11/19/15 6.3/8

RESOLUTION NO. 20887

Background

It is necessary and in the best interest of The Illinois State Toll Highway
Authority (“Tollway”) to obtain Construction Management for Construction
Management Services Upon Request, Systemwide, on Contract No. I-15-4241.
Globetrotters Engineering Corporation has submitted a proposal to provide the
services for an upper limit of compensation not to exceed $3,500,000.00. The
proposal is for professional services and the services were procured pursuant to 30
ILCS 500/30-15 of the Iilinois Procurement Code.

Resolution

The Chief Engineer is authorized to negotiate an agreement with
Globetrotters Engineering Corporation to obtain Construction Management
Services, Contract No. I-15-4241, with an upper limit of compensation not to
exceed $3,500,000.00, subject to review and approval of the General Counsel. The
Chair or the Executive Director is authorized to execute the Agreement and the
Chief of Finance is authorized to issue warrants in payment thereof.

Approved by:




December 16, 2015

Mr. Michael J. McMurray, President
Globetrotters Engineering Corporation
300 S. Wacker Drive, Suite 400
Chicago, IL 60606

Re: Contract 1-15-4241
Construction Management Services Upon Request
Systemwide — On-call and As-needed

NOTICE TO PROCEED
Dear Mr. McMurray:

We are pleased to notify you that the Tollway’s Board of Directors has approved your proposal dated
November 2, 2015, for Construction Management Services for Contract 1-15-4241. You are hereby
authorized to commence with the work as of December 16, 2015, and as defined in Exhibit “F” Scope
of Work contained in your proposal. A duplicate original of the contract will follow shortly by mail.

In advance of your first billing, the prime and subconsultants (if any) must submit a certified payroll
with a signed affidavit for all employees that are listed on the Exhibit C-3 in your contract. The
certified payroll should have an effective date after, but within three weeks the efifective date of this
Notice to Proceed. This document may be submitted by U.S. Mail, other delivery services or by e-
mail. Hard copies should be addressed to the attention of Disbursement Contro} Supervisor. The
envelope containing the document should be clearly marked “Certified Payro]l”. The required
Certified Payroll may also be delivered electronically to the fallowing address:
accountspavable@getipass.com. Please send either hard copy or electronic copy, but not both. We
request the certified payroll in advance so that upon receipt of your first invoice, arly assq ciated issues
regarding payroll have an opportunity to be resolved.

This contract is subject to the Illinois Procurement Code 30 ILCS 500. The code requires the General
Contractor awarded a Tollway contract to submit certification/disclosure forms frongu subgontractors
of all tiers whose contract value exceeds $50,000. If you have not already submitted the required
documentation, the subcontractor forms must be submitted within 15 days from thus Notice-to-
Proceed date or after execution of the sub-contract, whichever is later.

Upon request, a copy of the sub-contract agreement must be submitted within fifteen (1j5) days after
execution of the contract, or after execution of the sub-contract, whichever is later, for those sub-
contracts with an annual value of more than $50.000. For submittal instructions, please refer to the
lilinois Tollway website, www.illinoistollway.com, under Doing Business; Engineering &
Construction — see “Joint Resources”, click on Procurement Reform Bill.

JLLINOIS TOLLWAY

Revigeli 309321 avenue | Downers Grove, IL 60515 | Phone: 630.241.6800 | TTY: 630.241.6988
www.illinoistollway.com
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|
In accordance with your Construction Management Agreement, Article XVI - Qu ailty A$surance and
Quality Control (QA/QC) Plan, we are requesting submittal of your QA/QC Plan, vi Tol]way S
Web-Based Project Management System, within fourteen (14) days of receiving th s Notice To
Proceed, for approval by the Chief Engineer. ? }

| |

|
Please contact Manny Lao at 630-241-6800 extension 3902 for further information.

i

|

Sincerely,

Paul D. Kovacs, P.E.

Chief Engineer |

PDK: cmhg !

cc: Mustafa Hassan John Donato Lane Closures Sue Biggs
Manny Lao Linda Davis-Adams Patricia Mathez Victoria [Santiago
Rocco Zucchero Dorothy Jablonski Maria Limonciello

File: 04.4241.01.05 LT _Tollway PDK_4241Globetrotters-NTP_12162015

Revised: 3/16/2015




1.4.1 Item 1: I-15-4241, Construction Management Services Upon Request
This project has a 20% D/M/MWBE participation goal and 1.25% VOS/SDVOSBE participation goal.

Phase Il engineering services are required for the construction inspection, and supervision at selected
locations on the Tollway system. Work orders under the blanket agreement will be negotiated and
authorized by the Toliway on an as-needed basis. Typical tasks will include projects that are required for
the Tollway system, and may include, but not be limited to:

Work scheduled for construction in 2016:

Mainline Bridge Rehabilitation
Crossroad Bridge Rehabilitation
_ Right-of-Way Fence and Landscaping Installation
Bridge and Wall Repairs
On call and as-needed work related to the Toliway System

e\

Work scheduled for construction in 2017:

1. Crossroad Bridge Reconstruction or Rehabilitation
2. On call and as-needed work related to the Tollway System

The upper limit of compensation will be set at $3,500,000 to be authorized for use as individual projects are
needed.

The Consultant will perform on-site inspection, review layout of contract including design changes, provide
geotechnical inspection and testing, prepare records, maintain documentation, submit pay estimates and
change orders and any other duties requiring the services of an engineer to complete this project on a
timely basis and in accordance with Tollway specifications. The Consultant may be required to review and
make comments on Pre-Final Design Plans submitted to the Tollway for constructability. The Consultant
must complete and submit final measurements, calculations and final contract documents to the Tollway no
later than six (6) weeks after completion of Punch List for the project.

Firms mtjst be prequalified by IDOT in the following categories:

Special Services (Construction Inspection)
Structures (Highway Bridges: Typical)

The Tollway will allow a prime firm to meet the prequalification for Structures (Highway Bridges: Typical)
through a subconsultant.

Key personnel listed on Exhibit A for this project must include:

o The person who will assume duties as Project Manager for all aspects of the work documents (must
be an lllinois Licensed Professional Engineer).
The Resident Engineer.
The Materials Coordinator. ,

¢ The Document Technician. (The person actively performing the documentation on the project must
possess a current IDOT Construction Document certificate. Include the Documentation
Certificate Number for IDOT class S-14, Documentation of Contract Quantities.)

e The Materials QA Technician.

Schedule: This project is scheduled to start in Fall 2015 for construction contracts in 2016 and 2017.

The Consultant must have MicroStation capabilities. All final documents shall be submitted in hard copy

PSB 15-2 Page| 4
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and electronic format and follow the CADD Standards Manual.

This project will be managed through the Tollway’s web-based project management system. The
Consultant will be required to participate in these procedures and will receive training on the system.

The Toliway will furnish the Consultant with guidelines for the Consultant’s Quality Program (CQP). The
CQP is due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a scope
briefing at the Tollway Central Administration office building in Downers Grove.

PSB 15-2 Page |5
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G. D/IM/WBE and VOSB Commitment:

GEC has a strong commitment toward promoting the participation of disadvantaged, minority
and woman-owned and VOSB firms on its projects. GEC (MBE) will be performing 80% of the
work, and will utilize the following subconsultants:

Gonzalez Companies, LLC (DBE) 10% Participation
Material Service Testing, Inc. (W/DBE) 5% Participation
Juneau Associates, Inc., P.C. (VOSB) 5% Participation

Our project team will be 95% DBE/MBE/MWBE and 5% VOSB, far exceeding the 20%
D/M/WBE goal, and also exceeding the 1.25% VOSB project goal.

Gonzalez brings an experienced documentation engineer that is highly regarded by Tollway
auditors. Juneau Associates, Inc., P.C. is familiar with Tollway procedures and is providing
inspectors with Tollway experience. As a mentor-protégé partner, GEC will work closely with
Juneau’s staff to transfer our knowledge and experience. Material Service Testing brings the
knowledge and experience of many Tollway and similar agency projects.

GEC will look for opportunities to include our D/MMWWBE and VOSB partners in additional
activities besides routine inspection to expand the experience of the company and employee.

GEC believes that the proposed project team will deliver superior construction engineering
services to the Tollway for this project.

Globetrotters®

Engineering Corporation




ILLINOIS STATE TOLL HIGHWAY AUTHORITY "ISTHA" VOSB MENTOR PROTEGE AGREEMENT-EXHIBIT E

PARTNERSHIP-MENTOR/PROTEGE PROGRAM

FOR
VETERAN AND SERVICE-DISABLED VETERAN-OWNED SMALL BUSINESSES (VOSBs)
PSB: 152 ITEM: !
MEMORANDUM OF UNDERSTANDING
BETWEEN:
— FIRM NAME ,  FIRM NAME
THE MENTOR: ADDRESS A  THE PROTEGE: ADDRESS __
glgxtrr:;ﬁrs Engineering 5008 Wt G, 4450, S . 60608 g Juneau Associates, Inc., P.C. ﬁN“mm Eovardeve, L 228 ”

Note: The DBE goal is separate and distinct from the VOSB goal. A single firm may not be utilized to
achieve credit toward both DBE and VOSB goals on a single project. Therefore, the protégé
participation must match the goal for which the protégé is being utilized.

I. PROGRAM PURPOSE

The Mentor and the Protégé commit to entering into a Mentor/Protégé Agreement in accordance with the
current guidelines of the Tollway’s Partnership—Mentor/Protégé Program. The purpose of the Program is
to facilitate the Tollway's professional service consultants with:

A. Meeting Veteran and Service-Disabled Veteran Owned Small Business (VOSB) participation
goals,

B. Establishing new partnerships with VOSB firms that have no prior experience providing
professional services to the Tollway,

C. Continuing technical and nontechnical support for VOSB firms that have limited experience
providing professional services to the Tollway, and

D. Assisting VOSB firms with building their capacity and becoming and/or remammg self-sufficient,
competitive, and profitable business enterprises.

A VOSB means a business certified by the State of lllinois Department of Central Management Services
(CMS) as a Veteran-owned small business or Service-disabled Veteran-owned small business.
Professional Services shall be defined as Architecture, Landscape Architecture, Professional
Engineering and Professional Land Surveying.
Il. CONFORMANCE TO PROGRAM GOALS
A. Participation in this project by the Protégé.
1. In area(s) being mentored:

¢ Technical work covered by Mentor’s prequalification category(ies) 400

%
Scope:

Construction Inspection

» Work not applicable to prequalification category(ies) | "%

Scope: \
Project Documentation ' \3(\

¥
Note: Protégé must participate in either one or both of these areas \\\ ‘ \\(

ISTHA_VOSB Mentor Pratege Exhibit E TEMPLATE _rev081 12% é 1




ILLINCIS STATE TOLL HIGHWAY AUTHORITY "ISTHA" VOSB MENTOR PROTEGE AGREEMENT-EXHIBIT E

2. In area(s) not being mentored: 000
o Work the Protégé will self-perform %

Note: Protégé participation in this area is optional
5.00 %

3. Total participation by the Protégé (Sum of 1. and 2.}

B. Brieﬂy describe an assessment of the Protégé’s needs (one-half page maximumy).

Juneau Associates needs assistance in developing their knowledge and
understanding of Tollway standard policies and procedures to manage and
execute Construction Management services. Juneau will participate in the
mentor's internal training programs. The mentor will recommend training needs
and training opportunities to Juneau. Also the mentor will present their internal
procedures utilized for Phase lll engineering services typically provided to.the
Tollway.

Juneau also needs mentoring in the area of Project Management. The mentor will
assist Juneau in the area of business collaborations and marketing for
Toliway-related work. Also, the mentor firm will assist Juneau in the enhancement
of working relationships with the Tollway and other consultant engineering firms,
and remaining a self-sufficient, competitive, and self-reliant business.

C. Briefly describe specrﬁc assistance the Mentor will provide to support the- Pmtégé’s needs (one-
half page maxrmum}

- Inspector related activities including quantity take-off, field documentatton,
proper inspection procedures, and communication.

- Training in contractor relations and dispute resolution.

- Training in Tollway E-Builder and Tollway documentation training.

ISTHACVOSE Mentor Protege Exhibit E TEMPLATE  rev081 129&‘3 2




HLLINOIS STATE TOLL HIGHWAY AUTHORITY "ISTHA" . VOSB MENTOR PROTEGE AGREEMENT-EXHIBIT E

lll. MENTOR EXPERIENCE WITH THE PROGRAM

A. Has the Prime consultant served as a Mentor on a Tollway project OYES NO
completed within the last five years? If yes, list Contract #(s):

Indicate Phase(s) of Work:(IMP [IDSE TICM [Other
Areas of Assistance: ‘

B. Isthe Prime consultant currently serving as a Mentor on a Tollway COYES MINO
project? If yes, list Contract #(s):

Indicate Phase(s) of Work: CIMP [IDSE [OCM [JOther
Areas of Assistance:

C. Has the Prime consultant mentored the Protégé on another Tollway - COYES MINO
project within the last five years? If yes, list Contract #(s):

Indicate Phase(s) of Work: LIMP [JDSE [JCM [OOther
Areas of Assistance: '

IV. PROTEGE EXPERIENCE WITH THE PROGRAM

A. Has the VOSB firm ever been contracted by the Tollway as a Prime consultant’
If yes, list date, Contract #, and description of scope for each project(s):

Date Contract # Description of Scope

OYES WINO

ISTHA_VOSB Mentor Protege Exhibit E TEMPLATE _rev081 12(§g 3




ILLINOIS STATE TOLL HIGHWAY AUTHORITY "ISTHA" VOSB MENTOR PROTEGE AGREEMENT-EXHIBIT E

B. Has the VOSB firm participated in a Mentor/Protégé Agreement on a Tollway CIYES WINO
project completed within the last five years? If yes, list the following for each

project(s).
Protégé .
contract # rd $ Area of Assisiance
Contract # AWa Mentored by Area of Assistan

C. Is the VOSB firm currently participating in a Mentor/Protégé Agreement on OYES KINO
a Tollway project? If yes, list the following for each project(s).

Contract # E&I__c;tégg Mentored by Area of Assistance

D. Has the VOSB firm parttc:pated in a Mentor/Protégé Agreement on an lllinois [JYES ENO
Department of Transportation project completed within the last five years? If
yes, list the following for each project(s).

ETB No/ Protédé . yentored by - Area of Assistance

item Award $

ISTHA_VOSB Mentor Protege Exhibit E TEMPLATE _rev081 12%& 4




ILLINOIS STATE TOLL HIGHWAY AUTHORITY "(STHA" VOSB MENTOR PROTEGE AGREEMENT-EXHIBIT E

E. If the Protégeé has been mentored in the same Area of Assistance proposed on this project for a

Toliway and/or IDOT project a combined total of more than three times, provide explanation
supporting need for additional mentoring.

N/A

V. STATEMENT OF COMMITTMENT

The purpose of this statement is to confirm a commitment between the Mentor and Protégé, that upon
notice of selection from the Hllinois Tollway for this PSB Item, a formal VOSB Mentor-Protégé Agreement

will be prepared in accordance with the current guidelines of the Tollway's Partnership—VOSB
Mentor/Protégé Program.

Should the proposer, after contract negotiation, wish to modify the ‘Plan to Achieve Diversity Goal’, the
awarded consultant is requested to submit to the General Manager of Diversity a detailed explanation of
the work category changes that were not known at the time of the SOI submittal.

(Mentor Representative)

August 14, 2015
(Date) , (Date)

August 14, 2015

ISTHA_VOSB Mentor Protege Exhibit E TEMPLATE _rev0811201 %?




ILLINOIS Bruce Rauner, Governor
DEPARTMENT OF CENTRAL MANAGEMENT SERVICES

February 25, 2015

Charles Juneau REGENEE Certification Term Expires: February 25, 2016
Juneau Associates, Inc., P.C. ,m\ra -
2100 State Street MR 09

Po Box 1325 :

Pty ot ,)‘“,\.C

Granite City, IL 62040-1325 anes

Re: NCA Certification Approval (VOSB).

Dear Business Owner:

Congratulations! After reviewing the information that you supplied in the No-Change Affidavit (NCA),
we are pleased to inform you that your firm has been granted continued certification under the Veterans
Business Program (VBP). Your firm's name will remain in the State's Directory as a certified vendor with
VBP.

Please be advised, while this certification does not guarantee you will receive a State contract, it does
assure your firm the opportunity to participate in the State's procurement process. Your firm's partic-
ipation on State contracts will be credited only toward Veteran-Owned Small Business (VOSB) goals
in your area(s) of specialty. Your firm's name will appear in the State's Directory as a certified vendor
with the Veterans Business Program (VBP) in the specialty area(s) of:

SERVICES, DRAFTING

SERVICES, ENGINEERS - CIVIL

SERVICES, ENGINEERS STRUCTURAL

SERVICES, ENGINEERING-ARCHITECTURAL, ETC
SERVICES, SURVEYING

Please visit our website at www.sell2.illinois.gov to obtain information about current and upcoming
procurement opportunities, contracts, forms, and also to register to receive email alerts when the
State is preparing to purchase a product or service you may provide.

Thank you for your participation in the Veterans Business Program (VBP). We welcome your participation
and wish you continued success.

(V49VOB)

100 W Randolph St., Suite 4-§0, Chicago, IL 60601
Printed on Recycled Paper




lllinois State Toll Highway Authority EXHIBIT F —VOSB PROFESSIONAL SERVICES

EXHIBIT F - Letter of Intent
Instructions: The Prime Vendor is required to submit a separate, signed Letter of Intent (LOI) from each VOSB certified vendor.
LOIs must be submitted with the Statement of Interest and must be signed by bath parties. The Prime Vendor shall not prohibit or
otherwise limit the VOSB certified vendor(s} from providing subconsultant proposals to other potential vendors. Each LO! must
include the negotiated contract percentage and a detailed scope of work to be performed by each identified VOSB certified vendor. All

LOV's shall be subject to Agency approval. Any changes involving or affecting the identified VOSB certified vendor may not be permitted
without written appraval of the procuring Agency.

Project Name: Construction Management Services Upon Request Project/Solicitation Number: PSB 15-2, Item 1: 1-15-4241

Name of Prime Vendor: Globetrotters Engineering Corporation VOSB Compliance Contact: Michael J. McMurray

Address: 300 S. Wacker Drive, Suite 400

City.  Chicago state: lilinois Zip Code: 60606
Telephone: (312) 922-6400 Fax (312) 922-0267 Emai: marketing@gec-group.com

Name of Certified VOSB Vendor:  jyneau Associates, Inc., P.C.
Address: 2100 State Street VOSB Compliance Contact:  Brian Kulick, PE, PLS

City: Granite City State: |llinois Zip Code: 62040
Telephone: (618) 877-1400  Fax: (618) 452-5541  Email: bkulick@jaipc.com

Type of agreement: Services

Anticipated start date of the Certified VOSB Vendor: Fall 2015

Proposed 5.00 % of Contract to be performed by the VOSB Vendor.

NOTE: The Prime Vendor must indicate the percentage of the estimated contract award that will be subcontracted to the certified
VOSB Vendor.

Detailed description of work to be performed by the VOSB Vendor:

Construction inspection support services.

The Vendor and the certified vendor above hereby agree that upon the execution of a contract for the above-named
project between the Vendor and the State of lllinois, the Certified VOSB Vendor will perform the scope of work
in the percentage as indicated above.

Name and D/B/A):

any Name and D/B/A):

Signature ignature

print Name: Michael J. McMurray print Name: Charles E. Juneau

Title: President Title: President

Date: 7{/2;/15 e ZLE/Z0lS

State of lllinois Veteran Small Business Participation/Utilization Plan/Letter of intent

ISTHA_VOSB Prof Services_Program-Participation-U Plan-LOI_based on CNIY 14.1_12012014 8




DEPARTMENT OF PROCUREMENT SERVICES
JUN 052014 CITY OF CHICAGO

Niranjan Shah

Globetrotters Engineering Corporation,

DBA GEC Design Group and Globetrotters Group
300 South Wacker Drive, Suite 400

Chicago, IL 60606

Dear Mr. Shah:

We are pleased to inform you that Globetrotters Engineering Corporation, DBA GEC Design
Group and Globetrotters Group has been recertified as a Minority Business Enterprise
(“MBE”) by the City of Chicago (“City”). This MBE certification is valid until 06/01/2019; however
your firm’s certification must be revalidated annually. In the past the City has provided you with an
annual letter confirming your certification; such letters will no longer be issued. As a consequence,
we require you to be even more diligent in filing your annual No-Change Affidavit 60 days before
your annual anniversary date. ’

It is now your responsibility to check the City's certification directory and verify your certification
status. As a condition of continued certification during the five year period stated above, you must
file an annual No-Change Affidavit. Your firm’s annual No-Change Affidavit is due by 06/01/2015,
06/01/2016, 06/01/2017, and 06/01/2018. Please remember, you have an affirmative duty to file
your No-Change Affidavit 60 days prior to the date of expiration. Failure to file your annual No-
Change Affidavit may result in the suspension or rescission of your certification.

Your firm’s five year certification will expire on 06/01/2019. You have an affirmative duty to file for
recertification 60 days prior to the date of the five year anniversary date. Therefore, you must file
for recertification by 04/01/2019.

It is important to note that you also have an ongoing affirmative duty to notify the City of any
changes in ownership or control of your firm, or any other fact affecting your firm’'s eligibility for
certification within 10 days of such change. These changes may include but are not limited to a
change of address, change of business structure, change in ownership or ownership structure,
change of business operations, gross receipts and or personal net worth that exceed the program
threshold.  Failure to provide the City with timely notice of such changes may result in the
suspension or rescission of your certification. In addition, you may be liable for civil penalties under
Chapter 1-22, “False Claims”, of the Municipal Code of Chicago.

Please note — you shall be deemed to have had your certification lapse and will be ineligible to
participate as a MBE if you fail to: ‘

¢ File your annual No-Change Affidavit within the required time period;
* Provide financial or other records requested pursuant to an audit within the required time
period;

121 NORTH LASALLE STREET, ROOM 806, CHICAGO, ILLINOIS 60602
13




Globetrotters Engineering Corporation,
DBA GEC Design Group and Globetrotters Group Page 2 of 2

¢ Notify the City of any changes affecting your firm's certification within 10 days of such
change,; or :
¢ File your recertification within the required time period.

Please be reminded of your contractual obligation to cooperate with the City with respect to any
reviews, audits or investigation of its contracts and affirmative action programs. We strongly
encourage you to assist us in maintaining the integrity of our programs by reporting instances or
suspicions of fraud or abuse to the City’s Inspector General at chicagoinspectorgeneral.org, or
866-IG-TIPLINE (866-448-4754).

Be advised that if you or your firm is found to be involved in certification, bidding and/or contractual
fraud or abuse, the City will pursue decertification and debarment. In addition to any other penalty
imposed by law, any person who knowingly obtains, or knowingly assists another in obtaining a
contract with the City by falsely representing the individual or entity, or the individual or entity
assisted is guilty of a misdemeanor, punishable by incarceration in the county jail for a period not to
exceed six months, or a fine of not less than $5,000 and not more than $10,000 or both.

Your firm's name will be listed in the City's Directory of Minority and Women-Owned Business
Enterprises in the specialty area(s) of:

NAICS Code(s):

541310 - Architectural (except landscape) Services

541330 - Engineering Services

541340 - Drafting Services

541350 - Building Inspection Services

541370 - Surveying and Mapping Services (except geophysical)
541410 - Interior Design Services

541512 - Computer Systems Design Services

541519 - Other Computer Related Services

541611 - Administrative Management and General Management Consulting Services
541618 - Other Management Consulting Services

541690 - Other Scientific and Technical Consulting Services
541990 - All Other Professional, Scientific, and Technical Services

Your firm's participation on City contracts will be credited only toward Minority Business
Enterprise goals in your area(s) specialty. While your participation on City contracts is not limited
to your area of specialty, credit toward goals will be given only for work that is self-performed and
providing a commercially useful function that is done in the approved specialty category.

Thank you for your interest in the City's Minority and Women-Owned Business Enterprise
(MBE/MWBE) Program.

Jantie L. Rhee
/Chlef Procurement Officer

JLR/sl
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Contractor Details Page 1 of 1

7 r57- 424/

Unified Certification Program - Search

Contractor Details Browse F.A.Q. Sheet (/UCP/Search/Help)

Print

Gonzalez

Companies, LLC
Carlos V. Huddleston
525 W. Main St., Ste. 125
Belleville, 1L 62220

County: St Clair

Email: gonzalezcompanies@gonzalezcos.com
Phone: (618) 222-2221
Fax: (618) 222-2225

Categories: Architecture\Engineering

NAICS Speciality
541330-Engineering 541330- ROADS AND
Services STREETS
CONSTRUCTION
INSPECTION
© 2015 lllinois Department of Transportation Version: 1.1.27.5458

https://webapps.dot.illinois.gov/UCP/External Contractor/Index? Autold=109011 11/12/2015




DEPARTMENT OF PROCUREMENT SERVICES

NOV 26 2013 CITY OF CHICAGO

Rashod Johnson

Material Service Testing, Inc.

921 W. Van Buren Street, Suite 210
Chicago, IL 60607-3571

Dear Mr. Johnson:

We are pleased to inform you that Material Service Testing, Inc. has been certified as a
Minority Business Enterprise (“MBE”) by the City of Chicago (“City”). This MBE certification
is valid until 11/01/2017; however your firm's certification must be revalidated annually. In the
past the City has provided you with an annual letter confirming your certification; such letters
will no longer be issued. As a consequence, we require you to be even more diligent in filing
your annual No-Change Affidavit 60 days before your annual anniversary date.

It is now your responsibility to check the City’s certification directory and verify your certification
status. As a condition of continued certification during the five year period stated above, you
must file an annual No-Change Affidavit. Your firm's annual No-Change Affidavit is due by
11/01/2014, 11/01/2015, and 11/01/2016. Please remember, you have an affirmative duty to
file your No-Change Affidavit 60 days prior to the date of expiration. Failure to file your
annual No-Change Affidavit may result in the suspension or rescission of your certification.

Your firm’s five year certification will expire on 11/01/2017. You have an affirmative duty to file
for recertification 60 days prior to the date of the five year anniversary date. Therefore, you
must file for recertification by 09/01/2017.

It is important to note that you also have an ongoing affirmative duty to notify the City of any
changes in ownership or control of your firm, or any other fact affecting your firm’s eligibility for
certification within 10 days of such change. These changes may include but are not limited to
a change of address, change of business structure, change in ownership or ownership
structure, change of business operations, gross receipts and or personal net worth that exceed
the program threshold. Failure to provide the City with timely notice of such changes may
result in the suspension or rescission of your certification. In addition, you may be liable for civil
penalties under Chapter 1-22, “False Claims”, of the Municipal Code of Chicago.

Please note — you shall be deemed to have had your certification lapse and will be ineligible to
participate as a MBE if you fail to:

* File your annual No-Change Affidavit within the required time period;
» Provide financial or other records requested pursuant to an audit within the required
time period;

121 NORTH LASALLE STREET, ROOM 806, CHICAGO ILLINOIS 60602
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NNV 26 2013
Material Service Testing, Inc. Page 2 of 2

* Notify the City of any changes affecting your firm’s certification within 10 days of such
change; or
* File your recertification within the required time period.

Please be reminded of your contractual obligation to cooperate with the City with respect to any
reviews, audits or investigation of its contracts and affirnative action programs. We strongly
encourage you to assist us in maintaining the integrity of our programs by reporting instances
or suspicions of fraud or abuse to the City’s Inspector General at
chicagoinspectorgeneral.org, or 866-IG-TIPLINE (866-448-4754).

Be advised that if you or your firm is found to be involved in certification, bidding and/or
contractual fraud or abuse, the City will pursue decertification and debarment. In addition to
any other penalty imposed by law, any person who knowingly obtains, or knowingly assists
another in obtaining a contract with the City by falsely representing the individual or entity, or
the individual or entity assisted is guilty of a misdemeanor, punishable by incarceration in the
county jail for a period not to exceed six months, or a fine of not less than $5,000 and not more
than $10,000 or both.

Your firm’s name will be listed in the City’s Directory of Minority and Women-Owned Business
Enterprises in the specialty area(s) of:

NAICS Code(s):
541330 - Engineering Services

Your firm's participation on City contracts will be credited only toward Minority Business
Enterprise goals in your area(s) specialty. While your participation on City contracts is not
limited to your area of specialty, credit toward goals will be given only for work that is self-
performed and providing a commercially useful function that is done in the approved specialty

category.

Thank you for your interest in the City’s Minority and Women-Owned Business Enterprise
(MBE/WBE) Program. :

ief Procurement Officer

JLR/ha
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SECRETARY OF STATE

CORPORATION FILE DETAIL REPORT
Entity Name GLOBETROTTERS File Number 50326837
ENGINEERING
CORPORATION
| status | ACTIVE
| Entity Type || CORPORATION || Type of Corp || DOMESTIC BCA
Incorporation Date 10/16/1873 State ILLINOIS
{Domaestic)
Agent Name | | AJAY N SHAH § ] Agent Change Date § E 03/23/2011 !
Agent Street Address | | 300 S WACKER DR STE 400 President Name & Address MICHAEL MCMURRAY 300
SOUTH WACKER DRIVE #200
CHICAGO 60606
Agent City CHICAGO Secretary Name & Address AJAY SHAH 300 SCUTH
WACKER DRIVE #200
CHICAGO 60606
| Agent Zip ! | 60606 || Duration Date || PERPETUAL i
Annual Report Filing 09/09/2015 For Year 2015
Date .
Assumed Name ACTIVE - GEC DESIGN GROUP
ACTIVE - GLOBETROTTERS GROUP

Return 1o the Search Screen

Select Certificate of Good Standing for Purchase [

{One Certificate per Transaction)

BACK TO CYBERDRIVEILLINOIS.COM HOME PAGE

http://www.ilsos.gov/corporatellc/CorporateLIcController 11/12/2015
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Biggs, Susan

From: Nash, Janiqua V

Sent: Thursday, November 12, 2015 3:01 PM

To: Biggs, Susan

Subject: Globetrotters Engineering Corporation _
OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 14:59 11/12/15
ACTION: S

VENDOR NUMBER= *** OFFSET: 00 OF 00
VENDOR NAME: *

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *
DISCLAIMER:
AS OF 11/12/15 AT 15:00 OUR INVOLUNT OLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER * PLEASE BE ADVISED THAT OUR

SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

E-MAIL CONFIDENTIALITY NOTICE: This electronic mail message, including any attachments, is for the intended recipient(s) only. This e-mail and any
attachments might contain information that is confidential, legally privileged or otherwise protected or exempt from disclosure under applicable law. If you
are not a named recipient, or if you are named but believe that you received this e-mail in error, please notify the sender immediately by telephone or return
e-mail and promptly delete this e-mail and any attachments and copies thereof from your system. If you are not the intended recipient, please be aware that
any copying, distribution, dissemination, disclosure or other use of this e-mail and any attachments is unauthorized and prohibited. Your receipt of this

message is not intended to waive any applicable privilege or claim of confidentiality, and any prohibited or unauthorized disclosure is not binding on the
Hlinois State Toll Highway Authority. Thank you for your cooperation.
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Biggs, Susan

From: Nash, Janiqua V

Sent: Thursday, November 12, 2015 3:03 PM

To: Biggs, Susan

Subject: Gonzalez Companies, LLC ||| GGG
OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 14:59 11/12/15
ACTION: S

VENDOR NUMBER= ** OFFSET: 00 OF 00

VENDOR NAME: *
CLAIMING AGENCY NUMBER: *
*
*

CLAIMING AGENCY NAME:
CLAIMING AGENCY PHONE NUMBER:

DISCLAIMER:

AS OF 11/12/15 AT 15:01 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER **{jJll PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

E-MAIL CONFIDENTIALITY NOTICE: This electronic mail message, including any attachments, is for the intended recipient(s) only. This e-mail and any
attachments might contain information that is confidential, legally privileged or otherwise protected or exempt from disclosure under applicable law. If you
are not a named recipient, or if you are named but believe that you received this e-mail in error, please notify the sender immediately by telephone or return
e-mail and promptly delete this e-mail and any attachments and copies thereof from your system. If you are not the intended recipient, please be aware that
any copying, distribution, dissemination, disclosure or other use of this e-mail and any attachments is unauthorized and prohibited. Your receipt of this
message is not intended to waive any applicable privilege or claim of confidentiality, and any prohibited or unauthorized disclosure is not binding on the
[llinois State Toll Highway Authority. Thank you for your cooperation.
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Biggs, Susan

From: Nash, Janiqua V

Sent: Thursday, November 12, 2015 3:04 PM

To: Biggs, Susan

Subject: Material Service Testing, Inc. _
OCIS CICIOCPL OFFSET CONTRACT INQUIRY 14:59 11/12/15
ACTION: S

VENDOR NUMBER= *** OFFSET: 00 OF 00
VENDOR NAME: *

CLAIMING AGENCY NUMBER:
CLAIMING AGENCY NAME:
CLAIMING AGENCY PHONE NUMBER:

* 4

DISCLAIMER:
AS OF 11/12/15 AT 15:03 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN

ACTIVE CLAIM AGAINST VENDOR NUMBER ***MLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY § CIES PURSUANT TO 15 ILCS 405/

10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

E-MAIL CONFIDENTIALITY NOTICE: This electronic mail message, including any attachments, is for the intended recipient(s) only. This e-mail and any
attachments might contain information that is confidential, legally privileged or otherwise protected or exempt from disclosure under applicable law. If you
are not a named recipient, or if you are named but believe that you received this e-mail in error, please notify the sender immediately by telephone or return
e-mail and promptly delete this e-mail and any attachments and copies thereof from your system. If you are not the intended recipient, please be aware that
any copying, distribution, dissemination, disclosure or other use of this e-mail and any attachments is unauthorized and prohibited. Your receipt of this

message is not intended to waive any applicable privilege or claim of confidentiality, and any prohibited or unauthorized disclosure is not binding on the
[llinois State Toll Highway Authority. Thank you for your cooperation.
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Biggs, Susan

From: Nash, Janiqua V

Sent: Thursday, November 12, 2015 3:04 PM

To: Biggs, Susan

Subject: Juneau Associates, Inc., P.C._
0CIS CICIOCP1 OFFSET CONTRACT INQUIRY 14:59 11/12/15
ACTION: S

VENDOR NUMBER= ***- OFFSET: 00 OF 00
VENDOR NAME: *

CLAIMING AGENCY NUMBER:
CLAIMING AGENCY NAME:
CLAIMING AGENCY PHONE NUMBER:

* % ¥

DISCLAIMER:

AS OF 11/12/15 AT 15:03 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
AcTIVE CLAIM AGAINST VENDOR NUMBER *{Jll prEasE BE apvisep Tuat our
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

E-MAIL CONFIDENTIALITY NOTICE: This electronic mail message, including any attachments, is for the intended recipient(s) only. This e-mail and any
attachments might contain information that is confidential, legally privileged or otherwise protected or exempt from disclosure under applicable law. If you
are not a named recipient, or if you are named but believe that you received this e-mail in error, please notify the sender immediately by telephone or return
e-mail and promptly delete this e-mail and any attachments and copies thereof from your system. If you are not the intended recipient, please be aware that
any copying, distribution, dissemination, disclosure or other use of this e-mail and any attachments is unauthorized and prohibited. Your receipt of this
message is not intended to waive any applicable privilege or claim of confidentiality, and any prohibited or unauthorized disclosure is not binding on the
lllinois State Toll Highway Authority. Thank you for your cooperation.




Exhibit A — Proposed Staff

PSB 15-2

as t

PIease provide the information for the following Key PrOJect Personnel Ki

iti Qe

r-y5-424/

Project Manager (Items1,2,-3, 5, 6, 7, 8)

Resident Engineer (items 1, 2, 3, 8)

Name: John Naughton Name: Anthony Tate

Firm: Globetrotters Engineering Corp. Firm: Globetrotters Engineering Corp.
Category: IL Licensed Professional Engineer Category: Professional Engineer

License #. 062-049204 License #: 062-064716

Year Registered: | 1994 | State: | IL Year Registered: | 2012 | State: | IL
Office Address: 300 S. Wacker Drive, #400 Office Address: 300 S. Wacker Drive, #400
City: Chicago | State: | IL City: Chicago | State: | IL

Materials Coordinator (Items 1, 2, 3, 8)

Document Tech

nician (Items 1, 2, 3, 8)

Name: Gerardo Sanchez Name: Elizabeth Glowacz

Firm: Globetrotters Engineering Corp. Firm: Gonzalez Companies, LLC

Category: Documentation Certificate Category: Documentation Certificate Number

License #: 13-0033 License #: 14-0009

Year Registered: | 2012 | State: [ IL Year Registered: | 2013 | State: | IL

Office Address: | 300 S. Wacker Drive, #400 Office Address: 20 N. Wacker Drive, #3019

City: Chicago | State: [ IL City: Chicago | State: | IL

Materials QA Technician (Items 1, 2, 4, 8) Project Controls Engineer (Item 3)

Name: Mark Benes Name:

Firm: Material Service Testing, Inc. Firm:

Category: Category: IL Licensed Professional Engineer

License #. License #:

Year Registered: | State: | Year Registered: | State: |

Office Address: | 1327 W. Washington, #105 Office Address:

City: Chicago | State: [ IL City: | State: |

Structural Design (Items 5, 6, 7) Environmental Lead (ltems 5, 6, 7, 8)

Name: Name:

Firm:; Firm:;

Category: llinois Licensed Structural Engineer Category:

License #: License #:

Year Registered: | State: | Year Registered: | State: |

Office Address: Office Address:

City: | State: | City: | State: |

Project Engineer (Items 5, 6, 7, 8) QA/QC (Items 5, 6, 7, 8)

Name: Name:

Firm:; Firm:

Category: Il Licensed Professional Engineer Category: IL Licensed Professional Engineer
lllinois Licensed Structural Engineer

License #: License #:

Year Registered: | State: | Year Registered: | State: |

Office Address: Office Address:

City: | State: | City: | State: |

PSB 15-2 Page | 42




CONSTRUCTION UPON REQUEST
CONSTRUCTION MANAGER AGREEMENT

The Board of Directors, on the 19 day of November, 2015, authorized this
AGREEMENT to be entered into by and between THE ILLINOIS STATE TOLL
HIGHWAY AUTHORITY, an instrumentality and administrative agency of the State of
lllinois, hereinafter sometimes referred to as "TOLLWAY", and GLOBETROTTERS
ENGINEERING CORPORATION, a corporation authorized and existing within the
laws of the State of lllinois, hereinafter referred to as "CONSTRUCTION MANAGER".

WHEREAS, the CONSTRUCTION MANAGER has submitted a proposal dated
November 2, 2015, to provide construction management services for Contract No. 1-15-
4241 for Construction Management Services Upon Request - Systemwide, On-call
and As-needed; and

WHEREAS, the CONSTRUCTION MANAGER represents itself to be a
professional engineering firm meeting the stated pre-qualification criteria for selection
from PSB 15-2, Item 1, staffed with professional licensed engineers, experienced and
well-able to perform the construction section engineering services required for said
contract, and it is in the best interest of the TOLLWAY to accept said proposal.

In consideration of the mutual covenants hereinafter contained, the parties hereto
mutually covenant and agree as follows:

ARTICLE |

General Provisions

A. The CONSTRUCTION MANAGER shall perform all construction
management services for Contract No. 1-15-4241 for Construction Management
Services Upon Request - Systemwide, On-call and As-needed in accordance with
the requirements and terms of this Agreement and the proposal from the
CONSTRUCTION MANAGER of November 2, 2015, attached hereto and made a part
hereof as Exhibit "1". With respect to any inconsistency or conflict between the terms of
this Agreement and the proposal (Exhibit "1"), the term or terms of this Agreement shall
govern and prevail.

B. All services performed by CONSTRUCTION MANAGER shall be
performed according to the professional standards and in accordance with the
Construction Manager's Manual, March 2014 and as revised thereafter.

C. The CONSTRUCTION MANAGER shall perform its services hereunder
with the same degree of care, skill and diligence as is ordinarily possessed and
exercised by a member of the same profession, currently practicing, under similar
circumstances.

Rev. 9/1/2015 Page 1 of 14 Contract 1-15-4241




ARTICLE Il

Time of Performance

Upon receipt of a Notice to Proceed authorized by the Chief Engineer of the
TOLLWAY, the CONSTRUCTION MANAGER shall perform the services herein during
the period commencing on the latter of either execution of the Agreement or
November 20, 2015 and ending December 31, 2019, in accordance with the schedule
included in the attached proposal. Should circumstances arise, the Chief Engineer of
the TOLLWAY may, at his discretion and with consent of the CONSTRUCTION
MANAGER, renew this contract for two additional one year terms or one additional two
year term, as agreed upon by the Parties.

Notwithstanding anything in this Agreement, the CONSTRUCTION MANAGER,
including the CONSTRUCTION MANAGER'’s subcontractors, if any, shall not be
responsible hereunder for any delay, default or nonperformance of this Agreement, if
and to the extent that such delay, default or nonperformance is caused by an act of
God, weather, accident, labor strike or shortage, fire, explosion, riot, war, rebellion,
terrorist activity, sabotage, flood, epidemic, or any other cause beyond the reasonable
control of such party.

ARTICLE Il

Compensation

The CONSTRUCTION MANAGER shall perform all construction management
services as required herein, and the TOLLWAY shall pay the CONSTRUCTION
MANAGER as compensation therefor, the CONSTRUCTION MANAGER'S actual
payroll costs times a multiplier of 2.8000, and reimbursement of certain direct
expenses (as shown in Exhibit "1"), with an upper limit of compensation of Three
Million, Five Hundred Thousand Dollars and No Cents ($3,500,000.00). If, in the
opinion of the CONSTRUCTION MANAGER, additional fees or expenses in excess of
the upper limit of compensation agreed herein are required, the CONSTRUCTION
MANAGER shall promptly notify the Chief Engineer of the TOLLWAY thereof and shall
not incur or charge any such fees or expenses without prior approval of the Chief
Engineer. The CONSTRUCTION MANAGER must ensure that its subcontractors (if
applicable) submit bills and invoices in a manner consistent with the terms of this
Agreement and shall include language in its subcontractor agreements whereby the
subcontractors expressly agree to be bound by the terms of this Agreement, including
but not limited to the Inspector General Provision at Article XVIII.

ARTICLE IV

Scope of the Service — “Upon Request” Contracts

The CONSTRUCTION MANAGER understands that this is an “assignment(s)
upon request” contract wherein the CONSTRUCTION MANAGER will be assigned

Rev. 9/1/2015 Page 2 of 14 Contract I-15-4241




various tasks over the duration of this Contract. Thus, the extent of services will not be
determined until such time that a task has been assigned by the TOLLWAY. Upon
assignment of a Task, the CONSTRUCTION MANAGER shall meet with
representatives of the TOLLWAY; prepare a scope of services to complete the task; and
submit a Proposal for the services to be performed. The CONSTRUCTION MANAGER
shall perform the task for not more than the total proposed task fee as authorized by the
TOLLWAY. In no event will the CONSTRUCTION MANAGER be entitled to additional
compensation due to its errors in estimating the time, costs or expertise required to
complete the task assignments. Only upon a change in the scope of task services, as
documented in writing by the CONSTRUCTION MANAGER and subsequently approved
in writing by the TOLLWAY, will any additional fees be approved. The total
compensation for the entirety of all task assignments shall not be in excess of Three
Million, Five Hundred Thousand Dollars and No Cents ($3,500,000.00) being the
amount set as the Upper Limit of Compensation for this Contract.

ARTICLE V

Compliance with State and Other Laws

The CONSTRUCTION MANAGER specifically agrees that in the performance of
the services herein enumerated, the CONSTRUCTION MANAGER, its associates,
subcontractors, agents and employees will comply with any and all Federal laws, State
statutes, local ordinances, rules and regulations.

Governing Law; Exclusive Jurisdiction

This Agreement, and all the rights and duties of the parties arising from or
relating in any way to the subject matter of this Agreement or the transaction(s)
contemplated by it, shall be governed by, construed and enforced only in accordance
with the laws of the United States and the State of lllinois (excluding any conflict of laws
provisions that would refer to and apply the substantive laws of another jurisdiction).
Any suit or proceeding relating to this Agreement, including arbitration proceedings,
shall be brought only in DuPage County, llinois. Globetrotters Engineering
Corporation consents to the exclusive jurisdiction and venue of the courts located in
DuPage County, State of lllinois.

Confidentiality

CONSTRUCTION MANAGER, including its agents and subconsultants, to this
AGREEMENT may have or gain access to confidential data or information owned or
maintained by the TOLLWAY in the course of carrying out its responsibilities under this
AGREEMENT. The CONSTRUCTION MANAGER shall presume all information
received from the TOLLWAY or to which it gains access pursuant to this AGREEMENT
is confidential. No confidential data collected, maintained, or used in the course of
CONSTRUCTION MANAGER's performance of this contract shall be disseminated
except as authorized by law and with the written consent of the TOLLWAY, either during
the period of the AGREEMENT or thereafter. The CONSTRUCTION MANAGER must
return any and all data collected, maintained, created or used in the course of the
performance of the AGREEMENT, in whatever form it is maintained, promptly at the
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end of the AGREEMENT, or earlier at the request of the TOLLWAY, or notify the
TOLLWAY in writing of its destruction with prior TOLLWAY approval only.

The foregoing obligations shall not apply to confidential data or information
lawfully in the CONSTRUCTION MANAGER's possession prior to its acquisition from
the TOLLWAY; received in good faith from a third-party not subject to any confidentiality
obligation to the disclosing Party; or independently developed by the CONSTRUCTION
MANAGER without the use or benefit of the TOLLWAY's confidential information.

ARTICLE VI

Responsibility for Injuries and Damages

The CONSTRUCTION MANAGER shall be responsible for all injuries to persons
and damages to property due to the activities of the CONSTRUCTION MANAGER, its
associates, agents or employees, in connection with an error, omission, intentional,
willful, wanton, or negligent act(s), and shall be responsible for all parts of its services,
both temporary and permanent, relating to the performance of any services under this
Agreement or in connection therewith. It is expressly understood that the
CONSTRUCTION MANAGER shall indemnify and save harmless the TOLLWAY, its
Directors and the employees of the TOLLWAY from claims, suits, actions, damages and
costs arising from, growing out of, an error, omission, intentional, willful, wanton or
negligent act(s) of the CONSTRUCTION MANAGER under this Agreement, to the
maximum extent permitted by law, and such indemnity shall not be limited by reason of
the enumeration of any insurance coverage hereinafter provided. Nothing herein
contained shall be construed as prohibiting the TOLLWAY, its Directors or the
employees of the TOLLWAY from defending any actions and suits brought against them
or any of them or from employing their own counsel in defense of all such actions and
suits. It is understood and agreed that the CONSTRUCTION MANAGER is an
independent contractor and as such is solely responsible for any and all of its activities
hereunder.

ARTICLE Vi
Insurance

The CONSTRUCTION MANAGER agrees to procure and maintain during the
entire term of this contract and any extensions thereto, at its own expense and without
additional expense to the TOLLWAY, adequate insurance for claims for injuries to
persons or damage to property which may arise from or in connection with the
performance of the work by the CONSTRUCTION MANAGER, his agents,
representatives, employees or subcontractors. Work shall not commence until all
insurance required by this section has been obtained and acceptable documentation
provided to the TOLLWAY. Acceptable insurance companies shall be authorized or
approved to transact business under the laws of the State of lllinois, shall be rated by
A.M. Best and Company with a financial strength rating of “A-“ or better and a financial
size category of not less than “VII”.

The CONSTRUCTION MANAGER shall obtain for the term of the contract, and
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any extensions thereto, insurance in the following kinds and minimum limits:

a. Worker's Compensation Insurance as required by state statute, and
Employer's Liability insurance covering all the CONSTRUCTION
MANAGER’s employees acting within the course and scope of their
employment.

b. Commercial General Liability Insurance written on Insurance
Services Office (ISO) occurrence form CG 00 01 10/03 or
equivalent, covering premises operations, independent contractors,
blanket contractual liability, and personal injury with minimum limits
of $1,000,000.00 (One Millions Dollars) each occurrence and
$2,000,000.00 (Two Million Dollars) annual general aggregate.

If any aggregate limit is reduced below $2,000,000.00 because of
claims made or paid, the CONSTRUCTION MANAGER shall obtain
additional insurance to restore the full aggregate limit and furnish
documentation to the TOLLWAY.

C. Automobile Liability Insurance covering any auto, including owned,
hired and non-owned autos, with a minimum limit of $1,000,000.00
(One million Dollars) each occurrence, combined single limit.

d. Excess / Umbrella Liability Insurance providing excess coverage
over commercial general liability, automobile liabilty and
employer’s liability with a minimum limit of $2,000,000.00 (Two
Million Dollars) per occurrence and in aggregate.

e. Engineering Professional Errors and Omissions Liability providing
coverage for claims, damages, losses or expenses arising out of or
resulting from the performance of Professional Services
contemplated in this contract. Limits of liability shall be a minimum
of $2,000,000 (Two Million Dollars) per occurrence and in
aggregate. The policy, including claims made forms, shall remain in
effect for the duration of the contract and then have a three-year
discovery period or longer as required by State Statue.

All deductible or self-insured retentions must be declared and are the sole
responsibility of the CONSTRUCTION MANAGER. The llinois State Toll Highway
Authority shall be named an “additional insured” for the commercial general liability and
automobile liability coverage. These policies shall be primary for the additional insured
and not contributing with any other insurance or similar protection available to the
additional insured. Copies of the applicable “additional insured” endorsements will be
provided to the TOLLWAY with the insurance documentation.

The CONSTRUCTION MANAGER shall submit insurance documentation prior to
the commencement of any contract work and will provide documentation of renewals of
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said policies as they occur. Any failure of the TOLLWAY to request proof of insurance
will not waive the requirement of maintenance of protection as specified herein.

ARTICLE VIl

Ownership of Documents

All documents, including tracings, drawings, estimates, specifications, field notes,
investigations, studies and any and all documents, memoranda and information relating
to services to be furnished and performed pursuant to this Agreement are the property
of the TOLLWAY. During the performance of the engineering services herein provided
for, the CONSTRUCTION MANAGER shall be responsible for any loss or damage to
the documents herein enumerated while they are in its possession, and any such
documents shall be restored at its expense. Full access to the documents, including
related work product concerning the services performed pursuant to this Agreement,
shall at all times be available to the TOLLWAY and other public agencies interested in
this work. It is agreed and understood by the parties that any plans, drawings,
blueprints or other similar documents ("plans") provided under this Contract which are
reused by the TOLLWAY, on other projects, shall be at the TOLLWAY's own risk. Any
person or entity reusing any plans shall be solely responsible for such reuse. Should
the CONSTRUCTION MANAGER reuse any plans, it agrees to indemnify any and all
persons or entities for any claims or actions resulting from its reuse to the extent that
said claim or action results from such reuse. The TOLLWAY agrees to require any
person (including the TOLLWAY itself) reusing the plans provided by the
CONSTRUCTION MANAGER to abide by the terms and conditions set forth in this
paragraph.

ARTICLE IX

Financial Statement

The CONSTRUCTION MANAGER shall, within ten (10) days after requested by
the TOLLWAY, furnish to the TOLLWAY a current statement of the financial condition of
the CONSTRUCTION MANAGER and any other financial information required by the
TOLLWAY.

ARTICLE X

Successors and Assigns

The TOLLWAY and CONSTRUCTION MANAGER each bind themselves, their
successors and assigns to the other party of this Agreement and to the successors and
assigns of such other party with respect to all covenants of this Agreement. Except as
this Agreement provides, neither the TOLLWAY nor the CONSTRUCTION MANAGER
shall assign, sublet or transfer its interest in this Agreement without the written consent
of the other.
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ARTICLE XI

Subcontractors

The CONSTRUCTION MANAGER shall not subcontract or assign services to be
furnished under this Agreement without prior written approval of the TOLLWAY, except
that the CONSTRUCTION MANAGER may without such prior approval, contract with
others for photogrammetric maps, equipment and supplies, printed matter, and other
reproductions and stenographic, clerical or any other non-technical services.

ARTICLE Xl

Suspension

The TOLLWAY may suspend, from time to time, the services of the
CONSTRUCTION MANAGER pursuant to this Agreement at its sole discretion effective
five (6) days after delivery of written notice thereof for any period of time or times not
exceeding a total of twelve (12) months. In the event of suspension of this Agreement,
not occasioned by violation of the Agreement by the CONSTRUCTION MANAGER, the
CONSTRUCTION MANAGER shall be paid for authorized services performed prior to
the effective date of the suspension, including any reimbursable expenses then due, in
accord with this Agreement.

ARTICLE XIll
Termination
A Termination Without Cause
1. The TOLLWAY reserves the right, at its sole discretion, to terminate

this Agreement without cause at any time. In the event of such termination, the
TOLLWAY will promptly deliver a written Notice of Termination Without Cause to the
CONSTRUCTION MANAGER. Upon termination and within ten (10) days of said
termination, the CONSTRUCTION MANAGER shall prepare a detailed Progress
Report, including information as to all the work performed by the CONSTRUCTION
MANAGER and the status of the work as of the date of the termination, and provide any
and all other information and documents developed under the terms of this Agreement
as requested by the Chief Engineer of the TOLLWAY. The TOLLWAY will review the
Progress Report and determine the percentage of the work required to be performed
under this Agreement that has been completed by the CONSTRUCTION MANAGER.
At the request and direction of the Chief Engineer of the TOLLWAY, the
CONSTRUCTION MANAGER shall, within ten (10) days after the date of termination,
furnish to the TOLLWAY marked up full size prints entitled "Record Plans", including
specifications with all contract revisions or modifications to date indicated thereon, in
accordance with the requirements of the Construction Manager's Manual, March 2014
and as revised thereafter.
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In the event the Chief Engineer of the TOLLWAY requires additional services to
be performed by the CONSTRUCTION MANAGER, the CONSTRUCTION MANAGER
shall prepare a Final Progress Report on completion of the additional services. The
TOLLWAY will review the Final Progress Report and determine the percentage of
completed services performed under the Agreement by the CONSTRUCTION
MANAGER.

2. The total compensation due to the CONSTRUCTION MANAGER,
in the event of termination without cause shall be the following, less all previous
payments to the CONSTRUCTION MANAGER and any credits or set-offs due to the
TOLLWAY:

a. Actual payroll cost for work properly performed prior to the
effective date of termination, times a multiplier of 2.8000;

b. Actual reimbursable direct expenses incurred prior to the
effective date of termination;

C. Actual payroll cost times a multiplier of 2.8000 for any
wind-up work after the effective date of termination as
directed to be performed by the Chief Engineer of the
TOLLWAY.

d. Actual reimbursable direct expenses incurred for any
wind-up work after the effective date of termination as
directed to be performed by the Chief Engineer of the
TOLLWAY.

B. Termination for Cause

1. In the event the CONSTRUCTION MANAGER fails to meet any of
its contractual obligations as set forth in this Agreement due to any of the herein stated
conditions for termination for cause, then the TOLLWAY, at its option, may consider the
Agreement as cancelled effective upon the delivery of written Notice of Termination for
Cause to the CONSTRUCTION MANAGER, and may, as additional remedies and
without prejudice to or waiver of any other right or remedy which it possesses hereunder
or as a matter of law, complete the performance of the engineering services with its own
forces, secure services from any other available source and any difference in cost shall
be charged back to the CONSTRUCTION MANAGER, or at the option of the
TOLLWAY, shall require the CONSTRUCTION MANAGER to promptly pay for or
reimburse the TOLLWAY for any such difference in cost, or the TOLLWAY may deduct
any such cost from any payments due or to become due the CONSTRUCTION
MANAGER. In addition to any difference in cost for services incurred by the TOLLWAY,
the CONSTRUCTION MANAGER shall reimburse the TOLLWAY for any costs, fees or
expenses, including administrative, engineering and legal expenses incurred by the
TOLLWAY due to the failure of the CONSTRUCTION MANAGER to meet such
obligations. The foregoing costs, fees and expenses, may, at the direction of the
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TOLLWAY, be deducted from any sums remaining due for services properly performed
prior to the effective date of the cancellation and termination.

2. Conditions for termination for cause are as follows:

a. If CONSTRUCTION MANAGER becomes insolvent,
commits any act of bankruptcy, makes a general assignment
for the benefit of creditors, or becomes the subject of any
proceeding commenced under any statute or law established
for the relief of debtors;

b. If a receiver, trustee or liquidator of any of the property or
income of CONSTRUCTION MANAGER shall be appointed;

C. If CONSTRUCTION MANAGER shall fail to perform the
scope of services, or any part thereof, with the diligence
necessary to continue progress and complete the scope of
services as prescribed by the time schedule and shall fail to
take such steps as directed by the TOLLWAY to remedy
delays within five (5) days after written notice thereof from
TOLLWAY;

d. If CONSTRUCTION MANAGER shall violate any of the
terms, provisions, conditions, covenants, or Certifications
contained in this Agreement and shall fail to take such steps
as directed by the TOLLWAY to remedy such default within
five (5) days after written notice thereof from TOLLWAY.

3. Upon termination for cause and within ten (10) days of such notice,
the CONSTRUCTION MANAGER shall prepare a detailed Progress Report, including
information as to all the work performed by the CONSTRUCTION MANAGER and the
status of the work as of the date of the termination, and provide any and all other
information and documents requested by the Chief Engineer of the TOLLWAY. The
TOLLWAY will review the Progress Report and determine the percentage of services
that have been performed under this Agreement by the CONSTRUCTION MANAGER.
In the case of a dispute between the TOLLWAY and the CONSTRUCTION MANAGER,
the decision of the Chief Engineer shall be final. At the request and direction of the
Chief Engineer of the TOLLWAY, the CONSTRUCTION MANAGER shall, within ten
(10) days after the date of termination, furnish the TOLLWAY with marked up full size
prints entitled "Record Plans", including specifications with all contract revisions or
modifications made up to the termination date indicated thereon, in accordance with the
requirements of the Construction Manager's Manual, March 2014 and as revised
thereafter.

4. The total compensation due to the CONSTRUCTION MANAGER,
in the event of Termination for Cause shall be the following, less all previous payments
to the CONSTRUCTION MANAGER, and expenses and costs of the TOLLWAY, and
any credits or set-offs due to the TOLLWAY.
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a. Actual payroll cost for authorized work performed prior to the
effective date of termination, times a multiplier of 2.8000;

b. Actual reimbursable direct expenses incurred prior to the
effective date of termination.

C. Termination due to Lack of an Appropriation

This Agreement is subject to termination and cancellation in any
year for which the General Assembly fails to make an appropriation (if such an
appropriation is required) to make payments under the terms of the Agreement.
Currently, the TOLLWAY is not required to obtain a yearly appropriation of its funds.
However, the TOLLWAY cannot and does not make any representation or warranties
concerning future appropriation requirements.

ARTICLE XIV

Solicitations
The CONSTRUCTION MANAGER warrants that no person or selling agency has
been employed or retained to solicit or secure this Agreement upon an agreement or
understanding for a commission, percentage, brokerage or contingent fee. For breach
or violation of this warranty, the TOLLWAY shall have the right to annul this Agreement
without liability, or in its discretion to deduct from the contract price or consideration the
full amount of such commission, percentage, brokerage or contingent fee.

ARTICLE XV
Notices

Notices to be given hereunder or documents to be delivered shall be deemed
sufficient if delivered personally or mailed by certified mail to the CONSTRUCTION
MANAGER at Globetrotters Engineering Corporation, 300 S. Wacker Drive, Suite
400, Chicago, lllinois 60606, or to the Chief Engineer, at 2700 Ogden Avenue,
Downers Grove, lllinois 60515. Either party may change the place to which notices
hereunder may be addressed by written notice to the other party at any time or times.

ARTICLE XVI

Record Retention and Audit

In compliance with the lllinois Procurement Code (30 lll. Comp. Stat. 500/20-65)
and rules promulgated thereunder, every CONTRACT for goods and services shall
provide that the contractor shall maintain certain records, books and documents.

The CONSTRUCTION MANAGER shall maintain in the State of lllinois, for a
minimum of five years from the latter of the date of completion of the CONTRACT or the
date of final payment under the CONTRACT, adequate books, records, and supporting
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documents from an accounting system maintained in accordance with generally
accepted accounting principles to verify the amounts, recipients, uses and methods of
all disbursements of funds passing in conjunction with the CONTRACT. The five year
record maintenance period shall be extended for the duration of any audit in progress at
the time of that period’'s expiration. The CONSTRUCTION MANAGER shall at its own
expense make such records available in a timely manner for inspection and audit
(including copies and extracts of records) as required by the Auditor General and other
State Auditors, the Chief Procurement Officer for General Services, the lllinois
Department of Transportation, and the TOLLWAY’s Inspector General, Internal Audit or
other TOLLWAY agents at all reasonable times and without prior notice. For purposes
of this section, “timeliness” will be considered production within the time period specified
by the Auditor General and other State Auditors, the Chief Procurement Officer for
General Services, the lllinois Department of Transportation and the TOLLWAY's
Inspector General, Internal Audit or other TOLLWAY agents, but no later than thirty
days after a request for records being made unless otherwise agreed to by the parties.
The CONSTRUCTION MANAGER agrees to cooperate fully with any audit conducted
by the Auditor General and other State Auditors, the Chief Procurement Officer for
General Services, the lllinois Department of Transportation and the TOLLWAY’s
Inspector General, Internal Audit or other TOLLWAY agents, and to provide full access
to all relevant materials. The auditors reserve the right to enter the CONSTRUCTION
MANAGER's place of business in order to audit the records. If they are not produced in
a timely manner by the CONSTRUCTION MANAGER, then the CONSTRUCTION
MANAGER shall reimburse the TOLLWAY or other State agency for the travel
expenses of its auditors in the event that this right is invoked.

The obligations of this Section shall be explicitly included in any subcontracts or
agreements formed between the CONSTRUCTION MANAGER and any subcontractors
or suppliers of goods and services to the extent that those subcontracts or agreements
relate to fulfillment of the CONSTRUCTION MANAGER'’s obligations to the TOLLWAY.
Such subcontractor shall be required to comply with the terms and conditions of this
Section and the TOLLWAY shall be entitled to enforce a breach of that contract.

Any audit adjustment will be submitted on a final invoice for any underpayment or
overpayment to the CONSTRUCTION MANAGER or its subcontractors. The
CONSTRUCTION MANAGER shall promptly reimburse the TOLLWAY for any
overpayment, or the TOLLWAY at its option may deduct any overpayment from any
funds due the CONSTRUCTION MANAGER, whether those funds are due under this
contract or other contracts to which the CONSTRUCTION MANAGER is a party either
directly with the TOLLWAY or as a subcontractor. In the event the CONSTRUCTION
MANAGER fails or refuses to reimburse the TOLLWAY for an overpayment, the
CONSTRUCTION MANAGER shall be responsible for all costs, including attorney fees,
incurred by the TOLLWAY to collect such overpayment.

Failure to maintain or make available the books, records, and supporting
documents required by this Section shall establish a presumption in favor of the
TOLLWAY for recovery of any funds paid by the TOLLWAY under the contract for which
adequate books, records and supporting documentation are not available to support
their purported disbursement.
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The CONSTRUCTION MANAGER shall reimburse the TOLLWAY for the total
costs of an audit that identifies significant findings that would benefit the TOLLWAY,
including but not limited to reasonable attorney’s fees and other expenses. Significant
findings for the purposes of this provision shall be identified as an amount in excess of
$50,000 in aggregate of the audit report or findings of material performance or
compliance deficiencies.

If the CONSTRUCTION MANAGER fails to comply with these requirements, the
CONSTRUCTION MANAGER may be disqualified or suspended from bidding on or
working on future contracts.

ARTICLE XVII

Quality Assurance and Quality Control (QA/QC) Plan

The CONSTRUCTION MANAGER’S QA/QC PLAN for this PROJECT must be
presented by the CONSTRUCTION MANAGER fourteen (14) days after receiving the
signed contract. After acceptance by the TOLLWAY, the CONSTRUCTION MANAGER
must adhere to this QA/QC Plan and will be required to periodically confirm, in writing,
that they have complied with the approved plan. The statement of compliance must be
submitted to the TOLLWAY Project Manager with each monthly progress report.

The QA/QC Plan must follow GUIDELINES FOR CONSTRUCTION
MANAGER’S QUALITY PROGRAM, which will be provided by the TOLLWAY.

ARTICLE XVlil

Miscellaneous

This Agreement, when executed by the CONSTRUCTION MANAGER, shall be
an offer by the CONSTRUCTION MANAGER to the TOLLWAY and shall not be
construed as an offer by the TOLLWAY to the CONSTRUCTION MANAGER. All
agreements are subject to the statutes, rules, regulations and policies governing the
TOLLWAY and are expressly subject to the approval of the TOLLWAY’s Board of
Directors, the Procurement Policy Board, the Chief Procurement Officer for General
Services, and the Attorney General of the State of lllinois.

ARTICLE XIX

Inspector General

Each party to this Agreement hereby acknowledges that pursuant to Section 8.5
of the Toll Highway Act (605 ILCS 10/) the Inspector General of the lllinois State Toll
Highway Authority has the authority to audit and to conduct investigations into certain
matters including but not limited to allegations of fraud, waste and abuse and when
necessary subpoena witnesses and compel the production of books and papers
pertinent to an investigation. Each party shall cooperate in any such investigation and
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shall provide access to all information and documentation related to the services
performed and will disclose and make available all personnel involved or connected with
the services or having knowledge of the services.

ARTICLE XX

Engineer Selection Process

The TOLLWAY and the CONSTRUCTION MANAGER hereby certify that they
are in compliance with the provisions of the Architectural, Engineering and Land
Surveying Qualifications Based Selection Act (30 ILCS 535) with respect to the
procurement of the services covered in this Agreement.

ARTICLE XXI

Report of a Change in Circumstances

The CONSTRUCTION MANAGER agrees to report to the TOLLWAY as
soon as practically possible, but no later than 21 days following any change in facts or
circumstances that might impact the CONSTRUCTION MANAGER's ability to satisfy its
legal or contractual responsibilities and obligations under this contract. Required
reports include, but are not limited to changes in the CONSTRUCTION MANAGER'’s
Certification/Disclosure Forms, the CONSTRUCTION MANAGER’s IDOT pre-
qualification, or any certification or licensing required for this project. Additionally, the
CONSTRUCTION MANAGER agrees to report to the Tollway within the above
timeframe any arrests, indictments, convictions or other matters involving the
CONSTRUCTION MANAGER, or any of its principals, that might occur while this
contract is in effect. This reporting requirement does not apply to common offenses,
including but not limited to minor traffic/vehicle offenses.

Further, the CONSTRUCTION MANAGER agrees to incorporate substantially
similar reporting requirements into the terms of any and all subcontracts relating to work
performed under this agreement. The CONSTRUCTION MANAGER agrees to forward
or relay to the Tollway any reports received from subcontractors pursuant to this
paragraph within 21 days.

Finally, the CONSTRUCTION MANAGER acknowledges and agrees that the
failure of the CONSTRUCTION MANAGER to comply with this reporting requirement
shall constitute a material breach of contract which may result in this contract being
declared void.
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement for
CONTRACT 1-15-4241 the day and year first above written.

THE ILLINOIS STATE TOLL GLOBETROTTERS ENGINEERING
HIGHWAY AUTHORITY CORPORATION

315
By | 2f[> 7K _ J
Chéir/Exécutive Director-Signature ' Date CEO Sigature Date

Robert Schillerstrom/Greg Bedalov

Niganad S SHAY

Printed Name as Signed Above

hief of Finance - Signature
Michael Colsch

David Goldbefg

onstitutionality

A -)-Mes

Attorney General, State of lllinois — Robert Lane - Signature Date
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CONSTRUCTION MANAGER PROPOSAL

FOR CONTRACT NUMBER I-15-4241
/

This proposal, dated November 2, 2015, is submitted by Globetrotters Engineering
Corporation of Chicago, lllinois for Construction Manager's Service.

DESCRIPTION/LOCATION OF CONSTRUCTION SECTION

The location of the construction Contract 1-15-4241 for which we propose to provide
Construction Manager Services is Construction Management Services Upon Request,, in
Various County (Counties), lllinois.

SCOPE OF CONSTRUCTION MANAGER SERVICES

Construction Manager Services following selection from PSB 15-2 will be provided for
all items of work included in the Contract Requirements for the above Construction
Contract and will conform with the lilinois State Toll Highway Authority's Construction
Manager's Manual, dated March 2015 (and as revised), and with the lllinois State Toll
Highway Authority’s (hereinafter referred to as “TOLLWAY” current practices. These
services shall include the responsibility for administration of the referenced Construction
Contract in accordance with the applicable Construction Manager's Manual, manage
the work as required by the Contract Documents; responsible for all on-site and off-site
material testing; document all activities pertaining to the execution of the work; prepare
all reports, payment estimates and other required documents; submit a "Record
Drawing" set of plans; submit all project records, documents and the project close-out
records properly indexed and cross-referenced in a manner which can be easily
reviewed by the TOLLWAY at the same time the final pay estimate is submitted; and
carry out the policies of the TOLLWAY.

FEE PROPOSAL

The CONSTRUCTION MANAGER shall be compensated for Engineering Services on
the following basis:

PAYROLL COSTS TIMES A MULTIPLIER, PLUS REIMBURSEMENT OF
DIRECT EXPENSES, WITH AN UPPER LIMIT OF COMPENSATION.

The compensation elements and their limits are more fully detailed as follows:
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PAYROLL COSTS AND MULTIPLIER - During the course of the project, compensation
shall be equal to Actual Direct Labor Costs (less overtime premium) multiplied by a
factor of 2.80 to compensate for Payroll Burden and Fringe Costs, Overhead and
Miscellaneous Indirect Costs and Profit. This factor shall be used for periodic
invoicing during the project. <

“Actual Direct Labor” shall be reimbursed only for actual payroll costs paid to individuals
employed directly by the CONSTRUCTION MANAGER, independent contractors and
contract employees shall be treated as “reimbursable direct costs” and not “actual direct
salary.” Subcontractors shall be treated as “Services by Others.”

Exhibit C-1 (Payroll Classification Escalation Table) shall identify the direct labor
escalation for the duration of the project. Pay rate increases shall be limited to one per
calendar year. Cumulative labor increases for the CONSTRUCTION MANAGER may
not exceed the direct labor escalation rate listed in Exhibit C-1 for any twelve month
period.

Exhibit C-2 (Direct Labor Classification Man-Hours and Rates)
This exhibit establishes employee classifications and rate ranges and determines the
Total Direct Labor for the project.

Exhibit C-3 (Company Employee Classification List) shall establish the classifications,
of the company's staff. Classifications must be included on Exhibit C-3 to be
reimbursable.

The direct labor rate allowable for any individual at the outset of the project for invoicing
purposes will be the rate listed on a “Certified Payroll Summary” to be submitted by the
CONSTRUCTION MANAGER at the start of the project. A revised “Certified Payroll
Summary” must be submitted at the time of annual labor rate increases and when a
newly hired employee is added to the TOLLWAY project.

A “normal work week” can be negotiated up to 45 hours per week. Overtime (straight
time) for salaried positions cannot be invoiced beyond the number of hours in the
“normal work week” unless pre-approved in writing by the project manager. These
positions will be determined during negotiations of the contract or as the salaried
position is added to the project.

Promotions resulting in labor rate increases will only be permitted if the promotion
occurs on this project to a pre-approved contract position. Employees promoted within
the company will not be entitled to a rate increase on this project beyond the rate
appropriate for the services being performed by the employee. Any increase will be at
the date of the approved promotion.

Timesheets for each employee billed to the contract must be submitted with the invoice.
The timesheets must be signed by both the employee and the employee’s supervisor.
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The timesheets must include all hours paid to the employee, including non-billable time
and time worked on other projects.

REIMBURSABLE DIRECT COSTS - The Reimbursable Direct Costs Worksheet
determines the total dollar amount of Direct costs for the project. See Exhibit D. The
CONSTRUCTION MANAGER is responsible for managing the Direct Costs expended
so the total Reimbursable Direct Cost amount is not exceeded. All Direct Costs
presented for reimbursement must be included on the Allowable Direct Costs list made
available in the Professional Service Bulletin (attached to Exhibit D). Direct Costs not
identified on the Allowable Direct Costs list must be approved in writing by the Chief
Engineer of the TOLLWAY prior to reimbursement. Premium portions of overtime and
Reimbursable Direct Costs will be reimbursed upon presentation of appropriate
documentation.

Reimbursement for the use of automotive vehicles furnished by the CONSTRUCTION
MANAGER will be in accordance with the State of lllinois Government Rate in effect on
the date of this proposal (see Exhibit D).

Such rate of reimbursement will be considered full payment for all costs including, but
not limited to: the furnishing, insuring, operating, and maintaining the automotive
vehicles. The term "automotive vehicle" includes automobiles, pick-up trucks, station
wagons, vans, and the like. CONSTRUCTION MANAGER shall maintain itemized
vehicle usage records for all vehicles billed to the contract. Said records shall contain at
a minimum the individual who used the vehicle, the date of usage, and the purpose or
destination.

No surcharge for handling or processing will be charged or approved. No profit will be
paid for Direct Costs.

SERVICES BY OTHERS (Exhibit H) - The fees for services provided by all
subcontractors shall be summarized on Exhibit H and Exhibit H (Cont). All
subcontractors are required to submit Exhibits A-H (Cont).

- The CONSTRUCTION MANAGER understands that the contract is between the
TOLLWAY and the CONSTRUCTION MANAGER. The CONSTRUCTION MANAGER
is responsible for monitoring and managing the work and budget of all subconsultants.

The ADDITIONAL SERVICES PROVISION (if any) included in this proposal (see
Exhibit B) will be for the sole purpose of funding increases in the Scope of Work, which
have been identified as potential extra services prior to the start of work. The additional
services funds will not be used to cover costs for items included in the original Scope of
Construction Manager Services. The authorization for the use of the Additional
Services Funds must be in writing from the Chief Engineer of the TOLLWAY.

MAXIMUM ALLOWABLE FEE - The upper limit of compensation to the
CONSTRUCTION MANAGER, for all costs, shall be $ 3,500,000.00 (see Exhibit B),
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which limit may not be exceeded unless authorized by a Supplemental Contract and
approved by the TOLLWAY’s Board of Directors. This sum represents the maximum
compensation limit for completion of all Construction Management services for all items
of work included in the Scope of Construction Manager Services (Exhibit F). If potential
additional services have been identified in the scope of work (Exhibit F), it is: understood
that these services may not be requested by the TOLLWAY. If these services are
requested by the TOLLWAY to be performed by the CONSTRUCTION MANAGER,
Exhibits A-H (Cont) must be submitted by the CONSTRUCTION MANAGER for
TOLLWAY approval prior to commencement of the work.

CONTROL OF STAFF LEVELS - The CONSTRUCTION MANAGER is required at all
times to review the staffing level as it relates to the Contractor's activities and/or
progress. If at any time during the execution of the work, the CONSTRUCTION
MANAGER -determines that a change in staff is required, a written request to modify
his/her staff must immediately be submitted to the TOLLWAY’s Project Manager. If the
requested change in staffing levels would cause the total contract fee to be exceeded,

he/she shall submit a written request for a change in the upper limit of compensation to
the Chief Engineer.

This request shall include the following:

Total man hours expended and monies due to date.

Last approved Contractor's progress schedule.

A detailed comparison of items A and B above.
Documentation of facts leading to or requiring the change.
Construction fee impact including:

moow>»

1. Labor
2. Direct Cost
3. Other

The CONSTRUCTION MANAGER shall not proceed with any change until he receives
written authorization from the Chief Engineer or his designee.

The CONSTRUCTION MANAGER shall be compensated based on the information

provided in this proposal recognizing the fact that actual construction may extend
beyond the schedule provided in Exhibit A.

In any event, including but not limited to strikes or Acts of God, whereby construction is
curtailed or halted, the CONSTRUCTION MANAGER shall reduce the number of his

employees assigned to the project to minimize construction engineering expenses to
the TOLLWAY.

It is understood that the number of persons assigned to the Project by the
CONSTRUCTION MANAGER may be reviewed by the TOLLWAY throughout the
duration of the Project and that adjustments will be made if deemed necessary by the
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TOLLWAY.

KEY PERSONNEL - Exhibit E is a list of the Key Personnel who will be assigned to this
project, should this proposal be accepted, together with a brief resume for each. ltis
understood that the TOLLWAY reserves the right to review the performance of assigned
personnel at any time and the CONSTRUCTION MANAGER agrees to replace or re-
assign personnel who are deemed by the TOLLWAY to not be suited to the task to
which they are assigned. The CONSTRUCTION MANAGER further agrees to assign
employees to this project in a manner which will minimize engineering construction
expenses to the Authority.

TERMS AND CONDITIONS - This document hereby incorporates by reference the
“Contract” attached hereto and made a part hereof. The CONSTRUCTION MANAGER
understands and agrees that it shall be bound by the terms and conditions contained in
the attached Contract including but not limited to those items contained in the Article
titled “Insurance”, The CONSTRUCTION MANAGER shall provide a copy of Certificate
of Insurance as Exhibit I. In the event there is a conflict between the terms of this

proposal and the terms of the attached Contract the terms contained in the Contract
shall control. ‘

The CONSTRUCTION MANAGER also agrees that it shall be required to procure and
maintain additional insurance, if any is listed below, under the same terms and
conditions specified in the Contract. Specialized project specific insurance, namely -
Railroad Protective Liability insurance, may be considered for reimbursement as a direct
cost.

Said additional insurance shall be in addition to any and all insurance required by the
Contract.

INVOICES — INVOICES will be submitted monthly on forms provided to the
CONSTRUCTION MANAGER at the start of the project. The invoice cutoff date will
coincide with the Monthly Progress Report. All payroll documentation and costs relating
to this project will be available for audit by the TOLLWAY upon request.

INVOICES for services performed and expenses incurred through December 31% must
be submitted to the TOLLWAY no later than February 28" of the subsequent year. The
CONSTRUCTION MANAGER expressly acknowledges that the TOLLWAY, at its
discretion, reserves the right not to honor any delinquent INVOICE if the
CONSTRUCTION MANAGER fails to obtain prior written approval from the Chief
Engineer for an alternative INVOICE submission date. CONSTRUCTION MANAGER

wilt!h request such approval or an INVOICE submittal extension no later than February
15",

RECORD RETENTION AND AUDIT - In compliance with the lllinois Procurement Code
(30 lil. Comp. Stat. 500/20-65) and rules promulgated thereunder, every CONTRACT
for goods and services shall provide that the contractor shall maintain certain records,
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books and documents.

The CONSTRUCTION MANAGER shall maintain in the State of lllinois, for a minimum
of five years from the latter of the date of completion of the CONTRACT or the date of
final payment under the CONTRACT, adequate books, records, and supporting
documents from an accounting system maintained in accordance with generally
accepted accounting principles to verify the amounts, recipients, uses and methods of
all disbursements of funds passing in conjunction with the CONTRACT. The five year
record maintenance period shall be extended for the duration of any audit in progress at
the time of that period’s expiration. The CONSTRUCTION MANAGER shall at its own
expense make such records available in a timely manner for inspection and audit
(including copies and extracts of records) as required by the Auditor General and other
State Auditors, Chief Procurement Officer, the lllinois Department of Transportation, and
the TOLLWAY's Inspector General, Internal Audit or other TOLLWAY agents at all
reasonable times and without prior notice. For purposes of this section, “timeliness” will
be considered production within the time period specified by the Auditor General and
other State Auditors, Chief Procurement Officer, the lllinois Department of
Transportation and the TOLLWAY's Inspector General, Internal Audit or other
TOLLWAY agents, but no later than thirty days after a request for records being made
unless otherwise agreed to by the parties. The CONSTRUCTION MANAGER agrees to
cooperate fully with any audit conducted by the Auditor General and other State
Auditors, Chief Procurement Officer, the lllinois Department of Transportation and the
TOLLWAY’s Inspector General, Internal Audit or other TOLLWAY agents, and to
provide full access to all relevant materials. The auditors reserve the right to enter the
CONSTRUCTION MANAGER's place of business in order to audit the records. If they
are not produced in a timely manner by the CONSTRUCTION MANAGER, then the
CONSTRUCTION MANAGER shall reimburse the TOLLWAY or other State agency for
the travel expenses of its auditors in the event that this right is invoked.

The obligations of this Section shall be explicitly included in any subcontracts or
agreements formed between the CONSTRUCTION MANAGER and any subcontractors
or suppliers of goods and services to the extent that those subcontracts or agreements
relate to fulfillment of the CONSTRUCTION MANAGER’s obligations to the TOLLWAY.
Such subcontractor shall be required to comply with the terms and conditions of this
Section and the TOLLWAY shall be entitled to enforce a breach of that contract.

Any audit adjustment will be submitted on a final invoice for any underpayment or
overpayment to the CONSTRUCTION MANAGER or its subcontractors. The
CONSTRUCTION MANAGER shall promptly reimburse the TOLLWAY for any
overpayment, or the TOLLWAY at its option may deduct any overpayment from any
funds due the CONSTRUCTION MANAGER, whether those funds are due under this
contract or other contracts to which the CONSTRUCTION MANAGER is a party either
directly with the TOLLWAY or as a subcontractor. In the event the CONSTRUCTION
MANAGER fails or refuses to reimburse the TOLLWAY for an overpayment, the
CONSTRUCTION MANAGER shall be responsible for all costs, including attorney fees,
incurred by the TOLLWAY to collect such overpayment. .
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Failure to maintain or make available the books, records, and supporting documents
required by this Section shall establish a presumption in favor of the TOLLWAY for
recovery of any funds paid by the TOLLWAY under the contract for which adequate
books, records and supporting documentation are not available to support their
purported disbursement. ’

The CONSTRUCTION MANAGER shall reimburse the TOLLWAY for the total costs of
an audit that identifies significant findings that would benefit the TOLLWAY, including
but not limited to reasonable attorney’s fees and other expenses. Significant findings
for the purposes of this provision shall be identified as an amount in excess of $50,000
in aggregate of the audit report or findings of material performance or compliance
deficiencies.

If the CONSTRUCTION MANAGER fails to comply with these requirements, the

CONSTRUCTION MANAGER may be disqualified or suspended from bidding on or
working on future contracts.

Rev. 7/115/2015 Page 7 of 8 EXHIBIT *1*

PAGE OF

EXHIBIT “1”

Page 7 of 143




THIS PROPOSAL FOR CONSTRUCTION MANAGER SERVICES FOR

CONTRACT |-15-4241

SUBMITTED BY:

FIRM NAME: Globetrotters Engineering Corporation

ADDRESS: 300 S. Wacker Drive, Suite 400

CITY, STATE: Chicago, lllinois 60606

TELEPHONE: 312-922-6400

FACSIMILE: 312-922-7197

SIGNED BY:

PRINTED NAME: Michael J. McMurray

TITLE: President

Rev. 7/15/2015 Page 8 of 8 EXHIBIT “1”

PAGE OF

EXHIBIT “1”
Page 8 of 143




1.

ILLINOIS TOLLWAY
STANDARD BUSINESS TERMS AND CONDITIONS

{LLINOIS TOLLWAY CONTRACT NO.: PsSB 15-2, item 1: 1-15-4241
CONTRACTOR NAME: Globetrotters Engineering Corporation

PAYMENT TERMS AND CONDITIONS:

1.1

1.2

13

1.4

1.5

1.6

Late Payment: Payments, including late payment charges, will be paid in accordance with the State
Prompt Payment Act and rules when applicable. 30 ILCS 540; 74 Hll. Adm. Code 900. This shall be
Vendor's sole remedy for late payments by the State. Payment terms contained on Vendor’s invoices
shall have no force and effect,

Minority Contractor Initiative: Any Vendor awarded a contract under Section 20-10, 20-15, 20-25 or 20~
30 of the Hllinois Procurement Code {30 1LCS 500) of $1,000 or more is required to pay a fee of $15. The
Comptroller shall deduct the fee from the first check issued to the Vendor under the contract and
deposit the fee in the Comptroller's Administrative Fund. 15 1LCS 405/23.9.

Expenses: The State will not pay for supplies provided or services rendered, including related expenses,
incurred prior to the execution of this contract by the Parties even if the effective date of the contract is
prior to execution,

Prevailing Wage: As a condition of receiving payment Vendor must (i) be in compliance with the
contract, (i} pay its employees prevailing wages when required by law, {ili) pay its suppliers and
subcontractors according to the terms of their respective contracts, and {iv) provide lien waivers to the
State upon request. Examples of prevailing wage categories include public works, printing, janitorial,
window washing, building and grounds services, site technician services, natural resource services,
security guard and food services. The prevailing wages are revised by the Department of Labor and are
available on the Department’s official website, which shall be deemed proper notification of any rate
changes under this subsection, Vendor is responsible for contacting the illinois Department of Labor to
ensure  understanding  of  prevailing wage  requirements at  217-782-6206  or
{http:/ fwww.state i us/agency/idol/index.htm).

Federal Funding: This contract may be partially or totally funded with Federal funds. If federal funds are
expected to be used, then the percentage of the good/service paid using Federal funds and the totai
Federal funds expected to be used will be provided in the award notice.

Invaicing: By submitting an invoice, Vendor certifies that the supplies or services provided meet all
requirements of the contract, and the amount billed and expenses incurred are as allowed in the
contract. invoices for supplies purchased, services performed and expenses incurred through june 30 of
any year must be submitted to the State no later than fuly 31 of that year; otherwise Vendor may have
to seek payment through the lllinois Court of Claims. 30 iLCS 105/25. All invoices are subject to
statutory offset. 30 11L.CS 210.

Vendor(s) are required to attest to the standards set forth in this contract and must include the

following statement on every one of their invoices delivered to the Toliway pursuant to statue 605 ILCS
10/16.1,
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This statement must be imprinted on the invoice or an attachment attesting to the following
statement: ‘

Invoice# Invoice Date e

“The Seller, . (insert vendor name} hereby centifies that the
goods; merchandise and wares shipped in accordance with the attached delivery invoice have met all
the required standards set forth in the purchasing contract”.

Authorized Representative
if the Vendor does not comply with attesting to the statue 605 ILCS 10/16.1 this will cause delay in
payment.

All invoices must include original order date to ensure accurate and timely payment processing.

1.6.1 Vendor shall not bill for any taxes unless accompanied by proof that the State is subject to the
tax. If necessary, Vendor may request the applicable Agency/University state tax exemption
number and federal tax exeraption information.

1.6.2 Vendor shall invoice at the completion of the contract unless invoicing is tied in the contract to
milestones, deliverables, or other invoicing requirements agreed 10 in the contract.

ASSIGNMENT: This contract may not be assigned, transferred in whole or in part by Vendor without the prior
written consent of the State.

SUBCONTRACTING: For purposes of this section, subcontractors are those specifically hired to perform all or
part of the work covered by the contract. Vendor must receive prior written approval before use of any
subcontractors in the performance of this contract. Vendor shall describe, in an attachment if not already
provided, the names and addresses of all authorized subcontractors to be utilized by Vendor in the performance
of this contract, together with a deseription of the work to be performed by the subcontractor and the
anticipated amount of money that each subcontractor is expected to receive pursuant to this contract. If
required, Vendor shall provide a copy of any subcontracts within 15 days after execution of this contract.
Vendor shall notify the State of any additional or substitute subcontractors hired during the term of this
contract. If required, Vendor shall provide to the State a copy of all such subcontracts within 15 days after
execution of the subcontract. All subcontracts must include the same certifications that Vendor must make as a
condition of this contract. Vendor shall include in each subcontract the subcontractor certifications as shown on
the Standard Subcontractor Certification form available from the State. If at any time during the term of the
Contract, Vendor adds or changes any subcontractors, Vender must promptly notify, by written amendment to
the Contract, the State Purchasing Officer or the Chief Procurement Officer of the names and addresses and the
expected amount of morney that each new or replaced subcontractor will receive pursuant to the Contract.

AUDIT/RETENTION OF RECORDS: Vendor and its subcontractors shall maintain books and records relating to
the performance of the contract or subcontract and necessary 10 support amounts charged to the State
pursuant the contract or subcontract. Books and records, including information stored in databases or other
computer systems, shall be maintained by the Vendor for a period of three years from the later of the date of
final payment under the contract or completion of the contract, and by the subcontractor for a period of three
years from the later of final payment under the term or completion of the subcontract. If federal funds are used
to pay contract costs, the Vendor and its subcontractors must retain its records for five years. Books and
records required to be maintained under this section shall be available for review or audit by representatives of:
the procuring Agency/University, the Auditor General, the Executive Inspector General, the Chief Procurement
Officer, State of Hlinois internal auditors or other governmental entities with manitoring authority, upon
reasonable notice and during normal business hours. Vendor and its: subcontractors shall cooperate fully with
any such audit and with any investigation conducted by any of these edtities. Failure to maintain books and
records required by this section shall establish a presumption in favor of the State for the recovery of any funds
paid by the State under the contract for which adequate books and records are not available to support the
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74

5&

14,

11,

purported disbursement. The Vendor or subcontractors shall not impose a charge for audit or examination of
the Vendor's books and records. 30 ILCS 500/20-65.

TIME IS OF THE ESSENCE: Time is of the essence with respect to Vendor’s performance of this contract. Vendor
shall continue to perform its obligations while any dispute concerning the contract is being resolved unless
otherwise directed by the State.

NO WAIVER OF RIGHTS: Except as specifically waived in writing, failure by a Party to exercise or enforce a right
does not waive that Party’s right to exercise or enforce that or other rights in the future.

FORCE MAIJEURE: Failure by either Party to perform its duties and obligations will be excused by unforeseeable
circumstances beyond its reasonable control and not due to its negligence, including acts of nature, acts of
terrorism, riots, labor disputes, fire, flood, explosion, and governmental prohibition. The non-declaring Party
may cancel the contract without penalty if performance does not resume within 30 days of the declaration.

CONFIDENTIAL INFORMATION: Each Party, including its agents and subcontractors, to this contract may have
or gain access to confidential data or information owned or maintained by the other Party in the course of
carrying out its responsibilities unider this contract. Vendor shall presume all information received from the
State or to which it gains access pursuant to this contract is confidential. Vendor information, unless clearly
marked as confidential and exempt from disclosure under the lllinois Freedom of tnfarmation Act, shall be
considered public. No confidential data collected, maintained, o used in the course of performance of the
contract shall be disseminated except as authorized by law and with the written consent of the disclosing Party,
either during the period of the contract or thereafter. The receiving Party must return any and all data
collected, maintained, created or used in the course of the performance of the contract, in whatever form it is
maintained, promptly at the end of the contract, or earlier at the request of the disclosing Party, or notify the
disclosing Party in writing of its destruction. The foregoing obligations shall not apply to confidential data or
information lawfully in the receiving Party’s possession prior to its acquisition from the disclosing Pacty; received
in good faith from a third Party not subject to any confidentiality obligation to the disclosing Party; now is or
later becomes publicly known throeugh no breach of confidentiality obligation by the receiving Party; or is
independently developed by the receiving Party without the use or benefit of the disclosing Party's confidential
information.

USE AND OWNERSHIP: All work performed or supplies created by Vendor under this contract, whether written
documents or data, goods or deliverables of any kind, shail be deemed work for hire under copyright law and all
intellectual property and other Jaws, and the State of lilinois is granted sole and exclusive ownership to all such
work, unless otherwise agreed in writing. Vendor hereby assigns to the State all right, title, and interest in and
1o such work including any related intellectual property rights, and/or waives any and all claims that Vendor may
have to such work including any so-called "moral rights™ in connection with the work, Vendor acknowledges the
State may use the work product for any purpose. Confidential data or information contained in such work shall
be subject 1o confidentiality provisions:of this contract.

INDEMINIFICATION AND LIABILITY: The Vendor shall indermnify and hold harmless the Tollway and State of
Hiinols, their agencies, officers, employees, agents and volunteers from any and all costs, démands, expenses,
losses, claims, damages, liabilities, settlements and judgments, including in-house and comtracted attorneys’
fees and expenses, arising out of: (a) any bresch or violation by Vendor of any of its certifications,
representations, warranties, covenants or agreements; (b) any actuat or alleged death or injury to any person,
damage to any property or any other damage or loss claimed to result in whole or in part from Vendor's
negligent perfarmance; or {c) any negligent act, activity or omission of Vendor or any of its employess,
representatives, subcantractors or agents. Neither Party shall be liable for incidental, special, consequential or
punitive damages. ‘

INSURANCE: Vendor shall, at all time during the term and any renewals maintain and provide a Certificate of
Insurance naming the State as additional insured for ail required bonds and insurance. Certificates may not be .
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13,

14

15,

16,

17,

18,

19,

20.

modified or canceled until at least 30 days notice has been provided to the State. Vendor shall provide: (a)
General Commercial Liability occurrence form in amount of $1,000,000 per occurrence (Combined Single Limit
Bodily Injury and Property Damage} and $2,000,000 Annual Aggregate; (b} Auto Liability, including Hired Auto
and Non-owned Auto, {Combined Single Limit Bodily Injury and Property Damage) in amount of $1,000,000 per
occurrence; and (¢} Worker's Compensation Insurance in amount required by law. Insurance shall not limit
vendor's obligation to indemnify, defend, or settle any claims.

INDEPENDENT CONTRACTOR: Vendor shall act as an independent contractor and not an agent or employee of,
or joint venture with the State. All payments by the State shall be made on that basis.

SOLICITATION AND EMPLOYMENT: Vendor shall not emplay any person employed by the State during the term
of this contract to perform any work under this contract. Vendor shall give notice immediately to the Agency's
director if Vendor solicits or intends to solicit State employees to perform any work under this contract.

COMPLIANCE WITH THE LAW: The Vendor, its employees, agents, and subcontractors shall comply with all
applicable federal, state, and local laws, rules, ordinances, regulations, orders, federal circulars and all license
and permit requirements in the performance of this contract. Vendor shall be in compliance with applicable tax
requirements and shall be current in payment of such taxes. Vendor shall obtain at its own expense, all licenses
and permissions necessary for the performance of this contract.

BACKGROUND CHECK: Whenever the State deems it reasonably necessary for security reasons, the State may
conduct, at its expense, criminal and driver history background checks of Vendor's and subcontractors officers,
employees or agents. Vendor or subcontractor shall reassign immediately any such individual who, in the
opinion of the State, does not pass the background check.

APPLICABLE LAW: This contract shall be construed in accordance with and is subject to the laws and rules of the
State of lllinois. The Department of Human Rights’ Equal Opportunity requirements. (44 Jil. Adm. Code 750) are
incorporated by reference. Any claim against the State arising out of this contract must be filed exclusively with
the Hlinois Court of Claims. 705 ILCS 505/1. The State shall not enter into binding arbitration to resolve any
contract dispute. The State of illinois does not waive sovereign immunity by entering into this contract. The
official text of cited statutes is incorporated by reference. An unofficial version can be viewed at

hitp://www ilga gov).

ANTI-TRUST ASSIGNMENT: If Vendor does not pursue any claim or cause of action it has arising under federal
or state antitrust laws relating to the subject matter of the contract, then upon request of the llinois Attorney
General, Vendor shall assign 1o the State rights, title and interest in and to the claim or cause of action.

CONTRACTUAL AUTHORITY: The Agency that signs for the State of lllinois shall be the only State entity
responsible for performance and payment under the contract. When the Chief Procurement Officer or
authorized designee signs in addition to an Agency, they do so as approving officer and shail have no liability 1o
Vendor. When the Chief Procurement Officer or authorized designee, or State Purchasing Officer signs a master
contract on hehalf of State agencies, only the Agency that places an order with the Vendor shall have any
liability to Vendor for that order.

NOTICES: Notices and other communications provided for herein shall be given in writing by registered or
certified mail, return receipt requested, by receipted hand delivery, by courier {UPS, Federal Express or other
similar and reliable carrier}, by e-mail, or by fax showing the date and time of successful receipt. Notices shall be
sent to the individuals who signed the contract using the contact information following the signatures. Each
such notice shall be deemed to have been provided at the time it is actually received. By giving notice, either
Party may change the contact information,

MODIFICATIONS AND SURVIVAL: Amendments, modifications and waivers must be in writing and signed by
authorized representatives of the Parties. Any provision of this contract officially declared void, unenforceable,
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22,

23&

24.

25,

or against public policy, shall be ignored and the remaining provisions shall be interpreted, as far as possible, to
give effect to the Parties” intent. All provisions that by their nature would be expected to survive, shall survive
termination. In the event of a conflict between the State’s and the Vendor's terms, conditions and attachments,
the State’s terms, conditions and attachments shall prevail. :

PERFORMANCE RECORD / SUSPENSION: Upon request of the State, Vendor shall meet to discuss performarnice
or provide contract performance updates to help ensure proper performance of the contract. The State may
consider Vendor's performance under this contract and compliance with law and ryle to determine whether to
contiriue the contract, suspend Vendor from doing future business with the State for a specified period of time,
or to determine whether Vendor can be considered responsible on specific future contract opportunities.

FREEDOM OF INFORMATION- ACT: This cantract and all related public records maintained by, provided ta or
reguired to be provided to the State are subject to the Winois Freedom of information Act (FOIA} (50 1LCS 140}
notwithstanding any provision to the contrary that may be found in this contract,

SCHEDULE OF WORK: Any work perfarmed on State premises shall be done during the hours designated by the
State and performed in a manner that does not interfére with the State and its personnel.

WARRANTIES FOR SUPPLIES AND SERVICES:

24.1  Vendor warrants that the supplies. furnished under this contract will: {a)} conform to the standards,
specifications, drawing, samples or descriptions furnished by the State or furnished by the Vendor and
agreed to by the State; including but riot fimited to all specifications attached as exhibits hereto; (b) be
merchantable, of good quality and workmanship, and free from defects for a period of twelve months or
tonger if so specified in writing; and fit and sufficient for the intended use; (¢} comply with all federal
and state laws, regulations and ordinances pertaining to the manufacturing, packing, labeling, sale and
delivery of the supplies; {d) be of good title and be free and clear of all liens and encumbrances and; (e)
not infringe any patent, copyright or other intellectual property rights of any third party. Vendor agrees
to reimburse the State for any losses, costs, damages or expenses, including without limitations,
reasonable attorney's fees and expenses, arising from failure of the supplies to meet such warranties.

24.2  Vendor shall insure that all manufacturers’ warranties are transferred to the State and shall provide @
copy of the warranty. These warranties shail be in addition to all other warranties, express, implied or
statutory, and shall survive the State’s payment, acceptance, inspection or failure to inspect the
supplies.

24.3  Vendor warrants that all services will be performed to meet the requirements of the contract in an
efficient and effective manner by trained and competent personnel. Vendor shall monitor
performances of each individual and shall reassign immediately any individual who is not performing in
accordance with the contract, who is disruptive or not respectful of others in the workplace, or who in
any way violates the contract or State policies.

REPORTING, STATUS AND MONITORING SPECIFICATIONS:

25.1  Vendor shall immediately notify the State of any event that may have a material impact on Vendor’s
ability to perform the contract.

25.2 By August 31 of each year, Vendor shall report to the Agency or University the number of qualified
veterans and certain ex-offenders hired during Vendor's last completed fiscal year. Vendor may be
entitied to employment tax credit for hiring individuals in those groups. 35 ILCS 5/216, 5/217.
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26. EMPLOYMENT TAX CREDIT: Vendors who hire qualified veterans and certain ex-offenders may be eligible for
tax credits. 30 ILCS 500/45-67 and 45-70. Please contact the {liinois Department of Revenue {telephone
#:; 217-524-4772) for information about tax credits.

7. SUPPLEMENTAL PROVISIONS
27.1 TOLLWAY SUPPLEMENTAL PROVISIONS

27.1.1 Agents and Employees: -

Vendor shall be responsible for the negligent acts and omissions of its agents, empioyees and
subcontractors in their performance of Vendor’s duties under this Contract. Vendor represents that it
shall utilize the services of individuals skilled in the profession for which they will be used in performing
services or supplying goods hereunder. In the event that the Tollway determines that any individual
performing services or supplying goods for Vendor hereunder is not providing such skilled services or
delivery of goods, it shall promptly notify the Vendor and the Vendor shall replace that individual.

27.1.2 Publicity:
Vendor shall not, in any advertisement or any other type of solicitation for business, state,
indicate or otherwise imply that it is under contract to the Tollway nor shall the Tollway’s name

be used in any such advertisement or solicitation without prior written approx;al except as
required by law.

27.1.3 Third Party Beneficiaries:

There are no third party beneficiaries to this Contract. This Contract is intended only to benefit
the Tollway/Buyer and the Vendor.

27.1.4 Successors In Interest:
All the terms, provisions, and conditions of the Contract shall be binding upon and inure to the
benefit of the parties hereto and their respective successors, assigns and legal representatives.

27.15 Venue; ‘
Any claim against the Tollway arising out of this contract must be filed exclusively with Circuit

Court for the Eighteenth Judicia! Circuit, DuPage County, lllinois for State claims and the U.S.
District Court for the Northern District of Hllinois for Federal claims.

27.1.5.1 Whenever “State” is used or referenced in this Contract, it shall be interpreted to
mean “Tollway”.

27.1.5.2 The State Prompt Payment Act {30 ILCS 40) does not apply to the Tollway.

27.1.5.3 The Tollway is not currently an appropriated agency.

27.2  Report of a Change in Circumstances: The Contractor agrees to report to the TOLLWAY as soon
as practically possible, but no later than 21 days following any change in facts or circumstances that
might impact the CONTRACTOR’s ability to satisfy its legal or contractual responsibilities and obligations
under this contract. Required reports include, but are not limited to changes in the CONTRACTOR's
Certification/Disclosure Forms, the CONTRACTOR's IDOT pre-qualification, or any certification or
licensing required for this project. Additionally, (CONTRACTOR/VENDOR} agrees to report to the Tollway
within the above timeframe any arrests, indictments, convictions or other matters involving the
CONTRACTOR, or any of its principals, that might occur while this contract is in effect. This reporting

requirement does not apply to common offenses, including but not limited to minor traffic/vehicle
offenses.
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Further, the CONTRACTOR agrees to incorporate substantially similar reporting requirements into the
terms of any and all subcontracts relating to work performed under this agreement. The
{CONTRACTOR/VENDOR) agrees to forward or relay to the Tollway any reports received from
subcontractors pursuant to this paragraph within 21 days.

Finally, the CONTRACTOR acknowledges and agrees that the failure of the CONTRACTOR to compl\j with
this reporting requirement shall constitute a material breach of contract which may result in this
contract being declared void.

27.3 VENDOR SUPPLEMENTAL PROVISIONS

[] vendor Supplemental Provisions:
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STATE OF ILLINOIS

SOLICITATION AND CONTRACT TERMS AND CONDITIONS EXCEPTIONS
ATTACHMENT CC

Globetrotters Engineering Corporation agrees with the terms and conditions set forth in the State of llinois Invitation for
Bid, including the standard terms and conditions, the Agency/University supplemental provisions, certifications, and
disclosures, with the following exceptions:

Excluding certifications required by statute to be made by the Vendor, both Parties agree that
all of the duties and obligations that the Vendor owes to the Agency/University for the work
performed shall be pursuant to the solicitation and resulting contract, and Vendor’s exceptions
accepted by the State thereto as set forth below.

STANDARD TERMS AND CONDITIONS

Section/ State the exception such as “add,” “replace,” and/or “delete.”
Subsection # -
N/A
ADDITIONAL TERMS AND CONDITIONS
New Section/Subsection New Number, Title of New Subsection: State the new additional term or
Provision(s), | condition.
# et. seq.,
N/A

hereby agrees to the exceptions provided by and to the Additional Terms and
Conditions provided by .

Agreed: Glob

Agreed: lllinois Tollway

By: Ajay Shah By:
Signed: Signed:
Position: COO a néral Counsel Position:
Date: October 29, 2015 Date:
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Subcontractor Information/Delinquent Debt Review

Ulinois Contractor/Consultant
Ib”WH] Sub Contractor/Consultant
JL , FEIN
Project
Date: Qctober29.2015 Number: PSB 15-2, ltem 1: 1-15-4241
ProjectName: @ Construction Manage Services Upon Request

. . T T eEE——— —
Will you be using any sub-consultants/contractors? @ Yes D No

If yes, you must identify below, to the extent the information is known, the names, addresses and type of work all Sub-
Contractors/Consuiltants you will be using in the performance of this Contract, together with the anticipated dollar value each is
expected to receive pursuant to this Contract. The State may request updated information at any time. For purposes of this
section Sub-Contractors/Consultants are those specifically hired to perform all, or part, of the work of this contract or to provide
the supplies requested by the State.

Upon request, our firm agrees to provide a copy of the subcontract, if required, within fifteen (15) days after execution of the
contract if selected, or after execution of the subcontract, whichever is later, for those subcontracts with an annual value of more
than $50,000. All subcontracts over $50,000 must include the same certifications that the Vendor must make as a condition of
the contract. The vendor shall include in each subcontract the subcontractor certifications as shown on the Standard
Subcontractor Certification form available from the State.

UENT DEBT REVIEW

L

Delinquent Payment. The Contractor/Consultant certifies that it, or any affiliate, is not barred from being awarded a contract
under 30 ILCS 500. Section 50-11 prohibits a person from entering into a contract with a State agency if it knows or should
know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by the Debt Collection Board.
Section 50-12 prohibits a person from entering into a contract with the State agency if it, or any affiliate, has failed to collect and
remit illinois Use Tax on all sales of tangible personal property into the State of lilinois in accordance with the provisions of the
Ilinais Use Tax Act. The Contractor/Consultant further acknowledges that the contracting State agency may declare the contract
void if this certification is false or if the Contractor/Consultant or any affiliate is determined to be delinquent in the payment of
any debt to the State during the term of the contract.

® . , .

o % Contractor/Consultant: ~ Globetrotters Engineering Corporation

Q-

E s Federal Employment Identification

55 _ Number(FEWN) = = | R

i E-Mail: marketing@gec-group.com

Include an attachment if more space is needed to provide the below information. The attachment must provide
the requested information.

_ ‘ Sub- | Address Gen eof | Anticipated Amount to
Sub-Contractor(s) | Contractor | Work Pai snt
! I i known)

Gonzalez Companies, 20 N. Wacker Dr., #3019 Documentation & 10%

LUc@osee) Chicago, IL 60606 Inspection

Material Service Testing, 1327 W. Washington Blvd Materials QA and 5%
inc.(MDBE) i Chicago, Il 60607 Testing

Juneau Associates. Inc., 2100 State Street Construction 5%
PC.(VvOSB) Granite City, IL 62040 Inspection
Signature: Date: October 29, 2015

Printed Name: Ajay Shah
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STATE OF ILLINOIS
TAXPAYER IDENTIFICATION NUMBER

| certify that:

The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me},
and

| am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified by
the Internal Revenue Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or
dividends, or (c) the IRS has notified me that | am no longer subject to backup withholding, and

I am a U.S. person (including a U.S. resident alien).

. If you are an individual, enter your name and SSN as it appears on your Social Security Card.

. If you are a sole proprietor, enter the owner’s name on the name line followed by the name of the
business and the owner’s SSN or EIN.

. If you are a single-member LLC that is disregarded as an entity separate from its owner, enter the
owner’s name on the name line and the D/B/A on the business name line and enter the owner’s SSN or
EIN.

. If the LLC is a corporation or partnership, enter the entity’s business name and EIN and for corporations,
attach IRS acceptance letter (CP261 or CP277).

. For all other entities, enter the name of the entity as used to apply for the entity’s EIN and the EIN.

Name:

Business Name: Globetrotters Engineering Corporation
Taxpayer Identification Number:

Social Security Number:

or

Employer Identification Number:_

Legal Status (check one):

[ individual ] Governmental
l:] Sole Proprietor D Nonresident alien
[ partnership {1 estate or trust
l:] Legal Services Corporation D Pharmacy (Non-Corp.)
[J rax-exempt [] pharmacy/Funeral Home/Cemetery {Corp.)
[[] corporation providing or billing [] Limited Liability Company
medical and/or health care services {select applicable tax classification)
x Carporation NOT providing or billing D D = disregarded entity
medical and/or health care services [7] ¢ = corporation

[1 p = partnership

Signature of Authorized Representative:

Date: October 29, 2015

State of lllinois Chief Procurement Office General Services 4
FORMS B Certifications and Disclosures
V.15.2
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File Number 5032-683-7

To all to whom these Presents Shall Come, Greeting:

I, Jesse White, Secretary of State of the State of Illinois, do
hereby certify that

GLOBETROTTERS ENGINEERING CORPORATION, A DOMESTIC CORPORATION,
INCORPORATED UNDER THE LAWS OF THIS STATE ON OCTOBER 16, 1973, APPEARS
TO HAVE COMPLIED WITH ALL THE PROVISIONS OF THE BUSINESS CORPORATION
ACT OF THIS STATE RELATING TO THE PAYMENT OF FRANCHISE TAXES, AND AS OF
THIS DATE, IS IN GOOD STANDING AS A DOMESTIC CORPORATION IN THE STATE OF
ILLINOIS. '

In Testimony Whereof, 1 hereto set
my hand and cause to be affixed the Great Seal of
the State of llinois, this 12TH

day of MARCH AD. 2015
eeae WL
Authenticate at: hilp:/iwww.cyberdriveiliinois. com SECRETARY OF STATE
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Registration No. 15657

Globetrotters Engineering Corporation

300 S. Wacker Drive
Suite 400

Chicago IL. 60606

Information for this business last updated on:
Friday, October 30, 2015

Certificate produced on Friday, October 30, 2015 at 11:15 AM

EXHIBIT “1”
Page 21 of 143




Generated by Susan Biggs, State of lllinois on 11/2/2015

Vendor Registration: View Form

P 1 flag has been added to this record. See below for details.
n Show only flagged items.

Vendor Registration

A - BV.HBusiness Iinformation & Other Business Registratidné '

Complete section A and B, in order to submit this form.
5/4/2015
Accepted

Globetrotters Engineering Corporation DBA GEC Design Group and Globetrotters
Group

Niranjan Shah
Add Flag

Prime éontractor and subcontractor

10/16/1973

The business conducts business statewide.

Carolyn Valentino

% HE wEEE

Director of Marketing
(312) 922-6400
marketing@gec-group.com

B. Other Business Registrations

Businéss Enterprise Program '(B'EP)” o » P
09/17/2015

i Certificate or Letter of Appro;lal Attached by Niranjan
' GEC CMS BEP Certification Letter (PDF, 38.54 KB) Shah on 4/30/2015

Additional Information
Staff Attached File(s)

efresh List after attaching file(s).

Customer Support Home | Help | Print This Page | Print To PDF
Copyright © 2015 B2Gnow. All rights reserved.
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Generated by Susan Biggs, State of lllinois on 11/2/2015

Vendor Registration: View Form

C. Small Buéiness Sét-Aéide Program -
Complete the Small Business Set-Aside Program form

_Globetrotters Engineering Corporation DBA GEC Design Group and Globetrotters
Group

Additional Information

Refresh List after attaching file(s).

Customer Support Home | Help | Print This Page | Print To PDF
Copyright © 2015 B2Gnow. All rights reserved.
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Vendor Registration: View Form

Refresh List after attaching ﬁle(s).

Customer Support ] Home | Help | Print This Page | Print To PDF
Copyright © 2015 B2Gnow. All rights reserved.
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Vendor Registration: View Form

F-G. Certifivdat‘ions & Board of Elections
Complete section F - G, in order to submit the form.

51412015

Accepted

Globetrotters Engineering Corporation DBA GEC Design Group and Globetrotters
Group

Niranjan Shah

Add Flag

Page 1 of 3 (30000287_00393044_20151102144948.pdf)
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BOE)
(ith t‘

Refresh List after attaching file(s).

Customer Support Home { Help | Print This Page | Print To PDF
Copyright © 2015 B2Gnow. All rights reserved.
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Generated by Susan Biggs, State of lllinois on 11/2/2015

Vendor Registration: View Form

e

H. Iran Div§c|vc'»su11'e

_ Complete section H, in order to submit this form.

Additional In

Staff Attached File(s

Refresh List after attaching file(s). '

Customer Support Home | Help | Print This Page | Print To PDF
Copyright © 2015 B2Gnow. All rights reserved.
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STATE OF ILLINOIS
FORMS B CERTIFICATIONS AND DISCLOSURES

IPB Reference #: 22036572 Procurement/Contract #: PSB 15-2, ltem 1:1-15-4241

This Forms B may be used when responding to an Invitation for Bid (IFB) or-a Request for Proposal {RFP) if the vendor is
registered in the Hinois Procurement Gateway (IPG) and has a valid IPG Registration Number.

if a vendor does not have a valid IPG registration number, then the vendor must complete and submit Forms A with
their response. Failure to do so may render the submission non-responsive and result in disqualification.

Please read this entire section and provide the requested information as applicable. All parts in Forms B must be
completed in full and submitted along with the vendor’s response.

1

2.

31

Certification of lllinois Procurement Gateway Registration

My business has a'valid lllinois Procurement Gateway (IPG) registration. The State of Winois Chief Procurement
Office approved the registration and provided the IPG registration number and expiration date disclosed in this
Forms B.

To ensure that you have a valid registration in the IPG, search for your business name in the IPG Registered

-Vendor Directory. If your company does not appear in the search results, then you do not have a valid IPG

registration.
IPG Registration #: 20069917 IPG Expiration Date: May 11, 2016

Certification Timely to this Solicitation or Contract

Vendor certifies it is not barred from having a contract with the State based upon violating the prohibitions
related to either submitting/writing specifications or providing assistance to an employee of the State of lilinois
by reviewing, drafting, directing, or preparing any invitation for bids, a request for proposal, or request of
information, or similar assistance {except as part of a public request for such information}. 30 ILCS 500/50-
10.5(e), amended by Public Act No. 97-0895 {August 3, 2012). [X] Yes [ No

Replacement Certification to IPG Certification #6 (supersedes response in IPG)

If Vendor has been convicted of a felony, Vendor certifies at least five years have passed since the date of
completion of the sentence for such felony, unless no person held responsible by a prosecutor’s office for the
facts upon which the conviction was based continues to have any involvement with the business. Vendor
further certifies that it is not barred from being awarded a contract. 30 ILCS 500/50-10. [X] Yes [ | No

Disclosure of Lobbyist or Agent (Complete only if bid, offer, or contract has an annual value over $50,000)

Is your company or parent entity(ies) represented by or do you or your parent entity(ies) employ a lobbyist
required to register under the Lobbyist Registration Act (lobbyist must be registered pursuant to the Act with
the Secretary of State) or an agent who has communicated, is communicating, or may communicate with any
State/Public University officer or employee concerning the bid or offer? If yes, please identify each lobbyist and
agent, including the name and address below. [_] Yes No

If yes, please identify each lobbyist and agent, including the name and address below. If you have a lobbyist that
does not meet the criteria, then you do not have to disclose the lobbyist’s information. Additional rows may be
inserted into the table or an attachment may be provided if needed.

State of {linois Chief Procurement Office General Seivices 1
FORMS B Certifications and Disclosures

V.15.2
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STATE OF ILLINOIS
' FORMS B CERTIFICATIONS AND DISCLOSURES

Name
N/A

Address Relationship to Disclosing Entity

Describe all costs/fees/compensation/reimbursements related to the assistance provided by each
representative lobbyist or other agent to obtain this Agency/University contract:

5. Disclosure of Current and Pending Contracts :

Complete only if: (a) your business is for-profit and (b} the bid, offer, or contract has an-annual value over
$50,000. Do not-complete if you are a not-for-profit entity.

Yes [_] No. Do you have any contracts, pending contracts, bids, proposals, subcontracts, leases or other
ongoing procurement relationships with units of State of illinois government?

if “Yes”, please specify below. Additional rows may be inserted into the table or an attachment in the same
format may be provided if needed.

Agency/University Project Title Status Value ~ Contract
Reference/P.0./Hllinois
Procurement Bulletin #
ISTHA Construction Management| Contract pending $3.5 million PBS 15-2, Item 1
Services Upon Request -15-4241
ISTHA Elgin O’Hare Western Active Subcontract $2.0 million PSB 13-1, item 21
Access, Design Upon 41% complete 1-13-4614
Request
ISTHA Elgin O’Hare Western Active Subcontract $3.7 million PSB: 13-4, 1tem 1
Access — Western 30% complete 1-13-4622
Terminal Design
IDOT Program Management Active $2.0 million PTB 163-003
for Phase I Studies 85% complete
IDOT IL-38 at UPRR and Kautz Active $6.0 million PTB 159-003
Road- Phaselll 99% complete
IDOT Safety Studies Active $375,000 PIB154-019
99% complete
IDOT Various ADAand/or Active 51.8 miltion PTB171, item 6
Phase | Projects 11% complete P-91-195-14
IDOT Torrence Avenue over Contract pending PTB 177, tem 7
Grand Calumet River — C-91-012-16
Phase {li
L Dept. of Central Professional Fiber Active 51.2 million CMS #22032700
Mgmt Services Engineering Services 7% complete
Capital Correct Water Infiltration | Stopped on 6-30-15 $369,000 PSB Volume 190
Development - Academic Building, pending passage of Project No. 805-030-020
Board linois Math & Science the state budget
Academy :
Capital Dept of Juvenile Justice, | Stopped on 6-30-15 $435,400 PSB Volume 200
Development Upgrade Security pending passage of Project No. 125-110-015
Board Fencing & the state budget

State of tilinois Chief Procurement Office General Services
FORMS B Certifications and Disclosures

Vii5.2

2

EXHIBIT “1”
Page 30 of 143




STATE OF ILLINOIS
FORMS B CERTIFICATIONS AND DISCLOSURES

Install High Mast
Lighting, lilinois Youth
Center
llinois Department Eagle Creek Resort Stopped on 6-30-15 $128,498 Reference #22034736
of Natural Assessment pending passage of
Resources the state budget
Capital Construction Project Proposal TBD RFP No. 14-86256
Development Management {PB Reference
Board Application : #22036778
Capital Replace Roof, Upgrade Proposal TBD Volume 213
Development Exterior CSMS Facility, Project No. 546-235-020
Board North Riverside Armory

6. Signature
As of the date signed below, | certify that:

¢ My business’ information and the certifications made in the lllinois Procurement Gateway are truthful and
accurate,

» The certifications and disclosures made in this Forms B are truthful and accurate.

This Forms B is signed by an authorized officer or employee on behalf of the bidder, offeror, or vendor pursuant to
Sections 50-13 and 50-35 of the lllinois Procurement Code, and the affirmation of the accuracy of the financial
disclosures is made under penalty of perjury.

This disclosure information is submitted on behalf of:

Vendor Name: Globetrotters Engineering Corporation Phone: (312) 922-6400

Street Address: 300 S. Wacker Drive, Suite 400 Email: marketing@gec-group.com

City, State, Zip: Vendor Contact: Michael J. McMurray

Slrénatiifé Date: October 29, 2015

Printed Name: Ajay

Title: COO and General Counsel

State of Hllinois Chief Procurement Office General Services 3
FORMS B Certifications and Disclosures
V.15.2
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Generated by Susan Biggs, State of lllinois on 11/2/2015

Vendor Registration: View

wxgwg,lgsuﬁ;c WT me s %‘% it o
%fﬁf:_etrottors Enginearing CQrpwao Wﬁﬁ_ﬁﬁgﬂgm‘ roup

S T

 Help & Tools 3¢

P 1 flag has been added to this record. See below for details.

E Show only flagged items.

Vendor Reglstratlon

:State of lllinois Ve‘ndor Registrétion
Reglster to do business with the State of Illinois

. 51112016

‘Add Flag

e{s (SDVOSB) Regis
mall Business Set- tdamé

;Prln;o & Subcontracfor“ o

Globetrotters Engineering Corporation DBA GEC Design Group and Globetrotters
Group

|ran|an Sha (vhar‘\ge contact)
;m:kﬂlns@ss_c_-mummm
; 2312-922-6400

. 312-922-0267

marketlngﬁgec—group .com

Corporation

J‘ 300 South Wackor Drlvo Suito 400
Chicago, IL 60606

Current Vendor Certifications

No current applicable certifications.
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Generated by Susan Biggs, State of lllinois on 11/2/2015

Vendor Registration: View Form

.b "Fvinancial Disclosure & Confliéts of In'té'r'est
Complete the Financial Disclosure & Conflicts of Interest form

r

Corporate SOck (C-Corpuoratlon,'S-Corporatlon, rofesslﬁon'él'\Corporatlon, Sérvice Corporation)
v Y i hold O 5

Yes, the information is not publicly available (If any individuals are listed, answer Yes or No to questions 5-8 and
11-20.)

:\Llst of i;ldlvuduals or éntltles meetmg ‘ohe or more of the listed - iAttached by Niranjan Shah on
‘thresholds. ;4/30/2015

Ownership Disclosure (DOCX, 144.29 KB)
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' efresh List after attaching file(s).

Customer Support Home | Help | Print This Page | Print To PDF
Copyright © 2015 B2Gnow. All rights reserved.
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Biggs, Susan -

From: ; Thomas, Mark

Sent: Thursday, November 05, 2015 3:54 PM

To: Biggs, Susan

Cc: Hauk, John; Smith, James A; Collins, Linda :

Subject: RE: Globetrotters Engineering Corporation - Insurance for Contract I-15-4241
Sue,

The insurance documentation submitted on behalf of Globetrotters Engineering Corporation for contract 1-15-4241
appears to meet Tollway insurance requirements.

For future submittals, please request that the Tollway contract number and other relevant identifying information (such
as a brief description of scope of services) be included in the Description of Operations section of the certificate of
insurance, for the purpose of identifying the submitted insurance documentation with a specific contract.

Thank you.

Mark R. Thomas, CRIS
Construction Insurance Analyst
lllinois Tollway

(630) 241-6800 ext. 4474
mthomas@getipass.com

www.illinoistollway.com

From: Biggs, Susan

Sent: Thursday, November 05, 2015 11:15 AM

To: Thomas, Mark

Cc: Hauk, John; Smith, James A; Collins, Linda

Subject: Globetrotters Engineering Corporation - Insurance for Contract I-15-4241

Hi Mark,
Attached are the COI form and the insurance endorsements for Globetrotters Engineering Corporation. Please review.

Thank you,

Sue Biggs

Procurement Administrator
lHlinois Tollway — PMO

2700 Ogden Avenue
Downers Grove, IL 60515
630-241-6800, x3924
shiggs@getipass.com

E-MAIL CONFIDENTIALITY NOTICE: This electronic mail message, including any attachments, is for the intended recipient(s) only. This e-mail and any
attachments might contain information that is confidential, legally privileged or otherwise protected or exempt from disclosure under applicable law. If you
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GLOBE-3 OP1D: JJ
ACORD CERTIFICATE OF LIABILITY INSURANCE ey

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED B8Y THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, tha policy(les) must be endorsed. 1f SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certaln policies may require an endorsemant. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

;gg%,;:\(jlﬁd Agency Insurance Inc 32:‘?“ Frecanck D). Arkin
285 N York Rd ENONE”  £30.516-9000 [P% or. 630-516-0700
,E:":’;’e‘;,'g}(- ,'JL g‘nfrf kooress: fdarkin@tdavidagency.com
INSURER(S) AFFORDING COVERAGE NAIC 8
INSURER A : ACUity 14184
INSURED %gbse‘twggﬁrf?[;\g‘;%gng Corp INSURER 8 :Iorus Nation] Insurance Co.
Chicago, IL 60606 nsureR ¢ ; James River Insurance Co.
wsurer 0 : Alterra Excess & Surplus Ins
INSORERE :
INSURER F:
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABCVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WATH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED 8Y THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS,

[tor TYPE OF INSURANCE m&‘ POLICY NUMBER (moom"' (5%%% UWTS
C | X | COMMERCIAL GENERAL LABILTY EACH OCCURRENGE N 1,000,000
| camsmane [ X ] oceur X |  l00052538-3 0312212015 | 03/22/2016 | SAAGE TORERTED ', 50,000
X |$10Mil Per Proj MED EXP {any cnoparson) | $ Excluded
| PERSONAL 8 ADV INJURY | S 1,000,000
GENL AGGREGATE LIMIT APPLIES PER. GENERAL AGGREGATE s 2,000,000
|| poucy B [ e PRODUCYS - COMPIOP AGG | § 2,000,000
OTHER: Emp. Ben. S 1,000,000
AUTOMOBILE LIARILITY fg&&gﬁg‘f“ﬂlﬁ LT g 1,000,000
A | X | anvauro X X38392 0372212015 | 03/22/2046 | BODILY INJURY (Par persan) | S
—— ﬁt‘?g;w &0 - ﬁc"gg" LEO BODILY INJURY (Par accident) | §
X | PROPERTY OAMAGE
| X | mireo autos ADTOS 0 | (Per sczidont) $
£ 3
X | umsrettauas | X | geour EAGH OGCURRENGE s 8,000,000
B | | excessuas CLAMS-MADE 38715C152ALI 0312212015 | 03/22/2016 | AGeREGATE s 8,000,000
oeo | X I RETENTION § 10000 - s
WORKERS COMPENSATION OTH-
AND EMPLOYERS' LIABILITY vIN X ] STATUTE l j ER
A 3;“;’ 'gég;mga}cg%ménmsmxecwwe N IA IX3B392 03/22/2015 | 03/22/2016 | £ L £EACH ACCIDENT s 1,000,000
(Bendnlol; In NH) CLUDED? tINCL OTHER STATES INS E.L DISEASE - EA EMPLOYEE! & 1,000,000
H yos, daseride undor
DESCRIPTION OF OPERATIONS bokew E.L. DISEASE - POLICY LMIT | s 1,000,000}
D |Professional Liab® MAX7PL0001923 08/07/2016 | 08/07/2016 |CIms Made 5,000,000}
A |Property 03/22/2015 | 03/22/2016 |BPP 2,253,696

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES [ACORD 103, Addilonal Romarks Schadulo, may bo atiachod I moro space Is coquirod)

Acuity Insurance Co P_olicy‘ #X38392 provides Valuable Papers Cov.$1,625,000
The Professional Liability limit of $5Mil is both for Each Claim & AF regate
with a $50,000 Retention®, Additional Insured to the General Liabi a{gy and
Auto Liability, Primary and Non-Contributory: The lllinois State Toll

Highway Authority

CERTIFICATE HOLDER CANCELLATION
ILLSTA1

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREQF, NOTICE WILL BE DELIVERED IN

Mlinols State Toll Highway ACCORDANCE WITH THE POLICY PROVISIONS.
Authority
Risk Management Division AUTHORIZEO REPRESENTATIVE

2700 Ogden Ave
Downers Grove, IL 80615

1988-2014 ACORD
ACORD 25 (2014/01) The ACORD name and logo are registered marks of ACORD

X HIBTT 17"

Page 38 of 143




Policy No. X38392

ADDITIONAL INSURED - AUTOMATIC STATUS WHEN REQUIRED IN WRIT-

TEN AGREEMENT WITH YOU - PRIMARY

This endorsement modifies insurance provided under
the following:

BUSINESS AUTO COVERAGE FORM

GARAGE COVERAGE FORM

MOTOR CARRIER COVERAGE FORM

1. Who Is an Insured under Section |l - Liabili
Coverage is amended to in ny: pe
~ganization with whom you have agreed in wri
a contract or agreemeni that qh person
ganization be Insurea
your, policy. Such persons or. Qrgamzatlons'a adds~
tional insureds only with respect to liabliity arising

CA-7214(10-98)

‘out of operations perormed for the additional in-
isured by you.

2. The coverage provided by this endorsement will
be primary and noncontributory with respect {o any
other coverage available fo the additional insured.

3. The Limits of Insurance applicable to the addi-
tional insured are those specified in the written con-
tract or agreement or in the Declarations for this
Coverage Form, whichever is less. These Limits of
insurance are inclusive and not in addition to the
Limits of Insurance shown in the Declarations.

EXHIBIT “1”
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POLICY NUMBER: 00052538-3 COMMERCIAL GENERAL LIABILITY

CG 20100704

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED — OWNERS, LESSEES OR
CONTRACTORS - SCHEDULED PERSON OR
ORGANIZATION

This endorsemnent maodifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person(s)
Or Organization(s):

Where required by wrillen contract or writlen agreement.

Location(s) Of Covered Operations
All operations of the Named Insureds.

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

A. Section | - Who s An Insured is amended to B. With respect to the insurance afforded to these

CG 201007 04

include as an additiona! insured the person(s) or
organization(s) shown in the Schedule, but only
with respect to liability for "bodily injury*, "property
damage" or “personal and advertising injury”
caused, in whole or in part, by:

1. Your acts or omissions; of

2. The acts or omissions of those acling on your
behalf;

in the performance of your ongoing operations for
the additional insured(s) at the location(s) desig-
nated above.

© 150 Properies, Inc., 2004

additional insureds, the following additional exclu-
sions apply:

This insurance does not apply to "bodily injury” or
"property damage"” occurring after:

1. All work, including materials, parts or equip-
ment furnished in connection with such work,
on the project (other than service, maintenance
or repairs) to be performed by or on behalf of
the additional insured(s) at the location of the
covered operations has been completed; or

2. That ponion of "your work” out of which the
injury or damage arises has been put to its in-
tended use by any person or organization oth-
er than anocther contractor or subcontraclor
engaged in performing operations for a princi-
pal as a part of the same project.

EXFHB4T 6114
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POLICY NUMBER: 00052538-3 COMMERCIAL GENERAL LIABILITY
CG 20370704

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR
CONTRACTORS - COMPLETED OPERATIONS

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE
Name Of Additional Insured Pefson(s) Location And Description Of Compieted Opera-
Or Organization(s): tions
Where required by written contract or written agree- All operations of the Named Insureds.

meni.

information required ta complele this Schedule, if not shown above, will be shown in the Declarations.

Section Il - Who Is An Insured is amended {o inciude
as an additional insured the person{s) or organiza-
tion(s) shown in the Schedule, but only with respect to
liability for “bodily injury” or "property damage” caused,
in whole or in part, by “your work" at the location desig-
nated and described in the schedule of this endorse-
ment performed for that additional insured and included
in the "products-completed operations hazard”.

CG 20 37 07 04 © IS0 Properties, Inc., 2004 EXHIBT ok
Page 41 of 143
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POLICY NUMBER: 00052538-3 COMMERCIAL GENERAL LIABILITY
CG 24040509

WAIVER OF TRANSFER OF RIGHTS OF RECOVERY
AGAINST OTHERS TO US

This endorsement modifies insurance provided under the foliowing:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

SCHEDULE

Name Of Person Or Organization:
Where required by written contract or written agreement.

Information required 1o complele this Schedule, if not shown above, will be shown in the Declarations.

The following is added to Paragraph 8. Transfer Of We waive any right of recovery we may have against
Rights Of Recovery Against Others To Us of the person or organizalion shown in the Schedule
Section IV — Conditions: above because of paymenis we make for injury or

damage arising out of your ongoing operations or
"your work” done under a coniract with that person
or organization and included in the “products-
completed operations hazard”". This waiver applies
only to the person or organization shown in the

Schedule above.
CG 24 04 05 09 ® Insurance Services Office, Inc., 2008 EXHARITo o
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Contract Information Sheet

Complele the foflowing information and it will be populated on every exhibil.

Consultant Name:  Globetrotters Engineering Corporation

Contract Number; 1-15-4241

Proposal Date: 11/2/2015

Exhibit Pointers  Editable cells in each exhibit are underfined in'red

Notes and guidance for each exhibit are on the right of the exhibits in yéﬂb‘w" {ex; boxes -

. Afull set of instructions to compi_eie-tﬁe exhibits is available on the Tollway's website

EXHIBIT “1”
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Contract No.: 1-15-4241 Consultant: Globetrotters Engineering Corporation

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

18,100.00 X 8 48.80 =  TOTAL DIRECT SALARY § 932,080.00
{Total Work Hours {Average Hourly
from Exhibit C-2) Rate from Exhibit
c-2)
2.80

Muitiplier to be used on this project:
Allowable Muttiplier = {2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER  § 2,609,824.00

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

{For Prime Consultant listed above.)

TOTAL DIRECT COSTS $190,208.42
C. SERVICES BY OTHERS
Total Allowable Fee DBE/MBE/WSE Subconsultant {from ExhlbitH) _$ 525,000.00
Total Allowable Fee Non-DBEMBE/WBE Subconsuitant (from Exhibit K {cont)) _§ 174,969.58
TOTAL SERVICES BY OTHERS § £699,569.58

D. ADDITIONAL SERVICES (prime Consultant)

{Requires prior authorization before use)

ADDITIONAL SERVICES {Subconsultants)

{Requires prior authorization befora use}

TOTAL ADDITIONAL SERVICES § -

{Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE {Upper Limit of Compensation) $ 3,500,000.00

R 6120715 EXH'B'T l’;(]]-”
8y, []
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Gontract No.: 1-15.4241 Consuitant: Globetrotters Englnsaring Corporation

Date: 111272015
EXHIAIT C.1: PAYROLL CLASSIFICATION ESCALATION TABLE
CONTRACT TERM: 28 No. OF MONTHS
SCHEDULED START DATE: 12112015
RAISE DATE: 17112018
PERCENT OF RAISE: 3%
ESCALATION PER YEAR Year 1 through 5
12/1/2095 |- | 1273142015 112016 |+ 121312046 HR0AT |- | 2342017 - -
[»2i13 Pats Oate Date Dafe Tiate Date Oxa Date Date
1.0 2.0 120
25.0 250 250 25.0 250
4.00% l l 49.44% I | 50.92% ]
Factor Flirxd Pared Escalgtion Factor Second Perog Escalntion Fagtor Thurd Perled Estalulion Fadter Founh Period Exsnatation Foder Fifih Pencd
ESCALATION PER YEAR Year 6 through 10
Data Date Daty Oate Dote Oxie Oate Qato Date Oate
25.0 25.0 250 %0 25.0
Eacatation Facsor Sidn Pariod EscaWtion Fator Saventh Pertod Excaintion Fagior Eighth Perod Escalation Factor Ninth Padod Escatation Factar Tenth Panog
The éscalntlon factor for this praject ls: 104.36%
EXHIBIT “1”
Rov 07201%
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Contract No.: 1-15-4241 Consultant: Giobetrotiers Engineering Corporation
Date: 111212015 Escalation Factor: 104.36%
{From Exhitd ©-13
DIRECT COST
EXHIBIT €.2: DIRECT LABOR CLASSIFICATION MAN-HOURS AND RATES OVERTIME PREMIUM
Total Totat
Estimated ) Estimated om
Work Hours: 19,100.00] Hours: 850.001
Average
Average Pramium O
Hourly Rate: $48.80] Hourly Rate: $27.35
TFotal Direct : Total Overtime
Labar___$832,080.00{ Premium: ___$23247.50
Escatated Escatated Estimated
Average Average Avgrage Overtime
Totiway Toliway Hourly Rate | Hourly Rate Premium Hours
Classification HINIMUM MAXIMUM for for Estimated Qvertime {Overtime
Eligible for Houriy Rate | Hourly Rate | Classification | Classification | Work Hours Houry Rate | Hours Only)
Premium for for (SeeNole Atoj(SeeNote Bto} ({Including {SeeMote Cto | (SeeNote D 1o
Overtime? Tollway Classification Classification | Classification Right} Right) Overtima) Right) Right)
No Principal $50.00 $70.00 870.00 §70.00 20.00
No Project Manager $40.00 S70.00 $£70.00 $70.00 1,860.00
No Sanior Engineer/Planner $40.00 $70.00 $56.50 $58.97 20.001
Yes Resident Engineer $40.00 870.00 55240 554.69 4,640.00 2235 850.001
No Project Engineer/Plannar §25.00 $80.00 $42.18 §44.00 10,680.00
No Staff Engineer/Planner $20.00 $40.00 $37.00 $38.81 860004
No Engineer Accountant $20.00 $60.00
No Senior Technical Specialist 52500 $60.00 $40.53 542,72 880,(30_!
No Technical Specialist $15.00 $50,00 524.02 $25.07 20.00,
No Aschitect $30.00 $70.00
No Realty Specialisis $20.00 $70.00
No Intern $8.25 520.00
No AdminiClerical $8.25 £40.00 $23.02 $24.02 20.00
EXHIBIT “1”
Rev. 82015
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Contract No.:
Date:

1-15-4241

11122015

Consultant:

Globetrotters Engineering Corporation

EXHIBIT C-3: DIRECT LABOR EMPLOYEE CLASSIFICATION LIST

Consultant Classiflcation

Consultant Employee Name

Tollway Clagsification (specific to each company) {SEE NOTE 1 TO RIGHT) Range per Hour
Principal President Michael J. McMurray $50 - $70
Project Manager Disc Manager - 3 - SRE John £. Naughton Il $40- 870
Senior Engineer/Planner Disc Manager - 3 SungLee $40- 870

Structural Eng - 2 Thakor Bhagwakar
Structural Eng - 2 {Robert Dodge
Civil-Design Eng - 3 Terrance Walloch
Resident Engineer Civil-ConstEng - 2 Anthony Tate 1940 - $70
' Resident Eng - 1 Daniel Pifko
Project Engineer/Planner Const insp - 2 Luis Arias $25 - $60
Constinsp -2 Gerardo Sanchez
Civil-Const Eng - 2 Syed Muneer
Civii-Const Eng - 2 _{Susan Karch
Staff Engineer/Plannar Civil-Const Eng ~ 1 lLisa Macek $20 - 840
Engineer JAccouniant $20 - §60
Senior Technical Specialist Structural Eng - 1 JRichard Jew $25 - 860
Stucturat Eng - 1 Anant Rajgury
Surveyor - 3 {Ben Pochyla
Technical Specialist CADD Oper - 1 Tracy Joda 815 - $50
CADD Oper -1 Ramiro Baulista
CADD Oper - 1 Daniel DeLucio
Architect $30 - §70
Realty Specialisls $20-370
Intem $8.25 - $20
Admin/Clerical Admin Services Deborah Kari $8.25 - $40

Admin Services

Anita Donkers

Rav. 82015

EXHIBIT “1”
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_ Globetrotters Engineering
Contract No.: I-15-4241 Consultant: Corporation

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A, VEHICLE REIMBURSEMENT - rate based on link below
hitp:/hwww?. illinois.qoviems/Employeesfiravel/Pages/TravelReimbursement. aspx

B. ALLOWABLE DIRECT COSTS - based on link below

hitp:/fvaww illincistollway, com/documents/10157/2389762/12 LG T
OLLWAY XX ALLOWABLEDIRECTCOSTS 10012013.PDF

C. ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Allowable and Itemized) $ 166,958.92

Rev. 6/2015 EXH\I/Beg[ “1”
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ALLOWABLE DIRECT COSTS

10.01.2013

Effective for contracts awarded on or after October 1, 2013; the following costs are allowable when
requested by the Department and included in the contract. The costs are allowable when it is
customary for the firm to bill for the cost and it can be itemized in the firm’s billing and accounting

systems.

Per Diem State Rate (Maximum)

Lodging State Rate (Maximum)

Air Fare Coach Rate with 2 weeks advance

purchase

Vehicles
Mileage State Rate* (Maximum)
Vehicle Rental $55/day (Maximum)
Leased / Company-Owned Vehicles {does not include
personal vehicles, not owned by the company) $65/day
Vehicle Half-day Rate $32.50/half day
Parking Actual Cost

Tolls Actual Cost

Overtime Premium portion

Film and Film Processing** Actual Cost

Overnight Delivery/Postage Courier Service Actual Cost

Copies of Deliverables and Mylars Actual Cost

Specific Insurance — required for project Actual Cost

CADD
Monuments — Permanent

Actual Costs (Maximum of $15.00/Hr)
Actual Cost

Payment for Newspaper Ads Actual Cost
Web Site Actual Cost
Facility Rental for Public Meetings & Exhibits/Rendering

& AV Equipment/Transcriptions Actual Cost
Recording Fees Actual Cost
Courthouse Fees Actual Cost
Testing of Soil Samples Actual Cost
Lab Services {excluding Phase Ill normal construction

inspection such as beam breaks, cylinder breaks,

pavement cores) Actual Cost
Equipment rental specific for project (snooper for bridge

inspection, noise meter, etc.) Actual Cost
Specialized equipment —on an as needed basis with prior

approval Actual Cost
Traffic Systems Actual Cost
Storm sewer cleaning and televising Actual Cost
Traffic control and protection Actual Cost
Aerial photography and mapping Actual Cost
Utility exploratory trenching Actual Cost

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

*website for State Reimbursement Rates

hitp://www2.illinois.gov/cms/Emplovees/travel/Pages/TravelReimbursement.aspx

**Use of digital cameras verses film cameras is encouraged when firms own digital cameras and
the discussion of their use will be part of the negotiations. Film & copies will be reimbursed at
actual costs.

On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

Construction Inspection

Construction Inspection Communications:

Cell Phones Unallowable
Radio Communication Actual Cost
2-way Radio Actual Cost

Vehicles (Only for Vehicles assigned to project)

Rental (Daily Rate Only) - Including Tolls $55/day (Maximum)
Leased / Company-Owned Vehicles (does not include
personal vehicles, not owned by the company) $65/day

The number of days will be calculated as follows:

For extended stay**- Number of days on job site plus one

Day to travel to and from job site

Weekly {hotel) — Number of days on job site plus one day to

Travel to and from job site per week.

Shift Differential Actual Cost based on firm policy

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Consultant Liaison and the IDOT Resident.

NOTES:
e Parking is now an agllowable cost
e Cell phonesare now an unallowable direct cost
e For CSE contracts, beam and cylinder breaks are not reimbursable. Overtime to employees
traveling to and from the site will be allowed depending on the firm’s policy and limited to the
Tollway’s CSE Manual allowance. '

EXHIBIT “1”
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Contract No.: i-15-4241 Consultant: Globetrofters Engineering Corporation

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal: Michael J. McMurray

Project Manager: John E. Naughton lil, P.E.

Project Engineer:

Resident Engineer: Anthony Tate, P.E.

Documentation Engineer:

- Project Civil Engineer: Sung Lee, P.E.

Project Structural Engineer:  Robert Dodge, S.E., P.E.

Project Drainage Engineer:

Senior Engineer:

Others: Name: Gerardo Sanchez

Classification: Materials Coordinator - Const Insp - 2

Name: Ben Pochyla, PLS

Classification:  Surveyor - 3

Name:

Classification:

Name:

Classification:

Rev. 6/2015 EXHBLY ”10”
. A0
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Michael J. McMurray & Globetrotters®
Principal in Charge
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g Globetrotters®

¢

McMurray, Page 2
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John E. Naughton, lli, PE Globetrotters®
Senior Project Manager A

EXHIBIT “1”
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Globetrotters®

Naughton, Page 2
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/85N
Ant.hony Taﬁe, PE (L 1) Globetrotters®
Resident Engineer \{}/ Engineering Corporation

EXHIBIT “1”
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Globetrotters®

/ Engineering Corporation

Tate, Page 2
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Sung Lee, PE i ‘ Globetrotters®
Pre-Final Design Review — Roadways g

7 Engineering Corporation

EXHIBIT “1”
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76 TR\
([g} Globetrotters®

(e Engineering Corporation

Lee, Page 2
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= “\
Robert Dodge, SE, PE i 4) Globetrotters’
Pre-Final Design Review - Structures
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Globetrotters®

Engineering Corporation

Dodge, Page 2
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Gerardo Sanchez ﬁ@““‘\\ Globetrotters*

Materials Coordinator @/ Engineering Corporation
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Gerardo Sanchez /A .
Materials Coordinator rer

Sanchez, Page 2
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Ben Pochyla, PLS #s™) Globetrotters®
Chief Land Surveyor :

Engineering Corporation
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Globetrotters

Engineering Corporation

Pochyla, Page 2 uqn
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Exhibit F

Scope of Work

Construction Management Services Upon Request, Systemwide

Contract No. 1-15-4241

lllinois State Toll Highway Authority

EXHIBIT “1”
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Contract No. 1-15-4241

I PROJECT DESCRIPTION

This project is to perform Phase Il engineering services required for the construction
inspection, and supervision at selected locations on the Tollway system.  Work orders
under the blanket agreement will be negotiated and authorized by the Tollway on an as-
needed basis. Typical tasks will include projects that are required for the Tollway
system, and may inciude, but not be limited to: '

Work scheduled for construction in 2016:

1. Mainline Bridge Rehabilitation

2 Crossroad Bridge Rehabilitation

3 Right-of-Way Fence and Landscaping Installation

4, Bridge and Wall Repairs

5. On call and as-needed work related to the Tollway System
W

1.

2.

ork scheduled for construction in 2017:
Crossroad Bridge Reconstruction or Rehabilitation
On call and as-needed work related to the Tollway System

The upper limit of compensation will be set at $3,500,000 to be authorized for use as
individual projects are needed.

The Consultant will perform on-site inspection, review layout of contract including design
changes, provide geotechnical inspection and testing, prepare records, maintain
documentation, submit pay estimates and change orders and any other duties requiring
the services of an engineer to complete this project on a timely basis and in accordance
with Tollway specifications. The Consultant must complete and submit final
measurements, calculations and final contract documents to the Tollway no later than six
(6) weeks after completion of Punch List for the project. The Consultant must have
MicroStation capabilities. Al final documents shall be submitted in hard copy and
electronic format and follow the ICAPP Manual. All CADD file documents shall be
required to contain all record drawing modifications.

L. CONSTRUCTION MANAGEMENT (CM) SERVICES
A. EXECUTION OF ENGINEERING SERVICES

1. The DSE shall furnish services in accordance with the articles contained
in the Authority's CM Manual dated March 2015, and all applicable
Tollway Criteria, Manuals and Bulletins.

. REQUIRED SUBMITTALS TO THE AUTHORITY

Submittal requirements shall be in accordance with the CM Manual.

Iv. ITEMS TO BE FURNISHED TO THE CONSTRUCTION MANAGER

11/02/2015 20f7
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Contract No. 1-15-4241

In addition to the items to be provided as described in the CM Manual, the following will

be supplied:

1. It shall be the responsibility of the CM to select the applicable reduced record
drawings from the Tollway’s GIS Site.

2. Digital Ortho-Imagery, contours, horizontal and vertical survey control and

center line of the project limits.

3. Copies of ISTHA Standard Specifications, Standard Drawings, and ISTHA
Design Criteria can be obtained from the Tollway’s website.

4, Copy of contract documents for contracts referenced in Section |, above.

11/02/2015 ; 30f7
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Contract No. |-15-4241

PROJECT SCHEDULE

Contract No. I-15-4241
Construction Management Services Upon Request, Systemwide

SCHEDULE
1. Scoping Meeting "TBD
2. Design Scope Submittal TBD
3. Design Scope Approval TBD
4, Notice to Proceed TBD
5. Project Kick-Off Meeting TBD
6. Concept Submittal TBD
7. Preliminary Submittal TBD
8. Pre-final Submittal » TBD
9. Final Submittal TBD
10. Advertise TBD
11. Bid Opening TBD
12. Board Award © TBD
13.  Construction Start Date TBD
11/02/2015 40f7
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Contract No. |-15-4241

Attachment A
Web-based Project Management System

The Hlinois Tollway has a Web-based Project Management System (System) that will be used
by project participants on Tollway projects. The System provides a number of benefits to the
project participants, including:

1) Simplification of communications/online collaboration.

2) Automated tracking of time-sensitive items. -

3) Automated reporting.

4) Common document management and storage as electronic documents will reside in a
central repository.

5) Audit trail of information so project participants will be able to determine who did what
and when.

6) Real-time access and exchange of information.

7) Easy, secure, 24/7 access to project information over the Internet via a computer and an
Internet browser.

The successful consultant must establish broadband Internet connectivity in order to effectively
utilize the System (T1 is recommended) and must comply with all work instructions and
procedures relating to its use. The consultant must furnish all hardware and software required to
effectively utilize the System, including personal computers, peripheral software, virus protection
software, System plug-ins, ActiveX installation, firewall configuration and high-speed document
scanners. The consultant will be solely responsible for coordination between its subconsultants
& suppliers, and the System. All document transmittals and written communication from the
consultant to the lllinois Tollway must be made electronically via the System. In certain cases
where “wet signatures” and/or stamps are required by the Toliway, document transmittals must
be made simultaneously via the System for record and by traditional means for paper
documents, unless the consultant is directed otherwise in writing by the Tollway. Once
stamped/signed documents have been obtained, they must be scanned and uploaded to the
System for record.

All consultant, subconsultant and supplier employees who will use the web-based system must
complete the training provided by the Tollway prior to receiving access to the system. A valid e-
mail address must be provided prior to training session. The consultant agrees to comply with
all terms and conditions associated with use of the web-based project management system.

1.0 Consultant shall utilize ISTHA web based project management system to track
and manage projects. System shall be an official record of all project
communication. Consultant shall post copies of all project related documents
on the System. _

2.0 Within 14 calendar days of Notice to Proceed , Consultant shall designate a
website manager (coordinator) who is to be the point of contact with ISTHA
website implementation and support staff.

11/02/2015 50f7
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Contract No. 1-15-4241

3.0 Consultant is required but not limited to submit the following using the System:

3.1 Submittal schedule, submittals shall be processed using the System to
provide a record of activity.

3.2  Progress reports.
3.3 Inspection reports.

3.4 Requests for information, project clarifications, general communication
and project related issues.

3.5 Meeting agendas, no later than 3 days before meeting.

3.6  Minutes of meetings, no later than 3 days after each progress meeting
date, distribute copies of minutes via the System to each party present
and to other parties who should have been present. Include a brief
summary in narrative form of progress since the previous meeting and
report.

4.0 Document submission requirements. Project documents transmitted via the System
must comply with the following electronic formats:

4.1 Documents that are marked up or unavailable in electronic format (drawings,
sketches, correspondence, etc. generated by hand drafting methods) shall be
scanned to PDF (.pdf) , black and white with maximum resolution of 200dpi using -
CCITT Group 4 (2d Fax) compression.

42  Documents that have been generated using Adobe Acrobat PDF printer drivers (not
scanned) shall be submitted to the System.

4.3 Electronic photographs shall be submitted in JPEG (.JPG) file format, sized at a
minimum resolution of 1024x768 pixels.

4.4 Grayscale or color photo images that are scanned shall be saved in JPEG (.JPG)

file format with medium to low quality compression at a maximum resolution of
200 dpi.

4.5 Product data that is available for download from the Manufacturer's website, that
has been generated using Adobe Acrobat .PDF printer drivers (not scanned) may
also be submitted via the System.

11/02/2015 6of 7
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Contfact No. I-15-4241

perating System indows

Internet Browser Internet Explorer version 6.0 or greater

Processor Speed 2.0 GHz or greater

System Memory (RAM) 512 Megabytes or greater

Hard Drive Space 1500 Megabytes (1.5Gb)

Display Resolution 1024x768 or greater
Broadband Internet Connection (T1) — If a T1 is not an

Connection Type available option, each System participant must have a
dedicated (not shared) DSL or equivalent Internet connection.

Other hardware CD-ROM or DVD drive

Medium Format Scanner Canon DR-5020 Document Scanner or equivalent
Medium Format Scanner Canon DR-5080C Document Scanner or equivalent

Medium Format Scanner Fuijitsu M 4097D IPC Document Scanner or equivalent
Medium Format Scanner Fujitsu M 4097D VRS Document Scanner or equivalent

T
1
1
1

Medium Format Scanner Epson GT-30000 Document Scanner or equivalent
Large Format Scanner’ Océ TDS610 36" Monochrome Scanner or equivalent
Large Format Scanner Océ TDS810 36" Monochrome Scanner or equivalent
Large Format Scanner Vidar Select P36 Color Scanner or equivalent

Large Format Scanner Vidar Select MP36 MonochromeScanner or equivalent

ortable Document

Format(.PDF) file reader Adobe Acrobat Reader”
Portable Document s
Format(.PDF) file generator Adobe Acrobat

ZIP File compression utility WinZip* or equal

! Large and medium format scanning may also be outsourced to a digital reproduction house in
your locale.

2 Adobe Acrobat Reader is free software available for download at http://www.adobe.com/

8 Adobe Acrobat is not a free software and must be purchased. At least one copy of the
software must be purchased by the Consultant and must reside on a PC accessible to all users
within the Consultant’s office. The purchase and installation of multiple copies is recommended.

* A fully functional evaluation version of WinZip is available for download at
http://www.winzip.com/, alternative free file compression utility is 7-zip available at http:/www.7-
zip.org/

Note: The scanner models specified meet the requirements of website usage and are provided
for information purposes only. Scanner models may change or be discontinued by the
manufacturer.

11/02/2015 | | 70f7
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EXHIBIT G
Contract No. |-15-4241
Globetrotters Engineering Corporation

CURRENT OBLIGATIONS FOR PROJECT

Route & Job o . Fee {Including all Fee Remaining Estimated
No. Work Scope & Description of Project Supplementals and To Be Earned Date o_f
Extra Work Orders) Completion
1-13-4614 ISTHA: Elgin O'Hare Western Access - $2.0 million $1,184,000.00 8/1/2016
1-13-4622 ISTHA: Elgin O'Hare Western Access - $3.7 million $2,623,000.00 11/1/2017
Western Terminal Design
PTB 163-003IDOT: Program Management for Phase | $2.0 million $274,000.00 4/1/2017
Studies ’
PTB 159-003 IDOT: IL-38 at UPRR and Kautz Road - $6.0 million $63,750.00 12/1/2015
Phase 111 ,
PTB 154-0191DOT: Safety Studies $375,000.00 - $250.00 12/1/2015
P-91-195-14 IDOT: Varnious ADA and/or Phase [ $1.8 million $1,606,000.00 12/1/2019
Projects
22032700 CMS: Professional Fiber Engineering $1.2 million $1,132,000.00 10/172017
Services
805-030-020 CDB: Correct Water Infiltration - $369,000.00 $175,000.00 4/1/2017
Academic Building, [llinois Math &
Science Academy .
125-110-015 CDB: Upgrade Security Fencing and Install $435,400.00 $287,000.00 4/1/2017
High Mast Lighting at 1llinois Youth
Center ,
22034736 IDNR: Eagle Creek Resort Assessment $128,498.00 $92,000.00 5/1/2016
Rev. /2015 EXl-\l)eBrgilt;r;’}g
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Contract No.: -15-4241 Consultant; Globetrottars Enginaering Cerporation

EXHIBIT H - SERVICES BY QTHERS

Exhibits A-G must be submitled for sach subconsultant listed below. If a subconsultant requires "Services by Others”, they must
include Exhibit H and attach Exhibits A-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

Addlllonal Sarvices **

Additonal Services *

1 Gonzaloz Companles, LLC 8

Direct Labor § 33098226 Dirsct Labor

Diract Costs S 19,007.74 Diraci Cosis S -

Sarvices by Others Services by Others $ -

Addltinnal Sarvices ™ Add(tional Sesvicos S -

Total this Subconsultant (DLC) $ _ 350.000.00 Total this Subcongultant (ULC) $ -
2 Materal Service Testing, inc. 7

Olrect Labor 8 14146877 Diroct Labor

Oiroct Costs $ 33,531.23 Direct Costs $ -

Services by Othars Sarvices by Othars S -

Additional Services = Addlilons Sarvices 5 .

Total 1hls Subconsullant ULL) §  175.000.00 Total this Subconsullant (ULC) S -

8

Direct Labor Olrect Labor

Direct Costs - Diract Cosis

Sarvices by Othors - Services by Others

Total thia Subconsultant {ULC) $ - Taotal this Subconseitant {ULC) -
]
Direct Labor Diract Latrar
Direct Costs 5 - Direct Costs
Sorvicas by Others 3 - Sarvices by Othars
Additlonal Sorvices ™ S - Addittonal Sarvicas ™
Totat this Sunconsuitant {ULC) 8 ~ Total this Subcansutlant {ULC) -
10
Diract Labor Direct Labor
Direct Cosis - Diract Casts $
Services by Others - Services by Othors
addidonal Servicen ** S - Additlonal Sarvicas **
Total this Subtonsultant (ULGC) 3 - Total this Sebconsultant (ULC) -
* Additlonal services (unds roquire pror authorizatlon befors usa TOTAL DBE/MBE/WRBE Subconsultants: § 525,000.00
TOTAL Additional Services DBE/MBEMWRE Subconsuitants: § -
TOTAL Allowabla Fae DEE/MBEWRBE Subconsultants: § 526,000.00
DBE/MBE/WBE Percontage of Total Fee {Includes Additional Services): 15.00%
DBE/MBE/WEE Parcentage of Total Fee {doas not include Additional Services): 15.00%

EXHIBIT “1”
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Projact No. 1-15-4241 Consultant: Globetrottars Enginsering Corporation

EXHIBIT H - SERVICES BY OTHERS {continued}

Exhibits A-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others”, they must include
Exhlbit H and attach Exhibits A-G for second tier subconsultants.

OTHER SUBCONSULTANTYS (NQT DBE/MBE/WBE)

1 Junpau Assoclaies, Ing., R.C. 8

Diract Labor S 162,482.38 Diract Labor

Diroct Costy $ 12.487.20 Dlroct Costs -

Sorvicas by Othors Sorvices by Others -

Additionnl Sorvicas ** Additional Sorvices ™ S -

Total this Subéonsuliant (ULC) 3 174.969.58 Total this Subconsullant {ULC) 3
7

Direct Labor Diract Labor $ 2

Dleact Costs Direct Costs $ -

Sorvices hy Othors Sorvices by Others $ =

Additions) Sorvicos ™ Addiilonal Services $ -

Total this Subconsultant {ULC) S - Total this Subconsutiant {ULC) 3
8

Direct L.abor $ - Dlract Laber ] .

Oiroct Costs 3 - Direct Costs k3 -

Sarvices by Others S - Sorvicas by Others S S

Additlonal Servicos *~ S - Addiional Sorvices «* $ -

Total this Subconsullant {ULE) 8 - Total this Subcansullant [ULC) S
]

Diroet Labor S - Direct Labor S -

Diroct Costs S - Dirsel Costs S -

Sarvices by Othors $ - Sorvices by Othors S -

Addiional Sarvices " 8 - Addlvonal Servicas ™ $ -

Tolal this Subconsultant {ULC) 3 - Total this Subconsultant (ULC) S
10

Diroct Laber S - Diroct Labor 5 . b

Oiroct Casts S - Diract Costs S -

Sorvices by Othars S - Seevicas by Othors $ -

Adghlonal Services * $ - Addllional Sarvicns ** S -

Tolal this Subconsultant {UL.C) S - Total this Subconsuliant {ULC) 5

** Additional sorvicos funds roquiro prior authaclzation bafore use TOTAL Non-DREMBE/NWBE Subconsullants: § 174,965.58

TOTAL Addltional Servicas Non-DBEMBEMWSE Subgonsultants: § -

TOTAL Allowable Fae Non-DBEMBE/WBE Subconsultants: $ 174,969.58
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Constuiltant Name: Gonzalez Companies, LLC
Contract Number: 1-15-4241
Proposal Date: 11/2/2015

Exhibit Pointers.  Editable cells in edch exhibit are underli’ned inréd- e

Noi:es and gundance for each exhabxt are on the nght of the e h’b;ts in yellaw tex :

A full set of mstructmns to complete the exh|bl!s is avaﬂable on the Toliway s web; ite
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Contract No.: 1-15-4241 Consultant: Gonzalez Companies, LLC

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

235200 X $ 50.26 = TOTAL DIRECT SALARY § 118,211.52

{Total Work Hours {Average Hourly
from Exhibit C-2) Rate from Exhibit
C-2)
Muiltiplier to be used on this project: 2.80

Altowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER § 330,992.26

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

{For Prime Consultant listed above.)

TOTAL DIRECT COSTS $19,007.74

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBEMWBE Subconsultant (from Exhibit H) $ ) -

Total Allowable Fee Non-DBE/MBEMWBE Subconsuitant (from Exhibit H (cont)) 3 -

TOTAL SERVICES BY OTHERS § -

D. ADDITIONAL SERVICES (prime Consultant)

{Requires prior authorization before use)

ADDITIONAL SERVICES {Subconsultants)

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES _$ -
(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation) $ 350,000.00

Rev. 62015 Version 10
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Contract No.: 1-15-4241 Consultant: Gouzalez Coinpanies, LLC
Date: 111212015 Escalation Factor: 102.90%
From Exibie C-3)
, DIRECT COST
EXHIBIT C-2: DIRECT LABOR CLASSIFICATION MAN-HOURS AND RATES OVERTIME PREMIUM
Total Totat
Estimated Estimated O/T
Work Hours: 2,352,00 Hours:
Average
Average Fremiom OIT
Hourly Rate: $50.26} Hourly Rate:
Total Direct Total Overtime
Labor___$118,.211.52| Premium:
Escalated Escalated Estimated
Average Average .Average Overtime
Tollway Toliway Hourly Rate | Hourly Rate Premium Hours
Classification MINIMUM MAXIMUM for for Estimated Qvertime {Ovartime
Eligikle for Hourly Rate | Hourly Rate | Classification | Classification | Work Hours Hourly Rate | Hours Only)
Premium for for {See Note A to{{SceNote B to]  (Including {See Note G to | (See Note D to
Overtime? Tallway Classification Classification | Ciassification Right) Right} Overtime) Right) Right}
Ne Frincipal $50.00 $70.00 $60,00 3681.74 20,004
No Project Manager $40.00 $70.00 555,00 $58.60 1 .165.00‘
No Senier EnginesdPlanner $40.00 $70.00
No Resident Engineer $40.00 $70.00
No Project Engineer/Plannar $25.00 $6D.00 $42,50] $43.73 1,166,060
No Sialf Engineer/Planner $20.00 54000
No Engineer JAccountant $20.00 S560.80
No Sanior Technical Specialist $25.00 $60.00
No Technical Specialist * $15.00 $50.00
No Archilect $30.00 $70.00
No Realty Specialists $20.00 $70.00
No Intern $8.25 $20.00
No Admin/Clerical $8.25 $40.00
Han
Ty, 02015 EXHIB'LM;IB
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Contract No.:
Date:

1-15-4241

11/2/2015

Consultant:

Gonzalez Companies, LLC

EXHIBIT C-3: DIRECT LABOR EMPLOYEE CLASSIFICATION LIST

Consultant Classification

Consuitant Employee Name -

Tollway Classification {specific to each company) {SEE NOTE 1 TO RIGHT) Range per Hour

Principal Managing Principal, CEO Carlos Huddleston $50 - $70

Managing Principal, COO Richard P. Judge
Project Manager QC/QA Manager Kent D. Kotthoit $40 - $70

QC/QA Manager Joseph M. Gilroy

Project Manager Wesley D. Hampsch

Project Manager Terry S. Adams

Project Manager Kevin White

Project Manager Bob Gummersheimer

Project Manager Dennis Sullivan

Project Engineer Benjamin J. Fecko

Project Engineer Jon Kremer

Project Engineer Jonathan W. Murray

Project Engineer jPaul C. Knueppel

Project Engineer Jeffrey J. Huck

Resident Engineer/Technician V Jackie L. Gammon

Resident Engineer/Technician V Thomas W. I-iilmer

Resident Engineer/Technician V Alex Valdivia
Senior Engineer/Planner $40 - $70
Resident Engineer $40 - $70
Project Engineer/Planner Project Engineer Elizabeth S. Glowacz $25 - $60

Project Engineer Ikylie A. Wilmes

Project Engineger Diane Grossenheider

Project Engineer Kristin M. Fecko

Project Engineer |Nathaniel R. Clarey

Project Engineer lele W. Stigler

Project Engineer Angel Lowery

Project Engineer Hannah J. Mitchem

Project Engineer Scott D. Reid
Staft Engineer/Planner $20 - $40
Engineer /Accountant $20 - $60
Senior Technical Specialist $25 - 360

Rev. 6/2015
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Contract No.:  1-15-4241 Consultant: Gonzalez Companies, LLC

Date: 11/2/2015

EXHIBIT C-3: DIRECT LABOR EMPLOYEE CLASSIFICATION LIST

Consuitant Classification Consultant Employee Name
Tollway Classification {specific to each company) {(SEE NOTE 1 TO RIGHT) Range per Hour
Technical Specialist $15 - $50
Architect $30 - $70
Realty Specialists ‘ ; $20 - §70
Intern $8.25 - $20
Admin/Clerical $8.25 - $40

Rav. 6/2015

EXHIBIT %7
Page 88 of 143




Contract No.: 1-15-4241 Consultant: Gonzalez Companies, LLC

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
hito:/Avww? illinois goviems/Emplovees/travel/Pages/TraveReimbursement.aspx

B. ALLOWABLE DIRECT COSTS - based on link below
hitp:Awww illinoistollway.com/documents/10157/2389762/12 LG T
OLLWAY XX ALLOWABLEDIRECTCOSTS 10012013.PDF

C. ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

Vehicles

TOTAL DIRECT COSTS (Vehicles, Allowable and Itemized) $ 19,007.74

Rev. 6/2015 Version 10
EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

10.01.2013

Effective for contracts awarded on or after October 1, 2013; the following costs are allowable when
requested by the Department and included in the contract. The costs are allowable when it is
customary for the firm to bill for the cost and it can be itemized in the firm’s billing and accounting

systems.

Per Diem
Lodging
Air Fare

Vehicles
Mileage
Vehicle Rental
Leased / Company-Owned Vehicles (does not include
personal vehicles, not owned by the company)
Vehicle Half-day Rate
Parking
Tolls
Overtime
Film and Film Processing**
Overnight Delivery/Postage Courier Service
Copies of Deliverables and Mylars
Specific Insurance — required for project
CADD
Monuments — Permanent
Payment for Newspaper Ads
Web Site

Facility Rental for Public Meetings & Exhibits/Rendering

& AV Equipment/Transcriptions

Recording Fees

Courthouse Fees

Testing of Soil Samples

Lab Services (excluding Phase Il normal construction
inspection such as beam breaks, cylinder breaks,
pavement cores)

Equipment rental specific for project (snooper for bridge
inspection, noise meter, etc.)

Specialized equipment — on an as needed basis with prior
approval

Traffic Systems

Storm sewer cleaning and televising

Traffic control and protection

Aerial photography and mapping

Utility exploratory trenching

State Rate (Maximum)

State Rate (Maximum)

Coach Rate with 2 weeks advance
purchase

State Rate* (Maximum)
$55/day (Maximum)

$65/day
$32.50/half day
Actual Cost
Actual Cost
Premium portion
Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Costs (Maximum of $15.00/Hr)
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

e  *website for State Reimbursement Rates
hitp://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

e **Use of digital cameras verses film cameras is encouraged when firms own digital cameras and
the discussion of their use will be part of the negotiations. Film & copies will be reimbursed at
actual costs.

e On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

Construction Inspection

Construction Inspection Communications:

Cell Phones Unallowable
Radio Communication Actual Cost
2-way Radio Actual Cost

Vehicles (Only for Vehicles assigned to project)

Rental (Daily Rate Only) - Including Tolls $55/day (Maximum)
Leased / Company-Owned Vehicles (does not include
personal vehicles, not owned by the company) $65/day

The number of days will be calculated as follows:

For extended stay**- Number of days on job site plus one

Day to travel to and from job site

Weekly (hotel) — Number of days on job site plus one day to

Travel to and from job site per week.

Shift Differential Actual Cost based on firm policy

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
- available and shall be made jointly by the Consultant Liaison and the IDOT Resident.

NOTES:
e Parking is now an agllowable cost
e (Cell phones are now an unallowable direct cost
¢ For CSE contracts, beam and cylinder breaks are not reimbursable. Overtime to employees
traveling to and from the site will be allowed depending on the firm’s policy and limited to the
Tollway’s CSE Manual allowance.

EXHIBIT “1”
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Contract No.: 1-15-4241 Consultant: Gonzalez Companies, LLC

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer: Elizabeth S. Glowacz

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification;

Name:

Classification:

Rev. 6/2015 Version 10
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Assistant En

St. Lounis, MO | Belleville, 1L, | Chieago, IL | Omaha, NE

EXHIBIT “1”
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Assistant Engineer

GONZALEZ
» S . LLC

St. Louis, MO | Belleyille, IL | Chicage, IL | Omaha, NE
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EXHIBIT F
Contract No. 1-15-4241
Gonzalez Companies, LLC
SCOPE OF SERVICES

Rev. 6/2015 Page 1 Version 10
EXHIBIT “1”
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EXHIBITG
Contract No. 1-15-4241
Gonzalez Companies, LLC
‘CURRENT OBLIGATIONS FOR PROJECT

Fee {including all Estimated

Rcutz;& Job Work Scope & Description of Project Suppfementaig and F:: BR:';‘Z‘:::L';Q Date of

) Extra Work Orders) Completion
PTB 161/032 Rte 15 over Rte 13, Phase 111 $1,596,695.00 $350,000.00 8/172016
PTB 164/007 Joliet Movable Bridges, Phase 11 $979,893.00 $690,000.00  #/1/2018
PTB 165/018 Waterloo Bypass, Phase 111 ~ $105,000.00 $105,000.00  12/172016
PTB 172/014 Various/Various, Phase 11l District 2 $125,000.00 $20,000.00 12/1/2016
PTB 172/021 Rie 157 over Schoenberger Crk, Phase 11 $1,077,935.00 $1,077,935.00  3/1/2017
SB 13-1, 4101-90 CUR $1,000,000.00 $2,000.00 127172015
14-1, RR-13-1-88 Resurfacing $235,100.00 $76,100.00 57172016
14-3, RR-14- DUR, Systemwide $75,000.00 $75,000.00 6/172016
} 1542, 1-15-4 CUR, Systemwide $350,000.00 $350,000.00 12/31/2017
CDOT, 8133 Bloomingdale Trail $695,601.00 $25,000.00  12/31/2015
CDOT, 8133415t Street Pedestrian Bridge $110,000.00 $110,000.00 12/312016

Rev. 6/2015 Version 10
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Project No.

1-15-4241

Consultant:

Gonzalez Companies, LLC

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibit H and attach Exhibits A-G for second tier subconsuitants.

Exhibits A-G must be submitted for each subconsuitant listed below. If a subconsultant requires "Services by Others”, they must include

6

Dirgct Labor o Direct Labor - o

Direct Costs o Direct Costs $ B

Services by Others Services by Others $ -

Additional Services ** Additional Services ** 5 -

Total this Subconsultant {ULC) Total this Subconsuitant (ULC} $
7

Direct Labor Direct Labor 3 -

Direct Costs Direct Costs $ b

Services by Others Scrvlc'es by Others 3 -

Additionai Services ** Additional Services ** 3 -

Total this Subconsultant {ULC) Total this Subconsultant {ULC) $
8

Direct Labor $ - Direct Labor % -

Direct Costs 3 - Direct Costs $ -

Services by Others 5 e Services by Others i L

Additional Services ** $ - Additional Services ** $ -

Total this Subconsuitant (ULC} Total this Subconsultant {ULC) $
8

Direct Labor s - Direct Labor 3 z

Direct Costs 3 - Direct Costs 5 -

Services by Cthers 3 e Services by Others

Additional Services ** $ - Additional Services ** £ -

Total this Subconsultant {UL.C) Total this Subconsultant (ULC) $
10

Direct Labor $ - Direct Labor 3 -

Direct Costs - Direct Costs 3 il

Sarvices by Others - Services by Others 3 -

Additicnal Services ** $ - Additional Services ** e

Total this Subconsuitant (U1.C) Total this Subconsultant {ULC) $

- Addilional services funds require prior authorization before use TOTAL Non-DBEIMBE/WBE Subconsultants: $

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee Non-DBE/MBEMWBE Subconsultants: § -

Rev. 6/2015
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Contract No.: I-15-4241 Consultant: Gonzalez Companies, LLC

EXHIBIT H - SERVICES BY OTHERS :

Exhibits A-G must be submitted for each subconsultant listed below. If a subconsuitant requires "Services by Others"”, they must
include Exhibit H and attach Exhibits A-G for second tier subconsultants.

DBE/MBE/MWBE SUBCONSULTANTS

6

Direct Labor Direct Labor

Direct Costs P Direct Costs -

Services by Others Services by Others =~

Additional Services ** Additional Services ** -

Totai this Subconsuitant (ULC) Total this Subconsultant (ULC) $
7

Direct Labor e Direct Labor

Direct Costs . Direct Costs -

Services by Others e Bervices by Others B -

Additional Services * Additional Services ** -

Total this Subconszuitant (ULC) Total this Subconsultant (ULC) 3
8

Direct Labor Direct Labor

Direct Costs 3 - Direct Costs -

Services by Others 3 - Services by Others -

Additional Services ** 3 e Additional Services ** -

Total this Subconsultant (ULC) " Total this Subconsultant (ULC} __3;__
9

Direct Labor e Direct Labor

Direct Costs $ - Direct Costs -

Services by Others 3 - Services by Others -

Additional Services ™ $ - Additional Services ™ -

Total this Subconsultant (ULC) Total this Subconsultant {ULC) - %
10

Direct tabor Directtabor —

Direct Costs $ Direct Costs -

Services by Others 3 “ Services by Others -

Additional Services " $ - Additional Services ™ -

Total this Subconsultant (ULC) Total this Subconsultant (ULC) $

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: $ -

TOTAL Additional Services DBE/MBE/WBE Subconsuitants: $ -

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: $ -
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBEMBE Percentage of Total Fee (does not include Additional Services):

Rev. 612015 EXHIBIT,scht0
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name: Material Service Testing, Inc.
Contract Number: 1-15-4241
Proposal Date: 11/2/2015

Exhibit Po_inters Editable celtsin'each exhibit are tinderlined in red =

Notes and guidance for each exhibit are on the right of the éx_hibits in yellow text boxes 1

~ Afull set of instructions to complete the exhibits is available on the Tollway's website
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Contract No.: 1-15-4241 Consultant: Material Service Testing, Inc.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

124200 X % 40.88 = TOTAL DIRECT SALARY $ 50,524.56
{Total Work Hours {Average Hourly
from Exhibit C-2) Rate from Exhibit
c-2)
Multiplier to be used on this project: 2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER § _141,468.77

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

{For Prime Consuitant listed above.)

TOTAL DIRECT COSTS $33,531.23

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/MWRBE Subconsultant (from Exhibit H) $ -

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant {(from Exhibit H {(cont)) $ -

TOTAL SERVICES BY OTHERS $ -

D. ADDITIONAL SERVICES (Prime Consuitant)

(Requires prior authorization before use)

ADDITIONAL SERVICES {Subconsultants)

{Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES _$ -
{Requires prior authorization before use) :

E. MAXIMUM ALLOWABLE FEE {Upper Limit of Compensation) $ 175,000.00
1]
Rev. 6/2015 Version 10
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Contract No.: 1-15-4241 Consuitant: Material Service Testing, Inc.

Date: 111212015 Escalation Factor: 103.88%
(Feom Exhitst C-1)
DIRECT COST
EXHIBIT C-2: DIRECT LABOR CLASSIFICATION MAN-HOURS AND RATES OVERTIME PREMIUM
Total Total
Estimated Estimated OIT
Work Hours: 1,242.00 Hours: 160.00]
Average
Average Premium OIT
Hourly Rate: _540..(}8 Hourly Rate: $19.83
Total Direct Total Overtime
Labor $50,524.58 Premium: $3,172.80
Escalated Escalated Estimated
Average Average Average Overtime
Toliway Tollway Hourly Rate | Hourly Rate Premium Hours
Classification MINIMUM MAXIMUM for for Estimated Overtime {Overtime
Eligible for Hourly Rate | Hourly Rate | Classification | Classification Work Hours Hourly Rate Hours Only)
Premium for for {See Mote Ao (See Note B to {including (See Mote G to | (See Note D 1o
Overtime? Tollway Classification Classification | Classification Right) Right) Overtime) Right) Right)
No Principal $50.00 $70.00 $70.00 $70.00 42.00
No Project Manager $40.00 $70.00
No Senior Engineer/Flanner $40.00 $70.00
No Resident Engineer $40.00 $70.00
No Project Engineer/Planner $2500 $60.00
No Staff Engineei/Planner $20.00 $40.00
Na Enginger /Accountant $20.00 $60.00
Yes Senior Technical Specialist $25.00 $60.00 $38.17 $39.65 1,200.00 19.83 160.00
No Technical Specialist $15.00 $50.00
No Architect $30.00 $70.00
No Realty Specialists $20.00 $70.00
No Intern $8.25 $20.00
No Admin/Clesical $8.25 $40.00
, EXHIBIT “1”
Rev. 872013 Version 10
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Contract No.:  1-15-4241 Consultant: Material Service Testing, inc.

Date: 111212015
EXHIBIT C-3: DIRECT LABOR EMPLOYEE CLASSIFICATION LIST

Consultant Classification Consultant Employee Name
Tollway Classification (specific fo each company) (SEE NOTE 1 TQ RIGHT) Range per Hour

Principal President Rashod R. Johnson, P.E. $50 - $70

Vice President Jeffrey Krozel
Project Manager $40 - $70
Senior Engineer/Planner $40 - $70
Resident Engineer $40 - 370
Proiect Engineer/Planner $25 - $60
Staff Engineer/Planner $20 - 540
| Engineer JAccountant $20 - §60
Senior Technical Specialist Materials QA Technician lll jLee Miller $25- §60

Materials QA Technician || Mark Benes
Technical Speciatist $15 - $50
Architect $30-%70
Reaity Specialists $20 - $70
Intern $8.25 - 820
Admin/Clerical $8.25 - 340

Rev. 8/2015 Version 10
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Contract No.: I-15-4241 Consultant: Material Service Testing, Inc.

EXHIBITD
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
hito.//www2 illinols gov/ems/Employees/travel/Pages/TravelReimbursement. aspx

B. ALLOWABLE DIRECT COSTS - based on link below

hito:/hwww. illinoistoliway.com/documents/10157/2389762/12 LG T
OLLWAY XX ALLOWABLEDIRECTCOSTS 10012013.PDF

C. ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Allowable and Itemized) $ 30,358.43

Rev. 6/2015 Version 10
EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

10.01.2013

Effective for contracts awarded on or after October 1, 2013; the following costs are allowable when
requested by the Department and included in the contract. The costs are allowable when it is
customary for the firm to bili for the cost and it can be itemized in the firm's billing and accounting

systems.

Per Diem State Rate (Maximum)

Lodging State Rate (Maximum)

Air Fare Coach Rate with 2 weeks advance

purchase

Vehicles
Mileage State Rate* (Maximum)
Vehicle Rental $55/day (Maximum)
Leased / Company-Owned Vehicles (does not include
personal vehicles, not owned by the company) $65/day
Vehicle Half-day Rate $32.50/half day
Parking Actual Cost

Tolls Actual Cost

Overtime Premium portion

Film and Film Processing** Actual Cost

Overnight Delivery/Postage Courier Service Actual Cost

Copies of Deliverables and Mylars Actual Cost

Specific Insurance — required for project Actual Cost

CADD

Actual Costs (Maximum of $15.00/Hr)

Monuments — Permanent Actual Cost
Payment for Newspaper Ads Actual Cost
Web Site Actual Cost
Facility Rental for Public Meetings & Exhibits/Rendering

& AV Equipment/Transcriptions Actual Cost
Recording Fees Actual Cost
Courthouse Fees Actual Cost
Testing of Soil Samples Actual Cost
Lab Services (excluding Phase Ill normal construction

inspection such as beam breaks, cylinder breaks,

pavement cores) Actual Cost
Equipment rental specific for project (snooper for bridge

inspection, noise meter, etc.) Actual Cost
Specialized equipment — on an as needed basis with prior

approval Actual Cost
Traffic Systems Actual Cost
Storm sewer cleaning and televising Actual Cost
Traffic control and protection Actual Cost
Aerial photography and mapping Actual Cost
Utility exploratory trenching Actual Cost

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

¢ *website for State Reimbursement Rates
http://www2.illinois.gov/cms/Employees/travel/Pages/TraveiReimbursement.aspx

e **Use of digital cameras verses film cameras is encouraged when firms own digital cameras and
the discussion of their use will be part of the negotiations. Film & copies will be reimbursed at
actual costs.

e On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

Construction Inspection

Construction Inspection Communications:

Cell Phones Unallowable
Radio Communication Actual Cost
2-way Radio Actual Cost

Vehicles {Only for Vehicles assigned to project)

Rental (Daily Rate Only) - Including Tolls $55/day (Maximum)
Leased / Company-Owned Vehicles (does not include
personal vehicles, not owned by the company) $65/day

The number of days will be calculated as follows:

For extended stay**- Number of days on job site plus one

Day to travel to and from job site

Weekly (hotel) — Number of days on job site plus one day to

Travel to and from job site per week.

Shift Differential Actual Cost based on firm policy

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Consultant Liaison and the IDOT Resident.

NOTES:
e Parking is now an allowable cost
e Cell phones are now an unallowable direct cost
e For CSE contracts, beam and cylinder breaks are not reimbursable. Overtime to employees
traveling to and from the site will be allowed depending on the firm's policy and limited to the
Tollway’s CSE Manual allowance.

EXHIBIT “1”
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Contract No.: }-15-4241

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Rev, 6/2015

Consuitant:

Material Service Testing, Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

Rashod R. Johnson, P.E., Jeffrey Krozel

Lee Miller

QA Materials Technician i

Mark Benes

QA Materiais Technician Il

Version 10
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RASHOD R. JOHNSON, P.E.
PRESIDENT

A 1327 West Washington Blvd, Ste 105, Chicago, IL 60607 | P 312.278.0356 | F 847-787-0321} W www.materiaéseéﬁfﬁt i;)a:;pm
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RASHOD R. JOHNSON, P.E.
___ PRESIDENT

e MAATERIAL SERVIUE

B -
A 1327 West Washington Bivd, Ste 105, Chicago, IL 60607 | P 312.278.0356 | F 847-787-0321| W www.materiﬂiﬁifgtleftipi.gom
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RASHOD R. JOHNSON, P.E.
__ PRESIDENT

- MATERIAL SERVICE TESTING -

A 1327 West Washington Blvd, Ste 105, Chicago, IL 60607 | P 312.278.0356 | F 847-787-0321]{ W www.mater?&iﬁvféelt?sqpf,pom
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JEFFREY KROZEL
~ EXECUTIVE VICE PRESIDENT

MATERIAL SERV

A 1327 West Washington Bivd, Ste 105, Chicago, IL 60607 | P 312.846.6246] F 847.787.0321} W www.materialservicetesting.com
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JEFFREY KROZFL
_ EXECUTIVE VICE PRESIDENT

MATERIAL SERVILE |

A 1327 West Washington Blvd, Ste 105, Chicago, IL 60607 | P 312.846.6246| F 847.787.0321] W www.materialservicetesting.com
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LEE MILLER

A 1327 W. Washington Blvd, Suite 105, Chicago, IL 60607 | P 312.846.6246 | F 847-787-0321| W

www.materialservicetesting.com

EXHIBIT “1”
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N MARK BENES
MATERIAL SERVICE TESTING ~ MATERIALS QA TECHNICIAN

A 921 W. Van Buren St., Suite 210, Chicago, IL 60607 | P 312.846.6246 | F 847.787.0321| W www.materialservicetesting.com
' EXHIBIT “1”
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EXHIBITF
Contract No. 1-15-4241

Material Service Testing, Inc.

SCOPE OF SERVICES
Rev. 62015 Page 1 " Version 10
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EXHIBIT G
CONTRACT
1-15-4241
(Material Service Testing. Inc.)
c IGATION PROJECT
Fee {Including all ini Estimated
Route & ioti S : iementa?s and Fee Remaining Date of
Work Scope & Description upp : To Be Earned ,
Job No. . Extra Work Orders) Completion
of Project
1-15-4241 Construction Management Service Upon Request $175,000 $175,000 12/31/17
1-15-4655 Eigin O’Hare Western Access:US 20 to Rt. 83 Pending Contract Pending Contract TBD
1-15-4659 Elgin O’Hare Western Access: Design and Const Mgmt Pending Contract Pending Contract TBD
RR-14-5705  Construction Management Services Upon Request $160,000 $160,000 12/31/2017
J-14-4645 EOWA: Lively Blvd to York Road $303,712 $303,712 08/30/2017
RR-14-4195  Materials Engineering Services Upon Reguest $562,500 $447,280 01/01/2020
1-14-4181 1-90 Roadway, Retaining Wall and Bridge Reconstruction
and Widening MP 56.8 to MP 60.8 $707,467 5476,209 10/30/2016
1-14-4186 1-90 Roadway Retaining Wall and Bridge Reconstruction and
Widening MP73.3 to MP 76.6 $617.340 $427,144 10/30/2016
1-14-4637 Eigin O'Hare Western Access, Wood Dale Road $212,850 $167,737 10/30/2016
1-13-4626 Elgin O’'Hare Western Access $384,983 $108,137 9/30/2016
1-11-4020 Elgin O'Hare Western Access, I-90 at Eimhurst Road 4595,931 $215,098 11/30/2016
C-91-667-10 1L 19 at York Rd, Bensenvilie $576,107 $230,470 11/30/2016
£-91-014-14  US30:iL 5810 1-55 $311,164 $253,294 11/30/2016
€-91-008-15 US41:1-94 to IL 21, Lake County $337,168 $92,867 9/30/2016
C-51-007-15  US41atil 132 $98,693 498,693 9/30/2016
C-01-013-14  US 6: will Cook to W of US Rt. 45° $364,000 $357,474 11/30/2016
C-91-117-15  Various QA-PTB174-005 51,250,000 $415,663 11/01/2016
C-91-124-15 1L 171 (Archer Ave): 47" St to 55™ St. Bridge at 1-55 $283,500 $283,500 11/30/2016
C-92-110-12  Various Phase il $180,865 $121,525 11/01/2016
EXHIBIT “1”
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Contract No.: 1-15-4241 Consultant: Material Service Testing, Inc.

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-G must be submitted for each subconsultant listed below. If a subconsuitant requires “Services by QOthers”, they must
include Exhibit H and attach Exhibits A-G for second tier subconsuitants.

DBE/MBE/WBE SUBCONSULTANTS

]

Direct Labor Direct Labor

Direct Costs o Direct Costs $ L

Services by Others Services by Others -

Additiona) Services ™ Additional Services ** 3 -

Total this Subconsultant {ULC) Total this Subconsuitant {ULC) 3 -
7

Direct Labor Direct L.abor

Direct Costs R Direct Costs ot

Services by Others Services by Others $ -

Additional Services *™* Additional Services ™ 3 -

Total this Subconsultant (ULC) Total this Subconsultant (ULC) 3 o
8

Direct Labor Direct Labor

Direct Costs 3 - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additionai Services ™ § - Additional Services ** 3 -

Total this Subconsultant {ULC) Total this Subconsultant {ULL) $ -
9

Direct Labor e Direct Labor e

Direct Costs I Direct Costs .3 -

Services by Others $ - Services by Others 3 -

Additional Services ** 3 Additional Services ** $ . -

Total this Subconsultant (ULC) Total this Subconsultant (ULC) $ -
16

Direct Labor Direct Labor

Direct Costs 3 - Direct Costs $ -

Services by Others 3 - Services by Others 3 -

Additional Services ** 3 - Additional Services ** 5 .

Total this Subconsultant (ULC}) Total this Subconsuitant (ULC) 3 -

* Additional services funds require prior autherization before use

TOTAL DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services DBE/MBE/WBE Subconsultants: _$

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: _$ -

OSSR —

DBE/MBE/WBE Percentage of Total Fee {includes Additional Services): ’
DBE/MBE/WBE Percentage of Total Fee {does not include Additional Services):

EXHIBIT “1”

Version 10
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Project No. 1-15-4241

Consultant:

Material Service Testing, Inc.

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibit H and attach Exhibits A-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NOT DBEMBEMNBE)

Exhibits A-G must be submitted for each subconsultant listed below. If a subconsuitant requires "Services by Others”, they must include

]

Direct Labor Direct Labor .
Direct Costs Direct Costs -
Services by Others Services by Others $ -
Additional Services “* Additional Services ** $ -
Total this Subconsultant {(ULC) Total this Subconsultant (ULC)

7
Direct Labor Direct Labor 3 -
Direct Costs Direct Costs 3 -
Services by Others Services by Others . 3 -
Additional Services ** i Additional Services ** 5 -
Total this Subconsuitant (ULC) Total this Subconsultant (ULC)

8
Direct Labor I - Direct Labor $ -
Direct Costs 5 A Direct Costs % -
Services by Others $ o Services by Others 3 -
Additional Services ** $ - Additional Services ™ 3 -
Total this Subconsultant {ULC) Total this Subconsuitant {ULC)

9
Direct Labor I ., Direct Labor 5. -
Direct Costs 5. o Direct Costs I T
Services by Others 3 - Services by Others 3 -
Additional Services = 3 - Additional Services ** $ -
Total this Subconsuitant {ULC) Total this Subconsultant {ULT)

10
Direct Labor $ . Direct Labor -
Direct Costs - Direct Costs 5 T
Services by Others . $ S Services by Others jmm -
Additional Services ** 3 - Additional Services ** $ -

Total this Subconsultant (ULC)

Total this Subconsultant (ULC)

* additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: _$

TOTAL Additional Services Non-DBE/MBE/WBE Subconsuitants: _$ -

TOTAL Allowable Fee Non-DBE/MBEMWBE Subconsultants: _$ -

IO, EUI————————

EXHIBIT “1”

Rev. 8/2015 Version 10
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name: Juneau Associates, Inc., P.C.

Contract Number: 1-15-4241

Proposal Date: ‘ 11/2/2015

Exhibit-Pointers Edntable c:eils in each exhibit-are undertmed inred

Notes and gu;dance for sach exmb!t are on the nght of the exhtbtts in yeilow text boxes‘ *

A fuii set of mStruotnons to. campiete the exhlbits is avanabie on the To’ilway s webs:te 3

EXHIBIT “1”
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Contract No.: 1-15-4241 Consultant: Juneau Associates, Inc., P.C.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

1,401.00 X § 41.42 = TOTAL DIRECT SALARY § 58,029.42

(Total Work Hours (Average Hourly
from Exhibit C-2) Rate from Exhibit
c-2)
Multiplier to be used on this project: 2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CW) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER 3§ 162,482.38

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECT COSTS $12,487.20

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBEMBE Subconsultant (from Exhibit H) _$ -

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H {cont)) _$ -

TOTAL SERVICES BY OTHERS _$ -

'D. ADDITIONAL SERVICES {Prime Consultant)

(Requires prior authorization hefore use)

ADDITIONAL SERVICES (subconsuitants)

{Requires prior authorization before use}

TOTAL ADDITIONAL SERVICES 3 -

{Requires prior authorization before use})

E. MAXIMUM ALLOWABILE FEE (Upper Limit of Compensation) $ 174,969.58

Rev. 6/2015 . ' Version 10
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Contract No.: 1-15-4241 Consultant: Juneau Associates, Inc., P.C.
Date: 14/2/2015 Escalation Factor: 102.90%
(From Exhitit C-1)
DIRECT COST
EXHIBIT C-2: DIRECT LABOR CLASSIFICATION MAN-HOURS AND RATES OVERTIME PREMIUM
Total Total
Estimated Estimated O/T
Work Hours: 1,401.00 Hours:
Average
Average Premium O/T
Hourly Rate: $41.42 Hourly Rate: o
Total Direct Total Overtime
Labor__ $58,029.42 Premiumn:
Escalated Escalated Estimated
Average Average Average Overtime
Tollway Toliway Hourly Rate | Hourly Rate Premium Hours
Classification MINIMUM MAXIMUM for for Estimated Overtime {Overtime
Eligible for Hourly Rate Hourly Rate | Classification | Classification | Work Hours Hourly Rate Hours Only)
Premium for for {See Hote A to|(See Nute B to|  {including (See Mate ¢ to | {See Nole Do
Overtime? Toliway Classification Classification | Classification Right) Right) Overtime) Right) Right)
No Principal $50.00 $70.00
No Project Manager $40.00 $70.00 $865.00 $56.60 24.00
No Senior Engineer/Planner $40.00 $70.00
No Resident Engineer $40.00 $70.00
No Project Engineer/Planner $25.00 $60.00
No Staff Engineer/Planner $20.00 $40.00
No Engineer /Accountant $20.00 $60.00
No Senior Technical Specialist $25.00 $60.00 $40.00 $41.18 1,377.00
No Technical Specialist $15.00 $50.00
No Arghitect $30.00 - $70.00
No Realty Specialists $20.00 $70.00
No Intern $8.25 $20.00
No Admin/Clerical $8.25 $40.00
uan
Rev. 672015 EX H I B ITVang 10
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Contract No.: 1154241 Consultant: Juneau Associates, inc., P.C.

Date: 11/212015

EXHIBIT C-3: DIRECT LABOR EMPLOYEE CLASSIFICATION LIST

Consultant Classification Consultant Employee Name
Tollway Classification (specific to each company) (SEE NOTE 1 TO RIGHT) Range per Hour
Principal | $50 - §70
Project Manager Project Manager Brian F. Kulick $40 - $70
Senior Engineer/Planner $40 - 370
Resident Engineer $40 - $70
Project Engineer/Planner ' $25 - $60
Staff Engineer/Planner $20 - $40
Engineer /Accountant $20 - $50
Senior Technical Specialist Technician V William R. Stahl 11l $25 - $60
Technician V Patrick L. Hartman
Technical Specialist ' $15 - $50
Architect $30 - $70
Realty Specialists $20 - %70
Intern $8.25 - $20
Admin/Clerical $8.25 - $40
Rev. 6/2015 Version 1’0
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Contract No.: 1-15-4241 - Consultant: Juneau Associates, Inc., P.C.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
hitp:/heww2 illinois. goviems/Employees/travel/Pages/TravelReimbursement. aspx

B. ALLCWABLE DIRECT COSTS - based on link below

hitp:fwww. illincistoliway.com/documents/10157/2389762/12 LG T
OLLWAY XX ALLOWABLEDIRECTCOSTS 10012013.PDF

C. ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Allowable and Itemized) $ 12,487.20

Rev. 6/2015 ' Version 10
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ALLOWABLE DIRECT COSTS

10.01.2013

Effective for contracts awarded on or after October 1, 2013; the following costs are allowable when
requested by the Department and included in the contract. The costs are allowable when it is
customary for the firm to bill for the cost and it can be itemized in the firm’s billing and accounting

systems.

Per Diem State Rate (Maximum)

Lodging State Rate (Maximum)

Air Fare Coach Rate with 2 weeks advance

purchase

Vehicles
Mileage State Rate* (Maximum)
Vehicle Rental $55/day (Maximum)
Leased / Company-Owned Vehicles (does not include
personal vehicles, not owned by the company) $65/day
Vehicle Half-day Rate $32.50/halif day
Parking Actual Cost

Tolls Actual Cost

Overtime Premium portion

Film and Film Processing** Actual Cost

Overnight Delivery/Postage Courier Service Actual Cost

Copies of Deliverables and Mylars Actual Cost

Specific Insurance — required for project Actual Cost

CADD

Actual Costs (Maximum of $15.00/Hr)

Monuments — Permanent Actual Cost
Payment for Newspaper Ads Actual Cost
Web Site Actual Cost
Facility Rental for Public Meetings & Exhibits/Rendering

& AV Equipment/Transcriptions Actual Cost
Recording Fees Actual Cost
Courthouse Fees Actual Cost
Testing of Soil Samples Actual Cost
Lab Services (excluding Phase Il normal construction

inspection such as beam breaks, cylinder breaks,

pavement cores) Actual Cost
Equipment rental specific for project (snooper for bridge

inspection, noise meter, etc.) ‘ Actual Cost
Specialized equipment — on an as needed basis with prior

approval Actual Cost
Traffic Systems Actual Cost
Storm sewer cleaning and televising Actual Cost
Traffic control and protection Actual Cost
Aerial photography and mapping Actual Cost
Utility exploratory trenching Actual Cost
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ALLOWABLE DIRECT COSTS

e ‘*website for State Reimbursement Rates
http://www2.illinois.gov/cms/Emplovees/travel/Pages/TravelReimbursement.aspx

o **Use of digital‘cameras verses film cameras is encouraged when firms own digital cameras and
the discussion of their use will be part of the negotiations. Film & copies will be reimbursed at
actual costs.

e On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”
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ALLOWABLE DIRECT COSTS

Construction Inspection

Construction Inspection Communications:

Cell Phones Unallowable
Radio Communication Actual Cost
2-way Radio Actual Cost -

Vehicles {Only for Vehicles assigned to project)

Rental (Daily Rate Only) - Including Tolls $55/day (Maximum)
Leased / Company-Owned Vehicles (does not include
personal vehicles, not owned by the company) $65/day

The number of days will be calculated as follows:

For extended stay**- Number of days on job site plus one

Day to travel to and from job site

Waeekly (hotel) — Number of days on job site plus one day to

Travel to and from job site per week.

Shift Differential Actual Cost based on firm policy

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Consultant Liaison and the IDOT Resident.

NOTES:
e Parking is now an allowable cost
o Cell phones are now an unallowable direct cost
e For CSE contracts, beam and cylinder breaks are not reimbursable. Overtime to employees
traveling to and from the site will be allowed depending on the firm’s policy and limited to the
Tollway’s CSE Manual allowance.
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Contract No.: 1-15-4241 Consultant: Juneau Associates, Inc., P.C.

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

Project Manager: Brian F. Kulick

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name: William R. Stahl il

Classification: Senior Technical Specialist

Name: Patrick L. Hartmén

Classification:  Senior Technical Specialist

Name:

Classification:

Name:

Classification:

Rev. 6/2015 Version 10
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Brian F. Kulick, PE, PLS
Project Engineer

JU. Y
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William R. Stahl Il
__Construction Inspector

JUNEAU

. ASSOCI pQ”
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Patrick L. Hartman
Construction Inspector

4 JUNEAU
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EXHIBIT F
Contract No. 1-15-4241
Juneau Associates, Inc., P.C.
SCOPE OF SERVICES

Rev. 6/2015 Page 1 Version 10
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EXHIBIT G

CONTRACT 1-15-4241

Consultant Name: Comprehensive Juneau Associates, Inc.

CURRENT OBLIGATIONS FOR PROJECT

o ~ Fee (Including all Fee Estimated
Route & Job No. Work Scop; &_Descrlptlon of Supplementals Remaining Date of
roject and Extra Work To Be Completion
Orders) Earned

Construction Inspection Services

-Morrison Connector | & Construction Staking — 1 mile $125,000 $15,000 3/1/2016
roadway on new alignment
Construction Inspection Services

Tollway IPB - [-90, Roadway, Retaining Wall

#22033884 and Bridge Reconstruction and

(Subconsultant) Widening, IL 53 (MP 68.1) to §278,000 $112,040 11/1/2016
Arlington Heights Road (MP
70.7)

Tollway IPB Construction Inspection &

#22033885 Surveying Services - 1-90,

(Subconsultant) Roadway, Retaining Wall and $165.000 $165.000 11/1/2016
Bridge Reconstruction and ’ ’
Widening, Elgin Toll Plaza (MP
53.8) to Fox River (MP 55.7)

Tollway IPB Construction Inspection -

#22033889 Roadway, Retaining Wall and

(Subconsultant) Bridge Reconstruction and §303,000 $159,717 8/1/2016
Widening, MP 56.8 to MP 60.8

Tollway IPB Construction Inspection &

#22033886 Surveying Services - [-88

(Subconsultant) Roadway Resurfacing, UP $149,000 $149,000 117172016
Route 30 to US 52.

Tollway IPB Construction Inspection Service

#22033890 - [-88, Roadway Resurfacing,

(Subconsultant) Midway Road to IL 251 $50,000 $50,000 |  11/1/2016

Tollway Contract Construction Management

#RR-14-5705 Services Upon Request $80,000 | $80,000 12/1/2017
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Contract No.: 1-15-4241 Consultant; Juneau Associates, inc., P.C.

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-G must be submitted for each subconsultant listed below. If a subconsultant requires “Services by Others”, they must
include Exhibit H and attach Exhibits A-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

1 1]
Direct Labor : Direct Labor
Direct Costs w Direct Cosis $ -
Services by Others Services by Others 3 b
Additional Services ** Additional Services * $ -
Total this Subconsultant {ULC) $ T Total this Subconsuhtant {ULC) $ -
2 7
Direct Labor Direct Labor
Direct Costs Direct Costs & -
Services by Others Services by Others B
| Additional Services ** . Additional Services ** $ -
| Total this Subconsultant {ULC) $ - Total this Subconsultant {ULC) $ -
3 8
Direct Labor Direct Labor I
Direct Costs $ - Direct Costs 3 =
Services by Others $ - Services by Others $ bt
Additional Services ** 3 - Additional Services 3 -
Total this Subconsultant {ULC) $ - Total this Subconsuitant (ULC) 3 -
4 S
Direct Labor Direct Labor
Direct Costs 3 - Direct Costs 3. e
Services by Others 3 - Services by Others $ -
Additional Servicas ** 3 - Additional Services ** 5 -
Total this Subconsultant {ULC) 3 - Total this Subconsultant (ULC} 3 -
5 10
Direct Labor . Direct Labor
Direct Costs $ - Direct Costs $ e
Services by Others 3 - Services by Others $ -
Additional Services ** $ - Additional Services ** $ -
Total this Subconsultant (ULC) 3 - Total this Subconsuitant (ULC) $ -
“ Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsuitants: $ -

TOTAL Additional Services DBE/MBE/WBE Subconsultants: § -

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: § -
DBE/MBE/WBE Percentage of Total Fee {includes Additional Services):
DBE/MBEMWBE Percentage of Total Fee (does not include Additional Services):

Rev. 8/2015
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Project No. 1-15-4241

Consultant:

Juneau Associates, Inc., P.C.

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibit H and attach Exhibits A-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NQT DBEMBEMWEBE)

Exhibits A-G must be submitted for each subconsultant listed below. If a2 subconsuitant requires “Services by Others", they must include

]
Direct Labor Direct Labor
Direct Costs Direct Costs $ -
Services by Others Services by Others $ -
Additional Services ** Additional Services ** $ -
Total this Subconsultant {ULC) Total this Subconsuitant (ULC) -
7
Direct Labor e—— Direct Labor -
Direct Costs ——————— Direct Costs $ -
Services by Others . Services by Others
Additional Services ™ Additional Services ™
Total this Subconsultant (ULC) Total this Subconsuitant {(ULC) -
8
Direct Labor 3 - Direct Labor 3 I
Direct Costs $ - Direct Costs $ T
Services by Others $ - Services by Others 3 -
Additional Services ™ 3 - Additional Services ** 3 -
Total this Subconsultant {ULC) Totai this Subconsuitant {ULC) e
8
Direct Labor $ - Direct Labor $ -
Direct Costs $ - Direct Costs k3 -
Services by Others T Services by Others 5. =
Additional Services ™ $ - Additional Services ** $ -
Totat this Subconsultant {ULC) Total this Subconsultant (ULC) $ ——
10
| Direct Labor e N — Direct Labor $ -
‘ Direct Costs $ o Direct Costs § -
Services by Others 3 e Services by Others $ -
| Additional Services ** 3 - Additional Services = 3 -
Total this Subconsultant {ULC) Total this Subconsultant {ULC) e
** Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: § -
TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: § -

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: § -
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