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November 1, 2018

Mr. Clayton Hamano, President

Iflinois Construction & Environmental Consulting, Inc.
2399 Foster Avenue

Wheeling, 1L, 60090

Re: Contract I-16-4274
Construction Management Services for
Reagan Memorial Tollway, llinois Route 47 Interchange
Mile Post 109.3

NOTICE TO PROCEED
Dear Mr, Hamano;

We are pleased to notify you that the Tollway's Board of Directors has approved your proposal dated
September 5, 2018, for Construction Management Services for Contract I-16-4274. You are hereby
authorized to commence with the work as of October 29, 2018, and as defined in Exhibit “F” Scope
of Work contained in your proposal. A duplicate original of the contract will follow shortly by mail.

In advance of your first billing, the prime and subconsultants (if any) must submit a Project Employee
Payroll Change (PEPC} form and certified payroll with a signed affidavit for all employees that are
listed on the PEPC form for your contract. We request PEPC forms and the certified payroll in
advance so that upon receipt of your first invoice, any associated issues regarding payroll have an
opportunity to be resolved. Please send either hard copy or electronic copy, but not both.

PEPC forms should have an effective date that corresponds to the effective date of this Notice to

Proceed. PEPC forms may be submitted by U.S: Mail, other delivery services, or by email to:

documentcontrol{@getipass.com. Hard copies should be addressed to the attention of Document
_ Control Manager.

Certified payroll should have an effective date after, but within three weeks of the effective date of
this Notice to Proceed. Payrolls may be submitted by U.S. Mail, other delivery services, or by e-mail
to: accountspayable(@getipass.com.  Hard copies should be addressed to the attention of
Disbursement Control Supervisor and the envelope containing the documents should be clearly
marked “Certified Payroll”.

This contract is subject to the Ilinois Procurement Code 30 ILCS 500. This code requires the
General Contractor to submit certification/disclosure forms from the prime contractor and
subcontractors of all tiers, known at the time of bid or offer whose contract value exceeds $50,000.
Failure to submit certification/disclosures in an acceptable format could result in a delay in notice to
proceed or a conditional notice to proceed. Contractors who have not submitted
certifications/disclosures in an acceptable format will not be allowed to start work.

Revised: 5/21/2018 ILLINOIS TOLLWAY

2700 Ogden Avenue | Downers Grove, IL 60515 | p. 630.241.6800 | TTY 630.241.6988
www.illinoistoliway.com







CONSTRUCTION MANAGER AGREEMENT

T

The Board of Directors, on the 27" day of September, 2018, authorized this
AGREEMENT to be entered into by and between THE ILLINOIS STATE TOLL
HIGHWAY AUTHORITY, an instrumentality and administrative agency of the State of
Hlinois, hereinafter sometimes referred to as "TOLLWAY", and ILLINOIS
CONSTRUCTION & ENVIRONMENTAL CONSULTING, INC., a corporation
authorized and existing within the laws of the State of illinois, hereinafter referred to as
"CONSTRUCTION MANAGER".

WHEREAS, the CONSTRUCTION MANAGER has submitted a proposal dated
September 5,v2018, to provide construction management services for Contract No. I-
16-4274 forReagan Memorial Tollway, lllinois Route 47 Interchange, Mile Post
109.3; and

WHEREAS, the CONSTRUCTION MANAGER represents itself to be a
professional engineering firm meeting the stated pre-qualification criteria for selection
from PSB 18-2, Item 8, staffed with professional licensed engineers, experienced and
well-able to perform the construction section engineering services required for said
contract, and it is in the best interest of the TOLLWAY to accept said proposal.

In consideration of the mutual covenants hereinafter contained, the parties hereto
mutually covenant and agree as follows:

ARTICLE |

General Provisions

A The CONSTRUCTION MANAGER shall perform all construction
management services for Contract No. 1-16-4274"for Reagan Memorial Tollway,
lllinois Route 47 Interchange, Mile Post 109.3 in accordance with the requirements
and terms of this Agreement, the above-numbered Professional Services Bulletin, and
the proposal from the CONSTRUCTION MANAGER of September 5, 2018, attached
hereto and made a part hereof as Exhibit "1". With respect to any inconsistency or
conflict between thg terms of this Agreement and the proposal (Exhibit "1"), the
following order of precedence shall govern: 1. This Agreement 2. The Proposal 3. The
Professional Services Bulletin. :

B. All services performed by CONSTRUCTION MANAGER shall be
performed according to the professional standards and in accordance with the
Construction Manager's Manual in effect at the date of contract execution, and as

revised thereafter.

C. The CONSTRUCTION MANAGER shall perform its services hereunder
with the same degree of care, skill and diligence as is ordinarily possessed and
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Mr. Clayton Hamano, President

Ilinois Construction & Environmental Consulting, Inc.
2399 Foster Avenue

Wheeling, IL 60090

Re: Contract I-16-4274
Construction Management Services for
Reagan Memorial Tollway, Illinois Route 47 Interchange
Mile Post 109.3

NOTICE TO PROCEED
Dear Mr. Hamano:

We are pleased to notify you that the Tollway’s Board of Directors has approved your proposal dated
September 5, 2018, for Construction Management Services for Contract I-16-4274. You are hereby
authorized to commence with the work as of October 29, 2018, and as defined in Exhibit “F” Scope
of Work contained in your proposal. A duplicate original of the contract will follow shortly by mail.

In advance of your first billing, the prime and subconsultants (if any) must submit a Project Employee
Payroll Change (PEPC) form and certified payroll with a signed affidavit for all employees that arc
listed on the PEPC form for your contract. We request PEPC forms and the certified payroll in
advance so that upon receipt of your first invoice, any associated issues regarding payroll have an
opportunity to be resolved. Please send either hard copy or electronic copy, but not both.

PEPC forms should have an effective date that corresponds to the effective date of this Notice to
Proceed. PEPC forms may be submitted by U.S. Mail, other delivery services, or by email to:
documenicontrol@getipass.com. Hard copies should be addressed to the attention of Document

Control Manager.

Certified payroll should have an effective date after, but within three weeks of the effective date of
this Notice to Proceed. Payrolls may be submitted by U.S. Mail, other delivery services, or by e-mail
to: accountspayable@getipass.com.  Hard copies should be addressed to the attention of
Disbursement Control Supervisor and the envelope containing the documents should be clearly
marked “Certified Payroll”.

This contract is subject to the Illinois Procurement Code 30 ILCS 500. This code requires the
General Contractor to submit certification/disclosure forms from the prime contractor and
subcontractors of all tiers, known at the time of bid or offer whose contract value exceeds $50,000.
Failure to submit certification/disclosures in an acceptable format could result in a delay in notice to
proceed or a conditional notice to proceed. Contractors who have not submitted
certifications/disclosures in an acceptable format will not be allowed to start work.
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CONSTRUCTION MANAGER AGREEMENT

"
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The Board of Directors, on the 27" day of September, 2018, authorized this
AGREEMENT to be entered into by and between THE ILLINOIS STATE TOLL
HIGHWAY AUTHORITY, an instrumentality and administrative agency of the State of
lllinois, hereinafter sometimes referred to as "TOLLWAY", and ILLINQIS
CONSTRUCTION & ENVIRONMENTAL CONSULTING, INC., a corporation
authorized and existing within the laws of the State of lillinois, hereinafter referred to as
"CONSTRUCTION MANAGER".

WHEREAS, the CONSTRUCTION MANAGER has submitted a proposal dated
September 5,2018, to provide construction management services for Contract No. I-
16-4274 for,Reagan Memorial Tollway, Hlinois Route 47 Interchange, Mile Post
109.3; and

WHEREAS, the CONSTRUCTION MANAGER represents itself to be a
professional engineering firm meeting the stated pre-qualification criteria for selection
from PSB 18-2, ltem 8, staffed with professional licensed engineers, experienced and
well-able to perform the construction section engineering services required for said
contract, and it is in the best interest of the TOLLWAY to accept said proposal.

In consideration of the mutual covenants hereinafter contained, the parties hereto
mutually covenant and agree as follows;

ARTICLE |

General Provisions

A. The CONSTRUCTION MANAGER shall perform all construction
management services for Contract No. 1-16-4274"for Reagan Memorial Tollway,
lllinois Route 47 Interchange, Mile Post 109.3 in accordance with the requirements
and terms of this Agreement, the above-numbered Professional Services Bulletin, and
the proposal from the CONSTRUCTION MANAGER of September 5, 2018, attached
hereto and made a part hereof as Exhibit "1". With respect to any inconsistency or
conflict between the terms of this Agreement and the proposal (Exhibit "1"), the
following order of precedence shall govern: 1. This Agreement 2. The Proposal 3. The
Professional Services Bulietin.

B. All services performed by CONSTRUCTION MANAGER shall be
performed according to the professional standards and in accordance with the
Construction Manager's Manual in effect at the date of contract execution, and as
revised thereafter. :

C. The CONSTRUCTION MANAGER shall perform its services hereunder
with the same degree of care, skill and diligence as is ordinarily possessed and
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ltem 8. 1-16-4274, Reagan Memorial Tollway, Illinois Route 47 Interchange, M.P. 109.3

This project has a 25% D/MABE participation goal and 1% VOS/SDVOSBE participation goal.

Phase Ill engineering services are required for the construction inspection and supervision for the
proposed interchange at iflinois Route 47 on the Reagan Memorial Tollway at MP. 109.3 in Kane
County, llinois.

The Consultant will perform on-site inspection, review layout of contract including design changes,
provide geotechnical inspection and testing, prepare records, maintain documentation, submit pay
estimates and change orders and any other duties requiring the services of an engineer to complete this
project on a timely basis and in accordance with Tollway specifications. The Consultant may be
required to review and make comments on Pre-Final Design Plans submitted to the Tollway for
constructability. The Consultant must complete and submit final measurements, calculations and final
contract documents to the Tollway no later than six (6) weeks after completion of Punch List for the
project.

Construction estimate: Category B.

Firms must be prequalified by IDOT in the following category:
Special Services (Construction Inspection)

Key personnel listed in Exhibit A for this project must include:

»  The person who will assume the duties of the Project Manager for all aspects of the work
documents (must be an llincis Licensed Professional Engineer).
The Resident Engineer.
The Materials Coordinator.
The Document Technician. (The person actively performing the documentation on the project
must possess a current IDOT Construction Document certificate. Include the Documentation
Certificate Number for IDOT class S-14, Documentation of Contract Quantities.)
The Materials QA Technician.

Schedule: This project is scheduled to start in Spring 2018.

The Consultant must have MicroStation capabilities. All final documents shall be submitted in hard copy
and electronic format and follow the CADD Standards Manual,

This project will be managed through the Tollway's web-based project management system. The
Consultant will be required to participate in these procedures and will receive training on the system.

The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality Program (CQP). The
CQP is due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a scope briefing
at the Tollway Central Administration office building in Downers Grove.

PSB 18-2 ' A-14R
Addendum No 2 Page 7 of 8 April 3, 2018
















Contract: I-16-4274

Prime: lllinois Construction & Environmental Consulting, Inc.

Key Personnel

Please note classifications checked are the only ones needed per the

PSB solicitation requirements.




Exhibit A — Proposed Staff

PSB 18-2

Please provide the information for the following Key Project Personnel, (Key Project Personnel are

defined as those specific positions identified in each PSB ltem, and are subj
Tollway if they change during contract performance)

ect to approval by the

, including the staff from the Sub-Consuitants. The

personnel named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel.

Project Manager {item 1)

Project Manager (Items 2 thru 10)

Name: Name: Gilbert Bermundo

Firm: Firrm: {linols Construction & Environmeatal Consulting, Inc.
Category: Category: IL Licensed Professional Engineer
License #; License #: 062.083157

Year Registered: | State: | Year Registered: | 2011 [ State: [ IL
Office Address: Office Address: 2399 Foster Avenue

City: [ State: | City: Wheeling | State: | IL
Project Engineer (Items 1 thru 5) Structural Design (Items 1 thru 6)

Name: Name:

Firm: Firm:

Category: IL Licensed Professional Engineer Category: IL Licensed Structural Engineer
License # License #.

Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:

City: | State: | City: | State: |

Drainage Design (item 1)

Traffic and Tolling Analysis (ltem 1)

Name: Name:

Firm: Firm:

Category: IL Licensed Professional Engineer Category:

License # License #:

Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:

City: | State: ] City: | State: |
Financial and Economic Impact Analysis QC/QA Roadway (Items 1 thru 5)

{Item 1)

Name: Name:

Firm: Firm:

Category; Category: IL Licensed Professional Engineer
License #: License #:

Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:;

City: | State: | City: | State: ! |

*If work is being performed by a Sub-consultant list firm name also,

*“*Note the specific function listed in the Item description for Key Personnel




Exhibit A — Proposed Staff

PSB 18-2, conti

nued

The personnel named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel

QC/QA Structural (ltems 1 thru 5)

Roadway Design (Items 2 thru 6)

Name: Name:

Firm: Firm:

Category: IL Licensed Structural Engineer Category: IL Licensed Professional Engineer
License #: License #:

Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:

City: [ State: | City: | State: |

Construction Engineer (ltems 3 & 4)

Architect (Item 5)

Name: Name:

Firm: Firm:

Category: IL Licensed Professional Engineer Category: IL Licensed Professional Architect
License #: License #:

Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:

City: | State: | City: [ State: |
Electrical Design (item 5) Mechanical Design (Item 5) ]
Name: Name:

Firm: Firm:

Category: It Licensed Professional Engineer Category: IL Licensed Professional Engineer
License #: License #:

Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:

City: [ State: | City: | State: |
Resident Engineer {ltems 6 thru 10) Materials Coordinator (Items 6 thru 10)
Name:; Chad Peterson Name: Sentral Stewart

Firm: Hitnois Construcrion & Environmental Cansulting, Ine, Firm: Ulinuis Construction & Frvirenmental Coasulting, Inc,
Category: IL Licensed Professional Engineer Category: IL Licensed Professional Engineer
License #; 062.060902 License #: 062.061760

Year Registered: | 2008 | State: T1L Year Registered: | 2009 | State: [ 1L
Office Address: 2399 Foster Avenue Office Address: 2399 Foster Avenue

City: Wheeling | State: | 1L City: Whecling | State: | IL

Document Technician (ltems 6 thru 10)

Materials QA Technician (items 6 thru 10)

Nare: Ana Carrasco Name: Jolie Gallaway

Firm: HR G[’EEH, In(;‘ Firm: 1Hinnis Construction & Environmental Consulting, Inc.
Category: | pooumenatn Corfgaon Category

License #; 14-0560 License #:

Year Registered: | 2014 | State: | IL. Year Registered: | State: |
Office Address: 651 Prairie Point Drive # 201 QOifice Address: 2399 Foster Avenue

City: Yorkville | State: | 1L City: Wheeling | State: [ 1L

"If work is being performed by a Sub-consultant list firm name also.
"*Note the specific function listed in the Item description for Key Personnel
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Vendor information CLOSE WikDOW [X

Business & Contact Information /__ / é _ (_/a) 7 %

Business Name Aqua Vitae Engineering LLC

Owner Mr Gary Paradoski
Address 125 S Burton Place

> Map This Address Arlington Heights, IL 60005
Phone 847-239-4512

B47-577-0744
GPARADOSKIGAQUA-VITAEGROUP.COM

Fax

Email

Website htips: //MWVWW.AQUA-VITAEGROUP.COM
Ethnicity Caucasian

Gender Male

Cook (IL)

County

Certification Information

Certifying Agency

State of lilincis Central Management Services
Certification Type VOSB - Veteran Owned Small Business

1/23/2019
Expiration Date 1/23/2020

Renewal Date

Certified Business Civil Engineering
Description

Commodity Codes
Code Description
NIGP 92517 Civil Engineering

Additional Information

Region Metro Chicago

https://cms.diversitycompliance.com/FrontEnd/SearchCertifiedDirectory.asp?X1D=3695& TN=cms 8/22/2018







Contractor Details Page 1 of 1

Unified Certification Program - Search

Contractor Details Browse F.A.Q. Sheet (/UCP/Search/Help)

_Eﬂ.rlt.j /'/éw%m?/

lllinois Construction Email: chamano@iceillinois.com
& Environmental Phone: 847-542-7500
Consuiting, Inc. Fax: 224-735-2946

Clayton Hamano

2399 Foster Avenue

Wheeling, IL 60090-

0000

County: Cook

Categories: Construction, Professional

NAICS Speciality
237310-Highway, Street, 237310 - Construction
and Bridge Construction Management, Quality
541330-Engineering Controi
services 541330 - Construction
541380-Testing Laboratories Engineering and
541620-Environmental Construction Inspection
consulting services 541380 - Construction
Material Testing and Project
Management
541620 - Environmental
Consulting Services

© 2017 lllincis Department of Transportation Version: 1.1.27.5458

https://webapps.dot.illinois,gov/UCP/External Contractor/Index?Autold=110686 8/22/2018




Contractor Details Page 1 of 1

Unified Certification Program - Search

Contractor Details Browse F.A.Q. Sheet (fJUCP/Search/Help)

print | | Al 4274

Ames Engineering,
Inc.

Ahsan Siddiqi

6330 Belmont Road,
Suite 4B

Downers Grove, |IL
60516

County: DuPage

Email: ahsan.siddigi@amesengineeringin¢.com
Phone: (630) 737-1987
Fax: (630) 470-9891

Categories: Architecture\Engineering

NAICS

Speciality

541330-Engineering 541330- CONSTRUCTION
Services INSPECTION
ELECTRICAL ENGINEERING

LIGHTING
TRAFFIC SIGNALS
STUDIES: TRAFFIC
FREEWAYS
ROADS AND STREETS

© 2017 lllinois Department of Transportation Version: 1.1.27.5458

https://webapps.dot.illinois.gov/UCP/ExternalContractor/Index? Autold=108738 10/2/2018



Contractor Details

Page 1 of 1

Unified Certification Program - Search

Contractor Details

Print g

Apex Consulting

Engineers, L.L.C.
Delano E. Brazil

111 E. Wacker Dr., Ste.
520

Chicago, IL 60601

County: Cook

Email: dbrazil@apexconsults.com
Phone: (312) 977-0660

Fax: (312) 977-0661

Categories: Architecture\Engineering

NAICS Speciality
541330-Engineering 541330- CONSTRUCTION
Services INSPECTION
541370-Surveying & TRAFFIC SIGNALS
Mapping (except STUDIES: TRAFFIC
Geophysical} Serv. ROADS AND STREETS

541370- SURVEYING

© 2017 lllinois Department of Transportation

Browse F.A.Q. Sheet ({UCP/Search/Help)

[/ C-42TF

Version: 1.1.27.5458

hitps://webapps.dot.illinois.gov/UCP/ExternalContractor/Index? Autold=108743 8/22/2018




Contractor Details Page 1 of 1

Unified Certification Program - Search

Contractor Details Browse F.A.Q. Sheet ({lUCP/Search/Help)

)=/ &4 7
Print g C/

Program
Management &

Control Services,
LLC

Kerry Nutter

46 South Waiola Avenue
La Grange, IL 60525-
0000

County: Cook

Email: kerry@pmcsconsulting.com
Phone: 773-495-8262

Fax: 708-482-9702

Categories: Professional

NAICS Speciality
541690-Economic 541690-PROJECT
consulting services MANAGEMENT
CONSULTING
© 2017 lllinois Department of Transportation Version: 1.1.27.5458

https://webapps.dot.illinois.gov/UCP/External Contractor/Index? Autold=110062 8/22/2018




CORP/LLC - File Detail Report Page 1 of 1

1SS8 WHITE

TARY OF STATE

ACTIVE

Entlty Type CORPORATION ! Type of Corp

Incorporation Date : 04/15/2014 State : ILLINOIS
{Domestic) P : C

. Agent Name '~ BRIAN LANSU || Agent Change Date

. 04/18/2014

| Agent Street Address 4327 ROSLYN RD . Prosident Name & Address | CLAYTON HAMANO 4120
: . WALTERS AVE |
- NORTHBROOK, IL 60062

. DOWNERS GROVE . Secretary Name & Address  CLAYTON HAMANO 4120
g WALTERS AVE
- NORTHBROOK, IL 60062

- 60515 . Duration Date PE RPETUAL

. Annual Report Filing | 03/28/2018 For Year 2018
' Date o :

Return to the Search Screen | Purchase Certificate of Good Standing ]

(One Certificate per Transaction)

OTHER SERVICES

i File Annual Report f

{ Adopting Assumed Name I

l Articles of Amendment Effecting A Name Change

| Change of Registered Agent and/or Registered Office Address

BACK TO CYBERDRIVEILLINGIS.COM HOME PAGE

https://www.ilsos.gov/corporatellc/CorporateLlcController 8/22/2018































CONSTRUCTION MANAGER AGREEMENT

The Board of Directors, on the 27" day of September, 2018, authorized this
AGREEMENT to be entered into by and between THE ILLINOIS STATE TOLL
HIGHWAY AUTHORITY, an instrumentality and administrative agency of the State of
lllinois, hereinafter sometimes referred to as "TOLLWAY", and ILLINOIS
CONSTRUCTION & ENVIRONMENTAL CONSULTING, INC., a corporation
authorized and existing within the laws of the State of lllinois, hereinafter referred to as
"CONSTRUCTION MANAGER".

WHEREAS, the CONSTRUCTION MANAGER has submitted a proposal dated
September 5, 2018, to provide construction management services for Contract No. I-
16-4274 for Reagan Memorial Tollway, Illinois Route 47 Interchange, Mile Post
109.3; and

WHEREAS, the CONSTRUCTION MANAGER represents itself to be a
professional engineering firm meeting the stated pre-qualification criteria for selection
from PSB 18-2, Item 8, staffed with professional licensed engineers, experienced and
well-able to perform the construction section engineering services required for said
contract, and it is in the best interest of the TOLLWAY to accept said proposal.

In consideration of the mutual covenants hereinafter contained, the parties hereto
mutually covenant and agree as follows:

ARTICLE |

General Provisions

A. The CONSTRUCTION MANAGER shall perform all construction
management services for Contract No. 1-16-4274 for Reagan Memorial Tollway,
lllinois Route 47 Interchange, Mile Post 109.3 in accordance with the requirements
and terms of this Agreement, the above-numbered Professional Services Bulletin, and
the proposal from the CONSTRUCTION MANAGER of September 5, 2018, attached
hereto and made a part hereof as Exhibit "1". With respect to any inconsistency or
conflict between the terms of this Agreement and the proposal (Exhibit "1"), the
following order of precedence shall govern: 1. This Agreement 2. The Proposal 3. The
Professional Services Bulletin.

B. All services performed by CONSTRUCTION MANAGER shall be
performed according to the professional standards and in accordance with the
Construction Manager's Manual in effect at the date of contract execution, and as
revised thereafter.

C. The CONSTRUCTION MANAGER shall perform its services hereunder
with the same degree of care, skill and diligence as is ordinarily possessed and
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exercised by a member of the same profession, currently practicing, under similar
circumstances.

ARTICLE Hi

Time of Performance

Upon receipt of a Notice to Proceed authorized by the Chief Engineering Officer
of the TOLLWAY, the CONSTRUCTION MANAGER shall perform the services herein
during the period commencing on the latter of either execution of the Agreement or
September 28, 2018 and ending December 31, 2022, in accordance with the schedule
included in the attached proposal.

Notwithstanding anything in this Agreement, the CONSTRUCTION MANAGER,
including the CONSTRUCTION MANAGER's subcontractors, if any, shall not be
responsible hereunder for any delay, default or nonperformance of this Agreement, if
and to the extent that such delay, default or nonperformance is caused by an act of
God, weather, accident, labor strike or shortage, fire, explosion, riot, war, rebellion,
terrorist activity, sabotage, flood, epidemic, or any other cause beyond the reasonable
control of such party.

ARTICLE 1ll

Compensation

The CONSTRUCTION MANAGER shall perform all construction management
services as required herein, and the TOLLWAY shall pay the CONSTRUCTION
MANAGER as compensation therefor, the CONSTRUCTION MANAGER'S actual
payroll costs times a multiplier of 2.8000, and reimbursement of certain direct expenses
(as each of these amounts are shown in Exhibit "1"), with an upper limit of
compensation of Two Million, Ninety-Nine Thousand, Nine Hundred Ninety-Seven
Dollars and Ninety-Eight Cents ($2,099,997.98). If, in the opinion of the
CONSTRUCTION MANAGER, additional fees or expenses in excess of the upper limit
of compensation agreed herein are required, the CONSTRUCTION MANAGER shall
promptly notify the Chief Engineering Officer of the TOLLWAY thereof and shall not
incur or charge any such fees or expenses without prior approval of the Chief
Engineering Officer. The CONSTRUCTION MANAGER must ensure that its
subcontractors (if applicable) submit bills and invoices in a manner consistent with the
terms of this Agreement and shall include language in its subcontractor agreements
whereby the subcontractors expressly agree to be bound by the terms of this
Agreement, including but not limited to the Inspector General Provision at Article XVIII.

ARTICLE IV

Compliance with State and Other Laws

The CONSTRUCTION MANAGER specifically agrees that in the performance of
the services herein enumerated, the CONSTRUCTION MANAGER, its associates,
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subcontractors, agents and employees will comply with any and all Federal laws, State
statutes, local ordinances, rules and regulations.

Governing Law: Exclusive Jurisdiction

This Agreement, and all the rights and duties of the parties arising from or
relating in any way to the subject matter of this Agreement or the transaction(s)
contemplated by it, shall be governed by, construed and enforced only in accordance
with the laws of the United States and the State of illinois (excluding any conflict of laws
provisions that would refer to and apply the substantive laws of another jurisdiction).
Any suit or proceeding relating to this Agreement, including arbitration proceedings,
shall be brought only in DuPage County, lllinois. IHlinois Construction &
Environmental Consulting, Inc., consents to the exclusive jurisdiction and venue of
the courts located in DuPage County, State of lllinois.

Confidentiali

CONSTRUCTION MANAGER, including its agents and subconsultants, to this
AGREEMENT may have or gain access to confidential data or information owned or
maintained by the TOLLWAY in the course of carrying out its responsibilities under this
AGREEMENT. The CONSTRUCTION MANAGER shall presume all information
received from the TOLLWAY or to which it gains access pursuant to this AGREEMENT
is confidential. No confidential data collected, maintained, or used in the course of
CONSTRUCTION MANAGER's performance of this contract shall be disseminated
except as authorized by law and with the written consent of the TOLLWAY, either during
the period of the AGREEMENT or thereafter. The CONSTRUCTION MANAGER must
return any and all data collected, maintained, created or used in the course of the
performance of the AGREEMENT, in whatever form it is maintained, promptly at the
end of the AGREEMENT, or earlier at the request of the TOLLWAY, or notify the
TOLLWAY in writing of its destruction with prior TOLLWAY approval only.

The foregoing obligations shall not apply to confidential data or information
lawfully in the CONSTRUCTION MANAGER's possession prior to its acquisition from
the TOLLWAY: received in good faith from a third-party not subject to any confidentiality
obligation to the disclosing Party; or independently developed by the CONSTRUCTION
MANAGER without the use or benefit of the TOLLWAY's confidential information.

ARTICLE V

Responsibility for Injuries and Damages

The CONSTRUCTION MANAGER shall be responsible for all injuries to persons
and damages to property due to the activities of the CONSTRUCTION MANAGER, its
associates, agents or employees, in connection with an error, omission, intentional,
willful, wanton, or negligent act(s), and shall be responsible for all parts of its services,
both temporary and permanent, relating to the performance of any services under this
Agreement or in connection therewith. It is expressly understood that the
CONSTRUCTION MANAGER shall indemnify and save harmless the TOLLWAY, its
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Directors and the employees of the TOLLWAY from claims, suits, actions, damages and
costs arising from, growing out of, an error, omission, intentional, willful, wanton or
negligent act(s) of the CONSTRUCTION MANAGER under this Agreement, to the
maximum extent permitted by law, and such indemnity shali not be limited by reason of
the enumeration of any insurance coverage hereinafter provided. Nothing herein
contained shall be construed as prohibiting the TOLLWAY, its Directors or the
employees of the TOLLWAY from defending any actions and suits brought against them
or any of them or from employing their own counsel in defense of all such actions and
suits. It is understood and agreed that the CONSTRUCTION MANAGER is an
independent contractor and as such is solely responsible for any and all of its activities
hereunder.

ARTICLE VI
Insurance

The CONSTRUCTION MANAGER agrees to procure and maintain during the
entire term of this contract and any extensions thereto, at its own expense and without
additional expense to the TOLLWAY, adequate insurance for claims for injuries to
persons or damage to property which may arise from or in connection with the
performance of the work by the CONSTRUCTION MANAGER, his agents,
representatives, employees or subcontractors. Work shall not commence until all
insurance required by this section has been obtained and acceptable documentation
provided to the TOLLWAY. Acceptable insurance companies shall be authorized or
approved to transact business under the laws of the State of lllinois, shall be rated by
A.M. Best and Company with a financial strength rating of “A-“ or better and a financial
size category of not less than “VII”.

The CONSTRUCTION MANAGER shall obtain for the term of the contract, and
any extensions thereto, insurance in the following kinds and minimum limits:

a. Worker's Compensation Insurance as required by state statute, and
Employer's Liability insurance covering all the CONSTRUCTION
MANAGER'’s employees acting within the course and scope of their
employment.

b. Commercial General Liability Insurance written on Insurance
Services Office (ISO) occurrence form CG 00 01 10/03 or
equivalent, covering premises operations, independent contractors,
blanket contractual liability, and personal injury with minimum limits
of $1,000,000.00 (One Millions Dollars) each occurrence and
$2,000,000.00 (Two Million Dollars) annual general aggregate.

If any aggregate limit is reduced below $2,000,000.00 because of
claims made or paid, the CONSTRUCTION MANAGER shali obtain
additional insurance to restore the full aggregate limit and furnish
documentation to the TOLLWAY.
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C. Automobile Liability Insurance covering any auto, including owned,
hired and non-owned autos, with a minimum limit of $1,000,000.00
(One million Dollars) each occurrence, combined single limit.

d. Excess / Umbrella Liability insurance providing excess coverage
over commercial general liability, automobile liability and
employer's liability with a minimum limit of $2,000,000.00 (Two
Million Doliars) per occurrence and in aggregate.

e. Engineering Professional Errors and Omissions Liability providing
coverage for claims, damages, losses or expenses arising out of or
resulting from the performance of Professional Services
contemplated in this contract. Limits of liability shall be a minimum
of $2,000,000 (Two Milion Dollars) per occurrence and in
aggregate. The policy, including claims made forms, shall remain in
effect for the duration of the contract and then have a three-year
discovery period or longer as required by State Statue.

All deductible or self-insured retentions must be declared and are the sole
responsibility of the CONSTRUCTION MANAGER. The lllinois State Toll Highway
Authority shall be named an “additional insured” for the commercial general liability and
automobile liability coverage. These policies shall be primary for the additional insured
and not contributing with any other insurance or similar protection available to the
additional insured. Copies of the applicable “additional insured” endorsements will be
provided to the TOLLWAY with the insurance documentation.

The CONSTRUCTION MANAGER shall submit insurance documentation prior to
the commencement of any contract work and will provide documentation of renewals of
said policies as they occur. Any failure of the TOLLWAY to request proof of insurance
will not waive the requirement of maintenance of protection as specified herein.

ARTICLE VI

Ownership of Documents

All documents, including tracings, drawings, estimates, specifications, field notes,
investigations, studies and any and all documents, memoranda and information relating
to services to be furnished and performed pursuant to this Agreement are the property
of the TOLLWAY. During the performance of the engineering services herein provided
for, the CONSTRUCTION MANAGER shall be responsible for any loss or damage to
the documents herein enumerated while they are in its possession, and any such
documents shall be restored at its expense. Full access to the documents, including
related work product concerning the services performed pursuant to this Agreement,
shall at all times be available to the TOLLWAY and other public agencies interested in
this work. It is agreed and understood by the parties that any plans, drawings,
blueprints or other similar documents ("plans") provided under this Contract which are
reused by the TOLLWAY, on other projects, shall be at the TOLLWAY's own risk. Any
person or entity reusing any plans shall be solely responsible for such reuse. Should
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the CONSTRUCTION MANAGER reuse any plans, it agrees to indemnify any and all
persons or entities for any claims or actions resulting from its reuse to the extent that
said claim or action resuits from such reuse. The TOLLWAY agrees to require any
person (including the TOLLWAY itself) reusing the plans provided by the
CONSTRUCTION MANAGER to abide by the terms and conditions set forth in this
paragraph.

ARTICLE VIII
Financial Statement

The CONSTRUCTION MANAGER shall, within ten (10) days after requested by
the TOLLWAY, furnish to the TOLLWAY a current statement of the financial condition of
the CONSTRUCTION MANAGER and any other financial information required by the
TOLLWAY.

ARTICLE IX

Successors and Assigns

The TOLLWAY and CONSTRUCTION MANAGER each bind themselves, their
successors and assigns to the other party of this Agreement and to the successors and
assigns of such other party with respect to all covenants of this Agreement. Except as
this Agreement provides, neither the TOLLWAY nor the CONSTRUCTION MANAGER
shall assign, sublet or transfer its interest in this Agreement without the written consent
of the other.

ARTICLE X
Subcontractors

The CONSTRUCTION MANAGER shall not subcontract or assign services to be
furnished under this Agreement without prior written approval of the TOLLWAY, except
that the CONSTRUCTION MANAGER may without such prior approval, contract with
others for photogrammetric maps, equipment and supplies, printed matter, and other
reproductions and stenographic, clerical or any other non-technical services.

ARTICLE XI

Suspension

The TOLLWAY may suspend, from time to time, the services of the
CONSTRUCTION MANAGER pursuant to this Agreement at its sole discretion effective
five (5) days after delivery of written notice thereof for any period of time or times not
exceeding a total of twelve (12) months. In the event of suspension of this Agreement,
not occasioned by violation of the Agreement by the CONSTRUCTION MANAGER, the
CONSTRUCTION MANAGER shall be paid for authorized services performed prior to
the effective date of the suspension, including any reimbursable expenses then due, in
accord with this Agreement.
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ARTICLE Xil
Termination

A. Termination Without Cause

1. The TOLLWAY reserves the right, at its sole discretion, to terminate
this Agreement without cause at any time. In the event of such termination, the
TOLLWAY will promptly deliver a written Notice of Termination Without Cause to the
CONSTRUCTION MANAGER. Upon termination and within ten (10) days of said
termination, the CONSTRUCTION MANAGER shall prepare a detailed Progress
Report, including information as to all the work performed by the CONSTRUCTION
MANAGER and the status of the work as of the date of the termination, and provide any
and all other information and documents developed under the terms of this Agreement
as requested by the Chief Engineering Officer of the TOLLWAY. The TOLLWAY will
review the Progress Report and determine the percentage of the work required to be
performed under this Agreement that has been completed by the CONSTRUCTION
MANAGER. At the request and direction of the Chief Engineering Officer of the
TOLLWAY, the CONSTRUCTION MANAGER shall, within ten (10) days after the date
of termination, furnish to the TOLLWAY marked up full size prints entitled "Record
Plans", including specifications with all contract revisions or modifications to date
indicated thereon, in accordance with the requirements of the Construction Manager's
Manual in effect at the date of contract execution, and as revised thereafter.

In the event the Chief Engineering Officer of the TOLLWAY requires additional
services to be performed by the CONSTRUCTION MANAGER, the CONSTRUCTION
MANAGER shall prepare a Final Progress Report on completion of the additional
services. The TOLLWAY will review the Final Progress Report and determine the
percentage of completed services performed under the Agreement by the
CONSTRUCTION MANAGER.

2. The total compensation due to the CONSTRUCTION MANAGER,
in the event of termination without cause shall be the following, less all previous
payments to the CONSTRUCTION MANAGER and any credits or set-offs due to the
TOLLWAY:

a. Actual payroll cost for work properly performed prior to the
effective date of termination, times a multiplier of 2.8000;

b. Actual reimbursable direct expenses incurred prior to the
effective date of termination;

C. Actual payroll cost tmes a multiplier of 2.8000 for any
wind-up work after the effective date of termination as
directed to be performed by the Chief Engineering Officer of
the TOLLWAY.

Rev. 5/21/12018 Page 7 of 14 Contract I-16-4274
PSB 18-1 & Later




Actual reimbursable direct expenses incurred for any
wind-up work after the effective date of termination as
directed to be performed by the Chief Engineering Officer of
the TOLLWAY.

Termination for Cause

1. In the event the CONSTRUCTION MANAGER fails to meet any of
its contractual obligations as set forth in this Agreement due to any of the herein stated
conditions for termination for cause, then the TOLLWAY, at its option, may consider the
Agreement as cancelled effective upon the delivery of written Notice of Termination for
Cause to the CONSTRUCTION MANAGER, and may, as additional remedies and
without prejudice to or waiver of any other right or remedy which it possesses hereunder
or as a matter of law, complete the performance of the engineering services with its own
forces, secure services from any other available source and any difference in cost shall
be charged back to the CONSTRUCTION MANAGER, or at the option of the
TOLLWAY, shall require the CONSTRUCTION MANAGER to promptly pay for or
reimburse the TOLLWAY for any such difference in cost, or the TOLLWAY may deduct
any such cost from any payments due or to become due the CONSTRUCTION
MANAGER. In addition to any difference in cost for services incurred by the TOLLWAY,
the CONSTRUCTION MANAGER shall reimburse the TOLLWAY for any costs, fees or
expenses, including administrative, engineering and legal expenses incurred by the
TOLLWAY due to the failure of the CONSTRUCTION MANAGER to meet such

obligations. The foregoing costs, fees and expenses, may, at the direction of the
TOLLWAY, be deducted from any sums remaining due for services properly performed
prior to the effective date of the cancellation and termination.

2. Conditions for termination for cause are as follows:

a. If CONSTRUCTION MANAGER becomes insolvent,
commits any act of bankruptcy, makes a general assignment
for the benefit of creditors, or becomes the subject of any
proceeding commenced under any statute or law established
for the relief of debtors;

If a receiver, trustee or liquidator of any of the property or
income of CONSTRUCTION MANAGER shall be appointed:

If CONSTRUCTION MANAGER shall fail to perform the
scope of services, or any part thereof, with the diligence
necessary to continue progress and compiete the scope of
services as prescribed by the time schedule and shall fail to
take such steps as directed by the TOLLWAY to remedy
delays within five (5) days after written notice thereof from
TOLLWAY;

If CONSTRUCTION MANAGER shall violate any of the
terms, provisions, conditions, covenants, or Certifications
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contained in this Agreement and shall fail to take such steps
as directed by the TOLLWAY to remedy such default within
five (5) days after written notice thereof from TOLLWAY.

3. Upon termination for cause and within ten (10) days of such notice,
the CONSTRUCTION MANAGER shall prepare a detailed Progress Report, including
information as to all the work performed by the CONSTRUCTION MANAGER and the
status of the work as of the date of the termination, and provide any and all other
information and documents requested by the Chief Engineering Officer of the
TOLLWAY. The TOLLWAY will review the Progress Report and detemine the
percentage of services that have been performed under this Agreement by the
CONSTRUCTION MANAGER. In the case of a dispute between the TOLLWAY and the
CONSTRUCTION MANAGER, the decision of the Chief Engineering Officer shall be
final. At the request and direction of the Chief Engineering Officer of the TOLLWAY, the
CONSTRUCTION MANAGER shall, within ten (10) days after the date of termination,
furnish the TOLLWAY with marked up full size prints entitled "Record Plans”, including
specifications with all contract revisions or modifications made up to the termination
date indicated thereon, in accordance with the requirements of the Construction
Manager's Manual in effect at the date of contract execution, and as revised thereafter.

4. The total compensation due to the CONSTRUCTION MANAGER,
in the event of Termination for Cause shall be the following, less all previous payments
to the CONSTRUCTION MANAGER, and expenses and costs of the TOLLWAY, and
any credits or set-offs due to the TOLLWAY.

a. Actual payroll cost for authorized work performed prior to the
effective date of termination, times a multiplier of 2.8000;

Actual reimbursable direct expenses incurred prior to the
effective date of termination.

C. Termination due to Lack of an Appropriation

This Agreement is subject to termination and cancellation in any
year for which the General Assembly fails to make an appropriation (if such an
appropriation is required) to make payments under the terms of the Agreement.
Currently, the TOLLWAY is not required to obtain a yearly appropriation of its funds.
However, the TOLLWAY cannot and does not make any representation or warranties
concerning future appropriation requirements.

ARTICLE Xl

Solicitations

The CONSTRUCTION MANAGER warrants that no person or selling agency has
been employed or retained to solicit or secure this Agreement upon an agreement or
understanding for a commission, percentage, brokerage or contingent fee. For breach
or violation of this warranty, the TOLLWAY shall have the right to annul this Agreement
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without liability, or in its discretion to deduct from the contract price or consideration the
full amount of such commission, percentage, brokerage or contingent fee.

ARTICLE XIV

Notices

Notices to be given hereunder or documents to be delivered shall be deemed
sufficient if delivered personally or mailed by certified mail to the CONSTRUCTION
MANAGER at lllinois Construction & Environmental Consulting, Inc., 2399 Foster
Avenue, Wheeling, lllinois 60090, or to the Chief Engineering Officer, at 2700 Ogden
Avenue, Downers Grove, lllinois 60515. Either party may change the place to which
notices hereunder may be addressed by written notice to the other party at any time or
times.

ARTICLE XV

Record Retention and Audit

In compliance with the lllinois Procurement Code (30 Ill. Comp. Stat. 500/20-65)
and rules promulgated thereunder, every CONTRACT for goods and services shall
provide that the contractor shall maintain certain records, books and documents.

The CONSTRUCTION MANAGER shall maintain in the State of lllinois, for a
minimum of five years from the latter of the date of completion of the CONTRACT or the
date of final payment under the CONTRACT, adequate books, records, and supporting
documents from an accounting system maintained in accordance with generaily
accepted accounting principles to verify the amounts, recipients, uses and methods of
all disbursements of funds passing in conjunction with the CONTRACT. The five year
record maintenance period shall be extended for the duration of any audit in progress at
the time of that period’s expiration. The CONSTRUCTION MANAGER shall at its own
expense make such records available in a timely manner for inspection and audit
(including copies and extracts of records) as required by the Auditor General and other
State Auditors, the Chief Procurement Officer for General Services, the lllinois
Department of Transportation, and the TOLLWAY's Inspector General, Internal Audit or
other TOLLWAY agents at all reasonable times and without prior notice. For purposes
of this section, “timeliness” will be considered production within the time period specified
by the Auditor General and other State Auditors, the Chief Procurement Officer for
General Services, the llinois Department of Transportation and the TOLLWAY’s
Inspector General, Internal Audit or other TOLLWAY agents, but no later than thirty
days after a request for records being made unless otherwise agreed to by the parties.
The CONSTRUCTION MANAGER agrees to cooperate fully with any audit conducted
by the Auditor General and other State Auditors, the Chief Procurement Officer for
General Services, the lllinois Department of Transportation and the TOLLWAY'’s
inspector General, Internal Audit or other TOLLWAY agents, and to provide full access
to all relevant materials. The auditors reserve the right to enter the CONSTRUCTION
MANAGER'’s place of business in order to audit the records. If they are not produced in
a timely manner by the CONSTRUCTION MANAGER, then the CONSTRUCTION
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MANAGER shall reimburse the TOLLWAY or other State agency for the travel
expenses of its auditors in the event that this right is invoked.

The obligations of this Section shall be expiicitly included in any subcontracts or
agreements formed between the CONSTRUCTION MANAGER and any subcontractors
or suppliers of goods and services to the extent that those subcontracts or agreements
relate to fulfilment of the CONSTRUCTION MANAGER's obligations to the TOLLWAY.
Such subcontractor shall be required to comply with the terms and conditions of this
Section and the TOLLWAY shall be entitled to enforce a breach of that contract.

Any audit adjustment will be submitted on a final invoice for any underpayment or
overpayment to the CONSTRUCTION MANAGER or its subcontractors. The
CONSTRUCTION MANAGER shall promptly reimburse the TOLLWAY for any
overpayment, or the TOLLWAY at its option may deduct any overpayment from any
funds due the CONSTRUCTION MANAGER, whether those funds are due under this
contract or other contracts to which the CONSTRUCTION MANAGER is a party either
directly with the TOLLWAY or as a subcontractor. In the event the CONSTRUCTION
MANAGER fails or refuses to reimburse the TOLLWAY for an overpayment, the
CONSTRUCTION MANAGER shall be responsible for all costs, including attorney fees,
incurred by the TOLLWAY to collect such overpayment.

Failure to maintain or make available the books, records, and supporting
documents required by this Section shall establish a presumption in favor of the
TOLLWAY for recovery of any funds paid by the TOLLWAY under the contract for which
adequate books, records and supporting documentation are not available to support
their purported disbursement.

The CONSTRUCTION MANAGER shall reimburse the TOLLWAY for the total
costs of an audit that identifies significant findings that would benefit the TOLLWAY,
including but not limited to reasonable attorney’s fees and other expenses. Significant
findings for the purposes of this provision shall be identified as an amount in excess of
$50,000 in aggregate of the audit report or findings of material performance or
compliance deficiencies.

If the CONSTRUCTION MANAGER fails to comply with these requirements, the
CONSTRUCTION MANAGER may be disqualified or suspended from bidding on or
working on future contracts.

ARTICLE XVI

Quality Assurance and Quality Control (QA/QC) Plan

The CONSTRUCTION MANAGER’S QA/QC PLAN for this PROJECT must be
presented by the CONSTRUCTION MANAGER fourteen (14) days after receiving the
signed contract. After acceptance by the TOLLWAY, the CONSTRUCTION MANAGER
must adhere to this QA/QC Plan and will be required to periodically confirm, in writing,
that they have complied with the approved plan. The statement of compliance must be
submitted to the TOLLWAY Project Manager with each monthly progress report.
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The QA/QC Plan must follow GUIDELINES FOR CONSTRUCTION
MANAGER’S QUALITY PROGRAM, which will be provided by the TOLLWAY.

ARTICLE XVII

Miscellaneous

This Agreement, when executed by the CONSTRUCTION MANAGER, shall be
an offer by the CONSTRUCTION MANAGER to the TOLLWAY and shall not be
construed as an offer by the TOLLWAY to the CONSTRUCTION MANAGER. All
agreements are subject to the statutes, rules, regulations and policies governing the
TOLLWAY and are expressly subject to the approval of the TOLLWAY’s Board of
Directors, the Procurement Policy Board, the Chief Procurement Officer for General
Services, and the Attorney General of the State of lllinois.

ARTICLE XVIIi

Inspector General

The Vendor/Contractor hereby acknowledges that pursuant to Section 8.5 of the
Toll Highway Act (605 ILCS 10/8.5) the Inspector General of the lllinois State Toll
Highway Authority has the authority to conduct investigations into certain matters
including but not limited to allegations of fraud, waste and abuse, and to conduct
reviews. The Vendor/Contractor will fully cooperate in any OIG investigation or review
and shall not bill the Tollway for such time. Cooperation includes providing access to all
information and documentation related to the goods/services described in this
Agreement, and disclosing and making available all personnel involved or connected
with these goods/services or having knowledge of these goods/services. All
subcontracts must inform Subcontractors of this provision and their duty to comply.

ARTICLE XIX

Engineer Selection Process

The TOLLWAY and the CONSTRUCTION MANAGER hereby certify that they
are in compliance with the provisions of the Architectural, Engineering and Land
Surveying Qualifications Based Selection Act (30 ILCS 535) with respect to the
procurement of the services covered in this Agreement.

ARTICLE XX

Report of a Change in Circumstances

The CONSTRUCTION MANAGER agrees to report to the TOLLWAY as soon as
practically possible, but no later than 21 days following any change in facts or
circumstances that might impact the CONSTRUCTION MANAGER’s ability to satisfy its
legal or contractual responsibilities and obligations under this contract. Required
reports include, but are not limited to changes in the CONSTRUCTION MANAGER'’s
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Certification/Disclosure Forms, the CONSTRUCTION MANAGER's IDOT pre-
qualification, or any certification or licensing required for this project. Additionally, the
CONSTRUCTION MANAGER agrees to report to the Toliway within the above
timeframe any arrests, indictments, convictions or other matters involving the
CONSTRUCTION MANAGER, or any of its principals, that might occur while this
contract is in effect. This reporting requirement does not apply to common offenses,
including but not limited to minor traffic/vehicle offenses.

Further, the CONSTRUCTION MANAGER agrees to incorporate substantially
similar reporting requirements into the terms of any and all subcontracts relating to work
performed under this agreement. The CONSTRUCTION MANAGER agrees to forward
or relay to the Tollway any reports received from subcontractors pursuant to this
paragraph within 21 days.

Finally, the CONSTRUCTION MANAGER acknowledges and agrees that the
failure of the CONSTRUCTION MANAGER to comply with this reporting requirement
shall constitute a material breach of contract which may result in this contract being
declared void.

ARTICLE XXI

EXPATRIATED ENTITIES

Except in limited circumstances, no business or member of a unitary business
group, as defined in the lllinois Income Tax Act, shall submit a bid for or enter into a
contract with a State agency if that business or any member of the unitary business
group is an expatriated entity.
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CONSTRUCTION MANAGER PROPOSAL

FOR CONTRACT NUMBER 1-16-4274

This proposal, dated September 5, 2018, is submitted by lllingis Construction &
Environmental Consulting, Inc. of Wheeling, IL for Construction Manager's Service.

DESCRIPTION/LOCATION OF CONSTRUCTION SECTION

The location of the construction Contract I-16-4274 for which we propose to provide
Construction Manager Services is Reagan Memorial Tollway, IHinois Route 47
Interchange, M.P. 109.3, in Kane County (Counties), lllinois.

SCOPE OF CONSTRUCTION MANAGER SERVICES

Construction Manager Services following selection from PSB 18-2 will be provided for
all items of work included in the Contract Requirements for the above Construction
Contract and will conform with the !llinois State Toll Highway Authority's Construction
Manager's Manual, in effect at the date the contract is awarded, and as revised
thereafter, and with the lllinois State Toll Highway Authority's (hereinafter referred to as
“TOLLWAY" current practices. These services shall include the responsibility for
administration of the referenced Construction Contract in accordance with the
applicable Construction Manager's Manual; manage the work as required by the
Contract Documents; responsible for all on-site and off-site material testing; document
all activities pertaining to the execution of the work; prepare all reports, payment
estimates and other required documents; submit a "Record Drawing" set of plans;
submit all project records, documents and the project close-out records properly
indexed and cross-referenced in a manner which can be easily reviewed by the
TOLLWAY at the same time the final pay estimate is submitted: and carry out the
policies of the TOLLWAY.

FEE PROPOSAL

The CONSTRUCTION MANAGER shall be compensated for Engineering Services on
the following basis:

ACTUAL PAYROLL COSTS TIMES A MULTIPLIER, PLUS REIMBURSEMENT
OF DIRECT EXPENSES, WITH AN UPPER LIMIT OF COMPENSATION.

The compensation elements and their limits are more fully detailed as follows:
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ACTUAL PAYROLL COSTS AND MULTIPLIER - During the course of the project,
compensation shall be equal to Actual Direct Labor Costs (less overtime premium)
multiplied by a factor of 2.80 to compensate for Payroll Burden and Fringe Costs,
Overhead and Miscellaneous Indirect Costs and Profit. This factor shall be used
for periodic invoicing during the project.

“Actual Direct Labor” shall be reimbursed only for actual payroll costs paid to individuals
employed directly by the CONSTRUCTION MANAGER, while independent contractors
and contract employees shall be treated as “reimbursable direct costs” and not “actual
direct salary.” Subcontractors shall be treated as “Services by Others.”

The direct labor rate allowable for any individual at the outset of the project for invoicing
purposes will be the rate listed on a “Certified Payroll Summary” to be submitted by the
CONSTRUCTION MANAGER at the start of the project. A revised “Certified Payroll
Summary” must be submitted at the time of annual labor rate increases and when a
newly hired employee is added to the TOLLWAY project.

A “normal work week” can be negotiated up to 45 hours per week. Overtime (straight
time) for salaried positions cannot be invoiced beyond the number of hours in the
‘normal work week” unless pre-approved in writing by the project manager. These
positions will be determined during negotiations of the contract or as the salaried
position is added to the project.

Promotions resulting in labor rate increases will only be permitted if the promotion
occurs on this project to a pre-approved contract position. Employees promoted within
the company will not be entitled to a rate increase on this project beyond the rate
appropriate for the services being performed by the employee. Any increase will be at
the date of the approved promotion.

Timesheets for each employee billed to the contract must be submitted with the invoice.
The timesheets must be signed by both the employee and the employee's supervisor.
The timesheets must include all hours paid to the employee, including non-biflable time
and time worked on other projects.

REIMBURSABLE DIRECT COSTS - The Reimbursable Direct Costs Worksheet
determines the total dollar amount of Direct costs for the project. See Exhibit D. The
CONSTRUCTION MANAGER is responsible for managing the Direct Costs expended
so the total Reimbursable Direct Cost amount is not exceeded. All Direct Costs
presented for reimbursement must be inciuded on the Allowable Direct Costs list made
available in the Professional Service Bulletin (attached to Exhibit D). Direct Costs not
identified on the Aliowable Direct Costs list must be approved in writing by the Chief
Engineering Officer of the TOLLWAY prior to reimbursement. Premium portions of
overtime and Reimbursable Direct Costs will be reimbursed upon presentation of
appropriate documentation.

Reimbursement for the use of automotive vehicles furnished by the CONSTRUCTION
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MANAGER will be in accordance with the State of lllinois Government Rate in effect on
the date of this proposal (see Exhibit D).

Such rate of reimbursement will be considered full payment for all costs including, but
not limited to: the furnishing, insuring, operating, and maintaining the automotive
vehicles. The term "automotive vehicle" includes automobiles, pick-up trucks, station
wagons, vans, and the like. CONSTRUCTION MANAGER shall maintain itemized
vehicle usage records for all vehicles billed to the contract. Said records shall contain at
a minimum the individual who used the vehicle, the date of usage, and the purpose or
destination.

No surcharge for handling or processing will be charged or approved. No profit will be
paid for Direct Costs.

SERVICES BY_ OTHERS (Exhibit H) - The fees for services provided by ali
subcontractors shall be summarized on Exhibit H and Exhibit H (Cont).  All
subcontractors are required to submit Exhibits A, B, and D through H (Cont).

The CONSTRUCTION MANAGER understands that the contract is between the
TOLLWAY and the CONSTRUCTION MANAGER. The CONSTRUCTION MANAGER
is responsible for monitoring and managing the work and budget of all subconsuitants.

The ADDITIONAL SERVICES PROVISION (if any) included in this proposal (see
Exhibit B) will be for the sole purpose of funding increases in the Scope of Work, which
have been identified as potential extra services prior to the start of work. The additional
services funds will not be used to cover costs for items included in the original Scope of
Construction Manager Services. The authorization for the use of the Additional
Services Funds must be in writing from the Chief Engineering Officer of the TOLLWAY .

MAXIMUM ALLOWABLE FEE - The upper limit of compensation to the
CONSTRUCTION MANAGER, for all costs, shall be $ 2,099,997.98 (see Exhibit B),
which limit may not be exceeded unless authorized by a Supplemental Contract and
approved by the TOLLWAY’s Board of Directors. This sum represents the maximum
compensation limit for compietion of all Construction Management services for all items
of work included in the Scope of Construction Manager Services (Exhibit F). If potential
additional services have been identified in the scope of work (Exhibit F), it is understood
that these services may not be requested by the TOLLWAY. If these services are
requested by the TOLLWAY to be performed by the CONSTRUCTION MANAGER,
Exhibits A-H (Cont.) must be submitted by the CONSTRUCTION MANAGER for
TOLLWAY approval prior to commencement of the work.

CONTROL OF STAFF LEVELS - The CONSTRUCTION MANAGER is required at all
times to review the staffing level as it relates to the Contractor's activities and/or
progress. If at any time during the execution of the work, the CONSTRUCTION
MANAGER determines that a change in staff is required, a written request to modify
his/ner staff must immediately be submitted to the TOLLWAY's Project Manager. If the
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requested change in staffing levels would cause the total contract fee to be exceeded,
he/she shall submit a written request for a change in the upper limit of compensation to
the Chief Engineering Officer.

This request shall include the following:

Total man hours expended and monies due to date.

Last approved Contractor's progress schedule.

A detailed comparison of items A and B above.
Documentation of facts leading to or requiring the change.
Construction fee impact including:

1. Labor
2. Direct Cost
3. Other

The CONSTRUCTION MANAGER shall not proceed with any change until it receives
written authorization from the Chief Engineering Officer or his designee.

The CONSTRUCTION MANAGER shall be compensated based on the information
provided in this proposal recognizing the fact that actual construction may extend
beyond the schedule provided in Exhibit A.

In any event, including but not limited to strikes or Acts of God, whereby construction is
curtailed or halted, the CONSTRUCTION MANAGER shall reduce the number of his
employees assigned to the project to minimize construction engineering expenses to
the TOLLWAY.

It is understood that the number of persons assigned to the Project by the
CONSTRUCTION MANAGER may be reviewed by the TOLLWAY throughout the
duration of the Project and that adjustments will be made if deemed necessary by the
TOLLWAY.

KEY PERSONNEL - Exhibit E is a fist of the Key Personnel who will be assigned to this
project, should this proposal be accepted, together with a brief resume for each. It is
understood that the TOLLWAY reserves the right to review the performance of assigned
personnel at any time and the CONSTRUCTION MANAGER agrees to replace or re-
assign personnel who are deemed by the TOLLWAY to not be suited to the task to
which they are assigned. The CONSTRUCTION MANAGER further agrees to assign
employees to this project in a manner which will minimize engineering construction
expenses to the Authority.

TERMS AND CONDITIONS - This document hereby incorporates by reference the
“Contract” attached hereto and made a part hereof. The CONSTRUCTION MANAGER
understands and agrees that it shall be bound by the terms and conditions contained in
the attached Contract including but not limited to those items contained in the Article
titled “insurance”. The CONSTRUCTION MANAGER shall provide a copy of Certificate
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of insurance as Exhibit I. In the event there is a conflict between the terms of this
proposal and the terms of the attached Contract the terms contained in the Contract
shall control.

The CONSTRUCTION MANAGER also agrees that it shall be required to procure and
maintain additional insurance, if any is listed below, under the same terms and
conditions specified in the Contract. Specialized project specific insurance, namely
Railroad Protective Liability insurance, may be considered for reimbursement as a direct
cost.

Said additional insurance shall be in addition to any and all insurance required by the
Contract.

INVOICES — INVOICES will be submitted monthly on forms provided to the
CONSTRUCTION MANAGER at the start of the project. The invoice cutoff date will
coincide with the Monthly Progress Report. All payroll documentation and costs relating
to this project will be available for audit by the TOLLWAY upon request.

INVOICES for services performed and expenses incurred through December 31% must
be submitted to the TOLLWAY no later than February 28" of the subsequent year. The
CONSTRUCTION MANAGER expressly acknowledges that the TOLLWAY, at its
discretion, reserves the right not to honor any delinqguent INVOICE if the
CONSTRUCTION MANAGER fails to obtain prior written approval from the Chief
Engineering Officer for an alternative INVOICE submission date. CONSTRUCTION
MANAGER will request such approval or an INVOICE submittal extension no later than
February 15™.
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EXHIBIT G
CONTRACT |-16-4274

(lllinois Construction & Environmental Consulting, Inc.)

CURRENT OBLIGATIONS FOR PROJECT

Fee {Including all . Estimated
Eggt:: Work Scope & Description of Project Supplementals and 'i".!: g:';:::::’g Date of
) Extra Work Orders) Completion

RR-15-4242 Materials Engineering Upon Request  $520,000.00 $154,994.00 12/31/2018

RR-16-4250 Construction Management Services $300,000.00 $116,204.00 12/31/2018
Upon Request Systemwide - On call As-needed

C-91-127-16 Various Construction Program $102,156.00 $37,407.00 12/31/2018
Management for Phase 11T Projects

C-93-038-16 Construction Inspection for IL. 178  $825,000.00 $445,859.00 8/31/2019
over the [llinois River

C-94-053-16 Materials Project Manager for $337,500.00 $220,670.00 7/13/2019
Various Materials Inspections

C-91-473-16  Various Quality $150,000.00 $20,122.00  9/22/2018
Assurance Management

RR-13-4117 Materials QA for $72,500.00  $72,332.00 12/31/2018
Reagan Memorial EW

C-91-232-17 Construction Inspection for 1-290  $151,879.00 $67,462.00  12/31/2018
Congress Pkwy - Jane Byrne Interchange

C-91-237-17 Materials QA for IL 120 over $125280.00 $85,585.00  12/31/2019
US 41 - Skokie Hwy

I-18-4356 Construction Inspection $600,000.00 $565,183.00  12/31/2020
Tri-State Tollway, Roadway and
Bridge Rehabilitation and Wideing
Wolf Road and Balmoral Avenue
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ILLINOIS TOLLWAY
i STANDARD BUSINESS TERMS AND CONDITIONS

fLLINOIS TOLLWAY CONTRACT NO.: i-16-4274
CONTRACTOR/CONSULTANT (NAME): lllinois Construction & Environmental Consulting, Inc.
1. PAYMENT TERMS AND CONDITIONS:

1.1 Minarity Contractor Initiative: Any Vendor awarded a contract under Section 20-10, 20-15, 20-25 or 20-
30 of the lifinois Procurement Code {30 ILCS 500} of $1,000 or more is required to pay a fee of $15. The
Comptroiier shail deduct the fee from the first check issued ta the Vendor under the contract and deposit
the fee in the Comptroller's Administrative Fund, 15 ILCS 405/23.9.

1.2 Expenses: The State will not pay for supplies provided or services rendered, including related expenses,
incurred prior to the execution of this contract by the Parties even if the effective date of the contract is
prior to execution.

13 Prevailing Wage: As a condition of receiving payment Vendor must (i) be in compliance with the contract,
(i) pay its employees prevailing wages when required by law, {iii} pay its suppliers and subcontractors
according to the terms of their respective contracts, and (iv} provide lien waivers to the State upon
request. Examples of prevailing wage categories include public works, printing, janitorial, window
washing, building and grounds services, site technician services, natural resource services, security guard
and food services. The prevailing wages are revised by the Department of Labor and are available on the
Department’s official website, which shall be deemed proper notification of any rate changes under this
subsection. Vendor is responsible for contacting the lllinois Department of Labor to ensure understanding
of prevailing wage reguirements at 217-782-6206 or {http://www. state.il.us/agency/idol/index.htm).

14 Federal Funding: This contract may be partially or totally funded with Federal funds. If federal funds are
expected to be used, then the percentage of the good/service paid using Federal funds and the total
Federal funds expected to be used will be provided in the award notice.

1.5 Invoicing: By submitting an invoice, Vendor certifies that the supplies or services provided meet all
requirements of the contract, and the amount billed and expenses incurred are as allowed in the contract.
invoices for supplies purchased, services performed and expenses incurred through December 31 of any
year must be submitted to the State no later than February 28 of the following year; otherwise Vendor
may have to seek payment through the lilingis Court of Claims. 30 ILCS 105/25. All invoices are subject
to statutery offset. 30 ILCS 210.

1.5.1 Vendor shall not bill for any taxes unless accompanied by proof that the State is subject to the
tax. If necessary, Vendor may request the applicable Agency/University state tax exemption
number and federal tax exemption information.

1.5.2 Vendor shall invoice at the completion of the contract unless invoicing is tied in the contract to
milestones, deliverables, or other invoicing requirements agreed to in the contract.

2. ASSIGNMENT: This contract may not be assigned, transferred in whole or in part by Vendor without the prior
written consent of the State.

3. AUDIT/RETENTION OF RECORDS: Vendor and its subcontractors shall maintain books and records relating to the
performance of the contract or subcontract and necessary to support amounts charged to the State pursuant the
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contract or subcontract. Books and records, including information stored in databases or other computer systems, |
shall be maintained by the Vendor for a period of five years from the later of the date of final payment under the |
contract or completion of the contract, and by the subcontractor for a period of five years from the later of final
payment under the term or completion of the subcontract. Books and records required to be maintained under
this section shall be available for review or audit by representatives of: the procuring Agency/University, the
Auditor General, the Executive Inspector General, the Chief Procurement Officer, the Tollway Inspector General,
State of fllinois internal auditors or other governmental entities with monitoring authority, upon reasonable notice
and during normal business hours. Vendor and its subcontractors shall cooperate fully with any such audit and
with any investigation conducted by any of these entities. Failure to maintain books and records required by this
section shall establish a presumption in favor of the State for the recovery of any funds paid by the State under
the contract for which adequate books and records are not available to support the purported disbursement. The
Vendor or subcontractors shall not impose a charge for audit or examination of the Vendor’s books and records.
30 ILCS 500/20-65.

4, TIME IS OF THE ESSENCE: Time is of the essence with respect to Vendor’s performance of this contract. Vendor
shall continue to perform its obligations while any dispute concerning the contract is being resolved unless
otherwise directed by the State.

5. NO WAIVER OF RIGHTS: Except as specifically waived in writing, failure by a Party to exercise or enforce a right
does not waive that Party’s right to exercise or enforce that or other rights in the future.

6. FORCE MAIJEURE: Failure by either Party to perform its duties and obligations will be excused by unforeseeable
circumstances beyond its reasonable control and not due to its negligence, including acts of nature, acts of
terrorism, riots, labor disputes, fire, flood, explosion, and governmental prohibition. The non-declaring Party may
cancel the contract without penalty if performance does not resume within 30 days of the declaration.

7. CONFIDENTIAL INFORMATION: Each Party, including its agents and subcontractors, to this contract may have or
gain access to confidentiat data or information owned or maintained by the other Party in the course of carrying
out its responsibilities under this contract. Vendor shall presume all information received from the State or to
which it gains access pursuant to this contract is confidential. Vendor information, unless clearly marked as
confidential and exempt from disclosure under the illinois Freedom of Information Act, shall be considered public.
No confidential data collected, maintained, or used in the course of performance of the contract shall be
disseminated except as authorized by law and with the written consent of the disclosing Party, either during the
period of the contract or thereafter. The receiving Party must return any and all data collected, maintained,
created or used in the course of the performance of the contract, in whatever form it is maintained, promptly at
the end of the contract, or earlier at the request of the disclosing Party, or notify the disclosing Party in writing of
its destruction. The foregoing obligations shall not apply to confidential data or information lawfully in the
receiving Party’s possession prior to its acquisition from the disclosing Party; received in good faith from a third
Party not subject to any confidentiality obligation to the disclosing Party; now is or later becomes publicly known
through no breach of confidentiality obligation by the receiving Party; or is independently developed by the
receiving Party without the use or benefit of the disclosing Party’s confidential information.

8. USE AND OWNERSHIP: All work performed or supplies created by Vendor under this contract, whether written
documents or data, goods or deliverables of any kind, shall be deemed work for hire under copyright law and all
intellectual property and other laws, and the State of Iflinois is granted sole and exclusive ownership to all such
work, unless otherwise agreed in writing. Vendor hereby assigns to the State all right, title, and interest in and to
such work including any related intellectual property rights, and/or waives any and all claims that Vendor may
have to such work including any so-called "moral rights" in connection with the work. Vendor acknowledges the
State may use the work product for any purpose. Confidential data or information contained in such work shall
be subject to confidentiality provisions of this contract. »

9. INDEMNIFICATION AND LIABILITY: The Vendor shall indemnify and hold harmiess the Tollway and State of lllinois,
their directors, agencies, officers, employees, agents and volunteers from any and all costs, demands, expenses,
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10.

11.

12,

13,

14,

15.

16.

17.

18,

PSB 18-2

losses, claims, damages, liabilities, settlements and judgments, including in-house and contracted attorneys’ fees
and expenses, arising out of: (a) any breach or violation by Vendor of any of its certifications, representations,
warranties, covenants or agreements; (b) any actual or alleged death or injury to any person, damage to any
property or any other damage or loss claimed to resuit in whole or in part from Vendor’s negligent parformance;
or (c} any negligent act, activity or omission of Vendor or any of its employees, representatives, subcontractors or
agents. Neither Party shall be liable for incidental, special, consequential or punitive damages.

INDEPENDENT CONTRACTOR: Vendor shall act as an independent contractor and not an agent or employee of,
or joint venture with the State. All payments by the State shall be made on that basis.

SOLICITATION AND EMPLOYMENT: Vendor shall not employ any person employed by the State during the term
of this contract to perform any work under this contract. Vendor shall give notice immediately to the Agency’s
director if Vendor solicits or intends to solicit State employees to perform any work under this contract.

COMPLIANCE WITH THE LAW: The Vendor, its employees, agents, and subcontractors shall comply with all
applicable federal, state, and local laws, ruies, ordinances, regulations, orders, federal circulars and all license and
permit requirements in the performance of this contract. Vendor shall be in compliance with applicable tax
requirements and shall be current in payment of such taxes. Vendor shall obtain at its own expense, all licenses
and permissions necessary for the performance of this contract.

BACKGROUND CHECK: Whenever the State deem:s it reasonably necessary for security reasons, the State may
conduct, at its expense, criminal and driver history background checks of Vendor’s and subcontractors officers,
employees or agents. Vendor or subcontractor shall reassign immediately any such individual who, in the opinion
of the State, does not pass the background check. :

APPLICABLE LAW: This contract shall be construed in accordance with and is subject to the laws and rules of the
State of lllinois. The Department of Human Rights’ Equal Opportunity requirements (44 [ll. Adm. Code 750) are
incorporated by reference. Any claim against the State arising out of this contract must be filed exclusively with
the llinois Court of Claims. 705 ILCS 505/1. The State shall not enter into binding arbitration to resolve any
contract dispute. The State of Illinois does not waive sovereign immunity by entering into this contract. The
official text of cited statutes is incorporated by reference. An unofficial version can be viewed at
http://www.ilga.gov/legislation/ilcs/ilcs.asp.

ANTI-TRUST ASSIGNMENT: if Vendor does not pursue any claim or cause of action it has arising under federal or
state antitrust laws relating to the subject matter of the contract, then upon request of the Hinois Attorney
General, Vendor shall assign to the State rights, title and interest in and to the claim or cause of action.

CONTRACTUAL AUTHORITY: The Agency that signs for the State of lllinois shall be the only State entity
responsible for performance and payment under the contract. When the Chief Procurement Officer or authorized
designee signs in addition to an Agency, they do so as approving officer and shall have no liability to Vendor. When
the Chief Procurement Officer or authorized designee, or State Purchasing Officer signs a master contract on
behalf of State agencies, only the Agency that places an order with the Vendor shall have any liability to Vendor
for that order.

NOTICES: Notices and other communications provided for herein shall be given in writing by registered or certified
mail, return receipt requested, by receipted hand delivery, by courier (UPS, Federal Express or other similar and
relfable carrier), by e-mail, or by fax showing the date and time of successful receipt. Notices shall be sent to the
individuals who signed the contract using the contact information following the signatures. Each such notice shall
be deemed to have been provided at the time it is actually received. By giving notice, either Party may change the
contact information.

MODIFICATIONS AND SURVIVAL: Amendments, modifications and waivers must be in writing and signed by
authorized representatives of the Parties. Any provision of this contract officially declared void, unenforceable,
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19,

20.

21.

22.

or against public policy, shall be ignored and the remaining provisions shall be interpreted, as far as possible, to
give effect to the Parties’ intent. All provisions that by their nature would be expected to survive, shall survive
termination. in the event of a conflict between the State’s and the Vendor’s terms, conditions and attachments,
the State’s terms, conditions and attachments shalt prevail, '

PERFORMANCE RECORD / SUSPENSION: Upon request of the State, Vendor shall meet to discuss performance
or provide contract performance updates to help ensure proper performance of the contract. The State may
consider Vendor's performance under this contract and compliance with law and rule to determine whether to
continue the contract, suspend Vendor from doing future business with the State for a specified period of time,
or to determine whether Vendor can be considered responsible on specific future contract opportunities.

FREEDOM OF INFORMATION ACT: This contract and all related public records maintained by, provided to or
required to be provided to the State are subject to the lllinois Freedom of Information Act (FOIA) (50 ILCS 140}
notwithstanding any provision to the contrary that may be found in this contract.

SCHEDULE Of WORK: Any work performed on State premises shall be done during the hours designated by the
State and performed in a manner that does not interfere with the State and its personnel.

WARRANTIES FOR SUPPLIES AND SERVICES:

22.1 Vendor warrants that the supplies furnished under this contract will: {a) conform to the standards,
specifications, drawing, samples or descriptions furnished by the State or furnished by the Vendor and
agreed to by the State, including but not limited to all specifications attached as exhibits hereto; (b} be
merchantable, of good quality and workmanship, and free from defects for a period of twelve months or
longer if so specified in writing, and fit and sufficient for the intended use; {c} comply with all federal and
state laws, regulations and ordinances pertaining to the manufacturing, packing, labeling, sale and
delivery of the supplies; {d) be of good title and be free and clear of all liens and encumbrances and; {e)
not infringe any patent, copyright or other intellectual property rights of any third party. Vendor agrees
to reimburse the State for any losses, costs, damages or expenses, including without limitations,
reasonable attorney’s fees and expenses, arising from failure of the supplies to meet such warranties.

22.2  Vendor shall insure that all manufacturers’ warranties are transferred to the State and shall provide a
copy of the warranty. These warranties shall be in addition to alf other warranties, express, implied or
statutory, and shall survive the State’s payment, acceptance, inspection or failure to inspect the supplies.

22,3 Vendor warrants that all services will be performed to meet the requirements of the contract in an
efficient and effective manner by trained and competent personnel. Vendor shall monitor performances
of each individual and shall reassign immediately any individual who is not performing in accordance with
the contract, who is disruptive or not respectful of others in the workplace, or who in any way violates
the contract or State policies.

REPORTING, STATUS AND MONITORING SPECIFICATIONS:

23.1  Vendor shallimmediately notify the State of any event that may have a material impact on Vendor’s ability
to perform the contract.

23.2 By August 31 of each year, Vendor shall report to the Agency or University the number of gualified
veterans and certain ex-offenders hired during Vendor's fast completed fiscal year. Vendor may be
entitied to employment tax credit for hiring individuals in those groups. 35 ILCS 5/216, 5/217.
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24, EMPLOYMENT TAX CREDIT: Vendors who hire qualified veterans and certain ex-offenders may be eligible for tax
credits. 30 ILCS 500/45-67 and 45-70. Please contact the lilinois Department of Revenue (telephone #: 217-524-
4772) for information about tax credits.

25, SUPPLEMENTAL PROVISIONS

25.1

25.2

PSB 18-2

TOLLWAY SUPPLEMENTAL PROVISIONS

25.1.1 Agents and Employees:

25.1.2

25.1.3

2514

2515

Vendor shall be responsible for the negligent acts and omissions of its agents, employees and
subcontractors in their performance of Vendor’s duties under this Contract. Vendor represents
that it shall utilize the services of individuals skilled in the profession for which they will be used
in performing services or supplying goods hereunder. In the event that the Tollway determines
that any individual performing services or supplying goods for Vendor hereunder is not providing
such skilled services or delivery of goods, it shall promptly notify the Vendor and the Vendor shall
replace that individual.

Publicity:

Vendor shall not, in any advertisement or any other type of solicitation for business, state, indicate
or otherwise imply that it is under contract to the Tollway nor shall the Tollway’s name be used
in any such advertisement or solicitation without prior written approval except as required by
law.

Third Party Beneficiaries:

There are no third party beneficiaries to this Contract. This Contract is intended only to benefit
the Tollway/Buyer and the Vendor.

Successors In Interest:
All the terms, provisions, and conditions of the Contract shall be binding upon and inure to the

benefit of the parties hereto and their respective successors, assigns and legal representatives.
Venue:

Any claim against the Tollway arising out of this contract must be filed exclusively with Circuit
Court for the Eighteenth Judicial Circuit, DuPage County, )llinois for State claims and the U.S.
District Court for the Northern District of llfinois for Federal claims.

25.1.5.1 Whenever “State” is used or referenced in this Contract, it shall be interpreted to
mean “Tollway”.

25.1.5.2 The State Prompt Payment Act {30 ILCS 40) does not apply to the Tollway.

25.1.5.3 The Tollway is not currently an appropriated agency.

Report of a Change in Circumstances: The Vendor agrees to report to the TOLLWAY as soon as practically
possible, but no later than 21 days following any change in facts or circumstances that might impact the
Vendor’s ability to satisfy its legal or contractual responsibilities and obligations under this contract.
Required reports include, but are not limited to changes in the Vendor’s Certification/Disclosure Forms,
the Vendor’s IDOT pre-qualification, or any certification or licensing required for this project. Additionally,
vendor agrees to report to the Tollway within the above timeframe any arrests, indictments, convictions
or other matters involving the Vendor, or any of its principals, that might occur while this contract is in
effect. This reporting requirement does not apply to common offenses, including but not limited to minor
traffic/vehicle offenses.
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25.3

PSB 18-2

Further, the Vendor agrees to incorporate substantially similar reporting requirements into the tefms of
any and all subcontracts relating to work performed under this agreement. The Vendor agrees to forward
or relay to the Tollway any reports received from subconsultants pursuant to this paragraph within 21
days.

Finally, the Vendor acknowledges and agrees that the failure of the Vendor to comply with this reporting
requirement shall constitute a material breach of contract which may result in this contract being declared
void.

VENDOR SUPPLEMENTAL PROVISIONS

D Vendor Supplemental Provisions:
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r ;I‘\‘ 3

~_t

Registration No. 27189

lllinois Construction & Environmental

Consulting, Inc.
2399 Foster Avenue

Wheeling IL 60020

Information for this business last updated on:
Tuesday, August 22, 2017

Certificate produced on Tuesday, August 22, 2017 at 12:53 PM
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STATE OF ILLINOIS
FORMS B CERTIFICATIONS AND DISCLOSURES

iIPB Reference 4: 22042196 Procurement/Contract #: 1-16-4274

This Forms B may be used when responding to an Invitation for Bid {IFB} or a Request for Proposal (RFP} if the vendor is
registered in the lllinois Procurement Gateway (IPG) and has a valid IPG Registration Number that is active and not expired.

If a vendor does not have a valid IPG registration number, then the vendor must complete and submit Forms A with their
response, Failure to do so may render the submission non-responsive and result in disqualification.

Please read this entire section and provide the requested information as applicable. Alf parts in Forms B must be
completed in fuil and submitted along with the vendor’s response,

1,

Certification of lllinois Procurement Gateway Registration

My business has a valid lllinois Procurement Gateway (IPG) registration. The State of lilinois Chief Procurement
Office approved the registration and provided the IPG registration number and expiration date disclosed in this
Forms B,

To ensure that you have a valid registration in the PG, search for your business name in the IPG Registered Vendor
Directory. if your company does not appear in the search results, then you do not have a valid IPG registration.

IPG Registration #: 20315649 IPG Expiration Date: 2/21/19

Certification Timely to this Solicitation or Contract

Vendor certifies it is not barred from having a contract with the State based upon violating the prohibitions related
to either submitting/writing specifications or providing assistance to an employee of the State of lilinois by
reviewing, drafting, directing, or preparing any invitation for bids, a request for proposal, or request of
information, or similar assistance (except as part of a public request for such information). 30 ILCS 500/50-10.5(e}.

Yes |:] No

Disclosure of Lobhyist or Agent {Complete only if bid, offer, or contract has an annual value over $50,000)

Is your company or parent entity{ies} represented by or do you or your parent entity{ies) employ a lobbyist
required to register under the Lobhyist Registration Act {lobbyist must be registered pursuant to the Act with the
Secretary of State) or an agent who has communicated, Is communicating, or may communicate with any State
officer or employee concerning the hid or offer? If yes, please identify each lobhyist and agent, including the
name and address below. [_] Yes [ No

if yes, please identify each lobbyist and agent, including the name and address below. if you have a lobbyist that
does not meet the criteria, then you do not have to disclose the iobbyist’s information. Additional rows may be
inserted into the table or an attachment may be provided if needed.

MName Address Relationship to Disclosing Entity

Click here to enter text, Click here to enter text, Click here to enter text.

4.

Describe all costsffees/compensationfreimbursements refated to the assistance provided by each representative
lobbyist or other agent to obtain this Agency contract: Click here to enter text.

Disclosure of Current and Pending Contracts

$1ate of Hinpis Chief Precurement Office General Services : 1
FORMS B Certifications and Disclosures

V.13.1
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Agency/University Project Title Status Contract
Reference/P.0./lllinois
Procurement Bulleting

[llinois State Toll Materials Engineering Contract 5400,000 22036576
Highway Authority Upon Request RR-15-4242
Illinois State Toll Systemwide Contract $300,000 22037744
Highway Authority | Construction Services ' RR-16-4250
Upon Request .
lllinois Department | Various Construction Contract $125,000 . PTB 178-010
of Transportation | Program Management C-91-127-16
for Phase Ill Projects
Iflinois Department Construction Contract $825,000 PTB 179-013
of Transportation Inspection for IL 178 C-93-038-16
over the lllinois River
Hinois Department 1-55 (Stevenson Contract $138,334 PTB# 180-006
of Transportation Expressway): Weber C-91-232-16
Rd to Willow Springs
Rd
[llinois Department Materials Project Contract 5337,500 PTB# 180-015
of Transportation Manager for Various C-94-053-16
Materials Inspections
lllinois Department Various Quality Contract $150,000 PTB# 181-002
of Transportation Assurance C-91-473-16
Management for
Aggregate/HMA/PCC
and other Materia!
Inspection Projects
lllinois State Toll Elgin O'Hare Wester Pending 22040273
Highway Authority Access at Western Contract I-17-4679
Access Interchange -
CM Services
Mlinois State Toll Reagan Memorial Contract $72,500 22040275
Highway Authority Tollway, Roadway RR-13-4117
Reconstruction East
West Connector
lllinois Department Construction Contract PTB# 184-014
of Transportation inspection for the C-91-232-17
improvement of 1-90
at I-290/Congress
Pkwy (lane Byrne
Interchange)
lllinois Department |~ Construction Contract $125,000 PTB# 184-005
of Transportation inspection for the C-91-237-17
improvement of IL
120; over Us 41
{Skokie Hwy)
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Illinois State Toll
Highway Authority

Tri-State Tollway (I-
94), Pavement and
Structural
Preservation and
Rehabilitation
CM Services

Pending
Contract

22041933
RR-16-4277

lllinois State Toll
Highway Authority

Tri-State Tollway (I-
294), Pavement and
Structural
Rehabilitation CM
Services

Pending
Contract

22041934
RR-17-4314

Illinois State Toll
Highway Authority

Tri-State Tollway (I-
294), Roadway and
Bridge Rehabilitation
and Widening CM
Services

Pending
Contract

I-18-4356
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Generated by Susan Biggs, State of finois on 9/5/2018

Vendor Registration: View Form

- Generat | Public Profie | Users |

Construction & Envir

Vendo Reg.is)tfe:l:ﬂc_:m_

FORM NAME A - B. Business Information & Additional Information

DESCRIIF"T‘I(‘)N - N(‘:“ommple.te section A a.n.d.E\., |n ordén; to s,.u.b.rnit this form.

bATE S.U.BIMITTI;I;! - .2./.20/.2018

crarus poemea

.B.L.I.SI.N.ESS NAME o llinois Construction & Environmental Consulting, Inc o

POINT OF CONTACT Clayton Hamana - |
FLAG FORM Add Flag |

1. YOUR BUSINESS IS REGISTERING AS Prime contractor and subcontractor }‘%?
A

2. NAME OF CEQ/BUSINESS OWNER Clayton Hamano ‘E?@E
3. ANNUAL SALES/GROSS RECEIPTS 1,619,586 j%‘-
4. WHEN WAS YOUR BUSINESS 04/18/2014 ‘Ef!
ESTABLISHED?

5, IN WHAT ILLINOIS COUNTY(IES) The business conducts business statewide, }5«
ARE YOU CONDUCTING BUSINESS?

6. CONTACT PERSON FOR THIS Clayton Hamano W
VENDOR REGISTRATION

CONTACT PERSON TITLE President

CONTACT PERSON PHONE 847-542-7500

CONTACT PERSON EMAIL chamano®iceillinois.com

B. Additional Information-

1. HOW DID YOU LEARN ABOUT THE  Business Enterprise Program (BEP) / Veterans Business Program (VBP)Chief }*-«
ILLINOIS PROCUREMENT GATEWAY?  Procurement Office (CPO)Small Business Set-Aside Program (SBSP)
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Vendor Registration: View Form

FORM NAME C. Small Business Set-Aside Program

‘DII-TS.C.RIPTION | o - C.o.mplete the Sﬁwalf Eﬁsiness .Séf-Asidé Prograr;.}érn;u N
bATE SUBMITTED ” N .2/20/2018 | | -
S%ATUS N | .Accepted

.BUSINESS NAME illinois Const.rL.Jction & Environrﬁental Consurtin.g., Inc.
POINT OF CdNTACT Claytan Hé.fﬁano N |

FLAG FORM. - N Add Flag. |

1. WQULD YOU LIKE TO APPLY/RE- Yes - My business is already registered in this program and | would like to re-qualify }%
QUALIFY FOR THE SMALL BUSINESS Bocument totus
SET-ASIDE PROGRAM?
SBSP Re-Qualification Statement Attached by Claytan
SBSP Re-Qualification Statement.pdf Hamano on 2/20/2018

(PDF, 400.43 KB)

Additional Information

STAFF ATTACHED FILE(S)

Refresh List after attaching fle{s).

Home | Print This Page { Print To PDF
Copyright © 2018 B2Gnow. All rights reserved.
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Vendor Registration: View Form

Gonarl | Pt Pofls | Users | Garnty Godes | Gontats & Owrers | Gormmerts | Fevdows | Garcabons | i Vit | Regitations

uction & Environm

FORM NAME D - E. Department of Human Rights (DHR} & Authorized to do Business in {llinois
DESCRIPTION Complete section D and E, in order to submit this form.
DATE SUBMITTED 2/20/2018

STATUS

POINT OF CONTACT

FLAG FORM

1. HIGHEST NUMBER OF EMPLOYEES 13
(INCLUDING FULL AND PART TIME
EMPLOYEES) AT ANY TIME DURING

THE PAST YEAR

2. SELECT THE DHR STATUS OF YOUR My business is not required to have a DHR Number because we had fewer than 15
BUSINESS employees at all times within the past year.

E Aqtﬁorize_d_

1.1S YOUR BUSINESS REGISTERED Yes, registered and in good standing with the llfinois Secretary of State
AND AUTHORIZED TO DO BUSINESS
IN ILLINOIS?

STAFF ATTACHED FILE(S)
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Vendor Registration: View Form

General | Public Profie |

gistration

FORM NAME F - G. Certifications & Board of Elections
DESCRI4PTION o Complete section F - G; in ﬁraer to subn’tﬁf the form.
DATE SUBMITTED | 2/20/2018 -

STATUS - Accepted

BUSINESS NAME Illinois Construction & Environmentat Consulting, Inc.

POINT OF CONTACT Clayion Hamano

FLAG FORM Add Flag

F:j(_:e'r‘tjﬁcét.iori

1. VENDOR CERTIFIES IT AND ITS EMPLOYEES WILL COMPLY WITH APPLICABLE PROVISIONS OF THE UNITED STATES. CIVIL RIGHTS 'E'l
ACT, SECTION 504 OF THE FEDERAL REHABILITATION ACT, THE AMERICANS WITH DISABILITIES ACT, AND APPLICABLE RULES IN
PERFORMANCE OF THIS CONTRACT.

Yes

m

i '

ILCS 1005/1005-47) AS APPLICABLE
Yes

&
THAT CONTRACT AND THE EMPLOYEES OF THAT VENDOR WHO PROVIDED THOSE SERVICES WERE COVERED BY A COLLECTIVE Li
BARGAINING AGREEMENT, VENDOR CERTIFIES (I) THAT IT WILL OFFER TO ASSUME THE COLLECTIVE BARGAINING OBLIGATIONS
OF THE PRIOR EMPLOYER, INCLUDING ANY EXISTING COLLECTIVE BARGAINING AGREEMENT WITH THE BARGAINING
REPRESENTATIVE OF ANY EXISTING COLLECTIVE BARGAINING UNIT OR UNITS PERFORMING SUBSTANTIALLY SIMILAR WORK TO
THE SERVICES COVERED BY THAT CONTRACT SUBJECT TO ITS BID OR OFFER; AND (I1) THAT IT SHALL OFFER EMPLOYMENT TO ALL
EMPLOYEES THAT ARE THEN CURRENTLY EMPLOYED IN ANY EXISTING BARGAINING UNIT WHO PERFORMS SUBSTANTIALLY
SIMILAR WORK TO THE WORK THAT WILL BE PERFORMED PURSUANT TO THAT CONTRACT. THIS DOES NOT APPLY TO HEATING,
AIR CONDITIONING, PLUMBING AND ELECTRICAL SERVICE CONTRACTS. 30 ILCS 500/25-80

Yes

5. VENDOR CERTIFIES IT HAS NEITHER BEEN CONVICTED OF BRIBING OR ATTEMPTING TO BRIBE AN OFFICER OR EMPLOYEE OF ?3@:‘
THE STATE OF ILLINOIS OR ANY OTHER STATE, NOR MADE AN ADMISSION OF GUILT OF SUCH CONDUCT THAT IS A MATTER OF
RECORD. 30 ILCS 500/50-5

Yes

EXHIBIT “1”
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6. IF VENDOR HAS BEEN CONVICTED OF A FELONY, VENDOR CERTIFIES AT LEAST FIVE YEARS HAVE PASSED SINCE THE DATE OF
COMPLETION OF THE SENTENCE FOR SUCH FELONY, UNLESS NO PERSON HELD RESPONSIBLE BY A PROSECUTOR'S OFFICE FOR
THE FACTS UPON WHICH THE CONVICTION WAS BASED CONTINUES TO HAVE ANY INVOLVEMENT WITH THE BUSINESS. VENDCR
FURTHER CERTIFIES THAT IT IS NOT BARRED FROM BEING AWARDED A CONTRACT. 30 ILCS 500/50-10

Yes

FELONY UNDER THE SARBANES-OXLEY ACT OF 2002, OR A CLASS 3 OR CLASS 2 FELONY UNDER THE ILLINOIS SECURITIES LAW QF
1953, VENDOR CERTIFIES AT LEAST FIVE YEARS HAVE PASSED SINCE THE DATE OF THE CONVICTION. VENDOR FURTHER CERTIFIES
THAT IT IS NOT BARRED FROM BEING AWARDED A CONTRACT. 30 ILCS 500/50-10.5

Yes

8. VENDOR CERTIFIES THAT IT AND ITS AFFILIATES ARE NOT DELINQUENT IN THE PAYMENT OF ANY DEBT TQO THE UNIVERSITY OR
THE STATE (OR IF DELINQUENT, HAVE ENTERED INYQ A DEFERRED PAYMENT PLAN TO PAY THE DERBT). 30 ILCS 500/50-11, 50-60

Yes

9. VENDOR CERTIFIES THAT IT AND ALL AFFILIATES SHALL COLLECT AND REMIT ILLINOIS USE TAX ON ALL SALES OF TANGIBLE
PERSONAL PROPERTY INTQ THE STATE OF ILLINOIS IN ACCORDANCE WITH PROVISIONS QOF THE ILLINOIS USE TAX ACT. 30 ILCS
500/60-12

Yes

10. VENDOR CERTIFIES THAT IT HAS NOT BEEN FOUND 8Y A COURT OR THE POLLUTION CONTROL BOARD TO HAVE COMMITTED
A WILLFUL OR KNOWING VIOLATION OF THE ENVIRONMENTAL PROTECTION ACT WITHIN THE LAST FIVE YEARS, AND IS
THEREFORE NOT BARRED FROM BEING AWARDED A CONTRACT. 30 ILCS 500/50-14

Yes

T1. VENDOR CERTIFIES IT HAS NEITHER PAID ANY MONEY OR VALUABLE THING TO INDUCE ANY PERSCN TO REFRAIN FROM
BIDDING ON A STATE CONTRACT, NOR ACCEPTED ANY MONEY OR OTHER VALUABLE THING, OR ACTED UPON THE PROMISE OF
SAME, FOR NQOT BIDDING ON A STATE CONTRACT. 30 ILCS 500/50-25

Yes

12. VENDOR CERTIFIES IT HAS READ, UNDERSTANDS AND IS NOT KNOWINGLY IN VIOLATION OF THE "REVOLVING DOQOR"
PROVISION OF THE ILLINOIS PROCUREMENT CODE. 30 ILCS 500/50-30

Yes

13. VENDOR CERTIFIES THAT IF IT HIRES A PERSON REQUIRED TO REGISTER UNDER THE LOBBYIST REGISTRATION ACT TO ASSIST
IN OBTAINING ANY STATE CONTRACT, THAT NONE OF THE LOBRYIST'S CQOSTS, FEES, COMPENSATION, REIMBURSEMENTS OR
OTHER REMUNERATION WILL BE BILLED TQ THE STATE. 30 ILCS 500/50-38

Yes

PROCUREMENT DECISION FOR COMPENSATION CONTINGENT IN WHOLE OR IN PART UPON THE DECISION CR
PROCUREMENT.30 ILCS 500/50-38

Yes

15. VENDOR CERTIFIES IT WILL REPORT TO THE ILLINQIS ATTORNEY GENERAL AND THE CHIEF PROCUREMENT QFFICER ANY
SUSPECTED COLLUSION OR OTHER ANTI-COMPETITIVE PRACTICE AMONG ANY BIDDERS, OFFERORS, CONTRACTORS,
PROPQOSERS, OR EMPLOYEES OF THE STATE. 30 ILCS 500/50-40, 50-45, 50-50

Yes

PROCUREMENT OF DOMESTIC PRODUCTS ACT, THEN IT SHALL PROVIDE PRODUCTS PURSUANT TO THE CONTRACT OR A
SUBCONTRACT THAT ARE MANUFACTURED IN THE UNITED STATES. 30 ILCS 517

Yes

17. VENDOR CERTIFIES THAT IF AWARDED A CONTRACT FOR PUBLIC WORKS, STEEL PRODUCTS USED OR SUPPLIED [N THE ?i&
PERFORMANCE OF THAT CONTRACT SHALL BE MANUFACTURED OR PRODUCED IN THE UNITED STATES, UNLESS THE EXECUTIVE
HEAD OF THE PROCURING AGENCY/UNIVERSITY GRANTS AN EXCEPTION IN WRITING. 30 ILCS 565
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Yes

CERTIFIES IT WILL PROVIDE A DRUG FREE WORKPLACE PURSUANT TO THE DRUG FREE WORKPLACE ACT. 30 ILCS 580

N/A
19. IF VENDOR IS AN INDIVIDUAL AND 1S AWARDED A CONTRACT WORTH MORE THAN $5,000, VENDOR CERTIFIES IT SHALL NOT
ENGAGE IN THE UNLAWFUL MANUFACTURE, DISTRIBUTION, DISPENSATION, POSSESSION, OR USE OF A CONTROLLED
SUBSTANCE DURING THE PERFORMANCE OF THE CONTRACT PURSUANT TO THE DRUG FREE WORKPLACE ACT. 30 ILCS 580

N/A

20. VENDOR CERTIFIES THAT NEITHER VENDOR NOR ANY SUBSTANTIALLY OWNED AFFILIATE IS PARTICIPATING OR SHALL
PARTICIPATE IN AN INTERNATIONAL BOYCOTT IN VICLATION OF THE U.S. EXPORT ADMINISTRATION ACT OF 1979 OR THE
APPLICABLE REGULATIONS OF THE UNITED STATES DEPARTMENT OF COMMERCE. 30 ILCS 582

Yes

AGENCY/UNIVERSITY UNDER ANY CONTRACT HAVE BEEN OR WILL BE PRODUCED IN WHOLE OR IN PART BY FORCED LAROR OR
INDENTURED LABOR UNDER PENAL SANCTION. 30 ILCS 583

Yes

22 VENDOR CERTIFIES THAT NO FORE!GN-MADE EQUIPMENT, MATERIALS, OR SUPPLIES FURNISHED TO THE
AGENCY/UNIVERSITY UNDER ANY CONTRACT HAVE BEEN PRODUCED IN WHOLE OR IN PART BY THE LABOR OR ANY CHILD
UNDER THE AGE OF 12. 30 ILCS 584

Yes

23. VENDOR CERTIFIES THAT IF AWARDED A CONTRACT INCLUDING INFORMATION TECHNOLOGY, ELECTRONIC INFORMATION,
SOFTWARE, SYSTEMS AND EQUIPMENT, DEVELOPED OR PROVIDED UNDER ANY CONTRACT, IT WILL COMPLY WITH THE
APPLICABLE REQUIREMENTS OF THE ILLINOIS INFORMATION TECHNQLOGY ACCESSIBILITY ACT STANDARDS. 30 ILCS 587

Yes

ACT HAS BEEN MITIGATED. 410 ILCS 45
Yes

25. VENDOR CERTIFIES IT HAS NOT BEEN CONVICTED OF THE OFFENSE OF BID RIGGING OR BID ROTATING OR ANY SIMILAR
OFFENSE OF ANY STATE OR OF THE UNITED STATES. 720 ILCS 5/33 E-3, E-4, E-11

Yes

26. VENDOR CERTIFIES IT COMPLIES WITH THE ILLINOIS DEPARTMENT OF HUMAN RIGHTS ACT AND RULES APPLICABLE TO
PUBLIC CONTRACTS, WHICH INCLUDE PROVIDING EQUAL EMPLOYMENT CPPORTUNITY, REFRAINING FROM UNLAWFUL
DISCRIMINATION, AND HAVING WRITTEN SEXUAL HARASSMENT POLICIES. 775 ILCS 5/2-105

Yes

27. VENDOR CERTIFIES IT DOES NOT PAY DUES TO OR REIMBURSE OR SUBSIDIZE PAYMENTS BY ITS EMPLOYEES FOR ANY DUES
OR FEES TO ANY "DISCRIMINATORY CLUB." 775 ILCS 25/2

Yes

28. VENDOR WARRANTS AND CERTIFIES THAT IT AND, TO THE BEST OF ITS KNOWLEDGE, ITS SUBCONTRACTORS HAVE AND WILL ?55
COMPLY WITH EXECUTIVE ORDER NO. 1 {2007). THE ORDER GENERALLY PROHIBITS VENDORS AND SUBCONTRACTORS FROM

HIRING THE THEN-SERVING GOVERNOR'S FAMILY MEMBERS TO LOBBY PROCUREMENT ACTIVITIES OF THE STATE, OR ANY OTHER
GOVERNMENT IN ILLINOIS INCLUDING LOCAL GOVERNMENTS IF THAT PROCUREMENT MAY RESULT IN A CONTRACT VALUED AT
OVER $25,000. THIS PROHIBITION ALSO APPLIES TO HIRING FOR THAT SAME PURPOSE ANY FORMER STATE EMPLOYEE WHOSE
PROCUREMENT AUTHORITY AT ANY TIME DURING THE ONE-YEAR PERIOD PRECEDING THE PROCUREMENT LOBBYING ACTIVITY,

Yes

29. VENDOR CERTIFIES THAT IT HAS READ, UNDERSTANDS AND 1S iN COMPLIANCE WITH THE REGISTRATION REQUIREMENTS OF ?’5
THE ILLINOIS ELECTIONS CODE (10 ILCS 5/9-35) AND THE RESTRICTIONS ON MAKING POLITICAL CONTRIBUTIONS AND RELATED
REQUIREMENTS OF THE ILLINOIS PROCUREMENT CODE. 30 ILCS 500/20-160 AND 50-37 VENDOR WILL NOT MAKE A POLITICAL
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CONTRIBUTION THAT WILL VIOLATE THESE REQUIREMENTS.

Yes

30. THIS APPLIES TO INDIVIDUALS, SGLE PROPRIETORSHIPS, GENERAL PARTNERSHIPS, AND SINGLE MEMBER LLCS, 8UT IS NOT Ti
OTHERWISE APPLICABLE. VENDOR CERTIFIES THAT HE/SHE HAS NOT RECEIVED AN EARLY RETIREMENT INCENTIVE PRIOR TQ 1993
UNDER SECTION 14-108.3 OR 14-133.3 OF THE ILLINOIS PENSION CODE QR AN EARLY RETIREMENT INCENTIVE ON OR AFTER 2002
UNDER SECTION 14-108.3 OR 16-133.3 OF THE ILLINCIS PENSION CODE. {30 ILCS 105/15A; 40 ILCS 5/14-108.3; 40 ILCS 5/16-133

1.15 YOUR BUSINESS REGISTERED WITH THE BOARD OF ELECTIONS (BOE)? T%}

Yes, | certify my business is registered with BOE.
27189

‘Additional

STAFF ATTACHED FILE(S)

Refresh List after attaching file(s).

Customer Support
Copyright © 2018 B2Gnow. All rights reserved.
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Vendor Registration: View Form

} Certifications g Site Visits g Fegistrations ]

FORM NAME H. Iran Disclosure

DESCRIPTION Complete section H, in order to submit this form,

DATE SUBMITTED 2/20/2018
STATUS Accepted
BUSINESS NAME Illincis Construction & Environmental Consulting, Inc.

POINT OF CONTACT Clayton Hamanc

1. DO YOU OR ANY OF YOUR CORPQRATE PARENTS OR SUBSIDIARIES HAVE ANY BUSINESS QPERATIONS THAT MUST BE
DISCLOSED?

A
Copyright © 2018 B2Gnow. All rights reserved,

Home | Brint This Page | Print Tg PDF
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Vendor Registration: View Form

i Profile g Users § :

FORM NAME I Flnancla! Dnsclusure & Conflicts nf Interest

D.E.S.(':RIPTION . Complete the Fina n:lal Dlsclosure & Conﬂu:ts of interest form
DATE SUBMITTED 2/20/2018

STATU.S ....... Accep.t.e.a .....

BUSINESS NAME - IHinois Constr.u.cti.on & Environr‘n.e.ntal Consulting, Inc

POINT OF C.C.).N.'IFACT | Ciayion Ham.ano N

FLAG FORM | | Add Flag

A_IDENTIFY THE APPLICABLE ENTITY TYPE. E ;

Other Privately Held Entity (i.e. LLC, partnership, privately held corporation with 100 or fewer shareholders, or other
entity type not clearly identified in another option)

B. IS THERE A PARENT ENTITY THAT OWNS 100% OF THE BUSINESS? Fﬁ
No
C. INSTRUMENT OF QWNERSHIP OR BENEFICIAL INTEREST ‘§t=

Corporate Stock {C- Corporatlon S- Corporatlon Professional Corporation, Serwce Corporatmn)

1. 1S THERE ANY INDIVIDUAL OR ENTITY WHO MEETS ANY OF THE FOLLOWING THRESHOLDS (A) OWNS MORE THAN 5% OF THE ;ﬁ‘?
BUSINESS, (B} HOLDS OWNERSHIP SHARE OF THE BUSINESS VALUED IN EXCESS OF $106,447.20, (C) IS ENTITLED TO MORE THAN

5% OF THE BUSINESS' DISTRIBUTIVE INCOME, OR {D) IS ENTITLED TO MORE THAN $106,447.20 OF THE BUSINESS' DISTRIBUTIVE
INCOME?

Yes, the information is not publicly avaitable (If any individuals are listed, answer Yes or No to questions 5-8 and 11-20.)

Document Status
List of individuals or entities meeting one or more of the listed thresholds. Attached by Clayton Hamano on
IPG_Percentage of Ownership and Distributive Income Form.pdf 2/20/2018

{PDF, 83.98 KB}

2. PLEASE CERTIFY THAT THE FOLLOWING STATEMENT IS TRUE: ALL INDIVIDUALS OR ENTITIES THAT HOLD AN OWNERSHIP T*
INTEREST IN THE BUSINESS OF GREATER THAN 5% OR VALUED GREATER THAN $106,447 .20 HAVE BEEN DISCLOSED IN QUESTION
1.

Yes

3. PLEASE CERTIFY THAT THE FOLLOWING STATEMENT IS TRUE: ALL INDIVIDUALS OR ENTITIES THAT WERE ENTITLED TO RECEIVE ?ﬁf
DISTRIBUTIVE INCOME IN AN AMOUNT GREATER THAN $106,447.20 OR GREATER THAN 5% OF THE TOTAL DISTRIBUTIVE INCOME

EXHIBIT “1”
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OF THE BUSINESS HAVE BEEN DISCLOSED IN QUESTION 1.

Yes

Not applicable - For-Profit Entity

5. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM A PERSON WHO
HOLDS AN ELECTIVE OFFICE IN THE STATE OF ILLINOIS OR HOLDS A SEAT IN THE GENERAL ASSEMBLY, OR ARE THEY THE SPOUSE
OR MINOR CHILD OF SUCH PERSON?

No

EMPLOYED IN ANY OFFICES OR AGENCIES OF STATE GOVERNMENT AND RECEIVE COMPENSATION FOR SUCH EMPLOYMENT IN
EXCESS OF 60% ($106,447.20) OF THE SALARY OF THE GOVERNOR, OR ARE ANY OF THEM THE SPQUSE OR MINOR CHILD OF SUCH
PERSON?

No

7. FOR THE INDIVIDUALS DISCLOSED ABCVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM AN OFFICER OR
EMPLCYEE CF THE CAPITAL DEVELOPMENT BOARD OR THE ILLINOIS TOLL HIGHWAY AUTHORITY, OR ARE ANY OF THEM THE
SPQUSE OR MINGR CHILD OF SUCH PERSON?

No

MEMBER OF A BOARD, COMMISSION, AUTHORITY, OR TASK FORCE AUTHORIZED OR CREATED BY STATE LAW OR BY EXECUTIVE
ORDER CF THE GOVERNOR, OR ARE THEY THE SPOUSE OR AN IMMEDIATE FAMILY MEMBER WHO CURRENTLY RESIDES OR
RESIDED WITH SUCH PERSCON WITHIN THE LAST 12 MONTHS?

No

IDENTIFIED, THEIR SPQUSE, OR MINCR CHILD RECEIVE FROM THE ENTITY MORE THAN 7.5% OF THE ENTITY'S TOTAL
DISTRIBUTABLE INCOME OR AN AMOUNT OF DISTRIBUTABLE INCOME IN EXCESS OF THE SALARY OF THE GOVERNOR
($177.412.00)7

Not applicable - | answered No in Questions 5-8

10. IF ANY QUESTION IN 5-8 ABOVE IS ANSWERED YES, PLEASE ANSWER THE FOLLOWING: |5 THERE A COMBINED INTEREST OF

ANY INDIVIDUAL IDENTIFIED ALONG WITH THEIR SPOUSE OR MINOR CHILD OF MORE THAN 15% IN THE AGGREGATE OF THE

ENTITY'S DISTRIBUTABLE INCOME OR AN AMOUNT OF DISTRIBUTABLE INCOME IN EXCESS OF TWO TIMES THE SALARY OF THE
GOVERNOR ($354,824.00)7

MNot applicable - | answered No in Questions 5-B

11. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE,
OR IN THE PREVIOUS 3 YEARS HAD STATE EMPLOYMENT, INCLUDING CONTRACTUAL EMPLOYMENT OF SERVICES? THIS DOES
NOT INCLUDE CONTRACTS TG PROVIDE GOQDS OR SERVICES TO THE STATE AS A VENDOR.

No

12. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, HAVE THEIR SPOUSE, FATHER,
MOTHER, SON, OR DAUGHTER, HAD STATE EMPLOYMENT, INCLUDING CONTRACTUAL EMPLOYMENT FOR SERVICES, IN THE
PREVIOUS 2 YEARS? THIS DOES NOT INCLUDE CONTRACTS TO PROVIDE GOODS OR SERVICES TO THE STATE AS A VENDOR.

No

13. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY
HOLD OR HAVE HELD IN THE PREVIOUS 3 YEARS ELECTIVE QFFICE OF THE STATE OF ILLINOIS, THE GOVERNMENT OF THE UNITED
STATES, OR ANY UNIT OF LOCAL GOVERNMENT AUTHORIZED BY THE CONSTITUTION OF THE STATE OF ILLINOIS OR THE
STATUTES OFf THE STATE OF ILLINOIS?

No

14. FOR THE INGIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SCLE PROPRIETORS, DO ANY OF THEM HAVE A f‘i
RELATIONSHIP TC ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) HOLDING ELECTIVE OFFICE CURRENTLY OR IN
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THE PREVIOUS 2 YEARS?

No

HELD IN THE PREVIOUS 3 YEARS ANY APPOINTIVE GOVERNMENT OFFICE OF THE STATE OF ILLINOIS, THE UNITED STATES OF
AMERICA, OR ANY UNIT OF LOCAL GOVERNMENT AUTHORIZED BY THE CONSTITUTION OF THE STATE OF ILLINOIS OR THE
STATUTES OF THE STATE OF ILLINOIS, WHICH OFFICE ENTITLES THE HOLDER TO COMPENSATION IN EXCESS OF EXPENSES
INCURRED IN THE DISCHARGE OF THAT?

No

14. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM HAVE A T-E
RELATIONSHIP TQO ANYONE {(SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) HOLDING APPOINTIVE OFFICE CURRENTLY OR IN
THE PREVIOUS 2 YEARS?

No

17. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE TL
OR IN THE PREVIOUS 3 YEARS HAD EMPLOYMENT AS OR BY ANY REGISTERED LOBBYIST OF THE STATE GOVERNMENT?

No

OR IN THE PREVIOUS 2 YEARS HAD A RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) THAT IS OR
WAS A REGISTERED LOBBYIST?

No

19, FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE T{
OR IN THE PREVIOUS 3 YEARS HAD COMPENSATED EMPLOYMENT BY ANY REGISTERED ELECTION OR RE-ELECTION COMMITTEE
REGISTERED WITH THE SECRETARY OF STATE OR ANY COUNTY CLERK IN THE STATE OF ILLINOIS, OR ANY POLITICAL ACTICN
COMMITTEE REGISTERED WITH EITHER THE SECRETARY OF STATE OR THE FEDERAL BOARD OF ELECTIONS?

No

20. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE ?3*5
OR IN THE PREVIOUS 2 YEARS HAD A RELATIONSHIP TO ANYONE {SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) WHO IS OR

WAS A COMPENSATED EMPLOYEE OF ANY REGISTERED ELECTION OR REELECTION COMMITTEE REGISTERED WITH THE

SECRETARY OF STATE OR ANY COUNTY CLERK IN THE STATE OF ILLINOIS, OR ANY POLITICAL ACTION COMMITTEE REGISTERED

WITH EITHER THE SECRETARY OF STATE OR THE FEDERAL BOARD OF ELECTIONS?

No

21. HAS THERE BEEN ANY DEBARMENT FROM CONTRACTING WITH ANY GOVERNMENTAL ENTITY WITHIN THE PREVIOUS TEN ?};
YEARS? THIS APPLIES TO ALL SOLE PROPRIETORS, FOR-FROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS
DISCLOSED IN QUESTHON 1 ABOVE.

No

22. HAS THERE BEEN ANY PROFESSIONAL LICENSURE DISCIPLINE WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE f‘-ﬂ
PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS DISCLOSED IN QUESTION 1 ABOVE.

No

23. HAS THERE BEEN ANY BANKRUPTCY WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE PROPRIETORS, ?&
FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS DISCLOSED iN QUESTION 1 ABOVE.

No

24. HAVE THERE BEEN ANY ADVERSE CIVIL JUDGMENTS AND/OR ADMINISTRATIVE FINDINGS WITHIN THE PREVIOUS TEN YEARS? ?&‘
THIS APPLIES TO ALL SOLE PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS
DISCLOSED IN QUESTION 1 ABOVE.

No

25. HAVE THERE BEEN ANY CRIMINAL FELONY CONVICTIONS WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE ‘%*»
PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS DISCLOSED IN QUESTION 1 ABOVE.

E No

EXHIBIT “1”
Page 34 of 171

Page 3 of 4 (30000287_00393044_20180905102656 pdf)




T9TA

Wro4 aWozu) aAlINgL1sig pre diysiaumy jo a8ejuatiad tABMALES JUILWRINION T

YO IUBWBINI0I JIY7I SIoul|| JO 31E1S

al
131U2 03 aJay ¥

1X3] J21Ud
01 343y 32D

1%31
191UZ 01 313y YD

%3] JAJUI
03 243y {242

“1X31 JAWIB 0} 2I3Y H2I[)

‘131 JIIUI 0} AUy PIE)

‘1xa)
421U2 01 aJay YIID

RECIWENIE]
03 343y 31D

"IX2]
191Ud 01 3J3Y H21PD

‘IX2] Joluo
01 32y Y1)

"1Xa] J3UB 0} alay HH|)

"1X9] 191UR 61 313y H21|D)

AN
121Ud 0} 313y ¥

"1X2] 191U
03 213y YIID

X9
SEMTEN L IEVEITR e1Tls)

"1X3] 21Ul
0 218y Y1)

"1X9] J2IUD 0} Ay yH|)

“IX3] JIILD 0} Y 31|}

3]
491UD 0] 3JaY Wi|D

‘1X2] 491U
o1 2494 i)

AN
Jajua o1 aJay A

IX2] 491U9
03 243y XD

"1x31 4T 01 343Y W21

‘1] 121U3 01 alay }H|D

X9
191U3 01 U3y XD

X8 Jajua
0] aday }2)|)

1X9]
131U3 03 349y YD

00T

79009 11 “JooiqyuoN
DAY S13}EA OTTH

oUeweH uojdef)

awoou)
SAINGLISI JO 3NEA §

awoau|
SARNQUISI JO %

diysiaump jo anjea §

diyssaumg jo %

$S3IppY

aweN

"Papaau )i paplaotd aq Aew jewlIoy Je|iwis Af|BIIUBISGNS B Ul JUSWIYDEE LB IO S3|(R} U1 0| pallasui aq ABW SMOJ |euolippy

"0Z° LY 90TS SP3IX3 2N|2A JB||OP PIES JI IWOIUI SANGLIISIP J13Y] JO
2N|eA Jejiop 3y Je ‘AI1uS BuISO|ISIP 31 JO SWODUL IAINGLISIP |BI0] 3] JO %S SPaIXa agejuadiad pies ) 3wodul SAINGLISIP [E10)
§Jopuaa 8uiso|asip ay) Jo 33e3uad43d JIBY) pue ANIUI 10 [BNPIAIPUI 4IBD JO SSBIPPE PUE SWEBU 3Y) 2PIACI — BWI03U| ARSI

"0T'L¥P'90TS SPIadxa an|ea Je|jop pies JI dIYSIIUMO JI3} JO SN|BA JE[[OP BY] 40 ‘%G SPaddxa
9de1ua242d ples JI diysiaumo o 33e3uaniad J1Isy) pue AJIJuD Jo [BNPIAIPUI YIES JO SS9IPPE pUB SWEU 31 IPIAIJ — 3JBYS dIySIaumQ ‘T

*SSNOLLINYULSNI

"1X9] JIIUD 03 3I3Y ¥D vEd

"3U| “8uj3NSUOD [EIUSWIUOIIAUT ¥ UOCIIINIISUOY SIOUI||| (SWEN JOPUIA

INHO4 JIWODNI JALLNGIYMLSIQ ANY dIHSYINMO 10 3OVINIDYId
AVM3ILVO 1N3JINTHINI0Ud SIONITTI

EXHIBIT “1”
Page 35 of 171







Ingured:
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0 A

WA Policy# B6011717335

This endaorsement maodifies insurence provided under the following:

Effective Date:

Illinois Comstruction and Environmental Consulting Inc..

5B-1456932-E

s/18/17 (Ed. 06/11)

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.
BLANKET ADDITIONAL INSURED - LIABILITY EXTENSION

BUSINESSOWNERS LIABILITY COVERAGE FORM

Coverage alforded under this extension of coverage endorsement does not apply © any person or organization covered
as an additional insured on any other endorsement row or hereafter attached 1o this Poicy.

1

ADDITIONAL INSURED ~ BLANKET VENDORS

WHO B AN INSURED i amended t inciude as an
addilional insured any person or arganization {referred
2 below 25 vendor) with whom you agreed, because
of a wrilten confract o agreement © provide
insurance, bul only with respect © "bodily injury” or
“properly damage"” arising out of “your products” which
ao distributed o soid n the reguiar course of the
vendor's business, subject b the following additional
exciusions:

1. The insurance afforded the vendor does not apply
to

a "Bodily injury” o “property damage™ for wiich
tre vendor is obligaled © pay damages by
reason o the assumplion of liabiity n a
contract or agreement This exciusion does
not apply to Yability for damages that the
vendor would have in the absence of the
conlrac! or agresment;

b Any express warranty unauthorized by your

G Any physical oo chemical changs b the
product made intentionally by the vendor;

d Repackaging, except when unpacked solely
for the purpose of inspection. demanshration,
testing, o the substilution of parls under
instructions from the manufasturer, and then
repackaged h the original containgr;

a Any failre o make such inspections,
adjusiments, tests or servicing as the vendor
has agreed © make or narmally underiakes ©
make n te usual course of busingss, n
connaction with the distrbution o saie o the
products;

f Demonstration, instalialion, servicing or repair
operations, except such operations performed
a the vendor's premises in comnection wih
ths sale of the product;

@ Producis which, afer distribuion or saie by
you, have been labeled or refabeled or used
&5 a conlainer, pat or ingredient of any other
thing or substance by or for the vendor: or

h "Bodily injuy” o “property damage” arising
ol of the scle negligence of ihe vendor for is

S$8.146932-E
(Ed. 06/11)

own acts or omission or those of its
employses or anyone else acting on ils
behalf. However, this exclusion does na
apply b

{1} The exceptions confained n
Subparagraphs ¢, or f; or

{2) Such inspections, adjustments, tests or
servicing as the vendor has ageed b
make of normally underiakes © make n
the usual course o business, in
connegtion wih the distribution or sale of
the products.

2 This insurance coes not apply b any insured
person or organization, from whom you have
acqured such products, ar any ingredient, part or
containegr, emteting into, accompanying or
containing such products,

2 This provision 2 does rot apply o any vendor
included as an nsured by an endorsement issuad
by us and mate a pat of this Policy.

4 This provision 2 does nat apply f "bodily injury* or
"properly damage” included within the “products-
compieted operations hazard” § exduded either
by the provisions of the Policy or by endorsement.

2 MISCELLANEOUS ADDITIOMAL INSURERS

WHO 5 AN INSURED & amended v inciude as an
insured any person or organization (called additional
nsured} described in paragraphs 2. through 2.h.
balow whom you are required b add a8 an additional
nsured on this policy Under a written conbract or
agreement but the written contract o agreement must
ber

1 Currently n effect or becoming effective during the
term of this palicy; and

2 Executed prior © the "bodily injury” "property
damage” or "personal and advertising injury,” but

Only the following persons or organizations are
additional insureds under this endorsement and
coverage provided ®© such addiional insureds i
imited a8 provided herein;

a Additional insured - Your Work

That person or organization far whom you do
work i an additional insured solety for liability

Page 1o 5
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duee b your negligence specifically resulting
from your work for the addifiona; insured
which is the subject of the writlen contract or
writlen agreement. No coverage applies o
fiability resufing from the sole negligence o
the additional nsured.

The insurance provided © the additional
insured is frmited as foliows:

(1} The Limits of surance applicabie © the
additional insured are those specdified n
the written contract a written agreement
or in the Declarations of this policy,
whichever s less. These Limts o
Insurance are inclusive of and not R
addition to, the Limits of Insurance shawn
in the Declarations.

(2) The coverage provided D the additional
insured by this endorsement and
paragraph F.9. of the definittor of "insured
onfract” under Liability and Medical
Expenses Definitions do not appiy to
‘bodily njuwy* a ‘“property damage”
arising ot of the “products-completed
operations hazard” unless required by the
written coniract or wiitten agreement

(3) The insurance provided b the additicnal
insured does nol apply to "bodily injury.”
‘property damage” o ‘personal and
advertising injuy"™ arising ot o the
rendering o fallure fo render any
professional services.

State or Political Subdivisions

A state ar polifical subdivision subject b the
following provisions:

{1} Ths insurance applies only with respect
o the following hazards for which the
glate or polfical subdivision has issued 2
permit in connection with premises you
own rent, o contral and D which this
insurance applies:

(a} The existence, maintenance, repair,
construction, erection, or removal of
advertising signs, awnings, canopies,
ceflar  enrances, coai  holes,
driveways, manholes, marquees,
hoistaway openings, sidewalk vauilts,
street barners, or decorations and
similar exposures; or

(b} The nstruction, erection. o
removal of elevators: or

{2} This insurance applies only with respect
b operations performed by you o on your
behaif for which the state o polifical
subdivision has issued a permit,

8B-146832-E

(Ed. 06/11)

S5B-146832-E
(Ed 05/11)

This insurance does not apply © “bodily
njury,” “property damage" or "personal and
advertising injury" arising ou o operations
performed for the sate or municipality.

Controlling Interast

Ay persons o organizations with a
controling interest in you but only with respect
b thelr fiabllity arising out of.

(Y} Their financial contral of your or

(&) Premises they own, maintain o contrel
whie yu lease o occupy these
premises.

This insurance does not apply © structural
alterations, new construction and demalition
aperations performed by or for such additional
nsured.

Managers or Lessors of Premises

A manager or lessor of premises but only with
respect o liability arising ou of the ownership,
maintenance or use of that specific part of the
premises leased © you and subject b the
folowing additional exclusions:

This insurance does not apply to:

{) Any “occurrence® which takes place after
you cease b be atenant in that premises;
o

{2) Structural alterations, new construction or
demoiition operations performed by o on
behaff of such additional insured.

Martgagee, Assignee or Recelver

A morigagee, assignee or receiver but only
with respect to their fiabiity as mortgagee,
assignee, or receiver and arising od o the
ownership, maintenance, or use of a premises
by you

This insurance does not apply © structural
alterations, new construction or demolition
operations performed by or for such additional
insured.

Owners/Other Interests - Land i Leased

An owner or other interest from whom land
has been leased by you but only with respect
b liabiity arisihg out o the ownership,
maintenance or use of that specific part of the
land leased  you and subject to the following
additional exclusions:

This insurance does not apply to:

{1} Any "occurrence” which takes place
after you cease b lease that land: or

Page 2 of 5
EXHIBIT “1”

Page 39 of 171




AD020003560 17171253747

E

T

CNA

g

{2 Structura dterations, naw
construction o demnolition operations
performed by or on behaf of such
additional insured

Co-owner of Insured Premises

A co-owner of a premises co-owned by you
and covered under this nsurance but only
with respect o the co-owners lability as co-
awner of such premises.

Lessor of Equipment

Any person or organization from whom yeou
lease equipment. Such person o organization
ae insureds only wih respect b thet fabiity
arising out of the maintenance, operation o
use by you of equipment feased b yau by
such persoh of organization. A persons of
organization's status as en nsured under this
endorsement ends when ther writien contract
or agreemert wih you for such  leased
equipment ends,

With respect b the insurance afforded these
additicnal insureds, the following additional
exclusions apply:

This insurance does not apply:

{ To any "cccurrence” which lakes place
after the equipment lease expres; o

{2 To “bodily injury"” “properly damage” o
"personad and advetlising injry" arising
ot o the sole negligence of such
additional insured.

Any insurance provided I en additional insured
designaled under paragraphs b. through h. above
does not apply b “bodly iy o “properly
damage” inciuded within the °products-completed
operations hazard”

i The folewing & added o Paragraph H o e

BUSINESSOWNERS

COMMON POLICY

CONDITIONS:

H

Other Insurance

4 This insurance & excess over any other
insurance naming the additional nsured
& & insured whether primary, excess,
conlingent or on any other basis unless a
writlen contract or written agreement
specifically requires that this insurance be
either primary o primary and
roncontributing.

4. LEGAL LIABILITY - DAMAGE TO PREMISES

A Under B Exclusions, 1 Applicable b

Business Liahiity Coverage, Exclusion k
SB-146932-E
{Ed. 06/11)

SB-146932-E
(Ed. 08/11)

Damage To Property, & replaced ty the
following:

k. Damage To Property
"Property damage"* to:

1. Property you own rent o occupy,
including any costs of expenses
incurred by you, or any other person,
organization o entity, for repair,
replacement, enhancement,
restoration o mainfenance of such
property for any reason, including
prevention of infry b a person o
damage b another's proparty;

2 Premises you sel, gve away or
abandon, if the “property damage*
arises ot o any pat of those
premises;

3 Property lcaned b your

4, Personal propety n the care,
custody or control of the insured;

S That particular pat of any rea
property on which you or ary
contractors or subcontractors working
drectly or ndrectly in your behalf ae
performing operations, if the "property
damage” arises od of those
operations; or

6. That particular pat of any property
that rmust be restored, repaired or
replaced because ‘vour work™ was
incorrectly performed on it

Paragraph 2 d this exciusion does na
apply if the premises are “your work” and
were never occupied, rented or held for
rental by you,

Paragraphs 1, 3, and 4 of this exclusion
d not apply b “property damage® (other
than damage by fre or explosion) b
premises:

{1} rented b you:

{2} temporarly occupied by you with the
permission of the cwner, or

{3} © the contents of premises rented b
vou kr a peried of 7 or fewer
consecutive days.

A separate fmit of insurance applies b
Damage To Premises Rented To You a5
described n Section D - Liabiity ard
Medical Expenses Limits of Insurance.

Page 3o 5
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Paragraphs 3 4, 5 and 6 o ths
exclusion dov nol apply b labilty
assumed under a sidetrack agreement.

Paragraph 6 of this exclusion does not
apply b 'property damage” included n

the “producls-completed  operations
hazard:"
B Under B Exclusions, 1. Applicable t©

Business Liabiltly Coverage, the last
paragraph of 2 Exclusions & deleted and
replaced by the foliowing:

Exclusionsc d e f, g h i, kL m n and o
do rol apply b damage by fre b premises
while rented © you or lemporarily occupled by
you with permission o the owner o o the
contents of premises rented b you &y a
period of 7 or fewer consecutive days A
separale fimit of insurance applies b this
coverage as described i Section D. Liability
And Medical Expenses LUmits Of
Insurance.

C. The first Paragraph under dem 5 Damage To
Premises Rented To You Limit of Section
D. Liability And Medical Expenses Umits
Of insurance s replacad by the foliowing:

The most we wil pay under Business Liability
for damages because of “property damage"
to any one premises, whie rented to you, o
lemporarily occupied by you with the
permission of the owner, including contents of
such premises rented b you for a period of 7
o fewer consecutive days. & te Damage to
Premises Rented b You limit shown n the
Declaration,

Blanket Waiver of Subrogation

We waive any right of recovery we may have
against:

a Any person of organization wih whom you
have a written coniract that requires such a
waiver,

Broad Knowledge of Occurrence

The folowing fems ae added b E
Businessowners General Liabilily Conditions
n the Busihessowners Liability Coverage
Form:

e Paragraphs a and b apply b you o b any
additional  insured only when  such
“occurrence,” affense, claim or "suil” 5 known
O

(T} You or any additional insured fhat 5 an
individual;

SB-146932-E
(Ed. 06/11)

7

5B-146932-E
{Ed. 06/11)

{& Ary partner, if you or an additional
insured & a partnership;

{3} Ay manager, if you or an additional
insured & a fimited liability company;

{4 Ary “executive officer’ o insurance
manager, if you or an additional nsured is
a corporation;

%) Ay trustee, f you o on additional
insured is atrust; or

{6) Ary elected or appointed official, if you or
&n additional insured ® a political
subdivision or public entity.

This paragraph e appiies separately b you
and any additional insured.

Bodily injury

Seclion F. Liabllity and Medical Expenses
Definitions, tem 3 “Bodiy hjury" is deleted and
replaced with the following:

"Bodily injury” means bodily injury, sickness or
disease sustained by a person, including death,
humifiation, shock, mental anguish or mental
njury by that person a any time which results as
a consequence of the bodiy injury, sickness or
disease.

Expanded Personal and Advertising injury
Definitian

a The folowing & addac fo Section F. Liability
and Medical Expenses Definitions, item .
Personal and Advertising Injury, in the
Businessowners General Liability
Coverage Form:

h. Discrimination or humiiation that results i
njury o the feelings or reputation of a natural
person, bat only if such discrimination or

humiliation is:
1 Not done ntenlionally by or & He
direction of.
a The insured: or
b. Ary ‘“executive officer” director,
stockholder, partner, member o

manager §f you are a fmited liabiity
company} of the insured; and
2 Not drecly or indreclly related b the
employment, prospective employment,
past employmemt o termination of
empioyment of any person or person by
any insured.

b The folowing & added © Exclusions, Section
B.:

Page 4d 5
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{15)Discrimination Relaling % Reem, Personal and Advertising Injury Liability &
Dwelling or Premises exciuded either by the provisions of the Policy
Caused bty dscrimination drecty or or by endorsement.
indirectiy related b the sale, rental, lease S Personal and Advertising Injury Re-defined
or sug-lease or prospective sale, rental Section F. Liabiity and Medical Expenses
lease or sub-ease of any room, dwelling o . - .

; i Definitions, item 14, Personal Advertising Injury,
or premises by or al the direction of any ; gl
insured. Paragraph ¢ B replaced by the following:
: ¢ The wongful eviction from, wrongfu entry

(16)Fines or Penallies into, o wmvason of the rigt of private
Fines or penalties levied or mposed by occcupancy of a2 mom dweling or premises
governmenial  enfy because of that a person o orgarization occupies
discrimination. mmmilied by o on behalf of if's owner,

& This provision (Expanded Personal and landiord or lessar.

Advertising injury} does not apply if

a0
o
a
a
g
&
=
™
2
§
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Insured:  lllinois Construction and Environmental Consulting, Inc.

Effective Date: 9/19/17

POLICY NUMBER: KPP1040704 01 COMMERCIAL AUTO

CA990187 0715

This Endorsement Changes The Policy. Please Read it Carefully

BUSINESS AUTO COVERAGE EXPANSION
ENDORSEMENT

This endorsement modifies insurance provided by the following:

BUSINESS AUTO COVERAGE FORM

With respect to coverage provided by this endorsement, the provisions of the COVERAGE FORM apply
unless modifiad by the endgorsement,

A. Newly Acquired or Formed €. An "employee” of yours is an "insured”

Organizations, Employee Hired Car
Liability and Blankel Additional Insured
Status for Certain Entities.

Itemn 1. Who is an Insured of Paragraph A.
Coverage under SECTION i - COVERED
AUTOS UABILITY COVERAGE is

amended o add;

d. Any organization you newly acquire or
form, olher than a pacinership, joint
wanture or limited liability company, and
over whicft you maintain ownership of a
majority interest {greater than 50%), will
qualily as a Named Insured; however,

{1} coverage under this provision is
afforded only until the 180" day
after you acquire or form the
organizaticn or the end of the policy
pericd, whichaver is earlier;

(2) coverage does not apply to "bodily
injury", "property damage" or
"covered pollution cost or axpense”
that results from an “accidant” which
occurred before you acquired or
tormed the organization; and

(3) coverage does not apply if there is
other similar insurance available to
that organization, or if similar
insurance would have beer
available but for its tarmination or
the exhaustion of its limits of
insurance.

This insurance dees not apply if
coverage for the newly acquired or
formed organization is excluded eithar
by the provisions of this covarage form
or by endorsement.

whilz operating an "auto" hired or rented
under a contract or agreement in that
"employee's” name, with your
permission, while performing duties
related to the conduct of your business.

£ Any person or organization you are
required by writtan contract or
agreement o name as an additiona
“insured”, but only with respect to
lability created in whale or in part by
such agresment.

Increase Of Loss Earnings Payment

Subpart (4) of a. Supplementary Payments
of ltem 2. Coverage Extensions of
Paragraph A. Coverage under SECTION N
-~ COVERED AUTOS LIABILITY
COVERAGE is amendead to read:

{4) Wae will pay reasonable expenses
incurred by the “insured” at our
reques?, including actual loss of
eamings up to 1,000 per day
because of time off from work,

Fellow Employee Injured By Covered
Auto You Own Or Hire

Hem 5. Fellow Employes of Paragraph B.
Exclusions under SECTION Ii - COVERED
AUTOS LIABILITY COVERAGE is
amended to add:

This exelusion does not apply if the "bodily
injury” results from the use of a covered
*auto” you own or hire. Such coverage as
is afforded by this provision is excess over
any aother callcclible insurance.

CA990187 0715 Includes Copyrighted Material of Insurance Services Offices, Inc. EXHIBIF#®'t of 5
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D. Limited Automatic Towing Coverage

ltem 2. Towing, of Paragraph A. Coverage,
under SECTION I = PHYSICAL DAMAGE
COVERAGE is amended to read:

2. Towing

We will pay for towing and labor costs
each lime that a covered "aute" is
disabled. All labar must be performed at
the place of disablement! of the covered
"auto®.

a. The limit for towing and labor for
each gisablement is $500;

b. No deductible applies to this cover-
age.

Itern 3. Glass Breakage - Hitting A Bird
Or Animal — Falling Objects or Missiles of
Paragraph A. Coverage under SECTION Il
— PHYSICAL DAMAGE COVERAGE, is
amended to add:

Glass Repair Coverage

We will waive the Comprehensive
deductible for Glass, if one is indicated on
your coverad “aute”, for glass repairs. We
will repair at no cost fo you, any glass that
can be repaired without replacement,
provided ihe “loss” arisas from a covered
Comprehensive "luss" to your “auto”,

Increase Of Transportation Expense
Caverage

Subpart a. Transportation Expenses cf
ltern 4. Coverage Extensions of Paragraph
A. Coverage under SECTION |1 -
PHYSICAL DAMAGE COVERAGE is
ameanded to read:

a. Transportation Expenses

We wilt pay up to §50 perdayto a
maximurm of $1,000 for temparary
transportation expense jincurred by you
because of the total theft of 4 covered
"auto” of tha private passenger type.
We will pay only for thosa covered
"autos” for which you carry either
Comprehensive or Specified Causes of
Loss Coverage or Theft Coverage. We
will pay for temparary transportation
esxpensss incurred during the period
beginning 48 haurs after the theft and
ending, regardless of the policy's
expiration, when the covered "auto” is
returned 10 use or we pay far its “loss",

CA990187 0715  Includes Copyrighted Material of Insurance Services Offices, Inc. EXHIBITP44% 201 5
Used with permission

. “Personal Effects” Caverage

item 4. Coverage Extensiens of Paragraph
A. Coverage, under SECTION I -
PHYSICAL DAMAGE COVERAGE, is
amended to add:

“Personal Effects” Coverage

We will pay actual cash value for “lgss” to
‘personal effects” of the “insurad” while in
a covered “auto” subject to a maximum
limit of $2,500 per “loss”, for that covered
“auto” caused by the same “accident”. No
deductible will apply to this coverage.

. “Downtime Loss” Coverage

item 4. Cavarage Extensions, of
Paragraph A. Coverage, under SECTION
. PHYSICAL DAMAGE COVERAGE, is
amended to add:

“Downtime Lass” Coverage

We will pay any resulting "downtime loss"
expenses you sustain as aresultof a
covered physical damage "loss” to a
covered “auto” up to @ maximurm of $100Q
per day, for a maximum of 30 days for the
same physical damage “loss”, subject o
the fallowing conditions:

. We will provide “"downtime iosa” beginning

on the 5" day after wa have given you
our agreement ta pay for repairs to a
covered “auto” and you have given the
repair facility your authorization to make
rapars;

. Coverage for "downtime loss” expenses
will end when any of the following occur:

(1) You have o spare or reserve "auto”
available to you to continue your
operations.

{2} You purchase a replacemant “auta”.

(3) Repairs to your covered “auld” have
been completed by the repair facility
and they defermine the covered
“auto” is road-worthy,

{4} You reach the 30 day maximum
coverage.
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item 4. Coverage Extenslons, of
Paragraph A. Coverage, under SECTION
lll. PHYSICAL DAMAGE COVERAGE, is
amended to add:

We will pay any resulting remal

covered “auto™up lo 8 maximin .
day, tor a maximum of 30 days for the
physical damage “loss”, subjact to the

following conditions:

a. We will provide rental reimbursement
incurred during the palicy period
beginning 24 hours after tha "loss” and
ending, regardless of the policy
expiration, with the number of days
reasonably required to repair or raplace
the covered “auto”. If the “loss” is
caused by theft, this number of days is
the number of days it takes to locate the
covered "auto” and return it to you or the
number of days it takes for the ciaim to
be settled, whichever comes first.

b. Qur payment Is limited to necessary and
actual expenses incurred.

<. This coverage does not apply while
there ara spare or reserve “autos”
available to you for your operations.

d. fa“loss” results from lhe total theft of a
coverad "auto” of the private passanger
lype, we will pay under this coverage
only that amount of your rental
reimbursement expenses which is not
already provided for under the Physical
Damage Caverage Extension.

“Personal Effacts” Exclusion

Paragraph B, Exclusions under SECTION
1l - PHYSICAL DAMAGE COVERAGE, is
amended to add:

“*Parsonal Effects™ Exclusion

We will not pay for “loss” to “parsonal
effects” of any of the following:

a. Accounts, bills, currency, deeds,
evidence of debl, money, notes,
securities or commercial paper or
other documents of value.

b.  Bullien, gold, silver, platinurn, or other
precious alloys or matals; furs or fur
garmants; jewelry; walches; precious
Or seMmi-precious siones.

¢. Paintings, statuary and other works of
art.

Includes Copyrighted Material of Insurance Services Offices,
Used with permission
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d. Contraband or property in tha course
of illegal transportation or trade.

8. “"Loss” caused by theft, unless there is
evidence of forced entry into the
cavered “auto” and a police report is
filed.

K. Accidental Airbag Discharge Coverage

ltern 3.a. of Paragraph 8. Exclusions under
SECTION Ifl - PHYSICAL DAMAGE
COVERAGE is amended to read:

a. Wear and tear, freezing, mechanical
or electrical breakdown. The
exclusion relating to mechanical
break-down does not apply to the
accidentat discharge of an air bag.

Loan or Lease Gap Coverage

Paragraph C. Limit O Insurance under
SECTION Ill - PHYSICAL DAMAGE
COVERAGE is amended 0 add:

It a covered “"auto” is owned or leased and
if we provide Physical Damage Coverage
on it, we will pay, in the event of a covered
total “loss”, any unpaid amount due on the
lease or loan for a coverad “auto”, less:

a. The amount paid under the Physical
Damage Coverage Section of the
policy; and

b. Any:

(1) Qverdue lease or loan
paymenis including penalies,
inlerest or other charges
resulting from overdue
payments at the time of the
“loss®;

(2) Financial penalties imposed
under a lease for excessive use,
ahnormal wear and tear or high
mikage;

(3) Costs for extended warranties,
Credit Life Insurance, Health,
Accident or Disability Insurance
purchased with the loan or
lease;

(4) Secunty deposits not refunded
by the lessor; and

(5) Carry-over balances from
previous leans or leases

Page 45 of 171
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Aggregate Deductible

Paragraph D. Deductible ynder SECTION
Hl - PHYSICAL DAMAGE COVERAGE is
amended {o add;

Regardless of the number of covered
"autes” invglved in the same “loss”, only
one deductible will apgly to that “loss”. If
the deductible amounts vary by “autcs”,
then orly the highest applicable deductible
will apply to that “loss”,

Diminishing Deductibla

Paragraph D. Deductible under SECTION

Il - PHYSICAL DAMAGE COVERAGE is
amended to add:
Any deductible will be reduced by the
percentaga indicated below on the first
“lass” reporied during the corresponding
palicy period:

Loas Free Policy Periods Deductible
With the Expansion Reduction on the

Endorsement first “loss”

i 0%

25%

50%

75%

| [ fro

100%

If wa pay a Physical Damage “loss” during
the policy period under any BUSINESS
AUTG COVERAGE FORM you have with
us, your deductible stated in the
Declarations page of 2ach such
COVERAGE FORM will not be reduced on
any subsequent ¢claims during the remainder
of your policy period and your deductible
reduction will revert back to 0% for each
such COVERAGE FORM if coverage is
renewed.

Knowledge of Loas and Notice To Us

Subsection a. of item 2. Duties In the Event
of Accident, Claim, Suit or Loss of
Paragraph A. Loss Conditions under
SECTION IV -- BUSINESS AUTO
CONDITIONS is amended to add:

However, prompt notice of the "accident”,
claim, "suit" or "loss" ko us or our
authorized representative only applies
after the “accident”, claim, "suit” or "loss” is
known to:

{t) You, if you are an individual;
(2) A partner, if you are a partnership:

{3} An "executive officer’ or director, if
you are a corporation;

(4) A manager or member, if you are a
limited liability company;

{5) Your insurance managear; or
(6} Your legal representative.

P. Waiver Of Subrogation For Auto Liability

Losses Assumad Under Insured Contract

Itemn 5. Transfer Of Rights Of Recovery
Against Others To Us of Paragraph A,
Loss Conditions under SECTION IV -
BUSINESS AUTO CONDITIONS is
amended to read:

5. Transfer of Rights of Racovery
Against Others Ta Us

It any person or organization to or for
whom we make paymants under this
Coverage Farm has rights to recover
damages from anather, those rights are
transferrad to us. That persan ar
crganization must do everything
necessary to secure our naghls and must
do ncthing after an “accident” or “loss”
to impair them. However, if tha insurad
has waived those rghts to recover
through a written contract, we will waive
any right to recovery we may have

m 5. Other insurange of
Paragraph B. General Conditions under
SECTION IV — BUSINESS AUTO
CONDITIONS is amended to read:

a. This insurance is primary and
nancantributory, as respects any other
insurance, if required in a writlen
contract with you.

. Qther Insurance — Hired Auto Physical

Damage

Subpart b. of ltem 5..0ther Insurance of
Paragraph B. General Conditions under
SECTION IV - BUSINESS AUTO
CONDITIONS is amendad ta read:

b. For Hired Aute Physical Damage
Coverage, the following are deemed
to be covared "autos" you own:

(1} Any covered "autg” you laase,
hire, rant or borrow; and

Includes Copyrighted Material of Insurance Services Offices, Inc. EXH|B|T Pade 4 of 5
Used with permission
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(2) Any covered "auto” hirad or rented
by your "employee” under a
contract in that individual
"employee's® name, with your
permission, while performing
duties related to the conduct of
your business.

However, any "auto® that is leased, hired,
remied or borrowed with a driver is not a
coverad "auto®.

S. Unintentional Failure To Disclose
Hazards

Paragraph B. General Conditlons under
SECTION IV - BUSINESS AUTO CONDI-
TIONS is amended 1o add:

9. Your failure to disclose all hazards
existing as of the inception date of this
pelicy shall nat prejudice the coverage
alforded by this policy, provided that
such failure to disclosa afl hazards is not
intentional. However, you must report
such praviously undisclosed hazards to
us as soon as practicable afterits
discavery.

T. Additienal Definition

SECTION V — DEFINITIONS is amendead to
add:

“Personal effects” means personal
property owned by the “insured”.

“Downtime loss™ means actual loss of
“business income” for the period of time
that a covered “auto™: .

1. Is out of service for repair or

replacément as a rasult of a coverad
physical damage “loss” and

2. Isin the custody cf a repair 1acility if
not a total “loss".
“Business Income” means;

1. Net Income (Nat Profit or Loss
before income taxes) that would
have been sarmed ar incurrad; and

2. Continuing normal operating
expenses incusred, including payroll.

In this endorsement, Headings and Titles
are inserted solely for the convenience and

ease of refersnce. They do not affect the
coverage provided by this andorsement,
nor do they conetitute any part of the tarme
and conditions of this endorsement. All
other policy wording not specifically
changed, modified, or replaced by this
endorsement wording remains in effact,

S CA990187 0715  Includes Copyrighted Material of Insurance Services Offices, Inc. FxH|B|TPege 5 of 5
Used with permission
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Contract Information Sheet

Compiete the following information and it will be popufated on every exhibit.

Ilinois Construction & Environmental
Consultant Name: Consulting, Inc.

Contract Number: 1-16-4274

Proposal Date: 9/5/2018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18- EXMIBEraQNLY
Page 48 of 171




ATINQ 12127 pue |- g8d 810Z/G Aoy

., B

A

= 5

0 o

T <

> w

w oo

g

(a
0668 ¥8e 890 620L #06 896 8¥6 958 £08 S65 255 6ev Prl STV.LOL
0Zg lor los |os lor los Z YO s[euajep
L201L or JooL Jool Jooi ]! Jool 091 GE } VO sieuajepn
1082 Jos! zZz loiz a1z Josz vET [4%4 £ET 09}k 09t 09t 182UIBUT [IAID
9L£T JooL zee loze 2]k Jooe vEe [4%4 444 091 091 091 Jos Jaaubuy uapisay
ZLGl lo 08 g8l 091 9/1 9.1 los: 9L} 9i} g0}l G5 19auibuz 8loid
808 9 9 9 [ el z. [ zl ) 0 ) 9 Jabeuey Joslold
aaqg ACN 320 dag Bny ne unp Aeln idy e qa4 uep WSV

SHNOH 6102 YV3A 40 SHINON
Iv10L
9268 SINOH VY }qIYX3 |BJOL puess |
SHNOH MHOM MSVL dILVINILET 'V 1I8IHX3

U] ‘BullNSuon [BJUAWIUGIIALT 'R UONANNSUCT) SIOULf|| ‘JUBHNSUOD tLZH-91-| aquinp joenuaon




ATNO J=je7 pue |-gl g5d : 8L0OZ/S "Aey

EXHIBIT “1”
Page 50 of 171

$Iv.1OlL

¢ VD sieusiely

I VO s|eusieiy
18aubug no
Jeauibug Wwiapisay
Jeaulbug 1velolg
_ Jabeuep 19304
Bny ine unp Aen WSV1

020C ¥Vv3A JO SHINOW

SHNOH YYOM YMSVL A3LVIILSS 'V 1LIg9IHX3

-au| ‘Bulinsuoy) [eUSWUOHAUT B UOHONJSUOD Sloul)l  JUeYynsuos viTr-9i-] daquinp joenuod




lllinois Construction & Environmental Consulting,
Contract No.: 1-16-4274 Consultant: Inc.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

8,926.00 $ 45.78 TOTAL DIRECT SALARY § 408,632.23
{Total Work Hours {Average Hourly
from Exhibit A} Rate )
Multiplier to be used on this project: 2.30

Allowable Multiplier = {2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER § 1,144,170.38

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECT COSTS _§ 94,602.72
C. SERVICES BY OTHERS
Total Allowahle Fee DBE/MBE/WBE Subconsultant (from ExhibitH) § 142,840.40
Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H {cont)} $ 618,885.40
TOTAL SERVICES BY OTHERS $ 761,725.80
D. ADDITIONAL SERVICES (Prime Consultant) % 99,499.08

(Requires prior authorization before use)

ADDITIONAL SERVICES (subconsultants)

{Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES _§ §9,499.08

{Requires prior authorization before use}

E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation) $ 2,099,997.98

PSE 18-1 and Later ONLY
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lllinois Construction &
Contract No.: 1-16-4274 Consultant: Environmental Consulting, Inc.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
http:/fwww2. illinois gov/icms/Employees/ravel/Pagesi TravelReimbursement.aspx

B. ALLOWABLE DIRECT COSTS - based on link below
hitps:/fwww.illinoistollway.com/documents/20184/238673/LG TOL
LWAY XX ALLOWABLEDIRECTCOSTS 12132013.PDF/b3dab3

C. OVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 9460272

Rev. 52018 PSB 18-1 and Later ONLY
EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

08.01.2018

Effective for contracts awarded on or after August 1, 2018; the following costs are allowable when requested by the Tollway
and included in the contract. The costs are allowable when it is customary for the firm to bill for the cost and it can be itemized

in the firm’s billing and accounting systems.

Per Diem {per GOVERNOR’S TRAVEL CONTROL BOARD)
Lodging {per GOVERNCR'S TRAVEL CONTROL BOARD}

Lodging Taxes and Fees {par GOVERNCR’S TRAVEL CONTROL BOARD!}

Air Fare

Vehicles
Mileage (per GOVERNOR'S TRAVEL CONTROL BOARD)
Vehicle Rental {including tolls)
Vehicle Cwned or Leased (does not include

personal vehicles, not owned by the company) {includes tolls)

Parking

Tolls

Overtime

Shift Differential

Photo Processing**

Overnight Delivery/Postage Courier Service

Copies of Deliverables and Mylars

Specific Insurance —~ required for project

CADD

Monuments — Permanent

Advertisements

2-way Radio

Telephone Usage

Weh Site

Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions

Recording Fees

Courthouse Fees

Testing of Soil Samples

Lab Services (excluding Phase IIl normal construction
inspection such as beam breaks, cylinder breaks,
pavement cores}

Equipment rental specific for project (snooper for bridge
inspection, noise meter, etc.)

Specialized equipment — on an as needed basis with prior
approval

Traffic Systems

Storm sewer cleaning and televising

Traffic control and protection

Aerial photography, mapping and drone usage
Utility exploratory trenching

Up to State rate maximum

Actual cost {up to State rate maximum)

Actual cost

Coach Rate with 2 weeks advance purchase with
ISTHA approval

Up to State rate maximum
Actual cost up to $55/day

565/full day, 532.50/half day (4 hours or less)

Actual Cost

Actual Cost

Premiurn portion

Actual cost {based on firm’s policy)
Actual Cost

Actual Cost

Actual Cost

Actual Cost

Actual Costs (Maximum of $450.00/Mo)
Actual Cost

Actual Cost

Actual cost {Survey or Phase Il only)
Actual Cost {Traffic System Manitoring Only)
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

*website for State Reimbursement Rates
http://www2 illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

**Use of digital cameras verses film cameras is encouraged when firms own digital cameras and
the discussion of their use will be part of the negotiations. Film & copies will be reimbursed at

actual costs.

On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

The number of days will be caiculated as follows for extended stay **- Weekly (vehicle and hotel) -
Number of days on job site plus one day to travel to and from job site per week.

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Consultant Liaison and the Tollway project manager.

NOTES:
¢ For CSE contracts, beam and cylinder breaks are not reimbursable. Overtime to employees

traveling to and from the site will be allowed depending on the firm’s policy and limited to the
Tollway’s CSE Manual allowance.

EXHIBIT “1”
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llinois Constructron & Environmental
Contract No.: 1-16-4274 Consultant: Consulting, Inc,

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

Project Manager: Michael D. Brangenberg

Project Engineer: Sentral L. Stewart (Materials Coordinator)

Resident Engineer: Chad Peterson

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name: Jolie Gallaway

Classification: Material QA Technician 1

Name:

Classification:

Name;

Classification:

Name:

Classification:

Rev. 5/2018 PSB 18-1 and Later ONLY
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Exhibit F

Scope of Work

lllinois Route 47 Interchange
Reagan Memorial Tollway (1-88)

Sta. 5760 +30 to Sta. 5822+20
(M.P. 108.8) to IL 56 (M.P. 109.9)

Contract No. 1-16-4274

lllinois State Toll Highway Authority

EXHIBIT “1”
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Contract No. |-16-4274

PROJECT DESCRIPTION

This project is to perform Phase |l engineering services for proposed lilinois Route 47
Interchange on Reagan Memorial Tollway from M.P. 108.8 to M.P. 109.9 in Kane County
llinois. These Phase Ill engineering services will be required for the following
construction contracts:

1. Construction contract scheduled for 2019 construction season, for Illinois Route
47 Interchange on Reagan Memorial Tollway (I-88) between M.P. 108.8 and
M.P. 108.9.
Tentative Small Business Set-aside contract scheduled for 2020 construction for
resurfacing of the Salt Dome at lllinois Route 47 at M.P. 109.3.

The Consultant will perform on-site inspection, review layout of contract including design
changes, provide geotechnical inspection and testing, prepare records, maintain
documentation, submit pay estimates and change orders and any other duties requiring
the services of an engineer to complete this project on a timely basis and in accordance
with Tollway specifications. The Consultant must complete and submit final
measurements, calculations and final contract documents to the Tollway no later than six
{6) weeks after completion of Punch List for the project. The Consultant must have
MicroStation SS4 and geopak SS4 capabilities. All final documents shall be submitted in
pdf format as well as electronic design format (dgn and XML) and follow the Tollway
CADD Manual. All CADD file documents shall be required to contain all record drawing
modifications. The consultant will be required to participate in lessons learned activities
regarding the 3D model pilot initiative and provide review and input on Phase ||
requirements.

CONSTRUCTION MANAGEMENT (CM) SERVICES

A EXECUTION OF ENGINEERING SERVICES

1. The CM shall furnish services in accordance with the articles contained in
the Authority's CM Manuat dated March 2018, and all applicable Tollway
Criteria, Manuals, and Bulletins.

In addition to the requirements listed in the CM Manual, the CM should
monitor the Contractor's adherence to the DBE plan, request any
changes to the DBE plan in writing from the Contractor, review any
Contractor requested changes to the DBE plan, provide a
recommendation to the Tollway, monitor the status of DBE documentation
and coordinate the approval of such with

The CM will be responsible to oversee and document any utility
relocations or new service installation and include location and depth
within the as-built file.

QUALITY ASSURANCE

1. Construction management services are required to provide materials
testing and quality assurance (QA) for the projects denoted above.

9/5/2018 20f8
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Contract No. 1-16-4274

2. QA will be in accordance with the Toll Highway Authority (ISTHA)
supplemental specifications, applicable contract special provisions, lllinois
Department of Transportation (IDOT) standard specifications and all
QC/QA specifications.

3. CM will be responsible for QA plant and jobsite testing of asphalt
mixtures, concrete mixtures (except concrete mixtures at a precast
facility), recycled concrete aggregates, and recycled asphalt aggregates.
The CM is also is also responsible for off-site and job site testing of
embankment materials.

C. SCHEDULE REVIEW

1. The CM shall review the qualifications of the Contractor's proposed
Scheduler as submitted at the Preconstruction Meeting, and recommend
approval or rejection to the Tollway as appropriate.

2. The CM shall review, analyze, and provide comments/recommendations
to the Tollway regarding the Contractor's proposed Baseline Schedule,
Revised Baseline Schedule (RBS), and Monthly Schedule Updates
(MSU) within 5 days of submittal by the Contractor.

3. The CM shall be sufficiently familiar with the Plans to determine that the
Contractor's Baseline and MSU reflect the actual developing site
conditions, optimize critical path durations, and make the most efficient
use of the resources allotted for the Work.

4. It shall be the responsibility of the CM to review the MSU's to verify that
progress on the controlling items is maintained. If progress is behind
schedule or if a significant number of items are approaching criticality, the
CM shall recommend that the Tollway require that a RBS be submitted by
the Contractor, pursuant to the Progress Schedule Requirements, Article
108.02 (b).

5. The CM shall monitor construction progress, particularly as it compares to
the Contractor's approved Baseline Schedule, RBS, and MSU, as
applicable. The CM review of the Contractor's Baseline schedule
submission should include review as described in the CM Manual.

6. The CM is required to follow the Construction Schedule Review (CSR)in
the Web-based Project Management System to manage the review of all
Contractor's schedule submissions including the Baseline, the Revised
Baseline Schedule, and the Monthly Schedule Updates.

7. The CM s to follow the Time Extension Request process in the Web-
based Project Management System to manage the review and
processing of all Contractor time extension requests.

. REQUIRED SUBMITTALS TO THE AUTHORITY
Submittal requirements shall be in accordance with the CM Manual.
v, ITEMS TO BE FURNISHED TO THE CONSTRUCTION MANAGER

In addition to the items to be provided as described in the CM Manual, the following will
be supplied:

9/5/2018 3of8
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Contract No. I-16-4274
1. It shall be the responsibility of the CM to select the applicable reduced record
drawings from the Tollway's GIS Site.
2. Digital Ortho-Imagery, contours, horizontal and vertical survey control and
center line of the project limits.
3. Copies of ISTHA Standard Specifications, Standard Drawings, and ISTHA
Design Criteria can be obtained from the Tollway’s website.
4. Copy of contract documents for contracts referenced in Section I, above.
9/5/2018 40f8
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Contract No. 1-16-4274

PROJECT SCHEDULE

Contract No. [-16-4274

lllinois Route 47 Interchange, Reagan Memorial Tollway

M.P. 108.8 to M.P. 109.9

SCHEDULE

gk w N =

Scoping Meeting
Scope Submittal
Scope Approval

Notice to Proceed
Construction Start Date

August 3, 2018
August 31, 2018
September 27, 2018
November 27, 2018
April 1, 2019

9/5/2018
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Contract No. |-16-4274

Attachment A
Web-based Project Management System

The lllinois Tollway has a Web-based Project Management System (System) that will be used
by project participants on Tollway projects. The System provides a number of benefits to the
project participants, including;

1) Simplification of communications/online collaboration.
Automated tracking of time-sensitive items.
Automated reporting.
Common document management and storage as electronic documents will reside in a
central repository.
Audit trail of information so project participants will be able to determine who did what
and when,
Real-time access and exchange of information.
Easy, secure, 24/7 access to project information over the Internet via a computer and an
Internet browser,

The successful consultant must establish broadband Internet connectivity in order to effectively
utilize the System (T1 is recommended) and must comply with all work instructions and
procedures relating to its use. The consultant must furnish ail hardware and software reguired to
effectively utilize the System, including personal computers, peripheral software, virus protection
software, System plug-ins, ActiveX installation, firewall configuration and high-speed document
scanners. The consultant will be solely responsible for coordination between its subconsultants
& suppliers, and the System. All document transmittals and written communication from the
consultant to the lllinois Tollway must be made electronically via the System. In certain cases
where “wet signatures” and/or stamps are required by the Tollway, document transmittals must
be made simultaneously via the System for record and by traditional means for paper
documents, unless the consultant is directed otherwise in writing by the Tollway. Once
stamped/signed documents have been obtained, they must be scanned and uploaded to the
System for record.

All consultant, subconsultant and supplier employees who will use the web-based system must
complete the training provided by the Tollway prior to receiving access to the system, A valid e-
mail address must be provided prior to training session. The consultant agrees to comply with
all terms and conditions associated with use of the web-based project management system.

1.0 Consultant shall utilize ISTHA web based project management system to track and
manage projects. System shall be an official record of all project communication.
Consultant shall post copies of all project related documents on the System.

Within 14 calendar days of Notice to Proceed , Consultant shall designate a website
manager (coordinator} who is to be the point of contact with ISTHA website
implementation and support staff.

Consultant is required but not limited to submit the following using the System:

3.1 Submittal schedule, submittals shall be processed using the System to provide

9/5/2018 6of8
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Contract No. |-16-4274

4.0

3.2
3.3

3.4

35

3.6

a record of activity.
Progress reports.
Inspection reports.

Requests for information, project clarifications, general communication and
project related issues.

Meeting agendas, no later than 3 days before meeting.

Minutes of meetings, no later than 3 days after each progress meeting date,
distribute copies of minutes via the System to each party present and to other
parties who should have been present. Include a brief summary in narrative
form of progress since the previous meeting and report.

Document submission requirements. Project documents transmitted via the System
must comply with the following electronic formats:

4.1

42

43

4.4

4.5

Documents that are marked up or unavailable in electronic format (drawings,
sketches, correspondence, etc. generated by hand drafting methods) shall be
scanned to PDF (.pdf) , black and white with maximum resolution of 200dpi using
CCITT Group 4 (2d Fax) compression.

Documents that have been generated using Adobe Acrobat PDF printer drivers (not
scanned) shall be submitted to the System.

Electronic photographs shall be submitted in JPEG (.JPG) file format, sized at a
minimum resclution of 1024x768 pixels.

Grayscale or color photo images that are scanned shall be saved in JPEG (JPG)
file format with medium to low quality compression at a maximum resolution of
200 dpi.

Product data that is available for download from the Manufacturer's website, that
has been generated using Adobe Acrobat .PDF printer drivers (not scanned) may
also be submitted via the System.

9/5/2018
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Contract No. |-16-4274

B TS

Qperating System

Kb

Winggws XP

i

Internet Browser

Internet Explorer version 6.0 or greater

Processor Speed

2.0 GHz or greater

System Memory (RAM)

512 Megabytes or greater

Hard Drive Space

1500 Megabytes (1.5Gb)

Display Resolutign

1024x768 or greater

Connection Type

Broadband Internet Connection (T1) = If a T1 is not an
available option, each System participant must have a
dedicated (not shared) DSL or equivalent Internet connection.

Othgr hard»yﬂare

Medium Format Scanner!

QQ-ROM or DVD drive

tnnan G ’ SERS

S bt

Canon DR-SOéO Document ér/:anné'r:gr gquivalent

Medium Format Scanner!

Canon DR-5080C Document Scanner or equivalent

Medium Format Scanner!

Fujitsu M 4097D IPC Document Scanner or equivalent

Medium Format Scanner’

Fujitsu M 4097D VRS Document Scanner or equivalent

Medium Format Scanner?

Epson GT-30000 Document Scanner or equivalent

Large Format Scanner!

Océ TDS610 36" Monaochrome Scanner or equivalent

Large Format Scanner!

Océ TDS810 368" Monochrome Scanner or equivalent

Large Format Scanner

Vidar Select P36 Color Scanner or equivalent

Large Format Scanner’

Portable Document
Format(.PDF) file reader

Vidar Select MP36 Monochro

meScanner or equivalent

T

Adobe Acrobat Reader?

Portable Document
Format(.PDF) file generator

Adobe Acrobat®

ZIP File compression utility

WinZip* or equal

Design {dgn) file generator

Bentiey Systems MicroStation $S4 and geopak SS4

'Large and medium format scanning may also be outsourced to a digital reproduction house in
your locale.

2 Adobe Acrobat Reader is free software available for download at http://www.adobe. com/

% Adobe Acrobat is not a free software and must be purchased. At least one copy of the
software must be purchased by the Consuitant and must reside on a PC accessible to all users
within the Consultant’s office. The purchase and installation of multiple copies is recommended.

* A fully functional evaluation version of WinZip is available for download at
http:/mww winzip. com/, alternative free file compression utility is 7-zip available at hitp:/www . 7-

Zip.org/

Note: The scanner models specified meet the requirements of website usage and are provided
for information purposes only. Scanner models may change or be discontinued by the
manufacturer.

9/5/2018 8ofg
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EXHIBIT G
Contract No. 1-16-4274
Ilinois Construction & Environmental Consulting, Inc.
CURRENT OBLIGATIONS FOR PROJECT
Fee (Including all - Estimated
Rout:o& Job Work Scope & Description of Project Supplementals and F::::E:::Lndg Date of
’ Extra Work Orders) Compiletion
RR-15-4242 Materials Engineering Upon Request £520,000.00 $154,994.00  2/28/2019
RR-16-4250 Construction Management Services Upon £300,000.00 $116,204.00 12/31/2018
Request Systemwide - On call As-needed
C-91-127-16 Various Construction Program $102,156.00 £37,407.00  12/31/2018
Management for Phase Il Projects
C-93-038-16 Construction Inspection for IL 178 over the $825,000.00 $445.859.00  8/31/2019
[llinois River
C-94-053-16 Materials Project Manager for Various $337,500.00 $220,670.00  7/13/2019
Materials Inspections
[-18-4356 Tri-State Tollway, Roadway and and $£600,000.00 $565,183.00  9/30/2019
Bridge Rehabilitation and Widening, Wolf
Road and the Balmoral Avenue
C-91-473-16 Various Quality Assurance Management $150,000.00 $20,122.00 9/22/2018
RR-13-4117 Materials QA for Reagan Memorial EW $72,500.00 $72,332.00 12/31/2018
C-91-232-17 Construction Inspection for 1-290 $151,879.00 §67,462.00  12/31/2018
Congress Plowy - Jane Byme Interchange
C-91-237-17 Materials QA for IL 120 over $125,280.00 $85,585.00  12/31/2018
US 41 - Skokie Hwy
RR-17-4314 Construction Inspection Tri-State Tollway $249,308.00 $249,308.00  2/28/2019
from Balmoral Avenue to Lake Cook Road
RR-16-4277 Construction Inspection Tri-State Tollway $153,616.00 $153,616.00  12/31/2019

from Half Day Road to Lake Cook Road

Rev. 5/2018
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Contract No.: 1-16-4274

Consultant:

lllinois Construction & Environmental Consuiting, Inc.

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others”, they must

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

1 APEX Consulting Engineers, LLC

Direct Labor %

Direct Costs $ 8,605.70

Services by Others
Additional Services **

Total this Subconsultant (ULC)

2  Program Management & Control Services, LLC

110.529.30

Direct Labor

Direct Costs
Services by Others
Additional Services **

$ 11913500 Total this Subconsultant (ULC)

Direct Labor $ 22 730.40

—_— e

Direct Costs 3 897500
Services by Others
Additional Services **

Total this Subconsultant {LFLC)

Diract Labor

Direct Costs
Services by Others
Additional Services **

5 23,705.40 Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Sarvices by Others
Additional Services *~

Total this Subconzultant {ULC}

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant {ULC)

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant {ULC)

Direct Labar

Direct Costs

Services by Others
Additional Services **

Total this Subconsultant (ULC)

** Additional services funds require prior authorization before use

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsultant (ULC}

TOTAL DBE/MBE/WBE Subconsultants: 142,840.40

TOTAL Additional Services DBE/MBE/WBE Subconsultants:

TOTAL Allowable Fee DEE/MBE/WBE Subconsultants:
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee {does not include Additional Services);

142,840.40
6.80%
7.14%

EXHIBIT “1”
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Project No. 1164274 Consultant: Hlincis Construction & Environmental Consulting, Inc.

EXHIBIT H - SERVICES BY OTHERS {continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSLULTANTS (NOT DBE/MBE/WBE)

1 _Aqua Yitae Enginesring, LLC [

Direct Labor 3 29,568.00 Direct Labor

Direct Costs 5 214500 Direct Costs $ -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** 3 -

Total this Subconsultant {ULC) 3 31,713.00 Total this Subconsultant (ULC) 3 -
2 Clviltech Engineering, Inc. 7

Diract Labor 3 50,400.00 Direct Labar 3 -

Direct Coats 3 - Direct Costs 3 -

Services by Others 3 12.320.00 Services by Others ] -

Additional $ervices ™ Additional Services ** 3 -

Total this SubconsuHant {ULC) % 52.720.00 Total this Subtonsultant {ULC) 3 -
3 HR Green, Inc. 8

Direct Labor 5 195,431.88 Direct Labor 3 -

Direct Costs $ 15,775.12 Direct Costs 3 -

Servites by Others 3 - Services by Qthers 5 -

Additional Services ** 3 - Additional Services ** 1] -

Total this Subconsultant (ULC) b 211,207.00 Total this Subconsultart (ULC) $ -
4 H.MW. Lochner, Inc, 9

Direct Labar 3 186,984.00 Direct Labor $ -

Direct Costs 3 16,120.00 Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services = 3 - Additional Services ** 3 -

Total this Subconsultant (ULC) $ 203,104 00 Total this Subconsultant (ULC) 5 -
& V3 Companies, Ltd. 10

Dlrect Labor 3 101.886.40 Direct Labar 5 -

Direct Costs 3 825500 Direct Costs $ -

Services by Others 5 - Sarvices by Others 3 -

Additional Services ** 3 - Additional Services ** 3 b

Total this Subconsultant (ULC) $ 110,141.40 Tatal this Subconsultant {ULC) 3 -

* Additional services funds require prior authorization before use TOTAL Non-DBE/MBEWEBE Subconsultants: § 618,885.40

TOTAL Additional $ervices Non-DBE/MBE/WBE Subconsultants: $ -

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $ 618,885 .40

XHIBIT “1”

Rev. 5/2018 PSB 18-1 and Later OMLY

Page 75 of 171




Contract Information Sheet

Complete the following information and i will be poptilated on every exhibit.

Consultant Name: APEX Consulting Engineers, LLC

Contract Number: | 1-16-4274

Proposal Date; 9/5/2018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Taollway's website
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Contract No.: 1-16-4274 Consultant: APEX Consulting Engineers, LLC

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR {without overtime)

1,085.00 $ 36.05 TOTAL DIRECT SALARY § 3947475
(Total Work Hours {Average Hourly
from Exhibit A) Rate )
Multipiier to be used on this project: 2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM} (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER $ 110,529.30

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

{For Prime Consultant listed above.)

TOTAL DIRECT COSTS _$ 8,605.70

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) § -

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H {cont)) $ -

TOTAL SERVICES BY OTHERS _§

D. ADDITIONAL SERVICES (Prime Consultant)

{Requires prior authorization before use)

ADDITIONAL SERVICES (subconsultants)

(Requires pricr authorization before use)

TOTAL ADDITIONAL SERVICES $

(Requires prior authorization before use)

E. MAXIMUM ALLOWARBLE FEE (Upper Limit of Compensation) $ 119,135.00

Rev. 3/2013 PSB 18-t and Later ONLY
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Contract No.: 1-16-4274 Consultant:  APEX Consulting Engineers, LLC

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A VEHICLE REIMBURSEMENT - rate based on link below
http:/Awww2.illinois.govicms/Employees/travel/Pages/TravelReimbursement. aspx

B. ALLOWAEBLE DIRECT COSTS - based on link below

hitps /www iilincistoliway. com/documents/20184/2386873/LG TOL
LWAY XX ALLOWABLEDIRECTCOSTS 112132013.PDF/b3dab3

C. OVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 8,605.70

Rev. 5/2018 FSB 18-1 and Later ONLY
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ALLOWABLE DIRECT COSTS

08.01.2018

Effective for contracts awarded on or after August 1, 2018; the following costs are allowable when requested by the Tollway
and included in the contract. The costs are allowable when it is customary for the firm to bill for the cost and it can be itemized

in the firm’s billing and accounting systems.

Per Diem {per GOVERNOR’S TRAVEL CONTROL BOARD)
Lodging {per GOVERNOR’S TRAVEL CONTROL BOARD)

Lodging Taxes and Fees (per GOVERNOR’'S TRAVEL CONTROL BOARD)

Air Fare

Vehicles
Mileage (per GOVERNOR’S TRAVEL CONTROL BOARD)
Vehicle Rental (including tolls)
Vehicle Owned or Leased (does not include
persenal vehicles, not owned by the company) (includes tolls)

Parking

Tolls

QOvertime

Shift Differential

Photo Processing**

Qvernight Delivery/Postage Courier Service

Copies of Deliverables and Mylars

Specific Insurance — required for project

CADD

Monuments — Fermanent

Advertisements

2-way Radio

Telephone Usage

Web Site

Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions

Recording Fees

Courthouse Fees

Testing of Soil Samples

Lab Services (excluding Phase |l normal construction
inspection such as beam breaks, cylinder breaks,
pavement cores)

Equipment rental specific far project (snooper for bridge
inspection, noise meter, etc.}

Specialized equipment — on an as needed basis with prior
approval

Traffic Systems

Storm sewer cleaning and televising

Traffic control and protection

Aerial photography, mapping and drone usage
Utility exploratory trenching

Up to State rate maximum

Actual cost {up to State rate maximum)

Actual cost

Coach Rate with 2 weeks advance purchase with
ISTHA approval

Up to State rate maximum
Actual cost up to $55/day

$65/full day, $32.50/half day {4 hours or less)

Actual Cost

Actual Cost

Premium portion

Actual cost (based on firm's policy)
Actual Cost

Actual Cost

Actual Cost

Actual Cost

Actual Costs (Maximum of 5450.00/Mo}
Actual Cost

Actual Cost

Actual cost (Survey or Phase lIl only}
Actual Cost (Traffic System Monitoring Only}
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

*website for State Reimbursement Rates
http://www?2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

**Use of digital cameras verses film cameras is encouraged when firms own digital cameras and
the discussion of their use will be part of the negotiations. Film & copies will be reimbursed at
actual costs.

On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”
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ALLOWABLE DIRECT COSTS

The number of days will be calculated as follows for extended stay **- Weekly (vehicie and hotel) —
Number of days on job site plus one day to travel to and from job site per week.

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractar’s schedule is
available and shall be made jointly by the Consultant Liaison and the Tollway project manager.

NOTES:

¢ For CSE contracts, beam and cylinder breaks are not reimbursable. Overtime to employees

traveling to and from the site will be allowed depending on the firm’s policy and limited to the
Tollway's CSE Manual allowance.
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Contract No.: 1-16-4274 Consultant; APEX Consulting Engineers, LLC

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name;

Classification:

Name:

Classification:

Name:

Classification;

Name;

Classification;

Rev. 5/2018
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EXHIBITF
Contract No. 1-16-4274
APEX Consulting Engineers, LLC
SCOPE OF SERVICES

The general scope for this project is construction of new 1-88 EB Entrance ramp, |-88 WB Exit Ramp and NB IL-47 to WB
I-88 Entrance Ramp and realignment and reconstruction of the existing WB 1-88 Entrance Ramp, and the EB |-88 Exit
Ramp., reconstruction of IL Route 47 within the limits of the interchange, construction of two ramp toll (electronic
only}, new LED ramp lighting and drainage improvements including detention ponds. IL Route 47 interchange Regan
Memorial {I-88) station 5760+301to0 5822+20 (M.P. 108.8) to IL56 {M.P. 109.9)

Rev. 52018 Page 1 PSB 18-1 and Later OI:JLI
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EXHIBIT G
Contract No. |-16-4274
APEX Consulting Engineers, LLC
CURRENT OBLIGATIONS FOR PROJECT

Estimated
Date of
Completion

Fee (Including all
Supplementals and
Extra Work QOrders)

Route & Job
No.

Fee Remaining

Work Scope & Description of Project To Be Earned

D-5-106  Deisgn for Streets for Cycling V-1

B-1-642  Construction Inspection at Milwaukee
Avenue (Subconsultant to Stanley)

Construction Inspection at Lake Shore
Drive over LaSalle Dr. - Bridge Rehab.

Construction Inspection for Landscape
Median
E-3-621  Construction Inspection for Category 8
Bridge and Viaduct Painting Contract 7&8
E-3-622

C-91-175-17 Construction Inspection at US 6 SW Hwy
E. of Cedar Rd. to Will-Cook Rd.

D-4-119  Construction Inspection for Streets for
Cycling Phase IV - Project 1A

Construction Inspection for Chicago Safe
Routes to School

RR-17-4314 Phase 1II engineering services for Tri-State

[-294, Pavement and Structural
Preservation Rehabilitation

Rev. 5/2018

$288,103.04

$124,127.84

$33,395.00

$223,377.67

$265,000.00

$155,000.00

$36,000.00

$123,366.74

$859,002.60

$140,591.80

$53.471.68

$33,395.00

$223.377.67

$265,000.00

$155,000.00

$36,000.00

$123,366.74

$859,002.60

12/31/2020

12/3172018

Pending

Pending

Pending

Pending

Pending

Pending

4/30/2019

P3B 18-1 and Later ONLY
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Contract No.: 1-16-4274 Consultant: APEX Consulting Engineers, LLC

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others”, they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBEWBE SUBCONSULTANTS

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WEE Percentage of Total Fee (does not include Additional Services):

1 6
Direct Labor Direct Labor
Direct Costs Direct Costs $ -
Sarvlces by Others Services by Others $ -
Additional Services ** Additional Services ** 3 -
Total this Subconsultant (ULC) 3 - Total this Subconsultant (ULC) 5
7
Direct Labor Direct Labor
Direct Costs Direct Cosls b -
Services by Others Services by Others $ -
Additional Services ** Additional Services ** $ -
Total this Subconsultant (ULC) $ - Tatal this Subconsuttant {LLC) 3
a
Direct Lahor Direct Labor
Direct Costs $ - Direct Costs b -
Services by Others 5 - Services by Others g -
Additional Services ** 3 - Additional Services ** $ -
Total this Subconsultant {ULC} $ - Total this Subconsultant {ULC) 3
9
Direct Labor Direct Labor
Direct Costs 3 - Direct Costs 3 -
Services by Qthers 3 - Services by Others 3 -
Additional Services ** 3 - Additional Services ** 3 -
Total this Subconsultant (ULC) $ - Total this Subconsuitant (ULC) 3
10
Direct Labor Direct Labor
Direct Costs b3 - Direct Costs 3 -
Services by Others 3 - Services by Others 3 -
Additional Services ** b - Additional Services ** 5 -
Total this Subconsuhtant {ULC) 3 - Total this Subconsultant (ULC) 3
** Additional services funds require prior autherization before use TOTAL DBE/MBE/WBE Subconsultants: §
TOTAL Additional Services DBE/MBE/WBE Subconsultants: $
TOTAL Allowable Fee DBE/MBE/WEE Subconsultants: $

EXHIBIT “1"
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Project No.,

1-16-4274

Consultant:

APEX Consulting Engineers, LLC

EXHIBIT H - SERVICES BY OTHERS {continued)

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

Exhibits A-B, D-G must be submitted for each subconsuitant listed below. If a subconsultant requires "Services by Others", they must

6

Direct Labor Drect Labor

Direct Costs Direct Costs ] -

Services by Others Services by Others 3 -

Additienal Services ** Additlonal Servicas ** 3 -

Total this Subconsuitant (ULC) § - Total this Subconsultant {ULC) 3
7

Direct Labor Direct Labar 3 -

Direct Costs Direct Casts 3 -

Services by Gthers Services by Others $ -

Additianal Services ** Additional Services ** $ -

Total this Subconsultant {ULC) 3 - Total this Subconsultant (ULC} ]
a

Direct Laber 3 - Direct Labor $ -

Direct Costs 3 - Direct Costs $ -

Services by Others ] - Services by Qthers 3 -

Additional Services ™ 3 - Additional Services ** 5 -

Total this Subconsultant {ULC) 3 - Tatal this Subconsultant {ULC) 3
9

Dicoct Labar $ - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others 3 -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC) 3 - Total this Subconsultant (ULC) 5
10

Direct Labor 3 - Direct Labor 3

Direct Costa 3 - Direct Costs $ -

Sarvices by Others 5 - Services by Others b -

Additional Services ** $ - Additlonal Services ** 5 -

Taotal this Subtonsultant {ULC) $ - Tatal this Subconsultant {ULC) $

Ray. 52018

** Additional services funds require prior authorization before use

TOTAL Non-DBE/MBE/WBE Subconsultants: §

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $

TOTAL Allcwable Fee Non-DBE/MBE/WBE Subconsultants: $

EXHIBIT “1”

PSB 13-1 and Later ONLY

Page 87 of 171




Contract Information Sheet

Complete the following information and it will be populated on every exhibit

Consultant Name: Aqua Vitae Engineering, LLC
Contract Number: 1-16-4274
Proposal Date: 9/5/2018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website
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Contract No.: 1-16-4274 Consultant: Aqua Vitae Engineering, LLC

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

264.00 $ 40.00 TOTAL DIRECT SALARY § 10,560.00
(Total Work Hours {Average Hourly
from Exhibit A) Rate }
Multiplier to be used on this project: 2.80

Allowable Muitiplier = (2.8 DSE) (2.5 or 2.8 CM} (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER 29,568.00

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

{For Prime Consultant llsted above.}

TOTAL DIRECT COSTS _§ 2,145.00

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsuitant (from Exhibit H) $ -

Total Allowable Fee Non-DBE/MBE/WBE Subconsuitant (from Exhibit H (cont)) § -

TOTAL SERVICES BY OTHERS § -

D. ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (Subcensultants)

(Requires prior authorization hefore use)

TOTAL ADDITIONAL SERVICES & -

(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (Upper Limit of Compensatian) $ 31,713.00

Rev. 5/2018 FSB 18-1 and Later ONLY
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ALLOWABLE DIRECT COSTS

08.01.2018

Effective for contracts awarded on or after August 1, 2018; the following costs are allowable when requested by the Tollway
and included in the contract. The costs are alfowable when it is customary for the firm to bill for the cost and it ¢an be itemized

in the firm's billing and accounting systems.

Per Diem {per GOVERNOR’S TRAVEL CONTROL BOARD)
Lodging {per GOVERNOR’S TRAVEL CONTROL BOARD)

Lodging Taxes and Fees (per GOVERNOR’S TRAVEL CONTROL BOARD)

Air Fare

Vehicles
Mileage (per GOVERNOR'S TRAVEL CONTROL BOARD)
Vehicle Rental [including tolls)
Vehicle Owned or Leased (does not include

personal vehicles, not owned by the company] (includes tolls)

Parking

Tolls

Overtime

Shift Differential

Photo Processing**

Overnight Delivery/Postage Courier Service

Copies of Deliverables and Mylars

Specific Insurance — required for project

CADD

Monuments — Permanent

Advertisernents

2-way Radio

Telephone Usage

Web Site

Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions

Recording Fees

Courthouse Fees

Testing of Soil Samples

tab Services {excluding Phase Ill normal construction
inspection such as beam breaks, cylinder breaks,
pavement cores}

Equipment rental specific for project {snooper for bridge
inspection, noise meter, etc.)

Specialized equipment — on an as needed basis with prior
approval

Traffic Systemns

Storm sewer cleaning and televising

Traffic control and protection

Aerial photography, mapping and drone usage
Utility exploratory trenching

Up to State rate maximum

Actual cost (up to State rate maximum)

Actual cost

Coach Rate with 2 weeks advance purchase with
ISTHA approval

Up to State rate maximum
Actual cost up to 555/day

565/full day, $32.50/half day (4 hours or less)

Actual Cost

Actual Cost

Premium portion

Actual cost (based on firm’s policy}
Actual Cost

Actual Cost

Actual Cost

Actual Cost

Actual Costs {Maxirmum of 5450,00/Mo)
Actual Cost

Actual Cost

Actual cost (Survey or Phase Il only)
Actual Cost (Traffic System Monitoring Only)
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost

Actuaf Cost
Actual Cost
Actual Cost
Actual Cast
Actual Cost
Actual Cost
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ALLOWABLE DIRECT COSTS

s *website for State Reimbursement Rates
http://www?2 illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

* **Use of digital cameras verses film cameras is encouraged when firms own digital cameras and
the discussion of their use will be part of the negotiations. Film & copies will be reimbursed at
actual costs.

* On all agreements authorization after January 1, 2005, GPS Equipment is considered a “too! of
the trade.”
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ALLOWABLE DIRECT COSTS

The number of days will be calculated as follows for extended stay **- Weekly (vehicle and hotel) -
Number of days on job site plus one day to travel to and from job site per week.

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Consultant Liaison and the Tollway project manager.

NOTES:
* For CSE contracts, beam and cylinder breaks are not reimbursable. Overtime to employees
traveling to and from the site will be allowed depending on the firm’s policy and limited to the
Tollway’s CSE Manual allowance.
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Contract No.: 1-16-4274 Consultant: Aqua Vitae Engineering, LLC

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A, VEHICLE REIMBURSEMENT - rate based on link below
http/rwww?2 illingis . gov/icms/Employees/travel/Pages/TravelReimbursement aspx

B. ALLOWABLE DIRECT COSTS - based on link below
hitps:/www illinpistoliway. com/documents/20184/238673/L.G TOL
LWAY XX ALLOWABLEDIRECTCOSTS 12132013.PDF/b3dab2

C. OVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and ltemized) $ 2,145.00

Rev. 5/2018 PSB 18-1 and Later ONLY
EXHIBIT “1”
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Contract No.: 1-16-4274 Consultant: Aqua Vitae Engineering, LLC

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name;

Classification;

Name;

Classification:

Name;

Classification:

Rev. 5/2018 PSB 18-1 and Later ONLY

EXHIBIT “1”
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EXHIBIT F
Contract No. 1-16-4274
Aqua Vitae Engineering, LLC
SCOPE OF SERVICES

Erosion & Sediment Control inspections and reporting, additional construction management services
as requested.

The general scope for this project is construction of new 1-88 EB Entrance ramp, I-88 WB Exit Ramp
and NB IL-47 to WB 1-88 Entrance Ramp and realignment and reconstruction of the existing WB 1-88
Entrance Ramp, and the EB I-88 Exit Ramp., reconstruction of IL Route 47 within the limits of the
interchange, construction of two ramp toll {electronic only}, new LED ramp lighting and drainage
improvements including detention ponds. IL Route 47 interchange Regan Memorial (1-88) station 5760
+30to 5822+20 (M.P. 108.8} to IL 56 {M.P. 109.9)

Rev. 5/2018 Page 1 PSB 18-1 and Later ONLY
EXHIBIT “1”
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Route & Job
No.

EXHIBIT G
Contract No. 1-16-4274

Aqua Vitae Engineering, LLC

CURRENT OBLIGATIONS FOR PROJECT

Fee {Including all
Supplementals and
Extra Work Orders)

Work Scope & Description of Project

Fee Remaining
To Be Earned

Estimated
Date of
Completion

[-18-4274

RR-18-9008

1-18-4380

[-18-4354

I-18-4356

[-18-4357

i-17-4300

I-17-4306

[-17-4302

MO-17-1238

I-17-4677

1-17-4674

RR-186-2198

Reagon Memorial Tollway, Ilinois Route 47
Interchange, MP 109.3, Construction
Management Services.

Systemwide, Design Upon Request, Non-
Roadway

Elgin O'Hare Western Access, 1-294 (Grand
Avenue to Wolf Road) Construction
Management Services

Systemwide Design and Constyuction
Management Services for Landscape Services
Upon Request. On call and as-needed Phase
Il Engineering Services and Construction
Management Services.

Tri-State Tollway (I-294), Roadway and Bridge
Rehabilitation and Widening, Wolf Road (MP
36.2 and the Balmoral Avenue {(MP 40.0).
Construction Management Services.

Tri-State Toliway, Construction Management
Upon Request. On cail and as-needed
Construction Managemenrt Services.

Tri-State Tollway, Roadway Reconstruction,
Roosevelt Road (MP 30.5) to St. Charles Road
(MP 32.3)

Tri-State Tollway Bridge Rehabilitation, Repairs
& Demolition, Various Locations

Tri-State Tollway Roadway Reconstruction and
Bridge Rehabiliation, Wolf Rd (MP 36.2) to
O'Hare Dasis {(MP 37.8)

Systemwide Pavement Roadway Management
Services

Elgin O'Hare Western Access, Devon Avenue
to Pratt Boulevard: Eresion & Sediment Control
and Landscaping design.

Elgin O'Hare Western Access, Jane Addams
Memorial Tollway System Interchange
Westbound Collector Distributor Road: Erosion
& Sediment Control and Landscaping design.
Systemwide Construction Management Upon
Request, Non-Roadway

$31,713.00

$40,000.00

$264,415.00

$160,000.00

$405,000.00

$200,000.00

$770,000.00

$47,000.00

$120,000.00

$483,000.00

$159,620.00

$51,750.00

$60,000.00

$31,713.00

$40,000.00

$264,415.00

$160,000.00

$405,000.00

$200,000.00

$703,084.00

$12,349.00

$56,290.00

$459,815.00

$142,600.00

$36,463.00

$60,000.00

11/31/2019

12/31/2020

8/31/2021

1213112024

12/31/2020

1213112019

12/31/2022

10/31/2022

1213172022

121312022

4/30/2020

11/31/2019

12/31/2018

Rev. 5/2018 PSB 18-1 and Later ONLY

EXHIBIT “1”
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Environmental Studies Upon Request:
Environmental Inspector for erosion and
sediment control, NPDES, IEPA, USACE,
IDNR, and local storm sewer permits who has
the experience to evaluate and recommend
[-16-4257  corrective actions in the field. $50,000.00 $50,000.00 713172021

1-90 and Systemwide Construction
Management Services Upon Request: Erosion

I-16-4249 & Sediment Control inspections and reporting. $30,000.00 $13,200.00 12/31/2018
I-90 at Roselle Road Interchange (MP 65.5),
I-14-4193  Construction Management Services $16,800.00 $13,125.00 5/31/2018

US 45 (Milburn Bypass) North of Milburn Road
to North of Grass Lake Road, Phase llI;
Erosicn & Sediment Control and USACE 404
C-81-010-16 field inspections and reporting. $49,730.73 $49,730.73 12/31/2018
Various Maintenance Construction
Engineering/Ercsion and Sediment
Control/Landscape Architecture for Various
Projects: SWPPP review, ESC Field Meetings,
Erosion & Sediment Control and USACE 404
Reporting for IDOT let projects throughout
. C-91-324-16 District 1. $97.336.77 $85,000.00 33112020
Various development and storm water
management permits for a private property
Private  management co. Time & Materials Approx. $4,000  12/31/2018
Various urban infill land redevelopment
projects: ESC inspections, storm water and
Best Management Practices (BMPs} design
Private and specifications. Time & Materiais Approx. 54,000  12/31/2018
Various greenfield residential land development
projects: ESC inspections, storm water and
Best Management Practics (BMPs) design and

Private  specs. Time & Materials Approx. $4,000  12/31/2018
LCFPD  Stream stabilization design and permitting. $13,600.00 $4,100.00 12/31/2018
Rev. 5/2018 PSB 18-1 and Later ONLY
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Contract No.: 1-16-4274

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others™, they must

Consultant:

Aqua Yitae Engineering, LLC

EXHIBIT H - SERVICES BY OTHERS

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant {ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant {ULC)

Direct Labor

Direct Costs
Services by Othars
Additional Services **

Total this Subconsultant {ULC)

Direct Labor

Direct Costs
Servicas by Others
Additional Services **

Total thls Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Tetal this Subconsultant (ULC)

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsultant (ULC}

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsultant (ULC)

Diract Labor

Direct Costs
Services by Others
Addilional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Addrtional Services **

Total this Subconsultant {ULC)

** Additional services funds require prior authorization before use

Rev. 52018

Direct Labor

Direct Costs
Services by Others
Additional Services

Total this Subconsultant (ULC)

TOTAL DBE/MBE/WBE Subcensultants; §

TOTAL Additional Services DBE/MBE/WBE Subconsultants: §

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: $
DBE/MBE/WBE Fercentage of Total Fee (includes Additional Sarvices):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

EXBIBLL S oy
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Project No.

1-16-4274

Consultant:

Aqua Yitae Engineering, LLC

EXHIBIT H - SERVICES BY OTHERS {continued)

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others”, they must

&

Direct Labor Direct Labor

Direct Costs Direct Costs % -

Services by Othars Services by Others $ -

Additional Services ™ Additional Services ** 3 -

Total this Subconsuitant (ULC) 3 - Total this Subconsultant {ULC) $
T

Direct Labor Direct Labor $ -

Direct Costs Direct Costs 3 -

Services by Qthers Services by Qthers % -

Additional Services ** Additionat Services ** 3 -

Total this Subconsultant (ULC) 5 - Total this Subconsultant [ULC} ]
]

Direct Labor 3 - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

Sarvices by Others 3 - Services by Others $ -

Additional Services ** 3 - Additional Services ** 3 -

Total this Subconsultant (ULC) ] - Tatal this Subconsultant (ULC) 5
]

Direct Labor 3 - Direct Labar 3

Direct Costs 3 - Direct Costs $ -

Services hy Others b - Services by Others 3 -

Additional Services ** 5 - Additional Services ™ $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
10

Direct Labor ] - Direct Labor 3 -

Direct Costs 3 - Direct Costs s -

Services by Othars $ - Services by Others 3 -

Additional Services ™ 5 - Additional Services ** 3 -

Tetal this Subconsultart (ULC) $ - Tatal this Subconsultant {ULC) 3

Rev. 52018

** Additional services funds requlire prior aulhorization hefore use

TOTAL Non-DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $

EXHIBIT “1”

PSB 18-1 and Later QMLY
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Contract Information Sheet

Complete the folfowing information and it wilf be populated on every exhibit.

Consultant Name: Civiltech Engineering, Inc.
Contract Number: 1-16-4274
Proposal Date: 9/5/2018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-160H | Bidr ONLY
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Contract No.: -16-4274 Consultant: Civiltech Engineering, Inc.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtima)

322.00 $ 56.25 TOTAL DIRECT SALARY §

18,000.00

{Total Work Hours {Average Hourly
from Exhlibit A) Rate }

Multiplier to be used on this project:

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER

50,400.00

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECT COSTS  §

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from ExhibitH) $ 12,320.00

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant {from Exhibit H (cont)) $

TOTAL SERVICES BY OTHERS 3

12,320.00

D. ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (subconsultants)

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES §

(Requires prior autherization before use)

E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation)

62,720.00

Rev. 5/2018 PSE 18-1 and Later ONLY

EXHIBIT “1”
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Contract No.:

1-16-4274 Consultant: Civiltech Engineering, Inc.

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

VEHICLE REIMBURSEMENT - rate based on link below

http:/Awww?2 illinois.gov/cms/Employeesitravel/Pages/TravelReimbursement. aspx

ALLOWABLE DIRECT COSTS - based on link below
https:/iwww.illinoistollway.com/documents/20184/238673/L.G _TOL
LWAY XX ALLOWABLEDIRECTCOSTS 12132013.PDF/h3dab3

OVERTIME PREMIUM
ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

Rev. 5/2018

FPSB 18-1 and Later OI‘;ILI
EXHIBIT “1
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Contract No.: 1-16-4274

Consultant:

Civiltech Engineering, Inc.

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

EXHIBIT E - KEY PROJECT PERSONNEL

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification;

Rev. 5/2018

PSB 18-1 and Later ONLY
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EXHIBIT F
Contract No. 1-16-4274
Civiltech Engineering, Inc.
SCOPE OF SERVICES

Civiltech will provide desinger support to the Construction Manager during construction. responding to RFI, and
performing shop drawings reviews.

Rev. 572018 Page 1 PSB 18-1 and Later ONL’)’
it
EXHIBIT “1
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EXHIBIT G
Contract No. 1-16-4274

Civiltech Engineering, Inc.
CURRENT OBLIGATIONS FOR PROJECT

Route & Job Fee (including all Fee Remaining Estimated
No Work Scope & Description of Project Supplementals and To Be Earned Date of

) Extra Work Orders) Completion
PTB 150113 Various Signa! Studies $600,000 $23,000 Jun-15
PTB 160/02 US 30 from IL 31 to US 34 $3,363,000 $1,000 Jun-18
PTB 162/10 US 6 over Marley Creek $936,558 $130,000 Dec-16
PTB 169/04 US 6 (158th St) US 45 to Will-Cook $3,774,000 $900,000 Dec-17
PTB 183/04 IL59 at US 20 $1,102,095 $847,000 Dec-19
PSB 12-3/04 Phase Il - Elgin O'Hare West Bypass US Rte 20 $2,817,967 $120,000 Jun-16
PSB 13-4/08 EOWA - Advanced Work Contracts $3,150,000 $5,000 May-16
PSB 14-1/14 EOWA - Wood Dale Bridge over 1-380 $2,186,000 $100,000 Jun-17
PSB 15-2/03 EOWA - Mainline Lively to Arlington Heights Rd $4,044,000 $5,000 Jun-18
PSB 17-2/06 Reagan Memcrial Tollway - IL Rte 47 $2,066,000 $276,000 Dec-18
Interchange

Rev. 52018 PSB 18-1 and Later ONLY
EXHIBIT “1”
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Contract No.: 1184274 Consultant: Civiltech Engineering, Inc.

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires “Services by Others", they
must include Exhihit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

1 AMES Enginsaring, Inc. 8

Direct Labor 5 12,2320.00 Direct Labar

Direct Costs Direct Costs 3 -

Services by Others Services by Others 3 -

Additional Services ** Additional Services ** b -

Total this Subconsultant (ULC) 3 12,320.00 Totat this Subconsultant {ULC) 3 -
2 7

Direct Labor Direct Labor

Direct Cests Direct Costs 3 -

Services by Others Services by Cthers 3 -

Additlonal Services ** Additional Services ** 3 -

Total this Subconsultant (ULC} 3 - Total this Subconsultant (ULC) ] -
3 8

Direct Labor — Direct Labor .

Direct Costs 3 - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** 3 - Additional Services ** % -

Total this Subconsultant (ULC) 3 - Tetal this Subsonsultant (ULC) E -
4 9

Direct Labor BDirect Lahor

Direct Costs 3 - Direct Costs $ -

Services by Others 3§ - Services by Others $ -

Additional Services ** 5 - Additional Sarvices ** § -

Tatal this Subconsultant (ULC) ] - Total this Subconsultant {ULC) 3 -
5 10

Direct Labor . Direct Labor o

Direct Costs 3 - Direct Costs 3 -

Services by Othars $ - Services by Others 3 o

Additional Services ** $ - Additional Services ** 3 -

Total this Subconsultant {ULC} ] - Total this Subconsultant (ULC) 3 -

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: § 12,320,00

TOTAL Additional Services DBE/MBEWBE Subconsultants: § -

TOTAL Allowable Fee DBE/MBEWBE Subconsultants: § 12,320.00
DBE/MBE/WBE Percentage of Total Fee (includes Additional Serv] H 15,.64%
Rev 52018 DBE/MBEMWBE Percentage of Total Fee (does not include Additional Se A

%
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Contract Information Sheet

Complete the following information and it will be populated an every exhibit

Consultant Name: AMES Engineering, Inc.

Contract Number: 1-16-4274

Proposal Date: 9/5/2018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18EM BBt DNLY
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Contract No.: -16-4274 Consultant: AMES Engineering, Inc.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

80.00 $ 55.00 TOTAL DIRECT SALARY $ 4,400.Q0
(Total Work Hours {Average Hourly
from Exhibit A) Rate )
Multiplier to be used an this project: 2.80
Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)
DIRECT REGULAR SALARY TIMES MULTIPLIER § 12,320.00
B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant fisted above.)
TOTAL DIRECT COSTS _§
C. SERVICES BY OTHERS
Total Allowable Fee DBE/MBE/WBE Subconsultant {from Exhibit H) $
Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $ -
TOTAL SERVICES BY OTHERS § -

D. ADDITIONAL SERVICES (Frime Consultant)

(Requires prior authorization before use)

ADDITIONAL SERVICES {Subconsuitants)
(Requires prior authorization before use)
TOTAL ADDITIONAL SERVICES §

{Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) $ 12,320.00
Rev. 5/2018 PSB 18-1 and Later ONLY

EXHIBIT “1”
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Contract No.: 1-16-4274 Consultant: AMES Engineering, Inc.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

VEHICLE REIMBEURSEMENT - rate based on link below
hitp./fwww2. illinois.gov/cms/Employees/travel/Pages/TravelReimbursement aspx

ALLOWABLE DIRECT COSTS - based on link below
https:/Awww.illinoistoliway.com/documents/20184/238673/LG TOL
LWAY XX ALLOWABIEDIRECTCOSTS 12132013.PDF/b3dab3

OVERTIME PREMIUM
ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

Rev. 5/2018 PSB 18-1 and Later ONLY
EXHIBIT “1”
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Contract No.: 1-16-4274 Consultant: AMES Engineering, Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

.
x /
Others: Name: Brenda D\pwe/

Classification: Sr ElectricaMgineer

A

7

Classification:

Name:

Classification:

Name:

Classification:

Rev. 5/2018 PSB 18-1 and Later ONLY
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Contract No.: 1-16-4274 Consultant; AMES Engineering, Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Qthers: Name;

Classification:;

Name;

Classification:

Name;

Classification:

Name:

Classification:

Rev. 5/2018 PSB 18-1 and Later ONLY

EXHIBIT “1”
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EXHIBIT F
Contract No. 1-16-4274
AMES Engineering, Inc.
SCOPE OF SERVICES

The general scape for this project is construction of new 1-88 EB Entrance ramp, 1-88 WB Exit Ramp and NB IL-47
to WB |-88 Entrance Ramp and realignment and reconstruction of the existing WB I-88 Entrance Ramp, and the

Rev. 5/2018 Page 1 PSB 18-1 and Later ONLY
EXHIBIT “1
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EXHIBIT G
Contract No. 1-16-4274
AMES Engineering, Inc.
CURRENT OBLIGATIONS FOR PROJECT
Route & Job Fee {Including all Fee Remaining Estimated
No. Work Scope & Description of Project Supplementals and To Be Eamed Date of
Extra Work Orders) Completion
Tollway
PSB 13-4, ltem 1 Lighting, Roadway Design, ITS $880K $214K 2019
1-13-4622
Tollway
PSB 14-3, ltem 7 Varigus/Construction Inspection 5606K $156K 2019
RR-14-5704
Tallway
PSB 17-2, lterm Phase Il 5121K S64K 2019
1-17-4874
Tollway
PSB 17-2, Item6 Phase Il $239K $49K 2018
1-18-4274
Tollway
PSB 17-2, tem 8 Phase Il S100K S74K 2018
RR-16-4276
Tollway
FSB17-3,Item2  [Phasell 5410K $338K 2022
1-17-4297
Tollway
PSB 17-3, ltem 3 Phase Il $456K $376K 2022
[-17-4298
Tollway
PSB 17-3, item 4 Phase Hl $76K S62K 2022
1-17-4299
Tollway
PSB 17-3, Item 7 Phase Il $203K S50K 2022
I-17-4302
Tollway
PSB 17-3, Item 17 | Construction Inspection $372K S$168K 2018
RR-16-4282
Tollway
PSB 17-3, ltem 24  |Construction Inspection Upon Request $194K $163K 2020
|-17-4682
IDOT-
PTB 183, item 17 Phase i Pending Negotiations TBD
D-91-268-12
IDOT-1
FTB 167, Item 14 CiviliLigjting Phase Il $148K $61K On Hald
D-91-177-13
1DOT-1
PTB 169, ltem 16 Lighting 549K $3I7K 2018
D-91-424-13
IDOT-1
PTB 169 ltem 21 Various $123K 835K 2018
P-91-005-14

Page 116 of 171
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EXHIBIT G
Contract No. 1-16-4274
AMES Engineering, inc.
CURRENT OBLIGATIONS FOR PROJECT
Route & Job Fee {Including all Fee Remainin Estimated
No. Work Scope & Description of Project Supplementals and To Be Eame dg Data of
Extra Work Orders) Completion
[DOT-1
PTB 174, Item 7 D-|Various Phase || $236K $1K 2018
91-101-15
IDOT-1
PTB 177, tem 5 D-|Traffic Control and Signage Review $600K $335K 2019
91-013-16
IDOT-1
PTB 178, tem & D-|Phase |, Il and lll Plan Review $1,000K $136K 2018
91-119-16
IDOT-1
PTB 181, Item5 D-|Lighting $28K $2K 2019
91-477-16
DOT-1
PTB 185, ltem 3 D{Traffic Counts $17K 45K 2018
91-004-18
IDOT-4 L . :
Il Ligh d Electr| sM
PTB 186, ltem 9 P_Phas;e ighting and Electrical plus Misc 38K $8K 5019
95-020-17 Phase |
IDOT-1
PTB 188, ltem 1  D+Lighting/Traffic Signals Pending Negotiations TBD
91-291-18
1DOT-1
FTB 188, Item 5 D{Traffic Signals Pending Negotiations TBD
91-292-18
IDOT-3
PTE 188, Item 20  |Various Phase I/} Pending Negotiations  [TBD
D-93-018-18
Knaollwood Drive, .
Schaumburg Lighting $17K 514K 2018
IL 19, Streamwood | Lighting 525K 513K 2018
Walnut Lane, .
Schaumburg Lighting $16K $aK 2018
US 20, Rockford Lighting S14K S6K 2018
cDaT Traffic Signals Pending Megotiations  |TBD
Updated 8/30/2018

EXHIBIT “1”
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Rev. 5/2018

Contract No.: 1-16-4274 Consultant: AMES Engineering, Inc.
EXHIBIT H - SERVICES BY OTHERS
Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others”, they
must include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.
DBE/MBE/WBE SUBCONSULTANTS
1 &
Direct Labor Direct Labor
Diract Costs Direct Costs 3 -
Services by Olhers Servicas by Qthers % -
Additional Services ** Additional Services 5 -
Total this Subconsultant {ULC) Total this Subconsultant (ULC) $ -
7
Direct Labor Direct Labor
Direct Costs Direct Costs % -
Services by Qthers Services by Others 3 -
Additlonal Services ™ Additional Services ** 3 -
Total this Subconsultant (ULC) Total this Subconsultant {ULC) 5 -
8
Direct Labor Direct Labor
Direct Casts $ - Direct Costs 3 -
Services by Others $ - Services by Cthers 5 -
Additional Services ** 3 - Additional Services ** 3 -
Total this Subconsultant (ULC} Tetal this Subconsultant (ULC) ] -
9
Direct Labor Direct Labor
Direct Costs 3 - Direct Costs $ -
Services by Others 5 - Sarvices by Others 3 -
Additianal Services ** 5 - Additional Services ** % -
Tatal this Subconsultant (ULC) Total this Subconsultant {ULC) 3 -
10
Direct Labor Direct Labor
Direct Costs $ - Direct Costs 3 -
Services by Others 3 - Services by Others 5 -
Additional Services ™ 3 - Additional Services ** 5 -
Tetal this Subconsultant {ULC) Total this Subconsultant (ULC) 5 -
~ Additional services funds require prior authorlzation before use TOTAL DBE/MBE/WEE Subconsultants: § -

TOTAL Additional Services DBE/MBE/WBE Subconsultants: $ -

TOTAL Allowable Fee DBE/MBEWBE Subconsultants: § -

DBE/MBE/WBE Percentage of Total Fee {includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional mlﬁg
|

P5B 18-1 and Later IO-NLY
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Project No.

1-16-4274

Consultant;

AMES Engineering, Inc.

EXHIBIT H - SERVICES BY OTHERS {continued)

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NOT DEE/MBE/WBE)

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others”, they must

[

Direct Labor Direct Labor

Direct Casts Direct Costs 3

Services by Others Services by Others 3 -

Additional Services ** Additional Services ** 3 -

Total this Subconsultant (ULC) 3 - Tofal thie Subconsultart {LLC) 5
7

Direct Labor Direct Labar $ -

Dlrect Costs Direct Costs $ -

Services by Others Services by QOthers 3 -

Additional Services ** Additional Services ** $ -

Total this Subconsultant {ULC) 5 - Total this Subconsultant {ULC) 3
|

Direct Labor 3 - Direct Labor 5 -

Direct Costs 5 - Direct Costs 3 -

Services by Others 3 - Services by Others $ -

Additional Services ** 5 - Additional Services ™ § -

Total this Subconsultant (ULC) % - Total this Subconsultant (ULC) $
9

Direct Labor $ - Direct Labor 3 -

Direct Costs 3 - Direct Costs 3

Services by Others $ - Services by Others $ -

Additional Services ™ 3 - Additional Services ** $ -

Tetal this Subconsuttant {ULC) 3 - Total this Subconsultant {LILC) 3
10

Direct Labor $ - Direct Labar $ -

Direct Costs $ - Direct Costs 3 -

SBervices by Others $ - Services by Othars ] -

Additlonal Services ** $ - Additional Services ** 5 -

Total this Subconsultant {ULC) 3 - Total this Subconsultant (ULC) 3

Rev. 52018

** Additional services funds require prior authorization before use

TOTAL Non-DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee Non-DBEE/MBE/WBE Subconsultants: §

EXHIBIT “1”

PSE 18-1 and Later ONLY
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit

HR Green, inc

Consultant Name:

Contract Number: {-16-4274

Proposal Date: 9/5/2018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website
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Contract No.: 1-16-4274 Consultant: HR Green, inc

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

1,970.00 3 35.43 TOTAL DIRECT SALARY $ 69,797.10
(Total Work Hours (Average Hourly
from Exhibit A) Rate )
Multiplier to be used on this project: 2.80

Aliowable Muitiplier = (2.8 DSE) (2.5 or 2.8 CM) {2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER $ 195,431.88

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consuitant listad above.)

TOTAL DIRECTCOSTS $ 15,775.12

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) $

Total Allowable Fee Non-DBE/MBEMWBE Subconsultant (from Exhibit H (cont)) 3 -

TOTAL SERVICES BY OTHERS § -

D. ADDITIONAL SERVICES (Prime Consultant)

{(Requires prior authorization before use)

ADDITIONAL SERVICES (subconsultants)

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES $ -
(Requires prior authorlzation before use)

E. MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) $ 211 ,207.00

Rev. 5/2018 PSB 18-1 and Later ONLY
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Contract No.: 1-16-4274 Consultant: HR Green, Inc

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
hitp:/Awww?2 iflinois. gov/cms/Employeesitravel/Pages/T) ravelReimbursement. aspx

B. ALLOWABLE DIRECT COSTS - based on link below
httos:/f'www.dlinoistoliway com/documents/20184/238673/L.G TOL
LWAY XX ALLOWABLEDIRECTCOSTS 12132013.PDF/b3dab3

c. OVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 1577512

Rev. 5/2018 PSB 18-1 and Later ONLY
EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

08.01.2018

Effective for contracts awarded on or after August 1, 2018; the following costs are allowable when requested by the Tollway
and included in the contract. The costs are allowable when it is customary for the firm to bill far the cost and it can be itemized

in the firm’s billing and accounting systems.

Per Diem (per GOVERNOR'S TRAVEL CONTROL BOARD)
Lodging (per GOVERNCOR’S TRAVEE CONTROL BOARD})

Lodging Taxes and Fees (per GOVERNOR’S TRAVEL CONTROL BOARD)

Air Fare

Vehicles
Mileage (per GOVERNOR'S TRAVEL CONTROL BOARD)
vehicle Rental (including tolls)
Vehicle Owned or Leased {does not include

personal vehicles, not owned by the company] {includes tolls)

Parking

Tolls

Overtime

Shift Differential

Photo Processing**

Overnight Delivery/Postage Courier Service

Copies of Deliverables and Mylars

Specific Insurance — required for project

CADD

Monuments — Permanent

Advertisements

2-way Radio

Telephone Usage

Web Site

Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions

Recording Fees

Courthouse Fees

Testing of Soil Samples

Lab Services (excluding Phase Ill normal construction
inspection such as beam breaks, cylinder breaks,
pavement cores)

Equipment rental specific for project {snooper for bridge
inspection, noise meter, etc.)

Specialized equipment - an an as needed basis with prior
approval

Traffic Systems

Storm sewer cleaning and televising

Traffic control and protection

Aerial photography, mapping and drone usage
Utility exploratery trenching

Up to State rate maximum

Actual cost {up to State rate maximum)

Actual cost

Coach Rate with 2 weeks advance purchase with
ISTHA approval

Up to State rate maximum
Actual cost up to $55/day

$65/full day, $32.50/half day {4 hours or less)

Actual Cost

Actual Cost

Premium portion

Actual cost (based on firm’s policy)
Actual Cost

Actual Cost

Actual Cost

Actual Cost

Actual Costs {Maximum of $450,00/Mo)
Actual Cost

Actual Caost

Actual cost (Survey ar Phase [l only)
Actual Cost {Traffic System Manitoring Only)
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

s  *website for State Reimbursement Rates
http://wwwz.iIIinois.gov/cms/EmpIovees/traveE/Pages/TraveIReimbursement.aspx

® **Use of digital cameras verses film cameras is encouraged when firms own digital cameras and
the discussion of their use will be part of the negotiations. Film & copies will be reimbursed at
actual costs.

*  On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”
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ALLOWABLE DIRECT COSTS

The number of days will be calculated as follows for extended stay **- Weekly {vehicle and hotel) ~
Number of days on job site plus one day to travel to and from job site per week.

**Extended Stay Status applies to individuals on the project aver 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Consultant Liaison and the Tollway project manager.

NOTES:
s For CSE contracts, beam and cylinder breaks are not reimbursable. Overtime to employees

traveling to and from the site will be allowed depending on the firm's policy and limited to the
Tollway’s CSE Manual allowance.
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Contract No.: 1-16-4274 Consultant: HR Green, Inc

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer: Ana Carrasco

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:;

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Rev. 5/2018

P3B 18-1 and Laier ONLY
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EXHIBIT F
Contract No. 1-16-4274

HR Green, Inc
SCOPE OF SERVICES

Provide Phase Ill engineering services for the IL Route 47 intarchange Regan Memorial (1-88) station 5760+30 to
5822420 (M.P. 108.8) to IL 56 (M.P. 109.9). The general scope for this project is construction of new [-88 EB
Entrance ramp, 1-88 WB Exit Ramp and NB IL-47 to WB I-88 Entrance Ramp and realignment and reconstruction
of the existing WB 1-88 Entrance Ramp, and the EB I-88 Exit Ramp., reconstruction of IL Route 47 within the limits
of the interchange, construction of two ramp toll (electronic only), new LED ramp lighting and drainage
improvements including detention ponds.

Rev. 6/2018 PSB 18-1and Later ONLY
EXHIBIT “1”
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EXHIBIT G
Contract No. 1-16-4274
HR Green, Inc
CURRENT OBLIGATIONS FOR PROJECT

Route & Job Fee (Including all Fee Remainin Estimated
N ° Work Scope & Description of Project Supplementals and To Be Earne dg Date of
0- Extra Work Orders) Completion
RR-16-9198 PSB 17-2, Item 15 - Systemwide $150,000.00 £150,000.00 12/31/2019

Construction Management upon Request
Non-Roadway

RR-13-4116 PSB 17-3, Item 18 - Reagan Memorial $3,194,900.00 $2,151,000.00 12/31/2022
Tollway, Roadway Reconstruction, York
Road Plaza (Mile Post 138.1) 1o 1-290
(Mile Post 140.5)

RR-17-4293 PSB 17-3, Item 25 - Construction $240,000.00 £180,000.00 12/31/2019
Management Upon Request On-Call and
As-Needed — Systemwide

I-17-4296 PSB 17-3, Item 01 - Tri-State Tollway $476,000.00 $350,000.00  11/30/2022

Roadway Reconstruction MP 17.8 to 20.7
Design Engineering Services

D-91-575-10 PTB 156-09 - Various Phase II Projects for $1,500,000.00 $10,000.00 373072019
Plan Preparation, Plan Review, and
Surveying, Various Routes, Various
Counties

11-13 & D-91 PTB 167-18 - US 30 from West of Dugan $1,920,000.00 $700,000.00  6/30/2019
Road to East of [L. 47, Phase I/If Project in
Kane County

D-91-101-15 PTB 174-07 - Various Phase II Projects for $1.500,000.00 $90,000.00  12/31/2018
Plan Preparation, Plan Review, and
Surveying, Various Routes, Various
Counties

D-91-119-16 PTB 178-06 - Project Manager (PM) $5,000,000.00 $300,000.00  6/30/2019
Consultant is required for Phase 1, II,
and/or Phase III engineering services for
IDOT Local Agency Projects

C-93-092-16 PTB 181-11 - US 34 from East of $1.993,000.00 $1,450,000.00 12/31/2020
Eldamain Road to Center Parkway in
Yorkville, Phase Il Project, Kendall
County, Region Two / District Three

Rev. 5/2018 ' PSB 18-1 and Later ONLY
EXHIBIT “1
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D-21-291-18 PTB 188-01 - Phase 1I Services for US 30 /
IL 47 from Cross Street to South of the
Galena Road.

C-91-003-15 PTB 173-17 - Sub to 2im. Various
Construction Inspection Projects for
Various Expressways & Arterial Roadside
Maintenance and Repair Projects

C-93-084-17 PTB 184-16 - Various Phase III Projects,
Various Routes, Various Counties, Region
Two/District Three.

D-91-230-18 PTB 186-04 - Various Phase Il Traffic
Signal Design Projects

Rev. 52018

In Negotiations

$200,000.00

$375,000.00

$30,000.00

$200,000.00  12/31/2018

$275,000.00 2/1/2023

$30,000.00 4/30/2023

PSB 18-1 and Later ONLY
EXHIBIT “1”
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Contract No.: 1-16-4274 Consultant: HR Green, Inc

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others”, they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

1 6

Direct Labor Direct Laber

Direct Costs Direct Costs 5 -

Services by Others Services by Others 5 -

Additional Servicos ** Additional Services ™ 3 -

Total this Subconsultant {ULC) 3 - Total this Subconsultant (ULC) S -
2 7

Direct Labor Direct Labor

Diract Costs e Direct Costs i -

Services by Others Services by Others 3 -

Additional Services ** Additional Services ** S -

Tatal this Subconsultant {(ULC) b - Total this Subconsultant (ULC) 3 -
k] 8

Dirgct Labor Direct Lahor

Direct Costs $ - Direct Costs 3 -

Sarvices by Others 3 - Services by Others 3 -

Additional Services ** 5 - Additional Services ** 3 -

Total this Subconsultant {ULC) $ - Total this Subconsultant (ULC} $ -
4 g

Direct Labor Direct Labor

Direct Costs $ - Direct Costs 3 -

Services by Others 3 - Services hy Others 3 -

Additional Services ** 3 - Additional Services = $ -

Total this Subeensultant (ULC) ) - Total this Subconsultant {ULC) 3 -
5 10

Direct Labor Direct Labor

Direct Costs $ - Direct Costs 3 -

Services by Others 3 - Services by Others 5 -

Additional Services ** $ - Additional Services * $ -

Tetal this Subconsultant (ULC) 3 - Total this Subconsultant {ULC) 3 -

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: § -

TOTAL Additional Services DBE/MBE/WBE Subconsultants: $ -

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: $ -
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBEMWBE Percentage of Total Fee (does not include Additional Services):

Rev. 572018 Eétj—h%r!d-{a: JII:IL‘I’
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Project No. 1-16-4274

Consultant:

HR Green, Inc

EXHIBIT H - SERVICES BY OTHERS {continued)

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NQT DBE/MBE/WBE)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsaltant (ULG)

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsuitant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Dirgct Costs
Services by Others
Addltional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Sarvices **

Totatl this Subconsultant {ULC)

Direct Labor

Direct Costs
Services by Qthers
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Tatal this Subconsultamt {ULC)

Direct Labor

Direct Costs
Services by Others
Additianal Services **

Total this Subcansultant {ULC)

Diract Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Exhibits A-B, D-G must be submitted for each subconsuitant listed below. If a subconsultant requires "Services by Others", they must

** Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: $

TOTAL Additlonal Services Non-DBE/MBE/WBE Subconsultants: $

TOTAL Allowabie Fee Non-DBE/MBE/WBE Subconsultants: $

Rev. 5/2013 %Jﬂa’n La't:! ”NLY
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name: HW. Lochner, inc.

Contract Number: {-16-4274

Proposal Date: 9/5/2018

Exhibit Pointers  Editable ceils in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to compiete the exhibits is available on the Tollway's website
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Contract No.: 1-16-4274 Consultant: H.W. Lochner, Inc.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

2,114.00 % 31.59 TOTAL DIRECT SALARY § 66,780.00
{Total Work Hours (Average Hourly
from Exhihit A} Rate )
Multiplier to be used on this project: 2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER s 186,984.00

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECTCOSTS §$ 16,120.00

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H} $ -

Tetal Allowable Fes Non-DBE/MBEMWBE Subconsultant (from Exhibit H (cont)) 3 -

TOTAL SERVICES BY OTHERS §

D. ADDITIONAL SERVICES (Prime Consultant)

(Requires prior autharization before use)

ADDITIONAL SERVICES (subconsultants)

(Requires prior authorization before use)

TOTAL ADDITICNAL SERVICES % -
{Requires prior autherization before use)

E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation) $ 203,104.00

Rev, 5/2018 PSB 18-1 and Later ONLY
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Contract No.: 1-16-4274 Consultant: H.W. Lochner, Inc.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
http:/fweaw? illinois.govicms/Employeesitravel/Pages/T ravelReimbursement.aspx

B. ALLCWABLE DIRECT COSTS - based on link below
https:/Amww.illinocistollway. com/documents/20184/238673/LG TOL
LWAY XX ALLOWABLEDIRECTCOSTS 12132013.PDFE/b3dab3

C. QOVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Aliowable and Itemized) $ 16,120.00

Rev. 52018 PSB 18-1 and Later ONLY
EXHIBIT “17
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ALLOWABLE DIRECT COSTS

08.01.2018

Effective for contracts awarded on or after August 1, 2018; the following costs are allowable when requested by the Tollway
and included in the contract. The costs are allowable when it is customary for the firm to bill for the cost and it can be itemized

in the firm’s billing and accounting systems.

Per Diem {per GOVERNOR’S TRAVEL CONTROL BOARD}

Lodging {per GOVERNCR'S TRAVEL CONTROL BOARD)

Lodging Taxes and Fees {per GOVERNOR’S TRAVEL CONTROL BOARD)
Air Fare

Vehicles
Mileage (per GOVERNGR'S TRAVEL CONTROL BOARD)
Vehicle Rental {including talls)
Vehicle Owned or Leased (does not include
personal vehicles, nat owned by the company) {includes tolls)

Parking

Tolis

Overtime

Shift Differential
Phato Processing**
QOvernight Delivery/Postage Courier Service

Copies of Deliverables and Mylars

Specific Insurance — required for project

CADD

Monuments — Permanent

Advertisements

2-way Radic

Telephone Usage

Web Site

Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions

Recording Fees

Courthouse Fees

Testing of Seil S5amples

Lab Services (excluding Phase |Il normal construction
inspection such as beam breaks, cylinder breaks,
pavement cores)

Equipment rental specific far project {snooper for bridge
inspection, noise meter, etc.)

Specialized equipment — on an as needed basis with prior
approval

Traffic Systems

Sterm sewer cleaning and televising

Traffic contral and protection

Aerial photography, mapping and drone usage

Utility exploratory trenching

Up to State rate maximum

Actual cost {up to State rate maximum)

Actual cost

Coach Rate with 2 weeks advance purchase with
ISTHA approval

Up to State rate maximum
Actual cost up to $55/day

565/full day, $32.50/half day {4 hours or less)

Actual Cost

Actual Cost

Premium portion

Actual cost {based on firm’s policy)
Actual Cost

Actual Cost

Actual Cost

Actual Cost

Actual Costs (Maximum of $450.00/Mo}
Actual Caost

Actual Cost

Actual cost {Survey or Phase Il anly)
Actual Cost {Traffic System Maonitoring Only)
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

*website for State Reimbursement Rates
http:/,fwwwz.iEIinois.gov/cms/Emplovees/travel[Pages/TraveiReimhursement.aspx

**Use of digital cameras verses film cameras is encouraged when firms own digital cameras and
the discussion of their use will be part of the negotiations. Fiim & copies will be reimbursed at

actual costs.

On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

The number of days will be calculated as follows for extended stay **- Weekly {vehicle and hotel) —
Number of days on job site plus one day to travel to and from job site per week.

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Consultant Liaison and the Tollway project manager.

NOTES:
* For CSE contracts, beam and cylinder breaks are not reimbursable. Overtime to employees

traveling to and from the site will be allowed depending on the firm’s policy and limited to the
Tollway’s CSE Manual allowance.

EXHIBIT “1”
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Contract No.:

[-16-4274

Consultant: H.W. Lochner, Inc.

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others:

Rev. 5/2018

Name:

Classification:

Name:

EXHIBIT E - KEY PROJECT PERSONNEL

Classification:

Name;

Classification:

Name;

Classification:

PSB 18-1 and Later ONLY
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EXHIBIT F
Contract No. 1-16-4274
H.W. Lochner, Inc.

SCOPE OF SERVICES

Provide Phase |l engineering services for the IL Route 47 interchange Regan Memorial (I-88) station 5760+30 to
5822+20 (M.P. 108.8) to IL 56 (M.P. 109.9). The general scope for this project is construction of new 1-88 EB
Entrance ramp, 1-88 WB Exit Ramp and NB IL-47 to WRB I-88 Entrance Ramp and realignment and reconstruction of
the existing WB |-88 Entrance Ramp, and the EB I-88 Exit Ramp., reconstruction of IL Route 47 within the limits of
the interchange, construction of two ramp toll (electronic only), new LED ramp lighting and drainage improvements

including detention ponds.

Rev. 5/2018 PSB 18-1 and Later ONLY
EXHIBIT “1”
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EXHIBIT G
Contract No. 1-16-4274
H.W. Lochner, Inc.
URRENT OBLIGATIONS FOR PROJECT

Fee (Including ail .. Estimated
Rout: & Job Work Scope & Description of Project Supplementals and T: S:E:::Lndg Date of
©- Extra Work Orders) Completion
i-17-4296 PH Il Engineering Tri-State Tollway, $2,023,000.00 $1.800,000.00 11/27/2022

[-18-4356 PH Ul Engineer. Tri-State Tollway (1-294),  $12,000,000.00  $11,500,000.00 12/31/2020
Roadway and Bridge Rehabilitation and
Widening, Wolf Road (M.P. 36.2) and the
Balmoral Avenue (M.P. 40.0).
RR-18-4360 PH III Engineering Systemwide, $450,000.00 $430,000.00  12/31/2020
Construction Management Upon Request.
On call and as-needed

RR-14-4221 PH T and PH II Engineering-1-294 Mile $13,3060,000.00 $7.600,000.00 12/31/2620
Long Bridge
RR-16-4250 PH III Engineering Services - Various $3,000,000.00 $2.000,000.00 12/31/2018
Locations on the Tollway System
US 45  PH I Engineering Services $2,214,000.00 $2,000,000.00 12/31/2018
(Millbum
Bypass)
RR-16-4277 PH I Engineering Tri-State Tollway (I-94), $171.000.00 $16,000.00  12/31/2018

Pavement and Structural Preservation and
Rehabilitation, M.P 0.5 (Russell Road) to
M.P, 25.2 (Lake Cook Road)
RR-16-4253 PH lII Engineering Reagan Memorial $475,000.00 $174,000.00 12/31/2018
Tollway, Roadway and Bridge
Rehabilitation, IL 251 (M.P. 76.1) to Annie
Glidden Road (M.P. 91.4).
RR-14-4314 Tri-State Tollway, Pavement and Structural $32,697.00 $£3,000.00 12/31/2018
Preservation and Rehabilitation, M.P. 4(1.0
(Balmoral Ave) to M.P. 52.9 (Lake Cook
Road). Phase Il Engineering Services

Rev. 52018 PSB 18-1 and Later ONLY
EXHIBIT “1”
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Contract No.: 1-16-4274

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

Consultant:

H.W. Lachner, Inc.

EXHIBIT H - SERVICES BY OQTHERS

Direct Labar

Direct Costs
Services by Others
Addltional Services **

Total this Subconsultant (ULC)

Direct Labar

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services ™

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services "

Total this Subcansultant (ULC}

Direct Labor

Direct Costs
Services by Qthers
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant {(ULC}

Direct Labor

Direct Costs
Sarvices by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs

Services by Others
Addltional Services **

Total this Subconsultant (ULC)

** Additional services funds require prior authorization before use

Rev. 52018

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant {ULC)

TOTAL DBE/MBE/WBE Subconsultants: §

TOTAL Additional Services DBE/MBE/WBE Subconsultants: §

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: §
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

Pgﬁﬂlagdl:rate:t JIL’Y
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Project No.

1-16-4274

Consultant:

H.W. Lochner, Inc.

EXHIBIT H - SERVICES BY OTHERS {continued)

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NQT DBE/MBE/WBE)

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsuttant (ULC)

Direct Labor

Qirect Costs
Services by Others
Additional Services **

Total this Subconsultant {ULC)

Direct Labor

Direct Costs
Services by Others
Additlonal Services **

TotaF this Subconsultant (ULC)

e
i

® |
'

Direct Labor

Direct Costs

Services by Others
Additional Services **

Tatal this Subconsuktant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant {ULC)

Rev. 5/2018

&
]

&0 [:5]
'

** Additional services funds require prior authorlzation before use

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must

[
Direct Labor
Direct Costs ] -
Services by Qthers 3 -
Additlonal Services ** 3 -
Total this Subconsultant (ULC)

7
Direct Labor 2 -
Direct Costs g -
Services by Others 3 -
Additicnal Services ** 5 -
Total this Subconsultant (ULC)

8
Direct Labar 3
Direct Costs $ -
Services by Qthers 3 -
Additional Services ** 3 -
Total this Subconsultant {ULC)

9
Direct Labor $ -
Direct Costs 3 -
Services by Others S -
Additional Services ** 3 -
Total this Subconsultant {ULC)

10

Direct Labar

Direct Costs
Services by Others
Additional Services *

Total this Subcansgultant (ULC)

12

& | ey

TOTAL Non-DBE/MBE/WBE Subconsultants: §

TOTAL Additional Services Non-DBE/MBEMWBE Subconsultants: §

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: §

EXHIBIT “1”

PSB 18-1 and Later OMLY
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Contract Information Sheet

Complete the following information and it will be popufated on every exhibit.

Program Management & Control
Consultant Name: Services, LLC

Contract Number: 1-16-4274

Proposal Date: 9/6/2018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18- X kBkE EL v
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Contract No.: -16-4274 Consultant: Program Management & Control Services, LLC

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

123.00 $ 66.00 TOTAL DIRECT SALARY 8,118.00

(Total Work Hours (Average Hourly
from Exhibit A) Rate )

Muitiplier to be used on this project:
Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO}

DIRECT REGULAR SALARY TIMES MULTIPLIER 22,730.40

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

TOTAL DIRECT COSTS

C. SERVICES BY OTHERS

Totai Allowable Fe¢ DBE/MBEMWBE Subconsultant (from Exhibit H) $

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $

TOTAL SERVICES BY OTHERS §

D. ADDITIONAL SERVICES (prime Gonsultant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (Subconsultants) $

{Requires prior authorization hefore use}

TOTAL ADDITIONAL SERVICES §
(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation) 23,705.40

Rev. 5/2018 PSB 18-1 and Later ONLY

EXHIBIT “1”
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Program Management & Control
Contract No.: 1-16-4274 Consultant: Services, LLC

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A, VEHICLE REIMBURSEMENT - rate based on link below
http://ww2. illingis.gov/cms/Employees/traveli/Pages/TravelReimbursement. aspx

B. ALLOWABLE DIRECT COSTS - based on link below
https:/Awww Hlinoistollway. com/documents/20184/2386873/LG TOL
LWAY XX ALLOWABLEDIRECTCOSTS 12132013.PDF/b3dak3

C. OVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 975.00

Rev. 52018 PSB 18-1 and Later ONLY
EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

08.01.2018

Effective for contracts awarded on or after August 1, 2018, the following costs are allowable when requested by the Tollway
and included in the contract. The costs are allowable when it is custornary for the firm to bill for the cost and it can be iternized

in the firm’s billing and accounting systems.

Per Diem (per GOVERNOR’S TRAVEL CONTROL BOAR D)
Lodging {per GOVERNOR'S TRAVEL CONTROL BOARD)

Lodging Taxes and Fees {per GOVERNOR'S TRAVEL CONTROL BOARD)

Air Fare

Vehicles
Mileage {per GOVERNOR’S TRAVEL CONTROL BOARD)
Vehicle Rental (including tolls)
Vehicle Owned or Leased {does not include

personal vehicles, not owned by the company] (includes tolls)

Parking

Tolls

Qvertime

Shift Differential

Photo Processing™*

Overnight Delivery/Postage Courier Service

Copies of Deliverables and Mylars

Specific Insurance ~ required for project

CADD

Monuments — Permanent

Advertisements

2-way Radio

Telephone Usage

Web Site

Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions

Recording Fees

Courthouse Fees

Testing of Soil Samples

Lab 5ervices (excluding Phase Il normal construction
inspection such as beam breaks, cylinder breaks,
pavement cores)

Equipment rental specific for project (snooper for bridge
inspection, noise meter, etc.)

Specialized equiprment — on an as needed basis with prior
approval

Traffic Systems

Storm sewer cleaning and televising

Traffic control and protection

Aerial photography, mapping and drone usage
Utility exploratory trenching

Up to State rate maximurn

Actual cost (up to State rate maximum)

Actual cost

Coach Rate with 2 weeks advance purchase with
ISTHA approval

Up to State rate maximum
Actual cost up to $55/day

$65/full day, $32.50/half day (4 hours or less)

Actual Cost

Actual Cost

Premium portion

Actual cost (based on firm’s policy)
Actual Cost

Actual Cost

Actual Cost

Actual Cost

Actual Costs (Maximum of $450.00/Mo)
Actual Cost

Actual Cost

Actual cost (Survey or Phase Ill only)
Actual Cost (Traffic System Monitaring Only}
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

e *website for State Reimbursement Rates
http://www?2 illinois.gov/cms/Emplovees/travel/Pages/TravelReim bursement.aspx

* **Use of digital cameras verses film cameras is encouraged when firms own digital cameras and
the discussion of their use will be part of the negotiations. Film & copies will be reimbursed at
actual costs.

¢ On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”
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ALLOWABLE DIRECT COSTS

The number of days will be calculated as follows for extended stay **- Weekly (vehicle and hotel) -
Number of days on job site plus one day to travel to and from job site per week.

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Consultant Liaison and the Tollway project rmanager.

NOTES:
s For CSE contracts, beam and cylinder breaks are not reimbursable, Overtime to employees

traveling to and from the site will be allowed depending on the firm’s policy and limited to the
Tollway’s CSE Manual allowance.
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Program Management & Control Services,
Contract No.: 1-16-4274 Consultant: LLC

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name;

Classification:

Name:

Classification:

Name:

Classification:

Name;

Classification:

Rev. 5/2018 PSB 18-1 and Later ONLY
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EXHIBIT F
Contract No. 1-16-4274
Program Management & Control Services, LLC

SCOPE OF SERVICES

Provide Phase Ill engineering services for the IL Route 47 interchange Regan Memorial {I-88) station 5760+30
to 5822+20 (M.P. 108.8} to IL 56 (M.P. 109.9). The general scope for this project is construction of new I-88 EB
Entrance ramp, 1-88 WB Exit Ramp and NB IL-47 to WB I1-88 Entrance Ramp and realignment and
reconstruction of the existing WB 1-88 Entrance Ramp, and the EE |-88 Exit Ramp., reconstruction of IL Route
47 within the limits of the interchange, construction of two ramp toll {electronic only}, new LED ramp lighting
and drainage improvements including detention ponds.

Rev. 5/2018 Page 1 PSB 18-1 and Later OA!\JLJ’
EXHIBIT “1
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EXHIBIT G
Contract No. 1-16-4274
Program Management & Control Services, LLC

CURRENT OBLIGATIONS FOR PROJECT

Route & Job - . Fee (Including all Fee Remaining Estimated
No. Work Scope & Description of Project Supplementals and To Be Earned Date of

Extra Work Orders) Completion

{R-16-4265R Project Controls $3,804,300.00 $2,907,128.00 12/31/2019

2F110133657 Scheduling $101,213.08 $31,494.99 12/31/2019

OT PTB 181- Scheduling $59,266.05 $50,977.25 12/31/2019

[-17-4326 Scheduling $785,000.00 £782,911.00 12/31/2019

[-17-4093 Project Controls $3.804.000.00 $2.343,244.00 12/31/2019

‘R-15-9975R Project Controls $2.349,313.00 $1,791,332.00 12/31/2019

Rev. 5/2018
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EXHIBIT “1”

Page 157 of 171




** Additional services funds require prior authorization before use

Contract No.: 1-16-4274 Consultant: Program Management & Control Services, LLC
EXHIBIT H - SERVICES BY OTHERS
Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they
must include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.
DBE/MBE/WBE SUBCONSULTANTS
1 L]

Direct Labor Direct Labor

Direct Costs. Direct Costs % -

Services by Othars Services by Others ] -

Additional Services ™ Additional Services ** $ -

Taotal this Subconsultant {ULC}) Total this Subeensultant (ULC}) 5
7

Direct Labor Direct Labor

Direct Costs Direct Costs 3 -

Services by Others Services by Others 3 -

Additional Services ** Additional Services ** $ -

Total this Subconsultant {ULC) Total this Subconsultant {ULC) 5
2

Direct Labor Direct Labor

Direct Costs -] - Direct Costs 5 -

Services by Others -] - Services by Others 3 -

Additional Services ** ] - Additional Services ** 3 -

Total this Subconsultant (ULC) Total this Subconsultant {ULC) 3
g

Direct Labor Direct Labor

Direct Costs b - Direct Costs b -

Services by Others 3 - Services by Others 3 -

Additional Services ** 3 - Additional Services ** 5 -

Total this Subconsultant (ULC) Total thiz Subconsultant (ULC) 3
10

Direct Labor Direct Labor

Direct Costs b - Direct Costs $ -

Services by Others 5 - Services by Others 3 -

Additional Services ** 5 - Additional Services ** i -

Total this Subconsultant {ULC) Total this Subconsultant (ULC) 3

TOTAL DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services DBE/MBEMWBE Subconsultants: $

TOTAL Allowable Fee DBE/MBEWEE Subconsultants: §

CBE/MBE/WEE Percentage of Total Fee (includes Additional Services):
DBE/MEBE/WBE Percentage of Total Fee (does not include Additional Services):

Rev. 5/2018 Eéwgl!;ll-.a:;r ’P:ILY
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Project No.

1-16-4274

Consultant:

Program Management & Control Services, LLC

EXHIBIT H - SERVICES BY OTHERS {continued)

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

Direct Labor

Direct Costs

Services by Cthers
Additianal Services **

Tatal this Subconsultant (ULC})

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsuitant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labar

Direct Costs
Services by Cthers
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs

Services by Others
Additional Services **

Tatal this Subcansultant {ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant {ULC}

Direct Labor

Direct Costs
Services by Cthers
Additional Services **

Tetal this Subconsultant (ULC)

Direct Labar

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant {ULC)

Exhibits A-B, D-G must be submitted for each subconsultant iisted below. If a subconsultant requires "Services by Others", they must

** Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WEE Subconsultants: $

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: §

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $

EXHIBIT.Ax.
Page 159 of 171
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name: V3 Companies, Ltd.

Contract Number: {-16-4274

Proposal Date: 9/5/2018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18- E3{d IB4Fr LY
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Contract No.: 1-16-4274 Consultant: V3 Companies, Ltd.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

1,052.00 $ 34.58 TOTAL DIRECT SALARY § 36,388.00

{Total Work Hours {Average Hourly
from Exhibit A) Rate )

Multiplier to be used on this project:

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMOQ}

DIRECT REGULAR SALARY TIMES MULTIPLIER s 101,886.40

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

{For Prime Consultant listed above.)

TOTAL DIRECT COSTS § 8,255.00

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) $

Total Allowable Fee Non-DBE'MBEWBE Subconsultant (from Exhibit H (cont)) $

TOTAL SERVICES BY OTHERS §

D. ADDITIONAL SERVICES (Prime GConsultant) 3 -

(Requires prior autharization before use)

ADDITIONAL SERVICES (subconsultants) %

(Requires prior authorization before use)

TOTAL ADDITIONAL SERYICES $

{Requires prior autharization before use)

E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation) 110,141.40

Rev. 52018 PSB 18-1 and Later ONLY
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Contract No.: 1-16-4274 Consultant: V3 Companies, Ltd.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

VEHICLE REIMBURSEMENT - rate based on link below
http:/fwww2.illinois. gov/cms/Employees/travel/Pages/TravelReimbursement aspx

ALLOWABLE DIRECT COSTS - based on link below
https://www ilinoistollway.com/documents/20184/238673/L.G TOL
LWAY XX ALLOWABLEDIRECTCOSTS 12132013 PDF/b3dab3

OVERTIME PREMIUM
ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) 8,255.00

Rev. 5/2018 PSB 18-1 and Later ONLY
EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

08.01.2018

Effective for contracts awarded on or after August 1, 2018; the following costs are allowable when requested by the Tollway
and included in the contract. The costs are allowable when itis customary for the firm to bill for the cost and it can be itemized

in the firm’s billing and accounting systems.

Per Diem {per GOVERNOR'S TRAVEL CONTROL BOARD)
Lodging {per GOVERNOR'S TRAVEL CONTROL BOARD)

Lodging Taxes and Fees {per GOVERNOR’S TRAVEL CONTROL BOARD)

Air Fare

Vehicles
Mileage (per GOVERNOR'S TRAVEL CONTROL BOARD)
Vehicle Rental {including tolls}
Vehicle Owned or Leased (does not include

personal vehicles, not owned by the company) (includes tolls)

Parking

Tolls

Overtime

Shift Differential

Photo Processing™*

Overnight Delivery/Postage Courier Service

Capies of Deliverables and Mylars

Specific Insurance — required for project

CADD

Monuments — Permanent

Advertisements

2-way Radio

Telephone Usage

Web 5ite

Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions

Recording Fees

Ceurthouse Fees

Testing of Soil Samples

Lab Services (excluding Phase Ill normal construction
inspection such as beam breaks, cylinder breaks,
pavement cores)

Equipment rental specific for project (snooper for bridge
inspection, noise meter, ete.)

Specialized equipment — on an as needed basis with prior
approval

Traffic Systems

Storm sewer cleaning and televising

Traffic control and protection

Aerial photography, mapping and drone usage
Utility exploratory trenching

Up to State rate maximum

Actual cost (up to State rate maximum)

Actual cost

Coach Rate with 2 weeks advance purchase with
ISTHA approval

Up to State rate maximum
Actual cost up to $55/day

$a5/full day, $32.50/half day {4 hours or less)

Actual Cost

Actual Cost

Premium portion

Actual cost (based on firm’s policy)
Actual Cost

Actual Cost

Actual Cost

Actuai Cost

Actual Costs (Maximum of $450.00/Mo)
Actual Cost

Actual Cost

Actual cost (Survey or Phase Il only)
Actual Cest {Traffic System Monitoring Only)
Actual Cost

Actual Cost
Actual Cost
Actual Caost
Actual Cost

Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

e  “website for State Reimbursement Rates
http://www2.iliinois.gov/cms/Empiovees/traveIfPages/TravelReimbursement.aspx

* **Use of digital cameras verses film cameras is encouraged when firms own digital cameras and
the discussion of their use will be part of the negotiations. Film & copies will be reimbursed at
actual costs.

* Onall agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

The number of days will be calculated as follows for extended stay **- Weekly (vehicle and hotel) —
Number of days on job site plus one day to travel to and from job site per week.

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Consultant Liaison and the Tollway project manager.

NOTES:
* For CSE contracts, beam and cylinder breaks are not reimbursable. Overtime to employees

traveling to and from the site wili be allowed depending on the firm's policy and limited to the
Tollway’s CSE Manual allowance.

EXHIBIT “1”
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Contract No.: 1-16-4274

Consultant:

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

V3 Companies, Ltd.

EXHIBIT E - KEY PROJECT PERSONNEL

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Rev. 5/2018
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EXHIBIT F
Contract No. 1-16-4274
V3 Companies, Ltd.
SCOPE OF SERVICES

The general scope for this project is construction of new [-88 EB Entrance ramp, 1-88 WB Exit Ramp and NB
IL-47 to WB 1-88 Entrance Ramp and realignment and reconstruction of the existing WB |-88 Entrance Ramp,
and the EB 1-88 Exit Ramp., reconstruction of iL Route 47 within the limits of the interchange, construction of
two ramp toll {electronic only), new LED ramp lighting and drainage improvements including detention ponds. IL

Route 47 interchange Regan Memorial (1-88) station 5760+30 to 5822+20 (M.P. 108.8) to IL 56 (M.P. 109.9)
V3 will be providing survey support to the CM on the project.
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EXHIBIT G
Contract No. 1-16-4274

V3 Companies, Ltd.

CURRENT OBLIGATIONS FOR PROJECT

Route & Job - . Fee (Including alt Fee Remaining Estimated
No. Work Scope & Description of Project Supplementals and To Be Earned Date of
Extra Work Orders) Completion
[-12-4082 PSB 12-3/ltem 6 $11,900,000.00 $600,000.00  10/31/2019
Elgin O'Hare Western Access
Corridor Construction Manager
I-17-4302 PSB 17-3/Item 7 $1,957,182.00 $552,000.00  11/26/2027
1-294 Roadway Reconstruction & Bridge
Wolf Road to O'Hare Qasis
D-30-008-11 PTB 158/Item 35 $667,289.00 $176,495.00  12/30/2018
Statewide Structure Engineering Services
P-91-356-14 PTB 172/Item 12 $1,187.140.00 $436,587.00  12/30/2018
Various Phase I Projects
C-91-127-16 PTB 178/1tem 10 £1,500,000.00 $500,000.00  12/30/2018

Varigus Phase Il
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Contract No.: 1-16-4274 Consultant: V3 Companies, Ltd.

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires “Services by Others", they must
in¢clude Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

Direct Labor Direct Labor

Direct Costs Direct Costs

Services by Others Services by Cthers
Additional Services ** Additional Services **

Total this Subconsultant (ULC) Total this Subconsultant {ULC)

Direct Labor Direct Labor

Direct Costs Direct Costs
Services by Others Services by Others
Additional Services ** Additional Services **

Total this Subconsultant (ULC) Total this Subconsultant {ULC)

Direct Labor Direct Labor

Direct Costs Direct Costs
Services by Others Services by Others
Additional Services ™ Additional Services **

Total this Subconsultant (ULC) Total this Subconsultant (ULC)

Direct Labaor Direct Labor

Diract Costs Direct Costs
Services by Others Services by Others
Addltional Services ** Additional Services **

Total this Subconsultant (ULC) Total this Subconsultant (ULC}

Direct Labor Direct Labor

Direct Costs Direct Costs

Services by Others Services by Others
Additional Servicas ** Additional Services **

Total this Subconsultant {ULC} Total this Subconsultant {ULC)

** Additional services funds require pricr authorization bafore use TOTAL DBE/MBEMBE Subconsultants:
TOTAL Additional Services DBE/MBE/WBE Subconsultants:

TOTAL Allowable Fee DBE/MBE/WEE Subconsultants:
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DCBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

EXHIBIT “1”
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Project No.

1-16-4274

Consultant:

V3 Companies, Ltd.

EXHIBIT H - SERVICES BY OTHERS {continued)

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NQT DEE/MBE/WBE)

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others”, they must

]

Direct Labor Direct Labar

Direct Costs Direct Costs 3 -

Services by Others Services by Others 3 -

Additional Services ** Additional Services ** 3 -

Total this Subconsultant (ULC) 5 - Total this Subcansultant (ULC) 5
T

Direct Labar Direct Labor 3 -

Direct Costs Direct Costs 3 -

Services by Others Services hy Others 3 -

Additional Services ** Additional Services ** 3 -

Total this Subconsultant (ULC} 3 - Tota) this Subconsultant (LILC) 3
8

Direct Labor b - Direct Labor 3 -

Direct Costs S - Direct Costs 3 -

Services by Others $ - Services by {thers 3 -

Additional Services ** $ - Additional Services ** £ -

Total this Subconsultant (ULC) 3 - Total this Subconsultant (ULC) ]
9

Diract Labor % - Direct Labor 3 -

Direct Costs $ - Direct Costs $ -

Services by Othera 5 - Services by Others $ -

Additional Services ** 5 - Addltlonal Services ** 3

Tatal this Subconsultant (ULC) $ - Toftal this Subconsultant {(LULC) 3
10

Direct Labor $ - Direct Labor 3 -

Direct Costs 3 - Direct Costs 3 -

Services by Others 3 - Services by Others 3 -

Additional Services *~ $ - Additional Services ** b -

Total this Subconsultant (ULC) 3 - Total this Subconsultant (ULC) 3

Ray. 52018

** Additlonal services funds require prior authorization before use

TOTAL Non-DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $
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