
03/26/20 6.4/15

RESOLUTION NO. 2198

Background

It is necessary and in the best interest of The Illinois State Toll Highway
Authority (“Tollway”) to obtain Construction Management Services on Contract 
No. I-16-4679R on the Elgin O’Hare Western Access (IL 390) at Western Access 
Interchange.  STV, Inc. submitted a proposal to provide such services for an upper
limit of compensation not to exceed $13,497,967.36.  The proposal is for
construction-related professional services. The services were procured pursuant to 
Section 30-15(c) of the Illinois Procurement Code, 30 ILCS 500/30-15(c). 

Resolution

The Chief Engineering Officer is authorized to negotiate an agreement with 
STV, Inc. to obtain Construction Management Services on Contract No. I-16-
4679R with an upper limit of compensation not to exceed $13,497,967.36, subject 
to review and approval by the General Counsel. The Chairman/Chief Executive
Officer of the Tollway is authorized to execute the agreement, subject to the
approval of the Chief Financial Officer, and the Chief Financial Officer is
authorized to issue warrants in payment thereof.

Approved by:
 Chairman
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Gonzalez Companies, LLC - Ok 

 
Illinois Construction & Environmental Consulting, Inc. - Ok 
 
DB Sterlin Consultants, Inc. - Ok 
 
Pinpoint Precision Engineering - Ok 
 

Virtual Energy Solutions, Inc. - Ok 
 
Sanchez & Associates, P.C. - Ok 
 
Stanley Consultants, Inc - Ok 
 
AECOM Technical Services, Inc. - Ok 
 
Lin Engineering, Ltd. - Ok 
 
Stantec Consulting Services Inc. - Ok 
 
 
 



PSB 19-3 A-9

1.5.5. Item 5  I-16-4679R, Elgin O’Hare Western Access, IL 390 at Western Access Interchange.

This project has a 32% D/M/WBE participation goal and 3% VOS/SDVOSBE participation goal.

Phase III engineering services are required for the construction inspection, and supervision on Illinois 
Route 390 (IL 390) at the Western Access interchange in DuPage and Cook Counties, Illinois.    

The Consultant will perform on-site inspection, review layout of contract including design changes, 
provide geotechnical inspection and testing, prepare records, maintain documentation, submit pay 
estimates and change orders and any other duties requiring the services of an engineer to complete 
this project on a timely basis and in accordance with Tollway specifications.  The Consultant may be 
required to review and make comments on Pre-Final Design Plans submitted to the Illinois Tollway
for constructability.  The Consultant must complete and submit final measurements, calculations and 
final contract documents to the Illinois Tollway no later than six (6) weeks after completion of Punch 
List for the project.  

Construction Estimate:  Category D  

Firms must be prequalified by IDOT in the following categories:

Special Services (Construction Inspection)
Structures (Highway Bridges:  Complex)
Highways (Freeways)

The Illinois Tollway will allow a prime firm to meet the prequalification for Structures (Highway 
Bridges: Typical) and Highways (Freeways) through a subconsultant.

Key personnel listed on Exhibit A for this project must include:

The person who will assume duties as Project Manager for all aspects of the work documents 
(must be an Illinois Licensed Professional Engineer).
The person who will be responsible for roadway design related issues (must be an Illinois 
Licensed Professional Engineer).
The person who will be responsible for structural design related issues (must be an Illinois 
Licensed Structural Engineer).
The Resident Engineer.
The Materials Coordinator.
The Document Technician.  (The person actively performing the documentation on the 
project must possess a current IDOT Construction Document certificate.  Include the 
Documentation Certificate Number for IDOT class S-14, Documentation of Contract 
Quantities.)
The Materials QA Technician.

Schedule:  This project is scheduled to start in fall 2020.

The Consultant must have MicroStation capabilities.  All final documents shall be submitted in hard 
copy and electronic format, including a 3-D Model, and follow the CADD Standards Manual.  

This project will be managed through the Illinois Tollway’s web-based project management system.  
The Consultant will be required to participate in these procedures and will receive training on the 
system.

The Illinois Tollway will furnish the Consultant with guidelines for the Consultant’s Quality Program 
(CQP). The CQP is due fourteen (14) days after the Illinois Tollway’s issuance of the Notice to 
Proceed.

The Consultant who is selected for this project will be notified and required to attend a scope briefing 
at the Illinois Tollway Central Administration office building in Downers Grove.
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 CONSTRUCTION MANAGER AGREEMENT 
 
 

The Board of Directors, on the 26th day of March, 2020, authorized this 
AGREEMENT to be entered into by and between THE ILLINOIS STATE TOLL HIGHWAY 
AUTHORITY, an instrumentality and administrative agency of the State of Illinois, 
hereinafter sometimes referred to as "TOLLWAY", and STV INCORPORATED, a 
corporation authorized and existing within the laws of the State of Illinois, hereinafter 
referred to as "CONSTRUCTION MANAGER". 
 
 W I T N E S S E T H: 
 

WHEREAS, the CONSTRUCTION MANAGER has submitted a proposal dated 
March 9, 2020, to provide construction management services for Contract No. I-16-
4679R for at Western Access Interchange; and 
 

WHEREAS, the CONSTRUCTION MANAGER represents itself to be a 
professional engineering firm meeting the stated pre-qualification criteria for selection 
from PSB 19-3, Item 5, staffed with professional licensed engineers, experienced and 
well-able to perform the construction section engineering services required for said 
contract, and it is in the best interest of the TOLLWAY to accept said proposal. 
 

In consideration of the mutual covenants hereinafter contained, the parties hereto 
mutually covenant and agree as follows: 
 
 ARTICLE I 
 
 General Provisions 
 

A. The CONSTRUCTION MANAGER shall perform all construction 
management services for Contract No. I-16-4679R for 
IL 390 at Western Access Interchange in accordance with the requirements and terms 
of this Agreement, the above-numbered Professional Services Bulletin, and the proposal 
from the CONSTRUCTION MANAGER of March 9, 2020, attached hereto and made a 
part hereof as Exhibit "1".  With respect to any inconsistency or conflict between the terms 
of this Agreement and the proposal (Exhibit "1"), the following order of precedence shall 
govern: 1. This Agreement 2. The Proposal 3. The Professional Services Bulletin. 
 

B. All services performed by CONSTRUCTION MANAGER shall be performed 
according to the professional standards and in accordance with the Construction 
Manager's Manual in effect at the date of contract execution, and as revised thereafter. 
 

C. The CONSTRUCTION MANAGER shall perform its services hereunder 
with the same degree of care, skill and diligence as is ordinarily possessed and exercised 
by a member of the same profession, currently practicing, under similar circumstances. 

       
ARTICLE II 
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 Time of Performance 
 

Upon receipt of a Notice to Proceed authorized by the Chief Engineering Officer of 
the TOLLWAY, the CONSTRUCTION MANAGER shall perform the services herein 
during the period commencing on the latter of either execution of the Agreement or 
March 27, 2020 and ending December 31, 2025, in accordance with the schedule 
included in the attached proposal.   

 
 Notwithstanding anything in this Agreement, the CONSTRUCTION MANAGER, 

tors, if any, shall not be 
responsible hereunder for any delay, default or nonperformance of this Agreement, if and 
to the extent that such delay, default or nonperformance is caused by an act of God, 
weather, accident, labor strike or shortage, fire, explosion, riot, war, rebellion, terrorist 
activity, sabotage, flood, epidemic, or any other cause beyond the reasonable control of 
such party.  

 
 ARTICLE III 
 
 Compensation 
 

The CONSTRUCTION MANAGER shall perform all construction management 
services as required herein, and the TOLLWAY shall pay the CONSTRUCTION 
MANAGER as compensation therefor, the CONSTRUCTION MANAGER'S actual payroll 
costs times a multiplier of 2.8000, and reimbursement of certain direct expenses (as each 
of these amounts are shown in Exhibit "1"), with an upper limit of compensation of  
Thirteen Million, Four Hundred Ninety-Seven Thousand, Nine Hundred Sixty-Seven 
Dollars and Thirty-Six Cents ($13,497,967.36). If, in the opinion of the 
CONSTRUCTION MANAGER, additional fees or expenses in excess of the upper limit of 
compensation agreed herein are required, the CONSTRUCTION MANAGER shall 
promptly notify the Chief Engineering Officer of the TOLLWAY thereof and shall not incur 
or charge any such fees or expenses without prior approval of the Chief Engineering 
Officer.   The CONSTRUCTION MANAGER must ensure that its subcontractors (if 
applicable) submit bills and invoices in a manner consistent with the terms of this 
Agreement and shall include language in its subcontractor agreements whereby the 
subcontractors expressly agree to be bound by the terms of this Agreement, including but 
not limited to the Inspector General Provision at Article XVIII. 
 

ARTICLE IV 
 

Compliance with State and Other Laws 
 

The CONSTRUCTION MANAGER specifically agrees that in the performance of 
the services herein enumerated, the CONSTRUCTION MANAGER, its associates, 
subcontractors, agents and employees will comply with any and all Federal laws, State 
statutes, local ordinances, rules and regulations. 

 
Governing Law; Exclusive Jurisdiction 
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   This Agreement, and all the rights and duties of the parties arising from or relating 
in any way to the subject matter of this Agreement or the transaction(s) contemplated by 
it, shall be governed by, construed and enforced only in accordance with the laws of the 
United States and the State of Illinois (excluding any conflict of laws provisions that would 
refer to and apply the substantive laws of another jurisdiction).  Any suit or proceeding 
relating to this Agreement, including arbitration proceedings, shall be brought only in 
DuPage County, Illinois. STV Incorporated consents to the exclusive jurisdiction and 
venue of the courts located in DuPage County, State of Illinois. 

 
Confidentiality 

 
 CONSTRUCTION MANAGER, including its agents and subconsultants, to this 
AGREEMENT may have or gain access to confidential data or information owned or 
maintained by the TOLLWAY in the course of carrying out its responsibilities under this 
AGREEMENT.  The CONSTRUCTION MANAGER shall presume all information received 
from the TOLLWAY or to which it gains access pursuant to this AGREEMENT is 
confidential.  No confidential data collected, maintained, or used in the course of 
CONSTRUCTION MANAGER's performance of this contract shall be disseminated 
except as authorized by law and with the written consent of the TOLLWAY, either during 
the period of the AGREEMENT or thereafter.  The CONSTRUCTION MANAGER must 
return any and all data collected, maintained, created or used in the course of the 
performance of the AGREEMENT, in whatever form it is maintained, promptly at the end 
of the AGREEMENT, or earlier at the request of the TOLLWAY, or notify the TOLLWAY 
in writing of its destruction with prior TOLLWAY approval only.  
 
 The foregoing obligations shall not apply to confidential data or information lawfully 
in the CONSTRUCTION MANAGER's possession prior to its acquisition from the 
TOLLWAY; received in good faith from a third-party not subject to any confidentiality 
obligation to the disclosing Party; or independently developed by the CONSTRUCTION 
MANAGER without the use or benefit of the TOLLWAY's confidential information. 
 

ARTICLE V 
 
 Responsibility for Injuries and Damages 
 

The CONSTRUCTION MANAGER shall be responsible for all injuries to persons 
and damages to property due to the activities of the CONSTRUCTION MANAGER, its 
associates, agents or employees, in connection with an error, omission, intentional, willful, 
wanton, or negligent act(s), and shall be responsible for all parts of its services, both 
temporary and permanent, relating to the performance of any services under this 
Agreement or in connection therewith. It is expressly understood that the 
CONSTRUCTION MANAGER shall indemnify and save harmless the TOLLWAY, its 
Directors and the employees of the TOLLWAY from claims, suits, actions, damages and 
costs arising from, growing out of, an error, omission, intentional, willful, wanton or 
negligent act(s) of the CONSTRUCTION MANAGER under this Agreement, to the 
maximum extent permitted by law, and such indemnity shall not be limited by reason of 
the enumeration of any insurance coverage hereinafter provided.  Nothing herein 
contained shall be construed as prohibiting the TOLLWAY, its Directors or the employees 
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of the TOLLWAY from defending any actions and suits brought against them or any of 
them or from employing their own counsel in defense of all such actions and suits.  It is 
understood and agreed that the CONSTRUCTION MANAGER is an independent 
contractor and as such is solely responsible for any and all of its activities hereunder. 

 
ARTICLE VI 

 
Insurance 

 
The CONSTRUCTION MANAGER agrees to procure and maintain during the 

entire term of this contract and any extensions thereto, at its own expense and without 
additional expense to the TOLLWAY, adequate insurance for claims for injuries to 
persons or damage to property which may arise from or in connection with the 
performance of the work by the CONSTRUCTION MANAGER, his agents, 
representatives, employees or subcontractors. Work shall not commence until all 
insurance required by this section has been obtained and acceptable documentation 
provided to the TOLLWAY. Acceptable insurance companies shall be authorized or 
approved to transact business under the laws of the State of Illinois, shall be rated by 
A.M. Best and Company with a financial strength -
size category of not less than VII . 
  

The CONSTRUCTION MANAGER shall obtain for the term of the contract, and 
any extensions thereto, insurance in the following kinds and minimum limits: 
 

a. Insurance as required by state statute, and 
insurance covering all the CONSTRUCTION 

MANAGER  employees acting within the course and scope of their 
employment. 
  

b. Commercial General Liability Insurance written on Insurance 
Services Office (ISO) occurrence form CG 00 01 10/03 or equivalent, 
covering premises operations, independent contractors, blanket 
contractual liability, and personal injury with minimum limits of 
$1,000,000.00 (One Millions Dollars) each occurrence and 
$2,000,000.00 (Two Million Dollars) annual general aggregate.       

 
If any aggregate limit is reduced below $2,000,000.00 because of 
claims made or paid, the CONSTRUCTION MANAGER shall obtain 
additional insurance to restore the full aggregate limit and furnish 
documentation to the TOLLWAY.  

 
c. Automobile Liability Insurance covering any auto, including owned, 

hired and non-owned autos, with a minimum limit of $1,000,000.00 
(One million Dollars) each occurrence, combined single limit.  

 
d. Excess / Umbrella Liability Insurance providing excess coverage 

over commercial general liability, 
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liability with a minimum limit of $2,000,000.00 (Two Million Dollars) 
per occurrence and in aggregate. 

 
e. Engineering Professional Errors and Omissions Liability providing 

coverage for claims, damages, losses or expenses arising out of or 
resulting from the performance of Professional Services 
contemplated in this contract.  Limits of liability shall be a minimum 
of $2,000,000 (Two Million Dollars) per occurrence and in aggregate. 
The policy, including claims made forms, shall remain in effect for the 
duration of the contract and then have a three-year discovery period 
or longer as required by State Statue. 

 
 All deductible or self-insured retentions must be declared and are the sole 
responsibility of the CONSTRUCTION MANAGER. The Illinois State Toll Highway 
Authority for the commercial general liability and 
automobile liability coverage.  These policies shall be primary for the additional insured 
and not contributing with any other insurance or similar protection available to the 
additional insured.  Copies of the applicable  endorsements will be 
provided to the TOLLWAY with the insurance documentation. 
 

The CONSTRUCTION MANAGER shall submit insurance documentation prior to 
the commencement of any contract work and will provide documentation of renewals of 
said policies as they occur.  Any failure of the TOLLWAY to request proof of insurance 
will not waive the requirement of maintenance of protection as specified herein. 
  

ARTICLE VII 
 
 Ownership of Documents 
 

All documents, including tracings, drawings, estimates, specifications, field notes, 
investigations, studies and any and all documents, memoranda and information relating 
to services to be furnished and performed pursuant to this Agreement are the property of 
the TOLLWAY.  During the performance of the engineering services herein provided for, 
the CONSTRUCTION MANAGER shall be responsible for any loss or damage to the 
documents herein enumerated while they are in its possession, and any such documents 
shall be restored at its expense.  Full access to the documents, including related work 
product concerning the services performed pursuant to this Agreement, shall at all times 
be available to the TOLLWAY and other public agencies interested in this work.  It is 
agreed and understood by the parties that any plans, drawings, blueprints or other similar 
documents ("plans") provided under this Contract which are reused by the TOLLWAY, on 
other projects, shall be at the TOLLWAY's own risk.  Any person or entity reusing any 
plans shall be solely responsible for such reuse.  Should the CONSTRUCTION 
MANAGER reuse any plans, it agrees to indemnify any and all persons or entities for any 
claims or actions resulting from its reuse to the extent that said claim or action results 
from such reuse.  The TOLLWAY agrees to require any person (including the TOLLWAY 
itself) reusing the plans provided by the CONSTRUCTION MANAGER to abide by the 
terms and conditions set forth in this paragraph. 
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ARTICLE VIII 
 Financial Statement 
 
  The CONSTRUCTION MANAGER shall, within ten (10) days after requested by 
the TOLLWAY, furnish to the TOLLWAY a current statement of the financial condition of 
the CONSTRUCTION MANAGER and any other financial information required by the 
TOLLWAY. 
 

ARTICLE IX 
 
 Successors and Assigns 
 

The TOLLWAY and CONSTRUCTION MANAGER each bind themselves, their 
successors and assigns to the other party of this Agreement and to the successors and 
assigns of such other party with respect to all covenants of this Agreement.  Except as 
this Agreement provides, neither the TOLLWAY nor the CONSTRUCTION MANAGER 
shall assign, sublet or transfer its interest in this Agreement without the written consent 
of the other. 

 
ARTICLE X 

 
 Subcontractors 
 

The CONSTRUCTION MANAGER shall not subcontract or assign services to be 
furnished under this Agreement without prior written approval of the TOLLWAY, except 
that the CONSTRUCTION MANAGER may without such prior approval, contract with 
others for photogrammetric maps, equipment and supplies, printed matter, and other 
reproductions and stenographic, clerical or any other non-technical services. 
 
 ARTICLE XI 
 
 Suspension 
 

The TOLLWAY may suspend, from time to time, the services of the 
CONSTRUCTION MANAGER pursuant to this Agreement at its sole discretion effective 
five (5) days after delivery of written notice thereof for any period of time or times not 
exceeding a total of twelve (12) months.  In the event of suspension of this Agreement, 
not occasioned by violation of the Agreement by the CONSTRUCTION MANAGER, the 
CONSTRUCTION MANAGER shall be paid for authorized services performed prior to the 
effective date of the suspension, including any reimbursable expenses then due, in 
accord with this Agreement. 
 ARTICLE XII 
 
 Termination 
 

A. Termination Without Cause 
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1. The TOLLWAY reserves the right, at its sole discretion, to terminate 
this Agreement without cause at any time.  In the event of such termination, the 
TOLLWAY will promptly deliver a written Notice of Termination Without Cause to the 
CONSTRUCTION MANAGER.  Upon termination and within ten (10) days of said 
termination, the CONSTRUCTION MANAGER shall prepare a detailed Progress Report, 
including information as to all the work performed by the CONSTRUCTION MANAGER 
and the status of the work as of the date of the termination, and provide any and all other 
information and documents developed under the terms of this Agreement as requested 
by the Chief Engineering Officer of the TOLLWAY.  The TOLLWAY will review the 
Progress Report and determine the percentage of the work required to be performed 
under this Agreement that has been completed by the CONSTRUCTION MANAGER.  At 
the request and direction of the Chief Engineering Officer of the TOLLWAY, the 
CONSTRUCTION MANAGER shall, within ten (10) days after the date of termination, 
furnish to the TOLLWAY marked up full size prints entitled "Record Plans", including 
specifications with all contract revisions or modifications to date indicated thereon, in 
accordance with the requirements of the Construction Manager's Manual in effect at the 
date of contract execution, and as revised thereafter. 
 

In the event the Chief Engineering Officer of the TOLLWAY requires additional 
services to be performed by the CONSTRUCTION MANAGER, the CONSTRUCTION 
MANAGER shall prepare a Final Progress Report on completion of the additional 
services.  The TOLLWAY will review the Final Progress Report and determine the 
percentage of completed services performed under the Agreement by the 
CONSTRUCTION MANAGER. 
 

2. The total compensation due to the CONSTRUCTION MANAGER, in 
the event of termination without cause shall be the following, less all previous payments 
to the CONSTRUCTION MANAGER and any credits or set-offs due to the TOLLWAY: 
 

a. Actual payroll cost for work properly performed prior to the 
effective date of termination, times a multiplier of 2.8000; 

 
b. Actual reimbursable direct expenses incurred prior to the 

effective date of termination; 
 

c. Actual payroll cost times a multiplier of 2.8000 for any wind-up 
work after the effective date of termination as directed to be 
performed by the Chief Engineering Officer of the TOLLWAY. 

 
d. Actual reimbursable direct expenses incurred for any wind-up 

work after the effective date of termination as directed to be 
performed by the Chief Engineering Officer of the TOLLWAY. 

 
B. Termination for Cause 

 
1. In the event the CONSTRUCTION MANAGER fails to meet any of 

its contractual obligations as set forth in this Agreement due to any of the herein stated 
conditions for termination for cause, then the TOLLWAY, at its option, may consider the 
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Agreement as cancelled effective upon the delivery of written Notice of Termination for 
Cause to the CONSTRUCTION MANAGER, and may, as additional remedies and without 
prejudice to or waiver of any other right or remedy which it possesses hereunder or as a 
matter of law, complete the performance of the engineering services with its own forces, 
secure services from any other available source and any difference in cost shall be 
charged back to the CONSTRUCTION MANAGER, or at the option of the TOLLWAY, 
shall require the CONSTRUCTION MANAGER to promptly pay for or reimburse the 
TOLLWAY for any such difference in cost, or the TOLLWAY may deduct any such cost 
from any payments due or to become due the CONSTRUCTION MANAGER.  In addition 
to any difference in cost for services incurred by the TOLLWAY, the CONSTRUCTION 
MANAGER shall reimburse the TOLLWAY for any costs, fees or expenses, including 
administrative, engineering and legal expenses incurred by the TOLLWAY due to the 
failure of the CONSTRUCTION MANAGER to meet such obligations. The foregoing 
costs, fees and expenses, may, at the direction of the TOLLWAY, be deducted from any 
sums remaining due for services properly performed prior to the effective date of the 
cancellation and termination. 
 

2. Conditions for termination for cause are as follows: 
 

a. If CONSTRUCTION MANAGER becomes insolvent, commits 
any act of bankruptcy, makes a general assignment for the 
benefit of creditors, or becomes the subject of any proceeding 
commenced under any statute or law established for the relief 
of debtors; 

 
b. If a receiver, trustee or liquidator of any of the property or 

income of CONSTRUCTION MANAGER shall be appointed; 
 

c. If CONSTRUCTION MANAGER shall fail to perform the 
scope of services, or any part thereof, with the diligence 
necessary to continue progress and complete the scope of 
services as prescribed by the time schedule and shall fail to 
take such steps as directed by the TOLLWAY to remedy 
delays within five (5) days after written notice thereof from 
TOLLWAY; 

 
d. If CONSTRUCTION MANAGER shall violate any of the terms, 

provisions, conditions, covenants, or Certifications contained 
in this Agreement and shall fail to take such steps as directed 
by the TOLLWAY to remedy such default within five (5) days 
after written notice thereof from TOLLWAY. 

 
3. Upon termination for cause and within ten (10) days of such notice, 

the CONSTRUCTION MANAGER shall prepare a detailed Progress Report, including 
information as to all the work performed by the CONSTRUCTION MANAGER and the 
status of the work as of the date of the termination, and provide any and all other 
information and documents requested by the Chief Engineering Officer of the TOLLWAY.  
The TOLLWAY will review the Progress Report and determine the percentage of services 
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that have been performed under this Agreement by the CONSTRUCTION MANAGER.  
In the case of a dispute between the TOLLWAY and the CONSTRUCTION MANAGER, 
the decision of the Chief Engineering Officer shall be final.  At the request and direction 
of the Chief Engineering Officer of the TOLLWAY, the CONSTRUCTION MANAGER 
shall, within ten (10) days after the date of termination, furnish the TOLLWAY with marked 
up full size prints entitled "Record Plans", including specifications with all contract 
revisions or modifications made up to the termination date indicated thereon, in 
accordance with the requirements of the Construction Manager's Manual in effect at the 
date of contract execution, and as revised thereafter. 
 

4. The total compensation due to the CONSTRUCTION MANAGER, in 
the event of Termination for Cause shall be the following, less all previous payments to 
the CONSTRUCTION MANAGER, and expenses and costs of the TOLLWAY, and any 
credits or set-offs due to the TOLLWAY. 
 

a. Actual payroll cost for authorized work performed prior to the 
effective date of termination, times a multiplier of 2.8000; 

 
b. Actual reimbursable direct expenses incurred prior to the 

effective date of termination. 
 
 C.  Termination due to Lack of an Appropriation  
 

 This Agreement is subject to termination and cancellation in any year 
for which the General Assembly fails to make an appropriation (if such an appropriation 
is required) to make payments under the terms of the Agreement.  Currently, the 
TOLLWAY is not required to obtain a yearly appropriation of its funds.  However, the
 TOLLWAY cannot and does not make any representation or warranties concerning 
future appropriation requirements.    
 
 ARTICLE XIII 
 
 Solicitations 
 

The CONSTRUCTION MANAGER warrants that no person or selling agency has 
been employed or retained to solicit or secure this Agreement upon an agreement or 
understanding for a commission, percentage, brokerage or contingent fee.  For breach or 
violation of this warranty, the TOLLWAY shall have the right to annul this Agreement 
without liability, or in its discretion to deduct from the contract price or consideration the 
full amount of such commission, percentage, brokerage or contingent fee.  
 

ARTICLE XIV 
 
 Notices 
 

Notices to be given hereunder or documents to be delivered shall be deemed 
sufficient if delivered personally or mailed by certified mail to the CONSTRUCTION 
MANAGER at STV Incorporated, 200 West Monroe Street, Suite 1650, Chicago, 
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Illinois 60606-5114, or to the Chief Engineering Officer, at 2700 Ogden Avenue, Downers 
Grove, Illinois 60515.  Either party may change the place to which notices hereunder may 
be addressed by written notice to the other party at any time or times. 
 

ARTICLE XV 
 

Record Retention and Audit 
 
 In compliance with the Illinois Procurement Code (30 Ill. Comp. Stat. 500/20-65) 
and rules promulgated thereunder, every CONTRACT for goods and services shall 
provide that the contractor shall maintain certain records, books and documents. 
 
 The CONSTRUCTION MANAGER shall maintain in the State of Illinois, for a 
minimum of five years from the latter of the date of completion of the CONTRACT or the 
date of final payment under the CONTRACT, adequate books, records, and supporting 
documents from an accounting system maintained in accordance with generally accepted 
accounting principles to verify the amounts, recipients, uses and methods of all 
disbursements of funds passing in conjunction with the CONTRACT. The five year record 
maintenance period shall be extended for the duration of any audit in progress at the time 

CONSTRUCTION MANAGER shall at its own expense 
make such records available in a timely manner for inspection and audit (including copies 
and extracts of records) as required by the Auditor General and other State Auditors, the 
Chief Procurement Officer for General Services, the Illinois Department of Transportation, 
and the , Internal Audit or other TOLLWAY agents at all 

be considered production within the time period specified by the Auditor General and 
other State Auditors, the Chief Procurement Officer for General Services, the Illinois 
Department of Transportation and the , Internal Audit or 
other TOLLWAY agents, but no later than thirty days after a request for records being 
made unless otherwise agreed to by the parties. The CONSTRUCTION MANAGER 
agrees to cooperate fully with any audit conducted by the Auditor General and other State 
Auditors, the Chief Procurement Officer for General Services, the Illinois Department of 

, Internal Audit or other TOLLWAY 
agents, and to provide full access to all relevant materials. The auditors reserve the right 
to enter the CONSTRUCTION MANAGER
records. If they are not produced in a timely manner by the CONSTRUCTION MANAGER, 
then the CONSTRUCTION MANAGER shall reimburse the TOLLWAY or other State 
agency for the travel expenses of its auditors in the event that this right is invoked.   
 
 The obligations of this Section shall be explicitly included in any subcontracts or 
agreements formed between the CONSTRUCTION MANAGER and any subcontractors 
or suppliers of goods and services to the extent that those subcontracts or agreements 
relate to fulfillment of the CONSTRUCTION MANAGER LWAY.  
Such subcontractor shall be required to comply with the terms and conditions of this 
Section and the TOLLWAY shall be entitled to enforce a breach of that contract. 
 
 Any audit adjustment will be submitted on a final invoice for any underpayment or 
overpayment to the CONSTRUCTION MANAGER or its subcontractors.  The 
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CONSTRUCTION MANAGER shall promptly reimburse the TOLLWAY for any 
overpayment, or the TOLLWAY at its option may deduct any overpayment from any funds 
due the CONSTRUCTION MANAGER, whether those funds are due under this contract 
or other contracts to which the CONSTRUCTION MANAGER is a party either directly with 
the TOLLWAY or as a subcontractor. In the event the CONSTRUCTION MANAGER fails 
or refuses to reimburse the TOLLWAY for an overpayment, the CONSTRUCTION 
MANAGER shall be responsible for all costs, including attorney fees, incurred by the 
TOLLWAY to collect such overpayment.   
 
 Failure to maintain or make available the books, records, and supporting 
documents required by this Section shall establish a presumption in favor of the 
TOLLWAY for recovery of any funds paid by the TOLLWAY under the contract for which 
adequate books, records and supporting documentation are not available to support their 
purported disbursement.  
 

The CONSTRUCTION MANAGER shall reimburse the TOLLWAY for the total 
costs of an audit that identifies significant findings that would benefit the TOLLWAY, 

.  Significant 
findings for the purposes of this provision shall be identified as an amount in excess of 
$50,000 in aggregate of the audit report or findings of material performance or compliance 
deficiencies. 
 

If the CONSTRUCTION MANAGER fails to comply with these requirements, the 
CONSTRUCTION MANAGER may be disqualified or suspended from bidding on or 
working on future contracts. 
 
 ARTICLE XVI 
 

Quality Assurance and Quality Control (QA/QC) Plan 
 

The  QA/QC PLAN for this PROJECT must be 
presented by the CONSTRUCTION MANAGER fourteen (14) days after receiving the 
signed contract.  After acceptance by the TOLLWAY, the CONSTRUCTION MANAGER 
must adhere to this QA/QC Plan and will be required to periodically confirm, in writing, 
that they have complied with the approved plan. The statement of compliance must be 
submitted to the TOLLWAY Project Manager with each monthly progress report. 
 

The QA/QC Plan must follow GUIDELINES FOR CONSTRUCTION MANAGER
QUALITY PROGRAM, which will be provided by the TOLLWAY. 
 

ARTICLE XVII 
 

Miscellaneous 
 

This Agreement, when executed by the CONSTRUCTION MANAGER, shall be an 
offer by the CONSTRUCTION MANAGER to the TOLLWAY and shall not be construed 
as an offer by the TOLLWAY to the CONSTRUCTION MANAGER.  All agreements are 
subject to the statutes, rules, regulations and policies governing the TOLLWAY and are 
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Policy Board, the Chief Procurement Officer for General Services, and the Attorney 
General of the State of Illinois. 

 
ARTICLE XVIII 

 
Inspector General 

 
The Vendor/Contractor hereby acknowledges that pursuant to Section 8.5 of the 

Toll Highway Act (605 ILCS 10/8.5) the Inspector General of the Illinois State Toll Highway 
Authority has the authority to conduct investigations into certain matters including but not 
limited to allegations of fraud, waste and abuse, and to conduct reviews.  The 
Vendor/Contractor will fully cooperate in any OIG investigation or review and shall not bill 
the Tollway for such time.  Cooperation includes providing access to all information and 
documentation related to the goods/services described in this Agreement, and disclosing 
and making available all personnel involved or connected with these goods/services or 
having knowledge of these goods/services.  All subcontracts must inform Subcontractors 
of this provision and their duty to comply.  
 

ARTICLE XIX 
 

Engineer Selection Process 
 

The TOLLWAY and the CONSTRUCTION MANAGER hereby certify that they are 
in compliance with the provisions of the Architectural, Engineering and Land Surveying 
Qualifications Based Selection Act (30 ILCS 535) with respect to the procurement of the 
services covered in this Agreement. 

 
ARTICLE XX 

 
Report of a Change in Circumstances 

 
The CONSTRUCTION MANAGER agrees to report to the TOLLWAY as soon as 

practically possible, but no later than 21 days following any change in facts or 
circumstances that might impact the CONSTRUCTION MANAGER
legal or contractual responsibilities and obligations under this contract.  Required reports 
include, but are not limited to changes in the CONSTRUCTION MANAGER
Certification/Disclosure Forms, the CONSTRUCTION MANAGER -
qualification, or any certification or licensing required for this project.  Additionally, the 
CONSTRUCTION MANAGER agrees to report to the Tollway within the above timeframe 
any arrests, indictments, convictions or other matters involving the CONSTRUCTION 
MANAGER, or any of its principals, that might occur while this contract is in effect.  This 
reporting requirement does not apply to common offenses, including but not limited to 
minor traffic/vehicle offenses.   

  
Further, the CONSTRUCTION MANAGER agrees to incorporate substantially 

similar reporting requirements into the terms of any and all subcontracts relating to work 
performed under this agreement.  The CONSTRUCTION MANAGER agrees to forward 
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or relay to the Tollway any reports received from subcontractors pursuant to this 
paragraph within 21 days.   

 
Finally, the CONSTRUCTION MANAGER acknowledges and agrees that the 

failure of the CONSTRUCTION MANAGER to comply with this reporting requirement 
shall constitute a material breach of contract which may result in this contract being 
declared void. 

 
ARTICLE XXI 

 
EXPATRIATED ENTITIES  

 
Except in limited circumstances, no business or member of a unitary business 

group, as defined in the Illinois Income Tax Act, shall submit a bid for or enter into a 
contract with a State agency if that business or any member of the unitary business group 
is an expatriated entity. 
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the State pursuant the contract or subcontract.  Books and records, including information stored in 
databases or other computer systems, shall be maintained by the Vendor for a period of five years from 
the later of the date of final payment under the contract or completion of the contract, and by the 
subcontractor for a period of five years from the later of final payment under the term or completion of 
the subcontract.  Books and records required to be maintained under this section shall be available for 
review or audit by representatives of:  the procuring Agency/University, the Auditor General, the 
Executive Inspector General, the Chief Procurement Officer, the Tollway Inspector General, State of 
Illinois internal auditors or other governmental entities with monitoring authority, upon reasonable notice 
and during normal business hours.  Vendor and its subcontractors shall cooperate fully with any such 
audit and with any investigation conducted by any of these entities.  Failure to maintain books and records 
required by this section shall establish a presumption in favor of the State for the recovery of any funds 
paid by the State under the contract for which adequate books and records are not available to support 
the purported disbursement. The Vendor or subcontractors shall not impose a charge for audit or 
examination of the Vendor’s books and records. 30 ILCS 500/20-65.

4. TIME IS OF THE ESSENCE: Time is of the essence with respect to Vendor’s performance of this 
contract.  Vendor shall continue to perform its obligations while any dispute concerning the contract is 
being resolved unless otherwise directed by the State.

5. NO WAIVER OF RIGHTS: Except as specifically waived in writing, failure by a Party to exercise or 
enforce a right does not waive that Party’s right to exercise or enforce that or other rights in the future.

6. FORCE MAJEURE: Failure by either Party to perform its duties and obligations will be excused by 
unforeseeable circumstances beyond its reasonable control and not due to its negligence, including acts 
of nature, acts of terrorism, riots, labor disputes, fire, flood, explosion, and governmental prohibition.  The 
non-declaring Party may cancel the contract without penalty if performance does not resume within 30 
days of the declaration.

7. CONFIDENTIAL INFORMATION: Each Party, including its agents and subcontractors, to this contract 
may have or gain access to confidential data or information owned or maintained by the other Party in 
the course of carrying out its responsibilities under this contract.  Vendor shall presume all information 
received from the State or to which it gains access pursuant to this contract is confidential.  Vendor 
information, unless clearly marked as confidential and exempt from disclosure under the Illinois Freedom 
of Information Act, shall be considered public.  No confidential data collected, maintained, or used in the 
course of performance of the contract shall be disseminated except as authorized by law and with the 
written consent of the disclosing Party, either during the period of the contract or thereafter.  The receiving 
Party must return any and all data collected, maintained, created or used in the course of the performance 
of the contract, in whatever form it is maintained, promptly at the end of the contract, or earlier at the 
request of the disclosing Party, or notify the disclosing Party in writing of its destruction.  The foregoing 
obligations shall not apply to confidential data or information lawfully in the receiving Party’s possession 
prior to its acquisition from the disclosing Party; received in good faith from a third Party not subject to 
any confidentiality obligation to the disclosing Party; now is or later becomes publicly known through no 
breach of confidentiality obligation by the receiving Party; or is independently developed by the receiving 
Party without the use or benefit of the disclosing Party’s confidential information.

8. USE AND OWNERSHIP: All work performed or supplies created by Vendor under this contract, whether 
written documents or data, goods or deliverables of any kind, shall be deemed work for hire under 
copyright law and all intellectual property and other laws, and the State of Illinois is granted sole and 
exclusive ownership to all such work, unless otherwise agreed in writing.  Vendor hereby assigns to the 
State all right, title, and interest in and to such work including any related intellectual property rights, 
and/or waives any and all claims that Vendor may have to such work including any so-called "moral 
rights" in connection with the work.  Vendor acknowledges the State may use the work product for any 
purpose.  Confidential data or information contained in such work shall be subject to confidentiality 
provisions of this contract.
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9. INDEMNIFICATION AND LIABILITY: The Vendor shall indemnify and hold harmless the Illinois Tollway
and State of Illinois, their directors, agencies, officers, employees, agents and volunteers from any and 
all costs, demands, expenses, losses, claims, damages, liabilities, settlements and judgments, including 
in-house and contracted attorneys’ fees and expenses, arising out of: (a) any breach or violation by 
Vendor of any of its certifications, representations, warranties, covenants or agreements; (b) any actual 
or alleged death or injury to any person, damage to any property or any other damage or loss claimed to 
result in whole or in part from Vendor’s negligent performance; or (c) any negligent act, activity or 
omission of Vendor or any of its employees, representatives, subcontractors or agents.  Neither Party 
shall be liable for incidental, special, consequential or punitive damages.

10. INDEPENDENT CONTRACTOR: Vendor shall act as an independent contractor and not an agent or 
employee of, or joint venture with the State.  All payments by the State shall be made on that basis.

11. SOLICITATION AND EMPLOYMENT: Vendor shall not employ any person employed by the State
during the term of this contract to perform any work under this contract.  Vendor shall give notice 
immediately to the Agency’s director if Vendor solicits or intends to solicit State employees to perform 
any work under this contract.

12. COMPLIANCE WITH THE LAW:  The Vendor, its employees, agents, and subcontractors shall comply 
with all applicable federal, state, and local laws, rules, ordinances, regulations, orders, federal circulars 
and all license and permit requirements in the performance of this contract.  Vendor shall be in 
compliance with applicable tax requirements and shall be current in payment of such taxes.  Vendor shall 
obtain at its own expense, all licenses and permissions necessary for the performance of this contract.

13. BACKGROUND CHECK: Whenever the State deems it reasonably necessary for security reasons, the 
State may conduct, at its expense, criminal and driver history background checks of Vendor’s and 
subcontractors officers, employees or agents.  Vendor or subcontractor shall reassign immediately any 
such individual who, in the opinion of the State, does not pass the background check.

14. APPLICABLE LAW: This contract shall be construed in accordance with and is subject to the laws and 
rules of the State of Illinois.  The Department of Human Rights’ Equal Opportunity requirements (44 Ill. 
Adm. Code 750) are incorporated by reference.  Any claim against the State arising out of this contract 
must be filed exclusively with the Illinois Court of Claims.  705 ILCS 505/1.  The State shall not enter into 
binding arbitration to resolve any contract dispute.  The State of Illinois does not waive sovereign 
immunity by entering into this contract.  The official text of cited statutes is incorporated by reference.  An 
unofficial version can be viewed at http://www.ilga.gov/legislation/ilcs/ilcs.asp.

15. ANTI-TRUST ASSIGNMENT: If Vendor does not pursue any claim or cause of action it has arising under 
federal or state antitrust laws relating to the subject matter of the contract, then upon request of the Illinois 
Attorney General, Vendor shall assign to the State rights, title and interest in and to the claim or cause of 
action.

16. CONTRACTUAL AUTHORITY: The Agency that signs for the State of Illinois shall be the only State 
entity responsible for performance and payment under the contract.  When the Chief Procurement Officer 
or authorized designee signs in addition to an Agency, they do so as approving officer and shall have no 
liability to Vendor.  When the Chief Procurement Officer or authorized designee, or State Purchasing 
Officer signs a master contract on behalf of State agencies, only the Agency that places an order with 
the Vendor shall have any liability to Vendor for that order. 

17. NOTICES: Notices and other communications provided for herein shall be given in writing by registered 
or certified mail, return receipt requested, by receipted hand delivery, by courier (UPS, Federal Express 
or other similar and reliable carrier), by e-mail, or by fax showing the date and time of successful receipt.  
Notices shall be sent to the individuals who signed the contract using the contact information following 
the signatures.  Each such notice shall be deemed to have been provided at the time it is actually 
received. By giving notice, either Party may change the contact information.
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18. MODIFICATIONS AND SURVIVAL: Amendments, modifications and waivers must be in writing and 
signed by authorized representatives of the Parties.  Any provision of this contract officially declared void, 
unenforceable, or against public policy, shall be ignored and the remaining provisions shall be interpreted, 
as far as possible, to give effect to the Parties’ intent.  All provisions that by their nature would be expected 
to survive, shall survive termination. In the event of a conflict between the State’s and the Vendor’s terms, 
conditions and attachments, the State’s terms, conditions and attachments shall prevail.

19. PERFORMANCE RECORD / SUSPENSION:  Upon request of the State, Vendor shall meet to discuss 
performance or provide contract performance updates to help ensure proper performance of the contract.  
The State may consider Vendor’s performance under this contract and compliance with law and rule to 
determine whether to continue the contract, suspend Vendor from doing future business with the State 
for a specified period of time, or to determine whether Vendor can be considered responsible on specific 
future contract opportunities.

20. FREEDOM OF INFORMATION ACT: This contract and all related public records maintained by, 
provided to or required to be provided to the State are subject to the Illinois Freedom of Information Act 
(FOIA) (50 ILCS 140) notwithstanding any provision to the contrary that may be found in this contract.

21. SCHEDULE OF WORK: Any work performed on State premises shall be done during the hours 
designated by the State and performed in a manner that does not interfere with the State and its 
personnel.

22. WARRANTIES FOR SUPPLIES AND SERVICES:

22.1 Vendor warrants that the supplies furnished under this contract will: (a) conform to the standards, 
specifications, drawing, samples or descriptions furnished by the State or furnished by the Vendor 
and agreed to by the State, including but not limited to all specifications attached as exhibits 
hereto; (b) be merchantable, of good quality and workmanship, and free from defects for a period 
of twelve months or longer if so specified in writing, and fit and sufficient for the intended use; (c) 
comply with all federal and state laws, regulations and ordinances pertaining to the manufacturing, 
packing, labeling, sale and delivery of the supplies; (d) be of good title and be free and clear of all 
liens and encumbrances and; (e) not infringe any patent, copyright or other intellectual property 
rights of any third party.  Vendor agrees to reimburse the State for any losses, costs, damages or 
expenses, including without limitations, reasonable attorney’s fees and expenses, arising from 
failure of the supplies to meet such warranties.

22.2 Vendor shall insure that all manufacturers’ warranties are transferred to the State and shall 
provide a copy of the warranty.  These warranties shall be in addition to all other warranties, 
express, implied or statutory, and shall survive the State’s payment, acceptance, inspection or 
failure to inspect the supplies.

22.3 Vendor warrants that all services will be performed to meet the requirements of the contract in an 
efficient and effective manner by trained and competent personnel.  Vendor shall monitor 
performances of each individual and shall reassign immediately any individual who is not 
performing in accordance with the contract, who is disruptive or not respectful of others in the 
workplace, or who in any way violates the contract or State policies.

23. REPORTING, STATUS AND MONITORING SPECIFICATIONS:

23.1 Vendor shall immediately notify the State of any event that may have a material impact on 
Vendor’s ability to perform the contract.
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23.2 By August 31 of each year, Vendor shall report to the Agency or University the number of qualified 
veterans and certain ex-offenders hired during Vendor’s last completed fiscal year.  Vendor may 
be entitled to employment tax credit for hiring individuals in those groups. 35 ILCS 5/216, 5/217.

24. EMPLOYMENT TAX CREDIT: Vendors who hire qualified veterans and certain ex-offenders may be 
eligible for tax credits.  30 ILCS 500/45-67 and 45-70.  Please contact the Illinois Department of Revenue 
(telephone #: 217-524-4772) for information about tax credits.

25. SUPPLEMENTAL PROVISIONS

25.1 TOLLWAY SUPPLEMENTAL PROVISIONS

25.1.1  Agents and Employees:
Vendor shall be responsible for the negligent acts and omissions of its agents, employees 
and subcontractors in their performance of Vendor’s duties under this Contract. 
Vendor represents that it shall utilize the services of individuals skilled in the profession 
for which they will be used in performing services or supplying goods hereunder.  In the 
event that the Illinois Tollway determines that any individual performing services or 
supplying goods for Vendor hereunder is not providing such skilled services or delivery of 
goods, it shall promptly notify the Vendor and the Vendor shall replace that individual.

25.1.2   Publicity:
Vendor shall not, in any advertisement or any other type of solicitation for business, state, 
indicate or otherwise imply that it is under contract to the Illinois Tollway nor shall the 
Illinois Tollway’s name be used in any such advertisement or solicitation without prior 
written approval except as required by law.

25.1.3   Third Party Beneficiaries:
There are no third party beneficiaries to this Contract. This Contract is intended only to 
benefit the Illinois Tollway/Buyer and the Vendor.

25.1.4    Successors In Interest:
All the terms, provisions, and conditions of the Contract shall be binding upon and inure 
to the benefit of the parties hereto and their respective successors, assigns and legal 
representatives.

25.1.5 Venue:
Any claim against the Illinois Tollway arising out of this contract must be filed exclusively 
with Circuit Court for the Eighteenth Judicial Circuit, DuPage County, Illinois for State 
claims and the U.S. District Court for the Northern District of Illinois for Federal claims.

25.1.5.1 Whenever “State” is used or referenced in this Contract, it shall be interpreted 
to mean “Illinois Tollway”.

25.1.5.2 The State Prompt Payment Act (30 ILCS 40) does not apply to the Illinois 
Tollway.

25.1.5.3 The Illinois Tollway is not currently an appropriated agency.  

25.2 Report of a Change in Circumstances:  The Vendor agrees to report to the ILLINOIS 
TOLLWAY as soon as practically possible, but no later than 21 days following any change in 
facts or circumstances that might impact the Vendor’s ability to satisfy its legal or contractual 
responsibilities and obligations under this contract.  Required reports include, but are not limited 
to changes in the Vendor’s Certification/Disclosure Forms, the Vendor’s IDOT pre-qualification, 
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or any certification or licensing required for this project. Additionally, Vendor agrees to report to 
the Illinois Tollway within the above timeframe any arrests, indictments, convictions or other 
matters involving the Vendor, or any of its principals, that might occur while this contract is in 
effect.  This reporting requirement does not apply to common offenses, including but not limited 
to minor traffic/vehicle offenses.  

Further, the Vendor agrees to incorporate substantially similar reporting requirements into the 
terms of any and all subcontracts relating to work performed under this agreement.  The Vendor 
agrees to forward or relay to the Illinois Tollway any reports received from subconsultants 
pursuant to this paragraph within 21 days.  

Finally, the Vendor acknowledges and agrees that the failure of the Vendor to comply with this 
reporting requirement shall constitute a material breach of contract which may result in this 
contract being declared void.  

25.3 PAYMENT DATA REPORTING REQUIREMENT

The Illinois Tollway requires contractors to report all payments received and/or paid to other firms 
pursuant to this contract in the form prescribed by the Illinois Tollway.

Additional information can be found at:  https://www.illinoistollway.com/doing-business#B2GNow

(If hyperlink does not load, copy and paste the address into your web browser’s address bar)

25.4 VENDOR SUPPLEMENTAL PROVISIONS

Vendor Supplemental Provisions:
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THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY

TO: Eleanor Curcuro DATE: March 20, 2020
State Purchasing Officer

FROM: Paul D. Kovacs, P.E.
Chief Engineering Officer

SUBJECT: Contract No. I-17-4679R
STV Incorporated
Affirmative Response on Forms B IPG – Question 22

In the IPG disclosures submitted for STV Incorporated, the following question was 
answered Yes:  Has there been any professional licensure discipline within the previous 
ten years? The following explanation was included in STV’s IPG Registration, Section I:

“In 2018, STV Incorporated received a complaint from the South Carolina 
Department of Labor, Licensing and Regulation (the Department) alleging an 
administrative oversight - that STV failed to timely amend its Certificate of 
Authorization to include a newly opened branch office in Columbia, South 
Carolina. STV's failure to update its firm license to include the newly opened 
Columbia office was an administrative oversight, and not done intentionally. 
Additionally, STV always employed a South Carolina licensed professional 
engineer who was at all times in charge of the work performed out of the 
Columbia office. In March 2018, STV and the Department resolved the matter 
amicably.”

By copy of this memo, Engineering confirms our review of the information disclosed and 
that the Tollway has no issue with this information and recommends proceeding with the 
contract.

PDK:sb



ILLINOIS PROCUREMENT GATEWAY 
PERCENTAGE OF OWNERSHIP AND DISTRIBUTIVE INCOME FORM 

State of Illinois Chief Procurement Office
IL Procurement Gateway:  Percentage of Ownership and Distributive Income Form 
V.15.1 

Vendor Name: STV Incorporated
 
DBA:    

INSTRUCTIONS: 
 

1. Ownership Share – Provide the name and address of each individual or entity and their percentage of ownership if said percentage 
exceeds 5%, or the dollar value of their ownership if said dollar value exceeds $106,447.20. 
 

2. Distributive Income – Provide the name and address of each individual or entity and their percentage of the disclosing vendor’s 
total distributive income if said percentage exceeds 5% of the total distributive income of the disclosing entity, or the dollar value 
of their distributive income if said dollar value exceeds $106,447.20.   
 

3. Additional rows may be inserted into the tables or an attachment in a substantially similar format may be provided if needed. 
 
 

Name Address % of Ownership $ Value of Ownership % of Distributive 
Income 

$ Value of Distributive 
Income 

STV Group, Incorporated 225 Park Avenue South 
New York, NY 10003

100% 71,484,000 100% 3,482,000 

Click here to enter text. Click here to enter text. Click here to 
enter text.

Click here to enter 
text.

Click here to 
enter text. 

Click here to enter 
text. 

Click here to enter text. Click here to enter text. Click here to 
enter text.

Click here to enter 
text.

Click here to 
enter text. 

Click here to enter 
text. 

Click here to enter text. Click here to enter text. Click here to 
enter text.

Click here to enter 
text.

Click here to 
enter text. 

Click here to enter 
text. 

Click here to enter text. Click here to enter text. Click here to 
enter text.

Click here to enter 
text.

Click here to 
enter text. 

Click here to enter 
text. 





































































Contract Information Sheet

Complete the following information and it will be populated on every exhibit. 

Consultant Name: STV Incorporated

Contract Number: I-16-4679R

Proposal Date: 3/9/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website
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Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

34,324.00 66.59$             TOTAL DIRECT SALARY 2,285,635.16$             

Multiplier to be used on this project: 2.80
     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    6,399,778.45$             

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

349,205.23$               

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) 5,736,636.13$             

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) 1,012,347.55$             

6,748,983.68$             

D.  ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

-$                             
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 13,497,967.36$    

TOTAL ADDITIONAL SERVICES  

STV Incorporated

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 
from Exhibit A)

(Average Hourly 
Rate )

I-16-4679R

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

349,205.23$    TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

Rail Certifications/Training/Requirements

I-16-4679R Consultant: STV Incorporated

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received 
from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: I-16-4679R

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

N/A

N/A

N/A

Roger Winklemann

Materials Coordinator

Bruce Buick

Ted Lachus

Tammy Griffin

Kevin Gartley

STV Incorporated

EXHIBIT E - KEY PROJECT PERSONNEL

Bruce Jennings

Consultant:

Rev. 9/2018 PSB 18-1 and Later ONLY



Exhibit F 

Scope of Work

Elgin O’Hare Western Access – Western Access Interchange

Contract No. I-1 -4679R

Illinois State Toll Highway Authority 
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I. PROJECT DESCRIPTION

This project is for Phase III engineering services for proposed construction of the Elgin
O’Hare Western Access Western Access Interchange in DuPage County, Illinois.

The Consultant will perform on-site inspection, review layout of contract including design
changes, provide geotechnical inspection and testing, prepare records, maintain
documentation, submit pay estimates and change orders and any other duties requiring
the services of an engineer to complete this project on a timely basis and in accordance
with Tollway specifications. The Consultant must complete and submit final
measurements, calculations and final contract documents to the Tollway no later than six
(6) weeks after completion of Punch List for the project.  The Consultant must have
MicroStation capabilities.  All final documents shall be submitted in hard copy and
electronic format and follow the ICAPP Manual.  All CADD file documents shall be
required to contain all record drawing modifications.

The Consultant will provide CM services for Tollway Construction Contract I-16-4669
(Western Access Interchange Bridges) and for Construction Contract N04-A (beam 
fabrication).

II. CONSTRUCTION MANAGEMENT (CM) SERVICES

A. EXECUTION OF ENGINEERING SERVICES

1. The CM shall furnish services in accordance with the articles contained in the
Authority's CM Manual, latest edition, and all applicable Tollway Criteria,
Manuals and Bulletins.

2. In addition to the requirements listed in the CM Manual, the CM should
monitor the Contractor’s adherence to the DBE plan, request any changes to
the DBE plan in writing from the Contractor, review any Contractor requested
changes to the DBE plan, provide a recommendation to the Tollway, monitor
the status of DBE documentation and coordinate the approval of such with
the Tollway.

B. QUALITY ASSURANCE SERVICES

1. Construction management services are required to provide materials testing
and quality assurance (QA) for the following Elgin O’Hare Western Access
(EOWA) contracts:  I-16-4669 – Western Access Interchange Ramp Bridges.

2. QA will be in accordance with the Tollway Construction Manager’s Manual,
Illinois State Toll Highway Authority (ISTHA) supplemental specifications,
applicable contract special provisions, Illinois Department of Transportation
(IDOT) standard specifications and all QC/QA specifications.

3. CM will be responsible for QA plant and jobsite testing of asphalt mixtures,
concrete mixtures (except concrete mixtures at a precast facility), recycled
concrete aggregates, and recycled asphalt aggregates.  The CM is also
responsible for off-site and job-site testing of embankment materials.
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C. OTHER CONTRACT WORK

The Construction Manager and its subconsultants are precluded from managing
and directly supervising work that they are performing under other Tollway
contracts. The following shall apply:

The CM and its subconsultants can perform work on other Tollway projects
provided that:

1. The Consultant does not serve as the Tollway’s project manager overseeing
work done by that consultant firm on another Tollway contract - specifically if
the consultant reviews progress reports and invoices of a contract that has
that consultant as a part of the team.

2. The Consultant does not review their own firm’s work if that consultant firm is
working on another Tollway contract.

3. Any other potential issue that a professional firm, professional individual or
the Tollway reasonably determines is inappropriate shall not be allowed to
occur.

II. REQUIRED SUBMITTALS TO THE AUTHORITY

Submittal requirements shall be in accordance with the CM Manual. 

III. ITEMS TO BE FURNISHED TO THE CONSTRUCTION MANAGER

In addition to the items to be provided as described in the CM Manual, the following will
be supplied:

1. It shall be the responsibility of the CM to select the applicable reduced record
drawings from the Tollway’s GIS Site.

2. Digital Ortho-Imagery, contours, horizontal and vertical survey control and
center line of the project limits.

3. Copies of ISTHA Standard Specifications, Standard Drawings, and ISTHA
Design Criteria can be obtained from the Tollway’s website.

4. Copy of contract documents for contracts referenced in Section I, above.
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PROJECT SCHEDULE
Contract No. I-1 -4679

Elgin O’Hare Western Access, IL 390 at Western Access Interchange

_____________________________________________________________________

SCHEDULE

1. Proposal Meeting week of 3/2/2020

2. CM Proposal Submittal 3/6/2020

3. CM Proposal Approval 3/13/2020  

4. Board Award 4/16/2020

5. Notice to Proceed 6/1/2020*

6. Construction Start Date 4/1/2021

7. Construction Contract Completion 6/20/2023

*Utility Relocation Work is anticipated to begin in 2020.
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Attachment A

Web-based Project Management System

The Illinois Tollway has a Web-based Project Management System (System) that will be used 
by project participants on Tollway CRP and MI projects.  The System provides a number of 
benefits to the project participants, including:

1) Simplification of communications/online collaboration.
2) Automated tracking of time-sensitive items.
3) Automated reporting.
4) Common document management and storage as electronic documents will reside in a

central repository.
5) Audit trail of information so project participants will be able to determine who did what

and when.
6) Real-time access and exchange of information.
7) Easy, secure, 24/7 access to project information over the Internet via a computer and an

Internet browser.

The successful consultant must establish broadband Internet connectivity in order to effectively 
utilize the System (T1 is recommended) and must comply with all work instructions and 
procedures relating to its use. The consultant must furnish all hardware and software required 
to effectively utilize the System, including personal computers, peripheral software, virus 
protection software, System plug-ins, ActiveX installation, firewall configuration and high-speed
document scanners. The consultant will be solely responsible for coordination between its 
subconsultants & suppliers, and the System. All document transmittals and written 
communication from the consultant to the Illinois Tollway must be made electronically via the 
System. In certain cases where “wet signatures” and/or stamps are required by the Tollway, 
document transmittals must be made simultaneously via the System for record and by 
traditional means for paper documents, unless the consultant is directed otherwise in writing by 
the Tollway.  Once stamped/signed documents have been obtained, they must be scanned and 
uploaded to the System for record.

All consultant, subconsultant and supplier employees who will use the web-based system must 
complete the training provided by the Tollway prior to receiving access to the system.  A valid e-
mail address must be provided prior to training session.  The consultant agrees to comply with 
all terms and conditions associated with use of the web-based project management system.

1.0 Consultant shall utilize ISTHA web based project management system to track and 
manage projects.  System shall be an official record of all project communication. 
Consultant shall post copies of all project related documents on the System.

2.0 Within 14 calendar days of Notice to Proceed, Consultant shall designate a website 
manager (coordinator) who is to be the point of contact with ISTHA website 
implementation and support staff.

3.0 Consultant is required but not limited to submit the following using the System: 

4.0 Submittal schedule, submittals shall be processed using the System to provide a 



Contract No. I-1 -4679R

Final:  3/2/2020 6 of 7 

record of activity.

5.0 Progress reports.

6.0 Inspection reports.

7.0 Requests for information, project clarifications, general communication and project 
related issues.

8.0 Meeting agendas, no later than 3 days before meeting.

9.0 Minutes of meetings, no later than 3 days after each progress meeting date, distribute 
copies of minutes via the System to each party present and to other parties who 
should have been present.  Include a brief summary in narrative form of progress since 
the previous meeting and report.

10.0 Document submission requirements.  Project documents transmitted via the System
must comply with the following electronic formats:

10.1 Documents that are marked up or unavailable in electronic format (drawings, 
sketches, correspondence, etc. generated by hand drafting methods) shall be 
scanned to PDF (.pdf), black and white with maximum resolution of 200dpi using 
CCITT Group 4 (2d Fax) compression. 

10.2 Documents that have been generated using Adobe Acrobat PDF printer drivers (not 
scanned) shall be submitted to the System.

10.3 Electronic photographs shall be submitted in JPEG (.JPG) file format, sized at a 
minimum resolution of 1024x768 pixels.

10.4 Grayscale or color photo images that are scanned shall be saved in JPEG (.JPG) 
file format with medium to low quality compression at a maximum resolution of 
200 dpi.

10.5 Product data that is available for download from the Manufacturer’s website, that 
has been generated using Adobe Acrobat .PDF printer drivers (not scanned) may 
also be submitted via the System.





Attachment to Exhibit F  Scope of Work  

Project Number I-16-4679R  

Elgin-  

Construction Management Services  

STV Incorporated  

March 9, 2020  

  

Additional information regarding the scope of work:   

1) There will be no extended 2nd or 3rd shifts.  Occasional work for specific operations is expected  

corresponding to a typical project of this size.  

2) There will be no extended night work. Occasional work for specific operations is expected  

corresponding to a typical project of this size. The railroads and airport may require some work  

be done at night for specific operations.  

3) The Contractor NTP will be on 4/1/21.  

4) The construction completion date will be on 6/30/23. 

 



Contract No. I-16-4679R

Route & Job 
No.

Work Scope & Description of Project
Fee (Including all 

Supplementals and 
Extra Work Orders)

Fee Remaining 
To Be Earned

Estimated 
Date of 

Completion

PTB 170 Design - Phase I Studies for Various $2,000,000.00 $370,000.00 12/31/2020
Item 7 Projects

PTB 189 Design - Congress Parkway at Old Post $744,206.00 $744,206.00 12/31/2021
Item 9 Office Phase I Bridge Studies

PTB 192 Construction Management - Various $82,500.00 $38,000.00 6/30/2020
Item 8 Projects (sub to SQN)

PSB 17-3 Design - Tri-State Tollway, Bridge Rehab, $201,355.00 $51,000.00 12/31/2020
Item 10 Bridge Repairs, Bridge Demo, Various

Locations (sub to Baxter & Woodman)

PSB 11-3 Design - EOWA Program Management $568,123.00 $43,000.00 6/30/2020
Item 2 (sub to CH2M Hill (Jacobs))

PSB 18-2 Design - I-94 at Stearns School Road $1,774,888.00 $50,000.00 6/30/2020
Item 2 Bridge Replacement

PSB 18-3 Construction Management - BNSF RR $238,500.00 $232,000.00 12/21/2020
Item 2 over I-294 (sub to Transystems)

PSB 18-3 Construction Management - I-294 at I-57 $1,097,888.00 $1,097,888.00 12/31/2021
Item 11 (sub to Wight & Co.)

CURRENT OBLIGATIONS FOR PROJECT

EXHIBIT G

STV Incorporated

Rev. 9/2018 PSB 18-1 and Later ONLY





6 12

Direct Labor 66,489.84$        Direct Labor

Direct Costs 1,000.00$          Direct Costs -$                  

Services by Others -$                   Services by Others -$                  

Additional Services ** -$                   Additional Services ** -$                  

Total this Subconsultant (ULC) 67,489.84$        Total this Subconsultant (ULC) -$                     

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: 5,736,636.13$     

TOTAL Additional Services DBE/MBE/WBE Subconsultants: -$                     

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: 5,736,636.13$     

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services): 42.50%

DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services): 42.50%

Lin Engineering, Ltd

Rev. 9/2018 PSB 18-1 and Later ONLY





Contract Information Sheet

Complete the following information and it will be populated on every exhibit. 

Consultant Name: Gonzalez Companies, LLC

Contract Number: I-16-4679R

Proposal Date: 3/9/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY









Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

15,040.00 42.68$            TOTAL DIRECT SALARY 641,926.14$               

Multiplier to be used on this project: 2.80
     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    1,797,393.19$            

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

92,322.24$                 

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$                           

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$                           

-$                            

D.  ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

-$                            
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 1,889,715.43$

TOTAL ADDITIONAL SERVICES  

Gonzalez Companies, LLC

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 
from Exhibit A)

(Average Hourly 
Rate )

I-16-4679R

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

92,322.24$     

I-16-4679R Consultant: Gonzalez Companies, LLC

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received 
from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: I-16-4679R

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Gonzalez Companies, LLC

EXHIBIT E - KEY PROJECT PERSONNEL

Consultant:

Rev. 9/2018 PSB 18-1 and Later ONLY
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EXHIBIT F

Gonzalez Companies, LLC

SCOPE OF SERVICES

Construction Management
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit. 

Consultant Name:

Illinois Construction & Environmental 
Consulting, Inc.

Contract Number: I-16-4679R 

Proposal Date: 3/9/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY









Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

10,808.00 45.00$            TOTAL DIRECT SALARY 486,350.90$               

Multiplier to be used on this project: 2.80
     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    1,361,782.52$             

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

122,993.89$                

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$                            

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$                            

-$                             

D.  ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

-$                             
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 1,484,776.41$       

TOTAL ADDITIONAL SERVICES  

Illinois Construction & Environmental Consulting, 
Inc.

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 
from Exhibit A)

(Average Hourly 
Rate )

I-16-4679R 

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

122,993.89$    

I-16-4679R Consultant:
Illinois Construction & 

Environmental Consulting, Inc.

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received 
from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: I-16-4679R 

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Illinois Construction & Environmental 
Consulting, Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

Consultant:

Materials QA

Joseph Trevino

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No. I-16-4679R 

EXHIBIT F

Illinois Construction & Environmental Consulting, Inc.

SCOPE OF SERVICES

See Attached:

Rev. 9/2018 Page 1 PSB 18-1 and Later ONLY



Contract No. I-16-4679R 

Route & Job 
No.

Work Scope & Description of Project
Fee (Including all 

Supplementals and 
Extra Work Orders)

Fee Remaining 
To Be Earned

Estimated 
Date of 

Completion

RR-16-4250 Construction Management Services Upon $300,000.00 $44,090.00 12/31/2020

C-93-038-16 Construction Inspection for IL 178 over the 
Illinois River

$825,000.00 $68,803.00 12/31/2020

C-94-053-16 Materials Project Manager for Various 
Materials Inspections

$337,500.00 $82,238.00 12/31/2020

I-18-4356 Tri-State Tollway, Roadway and and 
Bridge Rehabilitation and Widening, Wolf 
Road and the Balmoral Avenue

$600,000.00 $908.00 12/31/2020

C-91-318-16 Construction Inspection for I-290 at Salt 
Creek

$747,446.00 $332,966.00 12/31/2020

I-16-4274 Construction Inspection for the Reagan 
Memorial Tollway, IL Rt 47 Interchange, 
M.P. 109.3

$1,238,776.00 $207,410.00 10/31/2020

RR-18-9206 Materials Engineering Services, 
Systemwide

$1,392,659.00 $1,037,867.00 9/30/2021

C-94-052-13 Construction Inspection for US 150/IL 116 
& 29

$755,539.00 $755,539.00 8/19/2023

C-93-049-19 Construction Inspection for I-180 over the 
Illinois River

$765,001.00 $765,001.00 12/31/2021

CURRENT OBLIGATIONS FOR PROJECT

EXHIBIT G

Illinois Construction & Environmental Consulting, Inc.

Rev. 9/2018 PSB 18-1 and Later ONLY



  Contract No.: Consultant:

DBE/MBE/WBE SUBCONSULTANTS

1 7

Direct Labor Direct Labor

Direct Costs Direct Costs -$                   

Services by Others Services by Others -$                   

Additional Services ** Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

2 8

Direct Labor Direct Labor

Direct Costs Direct Costs -$                   

Services by Others Services by Others -$                   

Additional Services ** Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

3 9

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

4 10

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

5 11

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

I-16-4679R Illinois Construction & Environmental Consulting, Inc.

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they 
must include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

EXHIBIT H - SERVICES BY OTHERS

Rev. 9/2018 PSB 18-1 and Later ONLY



6 12

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: -$                      

TOTAL Additional Services DBE/MBE/WBE Subconsultants: -$                      

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: -$                      

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):

DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

Rev. 9/2018 PSB 18-1 and Later ONLY



  Project No. Consultant:

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

1 6

Direct Labor Direct Labor

Direct Costs Direct Costs -$                       

Services by Others Services by Others -$                       

Additional Services ** Additional Services ** -$                       

Total this Subconsultant (ULC) -$                       Total this Subconsultant (ULC) -$                       

2 7

Direct Labor Direct Labor -$                       

Direct Costs Direct Costs -$                       

Services by Others Services by Others -$                       

Additional Services ** Additional Services ** -$                       

Total this Subconsultant (ULC) -$                       Total this Subconsultant (ULC) -$                       

3 8

Direct Labor -$                       Direct Labor -$                       

Direct Costs -$                       Direct Costs -$                       

Services by Others -$                       Services by Others -$                       

Additional Services ** -$                       Additional Services ** -$                       

Total this Subconsultant (ULC) -$                       Total this Subconsultant (ULC) -$                       

4 9

Direct Labor -$                       Direct Labor -$                       

Direct Costs -$                       Direct Costs -$                       

Services by Others -$                       Services by Others -$                       

Additional Services ** -$                       Additional Services ** -$                       

Total this Subconsultant (ULC) -$                       Total this Subconsultant (ULC) -$                       

5 10

Direct Labor -$                       Direct Labor -$                       

Direct Costs -$                       Direct Costs -$                       

Services by Others -$                       Services by Others -$                       

Additional Services ** -$                       Additional Services ** -$                       

Total this Subconsultant (ULC) -$                       Total this Subconsultant (ULC) -$                       

** Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: -$                       

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: -$                       

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: -$                       

I-16-4679R Illinois Construction & Environmental Consulting, Inc.

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract Information Sheet

Complete the following information and it will be populated on every exhibit. 

Consultant Name: DB Sterlin Consultants, Inc.

Contract Number: I-16-4679R

Proposal Date: 3/9/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY









Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

9,184.00 39.94$             TOTAL DIRECT SALARY 366,814.94$                

Multiplier to be used on this project: 2.80
     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    1,027,081.83$            

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

52,755.56$                 

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$                            

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$                            

-$                            

D.  ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

-$                            
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 1,079,837.39$       

TOTAL ADDITIONAL SERVICES  

DB Sterlin Consultants, Inc.

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 
from Exhibit A)

(Average Hourly 
Rate )

I-16-4679R

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

52,755.56$      

I-16-4679R Consultant: DB Sterlin Consultants, Inc.

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received 
from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: I-16-4679R

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

DB Sterlin Consultants, Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

Consultant:

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No. I-16-4679R

EXHIBIT F

DB Sterlin Consultants, Inc.

SCOPE OF SERVICES

DB Sterlin Consultants, Inc. will perform Construction Mangament Services for the Tollway as needed and 
directed by STV, Inc. 

Rev. 9/2018 Page 1 PSB 18-1 and Later ONLY
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Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                     

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: -$                     

TOTAL Additional Services DBE/MBE/WBE Subconsultants: -$                     

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: -$                     

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):

DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

Rev. 9/2018 PSB 18-1 and Later ONLY





Contract Information Sheet

Complete the following information and it will be populated on every exhibit. 

Consultant Name: Pinpoint Precision Engineering

Contract Number: I-16-4679R

Proposal Date: 3/9/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY









Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

5,000.00 55.02$             TOTAL DIRECT SALARY 275,100.00$               

Multiplier to be used on this project: 2.80
     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    770,280.00$               

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

39,598.04$                 

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$                            

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$                            

-$                             

D.  ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

-$                             
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 809,878.04$         

TOTAL ADDITIONAL SERVICES  

Pinpoint Precision Engineering

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 
from Exhibit A)

(Average Hourly 
Rate )

I-16-4679R

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

39,598.04$      

I-16-4679R Consultant: Pinpoint Precision Engineering

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received 
from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: I-16-4679R

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Pinpoint Precision Engineering

EXHIBIT E - KEY PROJECT PERSONNEL

Consultant:

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No. I-16-4679R

EXHIBIT F

Pinpoint Precision Engineering

SCOPE OF SERVICES

Rev. 9/2018 Page 1 PSB 18-1 and Later ONLY



Contract No. I-16-4679R

Route & Job 
No.

Work Scope & Description of Project
Fee (Including all 

Supplementals and 
Extra Work Orders)

Fee Remaining 
To Be Earned

Estimated 
Date of 

Completion
I-17-4679R $809,878.04

CURRENT OBLIGATIONS FOR PROJECT

EXHIBIT G

Pinpoint Precision Engineering

Rev. 9/2018 PSB 18-1 and Later ONLY
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Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                  

Services by Others -$                   Services by Others -$                  

Additional Services ** -$                   Additional Services ** -$                  

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                     

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: -$                     

TOTAL Additional Services DBE/MBE/WBE Subconsultants: -$                     

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: -$                     

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):

DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

Rev. 9/2018 PSB 18-1 and Later ONLY





Contract Information Sheet

Complete the following information and it will be populated on every exhibit. 

Consultant Name: Virtual Energy Solutions, Inc.

Contract Number: I-16-4679R

Proposal Date: 3/9/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY









Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

5,731.50 40.00$             TOTAL DIRECT SALARY 229,259.34$               

Multiplier to be used on this project: 2.80
     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    641,926.15$               

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

32,972.22$                 

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$                            

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$                            

-$                             

D.  ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

-$                             
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 674,898.37$         

TOTAL ADDITIONAL SERVICES  

Virtual Energy Solutions, Inc.

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 
from Exhibit A)

(Average Hourly 
Rate )

I-16-4679R

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

32,972.22$      TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

I-16-4679R Consultant: Virtual Energy Solutions, Inc.

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received 
from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: I-16-4679R

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Virtual Energy Solutions, Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

Consultant:

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No. I-16-4679R

EXHIBIT F

Virtual Energy Solutions, Inc.

SCOPE OF SERVICES

Construction inspection services as a P4G subconsultant

Rev. 9/2018 Page 1 PSB 18-1 and Later ONLY



Contract No. I-16-4679R

Route & Job 
No.

Work Scope & Description of Project
Fee (Including all 

Supplementals and 
Extra Work Orders)

Fee Remaining 
To Be Earned

Estimated 
Date of 

Completion

None

CURRENT OBLIGATIONS FOR PROJECT

EXHIBIT G

Virtual Energy Solutions, Inc.

Rev. 9/2018 PSB 18-1 and Later ONLY
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Direct Labor Direct Labor

Direct Costs Direct Costs -$                  

Services by Others -$                   Services by Others -$                  

Additional Services ** -$                   Additional Services ** -$                  

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                     

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: -$                     

TOTAL Additional Services DBE/MBE/WBE Subconsultants: -$                     

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: -$                     

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):

DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

Rev. 9/2018 PSB 18-1 and Later ONLY





Contract Information Sheet

Complete the following information and it will be populated on every exhibit. 

Consultant Name: Sanchez & Associates, P.C.

Contract Number: I-16-4679R

Proposal Date: 3/9/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY









Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

3,616.00 38.04$             TOTAL DIRECT SALARY 137,555.60$               

Multiplier to be used on this project: 2.80
     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    385,155.68$               

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

19,783.34$                  

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$                             

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$                             

-$                            

D.  ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

-$                            
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 404,939.02$         

TOTAL ADDITIONAL SERVICES  

Sanchez & Associates, P.C.

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 
from Exhibit A)

(Average Hourly 
Rate )

I-16-4679R

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

19,783.34$      TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

I-16-4679R Consultant: Sanchez & Associates, P.C.

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received 
from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: I-16-4679R

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Sanchez & Associates, P.C.

EXHIBIT E - KEY PROJECT PERSONNEL

Consultant:

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No. I-16-4679R

EXHIBIT F

Sanchez & Associates, P.C.

SCOPE OF SERVICES

Surveying and Inspection Services

Rev. 9/2018 Page 1 PSB 18-1 and Later ONLY
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Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                  

Services by Others -$                   Services by Others -$                  

Additional Services ** -$                   Additional Services ** -$                  

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                     

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: -$                     

TOTAL Additional Services DBE/MBE/WBE Subconsultants: -$                     

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: -$                     

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):

DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

Rev. 9/2018 PSB 18-1 and Later ONLY





Contract Information Sheet

Complete the following information and it will be populated on every exhibit. 

Consultant Name: Stanley Consultants, Inc

Contract Number: I-16-4679R 

Proposal Date: 3/9/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY









Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

1,300.00 55.35$             TOTAL DIRECT SALARY 71,953.40$                 

Multiplier to be used on this project: 2.80
     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    201,469.52$                

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

1,000.00$                    

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$                            

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$                            

-$                            

D.  ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

-$                            
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 202,469.52$         

TOTAL ADDITIONAL SERVICES  

Stanley Consultants, Inc

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 
from Exhibit A)

(Average Hourly 
Rate )

I-16-4679R 

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

1,000.00$        

I-16-4679R Consultant: Stanley Consultants, Inc

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received 
from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: I-16-4679R 

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Stanley Consultants, Inc

EXHIBIT E - KEY PROJECT PERSONNEL

Consultant:

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No. I-16-4679R 

EXHIBIT F

Stanley Consultants, Inc

SCOPE OF SERVICES

Rev. 9/2018 Page 1 PSB 18-1 and Later ONLY



Contract No. I-16-4679R 

Route & Job 
No.

Work Scope & Description of Project
Fee (Including all 

Supplementals and 
Extra Work Orders)

Fee Remaining 
To Be Earned

Estimated 
Date of 

Completion

CURRENT OBLIGATIONS FOR PROJECT

EXHIBIT G

Stanley Consultants, Inc

Rev. 9/2018 PSB 18-1 and Later ONLY
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Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                     

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: -$                     

TOTAL Additional Services DBE/MBE/WBE Subconsultants: -$                     

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: -$                     

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):

DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

Rev. 9/2018 PSB 18-1 and Later ONLY











Contract No.: Consultant:

A. DIRECT LABOR (without overtime)

352.00 67.46$             TOTAL DIRECT SALARY 23,746.37$

Multiplier to be used on this project: 2.80
     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    66,489.84$

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

999.99$  

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$  

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$  

-$  

D. ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

-$  
(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 67,489.83$             

TOTAL ADDITIONAL SERVICES  

AECOM Technical Services, Inc.

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 
from Exhibit A)

(Average Hourly 
Rate )

I-1 -4679R

Rev. 9/2018 PSB 18-1 and Later ONLY









Route & Job 
No.

Work Scope & Description of Project
Fee (Including all 

Supplementals and 
Extra Work Orders)

Fee Remaining 
To Be Earned

Estimated 
Date of 

Completion

4622 IL-390 / I-490 Interchange $6,734,574.00 $400,000.00 12/31/2021
4265 CTS DCM $80,086,000.00 $40,000,000.00 12/31/2023

City of ChicagTransportation Projects $22,459,000.00 $802,000.00 12/31/2021
IDOT Transportation Projects $68,462,000.00 $3,958,000.00 12/31/2021

Municipal Transporattion Projects $63,630,000.00 $15,300,000.00 12/31/2021

CURRENT OBLIGATIONS FOR PROJECT

EXHIBIT G

Contract No. I-1 -4679R

AECOM Technical Services, Inc.

Rev. 9/2018 PSB 18-1 and Later ONLY







Contract Information Sheet

Complete the following information and it will be populated on every exhibit. 

Consultant Name: Lin Engineering, Ltd.

Contract Number: I-16-4679R

Proposal Date: 3/9/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY









Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

430.00 55.22$             TOTAL DIRECT SALARY 23,746.37$                   

Multiplier to be used on this project: 2.80
     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    66,489.84$                   

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

1,000.00$                     

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$                              

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$                              

-$                              

D.  ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

-$                              
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 67,489.84$

TOTAL ADDITIONAL SERVICES  

Lin Engineering, Ltd.

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 
from Exhibit A)

(Average Hourly 
Rate )

I-16-4679R

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

1,000.00$        TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

I-16-4679R Consultant: Lin Engineering, Ltd.

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received 
from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: I-16-4679R

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Lin Engineering, Ltd.

EXHIBIT E - KEY PROJECT PERSONNEL

Consultant:

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No. I-16-4679R

EXHIBIT F

Lin Engineering, Ltd.

SCOPE OF SERVICES

Rev. 9/2018 Page 1 PSB 18-1 and Later ONLY



Contract No. I-16-4679R

Route & Job 
No.

Work Scope & Description of Project
Fee (Including all 

Supplementals and 
Extra Work Orders)

Fee Remaining 
To Be Earned

Estimated
Date of 

Completion

EOWA Design Engineering Service $590,000.00 $585,328.00 12/1/2023

CURRENT OBLIGATIONS FOR PROJECT

EXHIBIT G

Lin Engineering, Ltd.

Rev. 9/2018 PSB 18-1 and Later ONLY







Contract Information Sheet

Complete the following information and it will be populated on every exhibit. 

Consultant Name: Stantec Consulting Services Inc.

Contract Number: I-16-4679R

Proposal Date: 3/9/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website
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Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

430.50 55.16$             TOTAL DIRECT SALARY 23,746.37$                 

Multiplier to be used on this project: 2.80
     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    66,489.84$                 

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

999.99$                      

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$                            

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$                            

-$                            

D.  ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

-$                            
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 67,489.83$           

TOTAL ADDITIONAL SERVICES  

Stantec Consulting Services Inc.

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 
from Exhibit A)

(Average Hourly 
Rate )

I-16-4679R
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Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

999.99$           

I-16-4679R Consultant: Stantec Consulting Services Inc.

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received 
from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)
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Contract No.: I-16-4679R

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Stantec Consulting Services Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

Consultant:
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Contract No. I-16-4679R

EXHIBIT F

Stantec Consulting Services Inc.

SCOPE OF SERVICES

Provide support with responses to RFIs during construction and shop drawing reviews related to Bridge No. 
1668.
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Contract No. I-16-4679R

Route & Job 
No.

Work Scope & Description of Project
Fee (Including all 

Supplementals and 
Extra Work Orders)

Fee Remaining 
To Be Earned

Estimated 
Date of 

Completion
EOWA Phase II Design Upon Request, $5,000,000.00 $239,000.00 8/1/2020

PSB 13-1/21
I-13-4614

EOWA Phase II DSE Services for Bensenville Yard $35,803,000.00 $8,885,000.00 TBD
PSB 15-2/07 (contract 

I-15-4658 I-90, South of Irving Park Road to West of County suspended)
 Line Road/Mt. Prospect Road

I-294 Phase II DSE Services, as subconsultant, for super- $2,005,000.00 $309,000.00 10/1/2022
PSB 17-3/02 structure replacement, structure widening, drainage 

I-17-4297 and erosion control; Central Tri-State Tollway from 
75th Street to I-55 Ramps

Various Phase III Construction Management Services Upon $3,000,000.00 $439,000.00 6/30/2022
PSB 18-3/06 Request, Systemwide

I-18-4409

I-190 Phase III Construction Engineering Services; I-190  $2,731,000.00 $0.00 2/28/2020
PTB 156/006
C-91-366-10

I-55 Phase I Preliminary Engineering and Environmental $13,844,000.00 $126,000.00 6/30/2020
PTB 158/002 Services for the I-55 Managed Lanes Study from 
P-91-762-10 approximately I-355 to I-94

CURRENT OBLIGATIONS FOR PROJECT

EXHIBIT G

Stantec Consulting Services Inc.
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6 12

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                     

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: -$                     

TOTAL Additional Services DBE/MBE/WBE Subconsultants: -$                     

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: -$                     

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):

DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):
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