10/26/17 6.4/5

RESOLUTION NO. 21396

Background

It is necessary and in the best interest of The Illinois State Toll Highway
Authority (the “Tollway™) to obtain Design Services for Roadway Reconstruction
and Widening, on the Tri-State Tollway (I-294) from Milepost 24.1 (I-55 Ramps)
to Milepost 27.8 (Ogden Avenue), on Contract No. I-17-4298. TranSystems
Corporation/Hanson Professional Services, Inc. has submitted a proposal to
provide the services for an upper limit of compensation not to exceed
$23,000,000.00. The proposal is for professional services and the services were
procured pursuant to 30 ILCS 500/30-15 of the Illinois Procurement Code.

Resolution

The Chief Engineering Officer is authorized to negotiate an agreement with
TranSystems Corporation/Hanson Professional Services, Inc., to obtain Design
Services, for Contract No. [-17-4298 with an upper limit of compensation not to
exceed $23,000,000.00, subject to review and approval of the Acting General
Counsel. The Chairman or the Executive Director is authorized to execute the
Agreement and the Chiet Financial Officer is authorized to issue warrants in

Approved by:
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December 14, 2017

Mr. Martin A. Ross

Senior Vice President
TranSystems Corportation /
Hanson Professional Services, Inc.
1475 East Woodfield Road
Schaumburg, IL 60173

Re: Contract 1-17-4298
Tri-State Tollway, Roadway Reconstruction
I-55 Ramps (Mile Post 24.1) to
Ogden Avenue (Mile Post 27.8)
Design Section Engineering Services

NOTICE TO PROCEED
Dear Mr. Ross:

We are pleased to notify you that the Tollway’s Board of Directors has approved your proposal dated October 9, 2017, for
Design Section Engineering Services for Contract I-17-4298. You are hereby authorized to commence with the work as of
December 14, 2017, and as defined in Exhibit “F-LS" Scope of Work contained in your proposal. A duplicate original of the
contract will follow shortly by mail.

All billing documents should include a Lump Sum Progress Report, Invoice Summary, Prime Invoice and all Subconsultant
Invoices (if any). Refer to Lump Sum Invoicing Instructions provided to you by the Tollway for directions.

This contract is subject to the Illinois Procurement Code 30 ILCS 500. This code requires the General Contractor to submit
certification/disclosure forms from the prime contractor and subcontractors of all tiers, known at the time of bid or offer
whose contract value exceeds $50,000. Failure to submit certification/disclosures in an acceptable format could result in a
delay in notice to proceed or a conditional notice to proceed. Contractors who have not submitted certifications/disclosures
in an acceptable format will not be allowed to start work.

Upon request, a copy of the sub-contract agreement must be submitted within fifteen (1 5) days after execution of the contract,
or after execution of the sub-contract, whichever is later, for those sub-contracts with an annual value of more than $50,000.

In accordance with Design Section Engineer’s Manual, Section 7.0 - Quality Assurance, we are requesting submittal of your
Consultant Quality Plan, via Tollway’s Web-Based Project Management System, within 14 days of receiving this Notice to
Proceed, for approval by the Chief Engineering Officer.

Please contact Jeff Allen at 630-241-6800 extension 3835 for further information.

Sincerely,

laul I! Kovacs, P.E.

Chief Engineering Officer

PDK: cmhg
cc: Greg Stukel Dorothy Jablonski
Jeff Allen Sue Biggs
John Donato Victoria Santiago
Contract Services Program Controls
Lane Closures Hanson Professional Services, Inc.
File: 02.4298.01.04 LT_']'oIlway_PDK_4298TranSyslcmshHanson-NTP_ 12142017
Revised: 10/27/2017 ILLINOIS TOLLWAY

2700 Ogden Avenue | Downers Grove, IL 60515 f p. 630.241.6800 | TTY 630.241.6988
www.illinoistollway.com
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December 14,2017

Mr. Martin A. Ross

Senior Vice President
TranSystems Corportation /
Hanson Professional Services, Inc.
1475 East Woodfield Road
Schaumburg, IL 60173

Re:  Contract I-17-4298
Tri-State Tollway, Roadway Reconstruction
I-55 Ramps (Mile Post 24.1) to
Ogden Avenue (Mile Post 27.8)
Design Section Engineering Services
Dear Mr. Ross:

Enclosed is one fully executed Duplicate Original of the Agreement by and between TranSystems
Corportation / Hanson Professional Services, Inc., and The Illinois Tollway.

This Agreement is transmitted to your attention for your records.
Sincerely,

Paul D. Kovacs, P.E.
Chief Engineering Officer

PDK/cmhg
Enclosure
cc: PM - Jeff Allen

File:  02-4298-01-01
LT Tollway PDK_ 4298-TranSystem HansonAgreement 12142017

Revised: 3/1/2017 ILLINOIS TOLLWAY

2700 Ogden Avenue | Downers Grove, IL 60515 , p. 630.241.6800 | TTY 630.241.6988
www.illinoistollway.com




Contract: 1-17-4298

PSB: 17-3, Item 3

Consultant: TranSystems Corporation/ Hanson Professional Services

PM: J. Allen

Reviewer: E.Nava Review Date: 10/31/2017
Resolution: Ok

Agreements Ok

Proposal Ok

Certifications (PRIME only) Ok

Delinquent Debt Ok

DBE Compliance: Ok

Certificate of Good Standing: Ok

Certificate of Insurance: Ok

State Board of Elections Ok

(Cert. of Registration)

Lump Sum Exhibits

Final Review

All exhibits for all of the consultants have been reviewed and are in compliance.

Contract Review

1 of 1

10/31/2017




1.4.3 Item 3. 1-17-4298, Tri-State Tollway, Roadway Reconstruction, 1-65 Ramps (M.P. 24.1) to
Ogden Avenue (M.P. 27.8)

This project has a 24% D/M/WBE participation goal and 2% VOS/SDVOSBE participation goal.

Phase |l engineering services are required for the preparation of contract plans and specifications
for the proposed roadway reconstruction and improvements as determined by the Tollway,
including, but not limited to, reconstruction of the Tri State Tollway between 95" Street (M.P.
17.8) and Balmoral Avenue (M.P. 40.0). This project is for the limits of the Tri-State Tollway
between 1-565 Ramps (M.P. 24.1) to Ogden Avenue (M.P. 27.8). The Tollway is finalizing design
and construction limits; therefore the Tollway may modify project limits and scope at the time of
negotiations.

This contract may develop up to seven construction packages as follows:

Reconstruction of 1-55 Ramp over |-294.
Reconstruction of mainline 1-294 bridges over I-55.
Advance Noise and Retaining walls (M.P. 24.1 to 26.4).
Advance Noise and Retaining walls (M.P. 26.4 to 27.8).
Mainline contract from [-55 ramps to Hinsdale Oasis.
Mainline contract from Hinsdale Oasis to 47" Street.
Mainline contract from 47" Street to Ogden Avenue.

Nookwh=

The work generally encompasses roadway and bridge design and shall include but not be limited
to the following:

Roadway design.

Reconstruction / rehabilitation of bridges.

Retaining wall design.

Noise wall design.

New drainage structures and modification of existing drainage system.

Provide erosion control for all construction zones.

Provide design of appropriate landscape and soil erosion/sedimentation control
measures as necessary in accordance with the Tollway’s Environmental Studies manual.
Provide pavement markings, delineators and signage for the contract limits.

Provide barrier warrant analysis for all necessary locations and installation of guardrail,
anchors and terminals to conform to the current AASHTO Guidelines and lllinois Tollway
criteria.

10. Update roadway lighting as required.

11. Provide maintenance of traffic plans including those for impacts to local facilities.

12.  Protection and / or relocation of utilities.

13. All other appurtenant and miscellaneous items.

Nookwh=

© o

The following structures are included in this project:

Bridge 247: Ramp A: one ramp structure

Bridges 189/190: 1-55: two crossroad structures
Bridge 247C: Stream crossing

Bridge 249C: stream crossing

Bridges 259/260: Flagg Creek: two mainline structures

Construction estimate: Category F.

PSB 17-3 Page | 10




Firms must be prequalified by IDOT in the following categories:

Highways (Freeways)

Structures (Highway Bridges: Complex)

Special Services (Surveying)

Special Services (Subsurface Utility Engineering)

The Tollway will allow a prime firm to meet the prequalifications for Special Services (Surveying)
and Special Services (Subsurface Utility Engineering) through a subconsultant.

Key personnel listed in Exhibit A for this project must include:

. The person who will assume the duties of the Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).
. The person who will perform the duties of the Project Engineer, that individual in charge

who is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

. The person who will be responsible for roadway design related issues (must be an lllinois
Licensed Professional Engineer).

. The person who will be responsible for structural design related issues (must be an
lllinois Licensed Structural Engineer).

. The person(s) who will perform the QC/QA review work of all milestone submittals, who

must be an lllinois Licensed Professional Engineer for roadway elements and an lllinois
Licensed Structural Engineer for structural elements.

Schedule: Design for this project is scheduled to start in 2017. Construction of this project is not
scheduled.

The Consultant must have MicroStation capabilities. All final documents shall be submitted in
hard copy and electronic format and follow the CADD STANDARDS Manual.

This project will be managed through the Tollway’s web-based project management system. The
Consultant will be required to participate in these procedures and will receive training on the
system.

The Tollway will furnish the Consultant with guidelines for the Consultant's Quality Program
(CQP). The CQP is due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a scope
briefing at the Tollway Central Administration office building in Downers Grove.

PSB 17-3 Page | 11




Contract: l- ‘ 7"' L’I?—q8
Prime: Tvmy\ g\} skmS /HC{VISOV’!

Key Personnel

Please note, classifications circled are the only ones needed per the PSB
solicitation requirements.




Exhibit A - Proposed Staff
PSB 17-3

Please provide the information for the following Key Project Personnel, (Key Project Personnel are defined as those specific
positions identified in each PSB Item, and are subject to approval by the Tollway if they change during contract performance),
including the staff from the Sub-Consultants. The personnel named in Exhibit A must also be listed on Exhibit D:

Avanabilit)wﬂeﬁtﬁm’\

| /inJeﬂ'Manager \ Project Manager (Item 29)
| tems 1-15, 17-27 & 30-33)
| Name: Martin Ross \ Name:
Firm: TranSystems \ Firm:
Category: IL Licensed Professional Engineer } Category: L Licensed Professional Engineer,
b Experience: Infrastructure/Pavement
License # 062-048445 / License #:
Year Registered: 1993 | State: [IL / Year Registered: | State: |
Office Address: 1475 E Woodfield Rd, Suite 600 /' Office Address:
\City: Schaumburg | State: YL City: | State: |
[ ProjectEngineer  __— \ ﬁ:?ﬁw/ay Engimeer —
(tems 1-15 & 30-33) ms 1-9, 14, 15, 23, 30-33)
Name: John Nelson \ /Name: Christopher Bonus "\
Firm: Hanson ) Firm: TranSystems
Category: IL Licensed Professional Engineer / Category: IL Licensed Professional Engineer \
License #, 062-045321 License #: 062-050801
Year Registered: 1989 | State: [ W [ Year Registered: 1996 | State: [IL)/
Office Address: 815 Commerce Dr., Ste. 208" \ Office Address: 1475 E Woodfield Rd, Suite 600 /"
NGity: OakBrook | &m@ |[IL City: Schaumburg | State: AIL
\/% '
StrWer \ WM
(items1-11, 23, 30-33) ltems 1-15 & 31-33)
Nafne: Andy Nicol \ Name: David McDonald N\
irm: Hanson Firm: Hanson \
(zategory: IL Licensed Structural Engineer Category: IL Licensed Professional Engineer }
 License #: 081-006380 / License #: 062-050821 /
Year Registered: 2006 | State: [IL/ Year Registered: 1996 | State: AL
Office Address: 815 Commerce Dr., Ste. 200 ice Address; 815 Commerce Dr., Ste, 200
ity: Oak Brook | State”| IL Cit™~_ Oak Brook _4Sfate: [ IL
Structures QCIOA- Electrical Engineer
(Items 1-15 & 31-33) (ltems 12 & 13)
Name: Lawrence Kirchner Name:
Firm: TranSystems Firm:
Category: IL Licensed Structural Engineer Category: IL Licensed Professional Engineer
License #: 081-005343 License #:
Year Registered: 1996 | State: | IL Year Registered: | State: |
Office Address: 222 S. Riverside Plaza, Suite 610 Office Address:
City: Chicago | State: [IL City: | State: |
Rev 20160121

PSB 17-3 Page | 11




Prime Contact information (ONLY *17).

_Person under Key

oy m.u” 4 » i 7
g : Contain Mentor o : . ;
ope 0w Is Firm a D/M/WBE | Protégé Proposal |Project, INCLUDING| | Total Fee Remaining|  Total Fesall  |Total Fee Remalning
Contact Name (1) .| Contact Email (1) | = Yes/No Yes / No PRIME, IF DBE all Projects Projects . all Projects
maross@ transyste .... T
Martin Ross, PE ,169,984
City of Chicago, City of Chicago, Choose from the
For Each Sub- Percentage (%) of | IL UCP, City of Cook County or Cook County or dropdown menu
Consuitant Enter Provide "1" Project work to be Chgo or NVA NA NA Yes or No Yes or No below Male or Female Yes or No
Prime Consuitant Manager for Sub- | Role (brief) of Sub- Contact Phone Performed by Sub-

Firm Name Sub-Consutant Firm Name Consultant Consultant Number (1) Contact Email (1) Consultant DBE WBE MBE SBA 8(a) VOSB / SDVOSB Ethnicity Gender M/P
TSCHPS_TM (Tran§ TSCHPS_TM (Hanson Prof James Messmore  [Teaming Partner 630-990-3800 jmessmore@hanson-inc. 30.00% NA NA NA No No Caucasian Male No
TSCHPS_TM (Tran§American First Contracting, Mark Roeckell Utilities 847-519-9595 mark @amfirstcontra 1.00% NA NA NA No Yes Caucasian Male No
TSCHPS_TM A._._.m:Lkzm_‘..S: Surveying & Engi Mark Wood Survey, SUE, Plats §312-277-2000 c.fidis@americansury 3.00% IL UCP NA City of Chicago No No Hispanic Male No
TSCHPS_TM (Tran§AMES Engineering, Inc. Ahsan Siddiqi Lighting 630-737-1987 ahsan. siddiqi@ames{ 2.00% IL UCP NA NA No No Asian Male No
TSCHPS_TM (Tran§BLA, Inc. (DBA Bollinger, Jaymin Patel Structural, Drainage {630-438-6400 |ipatel@bollingeriach.con 4.00% NA NA NA No No Caucasian Male No
TSCHPS_TM (T _,mL_u_ch_m-_Q Ltd. Marion Kessy Drainage Support  |708-383-3500 admin@fluidclarity.cq 2.00% City of Chgo NA City of Chicago No No African American Male No
TSCHPS_TM (Tran§GSG Consultants, inc. Aia Sassila, PhD, PE Geotechnical 312-733-6262 asassila @gsg-consul 5.00% IL UCP NA City of Chicago No No Hispanic Male No
TSCHPS_TM (Tran§HEK Engineering, LLC Douglas Yerkes, PhllSubsurface Utility En{312-432-0076 dyerkes @ hbkengineq 2.00% NA NA NA No No Caucasian Male No
TSCHPS_TM (Tran§HBM Engineering Group, L Joseph Glennon Structural & Civil Sup 708-236-0900 moussa.issa@hbmer] 6.00% IL UCP City of Chicago NA Yes No Caucasian Female Yes
TSCHPS_TM (Tran§Milhouse Engineering & Co Stan Kaderbek, PE, {Structural & Civil Supg312-884-8068 skaderbek @ milhousd 6.00% NA NA City of Chicago No No African American Male Yes
TSCHPS_TM (Tran§Orion Engineers, LLC Charles Frangos Civil Support 312-544-9108 cfrangos @ orionengiri 1.00% NA NA NA No Yes Caucasian Male No
TSCHPS_TM (Tran§SE3, LLC Jason Martin Permitting & Drail 630-235-7176 jmartin@se3.us 1.50% IL UCP N/A NA No No African American Male No
TSCHPS_TM (Tran§TranSmart Technologies, | Austin Provost ITS Jmﬁ.ﬁa&mmw aprovost @transmart| 0.50% IL UCP NA NA No No Asian Female No




llinois State Toll Highway Authority EXHIBIT F - VOSB PROFESSIONAL SERVICES

EXHIBIT F - Letter of Intent
Instructions: The Prime Vendor is required to submit a separate, signed Letter of Intent (LOI) from each VOSB certified vendor.
LOls must be submitted with the Statement of Interest and must be signed by both parties. The Prime Vendor shall not prohibit or
otherwise limit the VOSB certified vendor(s) from providing subconsultant proposals to other potential vendors. Each LOI must
include the negotiated contract percentage and a detailed scope of work to be performed by each identified VOSB certified vendor. All
LOI's shall be subject to Agency approval. Any changes involving or affecting the identified VOSB certified vendor may not be permitted
without written approval of the procuring Agency.

Project Name: Tri-State Tollway, Roadway Reconstruction, I-55 Ramps Project/Solicitation Number:  1-17-4298
) (M.P. 24.1) to Ogden Avenue (M.P. 27.8) )

. i . . . , P
Name of Prime Vendor: | anSystems Corporation VOSB Compliance Contact: Marin A- Ross, PE
147 field R it
Address: 5 East Woodfield Road, Suite 600
Clty Schaumburg State: IL le Code: 60194
Telephone: (847) 407-5269 Fax: (847) 463-0565 Email: maross@transystems.com

Name of Certified VOSB Vendor;

American First Contracting, Inc.

Address: 2800 West Higgins Road, Suite 500 VOSB Compliance Contact: Mark Roeckell
City: Hoffman Estates State: IL Zip Code: 60169
Telephone: (847) 519-9595 Fax: (847)519-9797 Email: mark@amfirstcontracting.com

Type of agreement: Services

Anticipated start date of the Certified VOSB Vendor: TBD - Upon Notice to Proceed

Proposed 1.00 % of Contract to be performed by the VOSB Vendor.

NOTE: The Prime Vendor must indicate the percentage of the estimated contract award that will be subcontracted to the certified
VOSB Vendor.

Detailed description of work to be performed by the VOSB Vendor:

Project Controls

The Vendor and the certified vendor above hereby agree that upon the execution of a contract for the above-named
project between the Vendor and the State of lllinois, the Certified VOSB Vendor will perform the scope of work
in the percentage as indicated above.

Vendor (Company Name and D/B/A): Certified VOSB Vendor (Company Name and D/B/A):

Signature E Signature

. Martin A. Ross, PE . Mark C Roeckell
Print Name: ' Print Name:
Title: Senior Vice President Title: President
Date: May 4, 2017 Date: May 4, 2017
State of lllinois Veteran Small Business Participation/Utilization Plan/Letter of Intent 8

ISTHA_VOSB Prof Services_Participation-U Plan-LOI_rev03282016 based on CMS 14.1 Aug 2014




Page 1 of 1
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Vendor information CLOSE WINDOW

Business & Contact Information

Business Name American First Contracting, Inc.
Owner Mr. Mark Roeckell
Address 2800 W. Higgins Road

> Map This Address Suite 500

Hoffman Estates, IL 60169

Phone 847-519-9595
Fax 847-519-9797
Email mark@amfirstcontracting.com
Website hitp:/iwww.amfirstcontracting.com
Ethnicity Caucasian
Gender Male
County Cook (IL)

Certification Information

Certifying Agency State of lllinois Central Management Services

Certification Type SDVOSB - Service Disabled Veteran Owned Small Business
Renewal Date 4/23/2018

Expiration Date 4/23/2018

Certified Business Consulting Services

Description Civil Engineering

Industrial Management Services

Commodity Codes

Code Description

NIGP 918 Consulting Services

NIGP 92517 Civil Engineering

NIGP 95859 Industrial Management Services

Additional Information

Region Metro Chicago

https://cms.diversitycompliance.com/FrontEnd/SearchCertifiedDirectory.asp?XID=1451...  10/30/2017




llinois State Toll Highway Authority EXHIBIT F -- VOSB PROFESSIONAL SERVICES

EXHIBIT F - Letter of Intent
Instructions: The Prime Vendor is required to submit a separate, signed Letter of Intent (LOI) from each VOSB certified vendor.
LOIs must be submitted with the Statement of Interest and must be signed by both parties. The Prime Vendor shall not prohibit or
otherwise limit the VOSB certified vendor(s) from providing subconsultant proposals to other potential vendors. Each LOI must
include the negotiated contract percentage and a detailed scope of work to be performed by each identified VOSB certified vendor. All
LOI’s shall be subject to Agency approval. Any changes involving or affecting the identified VOSB certified vendor may not be permitted
without written approval of the procuring Agency.

Project Name; Tri-State Tollway, Roadway Reconstruction, I-55 Ramps  project/Solicitation Number:  1-17-4298
d (M.P. 24.1) to Ogden Avenue (M.P. 27.8) )

TranSystems Corporation Martin A. Ross, PE

Name of Prime Vendor: VOSB Compliance Contact:

1475 East Woodfield Road, Suite 600

Address:
City: Schaumburg State: IL Zip Code: 60194
Telephone: (847) 407-5269 Fax: (847) 463-0565 Email: maross@transystems.com

Name of Certified VOSB Vendor:

Orion Engineers

Address: 220 North Green Street VOSB Compliance Contact: Charles Frangos, PE, PTOE
City: Chicago State: 1L Zip Code: 60607

Telephone: (312) 544-9108 Fax: (312) 404-8168 Email: cfrangos@ orionenigneerslic.com

Type of agreement: (W] Services

Anticipated start date of the Certified VOSB Vendor: TBD - Upon Notics to Pr

Proposed 1.00 % of Contract to be performed by the VOSB Vendor.

NOTE: The Prime Vendor must indicate the percentage of the estimated contract award that will be subcontracted to the certified
VOSB Vendor.

Detailed description of work to be performed by the VOSB Vendor:

Civil Support

The Vendor and the certified vendor above hereby agree that upon the execution of a contract for the above-named
project between the Vendor and the State of lllinois, the Certified VOSB Vendor will perform the scope of work
in the percentage as indicated above.

Vendor (Company Name and D/B/A): Certified VOSB Vendor (Company Name and D/B/A):

Signature Signature
. in A. . Charles Frangos, PE PTOE
Print Name: Martin A. Ross, PE Print Name: 9
Title: Senior Vice President Title: President
Date: May 4, 2017 Date: May 3, 2017
State of lllinois Veteran Small Business Participation/Utilization Plan/Letter of Intent 8

ISTHA_VOSB Prof Services_Participation-U Plan-LOI_rev03282016 based on CMS 14.1 Aug 2014




Page 1 of 1
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Vendor Information ,

Print
Business & Contact Information
Business Name Orion Engineers, LLC
Owner MR. CHARLES FRANGOS
Address 220 N Green Street
> Map This Address Chicago, IL 60607
Phone 312-544-9108
Fax , 312-544-9108
Email cfrangos@orionengineersilc.com
Website http:/lwww.orionengineersilc.com
Ethnicity Caucasian
Gender Male
County Cook (IL)
Certification Information
Certifying Agency State of lllinois Central Management Services
Certification Type VOSB - Veteran Owned Small Business
Renewal Date 7/16/2018
Expiration Date 7/16/2020
Certified Business Civil Engineering,
Description General Construction: Management, Scheduling, Cost Estimation
- Engineering,
Highways, Streets, Airport Pay-Parking Lots - Engineering,
Land Development and Planning/Engineering,
Municipal Engineering,
Traffic and Transportation Engineering,
Erosion Control Services
Commodity Codes
Code Description
NIGP 92517 Civil Engineering
NIGP 92544 General Construction: Management, Scheduling, Cost Estimation - Engineering
NIGP 92549 Highways, Streets, Airport Pay-Parking Lots - Engineering
NIGP 92561 Land Development and Planning/Engineering
NIGP 92570 Municipal Engineering
NIGP 92593 Traffic and Transportation Engineering
NIGP 98814 Erosion Control Services

Additional Information

Region Metro Chicago

https://cms.diversitycompliance.com/FrontEnd/SearchCertifiedDirectory.asp?XID=29&T... 10/30/2017

R R R RRRRRRRRRRRRRRRRRRRRRRRRR




Contractor Details Page 1 of 2

T-11-429Y

Unified Certification Program - Search

Contractor Details Browse F.A.Q. Sheet (/UCP/Search/Help)

Print §

American Surveying
& Engineering, P.C.
Coventine Fidis
150 N. Wacker Dr., Ste.
2650

~ Chicago, IL 60606

County: Cook

Email: c.fidis@americansurvey.com
Phone: (312) 277-2000

Fax: (312) 277-2002

. Architecture\Engineering, Construction,
Categories: .
Professional

https://webapps.dot.illinois.gov/UCP/ExternalContractor/Index?Autold=108737 10/30/2017




Contractor Details Page 2 of 2

NAICS Speciality
238910-Site Preparation  238910- MISC:
Contractors CONSTRUCTION LAYOUT

531210-Offices of Real ~ AND STAKING
Estate Agents and Brokers 531210- MISC: REAL ESTATE
531320-Offices of Real =~ NEGOTIATOR

Estate Appraisers 531320- REAL ESTATE
541320-Landscape APPRAISAL
Architectural Services 541320- URBAN PLANNING
541330-Engineering 541330- WATERWAYS:
Services COMPLEX
541370-Surveying & CONSTRUCTION
Mapping (except INSPECTION
Geophysical) Serv. SUBSURFACE UTILITY
541620-Environmental ENGINEERING
Consultant Services WATERWAYS: TYPICAL
541690-Other Scientific & FREEWAYS

Technical Consulting ROADS AND STREETS

LOCATION DRAINAGE
541370- SURVEYING

541620- ENVIRONMENTAL
IMPACT STATEMENTS

SANITARY ENGINEERING
ENVIRONMENTAL
ASSESSMENT

541690- TECHNICAL
TRAINING

© 2017 lllinois Department of Transportation Version: 1.1.27.5458

https://webapps.dot.illinois.gov/UCP/ExternalContractor/Index? Autold=108737 10/30/2017




Contractor Details Page 1 of 1
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Unified Certification Program - Search

Contractor Details Browse F.A.Q. Sheet (/UCP/Search/Help)

Print

Ames Engineering,
Inc.
Ahsan Siddiqi

5413 Walnut Ave., Ste.
2F

Downers Grove, IL
60515

County: DuPage

Email: ahsan.siddigi@amesengineeringinc.com
Phone: (630) 737-1987

Fax: (630) 470-9891

Categories: Architecture\Engineering

NAICS Speciality

541330-Engineering 541330- CONSTRUCTION
Services INSPECTION

ELECTRICAL ENGINEERING
LIGHTING

TRAFFIC SIGNALS
STUDIES: TRAFFIC
FREEWAYS

ROADS AND STREETS

© 2017 lllinois Department of Transportation Version: 1.1.27.5458

https://webapps.dot.illinois.gov/UCP/External Contractor/Index?Autold=108738 10/30/2017




Contractor Details Page 1 of 1

1-11-Yyay
Unified Certification Program - Search

Contractor Details Browse F.A.Q. Sheet ({UCP/Search/Help)

Print g

Fluidclarity Ltd.
Marion E Kessy
1144 W. Lake Street
Oak Park, IL 60301-
1043

County: Cook

Email: adriana.rodriguez@fluidclarity.com
Phone: 708-383-3500

Fax: 708-383-3549

Categories: Professional

NAICS Speciality

541330-Engineering NAICS 541330 Engineering

services services

© 2017 llinois Department of Transportation Version: 1.1.27.5458

https://webapps.dot.illinois.gov/UCP/External Contractor/Index?Autold=108021 10/30/2017




Contractor Details Page 1 of 1

T-17-Y29¢

Unified Certification Program - Search

Contractor Details- Browse F.A.Q. Sheet (/UCP/Search/Help)

Print

GSG Consultants,
Inc.

Guillermo Garcia
855 W. Adams, Suite 200
Chicago, IL 60607-0000

County: Cook

Email: ggarcia@gsg-consultants.com
Phone: 312-733-6262

Fax: 312-733-5612

Categories: Construction, Professional

NAICS Speciality

238910-Site Preparation 541620-Environmental
Contractors Consulting 541330-
541330-Engineering Engineering Services
services 541690-Other Scientific and
541620-Environmental Technical Consulting
consulting services Services 238910-Site

541690-Other Scientific and Freparation Contractors
Technical Consulting
Services

© 2017 lllinois Department of Transportation Version: 1.1.27.5458

https://webapps.dot.illinois.gov/UCP/External Contractor/Index?Autold=110733 10/30/2017



Contractor Details Page 1 of 1

I-11-429¢
Unified Certification Program - Search

Contractor Details "~ Browse F.A.Q. Sheet (/JUCP/Search/Help)

Print

HBM Engineering

Group, LLC

Hayat A Issa

4415 W. Harrison St., Ste.
231

Hillside, IL 60162-0000

County: Cook

Email: HAYAT.ISSA@HBMENGINEERING.COM
Phone: 708-236-0900

Fax: 708-236-0901

Categories: Miscellaneous, Professional

NAICS Speciality

541330-Civil engineering NAICS 541330 Civil
services engineering services NAICS
541330-Construction 541330 Construction
engineering services engineering services NAICS
541330-Engineering 541330 Engineering
consulting services consulting services NAICS
541330-Engineering design 941330 Engineering design
services services NAICS 541330
541330-Engineering Engineering services
services

© 2017 lllinois Department of Transportation Version: 1.1.27.5458
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Contractor Details Page 1 of 2

T-1"-429¢

Unified Certification Program - Search

Contractor Details Browse F.A.Q. Sheet (/UCP/Search/Help)

Print %

Milhouse
Engineering and
Construction Inc.
Wilbur C. Milhouse

60 EAST VAN BUREN
ST., STE 1501
CHICAGO, IL 60605-
0000

County: Cook

Email: wmilhouse@milhouseinc.com
Phone: 312-987-0061

Fax: 312-987-0071

Categories: Construction, Professional

https://webapps.dot.illinois.gov/UCP/External Contractor/Index?Autold=110339 10/30/2017




Contractor Details Page 2 of 2

NAICS Speciality
236220-Commercial building 236220 Commercial and
construction general Institutional Building
contractors Construction
236220-Construction Commercial building
management, commercial  construction general

and institutional building contractors
236220-Commercial and Construction management,
Institutional Building commercial and institutional
Construction building 237110 Sewage
237110-Sewage collection  collection and disposal line
and disposal line construction

construction Utility line (i.e., sewer,
237110-Utility line (i.e., water), construction 237310
sewer, water), construction Construction management,
237310-Construction highway, road, street and
management, highway, road, bridge 541512 Computer-
street and bridge aided design (CAD) systems
541512-Computer-aided integration design services

design (CAD) systems
integration design services

© 2017 lllinois Department of Transportation Version: 1.1.27.5458

https://webapps.dot.illinois.gov/UCP/ExternalContractor/Index?Autold=110339 10/30/2017



Contractor Details Page 1 of 1

T-171-4294

Unified Certification Program - Search

Contractor Details Browse F.A.Q. Sheet (/JUCP/Search/Help)
Prmf‘}
SE3,LLC Email: vstewart@se3.us
Vernal Stewart Phone: 630-641-9900

230 SW Main St. Ste. 213 Fax: 708-469-2566
Lee's Summit, MO

64063-0000

County: Jackson

Categories: Architecture\Engineering, Professional

NAICS Speciality
541330-Engineering 541330 - Freeways, Roads and
services Streets, Traffic Signals,
541512-Computer - Studies: Traffic and Safety,

Systems Design Services Reconstruction/Major
541611-Administrative Rehabilitation, Rehabilitation
Management and General and Construction Inspection
Management Consulting 541611 - Program

Services Management, Program
Controls
541512 - Systems
Design/Deployment
© 2017 lllinois Department of Transportation Version: 1.1.27.5458
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Contractor Details Page 1 of 1

T-17-429¢

Unified Certification Program - Search

Contractor Details Browse F.A.Q. Sheet (/UCP/Search/Help)
 Print
TranSmart Email: jkodet@transmartinc.com
Technologies, Inc. Phone: 608-268-3910
Jing Connie Li Fax: 608-273-4783

15 Ellis Potter Court
MADISON, WI 53711-
0000

County: Dane

Categories: Professional

NAICS Speciality
541330-Engineering 541330-Engineering consulting
consulting services services

INTELLEGENT

TRANSPORTATION SYSTEMS
(ITS), TRAFFIC
ENGINEERING, HIGHWAY
ENGINEERING,
TRANSPORTATION
PLANNING, TRANSIT
SYSTEMS, ENVIRONMENTAL
ASSESSMENT, GEOGRAPHIC
INFORMATION SYSTEM (GIS),
COMPUTER AIDED DESIGN
(CAD), INFORMATION
TECHNOLOGY

© 2017 llinois Department of Transportation Version: 1.1.27.5458
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EXHIBIT E - DBE

PARTNERING FOR GROWTH PROGRAM

FOR
DISADVANTAGED BUSINESS ENTERPRISES (DBEs)
psB: 17-3 ITEM: 3

MEMORANDUM OF UNDERSTANDING

BETWEEN:
. FIRMNAME £~ FIRM NAME
THE MENTOR: ADDRESS A THE PROTEGE: ADDRESS
, N '
. 1475 East Woodtield Road ; L . H
TranSystems Corporahon Schaurﬁgurgﬁf 6(?1 73 oa D Milhouse Engineering & Construction, Inc. ?g{)E‘] ’Vcasigaugrg’nlftreetassu‘te

Note: The Partnering for Growth Program was formeriy known as the Partnership-Mentor/Protéqé
Program.

Note: The DBE goal is separate and distinct from the VOSB goal. A single firm may not be utilized to achieve
credit toward both DBE and VOSB goals on a single project. Therefore, the protégé participation must
match the goal for which the protégé is being utilized.

l. PROGRAM PURPOSE ‘
The Mentor and the Protégé commit to entering into a Partnering for Growth Agreement in accordance with
the current guidelines of the Tollway's Partnering for Growth (formerly known as Partnership
Mentor/Protégé) Program for DBEs. The purpose of the Program is to facilitate the Tollway's
professional services consultants with:
A. Meeting Disadvantaged Business Enterprise/Minority Business Enterprise/\Women Business
Enterprise (DBE) participation goals,
B. Establishing new partnerships with DBE firms that have no prior experience providing professional
services to the Tollway,
C. Continuing technical and nontechnical support for DBE firms that have limited experience
providing professional services to the Tollway, and
D. Assisting DBE firms with building their capacity and becoming and/or remamlng self-sufficient,
competitive, and profitable business enterprises.

A DBE means a business certified by the lllinois Unified Certification Program as a DBE, or certified by
the City of Chicago or Cook County as an M/WBE, or certified by the U.S. Small Business Administration
(SBA) as an 8(a) business.

Professional Services shall be defined as Architecture, Landscape Architecture, Professional Engineering
and Professional Land Surveying.

iIl. CONFORMANCE TO PROGRAM GOALS
A. Participation in this project by the Protégeé.
1. In area(s) being mentored:
e Technical work covered by Mentor's prequalification category(ies)

\

)
Scope:
Structural work in Structures (Highway Bridges: Complex)

¢ Work not applicable to prequalification category(ies) %

Scope:

Note: Protégé must participate in either one or both of these areas
ISTHA_DBE PartneringforGrowth Exhibit E_012017 1



2. In area(s) not being mentored:
e Work the Protégé will self-perform 4.0009,

Note: Protégé participation in this area is optional

3. Total participation by the Protégé (Sum of 1. and 2.) 6.00 9,

B. Briefly describe an assessment of the Protégé’s needs (one-half page maximum).

Milhouse Engineering & Construction, Inc. has successfully completed
projects for the Tollway which included bridge structures and is currently
prequalified with IDOT for Structures - Highway: Advanced Typical. To date
Milhouse has not had the opportunity to participate in a project that included
Complex Bridges for the Tollway. Providing opportunities for Milhouse staft
to take on significant roles in the design and development of the complex
bridge plans required for this project would help Milhouse gain the necessary
experience to obtain IDOT prequalification for Structures - Highway:
Complex, and enhance their ability to lead and/or prime these projects in the
future.

C. Briefly describe specific assistance the Mentor will provide to support the Protégé’s needs (one-
half page maximum).

Assign Milhouse staff to bridges meeting complex bridge qualifications so they
can work to gain necessary experience in complex structures. TranSystems
will meet with Milhouse prior to start of the job to formulate mentoring plan.
After that, we will meet on a quarterly basis to continue assessment of protege
needs. TranSystems will review Milhouse's work in the area of complex
structures and guide Milhouse during design process.

ISTHA_DBE PartneringforGrowth Exhibit E_012017




lil. MENTOR EXPERIENCE WITH THE PROGRAM

A. Has the Prime consultant served as a Mentor on a Tollway project IEYES DNO
completed within the last five years? If yes, list Contract #(s):

RR-11-4021; 1-13-4108
Indicate Phase(s) of Work: OMP EIDSE ECM [COther
Areas of Assistance:

4021 - Project management, accounting, business pment; 4108 - Doct ion and change orders; proposals and statements of interest

B. Is the Prime consultant currently serving as a Mentor on a Tollway DYES ENO
project? If yes, list Contract #(s):

Indicate Phase(s) of Work: OMP ODSE [OCM [OOther
Areas of Assistance:

C. Has the Prime consultant mentored the Protégé on another Tollway DYES EINO
project within the last five years? If yes, list Contract #(s):

Indicate Phase(s) of Work: OMP [ODSE [JCM OOther
Areas of Assistance:

IV. PROTEGE EXPERIENCE WITH THE PROGRAM

A. Has the DBE firm ever been contracted by the Tollway as a Prime
consultant? If yes, list date, Contract #, and description of scope for each @YES DNO
project(s):

Date Contract # Description of Scope

9/12/2013 1-11-4020  Construction Management Services

3/26/15 RR-14-4199  Maintenance Facilities, Site Plan, Civil Design Upon Request

ISTHA_DBE PartneringforGrowth Exhibit E_012017 3



B. Has the DBE firm participated in a Mentor/Protégé relationship on a DYES EINO
Tollway project completed within the last five years? If yes, list the
following for each project(s).

Contract # Protégé Mentored by Area of Assistance
Award $ ,

C. Is the DBE firm currently participating in a Mentor/Protégé relationship on a I___IYES EINO
Tollway project? If yes, list the following for each project(s).

Contract # Protégé Mentored by Area of Assistance
Award

D. Has the DBE firm participated in a Mentor/Protégé relationship on an lllinois |__—|YES EINO
Department of Transportation project completed within the last five years? If
yes, list the following for each project(s).

PTB Protégé Mentored by Area of Assistance
No/ltem Award $

ISTHA_DBE PartneringforGrowth Exhibit E_012017



E. If the Protégé has been mentored in the same Area of Assistance proposed on this project for a
Tollway and/or IDOT project a combined total of more than three times, provide explanation
supporting need for additional mentoring.

V. STATEMENT OF COMMITMENT

The purpose of this statement is to confirm a commitment between the Mentor and Protégé,
that upon notice of selection from the lllinois Tollway for this PSB Item, a formal Partnering
for Growth Agreement for DBEs will be prepared in accordance with the current guidelines
of the Tollway’s Partnering for Growth Program.

Should the proposer, after contract negotiation, wish to modify the ‘Plan to Achieve Diversity Goal’, the
awarded consultant is requested to submit to the General Manager of Diversity a detailed explanation of
the work category changes that were not known at the time of the SOI submittal.

SIGNATURE (Mentor Representative) SIGNATURE (Protégé Representative)

5/4/2017 5/4/17

(Date) (Date)

ISTHA_DBE PartneringforGrowth Exhibit E_012017 5




EXHIBIT E - DBE

PARTNERING FOR GROWTH PROGRAM

FOR
DISADVANTAGED BUSINESS ENTERPRISES (DBEs)
psB: 17-3 ITEM: 3

MEMORANDUM OF UNDERSTANDING

BETWEEN:
. FIRM NAME Lz FIRM NAME
THE MENTOR: ADDRESS A THE PROTEGE: ADDRESS
. . Hanson meesshqal Ser‘{iees, nc. 3 ) HEM Engineering Group, LLC
Hanson Professional Services, Inc. gﬁmﬁ;&«gégmm D HBM Engineering Group, LLC. e e " Sivest

Note: The Partnering for Growth Program was formerly known as the Partnership-Mentor/Protéqé
Program.

Note: The DBE goal is separate and distinct from the VOSB goal. A single firm may not be utilized to achieve
credit toward both DBE and VOSB goals on a single project. Therefore, the protégé participation must
match the goal for which the protégé is being utilized.

I. PROGRAM PURPOSE
The Mentor and the Protégé commit to entering into a Partnering for Growth Agreement in accordance with
the current guidelines of the Tollway’'s Partnering for Growth (formerly known as Partnership
Mentor/Protégé) Program for DBEs. The purpose of the Program is to facilitate the Tollway’s
professional services consultants with:
A. Meeting Disadvantaged Business Enterprise/Minority Business Enterprise/WWomen Business
Enterprise (DBE) participation goals,
B. Establishing new partnerships with DBE firms that have no prior experience providing professional
services to the Tollway,
C. Continuing technical and nontechnical support for DBE firms that have limited experience
providing professional services to the Toliway, and
D. Assisting DBE firms with building their capacity and becoming and/or remaining self-sufficient,
competitive, and profitable business enterprises.

A DBE means a business certified by the lllinois Unified Certification Program as a DBE, or certified by
the City of Chicago or Cook County as an M/WBE, or certified by the U.S. Small Business Administration
(SBA) as an 8(a) business.

Professional Services shall be defined as Architecture, Landscape Architecture, Professional Engineering
and Professional Land Surveying.

Il. CONFORMANCE TO PROGRAM GOALS
A. Participation in this project by the Protégé.
1. In area(s) being mentored:
¢ Technical work covered by Mentor’s prequalification category(ies) %

Scope:

1.00

s Work not applicable to prequalification category(ies) %

Scope:

A combination of Complex MOT, Roadway/Barrier Warrants and Project Man. (See Section B for potential items)

Note: Protégé must participate in either one or both of these areas
ISTHA_DBE PartneringforGrowth Exhibit E_012017 1




2. In area(s) not being mentored:
e Work the Protégé will self-perform 5.00%

Note: Protégé participation in this area is optional

3. Total participation by the Protégé (Sum of 1. and 2.) 6.00%

B. Briefly describe an assessment of the Protégé’s needs (one-half page maximum).

Our Assessment of HBM Engineering Partnering for Growth Program needs,
come from our past prime/ subconsultant relationship.

HBM has a strong design expertise in roadway design, drainage,
maintenance of Traffic, barrier warrant analysis, bridge and retaining wall
design. The Protégé has indicated that they can use gundance in the
following areas:

» Gain new ideas on Structural QA/QC methods for Complex Structures.

* Expand expertise in Complex Maintenance of Traffic

» Advance HBM Experience in coordinating multiple disciplines and external
agency coordination.

* Advance HBM knowledge in Barrier Warrant Analysis.

» Advance HBM Knowledge in environmental requirements and the
permitting process.

HBM feels that these areas would benefit HBM and this is an important next
step for the firm as they would like to pursue more work with the Tollway.

C. Briefly describe specific assistance the Mentor will provide to support the Protégé’s needs (one-
half page maximum,).

Hanson's staff which includes several professional personnel familiar with the
following areas that HBM needs guidance to advance and/or improve. We will
work with HBM to mentor in one or more of the following items or those in
Section B above:

* Gain new ideas on Structural QA/QC methods for Complex Structures.

e Expand expertise in Complex Maintenance of Traffic

* Advance HBM Experience in coordinating multiple disciplines and external
agency coordination.

* Advance HBM knowledge in Roadway/Barrier Warrant Analysis.

* Advance HBM Knowledge in environmental requirements and the permitting
process.

Hanson and HBM will meet as necessary throughout the development of the
project.

ISTHA_DBE PartneringforGrowth Exhibit E_012017




lil. MENTOR EXPERIENCE WITH THE PROGRAM

A. Has the Prime consultant served as a Mentor on a Tollway project DYES ENO
completed within the last five years? If yes, list Contract #(s):

Indicate Phase(s) of Work: OMP CODSE COOCM [JOther
Areas of Assistance:

B. Is the Prime consultant currently serving as a Mentor on a Tollway DYES ENO
project? If yes, list Contract #(s):

Indicate Phase(s) of Work: DJMP [ODSE OCM [Other
Areas of Assistance:

C. Has the Prime consultant mentored the Protégé on another Tollway DYES ]ElNo
project within the last five years? If yes, list Contract #(s):

Indicate Phase(s) of Work: OMP [ODSE OJCM QOther
Areas of Assistance:

IV. PROTEGE EXPERIENCE WITH THE PROGRAM

A. Has the DBE firm ever been contracted by the Tollway as a Prime
consultant? If yes, list date, Contract #, and description of scope for each EYES DNO
project(s):

Date Contract # Description of Scope

March 8,2011 RR-10-5613 Bridge Rehabilitation - preparation of a contract plans and specifications

ISTHA_DBE PartneringforGrowth Exhibit E_012017 3




B. Has the DBE firm participated in a Mentor/Protégé relationship on a DYES
Tollway project completed within the last five years? If yes, list the
following for each project(s).

Contract # Protégé Mentored by Area of Assistance
Award $

C. Is the DBE firm currently participating in a Mentor/Protégé relationship on a DYES
Tollway project? If yes, list the following for each project(s).

Contract # Protégé Mentored by Area of Assistance
Award $

D. Has the DBE firm participated in a Mentor/Protégé relationship on an lllinois IilYES
Department of Transportation project completed within the last five years? If
yes, list the following for each project(s).

PTB Protégé Mentored by Area of Assistance

No/ltem Award $

PTB165-010 13,615.62 GRAEF Stuciunes (igway Typcah, and GVGE
To Graduate from Structures(Ad :

PTB163-001 19,992.13 AECOM Typical to Structures(Complex)

ISTHA_DBE PartneringforGrowth Exhibit E_012017
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E. If the Protégé has been mentored in the same Area of Assistance proposed on this project for a
Tollway and/or IDOT project a combined total of more than three times, provide explanation
supporting need for additional mentoring.

No

V.STATEMENT OF COMMITMENT

The purpose of this statement is to confirm a commitment between the Mentor and Protégé,
that upon notice of selection from the lilinois Tollway for this PSB Item, a formal Partnering
for Growth Agreement for DBEs will be prepared in accordance with the current guidelines
of the Tollway’s Partnering for Growth Program.

Should the proposer; after contract negotiation, wish to modify the 'Plan to Achieve Diversity Goal’, the
awarded consultant is requested to submit to the General Manager of Diversity a detailed explanation of
the work category changes that were not known at the time of the SOl submittal.

RE (Protégé Representative)
5-2-201% s/2l26012
(Date) (Date)
ISTHA_DBE PartneringforGrowth Exhibit £ 012017 5



CORP/LLC - File Detail Report Page 1 of 1

CORPORATION FILE DETAIL REPORT

. File Number | 57766387
. Entity Name | TRANSYSTEMS CORPORATION
 Status . ACTIVE
' Entity Type . CORPORATION _ Type of Corp OREIGN BCA
Qualification Date 04/12/1994 State MISSOURI
{Foreign)
 AgentName | CTCORPORATION SYSTEM | | Agent Change Date | 0912011996
Agent Street Address 208 SO LASALLE ST, SUITE President Name & Address PAUL J MALIR 2400
814 PERSHING RDSTE 400
KANSAS CITY MO 64108
Agent City CHICAGO Secretary Name & Address JULIE A FRIGON 2400
PERSHING RD STE 400
KANSAS CITY MO 64108
. Agent Zip 60604 || Duration Date .| PERPETUAL
Annual Report Filing 03/30/2017 For Year 2017
Date
Assumed Name INACTIVE - JBM ENGINEERS & PLANNERS %
§ Old Corp Name 12/07/1995 - JBM ENGINEERS & PLANNERS, INC.
Return to the Search Screen I Purchase Certificate of Good Standing ]
{One Certificate per Transaction)
OTHER SERVICES

l File Annual Report ]

[ Adopting Assumed Name l

l Articles of Amendment Effecting A Name Change

l Change of Registered Agent and/or Registered Office Address

BACK TC CYBERDRIVEILLINOIS.COM HOME PAGE

https://www.ilsos.gov/corporatellc/CorporateLicController 10/18/2017
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CORP/LLC - File Detail Report Page 1 of 1

SEC
CORPORATION FILE DETAIL REPORT
. File Number | 17018124
. Entity Name . HANSON PROFESSIONAL SERVICES INC.
. Status || ACTIVE
| Entity Type || CORPORATION | Type of Corp ' FOREIGN BCA
Qualification Date 01/10/1964 State DELAWARE
(Foreign)
| Agent Name || HARVEY B STEPHENS . Agent Change Date | 03/24/1983 §
Agent Street Address | 700 1STNATLBANKBLDG | President Name & Address JEFFREY T BALL 1525 S 6TH ST
SPRINGFIELD IL 62703
Agent City SPRINGFIELD Secretary Name & Address JOHN PATRICK COOMBE 9015
TOWN CENTER PARKWAY STE
105 LAKEWOO
. Agent Zip 62701 | Duration Date | PERPETUAL ‘
Annual Report Filing 12/13/2016 For Year 2017
Date .
. Assumed Name || ACTIVE - HANSON ENGINEERS INCORPORATED
Old Corp Name | 07/18/2001 - HANSON ENGINEERS INCORPORATED
Return to the Search Screen Select Certificate of Good Standing for Purchase I
(One Certificate per Transaction)
OTHER SERVICES

[ File Annual Report !

l Adopting Assumed Name [

l Articles of Amendment Effecting A Name Change

| Change of Registered Agent and/or Registered Office Address

BACK TO CYBERDRIVEILLINGIS COM HOME PAGE

https://www.ilsos.gov/corporatellc/CorporateLlcController 10/18/2017
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Page: 1 Document Name: untitled 1’ \ /l - L{—Z’o’ % W&UA S\!SMS

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 07:43 10/13/17

ACTION: S

VENDOR NUMBER= _ OFFSET: 00 OF 00
VENDOR NAME :

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 10/13/17 AT 07:59 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER | PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 10/13/2017 Time: 8:00:12 AM




Page: 1 Document Name: untitled I’\j’\{lclg HOW\_SO/\

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 07:43 10/13/17

VENDOR NUMBER=_ OFFSET: 00 OF 00
VENDOR NAME :

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLATIMING AGENCY PHONE NUMBER: *

ACTION: S

DISCLAIMER:

AS OF 10/13/17 AT 08:00 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER I FASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 10/13/2017 Time: 8:01:03 AM




Page: 1 Document Name: untitled I’l_7"WZ(48 pm’)(’,ﬂkceun SU/\/Z%

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 07:43 10/13/17
ACTION: S

veEnpor NuvBerR- NI OFFSET: 00 OF 00

VENDOR NAME :

CLAIMING AGENCY NUMBER:
CLAIMING AGENCY NAME :
CLAIMING AGENCY PHONE NUMBER:

* % ¥ F

DISCLAIMER:

AS OF 10/13/17 AT 08:01 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER | FPLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 10/13/2017 Time: 8:02:12 AM




Page: 1 Document Name: untitled _If"-7~442L9§3 f%ﬂ??/féllVl q:?/?+"

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 07:43 10/13/17

ACTION: S

VENDOR NUMBER= _ OFFSET: 00 OF 00
VENDOR NAME :

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 10/13/17 AT 08:01 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED NCIES PURSUANT TO 15 ILCS 405/

10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 10/13/2017 Time: 8:01:49 AM




Page: 1 Document Name: untitled I'" \7"’"‘(1{18 /q'm’CS

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 07:43 10/13/17

VENDOR NUMBER:_ OFFSET: 00 OF 00
VENDOR NAME :

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

ACTION: S

DISCLAIMER:

AS OF 10/13/17 AT 08:02 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBERM PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED ENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 10/13/2017 Time: 8:02:34 AM

.




Page: 1 Document Name: untitled :[/l_?”L’lzC{B 6(/A/

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 07:43 10/13/17

ACTION: S

VENDOR NUMBER= _ OFFSET: 00 OF 00
VENDOR NAME :

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 10/13/17 AT 08:02 OUR INVOL DING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBEWLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 10/13/2017 Time: 8:02:54 AM




OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 07:43 10/13/17

ACTION: S

VENDOR NUMBER= - OFFSET: 00 OF 00
VENDOR NAME:

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

Page: 1 Document Name: untitled Ir\"’("{lﬁ8 F,Ul'O( uOIVH\{

DISCLAIMER:

AS OF 10/13/17 AT 08:02 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER | PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 10/13/2017 Time: 8:03:13 AM
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OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 07:43 10/13/17

ACTION: S

VENDOR NUMBER= _ OFFSET: 00 OF 00
VENDOR NAME :

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 10/13/17 AT 08:03 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER || PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 10/13/2017 Time: 8:03:37 AM
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OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 07:43 10/13/17

ACTION: S

VENDOR NUMBER= _ OFFSET: 00 OF 00
VENDOR NAME :

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 10/13/17 AT 09:06 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBERHPLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED NCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 10/13/2017 Time: 9:06:47 AM
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OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 07:43 10/13/17

ACTION: S

VENDOR NUMBER= _ OFFSET: 00 OF 00
VENDOR NAME :

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 10/13/17 AT 08:03 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER ||l rLE2SE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 10/13/2017 Time: 8:03:57 AM
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ACTION: S

VENDOR NUMBER-= - OFFSET: 00 OF 00 -
VENDOR NAME:

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 10/13/17 AT 08:04 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER I P1.EASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 10/13/2017 Time: 8:04:17 AM
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OCIS CICIOCP1

ACTION: S

VENDOR NUMBER=

VENDOR NAME :

CLAIMING AGENCY NUMBER:
CLAIMING AGENCY NAME:
CLAIMING AGENCY PHONE NUMBER:

DISCLAIMER:

OFFSET CONTRACT INQUIRY

*
*
*

07:43 10/13/17

OFFSET: 00 OF 00

AS OF 10/13/17 AT 08:04 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN

ACTIVE CLAIM AGAINST VENDOR NUMBER

LEASE BE ADVISED THAT OUR

SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 10/13/2017 Time: 8:04:43

AM
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OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 07:43 10/13/17

ACTION: S

VENDOR NUMBER= _ OFFSET: 00 OF 00
VENDOR NAME :

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 10/13/17 AT 08:04 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER [N :»SE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 10/13/2017 Time: 8:05:02 AM
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OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 07:43 10/13/17

ACTION: S

VENDOR NUMBER= _ OFFSET: 00 OF 00
VENDOR NAME :

CLAIMING AGENCY NUMBER: *
CLATIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 10/13/17 AT 08:05 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBERMPLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED NCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0OCM, PF12=REFRESH

Date: 10/13/2017 Time: 8:05:22 AM




Form w-g

(Rev. December 2014)

Department of the Treasury
Intemal Revenue Service

Request for Taxpayer
Identification Number and Certification

Give Form to the
requester. Do not
send to the IRS.

1 Name (as shown on your income tax retum}. Name is required on this line; do not leave this line blank.
TranSystems Corporation
& 2 Business name/disregarded entity name, if different from above
Q
g
g 3 Check appropriate box for federal tax classification; check only one of the following seven boxes: 4 Exemnptions (codes apply only to
S e . . certain entities, not individuals; see
° [ individual/scle proprietor or C Corporation  [_] S Corporation [ | Partnership (] Trusvestate | instructions on page 3):
c single-member LLC cod
% 2 D Limited liability company. Enter the tax classification (C=C corporation, S=S caorporation, P=partnership) ™ Exempt payee (ifany)
s g Note. For a single-member LLC that is disregarded, do not check LLC; check the appropriate box in the line above for Exemption from FATCA reporting
€ § the tax classification of the single-member owner. code (if any)
S - (] other {see instructions) » {Appies to accounts mainkained cutside the U.S.)
% 5 Address (number, street, and apt. or suite no.) Requester's name and address {optional)
5 2400 Pershing Road, Suite 400
o | 6 City, state, and ZIP code
# |Kansas City, MO 64108
7 List account numberis) here {optional)

Taxpayer Identification Number {TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid
backup withholding. For individuals, this is generally your social security number (SSN). However, for a
resident alien, sole proprietor, or disregarded entity, see the Part | instructions on page 3. For other - -
entities, it is your employer identification number (EIN). If you do not have a number, see How to get a

TIN on page 3.

Note. If the account is in more than one name, see the instructions for line 1 and the chart on page 4 for

guidelines on whose number to enter.

Social security number

or

-Emp!oytr identification number |

Certification

Under penalties of perjury, | certify that:

1. The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me); and

2. | am not subject to backup withholding because: (a) | am exempt from backup withheiding, or (b} | have not been notified by the Internal Revenue
Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that | am

no longer subject to backup withholding; and
3. lam a U.S. citizen or other U.S. person (defined below); and

4. The FATCA code(s) entered on this form (if any) indicating that | am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding
because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage
interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and
generally, payments other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN, See the

instructions on page 3.

SEQn Signature of
Here U.S. person >

General Instructions Business Mgr-

Section references are to the Internal Revenue Code unless otherwise noted.,

Future developments. Information about developments affecting Form W-8 (such
as legislation enacted after we release it) is at www.irs.gov/iwg.

Purpose of Form

An individual or entity (Form W-9 requester) who is required to file an information
return with the IRS must obtain your correct taxpayer identification number (TIN)
which may be your sccial security number (SSN), individual taxpayer identification
number (ITIN), adoption taxpayer identification number (ATIN), or employer
identification number (EIN), to report on an information return the amount paid to
you, or other amount reportable on an information return. Examples of information
returns inciude, but are not limited to, the following:

* Form 1089-INT (interest earmned or paid)

* Form 1099-DiV (dividends, including those from stocks or mutual funds)

® Form 1099-MISC (various types of income, prizes, awards, or gross proceeds)

* Form 1099-B (stock or mutual fund sales and certain other transactions by
brokers)

* Form 1099-S {proceeds from real estate transactions)

* Form 1099-K {(merchant card and third party network transactions)

ower 05 /J16/20/77

» Form 1098 (home mortgage interest), 1088-E (student loan interest), 1098-T
(tuition)
« Form 1098-C (canceled debt)
* Form 1099-A (acquisition or abandonment of secured property)

Use Form W-9 only if you are a U.S. person (including a resident alien), to
provide your correct TIN.

If you do not return Form W-9 to the requester with a TIN, you might be subject
to backup withholding. See What is backup withholding? on page 2.

By signing the filled-out form, you:

1. Certify that the TIN you are giving is correct (or you are waiting for a number
to be issued),

2. Certify that you are ot subject to backup withholding, or

3. Claim exemption from backup withholding if you are a U.S. exempt payee. If
applicable, you are aiso certifying that as a U.S. person, your allocable share of

any partnership income from a U.S. trade or business is not subject to the
withholding tax on foreign partners’ share of effectively connected income, and

4. Certify that FATCA code(s) entered on this form (if any} indicating that you are
exempt from the FATCA reporting, is correct. Ses What is FATCA reporting? on
page 2 for further information.

Cat. No. 10231X

Form W-9 Rev. 12-2014)




Name of Requestor: Eleanor Curcuro

dor Code Checklist

Check One:

X Create New Vendor Code
[ Activate Inactive Vendor Code

[] Update / Modify Vendor Code

Existing Vendor Code (if applicable):

Vendor Name: TranSystems Corporation/Hanson Professional
Services, Inc. (TSCHPS_TM)

Contact Person Name: Martin Ross

Address: 1475 East Woodfield Road, Suite 600, Schaumburg,
Illinois 60173

Phone: 847-605-9600

Fax: 847-605-9610

FEIN: 43-0839725

E-mail Address: maross@transystems.com

Web Address: www.transystems.com

Remittance Address: Same as vendor code TRA660

Attach W-9 and Additional Applicable Documentation from Vendor

(E-mail, Letter from Vendor on Company Letterhead, or Invoice fo Support the Modification)

Reason for New Code / Activation / Modification:
TranSystems Corporation/Hanson Professional Services, Inc. (TSCHPS_TM) was the top firm selected for PSB
17-3 item 3 (contract # 1-17-4298). This team will be in charge of the following project: Tri-State Tollway,

Roadway Reconstruction, I-55 Ramps (M.P. 24.1) to Ogden Avenue (M.P. 27.8). Phase I Engineering
Services.

—

Requesting Department Chief Procurement Department Chief
_ or Date or Date
Designee Signature T1-AS-17) Designee Signature
(if request originated outside of the
Procurement Department)
Roger Nondorf

Printed Name and Title

Deputy Chief of Procurement




Nava, Elvia
e A ——

From: Curcuro, Eleanor

Sent: Wednesday, October 25, 2017 10:57 AM

To: Nava, Elvia

Subject: FW: Catapult - New Vendor Codes for Teams

Sent: Wednesday, August 02, 2017 2:54 PM
To: Flippin, Mark
Subject: RE: Catapult - New Vendor Codes for Teams

| verified, and it looks good. Thanks!!!

Sent: Wednesday, August 02, 2017 2:37 PM
To: Curcuro, Eleanor
Subject: RE: Catapult - New Vendor Codes for Teams

Done
| think

Please verify

From: Curcuro, Eleanor

Sent: Wednesday, August 02, 2017 11:42 AM
To: Flippin, Mark

Subject: Catapult - New Vendor Codes for Teams

Hi Mark,

| reached out to Julia Shaw to have vendor codes created for 5 teams that were recently awarded contracts for PSB 17-
3. She provided me with the vendor codes listed below in red. When | tried to input these codes in Catapult, | received
a vendor maintenance error that said “Duplicate vendor numbers are not allowed”. When | told Julia that | was having a
problem with these codes...and when | also asked her if | should have new codes that are just for the team (and not the
same code that is used for the team lead), she said that you deal with Catapult and can help. Do you know why | am
receiving that error when | try to put the codes in the vendors module, and would you be able to help me with the
issue?

anSystems Corporation/Hanson Professional Services, Inc. (Short name TSCHPS_TM)
2. BEN159 Alfred Benesch & Company/The Roderick Group, Inc./2IM Group, LLC (Short name ALTR2I_TM)
3. VCO159 V3 Companies of lllinois, Ltd./Michael Baker International, Inc. (Short name V3CMBJ_TM)

4. BOW159 Bowman, Barrett & Associates Inc./Christopher B. Burke Engineering, Ltd. (Short name
BBACBE_TM)

5. DES159 d’Escoto, Inc./Burns & McDonnell Engineering, Inc. (Short name DESBME_TM)

1




TEAMING AGREEMENT

This TEAMING AGREEMENT (“Agreement”) is made as of the 10th_day of October, 2017 by and
between TRANSYSTEMS CORPORATION, a Missouri corporation ("TranSystems") and HANSON
PROFESSIONAL SERVICES INC., a Delaware corporation ("Hanson"), (each individually, a "Party"
and collectively, the "Parties") for the following reasons:

(1) The Parties prepared and submitted a Statement of Interest (the "SOI") to the lllinois State Toll
Highway Authority ("Tollway"), dated May 4, 2017 for PSB 17-3, ltem 3 to provide certain
professional engineering services with respect to Contract 1-17-4298, 1-294, Tri-State Tollway,
Roadway Reconstruction, 1-565 Ramps (MP 24.1) to Ogden Avenue (MP 27.8) (the "Project"); and

(2) The Tollway has accepted the SOl and now desires that the Parties perform or provide such
services in accordance with the SOI; and

(3) The Parties prepared and submitted a Proposal dated October 9, 2017 to perform design
section engineering services for Contract I-17-4298; and

(4) The Parties agree to enter into a Contract (Exhibit A), with TranSystems as the Prime and
Hanson as a subconsultant, subsequent to execution of a Design Section Engineer Agreement
Including Teaming Lump Sum (“DSE Teaming Agreement”) (Exhibit B) between the Toliway and
the Parties stemming from the above referenced SOI; and

(5) The Parties enter into this teaming arrangement for the limited purpose set forth herein; and

(6) The Parties intend by this Agreement to specify their rights and obligations with respect to
one another, and all other matters pertaining to the affairs of the Team.

In consideration of the promises contained in this Agreement, the Parties agree as follows:

ARTICLE 1 - PURPOSE

1.1 The Parties hereby associate themselves as a Team for the sole and limited purpose of (a) jointly
negotiating and signing a DSE Teaming Agreement (Exhibit B) with the Tollway based on the SOI, (b)
performing such DSE Teaming Agreement and (c) defining the rights and obligations among the Parties
in connection with the performance of the DSE Teaming Agreement.

1.2 This Agreement shall not limit any Party hereto from engaging in other business for its own
account. Each Party agrees, however, to provide sufficient attention and personnel to its obligations
hereunder so that such obligations shall be properly and promptly performed.

ARTICLE 2 - PARTY RELATIONSHIPS

2.1 Nothing contained in this Agreement shall be construed as to constitute, create, give effect to, or
otherwise recognize any partnership, representative, agency, employment relationship, fiduciary
relationship, or formal business entity of any kind amongst the Parties except as specifically necessary
and set forth in this Agreement for performance of the DSE Teaming Agreement. The rights and
obligations of the Parties shall be limited to those expressly set forth herein.

2.2 No Party hereto shall have the authority or right, nor shall any Party hereto hold itself out as
having the authority or right, to borrow money or incur obligations of any kind whatsoever, express or
implied, on behalf of or in the name of the Team or any other Party hereto without the express prior
written consent of the Team or such other Parties, respectively.

2.3 No Party hereto shall have the authority or right, nor shall any Party hereto hold itself out as
having the authority or right, to accept service of any legal process addressed to or intended for any
other Party hereto.

TSCHPS Team 1 1010/2017

101406026 v.1




24 No Party hereto shall have the right to unilaterally withdraw from the Team if such withdrawal
would cause the other party or the Team to be in breach of any other contract to which it is a party,
including but not limited to the DSE Teaming Agreement, nor shall it withdraw without cause unless
mutually agreed upon amongst the Parties.

Managing Firm: TranSystems Corporation

Firm Responsible for Invoicing TranSystems Corporation

The Parties designate the following individuals as Authorized Representatives of the Team to act on
behalf of their respective Party and on behalf of the Team:

TranSystems: Martin A. Ross, PE — Project Manager

Hanson: John Nelson, PE — Project Engineer

Percentage of Work. TranSystems and Hanson shall divide the work between the Parties, exclusive of
other subconsultants, as follows:

TranSystems: 53%
Hanson: 47%

Direct Costs. TranSystems and Hanson shali divide Direct Costs common to the Project such as
printing of plans, reports and other deliverables to the Client and other direct costs as mutually agreed
upon by both parties. Direct costs attributable to each firm’s work including travel costs to Project
meetings shall be borne by the respective firm.

Staffing. The Parties shall furnish from their respective organizations, all of the personnel, skill,
experience and knowledge which is required for the efficient and expeditious management of the Team.
Personnel of each Party assigned to the Project shall remain employees of their respective employers.
Other personnel may be assigned to the Project at the request of the Project Manager or Project
Engineer as required for the performance of the Team's obligations under the DSE Teaming Agreement.

Supplemental Contracts and Contract Reallocations. The Parties shall jointly negotiate the DSE
Teaming Agreement, Supplemental Contracts and Contract Reallocations with the Tollway. No Party
shall be authorized to make commitments for the other Party without the prior written approval of such
other Party. Any changes to the scope of services, fees, or subconsultant agreements shall be divided
equitably between the parties in accordance with the percentages shown above.

ARTICLE 3 — CONFIDENTIALITY

This Agreement is confidential and neither Party shall disclose its existence or its terms to any third
party except as expressly agreed to in writing between the parties. No releases shall be made to the
news media or the general public relating to this Agreement or participation on the Project without the
prior written approval of both Parties, which approval shall not be unreasonably withheld.

ARTICLE 4 - TERM AND TERMINATION

Except as expressly provided in Article 4.2 and Article 5, all rights and obligations of the Parties under
this Agreement shall terminate on the earliest of the following:

4.1 The mutual agreement of the Parties to terminate this Agreement.

4.2 Expiration of one (1) year from the effective date of the completion of the DSE Teaming
Agreement as recognized and recorded by the Tollway.

TSCHPS Team 2 1010/2017
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ARTICLE 5 — PROPRIETARY INFORMATION

TranSystems and Hanson, to the extent of each Party’s contractual and lawful right to do so, shall
exchange proprietary technical and other information as is reasonably required for each to perform its
obligations hereunder. TranSystems and Hanson each agree to keep such information in confidence,
for use only in connection with this Agreement, and to prevent its disclosure to any person or entity
except employees of their respective organizations who have a need to know and who are informed of
their obligations under this Agreement. Proprietary information shall be designated in writing or by
appropriate stamp or legend. No sheet or page will be so labeled which is not, in good faith, believed by
the Party labeling it to contain proprietary information.

Proprietary information shall not include information which (i) is already known to the receiving Party at
the time of its disclosure, (ii) is or becomes publicly known through no wrongful act of the receiving
Party, (iii) is communicated to a third party with the express written consent of the owner of the
information, (iv) is independently developed by the receiving Party, or (v) is required by law to be
disclosed to any governmental agency (provided that before making such disclosure, the receiving Party
shall immediately give the owner of the information written notice and an opportunity to object to the
disclosure or take action to assure confidential handling of the information).

The Parties’ obligations under this Article shall survive the termination of the Agreement.

ARTICLE 6 — ASSIGNMENT

Neither this Agreement nor any interest herein may be assigned, in whole or in part, by either Party
without the prior written consent of the other Party.

ARTICLE 7 — ENTIRE AGREEMENT

This Agreement constitutes the entire understanding and agreement between the parties with respect to
the subject matter hereof, and supersedes all prior representations and agreements, oral or written. It
shall not be modified, except in writing, executed by both Parties. The validity, construction, scope and
performance of this Agreement shall be governed by the laws of the State of llinois.

ARTICLE 8 - LIMITATION OF LIABILITY; MUTUAL INDEMNITY

The parties hereto acknowledge the requirements of Article VI of the DSE Teaming Agreement with the
Tollway including the provisions therein that the parties shall be jointly and severally liable to the Tollway
for any and all damages, injuries and claims, including those arising from the professional acts, errors or
omissions resulting from services rendered under that Agreement by the parties hereto and those for
whom they are legally liable. Therefore, in consideration of accepting such joint and several liability to
the Tollway, the parties hereto expressly agree that to the greatest extent permitted by law each party
hereto will indemnify the other party for any and all damages, losses, causes of action, suits, injuries
and claims,(including reasonable attorneys fees and costs of litigation) arising from or related to an
indemnifying party’s negligent acts, errors or omissions related to services rendered under the DSE
Teaming Agreement, including but not limited to any breach thereof (and/or this Teaming Agreement)
and/or intentional misconduct, but only to the extent caused by the indemnifying party’s negligent acts,
errors or omissions, breach of contract, and/or intentional misconduct or that of the indemnifying party’s
third party subconsultant for whom it is legally liable. Neither party shall indemnify the other to the
extent of the other party’s negligence, breach and/or intentional misconduct.

Excluding indemnity and/or contribution liability, neither Party shall be liable to the other for any indirect,
incidental, special or consequential damages, however caused, whether as a consequence of the
negligence of one party or otherwise.

ARTICLE 9 - COMPLIANCE WITH LAWS

The Parties, in the performance of this Agreement, shall comply with all applicable Federal, State and
local laws, ordinances, and regulations.

TSCHPS Team 3 1010/2017
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IN WITNESS WHEREOF, the Parties have executed this Agreement effective as of the date first
mentioned above.

TranSystems Corporation Hanson Profess

Signature: Signature: R

Name: Martin A. Ross, P.E. Name: ames P. Messmore

Title: Senior Vice President Title: /Senior Vice President

Date: October 19, 2017 Date: October 19, 2017

TSCHPS Team 4 1010/2017
101406026 v.a



DESIGN SECTION ENGINEER
AGREEMENT INCLUDING TEAMING
LUMP SUM

The Board of Directors, on the 26™ day of October, 2017, authorized this
AGREEMENT to be entered into by and between THE ILLINOIS STATE TOLL
HIGHWAY AUTHORITY, an instrumentality and administrative agency of the State of
lllinois, hereinafter sometimes referred to as "TOLLWAY", and comprised of the Team
of TRANSYSTEMS CORPORATION / HANSON PROFESSIONAL SERVICES INC.,
authorized and existing within the laws of the State of lllinois, hereinafter referred to as
"DESIGN SECTION ENGINEER".

WHEREAS, the DESIGN SECTION ENGINEER has submitted a proposal dated
October 9, 2017, to provide design section engineering services for Contract No. 1-17-
4298 for Tri-State Tollway, Roadway Reconstruction, I-55 Ramps (Mile Post 24.1)
to Ogden Avenue (Mile Post 27.8); and

WHEREAS, DESIGN SECTION ENGINEER represents itself to be a
professional engineering firm meeting the stated pre-qualification criteria for selection
from PSB 17-3, Item 3, staffed with professional licensed engineers, experienced and
able to perform the engineering design services required for said contract, and it is in
the best interest of the TOLLWAY to accept said proposal.

In consideration of the mutual covenants hereinafter contained, the parties hereto
mutually covenant and agree as follows:

ARTICLE |

General Provisions

A. The DESIGN SECTION ENGINEER shall perform all design section
engineering services for Contract No. 1-17-4298 for Tri-State Tollway, Roadway
Reconstruction, I1-55 Ramps (Mile Post 24.1) to Ogden Avenue (Mile Post 27.8) in
accordance with the requirements and terms of this Agreement and the proposal from
the DESIGN SECTION ENGINEER of October 9, 2017, attached hereto and made a
part hereof as Exhibit "1". With respect to any inconsistency or conflict between the
terms of this Agreement and the proposal (Exhibit "1"), the term or terms of this
Agreement shall govern and prevail.

B. All services performed by DESIGN SECTION ENGINEER shall be
performed according to professional standards and in accordance with the Design
Section Engineer's Manual for The lllinois State Toll Highway Authority in effect at the
date of contract execution, and as revised thereafter.

Rev. 9/13/2017 Page 1 of 14 Contract 1-17-4298




C. The DESIGN SECTION ENGINEER shall perform its services hereunder
with the same degree of care, skill and diligence as is ordinarily possessed and
exercised by a member of the same profession, currently practicing under similar
circumstances.

D. The DESIGN SECTION ENGINEER has entered into a Teaming
Agreement identifying the obligations, duties and responsibilities of each party to the
Teaming agreement which is attached to this Agreement.

ARTICLE 1l

Time of Performance

Upon receipt of Notice to Proceed authorized by the Chief Engineering Officer of
the TOLLWAY, the DESIGN SECTION ENGINEER shall perform the services herein
during the period commencing on the latter of either execution of the Agreement or
October 27, 2017 and ending October 31, 2024, in accordance with the schedule
included in the attached proposal.

Notwithstanding anything in this Agreement, the DESIGN SECTION ENGINEER,
including the DESIGN SECTION ENGINEER'’s subcontractors, if any, shall not be
responsible hereunder for any delay, default or nonperformance of this Agreement, if
and to the extent that such delay, default or nonperformance is caused by an act of
God, weather, accident, labor strike or shortage, fire, explosion, riot, war, rebellion,
terrorist activity, sabotage, flood, epidemic, or any other cause beyond the reasonable
control of such party.

ARTICLE I

Compensation

The DESIGN SECTION ENGINEER shall perform all engineering design
services as required herein, and the TOLLWAY shall pay the DESIGN SECTION
ENGINEER as compensation therefor, the DESIGN SECTION ENGINEER'S agreed
LUMP SUM in increments as detailed further in Exhibit "1" with an upper limit of
compensation of Twenty-Three Million Dollars and No Cents ($23,000,000.00). If, in
the opinion of the DESIGN SECTION ENGINEER, additional fees or expenses in
excess of the upper limit of compensation agreed herein are required, the DESIGN
SECTION ENGINEER shall promptly notify the Chief Engineering Officer of the
TOLLWAY thereof and shall not incur or charge any such fees or expenses without prior
written approval of the Chief Engineering Officer. The DESIGN SECTION ENGINEER
shall ensure that subcontractors (if applicable) submit invoices in a manner consistent
with the terms of this Agreement and shall include language in subcontractor
agreements whereby the subcontractors expressly agree to be bound by the terms of
this Agreement, including but not limited to the Inspector General Provision at Article
XIX.
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ARTICLE IV

Scope of the Service

The DESIGN SECTION ENGINEER represents that it has examined the project
site, met with representatives of the TOLLWAY, and had an opportunity to ascertain the
extent and the scope of services required to complete this project and is knowledgeable
of the services to be performed within the time set forth in the Project Schedule
indicated in Exhibit "1" hereof. The DESIGN SECTION ENGINEER further understands
and agrees that all the services required to properly complete the services will be at or
below the total estimated fee (Upper Limit of Compensation) established for this
contract, and that only upon receipt of correspondence modifying the established scope
of services for this contract from the Chief Engineering Officer, will any portion of the
contingency provision of the said proposal be utilized. The DESIGN SECTION
ENGINEER shall not be entitled to additional compensation due to errors in estimating
the time, costs or expertise required to complete this design project.

ARTICLE V

Compliance with State and Other Laws

The DESIGN SECTION ENGINEER specifically agrees that in the performance
of the services herein enumerated, the DESIGN SECTION ENGINEER, its associates,
subcontractors, agents and employees will comply with all applicable Federal laws,
State statutes, local ordinances, rules and regulations.

Governing Law; Exclusive Jurisdiction

This Agreement, and all the rights and duties of the parties arising from or
relating in any way to the subject matter of this Agreement or the transaction(s)
contemplated by it, shall be governed by, construed and enforced only in accordance
with the laws of the United States and the State of lllinois (excluding any conflict of laws
provisions that would refer to and apply the substantive laws of another jurisdiction).
Any suit or proceeding relating to this Agreement, including arbitration proceedings,
shall be brought only in DuPage County, lllinois. The Team of TranSystems
Corporation / Hanson Professional Services, Inc., consents to the exclusive
jurisdiction and venue of the courts located in DuPage County, State of Illinois.

Confidentiality

DESIGN SECTION ENGINEER, including its agents and subconsultants, to this
AGREEMENT may have or gain access to confidential data or information owned or
maintained by the TOLLWAY in the course of carrying out its responsibilities under this
AGREEMENT. The DESIGN SECTION ENGINEER shall presume all information
received from the TOLLWAY or to which it gains access pursuant to this AGREEMENT
is confidential. No confidential data collected, maintained, or used in the course of
DESIGN SECTION ENGINEER's performance of this contract shall be disseminated
except as authorized by law and with the written consent of the TOLLWAY, either during
the period of the AGREEMENT or thereafter. The DESIGN SECTION ENGINEER must
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return any and all data collected, maintained, created or used in the course of the
performance of the AGREEMENT, in whatever form it is maintained, promptly at the
end of the AGREEMENT, or earlier at the request of the TOLLWAY, or notify the
TOLLWAY in writing of its destruction with prior TOLLWAY approval only.

The foregoing obligations shall not apply to confidential data or information
lawfully in the DESIGN SECTION ENGINEER's possession prior to its acquisition from
the TOLLWAY; received in good faith from a third-party not subject to any confidentiality
obligation to the disclosing Party; or independently developed by the DESIGN
SECTION ENGINEER without the use or benefit of the TOLLWAY's confidential
information.

ARTICLE VI

Responsibility for Injuries and Damages

The DESIGN SECTION ENGINEER shall be responsible for all injuries to
persons and damages to property due to the activities of the DESIGN SECTION
ENGINEER, its associates, agents or employees, in connection with an error, omission,
intentional, willful, wanton or negligent act(s), and shall be responsible for all parts of its
work, both temporary and permanent, relating to the performance of any services under
this Agreement or in connection therewith. It is expressly understood that the DESIGN
SECTION ENGINEER shall indemnify and save harmless the TOLLWAY, its Directors
and employees from claims, suits, actions, damages, costs and fees arising from,
growing out of an error, omission, intentional, willful, wanton or negligent act(s) of the
DESIGN SECTION ENGINEER under this Agreement, to the maximum extent
permitted by law, and such indemnity shall not be limited by reason of the enumeration
of any insurance coverage hereinafter provided. Nothing herein contained shall be
construed as prohibiting the TOLLWAY, its Directors or the employees from defending
any actions and suits brought against them or any of them or from employing their own
counsel in defense of all such actions and suits. It is understood and agreed that the
DESIGN SECTION ENGINEER is an independent contractor and as such is solely
responsible for all of its activities hereunder.

The firms comprising the DESIGN SECTION ENGINEER and identified in the
Teaming Agreement shall be jointly and severally liable to the TOLLWAY for any and all
damages, injuries and claims, including those arising from the professional acts, errors
or omissions resulting from services rendered per this Agreement.

ARTICLE VII
Insurance

The DESIGN SECTION ENGINEER agrees to procure and maintain during the
entire term of this contract and any extensions thereto, at its own expense and without
additional expense to the TOLLWAY, adequate insurance for claims for injuries to
persons or damage to property which may arise from or in connection with the
performance of the work by the DESIGN SECTION ENGINEER, his agents,
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representatives, employees or subcontractors. Work shall not commence until all
insurance required by this section has been obtained and acceptable documentation
provided to the TOLLWAY. Acceptable insurance companies shall be authorized or
approved to transact business under the laws of the State of lllinois, shall be rated by
A.M. Best and Company with a financial strength rating of “A-* or better and a financial
size category of not less than “VII".

The DESIGN SECTION ENGINEER shall obtain for the term of the contract, and
any extensions thereto, insurance in the following kinds and minimum limits:

a.

Rev. 9/13/2017

Worker's Compensation Insurance as required by state statute, and
Employer’s Liability insurance covering all the DESIGN SECTION
ENGINEER’s employees acting within the course and scope of
their employment.

Commercial General Liability Insurance written on Insurance
Services Office (ISO) occurrence form CG 00 01 10/03 or
equivalent, covering premises operations, independent contractors,
blanket contractual liability, and personal injury with minimum limits
of $1,000,000.00 (One Millions Dollars) each occurrence and
$2,000,000.00 (Two Million Dollars) annual general aggregate.

If any aggregate limit is reduced below $2,000,000.00 because of
claims made or paid, the DESIGN SECTION ENGINEER shall
obtain additional insurance to restore the full aggregate limit and
furnish documentation to the TOLLWAY.

Automobile Liability Insurance covering any auto, including owned,
hired and non-owned autos, with a minimum limit of $1,000,000.00
(One million Dollars) each occurrence, combined single limit.

Excess / Umbrella Liability Insurance providing excess coverage
over commercial general liability, automobile liability and
employer’s liability with a minimum limit of $2,000,000.00 (Two
Million Dollars) per occurrence and in aggregate.

Engineering Professional Errors and Omissions Liability providing
coverage for claims, damages, losses or expenses arising out of or
resulting from the performance of Professional Services
contemplated in this contract. Limits of liability shall be a minimum
of $2,000,000 (Two Million Dollars) per occurrence and in
aggregate. The policy, including claims made forms, shall remain in
effect for the duration of the contract and then have a three-year
discovery period or longer as required by State Statue. Each
member of the DESIGN SECTION ENGINEER agrees that it will
maintain its Engineering Professional Errors and Omissions Liability
policy in effect for three years after the completion of the
Agreement.
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All deductible or self-insured retentions must be declared and are the sole
responsibility of the DESIGN SECTION ENGINEER. The lllinois State Toll Highway
Authority shall be named an “additional insured” for the commercial general liability and
automobile liability coverage. These policies shall be primary for the additional insured
and not contributing with any other insurance or similar protection available to the
additional insured. Copies of the applicable “additional insured” endorsements will be
provided to the TOLLWAY with the insurance documentation.

The DESIGN SECTION ENGINEER shall submit insurance documentation prior
to the commencement of any contract work and will provide documentation of renewals
of said policies as they occur. Any failure of the TOLLWAY to request proof of
insurance will not waive the requirement of maintenance of protection as specified
herein.

ARTICLE VI

Ownership of Documents

All documents, including tracings, drawings, estimates, specifications, field notes,
investigations, studies and all documents, memoranda and information relating to
services to be furnished and performed pursuant to this Agreement are the property of
the TOLLWAY. During the performance of the engineering services herein provided for,
the DESIGN SECTION ENGINEER shall be responsible for any loss or damage to the
documents herein enumerated while they are in its possession, and any such
documents shall be restored at its expense. Full access to the work during the
preparation of the plans shall be available to the TOLLWAY and such other agencies as
may be approved by the TOLLWAY. It is agreed and understood by the parties that any
plans, drawings, blueprints or other similar documents ("plans") provided under this
Contract which are reused by the TOLLWAY, on other projects, shall be at the
TOLLWAY's own risk. Any person or entity reusing any plans shall be solely
responsible for such reuse. Should the DESIGN SECTION ENGINEER reuse any
plans, it agrees to indemnify all persons or entities for any claims or actions resulting
from its reuse to the extent that said claim or action results from such reuse. The
TOLLWAY agrees to require any person (including the TOLLWAY itself) reusing the
plans provided by the DESIGN SECTION ENGINEER to abide by the terms and
conditions set forth in this paragraph.

ARTICLE IX

Financial Statement

The DESIGN SECTION ENGINEER shall, within ten (10) days after requested by
the TOLLWAY, furnish the TOLLWAY with a current statement of the financial condition
of the DESIGN SECTION ENGINEER and any other financial information requested by
the TOLLWAY.
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ARTICLE X

Successors and Assigns
The TOLLWAY and DESIGN SECTION ENGINEER each bind themselves, their
successors and assigns to the other party of this Agreement and to the successors and
assigns of such other party with respect to all covenants of this Agreement. Except as
this Agreement provides, neither the TOLLWAY nor the DESIGN SECTION ENGINEER
shall assign, sublet or transfer its interest in this Agreement without the written consent
of the other.

ARTICLE Xl

Subcontractors

The DESIGN SECTION ENGINEER shall not subcontract or assign services to
be performed under this Agreement without prior written approval of the TOLLWAY,
except that the DESIGN SECTION ENGINEER may without such prior approval,
contract with others for photogrammetric maps, equipment and supplies, printed matter,
and other reproductions and stenographic, clerical or any other non-technical services.

ARTICLE Xl

Suspension

The TOLLWAY may, from time to time, suspend and halt the services of DESIGN
SECTION ENGINEER pursuant to this Agreement at its sole discretion effective five (5)
days after delivery of written notice thereof for any period of time or times not exceeding
a total of twelve (12) months. In the event of such suspension not occasioned by
violation of the Agreement by the DESIGN SECTION ENGINEER, the DESIGN
SECTION ENGINEER shall be paid for authorized services performed prior to the
effective date of the suspension, including any reimbursable expenses then due, in
accord with this Agreement.

ARTICLE Xlli

Termination

A. Termination Without Cause

1. The TOLLWAY reserves the right, at its sole discretion, to terminate this
Agreement without cause at any time. In the event of such termination, the TOLLWAY
will promptly deliver a written Notice of Termination Without Cause to the DESIGN
SECTION ENGINEER. Upon termination and within ten (10) days of said termination,
the DESIGN SECTION ENGINEER shall prepare a detailed Progress Report, in form
satisfactory to the Chief Engineering Officer of the TOLLWAY, including information as
to all the services performed by the DESIGN SECTION ENGINEER and the status of
the services as of the date of the termination, and provide all other information and
documents developed under the terms of this Agreement as requested by the Chief
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Engineering Officer of the TOLLWAY. The TOLLWAY will review the Progress Report
and services and determine the percentage of the work required to be performed under
this Agreement that has been completed by the DESIGN SECTION ENGINEER. In
case of dispute between the TOLLWAY and the DESIGN SECTION ENGINEER, the
decision of the Chief Engineering Officer shall be final. At the request and direction of
the Chief Engineering Officer of the TOLLWAY, the DESIGN SECTION ENGINEER
shall, additionally, within ten (10) days after the date of termination, furnish the
TOLLWAY with two (2) sets of prints of plans, two (2) sets of Special Provisions and two
(2) sets of calculations with respect to the services performed to date of termination in
accordance with the requirements of the Design Section Engineer's Manual for The
llinois State Toll Highway Authority in effect at the date of contract execution, and as
revised thereafter.

In the event the Chief Engineering Officer of the TOLLWAY requires additional
services to be performed by the DESIGN SECTION ENGINEER to complete certain
elements of the engineering services, the DESIGN SECTION ENGINEER shall prepare
a final Progress Report on completion of the additional services. The TOLLWAY will
review the final Progress Report and determine the percentage of completed services
performed under the Agreement by the DESIGN SECTION ENGINEER.

2. The total compensation due to the DESIGN SECTION ENGINEER, in the
event of termination without cause, shall be limited to the following, less all previous
payments to the DESIGN SECTION ENGINEER and any credits or set-offs due to the
TOLLWAY based on the percent complete of the task or deliverable at the time of
termination.

B. Termination for Cause

1. In the event the DESIGN SECTION ENGINEER fails to meet any of its
contractual obligations, as set forth in this Agreement including the proposal, then the
TOLLWAY, at its option, may consider the Agreement as canceled effective upon the
delivery of written Notice of Termination for Cause to the DESIGN SECTION
ENGINEER, and the DESIGN SECTION ENGINEER shall have no further claims or
rights against the TOLLWAY except as set forth herein. The TOLLWAY may, as
additional remedies, and without prejudice to or waiver of any other right or remedy
which it possesses hereunder or as a matter of law, complete the performance of the
engineering services with its own forces, or secure services from any other available
source and any difference in cost shall be charged back to the DESIGN SECTION
ENGINEER, or at the option of the TOLLWAY the DESIGN SECTION ENGINEER shall
promptly pay for or reimburse the TOLLWAY for any such difference in cost, or the
TOLLWAY may deduct any such cost from any payments due or to become due the
DESIGN SECTION ENGINEER, if any. In addition to any difference in cost for services
incurred by the TOLLWAY, the DESIGN SECTION ENGINEER shall reimburse the
TOLLWAY for any costs, fees, or expenses, including administrative, engineering and
legal expenses incurred by the TOLLWAY due to the failure of the DESIGN SECTION
ENGINEER to meet such obligations. The foregoing costs, fees and expenses, may, at
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the direction of the TOLLWAY, be deducted from any sums remaining due for services
properly performed prior to the effective date of the cancellation and termination.

2. The conditions for termination for cause are as follows:

a. If DESIGN SECTION ENGINEER becomes insolvent, commits any
act of bankruptcy, makes a general assignment for the benefit of
creditors, or becomes the subject of any proceeding commenced
under any statute or law established for the relief of debtors;

b. If a receiver, trustee or liquidator of any of the property or income of
DESIGN SECTION ENGINEER shall be appointed;

c. |f DESIGN SECTION ENGINEER shall fail to perform the scope of
services, or any part thereof, with the diligence necessary to
maintain its progress and compete the scope of services as
prescribed by the time schedule and shall fail to take such steps as
directed by the TOLLWAY to remedy delays within five (5) days after
written notice thereof from TOLLWAY;

d. If DESIGN SECTION ENGINEER shall violate any of the terms,
provisions, conditions, covenants, or Certifications contained in this
Agreement and shall fail to take such steps as directed by the
TOLLWAY to remedy such default within five (5) days after written
notice thereof from TOLLWAY.

3.  Upon termination for cause, and within ten (10) days of such notice, the
DESIGN SECTION ENGINEER shall prepare a detailed Progress Report in a form
satisfactory to the Chief Engineering Officer of the TOLLWAY, including information as
to all services performed by the DESIGN SECTION ENGINEER and the status of the
services as of the date of the termination, and provide all other information and
documents developed under the terms of this Agreement as requested by the Chief
Engineering Officer of the TOLLWAY. The TOLLWAY will review the Progress Report
and determine the percentage of services that have been performed under this
Agreement by the DESIGN SECTION ENGINEER. In the case of dispute between the
TOLLWAY and the DESIGN SECTION ENGINEER, the decision of the Chief
Engineering Officer shall be final. At the request and direction of the Chief Engineering
Officer of the TOLLWAY, the DESIGN SECTION ENGINEER shall additionally, within
ten (10) days after the date of termination, furnish the TOLLWAY with two (2) sets of
prints of plans, two (2) sets of Special Provisions and two (2) sets of calculations with
respect to the services performed to the date of termination in accordance with the
requirements of the Design Section Engineer's Manual for The lllinois State Toll
Highway Authority in effect at the date of contract execution, and as revised thereafter.

4. The total compensation due to the DESIGN SECTION ENGINEER in the
event of Termination for Cause shall be the following, less all previous payments to the
DESIGN SECTION ENGINEER, and any credits or set-offs due to the TOLLWAY based
on the percent complete of the task or deliverable at the time of termination.

Rev. 9/13/2017 Page 9 of 14 Contract 1-17-4298




C. Termination due to Lack of an Appropriation

This Agreement is subject to termination and cancellation in any year for which
the General Assembly fails to make an appropriation (if such an appropriation is
required) to make payments under the terms of the Agreement. Currently, the
TOLLWAY is not required to obtain a yearly appropriation of its funds. However, the
TOLLWAY cannot and does not make any representation or warranties concerning
future appropriation requirements.

ARTICLE XIV

Solicitations

The DESIGN SECTION ENGINEER warrants that no person or selling agency
has been employed or retained to solicit or secure this Agreement upon an agreement
or understanding for a commission, percentage, brokerage or contingent fee. For
breach or violation of this warranty, the TOLLWAY shall have the right to annul this
Agreement without liability or in its discretion to deduct from the contract price or
consideration the full amount of such commission, percentage, brokerage or contingent
fee.

ARTICLE XV

Record Retention and Audit

In compliance with the lllinois Procurement Code (30 lll. Comp. Stat. 500/20-65)
and rules promulgated thereunder, every CONTRACT for goods and services shall
provide that the contractor shall maintain certain records, books and documents.

The DESIGN SECTION ENGINEER shall maintain in the State of lllinois, for a
minimum of five years from the latter of the date of completion of the CONTRACT or the
date of final payment under the CONTRACT, adequate books, records, and supporting
documents from an accounting system maintained in accordance with generally
accepted accounting principles to verify the amounts, recipients, uses and methods of
all disbursements of funds passing in conjunction with the CONTRACT. The five year
record maintenance period shall be extended for the duration of any audit in progress at
the time of that period’s expiration. The DESIGN SECTION ENGINEER shall at its own
expense make such records available in a timely manner for inspection and audit
(including copies and extracts of records) as required by the Auditor General and other
State Auditors, the Chief Procurement Officer for General Services, the lllinois
Department of Transportation, and the TOLLWAY’s Inspector General, Internal Audit or
other TOLLWAY agents at all reasonable times and without prior notice. For purposes
of this section, “timeliness” will be considered production within the time period specified
by the Auditor General and other State Auditors, the Chief Procurement Officer for
General Services, the lllinois Department of Transportation and the TOLLWAY'’s
Inspector General, Internal Audit or other TOLLWAY agents, but no later than thirty
days after a request for records being made unless otherwise agreed to by the parties.
The DESIGN SECTION ENGINEER agrees to cooperate fully with any audit conducted
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by the Auditor General and other State Auditors, the Chief Procurement Officer for
General Services, the lllinois Department of Transportation and the TOLLWAY's
Inspector General, Internal Audit or other TOLLWAY agents, and to provide full access
to all relevant materials. The auditors reserve the right to enter the DESIGN SECTION
ENGINEER's place of business in order to audit the records. If they are not produced in
a timely manner by the DESIGN SECTION ENGINEER, then the DESIGN SECTION
ENGINEER shall reimburse the TOLLWAY or other State agency for the travel
expenses of its auditors in the event that this right is invoked.

The obligations of this Section shall be explicitly included in any subcontracts or
agreements formed between the DESIGN SECTION ENGINEER and any
subcontractors or suppliers of goods and services to the extent that those subcontracts
or agreements relate to fulfilment of the DESIGN SECTION ENGINEER'’s obligations to
the TOLLWAY. Such subcontractor shall be required to comply with the terms and
conditions of this Section and the TOLLWAY shall be entitled to enforce a breach of that
contract.

Any audit adjustment will be submitted on a final invoice for any underpayment or
overpayment to the DESIGN SECTION ENGINEER or its subcontractors. The DESIGN
SECTION ENGINEER shall promptly reimburse the TOLLWAY for any overpayment, or
the TOLLWAY at its option may deduct any overpayment from any funds due the
DESIGN SECTION ENGINEER, whether those funds are due under this contract or
other contracts to which the DESIGN SECTION ENGINEER is a party either directly
with the TOLLWAY or as a subcontractor. In the event the DESIGN SECTION
ENGINEER fails or refuses to reimburse the TOLLWAY for an overpayment, the
DESIGN SECTION ENGINEER shall be responsible for all costs, including attorney
fees, incurred by the TOLLWAY to collect such overpayment.

Failure to maintain or make available the books, records, and supporting
documents required by this Section shall establish a presumption in favor of the
TOLLWAY for recovery of any funds paid by the TOLLWAY under the contract for which
adequate books, records and supporting documentation are not available to support
their purported disbursement.

The DESIGN SECTION ENGINEER shall reimburse the TOLLWAY for the total
costs of an audit that identifies significant findings that would benefit the TOLLWAY,
including but not limited to reasonable attorney’s fees and other expenses. Significant
findings for the purposes of this provision shall be identified as an amount in excess of
$50,000 in aggregate of the audit report or findings of material performance or
compliance deficiencies.

If the DESIGN SECTION ENGINEER fails to comply with these requirements,

the DESIGN SECTION ENGINEER may be disqualified or suspended from bidding on
or working on future contracts.
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ARTICLE XVI

Notices

Notices to be given hereunder or documents to be delivered shall be deemed
sufficient if delivered personally or mailed by certified mail to the DESIGN SECTION
ENGINEER at TranSystems Corporation, 1475 East Woodfield Road, Schaumburg,
lilinois 60173, or to the Chief Engineering Officer at 2700 Ogden Avenue, Downers
Grove, lllinois 60515. Either party may change the place to which notices hereunder
may be addressed by written notice to the other party at any time or times.

ARTICLE XVIi

Quality Assurance and Quality Control (QA/QC) Plan

The DESIGN SECTION ENGINEER’'S QA/QC PLAN for this PROJECT must be
presented by the DESIGN SECTION ENGINEER fourteen (14) days after receiving the
signed contract.  After acceptance by the TOLLWAY, the DESIGN SECTION
ENGINEER must adhere to this QA/QC Plan and will be required to periodically confirm,
in writing, that they have complied with the approved plan. The statement of compliance
must be submitted to the TOLLWAY Project Manager with each milestone submittal
(preliminary plans, draft reports, soil report, drainage study, etc.).

The QA/QC Plan must follow the GUIDELINES FOR the DESIGN SECTION
ENGINEER’S QUALITY PROGRAM, which will be provided by the TOLLWAY.

ARTICLE XVIII

Miscellaneous

This Agreement, when executed by the DESIGN SECTION ENGINEER, shall be
an offer by the DESIGN SECTION ENGINEER to the TOLLWAY and shall not be
construed as an offer by the TOLLWAY to the DESIGN SECTION ENGINEER. All
Agreements are subject to the statutes, rules, regulations and policies governing the
TOLLWAY and are expressly subject to the approval of the TOLLWAY’s Board of
Directors, the Procurement Policy Board, the Chief Procurement Officer for General
Services, and the Attorney General of the State of Illinois.

ARTICLE XIX

Inspector General

The Vendor/Contractor hereby acknowledges that pursuant to Section 8.5 of the
Toll Highway Act (605 ILCS 10/8.5) the Inspector General of the lllinois State Toll
Highway Authority has the authority to conduct investigations into certain matters
including but not limited to allegations of fraud, waste and abuse, and to conduct
reviews. The Vendor/Contractor will fully cooperate in any OIG investigation or review.
Cooperation includes providing access to all information and documentation related to
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the goods/services described in this Agreement, and disclosing and making available all
personnel involved or connected with these goods/services or having knowledge of
these goods/services. All subcontracts must inform Subcontractors of this provision and
their duty to comply.

ARTICLE XX

Engineer Selection Process

The TOLLWAY and the DESIGN SECTION ENGINEER hereby certify that they
are in compliance with the provisions of the Architectural, Engineering and Land
Surveying Qualifications Based Selection Act (30 ILCS 535) with respect to the
procurement of the services covered in this Agreement.

ARTICLE XXI

Report of a Change in Circumstances

The DESIGN SECTION ENGINEER agrees to report to the TOLLWAY as soon
as practically possible, but no later than 21 days following any change in facts or
circumstances that might impact the DESIGN SECTION ENGINEER’s ability to satisfy
its legal or contractual responsibilities and obligations under this contract. Required
reports include, but are not limited to changes in the DESIGN SECTION ENGINEER's
Certification/Disclosure Forms, the DESIGN SECTION ENGINEER's IDOT pre-
qualification, or any certification or licensing required for this project. Additionally, the
DESIGN SECTION ENGINEER agrees to report to the Tollway within the above
timeframe any arrests, indictments, convictions or other matters involving the DESIGN
SECTION ENGINEER, or any of its principals, that might occur while this contract is in
effect. This reporting requirement does not apply to common offenses, including but not
limited to minor traffic/vehicle offenses.

Further, the DESIGN SECTION ENGINEER agrees to incorporate substantially
similar reporting requirements into the terms of any and all subcontracts relating to work
performed under this agreement. The DESIGN SECTION ENGINEER agrees to
forward or relay to the Tollway any reports received from subcontractors pursuant to this
paragraph within 21 days.

Finally, the DESIGN SECTION ENGINEER acknowledges and agrees that the
failure of the DESIGN SECTION ENGINEER to comply with this reporting requirement
shall constitute a material breach of contract which may result in this contract being
declared void.

Rev. 9/13/2017 Page 13 of 14 Contract I-17-4298




IN WITNESS WHEREOF, the parties hereto have executed this Agreement for
CONTRACT 1-17-4298 the day and year first above written.

THE ILLINOIS STATE TOLL TRANSYSTEMS CORPORATION /
HIGHWAY AUTHORITY HANSON PROFESSIONAL
SERVICES, INC.

1914{(7

Senior Vice President Date
TranSystems Corporation

Martin A. Ross

Printed Name as Signed Above
APPROVED:

nior Vice Presidgnt
anson Professiondl Services, Inc.

Chief Financial Officer — Signature Date
Michael Colsch

APPROVED: James P. Messmore
Printed Name as Signed Above

17
Hering; Genefal Counsel + Signature Date
Elizabeth Oplawski

71

roved as to Form and Constitutionality

L/ /17

Attorney Genera nature Date

VA fary Schotr
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DESIGN SECTION ENGINEER PROPOSAL
LUMP SUM

FOR CONTRACT NUMBER 1-17-4298

This proposal, dated October 9, 2017, is submitted by TranSystems Corporation/Hanson
Professional Services of Schaumburg, lllinois for Design Section Engineer's Service.

LOCATION OF DESIGN SECTION

The location of the construction Contract |-17-4298 for which we propose to provide
Design Section Engineering Services is from Mile Post 24.1 to Mile Post 27.8 on the Tri-
State Tollway (1-294), in Cook County (Counties), lllinois.

SCOPE OF DESIGN SECTION ENGINEERING SERVICES

Design Engineering Services following selection from PSB 17-3, Iltem # 3 more fully
detailed in Exhibit F-LS, attached hereto, will be executed in full compliance with the
lllinois State Toll Highway Authority's Design Section Engineer's Manual, and in effect at
the date the contract is awarded, and as revised thereafter, and with the Illinois State Toll
Highway Authority’s (hereinafter referred to as “TOLLWAY”) current practices. These
services shall include preparation of contract plans, special provisions, construction
schedule and review of bids; all field surveys, investigations, designs and analyses
required to complete the work; and may include checking of shop drawings and
consultation during the construction period. All design notes, quantity calculations and
field books shall be submitted to the TOLLWAY with the final plans. These documents
will be indexed and cross referenced in a manner which can be easily referenced by the
Construction Manager.

RESPONSIBILITY

The DESIGN SECTION ENGINEER acknowledges the fact that neither interim nor final
reviews by the TOLLWAY or its Consulting Engineer relieve the DESIGN SECTION
ENGINEER of its responsibility for the accuracy and adequacy of the contract documents
for this project.

FEE PROPOSAL

The DESIGN SECTION ENGINEER shall be compensated for Engineering Services on
the following basis:
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DESIGN SERVICES: Lump Sum ($23.000.000.00)
The compensation elements and their limits are more fully detailed as follows:

LUMP SUM - During the course of the project the compensation shall be the agreed to,
fixed, Lump Sum. This sum shall not be altered in anyway unless agreed to by a prior
written approval of the TOLLWAY. The LUMP SUM scope is determined by a
combination of assigned values (in US Dollars) for each deliverable listed in the Exhibit
F—LS Scope of Services. The assigned value of each deliverable includes all necessary
costs for efforts to provide the deliverable as well as all the direct and indirect labor costs
and all costs associated with the scope of work.

The LUMP SUM project is divided into a series of Tasks, with each Task consisting of
one or more deliverables of a specific value. The Deliverables value as a percentage of
the overall value of the Task determines the “weight” of the Deliverable. The “weight” of
the Task is determined by the combined value of the Deliverables within the Task as a
percentage of the overall value of the LUMP SUM.

Discrete Tasks and Assigned Deliverables - Progress is determined by “Earning Rules”
for each of the Deliverables (except for Level of Effort and Apportioned — detailed below).
These Earning Rules apply the following consistent values as a percent complete for each
Deliverable. They are as follows:

15% - Mobilization or the initial effort in starting work on a Deliverable (e.g., indexes,
table of contents, sheet layout, etc.)

50% - Significant Progress on the deliverable. Determined by providing evidence
that work on that Deliverable has produced elements of the Deliverables (e.g.,
geometry plans, calculations, survey results, cross-sections, logs, details sheets,
etc.).

85% - QA/QC — The formal Quality Control process has started for the Deliverable
which indicates the Deliverable is nearing completion.

95% - Submittal to the TOLLWAY and their agents for review.

100% - Completion of the Deliverable which would include providing disposition of all
review comments if applicable.

Other earning/alternative thresholds may be applied in extenuating circumstances
upon prior written agreement of the TOLLWAY.

A Deliverable cannot earn more than 100% of its weighted value.

Progress will be determined for each Deliverable, Task, and the overall LUMP SUM by
applying the earning rules and calculating the applicable percent complete per invoicing
period. The determination of progress and satisfaction will be agreed to by the TOLLWAY
Project Manager and the DESIGN SECTION ENGINEER upon agreement of periodic
progress reports that state the Deliverable progress within each Task. The percent
complete of the project multiplied by the LUMP SUM budget will determine the value (in
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US dollars) of the payment at that period.

Level of Effort Tasks - During the course of the project for DESIGN SECTION ENGINEER
personnel assigned to the TOLLWAY'’s design project shall provide services based on
Level of Effort (LOE). These individuals shall be provided to the project as part of the
LUMP SUM and will be based on an established value per reporting period.

SERVICES BY OTHERS (Exhibit B-LS) - The fees for services provided by all
subcontractors shall be summarized on Exhibit B-LS Contract Overview. Exhibit B-LS is
required if second tier subcontractors are used. The DESIGN SECTION ENGINEER
understands that the contract is between the TOLLWAY and the DESIGN SECTION
ENGINEER. The DESIGN SECTION ENGINEER is responsible for monitoring and
managing the work and budget of all subcontractors.

The ADDITIONAL SERVICES PROVISION (if any) included in this proposal (see Exhibit
B-LS) will be for the sole purpose of funding increases in the Scope of Work, which have
been identified as potential extra services prior to the start of work. The additional
services funds shall not be used to cover costs for items included in the original Scope of
Design Engineering Services. The authorization for the use of the Additional Services
Funds must be in writing in advance from the Chief Engineer of the TOLLWAY.

LUMP SUM DETERMINATION - The upper limit of compensation to the DESIGN
SECTION ENGINEER, for any and all costs associated with completion of the scope of
work, shall be $ 23,000,000.00 as shown on in Exhibit B-LS which limit may not be
exceeded unless authorized by a Supplemental Contract and approved by the
TOLLWAY’s Board of Directors. This sum represents the LUMP SUM agreement for
completion of all Engineering Services for all items of work included in the Scope of
Consulting Engineering Services (Exhibit F-LS). If potential additional services have been
identified in the scope of work (Exhibit F-L.S), it is understood that these services may not
necessarily be requested to be performed by the TOLLWAY. If these services are
requested by the TOLLWAY to be performed by the DESIGN SECTION ENGINEER,
Revised Exhibits B-LS must be submitted by the DESIGN SECTION ENGINEER for the
TOLLWAY’s written approval prior to commencement of the work.

REVISIONS TO THE SCOPE OF WORK - If at any time during the execution of the work
the DESIGN SECTION ENGINEER feels that they are being directed to perform services
not included in the Scope Of Work, they will give immediate written notice to the Chief
Engineering Officer of the TOLLWAY requesting a change in the Scope Of Work. This
notification shall include the following:

Definition of the revision to the scope.

Documentation of the facts leading to or requiring the revision to the
Scope of Work.

Scheduling impact.

Construction cost impact.

Design fee impact including:

moo w»
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1. Labor
2. Task and Deliverable affected
3. Other

The Chief Engineering Officer of the TOLLWAY will endeavor to review and respond to
the notification in a timely manner.

The DESIGN SECTION ENGINEER shall not proceed with any of the items of work which
he/she believes are not included in the Scope Of Work until he/she submits the above
notification and receives the written Authorization To Proceed from the Chief Engineering
Officer of the TOLLWAY. If additional funds are required for the supplemental work, this
Authorization to Proceed must receive the required TOLLWAY approvals authorizing the
funds for the supplemental work.

PROGRESS REPORTS - The DESIGN SECTION ENGINEER will submit progress
reports including a narrative providing a brief discussion of the status of the design at time
of invoicing. These reports must be submitted with the invoice covering the same period,
and must be received by the TOLLWAY within 20 calendar days following the reporting
period. The progress reports will include the previous period, and to date status of all
deliverables including, but not limited to, design deliverables (reports, drawings, etc.) and
LOEs.

KEY PERSONNEL - Exhibit E-LS is a list of the Key Personnel who will be assigned to
this project, should this proposal be accepted, together with a brief resume for each. Itis
understood that the TOLLWAY reserves the right to review the performance of assigned
personnel at any time and the DESIGN SECTION ENGINEER agrees to replace or re-
assign personnel who are deemed by the TOLLWAY to not be suited to the task to which
they are assigned. The DESIGN SECTION ENGINEER further agrees to assign
employees to this project in a manner which optimizes performance for the TOLLWAY.

TERMS AND CONDITIONS - This document hereby incorporates by reference the
“Contract” attached hereto and made a part hereof. The DESIGN SECTION ENGINEER
understands and agrees that it shall be bound by the terms and conditions contained in
the attached Contract including but not limited to those items contained in the Article titled
“Insurance”. The DESIGN SECTION ENGINEER shall provide a copy of a Certificate of
Insurance as Exhibit I. In the event there is a conflict between the terms of this proposal
and the terms of the attached Contract, the terms contained in the Contract shall control.
The DESIGN SECTION ENGINEER also agrees that it shall be required to procure and
maintain additional insurance, if any is listed below, under the same terms and conditions
specified in the Agreement. Specialized, project specific insurance, namely Railroad
Protective Liability Insurance, may be required to perform the work detailed in the Scope
of Work. The scope and cost of additional insurances shall be included in the LUMP SUM
and shall not be paid in addition to the UPPER LIMIT OF COMPENSATION.

INVOICES - INVOICES will be submitted monthly or a period as agreed to with the
TOLLWAY on forms provided to the DESIGN SECTION ENGINEER at the start of the
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project. The invoice cutoff date shall coincide with the Monthly Progress Report. Invoice
periods shall span consecutive days for the duration of the contract.

INVOICES for services performed and expenses incurred through December 315t must
be submitted to the TOLLWAY no later than February 28™ of the subsequent year. The
DESIGN SECTION ENGINEER expressly acknowledges that the TOLLWAY, at its
discretion, reserves the right not to honor any delinquent INVOICE if the DESIGN
SECTION ENGINEER fails to obtain prior written approval from the Chief Engineering
Officer for an alternative INVOICE submission date. DESIGN SECTION ENGINEER will
request such approval or an INVOICE submittal extension no later than February 15t

RECORD RETENTION AND AUDIT - In compliance with the lllinois Procurement Code
(30 1ll. Comp. Stat. 500/20-65) and rules promulgated thereunder, every CONTRACT for
goods and services shall provide that the contractor shall maintain certain records, books
and documents.

The DESIGN SECTION ENGINEER for any LUMP SUM payments by the TOLLWAY,
shall maintain in the State of lllinois, for a minimum of five years from the latter of the date
of completion of the CONTRACT or the date of final payment under the CONTRACT,
sufficient records to illustrate the determined percent complete was achieved for each
payment period. The five year record maintenance period shall be extended for the
duration of any audit in progress at the time of that period’s expiration. The DESIGN
SECTION ENGINEER shall at its own expense make such records available in a timely
manner for inspection and audit (including copies and extracts of records) as required by
the Auditor General and other State Auditors, Chief Procurement Officer, the lllinois
Department of Transportation, and the TOLLWAY's Inspector General, Internal Audit or
other TOLLWAY agents at all reasonable times and without prior notice. For purposes of
this section, “timeliness” will be considered production within the time period specified by
the Auditor General and other State Auditors, Chief Procurement Officer, the lllinois
Department of Transportation and the TOLLWAY’s Inspector General, Internal Audit or
other TOLLWAY agents, but no later than thirty days after a request for records being
made unless otherwise agreed to by the parties. The DESIGN SECTION ENGINEER
agrees to cooperate fully with any audit conducted by the Auditor General and other State
Auditors, Chief Procurement Officer, the lllinois Department of Transportation and the
TOLLWAY'’s Inspector General, Internal Audit or other TOLLWAY agents, and to provide
full access to all relevant materials for a LUMP SUM contract. The auditors reserve the
right to enter the DESIGN SECTION ENGINEER’s place of business in order to audit the
records. If they are not produced in a timely manner by the DESIGN SECTION
ENGINEER, then the DESIGN SECTION ENGINEER shall reimburse the TOLLWAY or
other State agency for the travel expenses of its auditors in the event that this right is
invoked.

The obligations of this Section shall be explicitly included in any subcontracts or
agreements formed between the DESIGN SECTION ENGINEER and any subcontractors
or suppliers of goods and services to the extent that those subcontracts or agreements
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relate to fulfillment of the DESIGN SECTION ENGINEER'’s obligations to the TOLLWAY.
Such subcontractor shall be required to comply with the terms and conditions of this
Section and the TOLLWAY shall be entitled to enforce a breach of that contract.

Any audit adjustment will be submitted on a final invoice for any underpayment or
overpayment to the CONSULTING ENGINEER or its subcontractors. The CONSULTING
ENGINEER shall promptly reimburse the TOLLWAY for any overpayment, or the
TOLLWAY at its option may deduct any overpayment from any funds due the DESIGN
SECTION ENGINEER, whether those funds are due under this contract or other contracts
to which the DESIGN SECTION ENGINEER is a party either directly with the TOLLWAY
or as a subcontractor. In the event the DESIGN SECTION ENGINEER fails or refuses to
reimburse the TOLLWAY for an overpayment, the CONSULTING ENGINEER shall be
responsible for all costs, including attorney fees, incurred by the TOLLWAY to collect
such overpayment.

Failure to maintain or make available the records, and supporting documents required by
this Section shall establish a presumption in favor of the TOLLWAY for recovery of any
funds paid by the TOLLWAY under the contract for which adequate records and
supporting documentation are not available to support their purported disbursement.

The DESIGN SECTION ENGINEER shall reimburse the TOLLWAY for the total costs of
an audit that identifies significant findings that would benefit the TOLLWAY, including but
not limited to reasonable attorney’s fees and other expenses. Significant findings for the
purposes of this provision shall be identified as an amount in excess of $50,000 in
aggregate of the audit report or findings of material performance or compliance
deficiencies.

If the DESIGN SECTION ENGINEER fails to comply with these requirements, the
DESIGN SECTION ENGINEER may be disqualified or suspended from bidding on or
working on future contracts.
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THIS PROPOSAL FOR DESIGN SECTION ENGINEERING SERVICES FOR

CONTRACT 1-17-4298

SUBMITTED BY:
FIRM NAME‘: TranSystems Corporation/Hanson Professional Services Inc.
ADDRESS: 1475 East Woodfield Road
CITY, STATE &
ZIP CODE: Schaumburg, IL 60173
TELEPHONE: 847-605-9600
FACSIMILE: 847-605-9610
SIGNED BY:

PRINTED NAME: Martin A. Ross

TITLE: Senior Vice President
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ILLINOIS TOLLWAY CONTRACT NO.: 1-17-4298

CONTRACTOR (NAME): TranSystems Corporation
1. PAYMENT TERMS AND CONDITIONS:

1.1 Minority Contractor Initiative: Any Vendor awarded a contract under Section 20-10, 20-15, 20-25 or 20-
30 of the Hlinois Procurement Code (30 ILCS 500) of $1,000 or more is required to pay a fee of $15. The
Comptroller shall deduct the fee from the first check issued to the Vendor under the contract and
deposit the fee in the Comptroller’'s Administrative Fund. 15 ILCS 405/23.9.

1.2 Expenses: The State will not pay for supplies provided or services rendered, including related expenses,
incurred prior to the execution of this contract by the Parties even if the effective date of the contract is
prior to execution.

13 Prevailing Wage: As a condition of receiving payment Vendor must (i) be in compliance with the
contract, (ii) pay its employees prevailing wages when required by law, {iii) pay its suppliers and
subcontractors according to the terms of their respective contracts, and (iv) provide lien waivers to the
State upon request. Examples of prevailing wage categories include public works, printing, janitorial,
window washing, building and grounds services, site technician services, natural resource services,
security guard and food services. The prevailing wages are revised by the Department of Labor and are
available on the Department’s official website, which shall be deemed proper notification of any rate
changes under this subsection. Vendor is responsible for contacting the lllinois Department of Labor to
ensure understanding of prevailing wage requirements at 217-782-6206 or
(http://www.state.il.us/agency/idol/index.htm).

1.4 Federal Funding: This contract may be partially or totally funded with Federal funds. If federal funds are
expected to be used, then the percentage of the good/service paid using Federal funds and the total
Federal funds expected to be used will be provided in the award notice.

15 Invoicing: By submitting an invoice, Vendor certifies that the supplies or services provided meet all
: requirements of the contract, and the amount billed and expenses incurred are as allowed in the
contract. Invoices for supplies purchased, services performed and expenses incurred through December
31 of any year must be submitted to the State no later than February 28 of the following year; otherwise
Vendor may have to seek payment through the lllinois Court of Claims. 30 ILCS 105/25. All invoices are
subject to statutory offset. 30 ILCS 210.

1.5.1 Vendor shall not bill for any taxes unless accompanied by proof that the State is subject to the
tax. If necessary, Vendor may request the applicable Agency/University state tax exemption
number and federal tax exemption information.

1.5.2 Vendor shall invoice at the completion of the contract unless invoicing is tied in the contract to
milestones, deliverables, or other invoicing requirements agreed to in the contract.

2. ASSIGNMENT: This contract may not be assigned, transferred in whole or in part by Vendor without the prior
written consent of the State.

3. AUDIT/RETENTION OF RECORDS: Vendor and its subcontractors shall maintain books and records relating to
the performance of the contract or subcontract and necessary to support amounts charged to the State
pursuant to the contract or subcontract. Books and records, including information stored in databases or other
computer systems, shall be maintained by the Vendor for a period of five years from the later of the date of final
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payment under the contract or completion of the contract, and by the subcontractor for a period of five years
from the later of final payment under the term or completion of the subcontract. Books and records required to
be maintained under this section shall be available for review or audit by representatives of: the procuring
Agency/University, the Auditor General, the Executive Inspector General, the Chief Procurement Officer, the
Tollway Inspector General, State of lllinois internal auditors or other governmental entities with monitoring
authority, upon reasonable notice and during normal business hours. Vendor and its subcontractors shall
cooperate fully with any such audit and with any investigation conducted by any of these entities. Failure to
maintain books and records required by this section shall establish a presumption in favor of the State for the
recovery of any funds paid by the State under the contract for which adequate books and records are not
available to support the purported disbursement. The Vendor or subcontractors shall not impose a charge for
audit or examination of the Vendor’s books and records. 30 ILCS 500/20-65.

TIME IS OF THE ESSENCE: Time is of the essence with respect to Vendor’s performance of this contract. Vendor
shall continue to perform its obligations while any dispute concerning the contract is being resolved unless
otherwise directed by the State.

NO WAIVER OF RIGHTS: Except as specifically waived in writing, failure by a Party to exercise or enforce a right
does not waive that Party’s right to exercise or enforce that or other rights in the future.

FORCE MAJEURE: Failure by either Party to perform its duties and obligations will be excused by unforeseeable
circumstances beyond its reasonable control and not due to its negligence, including acts of nature, acts of
terrorism, riots, labor disputes, fire, flood, explosion, and governmental prohibition. The non-declaring Party
may cancel the contract without penalty if performance does not resume within 30 days of the declaration.

CONFIDENTIAL INFORMATION: Each Party, including its agents and subcontractors, to this contract may have
or gain access to confidential data or information owned or maintained by the other Party in the course of
carrying out its responsibilities under this contract. Vendor shall presume all information received from the
State or to which it gains access pursuant to this contract is confidential. Vendor information, unless clearly
marked as confidential and exempt from disclosure under the lllinois Freedom of Information Act, shall be
considered public. No confidential data collected, maintained, or used in the course of performance of the
contract shall be disseminated except as authorized by law and with the written consent of the disclosing Party,
either during the period of the contract or thereafter. The receiving Party must return any and all data
collected, maintained, created or used in the course of the performance of the contract, in whatever form it is
maintained, promptly at the end of the contract, or earlier at the request of the disclosing Party, or notify the
disclosing Party in writing of its destruction. The foregoing obligations shall not apply to confidential data or
information lawfully in the receiving Party’s possession prior to its acquisition from the disclosing Party; received
in good faith from a third Party not subject to any confidentiality obligation to the disclosing Party; now is or
later becomes publicly known through no breach of confidentiality obligation by the receiving Party; or is
independently developed by the receiving Party without the use or benefit of the disclosing Party’s confidential
information.

USE AND OWNERSHIP: All work performed or supplies created by Vendor under this contract, whether written
documents or data, goods or deliverables of any kind, shall be deemed work for hire under copyright law and all
intellectual property and other laws, and the State of lllinois is granted sole and exclusive ownership to all such
work, unless otherwise agreed in writing. Vendor hereby assigns to the State all right, title, and interest in and
to such work including any related intellectual property rights, and/or waives any and all claims that Vendor may
have to such work including any so-called "moral rights" in connection with the work. Vendor acknowledges the
State may use the work product for any purpose. Confidential data or information contained in such work shall
be subject to confidentiality provisions of this contract.

INDEMNIFICATION AND LIABILITY: The Vendor shall indemnify and hold harmless the Tollway and State of
lllinois, their directors, agencies, officers, employees, agents and volunteers from any and all costs, demands,
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10.

11.

12,

13.

14,

15.

16.

17.

expenses, losses, claims, damages, liabilities, settlements and judgments, including in-house and contracted
attorneys’ fees and expenses, arising out of: (a) any breach or violation by Vendor of any of its certifications,
representations, warranties, covenants or agreements; (b) any actual or alleged death or injury to any person,
damage to any property or any other damage or loss claimed to result in whole or in part from Vendor’s
negligent performance; or (c) any negligent act, activity or omission of Vendor or any of its employees,
representatives, subcontractors or agents. Neither Party shall be liable for incidental, special, consequential or
punitive damages.

INDEPENDENT CONTRACTOR: Vendor shall act as an independent contractor and not an agent or employee of,
or joint venture with the State. All payments by the State shall be made on that basis.

SOLICITATION AND EMPLOYMENT: Vendor shall not employ any person employed by the State during the term
of this contract to perform any work under this contract. Vendor shall give notice immediately to the Agency’s
director if Vendor solicits or intends to solicit State employees to perform any work under this contract.

COMPLIANCE WITH THE LAW: The Vendor, its employees, agents, and subcontractors shall comply with all
applicable federal, state, and local laws, rules, ordinances, regulations, orders, federal circulars and all license
and permit requirements in the performance of this contract. Vendor shall be in compliance with applicable tax
requirements and shall be current in payment of such taxes. Vendor shall obtain at its own expense, all licenses
and permissions necessary for the performance of this contract.

BACKGROUND CHECK: Whenever the State deems it reasonably necessary for security reasons, the State may
conduct, at its expense, criminal and driver history background checks of Vendor’s and subcontractors officers,
employees or agents. Vendor or subcontractor shall reassign immediately any such individual who, in the
opinion of the State, does not pass the background check.

APPLICABLE LAW: This contract shall be construed in accordance with and is subject to the laws and rules of the
State of lllinois. The Department of Human Rights’ Equal Opportunity requirements (44 Ill. Adm. Code 750) are
incorporated by reference. Any claim against the State arising out of this contract must be filed exclusively with
the llinois Court of Claims. 705 ILCS 505/1. The State shall not enter into binding arbitration to resolve any
contract dispute. The State of lllinois does not waive sovereign immunity by entering into this contract. The
official text of cited statutes is incorporated by reference. An unofficial version can be viewed at
http://www.ilga.gov/legislation/ilcs/ilcs.asp.

ANTI-TRUST ASSIGNMENT: If Vendor does not pursue any claim or cause of action it has arising under federal
or state antitrust laws relating to the subject matter of the contract, then upon request of the Illinois Attorney
General, Vendor shall assign to the State rights, title and interest in and to the claim or cause of action.

CONTRACTUAL AUTHORITY: The Agency that signs for the State of lllinois shall be the only State entity
responsible for performance and payment under the contract. When the Chief Procurement Officer or
authorized designee signs in addition to an Agency, they do so as approving officer and shall have no liability to
Vendor. When the Chief Procurement Officer or authorized designee, or State Purchasing Officer signs a master
contract on behalf of State agencies, only the Agency that places an order with the Vendor shall have any
liability to Vendor for that order.

NOTICES: Notices and other communications provided for herein shall be given in writing by registered or
certified mail, return receipt requested, by receipted hand delivery, by courier {UPS, Federal Express or other
similar and reliable carrier), by e-mail, or by fax showing the date and time of successful receipt. Notices shall be
sent to the individuals who signed the contract using the contact information following the signatures. Each
such notice shall be deemed to have been provided at the time it is actually received. By giving notice, either
Party may change the contact information.
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18.

MODIFICATIONS AND SURVIVAL: Amendments, modifications and waivers must be in writing and signed by
authorized representatives of the Parties. Any provision of this contract officially declared void, unenforceable,
or against public policy, shall be ignored and the remaining provisions shall be interpreted, as far as possible, to
give effect to the Parties’ intent. All provisions that by their nature would be expected to survive, shall survive
termination. In the event of a conflict between the State’s and the Vendor’s terms, conditions and attachments,
the State’s terms, conditions and attachments shall prevail.

19. PERFORMANCE RECORD / SUSPENSION: Upon request of the State, Vendor shall meet to discuss performance
or provide contract performance updates to help ensure proper performance of the contract. The State may
consider Vendor’s performance under this contract and compliance with law and rule to determine whether to
continue the contract, suspend Vendor from doing future business with the State for a specified period of time,
or to determine whether Vendor can be considered responsible on specific future contract opportunities.

20. FREEDOM OF INFORMATION ACT: This contract and all related public records maintained by, provided to or
required to be provided to the State are subject to the Illinois Freedom of Information Act (FOIA) (50 ILCS 140)
notwithstanding any provision to the contrary that may be found in this contract.

21, SCHEDULE OF WORK: Any work performed on State premises shall be done during the hours designated by the
State and performed in a manner that does not interfere with the State and its personnel.

22. WARRANTIES FOR SUPPLIES AND SERVICES:

22.1  Vendor warrants that the supplies furnished under this contract will: (a) conform to the standards,
specifications, drawing, samples or descriptions furnished by the State or furnished by the Vendor and
agreed to by the State, including but not limited to all specifications attached as exhibits hereto; (b) be
merchantable, of good quality and workmanship, and free from defects for a period of twelve months or
longer if so specified in writing, and fit and sufficient for the intended use; (c) comply with all federal
and state laws, regulations and ordinances pertaining to the manufacturing, packing, labeling, sale and
delivery of the supplies; (d) be of good title and be free and clear of all liens and encumbrances and; (e)
not infringe any patent, copyright or other intellectual property rights of any third party. Vendor agrees
to reimburse the State for any losses, costs, damages or expenses, including without limitations,
reasonable attorney’s fees and expenses, arising from failure of the supplies to meet such warranties.

22.2  Vendor shall insure that all manufacturers’ warranties are transferred to the State and shall provide a
copy of the warranty. These warranties shall be in addition to all other warranties, express, implied or
statutory, and shall survive the State’s payment, acceptance, inspection or failure to inspect the
supplies.

22.3  Vendor warrants that all services will be performed to meet the requirements of the contract in an
efficient and effective manner by trained and competent personnel. Vendor shall monitor
performances of each individual and shall reassign immediately any individual who is not performing in
accordance with the contract, who is disruptive or not respectful of others in the workplace, or who in
any way violates the contract or State policies.

23. REPORTING, STATUS AND MONITORING SPECIFICATIONS:

23.1  Vendor shall immediately notify the State of any event that may have a material impact on Vendor’s
ability to perform the contract.
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23.2

By August 31 of each year, Vendor shall report to the Agency or University the number of qualified
veterans and certain ex-offenders hired during Vendor’s last completed fiscal year. Vendor may be
entitled to employment tax credit for hiring individuals in those groups. 35 ILCS 5/216, 5/217.

24. EMPLOYMENT TAX CREDIT: Vendors who hire qualified veterans and certain ex-offenders may be eligible for
tax credits. 30 ILCS 500/45-67 and 45-70. Please contact the illinois Department of Revenue (telephone #: 217-
524-4772) for information about tax credits.

25. SUPPLEMENTAL PROVISIONS

TOLLWAY SUPPLEMENTAL PROVISIONS

25.1.1 Agents and Emplovees:

Vendor shall be responsible for the negligent acts and omissions of its agents, employees and
subcontractors in their performance of Vendor’s duties under this Contract. Vendor
represents that it shall utilize the services of individuals skilled in the profession for which they
will be used in performing services or supplying goods hereunder. In the event that the Tollway
determines that any individual performing services or supplying goods for Vendor hereunder is
not providing such skilled services or delivery of goods, it shall promptly notify the Vendor and
the Vendor shall replace that individual.

Publicity:

Vendor shall not, in any advertisement or any other type of solicitation for business, state,
indicate or otherwise imply that it is under contract to the Tollway nor shall the Tollway’s name
be used in any such advertisement or solicitation without prior written approval except as
required by law.

Third Party Beneficiaries:

There are no third party beneficiaries to this Contract. This Contract is intended only to benefit
the Tollway/Buyer and the Vendor.

Successors In Interest:

All the terms, provisions, and conditions of the Contract shall be binding upon and inure to the
benefit of the parties hereto and their respective successors, assigns and legal representatives.
Venue:

Any claim against the Tollway arising out of this contract must be filed exclusively with Circuit
Court for the Eighteenth Judicial Circuit, DuPage County, lllinois for State claims and the U.S.
District Court for the Northern District of lllinois for Federal claims.

25.1.5.1 Whenever “State” is used or referenced in this Contract, it shall be interpreted to
mean “Tollway”.

25.1.5.2 The State Prompt Payment Act (30 ILCS 40) does not apply to the Tollway.

25153 The Tollway is not currently an appropriated agency.

Report of a Change in Circumstances: The Vendor agrees to report to the TOLLWAY as soon as
practically possible, but no later than 21 days following any change in facts or circumstances that might
impact the Vendor’s ability to satisfy its legal or contractual responsibilities and obligations under this
contract. Required reports include, but are not limited to changes in the Vendor’s
Certification/Disclosure Forms, the Vendor’s IDOT pre-qualification, or any certification or licensing

25.1
25.1.2
25.1.3
25.1.4
25.15
25.2
Revised 02/28/2017
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required for this project. Additionally, Vendor agrees to report to the Tollway within the above
timeframe any arrests, indictments, convictions or other matters involving the Vendor, or any of its
principals, that might occur while this contract is in effect. This reporting requirement does not apply to
common offenses, including but not limited to minor traffic/vehicle offenses.

Further, the Vendor agrees to incorporate substantially similar reporting requirements into the terms of
any and all subcontracts relating to work performed under this agreement. The Vendor agrees to
forward or relay to the Tollway any reports received from subconsultants pursuant to this paragraph
within 21 days.

Finally, the Vendor acknowledges and agrees that the failure of the Vendor to comply with this reporting
requirement shall constitute a material breach of contract which may result in this contract being
declared void.

25.3 VENDOR SUPPLEMENTAL PROVISIONS

X Vendor Supplemental Provisions: N/A

Illinois Tollway Standard Business Terms and Conditions Page 6
Revised 02/28/2017
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STATE OF ILLINOIS
SOLICITATION AND CONTRACT TERMS AND CONDITIONS EXCEPTIONS

agrees with the terms and conditions set forth in the Professional Services Bulletin, including the

standard terms and conditions, the Agency/University supplemental provisions, certifications, and disclosures, with the
following exceptions:

Excluding certifications required by statute to be made by the Vendor, both Parties agree that all of the
duties and obligations that the Vendor owes to the Agency/University for the work performed shall be
pursuant to the solicitation and resulting contract, and Vendor’s exceptions accepted by the State
thereto as set forth below.

STANDARD TERMS AND CONDITIONS

Section/
Subsection #

State the exception such as “add,” “replace,” and/or “delete.”

None

ADDITIONAL TERMS AND CONDITIONS

New Section/Subsection New Number, Title of New Subsection: State the new additional term or
Provision(s), | condition.
# et. seq.
None
hereby agrees to the exceptions provided by and to the Additional Terms and

Conditions provided by

Agreed: Agreed:
By: By:
Signed: Signed:
Position: Position:
Date: Date:
Illinois Tollway Standard Business Terms and Conditions Page 7
Revised 02/28/2017
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Sub-Consultant Information/Delinquent Debt Review

Consultant
Sub-Consultant
FEIN
Project
Date:  October 10, 2017 Number: 1-17-4298

Project Name: Tri-State Tollway, Roadway Reconstruction, I-565 Ramps (M.P. 24.1)

to Ogden Avenue (M.P. 27.8). Phase |l Engineering Services.

-Consultant Disclosure.
Will you be using any sub-consultants? |E Yes D No

If yes, you must identify below, to the extent the information is known, the names, addresses and type of work all Sub-
Consultants you will be using in the performance of this Contract, together with the anticipated percentage each is
expected to receive pursuant to this Contract. The State may request updated information at any time. For purposes
of this section Sub-Consultants are those specifically hired to perform all, or part, of the work of this contract or to
provide the supplies requested by the State.

Upon request, our firm agrees to provide a copy of the subcontract, if required, within fifteen (15) days after execution
of the contract if selected, or after execution of the subcontract, whichever is later, for those subcontracts with an
annual value of more than $50,000. All subcontracts over $50,000 must include the same certifications that the Vendor
must make as a condition of the contract. The vendor shall include in each subcontract the sub-contractor/consultant
certifications as shown on the Standard Sub-contractor Certification form available from the State.

Delinquent Payment. The Sub-Contractor/Consultant certifies that it, or any affiliate, is not barred from being awarded
a contract under 30 ILCS 500. Section 50-11 prohibits a person from entering into a contract with a State agency if it
knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by the
Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with the State agency if it, or any
affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal property into the State of lllinois
in accordance with the provisions of the lllinois Use Tax Act. The Contractor/Consultant further acknowledges that the
contracting State agency may declare the contract void if this certification is false or if the Contractor/Consultant or any
affiliate is determined to be delinquent in the payment of any debt to the State during the term of the contract.

@
o :z: Consultant: TranSystems Corporation
Q-
-
é s Federal Employment Identification
Zz Number (FEIN)
00 E-Mail: cistenzel@transystems.com

Include an attachment if more space is needed to provide the below information. The attachment
must provide the requested information.
NOTE for Construction Contracts: List all known sub-contractors including those identified in the

Bid Package on DBE Form 2025 and VOSB Form 2025, and include any name listed in the "Under
Contract To" section of these forms.

Address General Type of Anticipated
Sub- Work Percentage of

Sub-Consultant(s Consultant Contract (to
FEIN extent known)

Please see attached

Signature: Date: October 10, 2017

Printed Name: Charles J. Stenzel, PE

lllinois Tollway Standard Business Terms and Conditions Page 8
Revised 02/28/2017
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Project Number: PSB 17-3, item 3 (1-17-4298)
Project Name: Tri-State Tollway, Roadway Reconstruction, I-55 Ramps (M.P. 24.1) to Ogden Avenue (M.P. 27.8). Phase ||

Engineering Services.

Sub-Consultant(s)

‘ Sub-Consultant
FEIN

Hanson Professional Services
(TM Partner)

American First Contracting, Inc.

American Surveying &
Engineering, P.C.

AMES Engineering, Inc.

BLA, Inc. (DBA Bollinger, Lach &

Associates, Inc.)

FluidClarity Ltd.

GSG Consultants, Inc.

HBK Engineering, LLC

HBM Engineering Group, LLC

Milhouse Engineering &
Construction, Inc.

Orion Engineers, LLC

SE3, LLC

TranSmart

Revised 02/28/2017

Anticipated Amount
Address General Type of Work to be Paid
(to extent known})
815 Commerce Drive, Suite 200 . o
Oak Brook, IL 60523 Teaming Partner 29.70%
2800 West Higgins Road, Suite 500 ;
Hoffman Estates, IL 60169 Projet okl e
150 N. Wacker Drive, Suite 2650 o
Chicago, IL 60606 Survey, SUE, Plats & Legals 3.30%
5413 Walnut Ave, Suite 2F -
Downers Grove, IL 60515 Lighting 200%
" . Structural, Drainage & Civil
333 Pierce Road, Suite 200 Support, Constructability 4.50%
Itasca, IL 60143 Revi
eviews
1144 W. Lake Street, Suite 303 .
Oak Park, IL 60301 Orainage Suppor e
855 W. Adams, Suite 200 s o
Chicago, IL 60607 Geotechnical 5.00%
921 W Van Buren Street, Suite 100 Subsurface Utility Engineering 0.80%
Chicago, IL 60607 (SUE) Rd
4415 West Harrison Street, Suite 231 - o
Hillside, linois 60162 Swuctural Support — Protege 6.00%
60 E. Van Buren Street, Suite 1501 Structural & Civil Support - 6.00%
Chicago, IL 60605 Protége Rt
1111 South Lombard Ave " 0
Oak Park, IL 60304 Civil Support 1.00%
3041 Woodcreek Drive, Suite 211 " .
Downers Grove, IL 60515 Permitting & Drainage Support 1.50%
1431 Opus Place, Suite 110 o
Downers Grove, IL 60515 IS 0.50%
lllinois Tollway Standard Business Terms and Conditions Page 9
EXHIBIT “1”
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STATE OF ILLINOIS
TAXPAYER IDENTIFICATION NUMBER

| certify that:

The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me),

and

| am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified by the
Internal Revenue Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends,
or (c) the IRS has notified me that | am no longer subject to backup withholding, and

lamaU.S. person (including a U.S. resident alien).

Name:

If you are an individual, enter your name and SSN as it appears on your Social Security Card.

If you are a sole proprietor, enter the owner’s name on the name line followed by the name of the business
and the owner’s SSN or EIN.

If you are a single-member LLC that is disregarded as an entity separate from its owner, enter the owner’s
name on the name line and the D/B/A on the business name line and enter the owner’s SSN or EIN.

If the LLC is a corporation or partnership, enter the entity’s business name and EIN and for corporations,
attach IRS acceptance letter (CP261 or CP277).

For all other entities, enter the name of the entity as used to apply for the entity’s EIN and the EIN.

Business Name: TranSystems Corporation

Taxpayer ldentification Number:

Social Security Number:

or

Employer Identification Number_

Legal Status (check one):

[ individual [] covernmental
[ sole Proprietor [C] Nonresident alien
[ partnership [] estate or trust
|:| Legal Services Corporation |:[ Pharmacy (Non-Corp.)
[] Tax-exempt [] pharmacy/Funeral Home/Cemetery (Corp.)
(] corporation providing or billing [] timited Liability Company
medical and/or health care services (select applicable tax classification)
[X] Corporation NOT providing or billing [] € = corporation
medical and/or health care services [] P = partnership

Signature of Authorized Representative:

Date: October 10, 2017

State of Hllinois Chief Procurement Office General Services 4
FORMS B Certifications and Disclosures

Vv.15.2

EXHIBIT “1”
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Registration No. 10343

TRANSYSTEMS CORPORATION
2400 Pershing Road

Kansas City MO 64108

Information for this business last updated on:
Thursday, October 13, 2016

Certificate produced on Thursday, January 26, 2017 at 2:46 PM

EXHIBIT “1”
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Vendor Registration: View Form

Generated by Susan Biggs, State of Illinois on 10/11/2017

Help & Tools 3%

- 20067802

FORM NAME A - B. Business Information & Additional Information
DESCRIPTION Complete section A and B, in order to submit this form.
DATE SUBMITTED 1/26/2017

STATUS Accepted

BUSINESS NAME

TranSystems Corporation (Houston, TX & KCMO)

POINT OF CONTACT

Melissa Doherty

FLAG FORM

Add Flag

1. YOUR BUSINESS IS REGISTERING AS Prime contractor and subcontractor ‘f%
A

2. NAME OF CEQ/BUSINESS OWNER  Richard J. Morsches W
3. ANNUAL SALES/GROSS RECEIPTS 200,670,599 I
4. WHEN WAS YOUR BUSINESS 04/21/1966 I
ESTABLISHED?

5. IN WHAT ILLINOIS COUNTY(IES) The business conducts business statewide. W
ARE YOU CONDUCTING BUSINESS?

6. CONTACT PERSON FOR THIS Charles Stenzel I

VENDOR REGISTRATION

CONTACT PERSON TITLE

Principal / Senior Vice President

CONTACT PERSON PHONE

847-407-5223

CONTACT PERSON EMAIL

cjstenzel@transystems.com

-B:Additional

1. HOW DID YOU LEARN ABOUT THE
ILLINOIS PROCUREMENT GATEWAY?

R

Other Government Agency

lllincis Toliway

Page 1 of 2 (30000287_00393044_20171011131820.pdf)
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Generated by Susan Biggs, State of lllinois on 10/11/2017

Vendor Registration: View Form

FORM NAME C. Small Business Set-Aside Program

DESCRIPTION Complete the Small Business Set-Aside Program form
DATE SUBMITTED 1/26/2017

STATUS Accepted

BUSINESS NAME TranSystems Corporation (Houston, TX & KCMO)
POINT OF CONTACT Melissa Doherty

FLAG FORM Add Flag

1. WOULD YOU LIKE TO APPLY/RE- No 11?%;3
QUALIFY FOR THE SMALL BUSINESS
SET-ASIDE PROGRAM?

STAFF ATTACHED FILE(S)

Refresh List after attaching file(s).

Customer Support Home | Help | Print This Page | Print To PDF
Copyright © 2017 B2Gnow. All rights reserved.
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Vendor Registration: View Form

Generated by Susan Biggs, State of lllinois on 10/11/2017

Help & Tools

FORM NAME D - E. Department of Human Rights (DHR) & Authorized to do Business in lllinois
DESCRIPTION Complete section D and E, in order to submit this form.

DATE SUBMITTED 1/26/2017

STATUS Accepted

BUSINESS NAME

TranSystems Corporation (Houston, TX & KCMO)

POINT OF CONTACT

Melissa Doherty

FLAG FORM

Add Flag

1. HIGHEST NUMBER OF EMPLOYEES 898 W
(INCLUDING FULL AND PART TIME

EMPLOYEES) AT ANY TIME DURING

THE PAST YEAR )

2. SELECT THE DHR STATUS OF YOUR My business had 15 or more employees at any time within the past year. ‘f&

BUSINESS

12546600 06/17/2021

1. 1S YOUR BUSINESS REGISTERED
AND AUTHORIZED TO DO BUSINESS
IN ILLINOIS?

Yes, registered and in good standing with the lilinois Secretary of State

STAFF ATTACHED FILE(S)

Document e \ L Status

RE IDHR Confirmation TranSystems Corporation.msg MSG, 47.50 KB
Delete Edit Info

Attached by Andrew
Shackelford on 2/3/2017

Page 1 of 2 (30000287_00393044_20171011131851.pdf)
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Vendor Registration: View Form

egistration

i

FORM NAME F - G. Certifications & Board of Elections
DESCRIPTION Complete section F - G, in order to submit the form.
DATE SUBMITTED 1/26/2017

STATUS Accepted

BUSINESS NAME TranSystems Corporation (Houston, TX & KCMO)
POINT OF CONTACT Melissa Doherty

FLAG FORM Add Flag

1. VENDOR CERTIFIES IT AND ITS EMPLOYEES WiLL COMPLY WITH APPLICABLE PROVISIONS OF THE UNITED STATES. CIVIL RIGHTS ’fm
ACT, SECTION 504 OF THE FEDERAL REHABILITATION ACT, THE AMERICANS WITH DISABILITIES ACT, AND APPLICABLE RULES IN
PERFORMANCE OF THIS CONTRACT.

Yes

2. THIS APPLIES TO INDIVIDUALS, SOLE PROPRIETORSHIPS, GENERAL PARTNERSHIPS, AND SINGLE MEMBER LLCS, BUT iS NOT }@
OTHERWISE APPLICABLE. VENDOR CERTIFIES HE/SHE IS NOT IN DEFAULT ON AN EDUCATIONAL LOAN. 5 ILCS 385/3

N/A

3. VENDOR CERTIFIES THAT IT HAS REVIEWED AND WILL COMPLY WITH THE DEPARTMENT OF EMPLOYMENT SECURITY LAW (20 F&%
ILCS 1005/1005-47) AS APPLICABLE

Yes

4.|F YOU ARE AWARDED A CONTRACT FOR WHICH THERE WAS A CURRENT VENDOR PROVIDING THE SERVICES COVERED BY '{%
THAT CONTRACT AND THE EMPLOYEES OF THAT VENDOR WHO PROVIDED THOSE SERVICES WERE COVERED BY A COLLECTIVE
BARGAINING AGREEMENT, VENDOR CERTIFIES () THAT IT WILL OFFER TO ASSUME THE COLLECTIVE BARGAINING OBLIGATIONS

OF THE PRIOR EMPLOYER, INCLUDING ANY EXISTING COLLECTIVE BARGAINING AGREEMENT WITH THE BARGAINING
REPRESENTATIVE OF ANY EXISTING COLLECTIVE BARGAINING UNIT OR UNITS PERFORMING SUBSTANTIALLY SIMILAR WORK TO

THE SERVICES COVERED BY THAT CONTRACT SUBIECT TO ITS BID OR OFFER; AND (Il) THAT IT SHALL OFFER EMPLOYMENT TO ALL
EMPLOYEES THAT ARE THEN CURRENTLY EMPLOYED IN ANY EXISTING BARGAINING UNIT WHO PERFORMS SUBSTANTIALLY

SIMILAR WORK TO THE WORK THAT WILL BE PERFORMED PURSUANT TO THAT CONTRACT. THIS DOES NOT APPLY TO HEATING,

AIR CONDITIONING, PLUMBING AND ELECTRICAL SERVICE CONTRACTS. 30 ILCS 500/25-80

Yes

5. VENDOR CERTIFIES IT HAS NEITHER BEEN CONVICTED OF BRIBING OR ATTEMPTING TO BRIBE AN OFFICER OR EMPLOYEE OF W
THE STATE OF ILLINOIS OR ANY OTHER STATE, NOR MADE AN ADMISSION OF GUILT Of SUCH CONDUCT THAT IS A MATTER OF
RECORD. 30 ILCS 500/50-5

Yes

EXHIBIT “1”
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Generated by Susan Biggs, State of lllinois on 10/11/2017

6. IF VENDOR HAS BEEN CONVICTED OF A FELONY, VENDOR CERTIFIES AT LEAST FIVE YEARS HAVE PASSED SINCE THE DATE OF FJ
COMPLETION OF THE SENTENCE FOR SUCH FELONY, UNLESS NO PERSON HELD RESPONSIBLE BY A PROSECUTOR'S OFFICE FOR

THE FACTS UPON WHICH THE CONVICTION WAS BASED CONTINUES TO HAVE ANY INVOLVEMENT WITH THE BUSINESS. VENDOR
FURTHER CERTIFIES THAT IT IS NOT BARRED FROM BEING AWARDED A CONTRACT. 30 ILCS 500/50-10

Yes

7. IF VENDOR OR ANY OFFICER, DIRECTOR, PARTNER, OR OTHER MANAGERIAL AGENT OF VENDOR HAS BEEN CONVICTED OF A }%
FELONY UNDER THE SARBANES-OXLEY ACT OF 2002, OR A CLASS 3 OR CLASS 2 FELONY UNDER THE ILLINOIS SECURITIES LAW OF
1953, VENDOR CERTIFIES AT LEAST FIVE YEARS HAVE PASSED SINCE THE DATE OF THE CONVICTION. VENDOR FURTHER CERTIFIES
THATIT IS NOT BARRED FROM BEING AWARDED A CONTRACT. 30 ILCS 500/50-10.5

Yes

8. VENDOR CERTIFIES THAT IT AND ITS AFFILIATES ARE NOT DELINQUENT IN THE PAYMENT OF ANY DEBT TO THE UNIVERSITY OR W
THE STATE (OR IF DELINQUENT, HAVE ENTERED INTO A DEFERRED PAYMENT PLAN TO PAY THE DEBT). 30 ILCS 500/560-11, 50-60

Yes

9. VENDOR CERTIFIES THAT IT AND ALL AFFILIATES SHALL COLLECT AND REMIT ILLINOIS USE TAX ON ALL SALES OF TANGIBLE sf%
PERSONAL PROPERTY INTO THE STATE OF ILLINOIS IN ACCORDANCE WITH PROVISIONS OF THE ILLINOIS USE TAX ACT. 30 ILCS
500/50-12

Yes

10. VENDOR CERTIFIES THAT IT HAS NOT BEEN FOUND BY A COURT OR THE POLLUTION CONTROL BOARD TO HAVE COMMITTED W
A WILLFUL OR KNOWING VIOLATION OF THE ENVIRONMENTAL PROTECTION ACT WITHIN THE LAST FIVE YEARS, AND IS
THEREFORE NOT BARRED FROM BEING AWARDED A CONTRACT. 30 ILCS 500/50-14

Yes

11. VENDOR CERTIFIES IT HAS NEITHER PAID ANY MONEY OR VALUABLE THING TO INDUCE ANY PERSON TO REFRAIN FROM Lf@
BIDDING ON A STATE CONTRACT, NOR ACCEPTED ANY MONEY OR OTHER VALUABLE THING, OR ACTED UPON THE PROMISE OF
SAME, FOR NOT BIDDING ON A STATE CONTRACT. 30 ILCS 500/50-25

Yes

12. VENDOR CERTIFIES IT HAS READ, UNDERSTANDS AND IS NOT KNOWINGLY IN VIOLATION OF THE "REVOLVING DOOR" ?33
PROVISION OF THE ILLINOIS PROCUREMENT CODE. 30 ILCS 500/50-30

Yes

13. VENDOR CERTIFIES THAT IF IT HIRES A PERSON REQUIRED TO REGISTER UNDER THE LOBBYIST REGISTRATION ACT TO ASSIST ’EX‘J
IN OBTAINING ANY STATE CONTRACT, THAT NONE OF THE LOBBYIST'S COSTS, FEES, COMPENSATION, REIMBURSEMENTS OR
OTHER REMUNERATION WILL BE BILLED TO THE STATE. 30 ILCS 500/50-38

Yes
14. VENDOR CERTIFIES THAT IT WILL NOT RETAIN A PERSON OR ENTITY TO ATTEMPT TO INFLUENCE THE OUTCOME OF A }“&f
PROCUREMENT DECISION FOR COMPENSATION CONTINGENT IN WHOLE OR IN PART UPON THE DECISION OR
PROCUREMENT.30 ILCS 500/50-38
Yes
15. VENDOR CERTIFIES IT WILL REPORT TO THE ILLINOIS ATTORNEY GENERAL AND THE CHIEF PROCUREMENT OFFICER ANY }@é

SUSPECTED COLLUSION OR OTHER ANTI-COMPETITIVE PRACTICE AMONG ANY BIDDERS, OFFERORS, CONTRACTORS,
PROPOSERS, OR EMPLOYEES OF THE STATE. 30 ILCS 500/50-40, 50-45, 50-50

Yes

16. VENDOR CERTIFIES THAT IF IT IS AWARDED A CONTRACT THROUGH THE USE OF THE PREFERENCE REQUIRED BY THE ’g:*
PROCUREMENT OF DOMESTIC PRODUCTS ACT, THEN IT SHALL PROVIDE PRODUCTS PURSUANT TO THE CONTRACT OR A
SUBCONTRACT THAT ARE MANUFACTURED IN THE UNITED STATES. 30 ILCS 517

Yes

17. VENDOR CERTIFIES THAT IF AWARDED A CONTRACT FOR PUBLIC WORKS, STEEL PRODUCTS USED OR SUPPLIED IN THE ’fm
PERFORMANCE OF THAT CONTRACT SHALL BE MANUFACTURED OR PRODUCED IN THE UNITED STATES, UNLESS THE EXECUTIVE
HEAD OF THE PROCURING AGENCY/UNIVERSITY GRANTS AN EXCEPTION IN WRITING. 30 ILCS 565

EXHIBIT “1”

Page 2 of 4 (30000287_00393044_20171011131908 pdf) page 24 of 204




Generated by Susan Biggs, State of illinois on 10/11/2017

Yes

18. IF VENDOR IS AWARDED A CONTRACT WORTH MORE THAN $5,000 AND EMPLOYS 25 OR MORE EMPLOYEES, VENDOR ‘EK’
CERTIFIES IT WILL PROVIDE A DRUG FREE WORKPLACE PURSUANT TO THE DRUG FREE WORKPLACE ACT. 30 ILCS 580

Yes

19. IF VENDOR IS AN INDIVIDUAL AND IS AWARDED A CONTRACT WORTH MORE THAN $5,000, VENDOR CERTIFIES IT SHALL NOT %1%
ENGAGE IN THE UNLAWFUL MANUFACTURE, DISTRIBUTION, DISPENSATION, POSSESSION, OR USE OF A CONTROLLED
SUBSTANCE DURING THE PERFORMANCE OF THE CONTRACT PURSUANT TO THE DRUG FREE WORKPLACE ACT. 30 ILCS 580

N/A

20. VENDOR CERTIFIES THAT NEITHER VENDOR NOR ANY SUBSTANTIALLY OWNED AFFILIATE IS PARTICIPATING OR SHALL TW
PARTICIPATE IN AN INTERNATIONAL BOYCOTT IN VIOLATION OF THE U.S. EXPORT ADMINISTRATION ACT OF 1979 OR THE
APPLICABLE REGULATIONS OF THE UNITED STATES DEPARTMENT OF COMMERCE. 30 ILCS 582

Yes

21. VENDOR CERTIFIES THAT NO FOREIGN-MADE EQUIPMENT, MATERIALS, OR SUPPLIES FURNISHED TO THE }%
AGENCY/UNIVERSITY UNDER ANY CONTRACT HAVE BEEN OR WILL BE PRODUCED IN WHOLE OR IN PART BY FORCED LABOR OR
INDENTURED LABOR UNDER PENAL SANCTION. 30 ILCS 583

Yes

22. VENDOR CERTIFIES THAT NO FOREIGN-MADE EQUIPMENT, MATERIALS, OR SUPPLIES FURNISHED TO THE
AGENCY/UNIVERSITY UNDER ANY CONTRACT HAVE BEEN PRODUCED IN WHOLE OR IN PART BY THE LABOR OR ANY CHILD
UNDER THE AGE OF 12. 30 ILCS 584

]

Yes

23. VENDOR CERTIFIES THAT IF AWARDED A CONTRACT INCLUDING INFORMATION TECHNOLOGY, ELECTRONIC INFORMATION, ?@
SOFTWARE, SYSTEMS AND EQUIPMENT, DEVELOPED OR PROVIDED UNDER ANY CONTRACT, IT WILL COMPLY WITH THE
APPLICABLE REQUIREMENTS OF THE ILLINOIS INFORMATION TECHNOLOGY ACCESSIBILITY ACT STANDARDS. 30 ILCS 587

Yes

24 VENDOR CERTIFIES THAT IF IT OWNS RESIDENTIAL BUILDINGS, THAT ANY V|OLATION OF THE LEAD POISONING PREVENTION ?*3
ACT HAS BEEN MITIGATED. 410 ILCS 45

Yes
25. VENDOR CERTIFIES IT HAS NOT BEEN CONVICTED OF THE OFFENSE OF BID RIGGING OR BID ROTATING OR ANY SIMILAR f@
OFFENSE OF ANY STATE OR OF THE UNITED STATES. 720 ILCS 5/33 E-3, E-4, E-11

Yes
26. VENDOR CERTIFIES IT COMPLIES WITH THE ILLINOIS DEPARTMENT OF HUMAN RIGHTS ACT AND RULES APPLICABLE TO ?@

PUBLIC CONTRACTS, WHICH INCLUDE PROVIDING EQUAL EMPLOYMENT OPPORTUNITY, REFRAINING FROM UNLAWFUL
DISCRIMINATION, AND HAVING WRITTEN SEXUAL HARASSMENT POLICIES. 775 ILCS 5/2-105

Yes

27. VENDOR CERTIFIES IT DOES NOT PAY DUES TO OR REIMBURSE OR SUBSIDIZE PAYMENTS BY ITS EMPLOYEES FOR ANY DUES ?Xj
OR FEES TO ANY "DISCRIMINATORY CLUB." 775 ILCS 25/2

Yes

28. VENDOR WARRANTS AND CERTIFIES THAT IT AND, TO THE BEST OF ITS KNOWLEDGE, ITS SUBCONTRACTORS HAVE AND WILL "{33
COMPLY WITH EXECUTIVE ORDER NO. 1 (2007). THE ORDER GENERALLY PROHIBITS VENDORS AND SUBCONTRACTORS FROM

HIRING THE THEN-SERVING GOVERNOR'S FAMILY MEMBERS TO LOBBY PROCUREMENT ACTIVITIES OF THE STATE, OR ANY OTHER
GOVERNMENT IN ILLINOIS INCLUDING LOCAL GOVERNMENTS IF THAT PROCUREMENT MAY RESULT IN A CONTRACT VALUED AT
OVER $25,000. THIS PROHIBITION ALSO APPLIES TO HIRING FOR THAT SAME PURPOSE ANY FORMER STATE EMPLOYEE WHOSE
PROCUREMENT AUTHORITY AT ANY TIME DURING THE ONE-YEAR PERIOD PRECEDING THE PROCUREMENT LOBBYING ACTIVITY.

Yes

29. VENDOR CERTIFIES THAT IT HAS READ, UNDERSTANDS AND IS IN COMPLIANCE WITH THE REGISTRATION REQUIREMENTS OF ﬁg
THE ILLINOIS ELECTIONS CODE (10 ILCS 5/9-35) AND THE RESTRICTIONS ON MAKING POLITICAL CONTRIBUTIONS AND RELATED
REQUIREMENTS OF THE ILLINOIS PROCUREMENT CODE. 30 ILCS 500/20-160 AND 50-37 VENDOR WILL NOT MAKE A POLITICAL

EXHIBIT “1”
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CONTRIBUTION THAT WILL VIOLATE THESE REQUIREMENTS.

Yes

30. THIS APPLIES TO INDIVIDUALS, SOLE PROPRIETORSHIPS, GENERAL PARTNERSHIPS, AND SINGLE MEMBER LLCS, BUT IS NOT ‘f*ﬁ
OTHERWISE APPLICABLE. VENDOR CERTIFIES THAT HE/SHE HAS NOT RECEIVED AN EARLY RETIREMENT INCENTIVE PRIOR TO 1993
UNDER SECTION 14-108.3 OR 16-133.3 OF THE ILLINOIS PENSION CODE OR AN EARLY RETIREMENT INCENTIVE ON OR AFTER 2002
UNDER SECTION 14-108.3 OR 16-133.3 OF THE ILLINOIS PENSION CODE. (30 ILCS 105/15A; 40 ILCS 5/14-108.3; 40 ILCS 5/16-133

N/A

1. 1S YOUR BUSINESS REGISTERED WITH THE BOARD OF ELECTIONS (BOE)?

Yes, | certify my business is registered with BOE.
10343

STAFF ATTACHED FILE(S)

Refresh List after attaching file(s).

Customer Support Home | Help | Print This Page | Print To PDF
Copyright © 2017 B2Gnow. All rights reserved.

EXHIBIT “1”

Page 4 of 4 (30000287_00393044_20171011131908.pdf) Page 26 Of 204




Generated by Susan Biggs, State of illinois on 10/11/2017

Help & Taols

*

Vendor Registration: View Form

or Registration-
FORM NAME H. Iran Disclosure
DESCRIPTION Complete section H, in order to submit this form.
DATE SUBMITTED 1/26/2017
STATUS Accepted
BUSINESS NAME TranSystems Corporation (Houston, TX & KCMO)
POINT OF CONTACT Melissa Doherty
FLAG FORM Add Flag

1. DO YOU OR ANY OF YOUR CORPORATE PARENTS OR SUBSIDIARIES HAVE ANY BUSINESS OPERATIONS THAT MUST BE ?:%
DISCLOSED?

No business operations to disclose.

STAFF ATTACHED FILE(S)

Refresh List after attaching file(s).

Customer Support Home | Help | Print This Page | Print To PDF
Copyright © 2017 B2Gnow. All rights reserved.
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STATE OF ILLINOIS
FORMS B CERTIFICATIONS AND DISCLOSURES

IPB Reference #: 22040479 Procurement/Contract #: 1-17-4298

This Forms B may be used when responding to an Invitation for Bid (IFB) or a Request for Proposal (RFP) if the vendor is
registered in the lllinois Procurement Gateway (IPG) and has a valid IPG Registration Number.

If a vendor does not have a valid IPG registration number, then the vendor must complete and submit Forms A with their
response. Failure to do so may render the submission non-responsive and result in disqualification.

Please read this entire section and provide the requested information as applicable. All parts in Forms B must be
completed in full and submitted along with the vendor’s response.

1.

Certification of lllinois Procurement Gateway Registration

My business has a valid lllinois Procurement Gateway (IPG) registration. The State of lllinois Chief Procurement
Office approved the registration and provided the IPG registration number and expiration date disclosed in this
Forms B.

To ensure that you have a valid registration in the IPG, search for your business name in the IPG Registered Vendor
Directory. If your company does not appear in the search results, then you do not have a valid IPG registration.

IPG Registration #: 20067802 IPG Expiration Date: February 3, 2018

Certification Timely to this Solicitation or Contract

Vendor certifies it is not barred from having a contract with the State based upon violating the prohibitions related
to either submitting/writing specifications or providing assistance to an employee of the State of lllinois by
reviewing, drafting, directing, or preparing any invitation for bids, a request for proposal, or request of
information, or similar assistance (except as part of a public request for such information). 30 ILCS 500/50-10.5(e),
amended by Public Act No. 97-0895 (August 3, 2012). [X] Yes [_] No

Replacement Certification to IPG Certification #6 (supersedes response in IPG)

If Vendor has been convicted of a felony, Vendor certifies at least five years have passed since the date of
completion of the sentence for such felony, unless no person held responsible by a prosecutor’s office for the
facts upon which the conviction was based continues to have any involvement with the business. Vendor further
certifies that it is not barred from being awarded a contract. 30 ILCS 500/50-10. [X] Yes [ | No

Disclosure of Lobbyist or Agent (Complete only if bid, offer, or contract has an annual value over $50,000)

Is your company or parent entity(ies) represented by or do you or your parent entity(ies) employ a lobbyist
required to register under the Lobbyist Registration Act (lobbyist must be registered pursuant to the Act with the
Secretary of State) or an agent who has communicated, is communicating, or may communicate with any
State/Public University officer or employee concerning the bid or offer? If yes, please identify each lobbyist and
agent, including the name and address below. [_| Yes [X] No

If yes, please identify each lobbyist and agent, including the name and address below. If you have a lobbyist that
does not meet the criteria, then you do not have to disclose the lobbyist’s information. Additional rows may be
inserted into the table or an attachment may be provided if needed.

State of lllinois Chief Procurement Office General Services 1
FORMS B Certifications and Disclosures

v.15.2
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STATE OF ILLINOIS

FORMS B CERTIFICATIONS AND DISCLOSURES

Name

Address

Relationship to Disclosing Entity

N/A

N/A

N/A

Describe all costs/fees/compensation/reimbursements related to the assistance provided by each representative
lobbyist or other agent to obtain this Agency/University contract: N/A

5. Disclosure of Current and Pending Contracts
Complete only if: (a) your business is for-profit and (b) the bid, offer, or contract has an annual value over
$50,000. Do not complete if you are a not-for-profit entity.

X Yes [ ] No. Do you have any contracts, pending contracts, bids, proposals, subcontracts, leases or other
ongoing procurement relationships with units of State of lllinois government?

If “Yes”, please specify below. Additional rows may be inserted into the table or an attachment in the same format
may be provided if needed.

Agency Project Title Status Value Contract
Reference/
P.O.
ISHTA EOWA Extension from Park Bivd. to Arlington Heights Road (sub to BLA) Active $1,939,986 I-14-4636
ISHTA [-294 Central Tri-State Master Plan, Cook County, IL Active $23,374,331 1-14-4223
ISHTA IL 53/120 Planning Study, Lake County, IL Active $4,000,000 I-12-4080
ISHTA Environmental Services Upon Request - Systemwide (sub to CBBEL) Active $72,989 1-11-4032
ISHTA 1-90 Construction Management Upon Request (sub to Gonzalez) Active $600,000 I-16-4249
ISHTA 1-94 Roadway and Bridge Reconstruction, Cook County, IL (sub to Ciorba) Active $837,811 RR-16-4275
[SHTA 1-294 Tri-State Tollway Roadway Reconstruction, Cook County, IL Pending $22,500,000 1-17-4298
ISHTA Systemwide Construction Engineering Upon Request (sub to SE3) Pending $200,000 RR-17-4293
ISHTA EOWA, IL 390 from IL 83 to York Road, DuPage County, IL (sub to BLA) Pending TBD I-17-4680
IDOT Central Avenue (sub to exp) Active $380,073 158/01
IDOT Various Phase |, District 1 Active $3,000,000 159/08
IDOT Circle Interchange Active $14,170,870 163/01
IDOT Joliet Movable Bridge Phase Il (sub to Gonzalez) Active $161,314 164/07
IDOT 1-290 Bridges (sub to Quigg) Active $191,030 169/01
IDOT I-290 Bridges (sub to ABNA) Active $90,836 169/02
IDOT All-Hazards Study (sub to Prairie Engineers) Active $399,350 170/15
IDOT Statewide Transit Plan Active $1,218,051 171125
IDOT Traffic Signal Design (sub to SE3) Active $240,000 173112
IDOT Poplar Bridge Rehabilitation {sub to Wiss Janney) Active $800,000 174113
IDOT Circle Interchange, C-91-229-16 Active $3,785,519 179/05
IDOT Quad Cities to Chicago HSR (sub to Quandel) Pending 18D 181/21
IDOT Sign Structure Inspections (sub to DB Sterlin) Pending TBD 182/20
IDOT Circle Interchange, C-91-171-17 (sub to Gonzalez) Active $223,395 183/09
IDOT Various Phase I/, District 3 (sub to Lin) Pending TBD 184/18
State of lllinois Chief Procurement Office General Services 2
FORMS B Certifications and Disclosures
Vv.15.2
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STATE OF ILLINOIS
FORMS B CERTIFICATIONS AND DISCLOSURES

6. Signature
As of the date signed below, | certify that:
e My business’ information and the certifications made in the lllinois Procurement Gateway are truthful and

accurate.
¢ The certifications and disclosures made in this Forms B are truthful and accurate.

This Forms B is signed by an authorized officer or employee on behalf of the bidder, offeror, or vendor pursuant to Sections
50-13 and 50-35 of the lllinois Procurement Code, and the affirmation of the accuracy of the financial disclosures is made
under penalty of perjury.

This disclosure information is submitted on behalf of:

Vendor Name: TranSystems Corporation Phone: (847) 605-9600
Street Address: 1475 East Woodfield Road, Suite 600 Email: cjstenzel@transystems.com
City, State, Zip: Schaumburg, IL 60173 Vendor Contact: Charles J. Stenzel, PE

Signature: Date: October 10, 2017
Printed Name: Charles]. Sterfzel,

Title: Senior Vice President

State of Illinois Chief Procurement Office General Services 3
FORMS B Certifications and Disclosures
V.15.2
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Vendor Registration: View

| certticatons | ste vists | Registations

L 33

o SystemVendo

State of lllinois Vendor Registration

DESCRIPT](SN o Register to do bus\iness with the State of Illinois
DATE SUEMITTéb - 1/26/2017 - o
‘SfAT‘US N ‘”w”vw;(;epted
REVIEWER | Andrew Shackelford
i DATE REVIEWED o "2/3/2017
PUBLIC REVIEW -(",OMMENTS _
‘PRIVATE REVIEW COMMENTS" o
EXPIRATION I;ATE ‘ | 2/3/20; v8 " _
,.FLAG FORM B ,Add Fla‘,m.,

SMALL BUSINESS SET-ASIDE No
PROGRAM (SBSP) REGISTERED

REGISTERING AS A Prime & Subcontractor

B s A SRS
BUSINESS NAME TranSystems Corporation (Houston, TX & KCMO)
CONTACT FOR THIS SUBMISSION Melissa Doherty (change contact)
PRIMARY CONTACT EMAIL mijdoh @transystems.com
PHONE 713-807-0600
FAX 816-329-8601
COMPANY EMAIL mjdoherty@transystems.com
TAX ID NUMBER -
COMPANY TYPE Corporation
ADDRESS 2777 Allen Parkway, Suite 500

Houston, TX 77019

edit address

EXHIBIT “1”
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Generated by Susan Biggs, State of Hllinois on 10/11/2017

Vendor Registration: View Form

FORM NAME I. Financial Disclosure & Conflicts of Interest

DESCRIPTION Complete the Financial Disclosure & Conflicts of Interest form
DATE SUBMITTED 1/26/2017

STATUS Accepted

BUSINESS NAME TranSystems Corporation (Houston, TX & KCMO)

POINT OF CONTACT Melissa Doherty

FLAG FORM Add Flag

A. IDENTIFY THE APPLICABLE ENTITY TYPE. ,?g

Privately Held Entity with more than 100 shareholders

B. IS THERE A PARENT ENTITY THAT OWNS 100% OF THE BUSINESS? e
No
C. INSTRUMENT OF OWNERSHIP OR BENEFICIAL INTEREST I

Corporate Stock (C-Corporation, S-Corporation, Professional Corporation, Service Corporation)

1. IS THERE ANY INDIVIDUAL OR ENTITY WHO MEETS ANY OF THE FOLLOWING THRESHOLDS: (A) OWNS MORE THAN 5% OF THE ~ {#
BUSINESS, (B) HOLDS OWNERSHIP SHARE OF THE BUSINESS VALUED IN EXCESS OF $106,447.20, (C) IS ENTITLED TO MORE THAN

5% OF THE BUSINESS' DISTRIBUTIVE INCOME, OR (D) IS ENTITLED TO MORE THAN $106,447.20 OF THE BUSINESS' DISTRIBUTIVE
INCOME? '

Yes, the information is not publicly available (If any individuals are listed, answer Yes or No to questions 5-8 and 11-20.)

Document - . Status e
List of individuals or entities meeting one or more of the listed thresholds. Attached by Melissa Doherty on
TSC Shareholders 20161231(1).pdf (PDF, 19.33 KB) 1/12/2017
2. PLEASE CERTIFY THAT THE FOLLOWING STATEMENT IS TRUE: ALL INDIVIDUALS OR ENTITIES THAT HOLD AN OWNERSHIP ‘{%

INTEREST IN THE BUSINESS OF GREATER THAN 5% OR VALUED GREATER THAN $106,447.20 HAVE BEEN DISCLOSED IN QUESTION
1.

Yes

3. PLEASE CERTIFY THAT THE FOLLOWING STATEMENT IS TRUE: ALL INDIVIDUALS OR ENTITIES THAT WERE ENTITLED TO RECEIVE @
DISTRIBUTIVE INCOME IN AN AMOUNT GREATER THAN $106,447.20 OR GREATER THAN 5% OF THE TOTAL DISTRIBUTIVE INCOME
OF THE BUSINESS HAVE BEEN DISCLOSED IN QUESTION 1.

Yes
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4. DISCLOSURE OF BOARD OF DIRECTORS FOR NOT-FOR-PROFIT ENTITIES.

Not applicable - For-Profit Entity

5. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM A PERSON WHO
HOLDS AN ELECTIVE OFFICE IN THE STATE OF ILLINOIS OR HOLDS A SEAT IN THE GENERAL ASSEMBLY, OR ARE THEY THE SPOUSE
OR MINOR CHILD OF SUCH PERSON?

No

6. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM APPOINTED TO OR
EMPLOYED IN ANY OFFICES OR AGENCIES OF STATE GOVERNMENT AND RECEIVE COMPENSATION FOR SUCH EMPLOYMENT IN
EXCESS OF 60% ($106,447.20) OF THE SALARY OF THE GOVERNOR, OR ARE ANY OF THEM THE SPOUSE OR MINOR CHILD OF SUCH
PERSON?

No

‘W

7. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM AN OFFICER OR
EMPLOYEE OF THE CAPITAL DEVELOPMENT BOARD OR THE ILLINOIS TOLL HIGHWAY AUTHORITY, OR ARE ANY OF THEM THE
SPOUSE OR MINOR CHILD OF SUCH PERSON?

No

P

8. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM APPOINTED AS A
MEMBER OF A BOARD, COMMISSION, AUTHORITY, OR TASK FORCE AUTHORIZED OR CREATED BY STATE LAW OR BY EXECUTIVE
ORDER OF THE GOVERNOR, OR ARE THEY THE SPOUSE OR AN IMMEDIATE FAMILY MEMBER WHO CURRENTLY RESIDES OR
RESIDED WITH SUCH PERSON WITHIN THE LAST 12 MONTHS?

No

9. IF ANY QUESTION IN 5-8 ABOVE IS ANSWERED YES, PLEASE ANSWER THE FOLLOWING: DO ANY OF THE INDIVIDUALS
IDENTIFIED, THEIR SPOUSE, OR MINOR CHILD RECEIVE FROM THE ENTITY MORE THAN 7.5% OF THE ENTITY'S TOTAL
DISTRIBUTABLE INCOME OR AN AMOUNT OF DISTRIBUTABLE INCOME IN EXCESS OF THE SALARY OF THE GOVERNOR
($177.412.00)7

Not applicable - | answered No in Questions 5-8

‘fﬁ)

10. IF ANY QUESTION IN 5-8 ABOVE IS ANSWERED YES, PLEASE ANSWER THE FOLLOWING: IS THERE A COMBINED INTEREST OF

ANY INDIVIDUAL IDENTIFIED ALONG WITH THEIR SPOUSE OR MINOR CHILD OF MORE THAN 15% IN THE AGGREGATE OF THE

ENTITY'S DISTRIBUTABLE INCOME OR AN AMOUNT OF DISTRIBUTABLE INCOME IN EXCESS OF TWO TIMES THE SALARY OF THE
GOVERNOR ($354,824.00)?

Not applicable - | answered No in Questions 5-8

e

11. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE,
ORIN THE PREVIOUS 3 YEARS HAD STATE EMPLOYMENT, INCLUDING CONTRACTUAL EMPLOYMENT OF SERVICES? THIS DOES
NOT INCLUDE CONTRACTS TO PROVIDE GOODS OR SERVICES TO THE STATE AS A VENDOR.

No

‘%%%

12. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, HAVE THEIR SPOUSE, FATHER,
MOTHER, SON, OR DAUGHTER, HAD STATE EMPLOYMENT, INCLUDING CONTRACTUAL EMPLOYMENT FOR SERVICES, IN THE
PREVIOUS 2 YEARS? THIS DOES NOT INCLUDE CONTRACTS TO PROVIDE GOODS OR SERVICES TO THE STATE AS A VENDOR.

No

13. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY
HOLD OR HAVE HELD IN THE PREVIOUS 3 YEARS ELECTIVE OFFICE OF THE STATE OF ILLINOIS, THE GOVERNMENT OF THE UNITED
STATES, OR ANY UNIT OF LOCAL GOVERNMENT AUTHORIZED BY THE CONSTITUTION OF THE STATE OF ILLINOIS OR THE
STATUTES OF THE STATE OF ILLINOIS?

No

e

14. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM HAVE A
RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) HOLDING ELECTIVE OFFICE CURRENTLY OR IN
THE PREVIOUS 2 YEARS?

No

EXHIBIT “1”
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15. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM HOLD OR HAVE
HELD IN THE PREVIOUS 3 YEARS ANY APPOINTIVE GOVERNMENT OFFICE OF THE STATE OF ILLINOIS, THE UNITED STATES OF
AMERICA, OR ANY UNIT OF LOCAL GOVERNMENT AUTHORIZED BY THE CONSTITUTION OF THE STATE OF ILLINOIS OR THE
STATUTES OF THE STATE OF ILLINOIS, WHICH OFFICE ENTITLES THE HOLDER TO COMPENSATION IN EXCESS OF EXPENSES
INCURRED IN THE DISCHARGE OF THAT?

No

16. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM HAVE A
RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) HOLDING APPOINTIVE OFFICE CURRENTLY OR IN
THE PREVIOUS 2 YEARS?

No

17. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE
OR IN THE PREVIOUS 3 YEARS HAD EMPLOYMENT AS OR BY ANY REGISTERED LOBBY!ST OF THE STATE GOVERNMENT?

No

18. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE
OR IN THE PREVIOUS 2 YEARS HAD A RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) THAT IS OR
WAS A REGISTERED LOBBYIST?

No

19. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE
OR IN THE PREVIOUS 3 YEARS HAD COMPENSATED EMPLOYMENT BY ANY REGISTERED ELECTION OR RE-ELECTION COMMITTEE
REGISTERED WITH THE SECRETARY OF STATE OR ANY COUNTY CLERK N THE STATE OF ILLINOIS, OR ANY POLITICAL ACTION
COMMITTEE REGISTERED WITH EITHER THE SECRETARY OF STATE OR THE FEDERAL BOARD OF ELECTIONS?

No

20. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE
OR IN THE PREVIOUS 2 YEARS HAD A RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) WHO 1S OR
WAS A COMPENSATED EMPLOYEE OF ANY REGISTERED ELECTION OR REELECTION COMMITTEE REGISTERED WITH THE
SECRETARY OF STATE OR ANY COUNTY CLERK IN THE STATE OF ILLINOIS, OR ANY POLITICAL ACTION COMMITTEE REGISTERED
WITH EITHER THE SECRETARY OF STATE OR THE FEDERAL BOARD OF ELECTIONS?

No

21. HAS THERE BEEN ANY DEBARMENT FROM CONTRACTING WITH ANY GOVERNMENTAL ENTITY WITHIN THE PREVIOUS TEN
YEARS? THIS APPLIES TO ALL SOLE PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS
DISCLOSED IN QUESTION 1 ABOVE.

No

22. HAS THERE BEEN ANY PROFESSIONAL LICENSURE DISCIPLINE WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE
PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS DISCLOSED IN QUESTION 1 ABOVE.

No

23. HAS THERE BEEN ANY BANKRUPTCY WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE PROPRIETORS,
FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS DISCLOSED IN QUESTION 1 ABOVE.

No

24. HAVE THERE BEEN ANY ADVERSE CIVIL JUDGMENTS AND/OR ADMINISTRATIVE FINDINGS WITHIN THE PREVIOUS TEN YEARS?
THIS APPLIES TO ALL SOLE PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS
DISCLOSED IN QUESTION 1 ABOVE.

No

25. HAVE THERE BEEN ANY CRIMINAL FELONY CONVICTIONS WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE
PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS DISCLOSED IN QUESTION 1 ABOVE.

No

?%3
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TRANSYSTEMS CORPORATION

List of Shareholders
as of 12/31/2016
$ Value of

Shareholder Name Address % of Ownership Ownership

TranSystems Corporation ESOF & Trust 40.21%  $36,993,092.05
Morsches, Richard J. 1475 East Woodfield Road, Suite 600, Schaumburg, IL 60193 8.56%  $7,874,777.64
Strub, Peter M. 101 North Main Street, Suite 1506, Greenville, SC 29601 5.89%  $5421,250.00
Larson, Brian G. 2400 Pershing Road, Suite 400, Kansas City, MO 64108 577%  $5,305,365.36
Malir, Paul J. 2400 Pershing Road, Suite 400, Kansas City, MO 64108 368%  $3,381428.79
Stenzel, Charles J. 1475 East Woodfield Road, Suite 600, Schaumburg, IL 60193 259%  $2,385,653.59
Swenson, Thomas G. ** 2400 Pershing Road, Suite 400, Kansas City, MO 64108 235%  $2,165,160.51
Pope, Eugene J. 2400 Pershing Road, Suite 400, Kansas City, MO 64108 221%  $2,029,716.00
Pena, Raul 500 West Seventh Street, Suite 1100, Fort Worth, TX 76102 214%  $1,966,872.87
Weatherford, Frank L. 2400 Pershing Road, Suite 400, Kansas City, MO 64108 198%  $1819,024.54
Munson, Thomas R. 3200 Southwest Freeway, Suite 1350, Houston, TX 77027 180%  $1,658,685.65
Reeder, Jeff L. 2400 Pershing Road, Suite 400, Kansas City, MO 64108 1.38%  $1,268,832.72
Cope, Marian R. (Rule) 505 14th Street, Suite 1000, Oakland, CA 94612 1.04% $956,351.87
Fisher, James M. 4390 Belle Oaks Drive, Suite 220, North Charleston, SC 29405 0.90% $831,966.71
Athalye, Ashok 26457 Rancho Parkway South, Lake Forest, CA 92630 0.84% $776,019.41
Post, Roger N. 2400 Pershing Road, Suite 400, Kansas City, MO 64108 0.75% $689,929.96
Kulick, Beth C. 12555 high Bluff Drive, Suite 210, San Diego, CA 92130 0.56% $518,748.57
Masterson, Joe C. 500 West Seventh Street, Suite 1100, Fort Worth, TX 76102 0.56% $513,240.58
Miller, Robert J. 2400 Pershing Road, Suite 400, Kansas City, MO 64108 0.55% $507,559.11
Wahlstedt, Michael R. 2400 Pershing Road, Suite 400, Kansas City, MO 64108 0.52% $479,889.05
Stanek, James J. 2400 Pershing Road, Suite 400, Kansas City, MO 64108 0.51% $473,079.96
Tafuro, Steven M. 50 Washington Street, South Norwalk, CT 06854 0.49% $448,966.24
Bright, Todd S. 1475 East Woodfield Road, Suite 600, Schaumburg, IL 60193 0.47% $433,353.04
Wong, Kit 505 14th Street, Suite 1000, Oakland, CA 94612 0.46% $421,729.88
Hemer, Jeffrey E. 2400 Pershing Road, Suite 400, Kansas City, MO 64108 0.46% $420,992.59
Grow, John T. 101 Southhall Lane, Suite 355, Maitland, FL 32751 0.45% $411,537.93
Dysico, Grace L. 1475 East Woodfield Road, Suite 600, Schaumburg, IL 60193 0.43% $397,355.94
Letkowski, Brett A. 245 N. Waco, Suite 222, Wichita, KS 67202 0.42% $390,590.22
Ruth, John 2400 Pershing Road, Suite 400, Kansas City, MO 64108 0.40% $368,254.67
Campbell, Robert W. 1105 Schrock Road, Suite 400, Columbus, OH 43229 0.39% $356,935.10
Minervino, Charles 2400 Pershing Road, Suite 400, Kansas City, MO 64108 0.34% $311,136.38
Pullaro, Joseph 45 Eisenhower Drive, Paramus, NJ 07652 0.34% $311,136.38
Kenneally, Mark 2400 Pershing Road, Suite 400, Kansas City, MO 64108 0.32% $298,385.60
Klevens, G. Alan 2400 E. Commercial Bivd., Suite 1000, Fort Lauderdale, FL 33308 0.32% $290,145.30
Jarvis, Jeff Q. * 120 North 44th Street, Suite 400, Phoenix, AZ 85034 0.31% $288,887.57
Ross, Martin A. 1475 East Woodfield Road, Suite 600, Schaumburg, IL 60193 0.30% $271,799.79
Lev, Michael J. 222 South Riverside Plaza, Suite 610, Chicago, IL 60606 0.25% $228,820.12
Salman, Jamal S. 6 Hutton Centre Drive, Suite 1250, Santa Ana, CA 92707 0.23% $212,903.33
Norton, Paul G. 38 Chauncy Street, Suite 200, Boston, MA 02111 0.23% $209,346.99
Nussraliah, John 500 West Seventh Street, Suite 1100, Fort Worth, TX 76102 0.23% $208,826.55
Frigon, Julie A. 2400 Pershing Road, Suite 400, Kansas City, MO 64108 0.21% $192,692.91
Albert, Anthony J. 222 South Riverside Plaza, Suite 610, Chicago, Il 60606 0.21% $188,963.09
Rawson, Rosemarie R. 50 Washington Street, South Norwalk, CT 06854 0.20% $183,411.73
Brown, Michael F. (Dallas) 2400 Pershing Road, Suite 400, Kansas City, MO 64108 0.19% $174,997.95
Iving, David J. 1475 East Woodfield Road, Suite 600, Schaumburg, IL 60193 0.18% $167,625.05
McGovern, J. Brian 530 Preston Ave., Suite 100, Meriden, CT 06450 0.18% $166,150.47
Cozad, Kanon 2400 Pershing Road, Suite 400, Kansas City, MO 64108 0.17% $158,820.94
Bertrand, David M. 2400 Pershing Road, Suite 400, Kansas City, MO 64108 0.17% $157,172.88
Cuddy, Michael 1717 Arch Street, Suite 700, Philadelphia, PA 19103 0.17% $155,915.15
Mulcahy, Edward J. 2400 Pershing Road, Suite 400, Kansas City, MO 64108 0.16% $150,016.83
Spane, Rocky 2400 Pershing Road, Suite 400, Kansas City, MO 64108 0.16% $150,016.83
Huang, Jian 2400 E. Commercial Blvd., Suite 1000, Fort Lauderdale, FL 33308 0.16% $146,633.97
Dunavant, Todd 4500 Salisbury Road, Suite 440, Jacksonville, FL 32216 0.16% $143,077.63
Wilson, James H. 2400 Pershing Road, Suite 400, Kansas City, MO 64108 0.15% $141,342.83
Mukai, Thomas W. 2777 Allen Parkway, Suite 500, Houston, TX 77019 0.15% $133,839.82
Otte, LynnR. 222 South Riverside Plaza, Suite 610, Chicago, IL 60606 0.14% $129,676.30
Chen, Rosa 2000 Center Street, Suite 303, Berkeley, CA 94704 0.13% $123,170.80
Tumer, Shawn 115 8. Sixth Street, Suite B, Independence, KS 67301 0.13% $121,999.81
Maas, David 3030 LBJ Freeway, Suite 900, Dallas, TX 75234 0.13% $120,004.79
Kraus, Garry D. 3030 LBJ Freeway, Suite 900, Dallas, TX 75234 0.13% $117,619.44
Anderson, Bruce R. 2777 Allen Parkway, Suite 500, Houston, TX 77019 0.13% $116,882.15
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CONFLICT OF INTEREST REVIEW AND DETERMINATION

If a vendor or subcontractor discloses any of the relationships identified in Section 50-35(b) of the Procurement Code, the
Agency/Univarsity must complete this form and submit it to the assigned SPQ for further action, which may include forwarding the
form to the CPO or the PPB.

Sections -V must be completed by the Agency/University and must not have any blank responses; if a question is not applicable,
complete by stating "N/A".

SECTION | - AGENCY/UNIVERSITY REQUESTING THE REVIEW
Using Agency/University: lllinois State Toll Highway Authority
Contact Person: Paul D, Kovacs Titte: Chief Engineering Officer

Phone: 630-241-6800 x3901 email: PaulKovacs@getipass.com

SECTION Il - VENDOR/SUBCONTRACTOR INFORMATION NEEDING REVIEW
Name of Vendor/Subcontractor: Hanson Group Inc.
Contact Person: Jeffery T. Ball Tite: President

Phone: 217-788-2450 Email: jbali@hanson-inc.com

SECTION fii ~ PROPOSED CONTRACT INFORMATION

Describe the proposed contract: See attached.

Procurement Bulletin Reference Number: 22040478 Date Award Posted to Bulletin: Not Yet Published
Thisis the: [/]tnitial Contract  [_] Renewal Contract Number: |-17-4298

Contract/Renawal Estimated Start Date: 1212012017  Contract/Renewal Estimated End Date: 12/19/2026
Describe future renewa! options {i.e. 1 twa-year option}: N/A

Total Contract/Renewal Amount: $ 23,000,000.00 Valugis: D Actual Estimated

The entity with the potential conflict of interest is the: . Prime or Awarded Vendor
Subcontractor Subcontractor of:

Parent Parent of: See attached.

If this is a conflict of interest review for a subcontractor, what is the estimated value of the subcontract? $ Nf/A

What was the criginal method of procurement used to select this vendor (RFP, IFB, Small Purchase, Sole Source, Emergency, etc.)?

See attached.

PPB COIRR 160225 V10 EXHIBIT “1”
Page 36 of 204




SECTION IV - EXPLANATION OF POTENTIAL CONFLICTS OF INTEREST

1. Provide the following information for EACH individual identified as having any of the relationships identified in Section 50-35 (b}
of the Procurement Code:

Name of individual: Fifteen individuals were identified. See attached for responses to No. 1 for each.
Describe the Relationship(s) identified in Form A Step 5 or Form B IPG Form | questions 11-20:
Does the relationship disclosed involve an Agency/University State employee: DYes D No

If Yes, complete the following:

Start date:

lob title and responsibilities:

Individual's annual salary: §

Was this individual in a position to influence the State’s award of this contract? DYes DNO

2. Explain the potential or actual conflict of interest:
See attached for each individual identified.
3. Whyisitin the best interest of the agency/university to contract with this vendor despite the potential or actual conflict of

interest? See above described need for this contract.

4. Has the PPB previously reviewed the potential conflict of interest in the current fiscal year and recommended no further action?
[ ves [Z1No

If yes, describa any change in circumstance and how that might result in a different ruling.

5. What is the funding source for this contract? (check all that apply)
DFederaI Funds D State Appropriated Funds Other {Explain}: {[linois Tollway Capital Program

SECTION V -~ AGENCY/UNIVERSITY REPRESENTATIVE CHECKLIST AND SIGNATURE

The following documents are included with this request to the SPO:

| |Copy of Agency/University Internal Approval or waiver of the conflict

Completed and Signed Canflict of Interest Review and Determination Form

Copy of Propased Contract {may be the proposed contract sent in with a RFP response, a copy of the solicitation response, etc.)
Copy of the Disclosure/Certification Documents Submitted by the Vendor

| |Prior Procurement Policy Board Conflict of Interest Review Letter for this Vendor

Additional information:

- ¥ | As authorized reprasentative of the Agency/ Universuty, 1 do not view the relationship disclosed above as creating a potential for
a conflict of interest based on the circumstance and accordmgly request authorization to proceed with the contract.

D As authorized representative of the Agency/University, | am submitting this information for review in order to determine
whether there is a potential for a conflict based on the described circumstance, and request authorization to proceed with the
contract for the reasons stated above.

ency/University Representative Signature Agency/University Representative Title Date

Paul . Kovacs PaulKovacs@gsalipass.com 630-241-6800 x3901
Agency/University Representative Printed Name Email Address Telephone
PPB COIRR 160225 V10 EXHIBIT “1”

Page 37 of 204




SECTION Vi~ STATE PURCHASING OFFICER REVIEW AND SIGNATURE

{_] 1 do not view the relationship disclosed above as creating a potential for a conflict of interest. The disclosed relationship does
not preclude the Agency/University from entering into the proposed contract for the supplies or services outlined in this form.
{SPO to send signed form to the Agency/University—no referral to CPO or PPB necessary}

D I find the request and justification is not sufficiently clear and needs CPO review and determination whether the disclosed
information presents a potential for a conflict of interest. [SPO to forward material to CPO]

I find a potential for a conflict of interest and refer this request to the PPB for review and recommendation. All relationships
disclosed under 50-35({b)(1) or (b}{2) are considered as presenting a potential for a conflict. [SPO to scan and email signed copies

{keep originals) to: matthew vonbehren@illinois.gov with cc: to deanna.rossetto@illinois.gov and tonva.wallace @iilingis.gov.]

Victoria Santiago gO/&Q{Z 2

SPO Signatur SPQ Printed Name Date
iago@getipdss com £30-241-6800 x2336
Email Address Telephone

SECTION Vil CHIEF PROCUREMENT OFFICER REVIEW AND SIGNATURE (required if SPO refers to CPO for further review)

[:j After considering the material provided, | do not view the relationship disclosed above as creating a potential for a conflict of
interest. The disclosed refationship does not preclude the Agency/University from entering into the proposed contract.
[CPO 1o send signed form to SPO for distribution to the Agency/University]

D After considering the material provided, | find a potential for a conflict of interest and refer this request to the PPB for review
and recommendation. The Agency/University may not enter into the proposed contract pending recommendation of the PPB
and subsequent final determination by the CPO.

{CPO to scan and email signed copies {not originals) of material provided to the PP8.]

Additional comments:

CPO Signature CPQ Printed Name Date

Email Address Telephone

SECTION Vili - PROCUREMENT POLICY BOARD REVIEW AND SIGNATURE
{required only if SPO/CPO refers to PPB for further review)

After careful review of the documentation provided, | do not view the relationship disclosed above as creating a conflict of
interest sufficient to preclude the Agency/University from entering into the proposed contract.

D After careful review of the documentation provided, | view the relationship disclosed above as creating a conflict of interest

sufficient to preclude the Agency/Univearsity from entering into the proposed contract. The detailed reasons are shown on the
attached Recommendation of the Procurement Policy Board. This recommendation shall be forwarded to the Executive Ethics

Mot von Belren lo/23/17

urement Poli } Prgcurement Policy Board Printed Name
EJ. yon nors. Z 71785 2588
Email Address Telephone
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SECTION Uil - PROPOSED CONTRACT INFORMATION

Describe the proposed contract:

Phase Il engineering services are required for the preparation of contract plans and specifications for the
proposed roadway reconstruction and improvements as determined by the Tollway, including, but not limited to,
reconstruction of the Tri State Tollway between 95th Street (M.P. 17.8) and Balmoral Avenue (M.P. 40.0). This
project is for the limits of the Tri-State Tollway between I-55 Ramps (M.P. 24.1) to Ogden Avenue {M.P. 27.8). The
Tollway is finalizing design and construction limits; therefore the Tollway may modify project limits and scope at
the time of negotiations.

This contract may develop up to seven construction packages as follows: 1) Reconstruction of 1-55 Ramp over |-
294. 2} Reconstruction of mainline 1-294 bridges over I-55. 3). Advance Noise and Retaining walis (M.P. 24.1 to
26.4}. 4) Advance Noise and Retaining walls {M.P. 26.4 to 27.8}. 5} Mainline contract from I-55 ramps to Hinsdale
Oasis. 6} Mainline contract from Hinsdale Oasis toc 47th Street. 7) Mainline contract from 47th Street to Ogden
Avenue,

The work generally encompasses roadway and bridge design and shall include but not be limited to the following:
1. Roadway design. 2) Reconstruction / rehabilitation of bridges. 3} Retaining wall design. 4) Noise wall design.

5) New drainage structures and modification of existing drainage system. 6) Provide erosion control for all
construction zones. 7} Provide design of appropriate landscape and soil erosion/sedimentation control measures
as necessary in accordance with the Tollway’s Environmental Studies manual. 8) Provide pavement markings,
delineators and signage for the contract limits. 8) Provide barrier warrant analysis for all necessary locations and
installation of guardrail, anchars and terminals to conform to the current AASHTO Guidelines and lllinois Tollway
criteria. 10) Update roadway lighting as required. 11) Provide maintenance of traffic plans including those for
impacts to local facilities. 12) Protection and / or relocation of utilities. 13) All other appurtenant and
miscellaneous items,

The following structures are included in this project:
Bridge 247: Ramp A: one ramp structure
Bridges 185/1580: I-55: two crossroad structures
Bridge 247C: Stream crossing
Bridge 249C: stream crossing
Bridges 259/260: Flagg Creek: two mainline structures

Parent of: Hanson Professional Services Inc.

What was the original method of procurement used to select this vendor (RFP, IFB, Small Purchase, Sole Source,
Emergency, etc.)? :

The team of TranSystems Corporation/Hanson Professional Services Inc. was selected based on the qualification
based selection process as solicited through the Tollway's Professional Services Bulletin (PSB) 17-3. The
knowledge and experience of Hanson Professional Services Inc. was considered during the selection process.
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SECTION IV - EXPLANATION OF POTENTIAL CONFLICTS OF INTEREST
Describe the Relationship{s) identified in Form A Step 5 or Form 8 1PG Form { questions 11-20:

Name of individual: Thomas Bartolomucel
Describe the Relationship(s) identified in Form A Step S or Form B IPG Form | questions 11-20: PG Parent Entity, Step 3,
question 2 and Step 4, question 2: Thomas Bartolomucci's spouse, Beth Bartolomucci
Does the relationship disclosed involve an Agency/University State employee: Yes
If Yes, complete the following:
Start date: February 1997
Jobs title and responsibilities: Public Service Administrator, Option lil/Computer Programmer
Individual's annual salary: greater than $106,447.20
Was this individual in a position to influence the State’s award of this contract? No
2. Explain the potential or actual conflict of interest: Bath Bartolomucci is employed by the Hllinois State Palice.

Name of individual: Stuart Kemp
Describe the Relationship(s) identified in Form A Step S or Form B IPG Form | questions 11-20: IPG Parent Entity, Step 3,
question 4: Stuart Kemp
Does the relationship disclosed involve an Agency/University State employee: No
If Yes, compigte the following: N/A
Start date:
Job title and responsibilities:
Individual's annual salary:
Was this individual in a position to influence the State’s award of this contract?
2. Explain the potential or actual conflict of interest: Stuart Kemp has been a Board of Trustees member of the Boone
County Sanitary District since 2011, This is a nan-paid position.

Name of individual: Jeffery Bali
Describe the Relationship(s) identified in Form A Step 5 or Form B IPG Form | questions 11-20: IPG Parent Entity, Step 4,
fuestion 6: Jeffery Ball's father, Ernest Ball
Does the relationship disclosed invalve an Agency/University State employee: No
If Yes, complete the following: N/A

Start date;

Job title and responsibilities:

Individual's annual salary:

Was this individual in a position to influence the State’s award of this contract?
2. Explain the potential or actual conflict of interest: Ernest Ball has served on the Sangamon County, IL East Side Fire
Protection District Board of Trustees since July 2007 as a Board of Trustees member, Dutles include fiduciary responsibility
to review expenditures for the District, Earnings are less than $106,447.20.

Name of individual: Lance Ballinger
Describe the Relationship(s) identified in Form A Step S or Form B IPG Form | questions 11-20: IPG Parent Entity, Step 4,
question 1: Lance Baliinger
Does the relationship disclosed involve an Agency/University State employee: Yes
if Yes, complete the following:
Start date: December 2016
Job title and responsibilities: Adjunct Faculty -~ MIS Department
Individual’s annual salary: fess than $106,447.20
Was this individual in a position to influence the State's award of this contract? No
2. Explain the potential or actual conflict of interest: Lance Ballinger is employed as adjunct faculty at the Unlversity of
inots, Springfield.
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Name of individual: Lance Balilnger
Describe the Relationship(s} identified in Form A Step S or Form B IPG Form | questions 11-20: 1PG Parent Entity, Step 4,
question 4: Lance Ballinger's father, James Ballinger
Does the relationship disclosed Involve an Agency/University State employee: No
I Yes, complete the following: N/A
Start date:
Job title and responsibilities:
Individual's annuat salary:
Was this individual in a position to influence the State's award of this contract?
2. Explain the potential or actual conflict of interest: James Ballinger is an elected Township Trustee for Shaws Point,
Macoupin County, llinols, since 2008, His salary is Jess than $106,447.20 per year.

Name of individual: tudith Dittmer
Describe the Relationship(s} identified in Form A Step 5 or Form B IPG Form | questions 11-20: IPG Parent Entity, Step 4,
quastion 2: Judith Dittmer's spouse, Steve Dittmer
Does the relationship disclosed involve an Agency/University State employee: Contractual Employment
If Yes, complete the following:
Start date:
Jab title and responsibifities: Seif-employed, owner of Dittmer Painting and Decorating; responsibilities include
painting and decorating
Individual's annual salary: lass than $106,447.20
Was this individual in a position to influence the State's award of this contract? No
2. Explain the potential or actual conflict of interest: Steve Dittmer has contractual employment with illinois Board of
Admissions to the Bar.

Name of individual: Douglas Dorsay
Describe the Relationship(s) identified in Form A Step 5 or Form B IPG Form | questions 11-20: IPG Parent Entity, Step 4,
question 2: Douglas Dorsey's son, Ryan Dorsey
Does the relationship disclosed involve an Agency/University State employee: Yes
If Yes, complete the following:
Start date: September 2011
Job title and responsibilities: IT Support Associate
Individual's annual salary: less than $106,447.20
Was this individual in a position to influence the State's award of this contract? No
2. Explain the potential or actual conflict of interest: Ryan Dorsey was formerly employed by the University of Iinois -
Springfield until December 23, 2015.

Name of individual: Mathew Fletcher
Describe the Relationship(s) identified in Form A Step 5 or Form B IPG Form | questions 11-20: PG Parent Entity, Step 4,
question 5: Mathew Fietcher
Does the relationship disclosed involve an Agency/University State employee: No
If Yes, complete the following: N/A
Start date:
Job title and responsibilities:
Individual’s annual salary:
Was this individual in @ position to influence the State's award of this contract?
2. Explain the potential or actual conflict of interest: Mathew Fletcher is an appointed member of the Fulton County Zoning
Board of Appeals beginning January 2014, Annual earnings are less than $106,447.20.
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Name of individual: Joan Freitag
Describe the Relationship(s) identified in Form A Step 5 or Form B IPG Form | questions 11-20: 1PG Parent Entity, Step &,
question 2: Joan Freitag’s son, James Freitag
Does the relationship disclosed involve an Agenicy/University State employee: Yes
If Yes, complete the following:
Start date: August 2016
Job titie and responsibilities: Research Prefassor of Mathematics
Individual’s annual salary: less than $106,447.20
Was this individual in a position to influence the State’s award of this contract? No
2. Explain the potential or actual conflict of interest: James Freitag is employed by the University of filinals, Chicago.

Name of individual: Thomas Havenar
Describe the Relationship(s) identified in Form A Step 5 or Form B IPG Form | questions 11-20: IPG Parent Entity, Step 4,
question 2: Thomas Havenar's spouse, Helen Milito
Does the relationship disclosed involve an Agency/University State empioyee: Yes
If Yes, complete the following:
Start date:
Job title and responsibilities: Accountant If: Grants Accountant/administered grants
Individual's annual salary: less than $106,447.20
Was this individual in a position to influence the State’s award of this contract? No
2. Explain the potential or actual conflict of interest: Helen Milito was employed by Southern Hlinois University (S1U} and
began disability on January 1, 2014.

Name of individual: David McDonald
Describe the Relationship(s) identified in Form A Step 5 or Form B IPG Form | questions 112-20: PG Parent Entity, Step &,
question 1: David McDonald
Does the relationship disclosed involve an Agency/University State employee: Yes
If Yes, complete the following:

Start date: Intermittently since 2008

Job title and responsibilities: Adjunct Professor/Lecturer

Individual's annual salary: less than $106,447.20

Was this individual in a position to influence the State’s award of this contract? No
2. Explain the potential or actual conflict of interest: David McDonald is an adjunct professor/lecturer at the University of
Hllinols at Chicago {UIC). The appointment Is approved by the Board of Trustees of the University of lliinois. Or. McDonald
usuatly teaches one engineering class a year in either the spring or fall semester, From time to time, he is asked to serve as
a “faculty” advisor to a UIC engineering senior deslgn team or a UIC graduate student’s thesis committee.

Name of individual: James Messmore
Describe the Relationship(s) identified in Form A Step 5 or Form B IPG Form | questions 11-20: IPG Parent Entity, Step 4,
question 2: james P, Messore's daughter, Lauren Messmore
Daes the relationship disclosed involve an Agency/University State employee: Yes
If Yes, complete the following:
Start date:
Job title and responsibilities: Legislative Analyst
Individual’s annual salary: less than $105,447.20
Was this individual in a position to influence the State’s award of this contract? No
2. Explain the potential or actual conflict of interest: Lauren Messmare Is employed by the Iinols House Repubfican Staff.
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Name of individual; James Moll
Describe the Relationship(s) identified in Form A Step 5 or Form B IPG Form | questions 11-20; IPG Parent Entity, Step 4,
question 1 and question 3: James Mol
Does the relationship disclosed involve an Agency/University State employee: No
If Yes, complete the following: N/A
Start date:
Job title and responsibilities:
Individual’s annual salary:
Was this individual in a position to influence the State’s award of this contract?
2. Explain the potential or actual conflict of interest: James Moll has been an Alderman on the Leland Grove City Council
since February 27, 2013, representing Ward 2. Annual earnings are less than $106,447.20.

Name of individual: Robert Stidham \
Describe the Relationship(s} identified in Form A Step 5 or Form B IPG Form | questions 11-20: IPG Parent Entity, Step 4,
question 2: Robert Stidham's spouse, Amy Stidham
Does the relationship disclosed involve an Agency/University State employee: Yes
If Yes, complete the following:
Start date: 1994
Job title and responsibilities: Official Court Reporter il
Individual's annual salary: less than $106,447.20
Was this individual in a pasition to influence the State’s award of this contract? No
2. Explain the potential or actual conflict of interest: Amy Stidham is employed by Judge J. Tobin.

Name of individual: laffrey Tatarek
Describe the Relationship(s) identified in Form A Step 5 or Form B IPG Form | questions 11-20: 1PG Parent Entity, Step 4,
question 2: leffrey Tatarek's spouse, Stacy Tatarek
Does the relationship disclosed involve an Agency/University State employee: Yes
If Yes, complete the following:
Start date: 1989
Job title and responsibilities: Tax Auditor
Individual’s annual salary: less than $106,447.20
Was this individual in a position to influence the State’s award of this contract? No
2. Explain the potential or actual conflict of interest: Stacy Tatarek is employed by the lliinois Department of Revenue.
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ILLINOIS TOLLWAY CONTRACT NO.: PSB 17-3, Contract No. I-17-4298

CONTRACTOR (NAME): Hanson Professional Services, Inc.

1. PAYMENT TERMS AND CONDITIONS:

11

1.2

13

14

15

Minority Contractor Initiative: Any Vendor awarded a contract under Section 20-10, 20-15, 20-25 or 20-
30 of the Illinois Procurement Code (30 ILCS 500) of $1,000 or more is required to pay a fee of $15. The
Comptroller shall deduct the fee from the first check issued to the Vendor under the contract and
deposit the fee in the Comptroller’s Administrative Fund. 15 ILCS 405/23.9.

Expenses: The State will not pay for supplies provided or services rendered, including related expenses,
incurred prior to the execution of this contract by the Parties even if the effective date of the contract is
prior to execution.

Prevailing Wage: As a condition of receiving payment Vendor must (i) be in compliance with the
contract, (ii) pay its employees prevailing wages when required by law, (iii) pay its suppliers and
subcontractors according to the terms of their respective contracts, and (iv) provide lien waivers to the
State upon request. Examples of prevailing wage categories include public works, printing, janitorial,
window washing, building and grounds services, site technician services, natural resource services,
securiiy guard and food services. The prevailing wages are revised by the Department of Labor and are
available on the Department’s official website, which shall be deemed proper notification of any rate
changes under this subsection. Vendor is responsible for contacting the lllinois Department of Labor to
ensure understanding of prevailing wage requirements at 217-782-6206 or
(http://www.state.il.us/agency/idol/index.htm).

Federal Funding: This contract may be partially or totally funded with Federal funds. If federal funds are
expected to be used, then the percentage of the good/service paid using Federal funds and the total
Federal funds expected to be used will be provided in the award notice.

Invoicing: By submitting an invoice, Vendor certifies that the supplies or services provided meet all
requirements of the contract, and the amount billed and expenses incurred are as allowed in the
contract. Invoices for supplies purchased, services performed and expenses incurred through December
31 of any year must be submitted to the State no later than February 28 of the following year; otherwise
Vendor may have to seek payment through the lllinois Court of Claims. 30 ILCS 105/25. All invoices are
subject to statutory offset. 30 ILCS 210.

1.5.1 Vendor shall not bill for any taxes unless accompanied by proof that the State is subject to the
tax. If necessary, Vendor may request the applicable Agency/University state tax exemption
number and federal tax exemption information.

1.5.2  Vendor shall invoice at the completion of the contract unless invoicing is tied in the contract to
milestones, deliverables, or other invoicing requirements agreed to in the contract.

2. ASSIGNMENT: This contract may not be assigned, transferred in whole or in part by Vendor without the prior
written consent of the State.

3. AUDIT/RETENTION OF RECORDS: Vendor and its subcontractors shall maintain books and records relating to
the performance of the contract or subcontract and necessary to support amounts charged to the State
pursuant to the contract or subcontract. Books and records, including information stored in databases or other
computer systems, shall be maintained by the Vendor for a period of five years from the later of the date of final
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payment under the contract or completion of the contract, and by the subcontractor for a period of five years
from the later of final payment under the term or completion of the subcontract. Books and records required to
be maintained under this section shall be available for review or audit by representatives of: the procuring
Agency/University, the Auditor General, the Executive Inspector General, the Chief Procurement Officer, the
Tollway Inspector General, State of Illinois internal auditors or other governmental entities with monitoring
authority, upon reasonable notice and during normal business hours. Vendor and its subcontractors shall
cooperate fully with any such audit and with any investigation conducted by any of these entities. Failure to
maintain books and records required by this section shall establish a presumption in favor of the State for the
recovery of any funds paid by the State under the contract for which adequate books and records are not
available to support the purported disbursement. The Vendor or subcontractors shall not impose a charge for
audit or examination of the Vendor’s books and records. 30 ILCS 500/20-65.

4. TIME IS OF THE ESSENCE: Time is of the essence with respect to Vendor’s performance of this contract. Vendor
shall continue to perform its obligations while any dispute concerning the contract is being resolved unless
otherwise directed by the State.

5. NO WAIVER OF RIGHTS: Except as specifically waived in writing, failure by a Party to exercise or enforce a right
does not waive that Party’s right to exercise or enforce that or other rights in the future.

6. FORCE MAJEURE: Failure by either Party to perform its duties and obligations will be excused by unforeseeable
circumstances beyond its reasonable control and not due to its negligence, including acts of nature, acts of
terrorism, riots, labor disputes, fire, flood, explosion, and governmental prohibition. The non-declaring Party
may cancel the contract without penalty if performance does not resume within 30 days of the declaration.

7. CONFIDENTIAL INFORMATION: Each Party, including its agents and subcontractors, to this contract may have
or gain access to confidential data or information owned or maintained by the other Party in the course of
carrying out its responsibilities under this contract. Vendor shall presume all information received from the
State or to which it gains access pursuant to this contract is confidential. Vendor information, unless clearly
marked as confidential and exempt from disclosure under the lllinois Freedom of Information Act, shall be
considered public. No confidential data collected, maintained, or used in the course of performance of the
contract shall be disseminated except as authorized by law and with the written consent of the disclosing Party,
either during the period of the contract or thereafter. The receiving Party must return any and all data
collected, maintained, created or used in the course of the performance of the contract, in whatever form it is
maintained, promptly at the end of the contract, or earlier at the request of the disclosing Party, or notify the
disclosing Party in writing of its destruction. The foregoing obligations shall not apply to confidential data or
information lawfully in the receiving Party’s possession prior to its acquisition from the disclosing Party; received
in good faith from a third Party not subject to any confidentiality obligation to the disclosing Party; now is or
later becomes publicly known through no breach of confidentiality obligation by the receiving Party; or is
independently developed by the receiving Party without the use or benefit of the disclosing Party’s confidential
information.

8. USE AND OWNERSHIP: All work performed or supplies created by Vendor under this contract, whether written
documents or data, goods or deliverables of any kind, shall be deemed work for hire under copyright law and all
intellectual property and other laws, and the State of lllinois is granted sole and exclusive ownership to all such
work, unless otherwise agreed in writing. Vendor hereby assigns to the State all right, title, and interest in and
to such work including any related intellectual property rights, and/or waives any and all claims that Vendor may
have to such work including any so-called "moral rights" in connection with the work. Vendor acknowledges the
State may use the work product for any purpose. Confidential data or information contained in such work shall
be subject to confidentiality provisions of this contract.

9. INDEMNIFICATION AND LIABILITY: The Vendor shall indemnify and hold harmless the Tollway and State of
lllinois, their directors, agencies, officers, employees, agents and volunteers from any and all costs, demands,
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11.

12,
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14.

15.

16.

17.
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expenses, losses, claims, damages, liabilities, settlements and judgments, including in-house and contracted
attorneys’ fees and expenses, arising out of: (a) any breach or violation by Vendor of any of its certifications,
representations, warranties, covenants or agreements; (b) any actual or alleged death or injury to any person,
damage to any property or any other damage or loss claimed to result in whole or in part from Vendor’s
negligent performance; or {c) any negligent act, activity or omission of Vendor or any of its employees,
representatives, subcontractors or agents. Neither Party shall be liable for incidental, special, consequential or
punitive damages.

INDEPENDENT CONTRACTOR: Vendor shall act as an independent contractor and not an agent or employee of,
or joint venture with the State. All payments by the State shall be made on that basis.

SOLICITATION AND EMPLOYMENT: Vendor shall not employ any person employed by the State during the term
of this contract to perform any work under this contract. Vendor shall give notice immediately to the Agency’s
director if Vendor solicits or intends to solicit State employees to perform any work under this contract.

COMPLIANCE WITH THE LAW: The Vendor, its employees, agents, and subcontractors shall comply with all
applicable federal, state, and local laws, rules, ordinances, regulations, orders, federal circulars and all license
and permit requirements in the performance of this contract. Vendor shall be in compliance with applicable tax
requirements and shall be current in payment of such taxes. Vendor shall obtain at its own expense, all licenses
and permissions necessary for the performance of this contract.

BACKGROUND CHECK: Whenever the State deems it reasonably necessary for security reasons, the State may
conduct, at its expense, criminal and driver history background checks of Vendor’s and subcontractors officers,
employees or agents. Vendor or subcontractor shall reassign immediately any such individual who, in the
opinion of the State, does not pass the background check.

APPLICABLE LAW: This contract shall be construed in accordance with and is subject to the laws and rules of the
State of lllinois. The Department of Human Rights’ Equal Opportunity requirements (44 Ill. Adm. Code 750) are
incorporated by reference. Any claim against the State arising out of this contract must be filed exclusively with
the lllinois Court of Claims. 705 ILCS 505/1. The State shall not enter into binding arbitration to resolve any
contract dispute. The State of lllinois does not waive sovereign immunity by entering into this contract. The
official text of cited statutes is incorporated by reference. An unofficial version can be viewed at
http://www.ilga.gov/legislation/ilcs/ilcs.asp.

ANTI-TRUST ASSIGNMENT: If Vendor does not pursue any claim or cause of action it has arising under federal
or state antitrust laws relating to the subject matter of the contract, then upon request of the Illinois Attorney
General, Vendor shall assign to the State rights, title and interest in and to the claim or cause of action.

CONTRACTUAL AUTHORITY: The Agency that signs for the State of Illinois shall be the only State entity
responsible for performance and payment under the contract. When the Chief Procurement Officer or
authorized designee signs in addition to an Agency, they do so as approving officer and shall have no liability to
Vendor. When the Chief Procurement Officer or authorized designee, or State Purchasing Officer signs a master
contract on behalf of State agencies, only the Agency that places an order with the Vendor shall have any
liability to Vendor for that order.

NOTICES: Notices and other communications provided for herein shall be given in writing by registered or
certified mail, return receipt requested, by receipted hand delivery, by courier (UPS, Federal Express or other
similar and reliable carrier), by e-mail, or by fax showing the date and time of successful receipt. Notices shall be
sent to the individuals who signed the contract using the contact information following the signatures. Each
such notice shall be deemed to have been provided at the time it is actually received. By giving notice, either
Party may change the contact information. ‘

Illinois Tollway Standard Business Terms and Conditions Page 3

EXHIBIT “1”
Page 46 of 204




18. MODIFICATIONS AND SURVIVAL: Amendments, modifications and waivers must be in writing and signed by
authorized representatives of the Parties. Any provision of this contract officially declared void, unenforceable,
or against public policy, shall be ignored and the remaining provisions shall be interpreted, as far as possible, to
give effect to the Parties’ intent. All provisions that by their nature would be expected to survive, shall survive
termination. In the event of a conflict between the State’s and the Vendor’s terms, conditions and attachments,
the State’s terms, conditions and attachments shall prevail.

19. PERFORMANCE RECORD / SUSPENSION: Upon request of the State, Vendor shall meet to discuss performance
or provide contract performance updates to help ensure proper performance of the contract. The State may
consider Vendor’s performance under this contract and compliance with law and rule to determine whether to
continue the contract, suspend Vendor from doing future business with the State for a specified period of time,
or to determine whether Vendor can be considered responsible on specific future contract opportunities.

20. FREEDOM OF INFORMATION ACT: This contract and all related public records maintained by, provided to or
required to be provided to the State are subject to the Illinois Freedom of Information Act (FOIA) (50 ILCS 140)
notwithstanding any provision to the contrary that may be found in this contract.

21. SCHEDULE OF WORK: Any work performed on State premises shall be done during the hours designated by the
State and performed in a manner that does not interfere with the State and its personnel.

22. WARRANTIES FOR SUPPLIES AND SERVICES:

22.1  Vendor warrants that the supplies furnished under this contract will: {a) conform to the standards,
specifications, drawing, samples or descriptions furnished by the State or furnished by the Vendor and
agreed to by the State, including but not limited to all specifications attached as exhibits hereto; (b) be
merchantable, of good quality and workmanship, and free from defects for a period of twelve months or
longer if so specified in writing, and fit and sufficient for the intended use; (c) comply with all federal
and state laws, regulations and ordinances pertaining to the manufacturing, packing, labeling, sale and
delivery of the supplies; (d) be of good title and be free and clear of all liens and encumbrances and; (e)
not infringe any patent, copyright or other intellectual property rights of any third party. Vendor agrees
to reimburse the State for any losses, costs, damages or expenses, including without limitations,
reasonable attorney’s fees and expenses, arising from failure of the supplies to meet such warranties.

22.2  Vendor shall insure that all manufacturers’ warranties are transferred to the State and shall provide a
copy of the warranty. These warranties shall be in addition to all other warranties, express, implied or
statutory, and shall survive the State’s payment, acceptance, inspection or failure to inspect the
supplies.

22.3  Vendor warrants that all services will be performed to meet the requirements of the contract in an
efficient and effective manner by trained and competent personnel. Vendor shall monitor
performances of each individual and shall reassign immediately any individual who is not performing in
accordance with the contract, who is disruptive or not respectful of others in the workplace, or who in
any way violates the contract or State policies.

23. REPORTING, STATUS AND MONITORING SPECIFICATIONS:

23.1  Vendor shall immediately notify the State of any event that may have a material impact on Vendor’s
ability to perform the contract.
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23.2

By August 31 of each year, Vendor shall report to the Agency or University the number of qualified
veterans and certain ex-offenders hired during Vendor’s last completed fiscal year. Vendor may be
entitled to employment tax credit for hiring individuals in those groups. 35 ILCS 5/216, 5/217.

24, EMPLOYMENT TAX CREDIT: Vendors who hire qualified veterans and certain ex-offenders may be eligible for
tax credits. 30 ILCS 500/45-67 and 45-70. Please contact the Illinois Department of Revenue (telephone #: 217-
524-4772) for information about tax credits.

25. SUPPLEMENTAL PROVISIONS

TOLLWAY SUPPLEMENTAL PROVISIONS

25.1.1 Agents and Employees:

Vendor shall be responsible for the negligent acts and omissions of its agents, employees and
subcontractors in their performance of Vendor’s duties under this Contract. Vendor
represents that it shall utilize the services of individuals skilled in the profession for which they
will be used in performing services or supplying goods hereunder. In the event that the Tollway
determines that any individual performing services or supplying goods for Vendor hereunder is
not providing such skilled services or delivery of goods, it shall promptly notify the Vendor and
the Vendor shall replace that individual.

Publicity:

Vendor shall not, in any advertisement or any other type of solicitation for business, state,
indicate or otherwise imply that it is under contract to the Tollway nor shall the Tollway’s name
be used in any such advertisement or solicitation without prior written approval except as
required by law.

Third Party Beneficiaries:

There are no third party beneficiaries to this Contract. This Contract is intended only to benefit
the Tollway/Buyer and the Vendor.

Successors In Interest:
All the terms, provisions, and conditions of the Contract shall be binding upon and inure to the
benefit of the parties hereto and their respective successors, assigns and legal representatives.

Venue:

Any claim against the Tollway arising out of this contract must be filed exclusively with Circuit
Court for the Eighteenth Judicial Circuit, DuPage County, lllinois for State claims and the U.S.
District Court for the Northern District of lilinois for Federal claims.

25.1.5.1 Whenever “State” is used or referenced in this Contract, it shall be interpreted to
mean “Tollway”.

25.1.5.2 The State Prompt Payment Act (30 ILCS 40) does not apply to the Tollway.

25.1.5.3 The Tollway is not currently an appropriated agency.

Report of a Change in Circumstances: The Vendor agrees to report to the TOLLWAY as soon as
practically possible, but no later than 21 days following any change in facts or circumstances that might
impact the Vendor’s ability to satisfy its legal or contractual responsibilities and obligations under this
contract. Required reports include, but are not limited to changes in the Vendor’s
Certification/Disclosure Forms, the Vendor’s IDOT pre-qualification, or any certification or licensing

25.1
25.1.2
25.1.3
25.14
25.1.5
25.2
Revised 02/28/2017
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required for this project. Additionally, Vendor agrees to report to the Tollway within the above
timeframe any arrests, indictments, convictions or other matters involving the Vendor, or any of its
principals, that might occur while this contract is in effect. This reporting requirement does not apply to
common offenses, including but not limited to minor traffic/vehicle offenses.

Further, the Vendor agrees to incorporate substantially similar reporting requirements into the terms of
any and all subcontracts relating to work performed under this agreement. The Vendor agrees to
forward or relay to the Tollway any reports received from subconsultants pursuant to this paragraph
within 21 days.

Finally, the Vendor acknowledges and agrees that the failure of the Vendor to comply with this reporting
requirement shall constitute a material breach of contract which may result in this contract being
declared void. ‘

25.3 VENDOR SUPPLEMENTAL PROVISIONS

|Z| Vendor Supplemental Provisions:
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STATE OF ILLINOIS
SOLICITATION AND CONTRACT TERMS AND CONDITIONS EXCEPTIONS

Hanson Professional Services inc. agrees with the terms and conditions set forth in the Professional Services Bulletin,

including the standard terms and conditions, the Agency/University supplemental provisions, certifications, and
disclosures, with the following exceptions:

Excluding certifications required by statute to be made by the Vendor, both Parties agree that all of the
duties and obligations that the Vendor owes to the Agency/University for the work performed shall be
pursuant to the solicitation and resulting contract, and Vendor’s exceptions accepted by the State
thereto as set forth below.

STANDARD TERMS AND CONDITIONS

Section/
Subsection #

State the exception such as “add,” “replace,” and/or “delete.”

None

ADDITIONAL TERMS AND CONDITIONS

New Section/Subsection New Number, Title of New Subsection: State the new additional term or condition.
Provision(s),
# et. seq.
None
hereby agrees to the exceptions provided by and to the Additional Terms and

Conditions provided by

Agreed: Agreed:
By: By:
Signed: Signed:
Position: Position:
Date: Date:
lllinois Tollway Standard Business Terms and Conditions Page 7
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B Sub-Consultant Information/Delinquent Debt Review

' [lll'naB' Consultant
Sub-Consultant
EHWW FEIN
Project
Date:  October 4, 2017 Number: |-17-4298

Project Name: Tri-State Tollway, Roadway Reconstruction, I-55 Ramps (M.P. 24.1)

to Ogden Avenue (M.P. 27.8). Phase |l Engineering Services

Sub-Consultant Disclosure.
Will you be using any sub-consultants? D Yes No

If yes, you must identify below, to the extent the information is known, the names, addresses and type of work all
Sub-Consultants you will be using in the performance of this Contract, together with the anticipated percentage each
is expected to receive pursuant to this Contract. The State may request updated information at any time. For
purposes of this section Sub-Consultants are those specifically hired to perform all, or part, of the work of this
contract or to provide the supplies requested by the State.

Upon request, our firm agrees to provide a copy of the subcontract, if required, within fifteen (15) days after execution
of the contract if selected, or after execution of the subcontract, whichever is later, for those subcontracts with an
annual value of more than $50,000. All subcontracts over $50,000 must include the same certifications that the
Vendor must make as a condition of the contract. The vendor shall include in each subcontract the sub-
contractor/consultant certifications as shown on the Standard Sub-contractor Certification form available from the
State.

Delinguent Payment. The Sub-Contractor/Consultant certifies that it, or any affiliate, is not barred from being
awarded a contract under 30 ILCS 500. Section 50-11 prohibits a person from entering into a contract with a State
agency if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as
defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with the State
agency if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal property
into the State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The Contractor/Consuitant
further acknowledges that the contracting State agency may declare the contract void if this certification is false or if
the Contractor/Consultant or any affiliate is determined to be delinquent in the payment of any debt to the State
during the term of the contract.

DELINQUENT DEBT REVIEW

&
o % Consultant: Hanson Professional Services, Inc.
or
-
E = Federal Employment Identification -
53 Number (FEIN)
© o E-Mail: jmessmore@hanson-inc.com

Include an attachment if more space is needed to provide the below information. The attachment must provide
the requested information.
NOTE for Construction Contracts: List all known sub-contractors including those identified in the Bid Package
on DBE Form 2025 and VOSB Form 2025, and include any name listed in the "Under Contract To" section of

these forms.
Address General T of Anticipated
Sub- Work Percentage of
Sub-Consultant(s Consultant Contract (to
FEIN extent known)
Signature: Date: 10/4/2017

Printed Name: J
v/
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STATE OF ILLINOIS
TAXPAYER IDENTIFICATION NUMBER

| certify that:

The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me),

| am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified by the
Internal Revenue Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends,
or (c) the IRS has notified me that | am no longer subject to backup withholding, and

I ama U.S. person (including a U.S. resident alien).

. If you are an individual, enter your name and SSN as it appears on your Social Security Card.

. If you are a sole proprietor, enter the owner’s name on the name line followed by the name of the business
and the owner’s SSN or EIN.

. If you are a single-member LLC that is disregarded as an entity separate from its owner, enter the owner’s
name on the name line and the D/B/A on the business name line and enter the owner’s SSN or EIN.

. If the LLC is a corporation or partnership, enter the entity’s business name and EIN and for corporations,
attach IRS acceptance letter (CP261 or CP277).

. For all other entities, enter the name of the entity as used to apply for the entity’s EIN and the EIN.

Name:

Business Name: Hanson Professional Services Inc.
Taxpayer Identification Number:

Sacial Security Number: Click here to enter text.

or

Employer Identification Number-

Legal Status (check one):

D Individual |:] Governmental
E] Sole Proprietor D Nonresident alien
|___| Partnership |:| Estate or trust
[] Legal Services Corporation [] pharmacy (Non-Corp.)
(] Tax-exempt [] pharmacy/Funeral Home/Cemetery (Corp.)
[] Corporation providing or billing [] Limited Liability Company
medical and/or health care services (select applicable tax classification)
Corporation NOT providing or billing E] C = corporation
medical and/or health care services [] p = partnership

Signature of Authorized Representative:

Date: October 4, 2017

State of lllinois Chief Procurement Office General Services 3
FORMS B Certifications and Disclosures
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>§I STATE BOARD OF ELECTIONS

rfz‘\\w

S

Registration No. 12236

Hanson Professional Services Inc.
1525 South Sixth Street

Springfield IL 62703

Information for this business last updated on:
Wednesday, April 26, 2017

Certificate produced on Wednesday, April 26, 2017 at 12:10 PM
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Generated by Susan Biggs, State of liinois on 10/16/2017

ey

Vendor Registration: View Form

FORM NAME A - B. Business Information & Additional Information
DESCRIPTION Complete section A and B, in order to submit this form.
DATE SUBMITTED 8/17/2017

STATUS Accepted

BUSINESS NAME Hanson Professional Services Inc.

POINT OF CONTACT Dawn Hirlinger

FLAG FORM Add Flag

1. YOUR BUSINESS IS REGISTERING AS Prime contractor and subcontractor

A

2. NAME OF CEO/BUSINESS OWNER Sergio A. Pecori L{’L
3. ANNUAL SALES/GROSS RECEIPTS 65,495,309 W
4. WHEN WAS YOUR BUSINESS 10/01/1954 ‘f&
ESTABLISHED?

5. IN WHAT ILLINOIS COUNTY(IES) The business conducts business statewide. %

ARE YOU CONDUCTING BUSINESS?

6. CONTACT PERSON FOR THIS Jeffery T. Ball kfm
VENDOR REGISTRATION

CONTACT PERSON TITLE

President

CONTACT PERSON PHONE

217-788-2450

CONTACT PERSON EMAIL

jball@hanson-inc.com

1. HOW DID YOU LEARN ABOUT THE
ILLINOIS PROCUREMENT GATEWAY?

Chief Procurement Office (CPO)

G
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Vendor Registration: View Form

FORM NAME C. Small Business Set-Aside Program

DESCRIPTION Complete the Small Business Set-Aside Program form
DATE SUBMITTED 8/17/2017

STATUS Accepted

BUSINESS NAME Hanson Professional Services Inc.

POINT OF CONTACT Dawn Hirlinger

FLAG FORM Add Fiag

1. WOULD YOU LIKE TO APPLY/RE-
QUALIFY FOR THE SMALL BUSINESS
SET-ASIDE PROGRAM?

STAFF ATTACHED FILE(S)

Refresh List after attaching file(s).

Customer Support Home | Help | Print This Page | Print To PDF
Copyright © 2017 B2Gnow. All rights reserved.
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Generated by Susan Biggs, State of lllinois on 10/16/2017

Help & Tools

Vendor Registration: View Form

F 1 flag has been added to this record. See below for details.
r Show only fiagged items.

FORM NAME D - E. Department of Human Rights (DHR) & Authorized to do Business in lllinois
DESCRIPTION Complete section D and E, in order to submit this form.

DATE SUBMITTED 8/17/2017

STATUS Accepted

BUSINESS NAME Hanson Professional Services Inc.

POINT OF CONTACT Dawn Hirlinger

FLAG FORM Add Fiag

man Rights (DHR)
1. HIGHEST NUMBER OF EMPLOYEES = 419 W
(INCLUDING FULL AND PART TIME
EMPLOYEES) AT ANY TIME DURING
THE PAST YEAR
2. SELECT THE DHR STATUS OF YOUR My business had 15 or more employees at any time within the past year. F
BUSINESS 91932-00 Expiration: 07/05/2018

1. 1S YOUR BUSINESS REGISTERED Yes, registered and in good standing with the lllinois Secretary of State
AND AUTHORIZED TO DO BUSINESS
IN ILLINOIS?

A&ldu_i‘tiona! Information '

STAFF ATTACHED FILE(S)

Refresh List after attaching file(s).
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Vendor Registration: View Form

,,,,, S

FORM NAME F - G. Certifications & Board of Elections
DESCRIPTION Complete section F - G, in order to submit the form.
DATE SUBMITTED 8/17/2017
STATUS Accepted
BUSINESS NAME Hanson Professional Services Inc.
POINT OF CONTACT Dawn Hirlinger

! FLAG FORM Add Flag

| F. Certifications

1. VENDOR CERTIFIES IT AND ITS EMPLOYEES WILL COMPLY WITH APPLICABLE PROVISIONS OF THE UNITED STATES. CIVIL RIGHTS }%
ACT, SECTION 504 OF THE FEDERAL REHABILITATION ACT, THE AMERICANS WITH DISABILITIES ACT, AND APPLICABLE RULES IN
PERFORMANCE OF THIS CONTRACT.

Yes

2. THIS APPLIES TO INDIVIDUALS, SOLE PROPRIETORSHIPS, GENERAL PARTNERSHIPS, AND SINGLE MEMBER LLCS, BUT IS NOT ‘W
OTHERWISE APPLICABLE. VENDOR CERTIFIES HE/SHE IS NOT IN DEFAULT ON AN EDUCATIONAL LOAN. 5 ILCS 385/3

N/A

3. VENDOR CERTIFIES THAT IT HAS REVIEWED AND WILL COMPLY WITH THE DEPARTMENT OF EMPLOYMENT SECURITY LAW (20 {%
ILCS 1005/1005-47) AS APPLICABLE

Yes

4. |F YOU ARE AWARDED A CONTRACT FOR WHICH THERE WAS A CURRENT VENDOR PROVIDING THE SERVICES COVERED BY }%
THAT CONTRACT AND THE EMPLOYEES OF THAT VENDOR WHO PROVIDED THOSE SERVICES WERE COVERED BY A COLLECTIVE
BARGAINING AGREEMENT, VENDOR CERTIFIES (I) THAT IT WILL OFFER TO ASSUME THE COLLECTIVE BARGAINING OBLIGATIONS

OF THE PRIOR EMPLOYER, INCLUDING ANY EXISTING COLLECTIVE BARGAINING AGREEMENT WITH THE BARGAINING
REPRESENTATIVE OF ANY EXISTING COLLECTIVE BARGAINING UNIT OR UNITS PERFORMING SUBSTANTIALLY SIMILAR WORK TO

THE SERVICES COVERED BY THAT CONTRACT SUBIECT TO ITS BID OR OFFER; AND (ll) THAT IT-SHALL OFFER EMPLOYMENT TO ALL
EMPLOYEES THAT ARE THEN CURRENTLY EMPLOYED IN ANY EXISTING BARGAINING UNIT WHO PERFORMS SUBSTANTIALLY

SIMILAR WORK TO THE WORK THAT WILL BE PERFORMED PURSUANT TO THAT CONTRACT. THIS DOES NOT APPLY TO HEATING,

AIR CONDITIONING, PLUMBING AND ELECTRICAL SERVICE CONTRACTS. 30 ILCS 500/25-80

Yes

5. VENDOR CERTIFIES IT HAS NEITHER BEEN CONVICTED OF BRIBING OR ATTEMPTING TO BRIBE AN OFFICER OR EMPLOYEE OF ﬁ«’
THE STATE OF ILLINOIS OR ANY OTHER STATE, NOR MADE AN ADMISSION OF GUILT OF SUCH CONDUCT THAT IS A MATTER OF
RECORD. 30 ILCS 500/50-5

Yes
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6. IF VENDOR HAS BEEN CONVICTED OF A FELONY, VENDOR CERTIFIES AT LEAST FIVE YEARS HAVE PASSED SINCE THE DATE OF - W
COMPLETION OF THE SENTENCE FOR SUCH FELONY, UNLESS NO PERSON HELD RESPONSIBLE BY A PROSECUTOR'S OFFICE FOR

THE FACTS UPON WHICH THE CONVICTION WAS BASED CONTINUES TO HAVE ANY INVOLVEMENT WITH THE BUSINESS. VENDOR
FURTHER CERTIFIES THAT IT IS NOT BARRED FROM BEING AWARDED A CONTRACT. 30 ILCS 500/50-10

Yes

7. IF VENDOR OR ANY OFFICER, DIRECTOR, PARTNER, OR OTHER MANAGERIAL AGENT OF VENDOR HAS BEEN CONVICTED OF A }m
FELONY UNDER THE SARBANES-OXLEY ACT OF 2002, OR A CLASS 3 OR CLASS 2 FELONY UNDER THE ILLINOIS SECURITIES LAW OF
1953, VENDOR CERTIFIES AT LEAST FIVE YEARS HAVE PASSED SINCE THE DATE OF THE CONVICTION. VENDOR FURTHER CERTIFIES
THAT IT IS NOT BARRED FROM BEING AWARDED A CONTRACT. 30 ILCS 500/50-10.5

Yes

8. VENDOR CERTIFIES THAT IT AND ITS AFFILIATES ARE NOT DELINQUENT IN THE PAYMENT OF ANY DEBT TO THE UNIVERSITY OR }%
THE STATE (OR IF DELINQUENT, HAVE ENTERED INTO A DEFERRED PAYMENT PLAN TO PAY THE DEBT). 30 ILCS 500/50-11, 50-60

Yes

9. VENDOR CERTIFIES THAT IT AND ALL AFFILIATES SHALL COLLECT AND REMIT ILLINCIS USE TAX ON ALL SALES OF TANGIBLE E’m
PERSONAL PROPERTY INTO THE STATE OF ILLINOIS IN ACCORDANCE WITH PROVISIONS OF THE ILLINOIS USE TAX ACT. 30 ILCS
500/50-12

Yes

10. VENDOR CERTIFIES THAT IT HAS NOT BEEN FOUND BY A COURT OR THE POLLUTION CONTROL BOARD TO HAVE COMMITTED ?%
A WILLFUL OR KNOWING VIOLATION OF THE ENVIRONMENTAL PROTECTION ACT WITHIN THE LAST FIVE YEARS, AND IS
THEREFORE NOT BARRED FROM BEING AWARDED A CONTRACT. 30 ILCS 500/50-14

Yes

11. VENDOR CERTIFIES IT HAS NEITHER PAID ANY MONEY OR VALUABLE THING TO INDUCE ANY PERSON TO REFRAIN FROM Y*J
BIDDING ON A STATE CONTRACT, NOR ACCEPTED ANY MONEY OR OTHER VALUABLE THING, OR ACTED UPON THE PROMISE OF
SAME, FOR NOT BIDDING ON A STATE CONTRACT. 30 ILCS 500/50-25

Yes

12. VENDOR CERTIFIES IT HAS READ, UNDERSTANDS AND IS NOT KNOWINGLY IN VIOLATION OF THE "REVOLVING DOOR" if*}
PROVISION OF THE ILLINOIS PROCUREMENT CODE. 30 ILCS 500/50-30

Yes

13. VENDOR CERTIFIES THAT IF IT HIRES A PERSON REQUIRED TO REGISTER UNDER THE LOBBYIST REGISTRATION ACT TO ASSIST kf%
IN OBTAINING ANY STATE CONTRACT, THAT NONE OF THE LOBBYIST'S COSTS, FEES, COMPENSATION, REIMBURSEMENTS OR
OTHER REMUNERATION WILL BE BILLED TO THE STATE. 30 ILCS 500/50-38 '

Yes

14. VENDOR CERTIFIES THAT IT WILL NOT RETAIN A PERSON OR ENTITY TO ATTEMPT TO INFLUENCE THE QUTCOME OF A }*3
PROCUREMENT DECISION FOR COMPENSATION CONTINGENT IN WHOLE OR IN PART UPON THE DECISION OR
PROCUREMENT.30 ILCS 500/50-38

Yes

15. VENDOR CERTIFIES IT WILL REPORT TO THE ILLINOIS ATTORNEY GENERAL AND THE CHIEF PROCUREMENT OFFICER ANY g&‘
SUSPECTED COLLUSION OR OTHER ANTI-COMPETITIVE PRACTICE AMONG ANY BIDDERS, OFFERORS, CONTRACTORS,
PROPOSERS, OR EMPLOYEES OF THE STATE. 30 ILCS 500/50-40, 50-45, 50-50

Yes

16. VENDOR CERTIFIES THAT IF IT IS AWARDED A CONTRACT THROUGH THE USE OF THE PREFERENCE REQUIRED BY THE ?k
PROCUREMENT OF DOMESTIC PRODUCTS ACT, THEN IT SHALL PROVIDE PRODUCTS PURSUANT TO THE CONTRACT OR A
SUBCONTRACT THAT ARE MANUFACTURED IN THE UNITED STATES. 30 ILCS 517

Yes

17. VENDOR CERTIFIES THAT IF AWARDED A CONTRACT FOR PUBLIC WORKS, STEEL PRODUCTS USED OR SUPPLIED IN THE 2%
PERFORMANCE OF THAT CONTRACT SHALL BE MANUFACTURED OR PRODUCED IN THE UNITED STATES, UNLESS THE EXECUTIVE
HEAD OF THE PROCURING AGENCY/UNIVERSITY GRANTS AN EXCEPTION IN WRITING. 30 ILCS 565

EXHIBIT “1”
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Yes

18. IF VENDOR IS AWARDED A CONTRACT WORTH MORE THAN $5,000 AND EMPLOYS 25 OR MORE EMPLOYEES, VENDOR
CERTIFIES IT WILL PROVIDE A DRUG FREE WORKPLACE PURSUANT TO THE DRUG FREE WORKPLACE ACT. 30 ILCS 580

Yes

19. IF VENDOR IS AN INDIVIDUAL AND IS AWARDED A CONTRACT WORTH MORE THAN $5,000, VENDOR CERTIFIES IT SHALL NOT
ENGAGE IN THE UNLAWFUL MANUFACTURE, DISTRIBUTION, DISPENSATION, POSSESSION, OR USE OF A CONTROLLED
SUBSTANCE DURING THE PERFORMANCE OF THE CONTRACT PURSUANT TO THE DRUG FREE WORKPLACE ACT. 30 ILCS 580

Yes

20. VENDOR CERTIFIES THAT NEITHER VENDOR NOR ANY SUBSTANTIALLY OWNED AFFILIATE IS PARTICIPATING OR SHALL
PARTICIPATE IN AN INTERNATIONAL BOYCOTT IN VIOLATION OF THE U.S. EXPORT ADMINISTRATION ACT OF 1979 OR THE
APPLICABLE REGULATIONS OF THE UNITED STATES DEPARTMENT OF COMMERCE. 30 ILCS 582

Yes

]

21. VENDOR CERTIFIES THAT NO FOREIGN-MADE EQUIPMENT, MATERIALS, OR SUPPLIES FURNISHED TO THE
AGENCY/UNIVERSITY UNDER ANY CONTRACT HAVE BEEN OR WILL BE PRODUCED IN WHOLE OR IN PART BY FORCED LABOR OR
INDENTURED LABOR UNDER PENAL SANCTION. 30 ILCS 583

Yes

22. VENDOR CERTIFIES THAT NO FOREIGN-MADE EQUIPMENT, MATERIALS, OR SUPPLIES FURNISHED TO THE
AGENCY/UNIVERSITY UNDER ANY CONTRACT HAVE BEEN PRODUCED IN WHOLE OR IN PART BY THE LABOR OR ANY CHILD
UNDER THE AGE OF 12. 30 ILCS 584

Yes

23. VENDOR CERTIFIES THAT IF AWARDED A CONTRACT INCLUDING INFORMATION TECHNOLOGY, ELECTRONIC INFORMATION,
SOFTWARE, SYSTEMS AND EQUIPMENT, DEVELOPED OR PROVIDED UNDER ANY CONTRACT, IT WILL COMPLY WITH THE
APPLICABLE REQUIREMENTS OF THE ILLINOIS INFORMATION TECHNOLOGY ACCESSIBILITY ACT STANDARDS. 30 ILCS 587

Yes

¥§3

24. VENDOR CERTIFIES THAT IF IT OWNS RESIDENTIAL BUILDINGS, THAT ANY VIOLATION OF THE LEAD POISONING PREVENTION
ACT HAS BEEN MITIGATED. 410 ILCS 45

Yes

25. VENDOR CERTIFIES IT HAS NOT BEEN CONVICTED OF THE OFFENSE OF BID RIGGING OR BID ROTATING OR ANY SIMILAR
OFFENSE OF ANY STATE OR OF THE UNITED STATES. 720 ILCS 5/33 E-3, E-4, E-11

Yes

26. VENDOR CERTIFIES IT COMPLIES WITH THE ILLINOIS DEPARTMENT OF HUMAN RIGHTS ACT AND RULES APPLICABLE TO
PUBLIC CONTRACTS, WHICH INCLUDE PROVIDING EQUAL EMPLOYMENT OPPORTUNITY, REFRAINING FROM UNLAWFUL
DISCRIMINATION, AND HAVING WRITTEN SEXUAL HARASSMENT POLICIES. 775 ILCS 5/2-105

Yes

27. VENDOR CERTIFIES IT DOES NOT PAY DUES TO OR REIMBURSE OR SUBSIDIZE PAYMENTS BY ITS EMPLOYEES FOR ANY DUES
OR FEES TO ANY "DISCRIMINATORY CLUB." 775 ILCS 25/2

Yes

28. VENDOR WARRANTS AND CERTIFIES THAT IT AND, TO THE BEST OF ITS KNOWLEDGE, ITS SUBCONTRACTORS HAVE AND WILL
COMPLY WITH EXECUTIVE ORDER NO. 1 (2007). THE ORDER GENERALLY PROHIBITS VENDORS AND SUBCONTRACTORS FROM
HIRING THE THEN-SERVING GOVERNOR'S FAMILY MEMBERS TO LOBBY PROCUREMENT ACTIVITIES OF THE STATE, OR ANY OTHER
GOVERNMENT IN ILLINOIS INCLUDING LOCAL GOVERNMENTS IF THAT PROCUREMENT MAY RESULT IN A CONTRACT VALUED AT
OVER $25,000. THIS PROHIBITION ALSO APPLIES TO HIRING FOR THAT SAME PURPOSE ANY FORMER STATE EMPLOYEE WHOSE
PROCUREMENT AUTHORITY AT ANY TIME DURING THE ONE-YEAR PERIOD PRECEDING THE PROCUREMENT LOBBYING ACTIVITY.

Yes

29. VENDOR CERTIFIES THAT IT HAS READ, UNDERSTANDS AND IS IN COMPLIANCE WITH THE REGISTRATION REQUIREMENTS OF
THE ILLINOIS ELECTIONS CODE (10 ILCS 5/9-35) AND THE RESTRICTIONS ON MAKING POLITICAL CONTRIBUTIONS AND RELATED
REQUIREMENTS OF THE ILLINOIS PROCUREMENT CODE. 30 ILCS 500/20-160 AND 50-37 VENDOR WILL NOT MAKE A POLITICAL

EXHIBIT “1”
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I CONTRIBUTION THAT WILL VIOLATE THESE REQUIREMENTS.

Yes

30. THIS APPLIES TO INDIVIDUALS, SOLE PROPRIETORSHIPS, GENERAL PARTNERSHIPS, AND SINGLE MEMBER LLCS, BUT IS NOT XP‘J
OTHERWISE APPLICABLE. VENDOR CERTIFIES THAT HE/SHE HAS NOT RECEIVED AN EARLY RETIREMENT INCENTIVE PRIOR TO 1993
UNDER SECTION 14-108.3 OR 16-133.3 OF THE ILLINOIS PENSION CODE OR AN EARLY RETIREMENT INCENTIVE ON OR AFTER 2002
UNDER SECTION 14-108.3 OR 16-133.3 OF THE ILLINOIS PENSION CODE. (30 ILCS 105/15A; 40 ILCS 5/14-108.3; 40 ILCS 5/16-133

N/A

io

0d ) of Elections (BOE)

1. 1S YOUR BUSINESS REGISTERED WITH THE BOARD OF ELECTIONS (BOE)? ’%‘%

Yes, | certify my business is registered with BOE.
12236

i

STAFF ATTACHED FILE(S)

Refresh List after attaching file(s).

Customer Support
Copyright © 2017 B2Gnow. All rights reserved.

Home | Help | Print This Page { Print To PDF
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Help & Tools

Vendor Registration: View Form

FORM NAME H. Iran Disclosure

DESCRIPTION Complete section H, in order to submit this form.
DATE SUBMITTED 8/17/2017

STATUS Accepted

BUSINESS NAME Hanson Professional Services Inc.

POINT OF CONTACT Dawn Hirlinger

FLAG FORM Add Flag

1. DO YOU OR ANY OF YOUR CORPORATE PARENTS OR SUBSIDIARIES HAVE ANY BUSINESS OPERATIONS THAT MUST BE ‘fm
DISCLOSED?

" No business operations to disclose.

i;ggfttlor}ai Information

STAFF ATTACHED FILE(S)

Refresh List after attaching file(s).

Customer Support Home | Help | Print This Page | Print To PDF
Copyright © 2017 B2Gnow. All rights reserved.
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STATE OF ILLINOIS
FORMS B CERTIFICATIONS AND DISCLOSURES

IPB Reference #: 22040479 Procurement/Contract #: 1-17-4298

This Forms B may be used when responding to an Invitation for Bid (IFB) or a Request for Proposal (RFP) if the vendor is
registered in the lllinois Procurement Gateway (IPG) and has a valid IPG Registration Number.

If a vendor does not have a valid IPG registration number, then the vendor must complete and submit Forms A with their
response. Failure to do so may render the submission non-responsive and result in disqualification.

Please read this entire section and provide the requested information as applicable. All parts in Forms B must be
completed in full and submitted along with the vendor’s response.

1.

Certification of lllinois Procurement Gateway Registration

My business has a valid lllinois Procurement Gateway (IPG) registration. The State of Illinois Chief Procurement
Office approved the registration and provided the IPG registration number and expiration date disclosed in this
Forms B.

To ensure that you have a valid registration in the IPG, search for your business name in the IPG Registered Vendor
Directory. If your company does not appear in the search results, then you do not have a valid IPG registration.

IPG Registration #: 20064268 IPG Expiration Date: 08/21/2018

Certification Timely to this Solicitation or Contract

Vendor certifies it is not barred from having a contract with the State based upon violating the prohibitions related
to either submitting/writing specifications or providing assistance to an employee of the State of lllinois by
reviewing, drafting, directing, or preparing any invitation for bids, a request for proposal, or request of
information, or similar assistance (except as part of a public request for such information). 30 ILCS 500/50-10.5(e),
amended by Public Act No. 97-0895 (August 3, 2012). Xl Yes [ | No

Replacement Certification to IPG Certification #6 (supersedes response in IPG)

If Vendor has been convicted of a felony, Vendor certifies at least five years have passed since the date of
completion of the sentence for such felony, unless no person held responsible by a prosecutor’s office for the
facts upon which the conviction was based continues to have any involvement with the business. Vendor further
certifies that it is not barred from being awarded a contract. 30 ILCS 500/50-10. [X] Yes [_] No

Disclosure of Lobbyist or Agent (Complete only if bid, offer, or contract has an annual value over $50,000)

Is your company or parent entity(ies) represented by or do you or your parent entity(ies) employ a lobbyist
required to register under the Lobbyist Registration Act (lobbyist must be registered pursuant to the Act with the
Secretary of State) or an agent who has communicated, is communicating, or may communicate with any
State/Public University officer or employee concerning the bid or offer? If yes, please identify each lobbyist and
agent, including the name and address below. [ ] Yes [X] No

If yes, please identify each lobbyist and agent, including the name and address below. If you have a lobbyist that
does not meet the criteria, then you do not have to disclose the lobbyist’s information. Additional rows may be
inserted into the table or an attachment may be provided if needed.

State of lllinois Chief Procurement Office General Services 1
FORMS B Certifications and Disclosures

v.15.2
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STATE OF ILLINOIS
FORMS B CERTIFICATIONS AND DISCLOSURES

Name Address Relationship to Disclosing Entity

Not applicable

Describe all costs/fees/compensation/reimbursements related to the assistance provided by each representative
lobbyist or other agent to obtain this Agency/University contract: N/A

5. Disclosure of Current and Pending Contracts
Complete only if: (a) your business is for-profit and (b) the bid, offer, or contract has an annual value over
$50,000. Do not complete if you are a not-for-profit entity.

[X] Yes [_] No. Do you have any contracts, pending contracts, bids, proposals, subcontracts, leases or other
ongoing procurement relationships with units of State of lllinois government?

If “Yes”, please specify below. Additional rows may be inserted into the table or an attachment in the same format
may be provided if needed.

Agency/University Project Title Status Value Contract
Reference/P.0./llinois

Procurement Bulletin #

Please see
attached

6. Signature
As of the date signed below, | certify that:

* My business’ information and the certifications made in the Illinois Procurement Gateway are truthful and
accurate.
¢ The certifications and disclosures made in this Forms B are truthful and accurate.

This Forms B is signed by an authorized officer or employee on behalf of the bidder, offeror, or vendor pursuant to Sections
50-13 and 50-35 of the lllinois Procurement Code, and the affirmation of the accuracy of the financial disclosures is made
under penalty of perjury.

This disclosure information is submitted on behalf of:

Vendor Name: Hanson Professional Services Inc. Phone: 217-788-2450
Street Address: 1525 S. Sixth St. Email: jball@hanson-inc.com
City, State, Zip: Springfield, IL 62703 Vendor Contact: Jeffery T. Ball

Date: October 4, 2017

Signature:
Printed Name: Je

Title: President and C

State of Illinois Chief Procurement Office General Services 2
FORMS B Certifications and Disclosures
V.15.2
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Generated by Susan Biggs, State of lllinois on 10/16/2017

Vendor Registration: View

]

v $V g , P

7™ 16 flags have been added to this record. See below for details.
r Show only flagged items.

o

State of lllinois Vendor Registration

DESCRIPTION . Register to do business with the State of Illinois
DATE SUBMITTED - | 8/1 7‘/20;7 o o o
éTATUS | | | | Accepted R
REi\/'IEm\‘I;ER llllllll Andrew Shackelfc.)rdb
. DATE REVIEWED - | 8/21 /2017 o
PUBLIC REVIEW COMMENTS o - B o N
| PRIVATE REVIEW COMMENTS'
EXPIRATIONDATE V - 8/21/2018 o
A FaRM e

SMALL BUSINESS SET-ASIDE No

PROGRAM (SBSP) REGISTERED

REGISTERING AS A Prime & Subcontractor
—e

BUSINESS NAME Hanson Professional Services Inc.
CONTACT FOR THIS SUBMISSION Dawn Hirlinger (change contact)
PRIMARY CONTACT EMAIL DHirlinger@hanson-inc.com
PHONE 217-788-2450 Ext. 201
FAX 217-788-2503
COMPANY EMAIL jball@hanson-inc.com
TAX 1D NUMBER I
COMPANY TYPE Corporation
ADDRESS 1525 S. 6th ST.

SPRINGFIELD, IL 62703

(edit address)

EXHIBIT “1”
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Generated by Susan Biggs, State of lllinois on 10/16/2017

Help & Tools

Vendor Registration: View Form

’F 15 flags have been added to this record. See below for details.

r Show only flagged items.

FORM NAME I. Financial Disclosure & Conflicts of Interest

DESCRIPTION Complete the Financial Disclosure & Conflicts of Interest form
DATE SUBMITTED 8/17/2017

STATUS Accepted

BUSINESS NAME Hanson Professional Services Inc.

POINT OF CONTACT Dawn Hirlinger

FLAG FORM Add Flag

A. IDENTIFY THE APPLICABLE ENTITY TYPE. }&

Other Privately Held Entity (i.e. LLC, partnership, privately held corporation with 100 or fewer shareholders, or other
entity type not clearly identified in another option)

B. IS THERE A PARENT ENTITY THAT OWNS 100% OF THE BUSINESS? F
Yes
Document o _ ; Status ,
Parent Form Attached by Dawn Hirlinger on
Einancial Disclosure (PDF, 21.89 MB) 8/15/2017
C. INSTRUMENT OF OWNERSHIP OR BENEFICIAL INTEREST W

Corporate Stock (C-Corporation, S-Corporation, Professional Corporation, Service Corporation)

1.1S THERE ANY INDIVIDUAL OR ENTITY WHO MEETS ANY OF THE FOLLOWING THRESHOLDS: (A) OWNS MORE THAN 5% OF THE "f*}
BUSINESS, (B) HOLDS OWNERSHIP SHARE OF THE BUSINESS VALUED IN EXCESS OF $106,447.20, (C) IS ENTITLED TO MORE THAN

5% OF THE BUSINESS' DISTRIBUTIVE INCOME, OR (D} IS ENTITLED TO MORE THAN $106,447.20 OF THE BUSINESS' DISTRIBUTIVE
INCOME?

Yes, the information is not publicly available (If any individuals are listed, answer Yes or No to questions 5-8 and 11-20.)

Document o o o Status
List of individuals or entities meeting one or more of the listed thresholds. Attached by Dawn Hirlinger on
Percentage of Ownership and Distributive Income Form (DOCX) 8/15/2017
2. PLEASE CERTIFY THAT THE FOLLOWING STATEMENT IS TRUE: ALL INDIVIDUALS OR ENTITIES THAT HOLD AN OWNERSHIP %W
INTEREST IN THE BUSINESS OF GREATER THAN 5% OR VALUED GREATER THAN $106,447.20 HAVE BEEN DISCLOSED IN QUESTION
1.

EXRIBIT "1
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Yes

3. PLEASE CERTIFY THAT THE FOLLOWING STATEMENT IS TRUE: ALL INDIVIDUALS OR ENTITIES THAT WERE ENTITLED TO RECEIVE
DISTRIBUTIVE INCOME IN AN AMOUNT GREATER THAN $106,447.20 OR GREATER THAN 5% OF THE TOTAL DISTRIBUTIVE INCOME
OF THE BUSINESS HAVE BEEN DISCLOSED IN QUESTION 1. '

Yes

[

4. DISCLOSURE OF BOARD OF DIRECTORS FOR NOT-FOR-PROFIT ENTITIES.

Not applicable - For-Profit Entity

5. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM A PERSON WHO
HOLDS AN ELECTIVE OFFICE IN THE STATE OF ILLINOIS OR HOLDS A SEAT IN THE GENERAL ASSEMBLY, OR ARE THEY THE SPOUSE
OR MINOR CHILD OF SUCH PERSON?

Not applicable - No individuals disclosed in question 1

EXE

6. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM APPOINTED TO OR
EMPLOYED IN ANY OFFICES OR AGENCIES OF STATE GOVERNMENT AND RECEIVE COMPENSATION FOR SUCH EMPLOYMENT IN
EXCESS OF 60% ($106,447.20) OF THE SALARY OF THE GOVERNOR, OR ARE ANY OF THEM THE SPOUSE OR MINOR CHILD OF SUCH
PERSON?

Not applicable - No individuals disclosed in question 1

7. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM AN OFFICER OR
EMPLOYEE OF THE CAPITAL DEVELOPMENT BOARD OR THE ILLINOIS TOLL HIGHWAY AUTHORITY, OR ARE ANY OF THEM THE
SPOUSE OR MINOR CHILD OF SUCH PERSON?

Not applicable - No individuals disclosed in question 1

v

8. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM APPOINTED AS A
MEMBER OF A BOARD, COMMISSION, AUTHORITY, OR TASK FORCE AUTHORIZED OR CREATED BY STATE LAW OR BY EXECUTIVE
ORDER OF THE GOVERNOR, OR ARE THEY THE SPOUSE OR AN IMMEDIATE FAMILY MEMBER WHO CURRENTLY RESIDES OR
RESIDED WITH SUCH PERSON WITHIN THE LAST 12 MONTHS?

Not applicable - No individuals disclosed in question 1

[

9. IF ANY QUESTION IN 5-8 ABOVE IS ANSWERED YES, PLEASE ANSWER THE FOLLOWING: DO ANY OF THE INDIVIDUALS
IDENTIFIED, THEIR SPOUSE, OR MINOR CHILD RECEIVE FROM THE ENTITY MORE THAN 7.5% OF THE ENTITY'S TOTAL
DISTRIBUTABLE INCOME OR AN AMOUNT OF DISTRIBUTABLE INCOME IN EXCESS OF THE SALARY OF THE GOVERNOR
($177,412.00)?

Not applicable - | answered No in Questions 5-8

10. IF ANY QUESTION IN 5-8 ABOVE IS ANSWERED YES, PLEASE ANSWER THE FOLLOWING: IS THERE A COMBINED INTEREST OF

ANY INDIVIDUAL IDENTIFIED ALONG WITH THEIR SPOUSE OR MINOR CHILD OF MORE THAN 15% IN THE AGGREGATE OF THE

ENTITY'S DISTRIBUTABLE INCOME OR AN AMOUNT OF DISTRIBUTABLE INCOME IN EXCESS OF TWO TIMES THE SALARY OF THE
GOVERNOR ($354,824.00)?

Not applicable - | answered No in Questions 5-8

11. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE,

OR IN THE PREVIOUS 3 YEARS HAD STATE EMPLOYMENT, INCLUDING CONTRACTUAL EMPLOYMENT OF SERVICES? THIS DOES
NOT INCLUDE CONTRACTS TO PROVIDE GOODS OR SERVICES TO THE STATE AS A VENDOR.

Not applicable - No individuals disclosed in question 1

m

12. FOR THE {INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, HAVE THEIR SPOUSE, FATHER,
MOTHER, SON, OR DAUGHTER, HAD STATE EMPLOYMENT, INCLUDING CONTRACTUAL EMPLOYMENT FOR SERVICES, IN THE
PREVIOUS 2 YEARS? THIS DOES NOT INCLUDE CONTRACTS TO PROVIDE GOODS OR SERVICES TO THE STATE AS A VENDOR.

Not applicable - No individuals disclosed in question 1

I

13. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY
HOLD OR HAVE HELD IN THE PREVIOUS 3 YEARS ELECTIVE OFFICE OF THE STATE OF ILLINOIS, THE GOVERNMENT OF THE UNITED
STATES, OR ANY UNIT OF LOCAL GOVERNMENT AUTHORIZED BY THE CONSTITUTION OF THE STATE OF ILLINOIS OR THE
STATUTES OF THE STATE OF ILLINOIS?

P
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Not applicable - No individuals disclosed in question 1

14. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM HAVE A
RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) HOLDING ELECTIVE OFFICE CURRENTLY OR IN
THE PREVIOUS 2 YEARS?

Not applicable - No individuals disclosed in question 1

15. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM HOLD OR HAVE
HELD IN THE PREVIOUS 3 YEARS ANY APPOINTIVE GOVERNMENT OFFICE OF THE STATE OF ILLINOIS, THE UNITED STATES OF
AMERICA, OR ANY UNIT OF LOCAL GOVERNMENT AUTHORIZED BY THE CONSTITUTION OF THE STATE OF ILLINOIS OR THE
STATUTES OF THE STATE OF ILLINOIS, WHICH OFFICE ENTITLES THE HOLDER TO COMPENSATION IN EXCESS OF EXPENSES
INCURRED IN THE DISCHARGE OF THAT?

Not applicable - No individuals disclosed in question 1

16. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM HAVE A
RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) HOLDING APPOINTIVE OFFICE CURRENTLY OR IN
THE PREVIOUS 2 YEARS?

Not applicable - No individuals disclosed in question 1

17. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE
OR IN THE PREVIOUS 3 YEARS HAD EMPLOYMENT AS OR BY ANY REGISTERED LOBBYIST OF THE STATE GOVERNMENT?

Not applicable - No individuals disclosed in question 1

[

18. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE
OR IN THE PREVIOUS 2 YEARS HAD A RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) THAT IS OR
WAS A REGISTERED LOBBYIST?

Not applicable - No individuals disclosed in question 1

19. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE
OR IN THE PREVIOUS 3 YEARS HAD COMPENSATED EMPLOYMENT BY ANY REGISTERED ELECTION OR RE-ELECTION COMMITTEE
REGISTERED WITH THE SECRETARY OF STATE OR ANY COUNTY CLERK IN THE STATE OF ILLINOIS, OR ANY POLITICAL ACTION
COMMITTEE REGISTERED WITH EITHER THE SECRETARY OF STATE OR THE FEDERAL BOARD OF ELECTIONS?

Not applicable - No individuals disclosed in question 1

"{%

20. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE
OR IN THE PREVIOUS 2 YEARS HAD A RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) WHO IS OR
WAS A COMPENSATED EMPLOYEE OF ANY REGISTERED ELECTION OR REELECTION COMMITTEE REGISTERED WITH THE
SECRETARY OF STATE OR ANY COUNTY CLERK IN THE STATE OF ILLINOIS, OR ANY POLITICAL ACTION COMMITTEE REGISTERED
WITH EITHER THE SECRETARY OF STATE OR THE FEDERAL BOARD OF ELECTIONS?

Not applicable - No individuals disclosed in question 1

21. HAS THERE BEEN ANY DEBARMENT FROM CONTRACTING WITH ANY GOVERNMENTAL ENTITY WITHIN THE PREVIOUS TEN
YEARS? THIS APPLIES TO ALL SOLE PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS
DISCLOSED IN QUESTION 1 ABOVE.

No

22. HAS THERE BEEN ANY PROFESSIONAL LICENSURE DISCIPLINE WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE
PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS DISCLOSED N QUESTION 1 ABOVE.

No

23. HAS THERE BEEN ANY BANKRUPTCY WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE PROPRIETORS,
FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS DISCLOSED IN QUESTION 1 ABOVE.

No

24. HAVE THERE BEEN ANY ADVERSE CIVIL JUDGMENTS AND/OR ADMINISTRATIVE FINDINGS WITHIN THE PREVIOUS TEN YEARS?
THIS APPLIES TO ALL SOLE PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS
DISCLOSED IN QUESTION 1 ABOVE.

No

EXHIBIT “1”
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25. HAVE THERE BEEN ANY CRIMINAL FELONY CONVICTIONS WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE ?«
PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS DISCLOSED IN QUESTION 1 ABOVE.

No

STAFF ATTACHED FILE(S)

Refresh List after attaching file(s).

Customer Support Home | Help | Print This Page | Print To PDF
Copyright © 2017 B2Gnow. All rights reserved.
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ILLINOIS PROCUREMENT GATEWAY
FINANCIAL DISCLOSURES AND CONFLICTS OF INTEREST FORM
FOR PARENT ENTITY

This Financial Disclosures and Conflicts of Interest Form must be accurately completed and submitted by the Parent Entity
with 100% ownership of the Vendor applying for or holding registration within the lllinois Procurement Gateway. If Parent
Entity is 100% owned by another entity (“Parent’s Parent Entity”), then the Parent’s Parent Entity must complete this
disclosure form. This disclosure requirement continues for each successive parent until the level where the parent entity
does not have 100% ownership. Parent entities with less than 100% ownership do not need to complete this form.

There are seven steps to this form and each must be completed as instructed. The Agency/University will consider this
form when evaluating the vendor’s bid, offer, or proposal or awarding the contract.

The requirement of disclosure of financial interests and conflicts of interest is a continuing obligation. If circumstances
change and the disclosure is no longer accurate, then disclosing entities must provide an updated form.

Vendor Name Hanson Professional Services Inc.

Doing Business'As {DBA) N/A

Disclosing Entity Hanson Group Inc.

Disclosing Entity’s Parent

. N/A
Entity
Instrument of Qwnership or Corporate Stock (C-Corporation, S-Corporation, Professional Corporation; $ervice
Beneficial Interest Corporation) [_] if you selected Other, please describe: Click here fo enter text.
State of {llinois Chief Procurement Office 1
IL Procurement Gateway: Financiatl Disclosures and Conflicts of Interest Form-for Parent Entity
v.14.1

EXHIBIT “1”
Page 73 of 204




FINANCIAL DISLCOSURES AND CONFLICTS OF INTEREST FORM
FOR PARENT ENTITY

You must select one of the six options below and select the documentation you are submitting. You must provide the
documentation the applicable section requires with this form.

[ ] option 1 —Publicly Traded Entities

1.A. [ ] complete Step 2, Option A for each qualifying individual or entity holding any ownership or
distributive income share in excess of 5% or an amount greater than 60% ($106,447.20) of the
annual salary of the Governor.

OR
1.B. E[ Attach a copy of the Federal 10-K or provide a web address of an electronic copy of the Federal
10-K, and skip to Step 3.
[] option 2 — Privately Held Entities with more than 200 Shareholders

2.A.[_] complete Step 2, Option A for each qualifying individual or entity holding any ownership or
distributive income share in excess of 5% or an amount greater than 60% ($106,447.20) of the
annual salary of the Governor,

OR

2.8.[_| Complete Step 2, Option A for each qualifying individual or entity holding any ownership share in
excess of 5% and attach the information Federal 10-K reporting companies are required to report
under 17 CFR 229,401,
Option 3 - All other Privately Held Entities, not including Sole Proprietorships

3.A. PX] Complete Step 2, Option A for each qualifying individual or entity holding any ownership or
distributive income share in excess of 5% or an amount greater than 60% {$106,447.20) of the
annual salary of the Governor.

[ ] Option 4 - Foreign Entities

4.A.[ ] Complete Step 2, Option A for each qualifying individual or entity holding any ownership or
distributive income share in excess of 5% or an amount greater than 60% ($106,447.20) of the
annualsalary of the Governor.

OR
4.B.[ ] Attach a copy of the Securities Exchange Commission Form 20-F or 40-F and skip to Step 3.

[ ] Option 5 - Not-for-Profit Entities

[] complete Step 2, Option 8.
[[] option 6 - Sole Proprietorships

[] skip to Step 3.

State of Hllinois Chief Procurement Office 2
IL Procurement Gateway: Financial Disclosures and Conflicts of Interest Form for Parent Entity

v.14.1
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FINANCIAL DISLCOSURES AND CONFLICTS OF INTEREST FORM
FOR PARENT ENTITY

Complete either Option A (for all entities other than not-for-profits} or Option B (for not-for-profits). Additional rows may
be inserted into the tables or an attachment may be provided if needed.

OPTION A — Ownership Share and Distributive income

Ownership Share — If you selected Option 1.A,, 2.A., 2.B.,, 3.A,, or 4.A. in Step 1, provide the name and address of each
individual or entity and their percentage of ownership if said percentage exceeds 5%, or the dollar value of their ownership
if said dollar value exceeds $106,447.20,

Check here if including an attachment with requested information in a format substantially similar to the format below.

TABLE - X
Name Address Percentage of Ownership $ Value of Ownership

Please see attached.

Distributive Income — If you selected Option 1.A., 2.A,, 3.A, or 4.A. in Step 1, provide the name and address of each
individual or entity and their percentage of the disclosing vendor’s total distributive income if said percentage exceeds 5%
of the total distributive income of the disclosing entity, or the dollar value of their distributive income if said dollar value
exceeds'$106,447.20.

[ ] check here if including an attachment with requested information in a format substantially similar to the format below.

TABLE-Y
Name Address % of Distributive Income | $ Value of Distributive Income
Hanson Group Inc. ESOT {1525 5. 6% St. $128,576*
Springfieid, IL 62703

*2016 Distribution
State of ilinois Chief Procurement Office 3
1L Procurement Gateway: Financial Disclosures and Conflicts of interest Form for Parent Entity
V.14.1
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FINANCIAL DISLCOSURES AND CONFUCTS OF INTEREST FORM
FOR PARENT ENTITY

Please certify that the following statements are true.

I have disclosed all individuals or entities that hold an ownership interest of greater than 5% or greater than
$106,447.20.

E] Yes D No

| have disclosed all individuals or entities that were entitled to receive distributive income in an amount greater
than $106,447.20 or greater than 5% of the total distributive income of the disclosing entity.

Yes[ | No
OPTION B - Disclosure of Board of Directors (Not-for-Profits)

If you selected Option 5 in Step 1, list members of your board of directors. Please include an attachment if necessary.

TABLE-Z

Name : Address

Not Applicable

State of Hlinois Chief Procurement Office 4
L Procurement Gateway: Financial Disclosures and Conflicts of interest Form for Parent Entity
Vv.14.1

EXHIBIT “1”
Page 76 of 204




FINANCIAL DISLCOSURES AND CONFLICTS OF INTEREST FORM
FOR PARENT ENTITY

Step 3 must be completed for each person disclosed in Step 2, Option A and for sole proprietors identified in Step 1,
Option 6 above. Please provide the name of the person for which responses are provided: Jeffery Ball, Lance
Ballinger, Terry Barnett, Chantal Bowen, William Bradford, Andrew Canopy, Brett Carney, Robert Chantome, Gary
Clack, Edward Collora, Jason Cunningham, Thomas DeJarld, Judith Dittmer, Douglas Dorsey, George Downing,
Mathew Fletcher, Joan Freitag, Manuel Garcia, Stephen Gaudette, Craig George, Timothy Goetz, Lisa Graham, Thomas
Havenar, Jeffry Hecht, Dawn Hirlinger, Ronald Hudson, Rodney Huffman, Grant Jackson, Jo Ellen Keim, Stuart Kemp,
William Kertz, Robert Knoedler, Kevin Lightfoot, Lucinda Loos, David McDonald, Jr., James Messmore, John Michael,
James Moll, Kevin Murdock, Francis Nauman, John Nelson, Sergio Pecori, Michael Pochop, Gary Potts, Deborah
Ramsey, Daniel Rayhill, William Rexroad, Gary Rogers, Rodney Sachtleben, Kevin Seals, Tiffani Shekleton, Robert
Stidham, Eric Stump, Ronald Sturgeon, Jeffrey Tatarek, Mark Thompson, Karl Todt, David Underbrink, Sr., Daniel
Whalen, Kan Luen Wong and Joseph Worley

1. Do you hold or are you the spouse or minor child who holds an elective office in the State of []ves X No
Hlinois or hold a seat in the General Assembly?

2. Have you, your spouse, or minor child been appointed to or employed in any offices or []yes X No
agencies of State government and receive compensation for such employment in excess of
60% ($106,447.20) of the salary of the Governor

3. Are you or are you the spouse or minor child of an officer ar employee of the Capital D Yes [ X| No
Development Board or the Hlinois Toll Highway Authority?

4. " Have you, your spouse, or an immediate family member who livés in your residence [JYesX] No
currently or who lived in your residence within the last 12 months been appointed as a
member of a board, commission, authority, or task force authorized or created by State law
or by executive order of the Governor?

5. I you answered yes 1o any guestion in 1-4 above, please answer the following: Do you, your [Clves [Ino
spouse, or minor child receive from the vendor more than 7.5% of the vendor’s total
distributable income or an amount of distributable income in excess of the salary of the
Governor ($177,412.00)?

6. If youanswered yes to any question in 1-4 above, please answer the following: Is there a [_—_] Yes I:] No
combined interest of self with spouse or minor child more than 15% {$354,824.00} in the
aggregate of the vendor’s distributable income or an amount of distributable income in
excess of two times the salary of the Governor?

State of litinols Chief Procurement Office : 5
1L Procurément Gateway: Financial Disclosures and Conflicts of interest Form for Parent Entity
V.14.1
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FINANCIAL DISLCOSURES AND CONFLICTS OF INTEREST FORM
FOR PARENT ENTITY

Step 3 must be completed for each person disclosed in Step 2, Option A and for sole proprietors identified in Step 1,
Option 6 above. Please provide the name of the person for which responses are provided: Thomas Bartolomucci

Do you hold or are you the spouse or minor child who holds an elective office in the State of
Hinois or hold a seat in the General Assembly?

Have you, your spouse, or minor child been appointed to or employed in any offices or
agencies of State government and receive compensation for such employment in excess of
60% (5106,447.20) of the salary of the Governor

Are you or are you the spouse or minor child of an officer or employee of the Capital
Development Board or the lilinois Toll Highway Authority?

Have you, your spouse, or an immediate family member who lives in your residence
currently or who lived in your residence within the last 12 months been appointed asa
member of a board, commission, authority, or task force authorized or created by State law
or by executive order of the Governor? ’

if you answered yes to any question in 1-4 above, please answer the following: Do you, your
spouse, or minor-child receive from the vendor mare than 7.5% of the vendor’s total
distributable income or an amount of distributable income in excess of the salary of the
Governor ($177,412.00)?

If you answered yes to any question in 1-4 above, please answer the following: Is there a
combined interest of self with spouse or minor child more than 15% ($354,824.00) in the
aggregate of the vendor’s distributable income or an amount of distributable income in
excess of two times the salary of the Governor?

State of Hlinois Chief Procurement Office
IL Procurement Gateway: Financial Disclosures-and Conflicts of Interest Form for Parent Entity

Vv.14.1

[ ves[X] No

X Yes[Ino

[CTyes X No

[ Jyes X no

[Jyes P No

[ ves DX No
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FENANCIAL DISLCOSURES AND CONFLICTS OF INTEREST FORM
FOR PARENT ENTITY

Step 3 must be completed for each person disclosed in Step 2, Option A and for sole proprietors identified in Step 1,
Option 6 above. Please provide the name of the person for which responses are provided: Stuart Kemp

Do you hold or are you the spouse or minor child who holds an elective office inthe State of
Illinois or hold a seat in the General Assembly?

Have you, your spouse, or minor child been appointed to or employed in any offices or
agencies of State government and receive compensation for such employment in excess of
60% (5106,447.20) of the salary of the Governor

Are you or are you the spouse or minor child of an officer or employee of the Capital
Development Board or the llliniois Toll Highway Authority?

Have you, your spouse, or an immediate family member who lives in your residence
currently or who lived in your residence within the last 12 months been appointed as a
member of a board, commission, authority, or task force authorized or created by State law
or by executive order of the Governor?

If you answered yes to any question in 1-4 above, please answer the following: Do you, your
spouse, or minor child receive from the vendor more than 7.5% of the vendor’s total
distributable income or an amount of distributable income in excess of the salary of the
Governor ($177,412.00)?

if you answered yes to any question in 1-4 above, please answer the following: Is there a
combined interest of self with spouse or minor child more than 15% {$354,824.00} in the
aggregate of the vendor’s distributable income or an amount of distributable income in
excess of two times the salary of the Governor?

State of liinois Chief Procurement Office
IL Procurement Gateway: Financial Disclosures and Conflicts of Interest Form for Parent Entity

V.14.1

[Jyes X No

[Ives X no

[ ]vesX No
X ves[]No

[Jves X] No

[JyesXInNo
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FINANCIAL DISLCOSURES AND CONFLICTS OF INTEREST FORM
FOR PARENT ENTITY

Step 4 must be completed for each person disclosed in Step 2, Option A and for sole proprietors identified in Step 1,
Option 6 above. Please provide the name of the person for which responses are provided: Terry Barnett, Chantal
Bowen, William Bradford, Andrew Canopy, Brett Carney, Robert Chantome, Gary Clack, Edward Collora, Jason Cunningham,
Thomas Delarld, George Downing, Manuel Garcia, Stephen Gaudette, Craig George, Timothy Goetz, Lisa Graham, Jeffry
Hecht, Dawn Hirlinger, Ronald Hudson, Rodney Huffman, Grant Jackson, Jo Ellen Keim, Stuart Kemp, William Kertz, Robert
Knoedler, Kevin Lightfoot, Lucinda Loos, John Michael, Kevin Murdock, Francis Nauman, John Nelson, Sergio Pecori,
Michael Pochop, Gary Potts, Deborah Ramsey, Daniel Rayhill, William Rexroad, Gary Rogers, Rodney Sachtleben, Kevin
Seals, Tiffani Shekleton, Eric Stump, Ronald Sturgeon, Mark Thompson, Karl Todt, David Underbrink, Sr., Daniel Whalen,
Kan Luen Wong and Joseph Worley

10.

Do you currently have, or in the previous 3 years have you had State employment, including
contractual employment of services?

Has your spouse, father, mother, son, or daughter, had State employment, including contractual
employment for services, in the previous 2 years?

Do you hold currently or have you held in the previous 3 years elective office of the State of
llinois, the government of the United States, or any unit of local government authorized by the
Constitution of the State of Hlinois or the statutes of the State of lllinois?

Do you have a relationship to anyone {spouse, father, mother, son, or daughter) holding elective
office currently or in the previous 2 years?

Do you hold or have you held in the previous 3 years any appeintive government office of the
State of lilinois, the United States of America, or any unit of local government authorized by the
Constitution of the State of Hlinois or the statutes of the State of Hlinois, which office entitles
the holder to compensation in excess of expenses incurred in the discharge of that office?

Do you have a relationship to anyone (spouse, father, mother, son, or daughter} holding
appointive office currently or in the previous 2 years?

Do you currently have or in the previous 3 years had employment as or by any registered lobbyist
of the State government?

Do you currently have or in the previous 2 years had a relationship to anyone (spouse, father,
mother, son, or daughter) that is or was a registered lobbyist?

Do you currently have or in the previous 3 years had compensated employment by any
registered election or re-election committee registered with the Secretary of State or any county
clerk in the State of Illinois, or any political action committee registered with either the Secretary
of State or the Federal Board of Elections?

Do you currently have or in the previous 2 years had a relationship to anyone (spouse, father,
mother, son, or daughter) who is or was a compensated employee of any registered election or
reelection committee registered with the Secretary of State or any county clerk in the State of
llinois, or any political action committee registered with either the Secretary of State or the
Federal Board of Elections?
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FOR PARENT ENTITY

Step 4 must be completed for each person disclosed in Step 2, Option A and for sole proprietors identified in Step 1, Option
6 above. Please provide the name of the person for which responses are provided: Jeffery Ball

1. Do you currently have, or in the previous 3 years have you had State employment, including D Yes E No
contractual employment of services?

2. . Has your spouse, father, mother, son, or daughter, had State employment, including -
contractual employment for services, in the previous 2 years? D Yes ) No

3. Do you hold currently or have you held in the previous 3 years elective office of the State of [T} yes [X] No
illinois, the government of the United States, or any unit of local government authorized by
the Constitution of the State of Hlinois or the statutes of the State of lllinois?

4. Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding D Yes No
elective office currently or in the previous 2 years?

5. Do vyou hold or have you held in the previous 3 years any appointive government office of the [ yes X No
State of lllinois, the United States of America, or any unit of local government authorized by
the Constitution of the State of illinois or the statutes of the State of lllinois, which office
entitles the holder to compensation in excess of expenses incurred in the discharge of that
office?

6. . Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding YesD No
appointive office currently or in the previous 2 years?

7. Do you currently have or in the previous 3 years had employment as or by any registered [Jyes X No
lobbyist of the State government?

8.  Dovyou currently have or in the previous 2 years had a relationship to anyone (spouse, father, [ Yes X] no
mother, son, or daughter} that is or was a registered lobbyist?

9. Do'you currently have or in the previous 3 years had compensated employment by any DYes No
registered election or re-election committee registered with the Secretary of State or any
county clerk in the State of Hllinois, or any political action committee registered with either the
Secretary of State or the Federal Board of Elections?

10. Do you currently have or in the previous 2 years had a relationship to anyone (spouse, father, D Yes X1 No
mother, son, or daughter) who is or was a compensated emiployee of any registered election
or reelection committee registered with the Secretary of State or any county clerk in the State
of lllinois, or any political action committee registered with either the Secretary of State or the
Federal Board of Elections?
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Step 4 must be completed for each person disclosed in Step 2, Option A and for sole proprietors identified in Step 1, Option
6 above. Please provide the name of the person for which responses are provided: Lance Ballinger

1. Do you currently have, or in the previous 3 years have you had State employment, including Yes[ ] No
contractual employment of services?

2. Has your spouse, father, mother, son, or daughter, had State employment, including —
contractual employment for services, in the previous 2 years? ; [ Yes DI No

3. Do you hold currently or have you held in the previous 3 years elective office of the State of [T yes [X] No
illinois, the government of the United States, or any unit of local government authorized by
the Constitution of the State of llinois or the statutes of the State of lilinois?

4. - Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding Yes E] No
elective office currently or in the previous 2 years?

5. Do you hold or have you held in the previous 3 years any appointive government office of the [Jves [X] No
State of Hinois; the United States of America, or any unit of local government authorized by
the Constitution of the State of Hlinois or the statutes of the State of lllinois, which office
entitles the holder to compensation in excess of expenses incurred in the discharge of that
office?

6. Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding [Jves X No
appointive office currently or in the previous 2 years?

7.  Doyou currently have or in the previous 3 years had employment as or by any registered E] ves B No
lobbyist of the State government?

8. - -Doyou currently have or in the previous 2 years had a relationship to anyone (spouse, father, [Jves[X] No
mother, son, or daughter) that is or was a registered lobbyist?

9. Do you currently have or in the previous 3 years had compensated employment by any D Yes No
registered election or re-election committee registered with the Secretary of State or any
county clerk in the State of lllinois, or any political action committee registered with eitherthe
Secretary of State or the Federal Board of Elections?

10. Doyou currently have or in the previous 2 years had a relationship to anyone {spouse, father, [Tyes X No
mother, son, or daughter) who is or was a compensated employee of any registered election
or reelection committee registered with the Secretary of State or any county clerk in the State
of lllinois, or any political action committee registered with either the Secretary of State or the
Federal Board of Elections?
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Step 4 must be completed for each person disclosed in Step 2, Option A and for sole proprietors identified in Step 1, Option
6 above, Please provide the name of the person for which responses are provided: = Thomas Bartolomucci

1. Do you currently have, or in the previous 3 years have you had State employment, including D Yes )X No
contractual employment of services?

2. Has your spouse, father, mother, son, or daughter, had State employment, including -
S . 5 Yes| | No
contractual employment for services, in the previous 2 years?

3. Do you hold currently or have you held in the previous 3 years elective office of the State of ] ves [] No
Hllinois, the government of the United States, or any unit of local government authorized by
the Constitution of the State of lilinois or the statutes of the State of lllinois?

4. Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding [Jves X No
elective office currently or inthe previous 2 years?

5. Do you hold or have you held in the previous 3 years any appointive government office of the D ves IX] No
State of lllinois, the United States of America, or any unit of local government authorized by
the Constitution of the State of Hlinois or the statutes of the State of llinois, which office
entitles the holder to compensation in excess of expenses incurred in the discharge of that
office?

6. Do you have a relationship to anyone {spouse, father, mother, son, or daughter) holding D ves [<] No
appointive office currently or in the previous 2 years?

7. Do you currently have or in the previous 3 years had employment as or by any registered [Jves @ Ne
lobbyist of the State government?

8. Do you currently have or in the previous 2 years had a relationship to anyone (spouse, father, [ ves X No
mother, son, or daughter) that is or was a registered lobbyist?

9. Do you currently have or in the previous 3 years had compensated employment by any [ Yes X No
registered election or re-election committee registered with the Secretary of State or any
county clerk in the State of Illinois, or any political action committee registered with either the
Secretary of State of the Federal Board of Elections?

10. Do you currently have or in the previous 2 years had a relationship to anyone {spouse, father, D ves X No
mother, son, or daughter) who is or was a compensated employee of any registered election
or reelection committee registered with the Secretary of State or any county clerk in the State
of Hlinois, or any political action committee registered with either the Secretary of State or the
Federal Board of Elections?
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Step 4 must be completed for each person disclosed in Step 2, Option A and for sole proprietors identified in Step 1, Option
6 abhove. Please provide the name of the person for which responses are provided: Judith Dittmer

1. Do you currently have, or in the previous 3 years have you had State employment, including  []yes [X] No
contractual employment of services?

2.  Has your spouse, father, mother, son, or daughter, had State employment, including -
contractual employment for services, in the previous 2 years? Yes D No

3. Do you hold currently or have you held in the previous 3 years elective office of the State of [T yes [X] No
lllinois, the government of the United States, or any unit of local government authorized by
the Constitution of the State of lllinois or the statutes of the State of Hinois?

4. Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding [Jves X No
elective office currently or in the previous 2 years?

5. Do you hold or have you held in the previous 3 years any appointive government office of the  [T]ves[X] No
State of Hlinois, the United States of America, or any unit of local government authorized by
the Constitution of the State of Hlinois or the statutes of the State of lllinois, which office
entitles the holder to compensation in excess of expenses incurred in the discharge of that
office?

6. Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding [ ves X No
appointive office currently or in the previous 2 years?

7. Do you currently have or in the previous 3 years had employment as or by any registered E] Yes E No
lobbyist of the State government?

8. Do you currently have or in the previous 2 years had a relationship to anyone {spouse, father, D Yes No
mother, son, or datighter) that is of was a registered lobbyist?

9. Do you currently have or in the previous 3 years had compensated employment by any DYes No
registered election or re-election committee registered with the Secretary of State or any
county clerk in the State of lllinois, or any political action committee registered with either the
Secretary of State or the Federal Board of Elections?

10. Do you currently have or in the previous 2 years had a relationship to anyone (spouse, father, D ves X< No
mother, son, or daughter) who is'or was a compensated employee of any registered election
or reelection committee registered with the Secretary of State or any county clerk in the State
of IHinois, or any political action committee registered with either the Secretary of State or the
Federal Board of Elections?
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Step 4 must be completed for each person disclased in Step 2, Option Aand for sole proprietors identified in Step 1, Option
6 above. Please provide the name of the person for which responses are provided: Douglas Dorsey

1. Do you currently have, or in the previous 3 years have you had State employment, including  [7] ves [X] No
contractual employment of services?

2. Has your spouse, father, mother, son, or daughter, had State employment, including -
contractual employment for services, in the previous 2 years? Yes D No

3. Do you hold currently or have you held in the previous 3 years elective office of the State of [ yes <] No
lllinois, the government of the United States, or any unit of local government authorized by
the Constitution of the State of Hlinois or the statutes of the State of Hlinois?

4. Do you have a relationship to anyone (spouse, father, mother, son, or daughter} holding DYes No
elective office currently or in the previous 2 years?

5. Do you hold or have you held in the previous 3 years any appointive government office of the [ yes [X] No
State of lllinois, the United States of America, or any unit of local government authorized by
the Constitution of the State of lHlinois or the statutes of the State of lllinois, which office
entitles the holder to compensation in excess of expenses incurred in the discharge of that
office?

6. Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding DYes No
appointive office currently or in the previous 2 years?

7. Do you currently have or in the previous 3 years had employment as or by any registered DYes No
lobbyist of the State government?

8. Dovyou currently have or in the previous 2 years had a relationship to anyone (spouse, father, D Yes No
mother, son, or daughter) that is or was a registered lobbyist?

9. Do you currently have or in the previous 3 years had compensated employment by any DYes No
registered election or re-election committee registered with the Secretary of State or any
county clerk in the State of lllinois, or any political action committee registered with either the
Secretary of State or the Federal Board of Elections?

10. Do you currently have or in the previous 2 years had a relationship to anyone (spouse, father, D ves X No
mother, son, or daughter) who is or was a compensated employee of any registered election
or reelection committee registered with the Secretary of State or any county clerk in the State
of Hlinois, or any political action committee registered with either the Secretary of State or the
Federal Board of Elections?
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FINANCIAL DISLCOSURES AND CONFLICTS OF INTEREST FORM
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Step 4 must be completed for each person disclesed in Step 2, Option A and for sole proprietors identified in Step 1, Option
6 above. Please provide the name of the person for which responses are provided: ~ Mathew Fletcher

1. Do you currently have, or in the previous 3 years have you had State employment, including [ves E No
contractual employment of services?

2. Has your spouse, father, mother, son, or daughter, had State employment, including —
contractual employment for services, in the previous 2 years? [ ves I No

llinois, the government of the United States, or any unit of local government authorized by
the Constitution of the State of lllinois or the statutes of the State of (llinois?

3. Doyou hold currently or have you held in the previous 3 years elective office of the State of [] ves X No

4. Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding [Jves X No
elective office currently or in the previous 2 years?

5. Do you hold or have you held in the previous 3 years any appointive government office of the Yes[ ] No
State of Hlinois, the United States of America, or any unit of local government authorized by
the Constitution of the State of lllinois or the statutes of the State of illinois, which office
entitles the holder to compensation in excess of expenses incurred in the discharge of that
office?

6. Do you have a relationship to anyone {spouse, father, mother, son, or daughter) holding E] ves IX] No
appointive office currently or in the previous 2 years?

7. Do you currently have or in the previous 3 years had employment as or by any registered [ ves [XI No
lobbyist of the State government?

8. Do you currently have or in the previous 2 years had a relationship to anyone (spouse, father, D Yes No
mother, son, or daughter) that is or was a registered lobbyist?

9. Do you currently have or in the previous 3 years had compensated employment by any [T} ves ] No
registered election or re-election committee registered with the Secretary of State or any
county clerk in the State of lllinois, or any political action committee registered with either the
Secretary of State or'the Federal Board of Elections?

10. Do you currently have or in the previous 2 years had a relationship to anyone {spouse, father, D Yes [X] No
mother, son, or daughter) who is or was a compensated employee of any registered election
or reelection committee registered with the Secretary of State or any county clerk in the State
of llinois, or any political action committee registered with either the Secretary of State or the
Federal Board of Elections?
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Step 4 must be completed for each person disclosed in Step 2, Option A and for sole proprietors identified in Step 1, Option
6 above. Please provide the name of the person for which responses are provided: Joan Freitag

1. Do you currently have, or in the previous 3 years have you had State employment, including [Jves[X No
contractual employment of services?

2. Has your spouse, father, mother, son, or daughter, had State employment, including -
‘ ‘ o . 2 Yes[ |No
contractual employment for services, in the previous 2 years?

3. Do you hold currently or have you held in the previous 3 years elective office of the State of D ves X No
lllinois, the government of the United States, or any unit of local government authorized by
the Constitution of the State of lilinois or the statutes of the State of lllinois?

4. Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding [:]Yes No
elective office currently or in the previous 2 years?

5. Do you hold or have you held in the previous 3 years any appointive government office of the D ves [X] No
State of Hlinois, the United States of America, or any unit of local government authorized by
the Constitution of the State of Illinois or the statutes of the State of lllinois, which office
entitles the holder to compensation in excess of expenses incurred in the discharge of that
office?

6. Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding []ves[X] No
appointive office currently or in the previous 2 years? '

7. Do you currently have or in the previous 3 years had employment as or by any registered D ves X1 No
lobbyist of the State government?

8. Do vyou currently have or in the previous 2 years had a relationship to anyone (spouse, father, [ ves X no
mother, son, or daughter) that is or was a registered lobbyist?

9. Do you currently have or in the previous 3 years had compensated employment by any  [T]ves[X] No
registered election or re-election committee registered with the Secretary of State or any
county clerk in the State of lllinois, or any political action committee registered with either the
Sacretary of State or the Federal Board of Elections?

10. Do you currently have or in the previous 2 years had a relationship to anyone {spouse, father, [JYes X No
mother, son, or daughter) who is or was a compensated employee of any registered election
or reelection committee registered with the Secretary of State or any county clerk in the State
of lllinois, or any political action committee registered with either the Secretary of State or the
Federal Board of Elections?
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Step 4 must be completed for each person disclosed in Step 2, Option A and for sole proprietors identified in Step 1, Option
6 above. Please provide the name of the person for which responses are provided: Thomas Havenar

1. Do you currently have, or in the previous 3 years have you had State employment, including  [] ves [X] No
contractual employment of services?

2. Has your spouse, father, mother, son, or daughter, had State employment, including 4
contractual employment for services, in the previous 2 years? Yes[ ]No

3. Do you hold currently or have you held in the previous 3 years elective office of the State of  [Jves[X] No
lllinois, the government of the United States, or any unit of local government authorized by
the Constitution of the State of lilinois of the statutes of the State of lilinois?

4. Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding [Jyes[X] No
elective office currently or in the previous 2 years?

5. Do you hold or have you held in the previous 3 years any appointive government office of the []ves [X] No
State of lllinois, the United States of America, or any unit of loca! government authorized by
the Constitution of the State of Hlinois or the statutes of the State of llfinois, which office
entitles the holder to compensation in excess of expenses incurred in the discharge of that
office?

6. Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding [Jves X No
appointive office currently or in the previous 2 years?

7. Do you currently have or in the previous 3 years had employment as or by any registered D Yes No
lobbyist of the State government?

8. Do you currently have or in the previous 2 years had a relationship to anyone (spouse, father, [ Yes X No
mother, son, or daughter) that is or was a registered lobbyist?

9. Do you currently have or in the previous 3 years had compensated employment by any  [T]ves [X] No
registered election or re-election committee registered with the Secretary of State or any
county clerk in the State of llinois, or any political action committee registered with either the
Secretary of State or the Federal Board of Elections?

10. Do you currently have or in the previous 2 years had a relationship to anyone (spouse, father, [ Yes X No
mother, son, or daughter) who is or was a compensated employee of any registered election
or reelection committee registered with the Secretary of State or any county clerk in the State
of Illinois, or any political action commitiee registered with either the Secretary of State or the
Federal Board of Elections?
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Step 4 must be completed for each person disclosed in Step 2, Option A and for sole proprietors identified in Step 1, Option
6 above. Please provide the name of the person for which responses are provided: David McDonald, Jr.

1. Do you currently have, or in the previous 3 years have you had State employment, including E Yes D No
contractual employment of services?

2. Has your spouse, father, mother, son, or daughter, had State employment, including -
contractual employment for services, in the previous 2 years? D Yes |X] No

3. Do you hold currently or have you held in the previous 3 years elective office of the State of [ ves [X] No
lllinois, the government of the United States, or any unit of local government authorized by
the Constitution of the State of lilinois or the statutes of the State of lHlinois?

4. Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding = [ yes [ No
elective office currently or in the previous 2 years?

5. Do you hold or have you held in the previous 3 years any appointive government office of the [Tyes X no
State of lllinois, the United States of America, or any unit of local government authorized by
the Constitution of the State of lllinois or the statutes of the State of Illinois, which office
entitles the holder to compensation in excess of expenses incurred in the discharge of that
office?

6. Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding [:]Yes No
appointive office currently or in the previous 2 years?

7. Do you currently have or in the previous 3 years had employment as or by any registered D ves [X] No
lobbyist of the State government?

8. Do you currently have or in the previous 2 years had a relationship to anyane (spouse, father, D Yes E No
mother, son, or daughter) that is or was a registered lobbyist?

9. Do you currently have or in the previous 3 years had compensated employment by any [ ]yes[X] No
registered election or re-election committee registered with the Secretary of State or any
county clerk in the State of lllinois, or any political action committee registered with either the
Secretary of State or the Federal Board of Elections?

10. Do you currently have or in the previous 2 years had a relationship to anyone (spouse, father,  [] yes [X] No
mother, son, or daughter) who is or was a compensated employee of any registered election
or reelection committee registered with the Secretary of State or any county clerk in the State
of IHlinois, or any political action committee registered with either the Secretary of State or the
Federal Board of Elections?
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FINANCIAL DISLCOSURES AND CONFLICTS OF INTEREST FORM
FOR PARENT ENTITY

Step 4 must be completed for each person disclosed in Step 2, Option A and for sole proprietors identified in Step 1, Option

6 above. Please provide the name of the person for which responses are provided:

1.

10,

Do you current!y have, or in the previous.3 years have you had State employment, including
contractual employment of services?

Has your spouse, father, mother, son, or daughter, had State empioyment, including
contractual employment for services, in the previous 2 years?

Do you hold currently or have you held in the previous 3 years elective office of the State of
Iiinois, the government of the United States, or any unit of local government authorized by
the Constitution of the State of lllinois or the statutes of the State of iHlinois?

Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding
elective office currently or in the previous 2 years?

Do you hold or have you held in the previous 3 years any appointive government office of the
State of lllinois, the United States of America, or any unit of local government authorized by
the Constitution of the State of Hllinois or the statutes of the State of illinois, which office
entitles the holdér t6 compensation in excess of expenses incurred in the discharge of that
office?

Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding
appointive office currently or in the previous 2 years?

Do you currently have or in the previous 3 years had employment as or by any registered
lobbyist of the State government?

Do you currently have or in the previous 2 years had a relationship to anyone (spouse, father,
mother, son, or daughter) that is or was a registered lobbyist?

Do you currently have or in the previous 3 years had compensated employment by any
registered election or re-election committee registered with the Secretary of State or any
county clerk in the State of lilinois, or any political action committee registered with either the
Secretary of State or the Federal Board of Elections?

Do you currently have or in the previous 2 years had a relationship to anyone (spouse, father,
mother, son, or daughter} who is or was a compensated employee of any registered election
or reelection committee registered with the Secretary of State or any county clerk in the State
of lllinois, or any political action committee registered with either the Secretary of State or the
Federal Board of Elections?
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FINANCIAL DISLCOSURES AND CONFLICTS OF INTEREST FORM
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Step 4 must be completed for each person disclosed in Step 2, Option A and for sole proprietors identified in Step 1, Option
6 above. Please provide the name of the person for which responses are provided: James Moll

1. Do you currently have, or in the previous 3 years have you had State employment, including X ves[ ] No
contractual employment of services?

2. Has your spouse, father, mother, son, or daughter, had State employment, including -
contractual employment for services, in the previous 2 years? [] Yes < No

3. Do you hold currently or have you held in the previous 3 years elective office of the State of Yes D No
Hiinois, the government of the United States, or any unit of local government authorized by
the Constitution of the State of lllinois or the statutes of the State of Hlinois?

4. Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding DYes No
elective office currently or in the previous 2 years?

5. Do you hold or have you held in the previous 3 years any appointive government office of the [Jves B No
State of lilinois, the United States of America, or any unit of local government authorized by
the Constitution of the State of llinois or the statutes of the State of Hifinois, which office
entitles the holder to compensation in excess of expenses incurred in the discharge of that
office?

6. Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding [Jyes X No
appointive office currently or in the previous 2 years?

7. Do you currently have or in the previous 3 years had employment as or by any registered [T yes [X] No
lobbyist of the State government?

8. Do vyou currently have or in'the previous 2 years had a relationship to anyone (spouse, father, D Yes No
mother, son, or daughter) that is or was a registered lobbyist?

9. Do you currently have or in the previous 3 years had compensated employment by any DYes No
registered election or re-election committee registered with the Secretary of State or any
county clerk in the State of lllinois, or any political action committee registered with either the
Secretary of State or the Federal Board of Elections?

10. Do you currently have or in the previous 2 years had a relationship to anyone (spouse, father, [ yes [X] No
mother, son, or daughter} who is or was a compensated employee of any registered election
or reelection committee registered with the Secretary of State or any county clerk in the State
of lllinois, or any political action committee registered with either the Secretary of State or the
Federal Board of Elections?
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FINANCIAL DISLCOSURES AND CONFLICTS OF INTEREST FORM
FOR PARENT ENTITY

Step 4 must be completed for each person disclosed in Step 2, Option A and for sole proprietors identified in Step 1, Option
6 above. Please provide the name of the person for which responses are provided: Robert Stidham

1. Do you currently have, or in the previous 3 years have you had State employment, including [T} ves [X] No
contractual employment of services?

2.  Has your spouse, father, mother, son, or daughter, had State employment, including v
contractual employment for services, inthe previous 2 years? Yes D No

3. Do you hold currently or have you held in the previous 3 years elective office of the State of []ves X No
ilinois, the government of the United States, or any unit of local government authorized by
the Constitution of the State of lllinois or the statutes of the State of Hlinois?

4. Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding [ Yes X No
elective office currently or in the previous 2 years?

5.  Doyou hold or have you held in the previous 3 years any appointive government office of the D ves X1 No
State of Illinois, the United States of America, or any unit of local government authorized by
the Constitution of the State of lHinois or the statutes of the State of lllinois, which office
entitles the holder to compensation in excess of expenses incurred in the discharge of that
office?

6. Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding DYes No
appointive office currently or in the prévious 2 years?

7. Do you currently have or in the previous 3 years had employment as or by any registered [ Yes X No
lobbyistof the State government?

8. Do you currently have orin the previous 2 years had a relationship to anyone (spouse; father, D ves P No
mother, son, or daughter) that is or was a registered lobbyist?

9. Do you currently have or in the previous 3 years had compensated employment by any  [T]ves[X] No
registered election or re-election committee registered with the Secretary of State or any
county clerk inthe State of lllinois, or any political action committee registered with either the
Secretary of State or the Federal Board of Elections?

10. Do you currently have or in the previous 2 years had a relationship to anyone (spouse, father, []vesX] No
mother, son, or daughter) who is or was a compensated employee of any registered election
or reelection committee registered with the Secretary of State or any county clerkin the State
of lllinois, or any paolitical action committee registered with either the Secretary of State or the
Federal Board of Elections?

State of llinois Chief Procurement Office 20
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FINANCIAL DISLCOSURES AND CONFLICTS OF INTEREST FORM
“FOR PARENT ENTITY

Step 4 must be completed for each person disclosed in Step 2, Option A and for sole proprietors identified in Step 1, Option
6 above. Please provide the name of the person for which responses are provided: Jeffrey Tatarek

10.

Do you currently have, or in the previous 3 years have you had State employment; including
contractual employment of services?

Has your spouse, father, mother, son, or daughter, had State employment, including
contractual employment for services, in the pravious 2 years?

Do you hold currently or have you held in the previous 3 years elective office of the State of
fllinois, the government of the United States, or any unit of local government authorized by
the Constitution of the State of lllinois.or the statutes of the State of illinois?

Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding
elective office currently or in the previous 2 years?

Do you hold or have you held in the previous 3 years any appointive government office of the
State of lllinois, the United States of America, or any unit of local government authorized by
the Constitution of the State of Hllinois or the statutes of the State of lllinois, which office
entitles the holder to compensation in excess of expenses incurred in the discharge -of that
office?

Do you have a relationship to anyone (spouse, father, mother, son, or daughter} holding
appointive office cufrently or in the previous 2 years?

Do you currently have or in the previous 3 years had employment as or by any registered
lobbyist of the State government?

Do you currently have or in the previous 2 years had a relationship to anyone {spouse, father,
mother, son, or daughter) that is or was 3 registered lobbyist?

Do you currently have or in the previous 3 years had compensated employment by any
registered election or re-election committee registered with the Secretary of State or any
county clerk in the State of lllinois, or any political action committee registered with either the
Secretary of State or the Federal Board of Elections?

Do you currently have or in the previous 2 years had a relationship to anyone (spouse, father,
mother, son, or daughter) who is or was a compensated employee of any registered election
or reelection committee registered with the Secretary of State or any county clerk in the State
of Hlinois, or any political action committee registered with either the Secretary of State or the
Federal Board of Elections?

State of Hinois Chief Procurement Office
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FINANCIAL DISLCOSURES AND CONFLICTS OF INTEREST FORM
FOR PARENT ENTITY

If you answered “Yes” in'Step 3 or Step 4, please provide on an additional page a detailed explanation that includes, but
is not limited to the name, salary, State agency or university, and position title of each individual.

Step 3 —~ Prohibited Conflicts of Interest — Answers to Questions

Question 2. Have you, your spouse, or minor child been appointed to or employed in any offices or
agencies of State government and receive compensation for such employment in excess of 60%
($106,447.20) of the salary of the Governor?

Thomas Bartolomucci’'s spouse, Beth Bartolomucci, has been employed by lilinois State Police (ISP) since
February 1997. Job title/Responsibilities — Public Service Administrator, Option 1ll/Computer Programmer.
Earnings from ISP are greater than $106,447.20 per year. Beth Bartolomucci’s position does not create a
conflict of interest for Hanson Professional Services inc.

Question 4. Have you, your spouse, or an immediate family member who lives in your residence
currently or who lived in your residence within the last 12 months been appointed as a member of a
board, commission, authority, or task force authorized or created by State law or by executive order of
the Governor?

Stuart Kemp has been a member of the Boone County Sanitary District since 2011. Job Title/ Responsibilities

~ Board of Trustees member. This is a non-paid position. Mr. Kemp's position does not create a conflict of
interest for Hanson Professional Services Inc.

Step 4 — Potential Conflicts of Interest Relating to Personal Relationships — Answers to Questions

Question 1. Do you currently have, or in the previous 3 years have you had State employment,
including contractual employment of services?

Lance Ballinger is employed as adjunct faculty at the University of lllinois at Springfield — MIS department. Mr.
Ballinger began employment in December 2016. Mr. Ballinger's salary is less than $106,447.20 per year and
does not create a conflict of interest for Hanson Professional Services Inc.

David McDonald is an adjunct professor/lecturer at the University of lilinois at Chicago (UIC). The appointment
is approved by the Board of Trustees of the University of lllinois. Dr. McDonald usually teaches one
engineering class a year in either the spring or fall semester. Dr. McDonald has been employed by UIC
intermittently since 2008. He is not currently teaching this spring semester, but is expecting to teach CME 402
this fall semester. CME 402 is “Geometric Design of Highway Facilities”. From time to time, he is asked to
serve as a “faculty” advisor to a UIC engineering senior design team or a UIC graduate student’s thesis
committee. Earnings from UIC are less than $106,447.20 per year. David McDonald’s position does not
create a conflict of interest for Hanson Professional Services Inc.

State of iflinois Chief Procurement Office 22
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FINANCIAL DISLCOSURES AND CONFLICTS OF INTEREST FORM
FOR PARENT ENTITY

Step 4 (Cont.) — Potential Conflicts of Interest Relating to Personal Relatidnshigs — Answers to
Questions

Question 1. Do you currently have, or in the previous 3 years have you had State employment,
including contractual employment of services?

James Moll has been an Alderman on the Leland Grove City Council since February 27, 2013. Job
Title/Responsibilities — Alderman — Ward 2 — City of Leland Grove, represents Ward 2 on the City Council.
Earnings from Leland Grove City Council are less than $106,447.20 per year. James Moll's position does not
create a conflict of interest for Hanson Professional Services Inc.

Question 2. Has your spouse, father, mother, son, or daughter, had State employment, including
contractual employment for services, in the previous 2 years?

Thomas Bartolomucci's spouse, Beth Bartolomucci, has been employed by Hllinois State Police (ISP) since
February 1997. Job title/Responsibilities — Public Service Administrator, Option ll/Computer Programmer.
Earnings from ISP are greater than $106,447.20 per year. Beth Bartolomucci’s position does not create a
conflict of interest for Hanson Professional Services Inc.

Judith Dittmer’s spouse, Steve Dittmer, is self-employed, Dittmer Painting and Decorating. Job title/
Responsibilities — Owner/painter and decorator. Contractual employment with llinois Board of Admissions to
the Bar. Earnings are less than $106,447.20 per year. Steve Dittmer’s position does not create a conflict of
interest for Hanson Professional Services Inc.

Douglas Dorsey’s son, Ryan Dorsey, was employed with the University of lllinois — Springfield from September
19, 2011 through December 23, 2015. Job title/Responsibilities — IT Support Associate. Earnings were less
than $106,447.20 per year. Ryan Dorsey's former position does not create a conflict of interest for Hanson
Professional Services Inc.

Joan Freitag's son, James Freitag, is employed with the University of lllinois Chicago. James began
employment in August 2016. Job title/Responsibilities — Research Professor of Mathematics. Earnings are
less than $106,447.20 per year. James Freitag’s position does not create a conflict of interest for Hanson
Professional Services Inc.

Thomas Havenar's spouse, Helen Milito, was employed by SIU School of Medicine. Helen Milito began
disability on January 1, 2014. Job title/Responsibilities —~ Grants Accountant, Administers Grants. Title:
Accountant Il. Earnings from SIU were less than $106,447.20 per year. Helen Milito’s position does not create
a conflict of interest for Hanson Professional Services Inc.

James P. Messmore’s daughter, Lauren Messmore, is employed by the lllinois House Republican staff. Job
title/Responsibilities — Legislative Analyst. Earnings are less than $106,447.20 per year. Lauren Messmore’s
position does not create a conflict of interest for Hanson Professional Services Inc.

Robert Stidham’s spouse, Amy Stidham, is employed as a court reporter for Judge J. Tobin since 1994. Job
title/Responsibilities — Official Court Reporter lll. Earnings are less than $106,447.20 per year. Amy Stidham’s
position does not create a conflict of interest for Hanson Professional Services Inc.
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FINANCIAL DISLCOSURES AND CONFLICTS OF INTEREST FORM
FOR PARENT ENTITY

Step 4 (Cont.) — Potential Conflicts of Interest Relating to Personal Relationships — Answers to
Questions

Question 2. (Cont.) - Has your spouse, father, mother, son, or daughter, had State employment,
including contractual employment for services, in the previous 2 years?

Jeffrey Tatarek’s spouse, Stacy Tatarek, is employed by the lllinois Department of Revenue since 1989. Job
title/Responsibilities — Tax Auditor. Earnings are less than $106,447.20 per year. Jeffrey Tatarek’s position
does not create a conflict of interest for Hanson Professional Services Inc.

Question 3. Do you hold currently or have you held in the previous 3 years elective office of the State
of llinois, the government of the United States, or any unit of local government authorized by the
Constitution of the State of lllinois or the statutes of the State of lllinois?

James Moll has been an Alderman on the Leland Grove City Council since February 27, 2013. Job
Title/Responsibilities — Alderman — Ward 2 — City of Leland Grove, represents Ward 2 on the City Council.
Earnings from Leland Grove City Council are less than $106,447.20 per year. James Moll’s position does not
create a conflict of interest for Hanson Professional Services Inc.

Question 4. Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding
elective office currently or in the previous 2 years?

Lance Ballinger’s father, James Ballinger, is a Township Trustee — Shaws Point, Macoupin County lllinois.
James Ballinger is an elected official serving on board/employed by the township. James Ballinger was first
elected in 2008. James Ballinger’s salary is less than $106,447.20 per year and does not create a conflict of
interest for Hanson Professional Services Inc.

Question 5. Do you hold or have you held in the previous 3 years any appointive government office of
the State of lllinois, the United States of America, or any unit of local government authorized by the
Constitution of the State of lllinois or the statutes of the State of lllinois, which office entitles the holder
to compensation in excess of expenses incurred in the discharge of that?

Mathew Fletcher is appointed to the Fulton County Zoning Board of Appeals beginning January 2014. Job
title/Responsibilities — Zoning Board member. Earnings from Fulton County are less than $106,447.20 per
year. Mathew Fletcher’s position does not create a conflict of interest for Hanson Professional Services Inc.

Question 6. Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding
appointive office currently or in the previous 2 years?

Jeffery Ball's father, Emest Ball, has served on the Sangamon County, IL East Side Fire Protection District Board of
Trustees since July 2007. Job title/Responsibilities ~ Board of Trustees member. Duties include fiduciary
responsibility to review expenditures for the District. Earnings from Fire Protection District are less than $106,447.20
per year. Emest Ball's position does not create a conflict of interest for Hanson Professional Services Inc.
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FINANCIAL DISLCOSURES AND CONFLICTS OF INTEREST FORM
FOR PARENT ENTITY

This step must be completed for each person disciosed in Step 2, Option A, Step 3, and for each entity and sole proprietor
disclosed in Step 1.

Please provide the name of the person or entity for which responses are provided: Jeffery Ball, Lance Ballinger, Terry
Barnett, Thomas Bartolomucci, Chantal Bowen, William Bradford, Andrew Canopy, Brett Carney, Robert Chantome,
Gary Clack, Edward Collora, Jason Cunningham, Thomas Delarld, Judith Dittmer, Douglas Dorsey, George Downing,
Mathew Fletcher, Joan Freitag, Manuel Garcia, Stephen Gaudette, Craig George, Timothy Goetz, Lisa Graham, Thomas
Havenar, Jeffry Hecht, Dawn Hirlinger, Ronald Hudson, Rodney Huffman, Grant Jackson, Jo Ellen Keim, Stuart Kemp,
william Kertz, Robert Knoedler, Kevin Lightfoot, Lucinda Loos, David McDonald, Jr., James Messmore, John Michael,
James Moll, Kevin Murdock, Francis Nauman, John Nelson, Sergio Pecori, Michael Pochop, Gary Potts, Deborah
Ramsey, Daniel Rayhill, William Rexroad, Gary Rogers, Rodney Sachtleben, Kevin Seals, Tiffani Shekleton, Robert
Stidham, Eric Stump, Ronald Sturgeon, Jeffrey Tatarek, Mark Thompson, Karl Todt, David Underbrink, Sr., Daniel
Whalen, Kan Luen Wong, Joseph Worley, Hanson Group Inc. ESOT and Hanson Group Inc.

1.  Within the previous ten years, have you had debarment from contracting with any DYesNo
governmental entity?

2. Within the brevious en years, have you had any professional licensure discipline? [Jyes X No
3.  Within the previous ten years, have you had any bankruptcies? D Yes X| No

4.  Within the previous ten years, have you had any adverse civil judgments and administrative [JyesX] No

findings?
5.  Within the previous ten years, have you had any criminal felony convictions? [Jves X No

if you answered “Yes”, please provide a detailed explanation that includes, but is not limited to the name, State agency
of university, and position title of each individual. Click here toenter text.
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FINANCIAL DISLCOSURES AND CONFLICTS OF INTEREST FORM
FOR PARENT ENTITY

STEP 7

.. SIGN'THE DISCLOSURE

This disclosure is signed, and made under penalty of perjury for all for-profit entities, by an authorized officer or employee
on behalf of the bidder or offeror pursuant to Sections 50-13 and 50-35 of the lllinois Procurement Code. This disclosure
information is submitted on behalf of:

Name of Disclosing Entity: Hanson Group Inc.

Signature: Date: August 14,2017

Printed Name: Jeffi . Ball
Title: President
Phone Number: 217-788-2450

Email Address: tball@hanson-inc.com
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FINANCIAL DISLCOSURES AND CONFLICTS OF INTEREST FORM
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FOR PARENT ENTITY
TABLE X 712712017
Percentage

of $ Value of
Name Address Ownership Ownership
BALL, JEFFERY 2.39% 595,557.91
BALLINGER, LANCE 0.60% 150,426.73
BARNETT, TERRY 1.02% 253,687.69
BARTOLOMUCCI, THOMAS 1.86% 463,491.97
BOWEN, CHANTAL 0.72% 179,101.53
BRADFORD, WILLIAM 1.92% 477,650.76
CANOPY, ANDREW 0.44% 109,023.38
CHANTOME, ROBERT 1.29% 320,691.57
CLACK, GARY 0.67% 166,071.38
COLLORA, EDWARD 0.70% 173,053.11
CUNNINGHAM, JASON 0.49% 121,753.22
DEJARLD, THOMAS 1.12% 278,200.11
DITTMER, JUDITH 0.81% 200,798.45
DORSEY, DOUGLAS 0.91% 225,516.67
DOWNING, GEORGE 0.84% 209,059.30
FLETCHER, MATHEW 0.61% 150,637.72
FREITAG, JOANC 0.96% 238,936.14
GARCIA MANUEL 0.43% 106,900.74
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FINANCIAL DISLCOSURES AND CONFLICTS OF INTEREST FORM
FOR PARENT ENTITY

GAUDETTE, STEPHE&>; 0.45% 111,290.95
GEORGE,CRAIG L 0.44% 109,679.78
GOETZ, TIMOTHY 2.53% 630,462.93
GRAHAM, LISA 0.63% 156,170.94
HAVENAR,THOMAS E 0.44% 109,269.76
HECHT, JEFFRY 0.73% 181,511.00
HIRLINGER, DAWN 0.53% 133,055.26
HUDSON, RONALD 0.77% 192,638.06
JACKSON, GRANT 0.99% 245,549.64
KEIM, JO ELLEN 1.30% 323,799.93
KEMP, STUART 1.73% 430,599.40
KERTZ, WILLIAM 0.50% 125,384.08
KNOEDLER, ROBERT 1.99% 494, 502.43
LIGHTFOOT, KEVIN 1.29% 321,195.09
LOOS, LUCINDA 0.71% 177,842.24
MCDONALD JR, DAVID 0.64% 160,148.03
MESSMORE, JAMES 2.41% 599,680.66
MICHAEL, JOHN 0.80% 199,738.14
MOLL, JAMES 1.51% 376,044.92
MURDOCK, KEVIN 0.58% 143,499.46
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FINANCIAL DISLCOSURES AND CONFLICTS OF INTEREST FORM

FOR PARENT ENTITY

NAUMAN, FRANCIS 1.76% 437,812.86
NELSON, JOHN 1.07% 265,957.23
PECORI, SERGIO 3.87% 962,535.10
POCHOP, MICHAEL 0.60% 149,882.72
POTTS, GARY 2.04% 508,772.91
RAMSEY, DEBORAH 1.30% 322,673.13
RAYHILL, DANIEL J 0.47% 116,778.34
REXROAD, WILLIAM 0.93% 231,192.41
ROGERS, GARY 1.11% 276,731.36
SACHTLEBEN,ROD A 0.43% 107,777.96
SEALS, KEVIN 0.94% 233,405.56
SHEKLETON, TIFFANI 0.52% 120,307.92
STIDHAM, ROBERT 0.70% 173,704.37
'STUMP, ERIC 0.49% 122,311.36
STURGEON, RONALD 0.58% 145,072.96
TATAREK, JEFFREY 0.71% 175,434.49
THOMPSON, MARK 0.51% 126,343.81
TODT, KARL 0.50% 123,362.21
UNDERBRINK, DAVID SR, 0.99% 245,549.64
WHALEN, DANIEL 1.17% 291,868.99
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FINANCIAL DISLCOSURES AND CONFLICTS OF INTEREST FORM

FOR PARENT ENTITY
WONG, KAN LUEN 0.78% 195,147.63
WORLEY,JOSEPH D 0.44% 109,148.68
CARNEY, BRETT 0.45% 110,823.30
(termed 4/13/2004) ESOT shares
HUFFMAN, RODNEY 0.53% 131,055.45

(termed 1/31/2017) ESOT shares
ESOT - unallocated shares 1525 South Sixth Street 2.98% 741,840.89
Springfield, IL 62703

Owners each with ownership value less than $106,447.20 and less

than 5% ownership 35.39% 8,807,083.64

Total 100.00% 24,884,195.98
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IL Procurement Gateway: Financial Disclosures and Conflicts of Interest Form for Parent Entity
V.14.1

EXHIBIT “1”
Page 102 of 204




Y s
DATE (MM/DD/YYYY)
ACORD CERTIFICATE OF LIABILITY INSURANCE e | 10312017

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
if SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER [ockton Companies ﬁg",‘}.;‘:‘c'
444 W, 47th Street, Suite 900 PHONE FAX =
Kansas City MO 64112-1906 o {ALC. ok
(816) 960-9000 |-ADDRESS:
INSURER(S) AFFORDING COVERAGE NAIC #
iNSURER A : Zurich American Insurance Company 16535
INSURED 10 ANSYSTEMS CORPORATION wsurer 8 : Westchester Fire Insurance Company 10030
9291 1475 E. WOODFIELD ROAD, SUITE 600 INSURER C :
SCHAUMBURG 1L 60173 INSURER D -
INSURERE :
INSURER F :
COVERAGES CERTIFICATE NUMBER: 15035465 REVISION NUMBER: AXXXXXX

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

|Ers§ TYPE OF INSURANCE ADDLZSW" Y NUMBER i POLICY EFF | POLICY EXP' LIMITS
A | X | COMMERCIALGENERALLMBILTY |y | N | GL03707153 10/1/2017 | 10/1/2018 | EACH OCCURRENCE ¢ 1,000,000
["DAMAGE TO RENTED
| cramsumaoe | X | ocour PREMISES (Ea oceurrence) | $ 1,000,000
| . ! | MEDEXP (Any oneperson) | $ 25.000
L | PERSONAL & ADVINJURY | $ 1,000,000
| GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE s 2,000,000
| eouey [X]5B% [ ]oc PRODUCTS - COMPIOP AGG | $ 2,000,000
OTHER: | s
1 COMBINED SING
A | AUTOMOBILE LIABILITY Y | N | BAP3707150 1012017 [ 10712018 | Moty o= -MIT— 1's 1 000,000
x| ANy auTo : ["BODILY INJURY (Per person) | $ XXX XXXXX
| 20Msony || Aoree® BODILY INJURY (Per acedent| $ X X X XXXX
X | Moy | X| AONRONY ! e achaen % $ XXXXXXX
s XXXXXXX
B | |UMBRELLALWB | X | oCCUR N | N G27512987004 10/1/2017 | 10/1/2018 | EACH OCCURRENCE $ 2,000,000
X | EXCESS LIAB CLAIMS-MADE AGGREGATE $ 2,000,000
DED f |RETENTION$ 8 XXXXXXX
WORKERS COMPEN PER TR
A AN EMLONERS: LIABILIY Vi N| wc3707154 102017 | 1onpots | X | Starore | (ER
ANY PROPRIETORIPARTNEREXECUTIVE NIA E.L. EACH ACCIDENT s 1,000,000
(Mandatory in NH) E.L DISEASE - EAEMPLOYEE[ 3 1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | s 1.000.000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

RE: P401170033 ~ [-17-4298 - TRI-STATE TOLLWAY, ROADWAY RECONSTRUCTION. THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY IS AN
ADDITIONAL INSURED AS RESPECTS GENERAL LIABILITY AND AUTO LIABILITY, AND THESE COVERAGES ARE PRIMARY AND
NON-CONTRIBUTORY, AS REQUIRED BY WRITTEN CONTRACT.

CERTIFICATE HOLDER CANCELLATION _ See Attachments

15035465 SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE

E%kéN(?éSDEIEA;\EE%é HIGHWAY AUTHORITY THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN

ACCORDANCE WITH THE POLICY PROVISIONS.
DOWNERS GROVE IL 60515
AUTHORIZED REPRESENT.
©198 . reserved.

ACORD 25 (2016/03) The ACORD name and logo are registered marks of ACORD EXHIBIT “1”

Page 104 of 204




POLICY NUMBER: GLO 3707153 COMMERCIAL GENERAL LIABILITY

CG 20100413
THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR

CONTRACTORS - SCHEDULED PERSON OR
ORGANIZATION

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured
Person(s)

/Any person or organization to
whom or to which you are
required to provide additional
insured status in a written
contract or written agreement
except where such contract or .
Information required to complete this Schedule, if not shown above, will be shown in the
Declarations.
A. Section Il - Who Is An Insured is amended to B. With respect to the insurance
include as an additional insured the person(s) afforded to these additional
or organization(s) shown in the Schedule, but insureds, the following additional
only with respect to liability for "bodily injury", exclusions apply:
'_'p_rop?rty damage” or "personal and advertising This insurance does not apply to
injury" caused, in whole or in part, by: "bodily injury" or “property
1. Your acts or omissions; or damage" occurring after:

2. The acts or omissions of those acting on 1. All work, including materials,

Location(s) Of Covered Operations

your behalf;
in the performance of your ongoing operations
for the additional insured(s) at the location(s)
designated above.
However:

1. The insurance afforded to such additional

insured only applies to the extent permitted
by law; and
2. If coverage provided to the additional

insured is required by a contract or
agreement, the insurance afforded to such
additional insured will not be broader than
that which you are required by the contract
or agreement to provide for such additional
insured.

Miscellaneous Attachment: M501712
Certificate ID: 15035465

parts or equipment furnished
in connection with such work,
on the project (other than
service, maintenance or
repairs) to be performed by or
on behalf of the additional
insured(s) at the location of
the covered operations has
been completed; or

. That portion of "your work" out

of which the injury or damage
arises has been put to its
intended use by any person or

. organization other = than

another contractor or
subcontractor engaged in

EXHIBIT “1”
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C. With respect to the insurance afforded to these performing operations for a
additional insureds, the following is added to principal as a part of the same
Section Iif - Limits Of Insurance: project.

If coverage provided to the additional insured is

required by a contract or agreement, the most
we will pay on behalf of the additional insured is
the amount of insurance:
1. Required by the contract or agreement; or ) .
2. Available under the applicable
Limits of Insurance shown in
the Declarations;
whichever is less.

This endorsement shall not

increase the applicable Limits of
Insurance shown in the
Declarations.

Miscellaneous Attachment: M501712
Certificate ID: 15035465
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POLICY NUMBER: GLO 3707153 COMMERCIAL GENERAL LIABILITY
CG 20370413

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT
CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES |

OR
CONTRACTORS - COMPLETED OPERATIONS

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE

PART PRODUCTS/COMPLETED OPERATIONS
LIABILITY COVERAGE PART

SCHEDULE
Name Of Additional Insured Person(s) Or Location And Description Of Completed
Organization(s) Operations

Any person or organization to whom or to which
you are required to provide additional insured
status in a written contract or written agreement
where such contract or agreement is prohibited
by law.

Information required to complete this Schedule, if not shown above, will be shown in the

Declarations
A. Section Il - Who Is An Insured is amended to B. With respect to the insurance afforded to these
include as an additional insured the person(s) or additional insureds, the following is added to
organization(s) shown in the Schedule, but only Section lll - Limits Of Insurance:
with respect to liability for "bodily injury" or If coverage provided to the additional insured is
"property damage” caused, in whole or in part, by required by a contract or agreement, the most we
your work™ at the location designated and will pay on behalf of the additional insured is the

described in the Schedule of this endorsement ; .
amount of insurance:
performed for that additional insured and included : .
in the "products-completed operations hazard". 1. Required by the contract or ag.reement, .o r.
However: 2. Available under the applicable Limits of

1. The insurance afforded to such additional Insurance shown in the Declarations;

insured only applies to the extent permitted by whichever is less.
law; and This endorsement shall not increase the applicable
if coverage provided to the additional insured is Limits of Insurance shown in the Declarations.
required by a contract or agreement, the
insurance afforded to such additional insured
will not be broader than that which you are
required by the contract or agreement to
provide for such additional insured.

Miscellaneous Attachment: M501714
Certificate ID: 15035465
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Miscellaneous Attachment: M501763 Certificate ID: 15035465

POLICY NUMBER: SEE ATTACHED CERTIFICATE COMMERCIAL AUTO
CA 20481013
THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT
CAREFULLY.

DESIGNATED INSURED FOR -
COVERED AUTOS LIABILITY COVERAGE

This endorsement modifies insurance provided under the following:

AUTO DEALERS COVERAGE

FORM BUSINESS AUTO
COVERAGE FORM MOTOR
CARRIER COVERAGE FORM

With respect to coverage provided by this endorsement,.the provisions of the Coverage

Form apply unless modified by this endorsement.
This endorsement identifies person(s) or organization(s) who are "insureds" for Covered

Autos Liability Coverage under the Who Is An Insured provision of the Coverage Form.
This endorsement does not alter coverage provided in the Coverage Form.

This endorsement _chang%s the policy effective on the inception date of the policy unless
another date is indicated below.

Named Insured: TranSystems Corporation
Endorsement Effective Date: 10/01/2017

SCHEDULE

Name Of Person(s) Or Organization(s): ANY PERSON OR ORGANIZATION TO WHOM OR WHICH
YOU ARE REQUIRED TO PROVIDE ADDITIONAL INSURED STATUS IN A WRITTEN CONTRACT OR

WRITTEN AGREEMENT, EXECUTED PRIOR TO LOSS EXCEPT WHERE SUCH CONTRACT OR
AGREEMENT IS PROHIBITED BY LAW. '

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.
Each person or organization shown in the Schedule is an "insured" for Covered Autos Liability
Coverage, but only to the extent that person or organization qualifies as an "insured" under the Who
Is An Insured provision contained in Paragraph A.1. of Section Il - Covered Autos Liability Coverage

in the Business Auto and Motor Carrier Coverage Forms and Paragraph D.2. of Section | - Covered
Autos Coverages of the Auto Dealers Coverage Form

CA 20481013 © Insurance Services Office, Inc., 2011 EXH|Bagélr’ of 1
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Vo
ACORD
V

CERTIFICATE OF LIABILITY INSURANCE

10/1/2018

DATE (MWDD/YYYY)
10/31/2017

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

(816) 960-9000

PRODUCER [ockton Companies m{}m
444 W. 47th Street, Suite 900 PHONE | TO%. woy;
Kansas City MO 64112-1906 E-MAL

INSURER(S) AFFORDING COVERAGE NAIC #
insurer A: Continental Casualty Company 20443

i’&’:’;%o TRANSYSTEMS CORPORATION INSURER B :
1475 E. WOODFIELD ROAD, SUITE 600 INSURER C :
SCHAUMBURG IL 60173 S
INSURERE :
INSURERF :

COVERAGES CERTIFICATE NUMBER: 15035470 REVISION NUMBER:  XXXXXXX

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

e TYPE OF INSURANCE iy POLICY NUMBER (MDON YY) | (MMBONYYY) LmITs
| | COMMERCIAL GENERAL LIABILITY ! NOT APPLICABLE EACH OCCURRENCE $§ XXXXXXX
__j CLAIMS-MADE D OCCUR ! PREMISES (Ea oaence) | $ XXXXXXX
L MED EXP (Any one person) s XXXXXXX
PERSONAL & ADVINJURY | 5 XXXXXXX
GENL AGGREGATE LIMIT APPLIES PER: | GENERAL AGGREGATE s XXXXXXX
poucy [ X] 8% [ Jioc PRODUCTS - COMPIOP AGG | 5 XXXXXXX

OTHER: ‘ $
| AUTOMOBILE LIABILITY NOT APPLICABLE EMBINEDS NCLELMIT T X XXX XX
ANY AUTO BODILY INJURY (Per person) | $ XXX XXXX
|| AuTos onLy AUTOS ONLY Per acadent) § XXXXXXX
. s XXXXXXX
|| UMBRELLALIAB OCCUR NOT APPLICABLE EACH OCCURRENCE $ XXXXXXX
EXCESS LIAB CLAIMS-MADE AGGREGATE s XXXXXXX
DED | | RETENTIONS ‘ s XXXXXXX

WORKERS COMPRMANTION N NOT APPLICABLE E¥RTUTE L
gv::lzggls;naé%%rg@zm%gfecunvs |:| NJA | E.L. EACH ACCIDENT 5 XXXXXXX
(Mandatory in NH) E.L DISEASE - EAEMPLOYEE| 8 XXXXXXX
| DESERTION OF GPERATIONS beiow E.L DISEASE - POLICY LIMIT | 8 XXXXXXX
A | PROFESSIONAL N AEHS91904307 10/1/2017 10/1/2018 $2,000,000 EACH CLAIM & IN
LIABILITY ANNUAL AGGREGATE FOR ALL
PROJECTS.

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional

Seheduk

if more space is required)

, may be
RE: P401170033 — 1-17-4298 - TRI-STATE TOLLWAY, ROADWAY RECONSTRUCTION

CERTIFICATE HOLDER CANCELLATION

16035470 SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE

IZI:II(;(I)NOOG]ISDSEJA;\IJEE%é HIGHWAY AUTHORITY THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN

ACCORDANCE WITH THE POLICY PROVISIONS.
DOWNERS GROVE IL 60515
AUTHORIZED REPRESENT.
|
©198 . hts reserved.

ACORD 25 (2016/03) The ACORD name and logo are registered marks of ACORD EXHIBIT ”1"
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A ® DATE (MM/DD/YYYY]
ACORD CERTIFICATE OF LIABILITY INSURANCE o !

11/8/2017

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

PRODUCER i"‘"}“" Lori Ruppel

TROXELL PHONE . 217-321-3145 | FAX oy 217-321-4145
214 South Grand Ave West L s. lxuppel@troxellins.com

P.0. Box 3757 INSURER(S) AFFORDING COVERAGE NAIC #
| Springfield IL 62704 INSURER A :Cincinnati Insurance Company 10677
WNSURED INSURER B : _
Hanson Professional Services Inc. INSURER C :

Dan Rayhill INSURER D : - S o

1525 South 6th Street INSURER E :

Springfield IL 62703-2801 »INSURERF: T
COVERAGES CERTIFICATE NUMBER:CL16121916929 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
INSR ADDL |SUBR POLICY EFF | POLICY EXP

LTR TYPE OF INSURANCE INSD | WvD POLICY NUMBER (MMW/DD/YYYY) | (MM/DD/YYYY) LIMITS
X | COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE i's 1,000,000
! DAMAGE TO RENTED
A CLAIMS-MADE ‘ X | OCCUR PREMISES (Ea occurrence) s 1,000,000
CPP0870038 1/1/2017 1/1/2018 | MED EXP (Any one person) $ 10,000
o | , PERSONAL & ADV INJURY | $ 1,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: b GENERAL AGGREGATE s 2,000,000
poucy | X | GBS Loc . PRODUCTS - COMPIOP AGG | 2,000,000
| OTHER: ’ $
i COMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY i (Ea accident) $ 1,000,000
a X i ANY AUTO PEb_oonur INJURY (Per person) | $
1 QbLngwED ! iS;'SDULED CPA0870038 1/1/2017 | 1/1/2018 | BODILY INJURY (Per accident) $
i NON-OWNED {"PROPERTY DAMAGE
' X | HIRED AUTOS AUTOS | (Per accident) $
| $
X |UMBRELWLALIAB | X | oecur EACH OCCURRENCE $ 2,000,000
A EXCESS LIAB | CLAIMS-MADE AGGREGATE 3$ 2,000,000
DED | X ‘ RETENTION $ 0 CPP0870038 1/1/2017 1/1/2018 $
WORKERS COMPENSATION ¢ X | PER TH-
AND EMPLOYERS' LIABILITY IN' ! ’ STATU‘[E,.L _ER |
ANY PROPRIETOR/PARTNER/EXECUTIVE | | E L. EACH ACCIDENT $ 1,000,000
OFFICER/MEMBER EXCLUDED? N/A
A |(Mandatory in NH) WC1920351 1/1/2017 | 1/1/2018 | EL. DISEASE - EA EMPLOYEE § 1,000,000
If yes, describe under |
SCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | § 1,000,000
i

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Project 17H0080P I-17-4298 for Tri-State Tollway, Roadway Reconstruction, I-55 Ramps (Mile Post 24.1) to
Ogden Avenue (Mile Post 27.8) PM/JWN

Illinois State Toll Highway Authority is additional insured in respects to the gemeral liability and auto
liability on a primary, non-contributory basis, per written contract, subject to the terms and conditions
of the policy.

CERTIFICATE HOLDER CANCELLATION
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
Illinois State Toll Highway Authority THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
2700 Ogden Ave. ACCORDANCE WITH THE POLICY PROVISIONS.

Downers Grove, IL 60515

AUTHORIZED REPRESENTATIVE

Michael Aiello/HEIDI

© 1988-2014 ACO .
ACORD 25 (2014/01) The ACORD name and logo are registered marks of ACORD EXHIBIT “1”
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THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

CONTRACTORS’ COMMERCIAL GENERAL LIABILITY
| BROADENED ENDORSEMENT

This endorsement modifies insurance provided under the following:
COMMERCIAL GENERAL LIABILITY COVERAGE PART

A. Endorsement - Table of Contents:

Coverage: Begins on Page:
1. Employee Benefit Liability COVEIAME .......ccoiieeieeeeee ettt et e et ee st enseaeesentearaeeresaen 2
2, Unintentional Failure to DISCIOSE HAZAIGS ..o ettt e eetee s eeee v ees s 8
3. Damage to PremiSes RENIEA 10 YOU...........o.ooiuiiiee et eans et et eensanaen 8
4, SUPPIEMENTArY PAYMENLS ........c.o.ceieeeeeieeieees e eeseeesen sttt sttt seesesseses st seee s see e seetseesemee e aene 9
5. MEICAI PAYMEBNIS ..ottt ettt s et e et st ee et s e e st eaeeeees e s moesee s et sane s ereeeseeann 9
6. Voluntary Property Damage (Coverage a.) and Care, Custody or Control

Liability Coverage (Coverage B.).......c..ceeiii it oo oo et eenesenene e reree i e 9
7. 180 Day Coverage for Newly Formed or Acquired Organizations ..............c.ccovveeeeeeseeeeeeeeeeeeneene 10
8. Waiver Of SUDIOGAtoN ...........c.c.vieiieice ettt st st e en e en e e e aneans 10
9. Automatic Additional Insured - Specified RelatioNSNiDS: ......ccieveerieeeereeereeeeeeeseeeeeseeseees seresessasens 10

* Managers or Lessors of Premises;

Lessor of Leased Equipment;

Vendors;

State or Political Subdivisions - Permits Relating to Premlses
State or Political Subdivisions - Permits; and

*  Contractors’ Operations

10. Broadened Contractual Liability - Work Within 50 of Railroad Property .............cccevveeveveereeeenn. 14

11. Property Damage to Borrowed EQUIDMENT...........ccoi ittt ees et ens seet et eaeeas 14

12, Employees as Insureds - Specified Health Care ServiCes: ...........coooioeieeieieeeeee e e 15
* Nurses;

* Emergency Medical Technicians; and
*  Paramedics
13. Broadened NOtICE OF OCCUIENCE............cccueuieeie ettt ens e re e bbb s s s nas s e saiaes 15

B, Limits of Insurance:

The Commercial General Liability Limits of Insurance apply to the insurance provided by this endorse-
ment, except as provided below:

1. Employee Benefit Liability Coverage

Each Employee Limit:  § 1,000,000
Aggregate Limit: $ 3,000,000
Deductible: $ 1,000

3. Damage to Premises Rented to You
The lesser of:
a. The Each Occurrence Limit shown in the Declarations; or
b, $500,000 unless otherwise stated $
4, Supplementary Payments
a. Bail bonds: $ 1,000
b. Lossofearnings: §$ 350
5, Medical Payments
Medical Expense Limit: $ 10,000

Includes copyrighted material of Insurance

GA 2331L02 07 Services Office, Inc,, with its permission. 1” ;,15
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6. Voluntary Property Damage (Coverage a.) and Care, Custody or Control Liability Coverage
{Coverage b.)

Limits of Insurance (Each Occurrence)
Coverage a. $1,000
Coverage b, $5,000 unless otherwise stated  §

Deductibles {Each Occurrence)
Coverage a. $250

Coverage b, $250 unless otherwise stated $

COVERAGE PREMIUM BASIS RATE ADVANCE PREMIUM
28 é;?/?oll (For Limits in Excess of | (For Limits in Excess of
(c) Gross Sales $5.000) $5.000)
(d) Units
(e) Other

b, Care, Custody $
or Control

TOTAL ANNUAL PREMIUM | §

11. Property Damage to Borrowed Equipment

Each Qccurrence Limit:  $ 10,000
Deductible: $ 250

C. C :
overages 2) Our right and duty to

1. Employee Benefit Liability Coverage defend ends when we

a. The following is added to SECTION | have used up the ap-

licable limit of insur-
- COVERAGES: Employee Benefit g,.',%i ir? tr:z 'pagmé”ns{ﬂf
Liability Coverage.

judgments or settle-

nsurin reemen .
1H1 ing Ag t ments
(a) We will pay those sums that No other obligation or liabil-
the insured becomes legally ity to pay sums or perform
obligated to pay as dam- acts or services is covered
ages caused by any act, er- unless explicitly provided for
ror or omission of the in- under Supplementary Pay-
sured, or of any other per- ments.
son for whose acts the in- (b) This insurance applies to

sured is legally liable, to
which this insurance ap-
plies. We will have the right
and duty to defend the in-
sured against any “suit"

damages only if the act, er-
ror or omission, is negli-
gently committed in ‘the
"administration" of your
"employee benefit pro-

seeking those damages. gram"; and

However, we will have no '

duty to defend against any 1) Occurs during the pol-
"suit" seeking damages to icy period; or

which this insurance does .

not apply. We may, at our 2) Occurred prior to the
discretion, investigate any effective date of this
report of an act, error or endorsement provided:

omission and - settle any

; W a) You did not have
claim or "suit" that may re-

knowledge of a

sult. But claim or "suit" on

1) The amount we will pay or before the ef-
for damages is limited fective date of this
as described in SEC- endorsement.
TION HI - LIMITS OF

INSURANCE; and

Includes copyrighted material of Insurance
GA 233 IL 02 07 Services Office, Inc., with its permission. ’ Page 2 of 15
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You will be
deemed to have
knowledge of a
claim or "suit"

when any
"authorized repre-
sentative”;

i) Reports all, or
any part, of the
act, error or
omission to us
or any other
insurer;

ii) Receives a
written or ver-
bal demand or
claim for dam-
ages because
of the act, er-
ror or omis-
sion; and

b) There is no other
applicable insur-
ance,

(2) Exclusions

GA 233 1L 02 07

This insurance does not apply

to:

(a)

(b)

(c)

(d)

Bodily Injury, Property
Damage or Personal and
Advertising Injury

"Bodily injury", ‘“property
damage" or "personal and
advertising injury".

Dishonest, Fraudulent,
Criminal or Malicious Act

Damages arising out of any
intentional, dishonest,
fraudulent, criminal or mali-
cious act, error or omission,
committed by any insured,
including the willful or reck-
less violation of any statute,

Failure to Perform a Con-
tract

Damages arising out of fail-
ure of performance of con-
tract by any insurer,

Insufficiency of Funds

Damages arising out of an
insufficiency of funds to
meet any obligations under
any plan included in the
"employee benefit pro-
gram",

(e)

4]

(9)

(h)

Includes copyrighted material of Insurance

Services Office, Inc., with its permission,

Inadequacy of Perform-
ance of Investment / Ad-
vice Given With Respect
to Participation

Any claim based upon:

1) Failure of any invest-
ment to perform;

2) Errors in providing in--
formation on past per-
formance of investment
vehicles; or

3) Advice given to any
person with respect to
that person's decision
to participate or not to
participate in any plan
included in the "em-
ployee benefit pro-
gram",

Workers’ Compensation
and Similar Laws

Any claim arising out of
your failure to comply with
the mandatory provisions of
any workers’ compensation,
unemployment compensa-
tion insurance, social secu-
rity or disability benefits law
or any similar law,

ERISA

Damages for which any in-
sured is liable because of
liability imposed on a fiduci-
ary by the Employee Re-
tirement Income Security
Act of 1974, as now or
hereafter amended, or by
any similar federal, state or
local laws,

Available Benefits

Any claim for benefits to the
extent that such benefits
are available, with reason-
able effort and cooperation
of the insured, from the ap-
plicable funds accrued or
other collectible insurance,

Taxes, Fines or Penalties

Taxes, fines or penalties,
including those imposed
under the Internal Revenue
Code or any similar state or
local law.

: Page 3 of 15
EXHIBIT “1”
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() Employment-Related
Practices

Any liability arising out of
any.

{1} Refusal to employ;

{2) Termination of em-
ployment;

(3) Coercion, demotion,
evaluation, reassign-
ment, discipline, defa-
mation, harassment,
humiliation, discrimina-
tion or other employ-
ment-related practices,
acts or omissions; or

{4) Consequential liability
as a result of (1), (2) or
(3) above.

This exclusion applies

whether the insured may be

held liable as an employer

or in any other capacity and (2)
to any obligation to share

damages with or repay

someone else who must

pay damages because of

the injury,

(3) Supplementary Payments

SECTION | - COVERAGES,
SUPPLEMENTARY PAY-
MENTS - COVERAGES A AND
B also apply to this Coverage.

b. Who is an Insured

As respects Employee Benefit Liabil-
ity Coverage, SECTION II - WHO IS
AN INSURED is deleted in its en-
tirety and replaced by the following:

(1) i you are designated in the
Declarations as:

(a) An individual, you and your
spouse are insureds, but
only with respect to the (3)
conduct of a business of
which you are the sole
owner,

(b) A partnership or joint ven-
ture, you are an insured.
Your members, your part-
ners, and their spouses are
also insureds but only with
respect to the conduct of
your business,

(c} A limited liability company,
you are an insured, Your
members are also insureds,

but only with respect to the
conduct of your business,
Your managers are in-
sureds, but only with re-
spect to their duties as your
managers.

{(d) An organization other than
a partnership, joint venture
or limited liability company,
you are an insured, Your
"executive officers" and di-
rectors are insureds, but
only with respect to their
duties as your officers or di-
rectors. Your stockholders
are also insureds, but only
with respect to their liability
as stockholders.

(e) A trust, you are an insured.
Your trustees are also in-
sureds, but only with re-
spect to their duties as
trustees,

Each of the following is also an
insured:

(a) Each of your "employees"
who is or was authorized to
administer your "employee
benefit program”,

{b) Any persons, organizations
or '"employees" having
proper temporary authori-
zation to administer your
"employee benefit program"
if you die, but only until your
legal representative is ap-
pointed., ‘

(c) Your legal representative if
you die, but only with re-
spect to duties as such,
That representative  will
have all your rights and du-
ties under this Coverage
Part,

Any organization you newly ac-
quire or form, other than a part-
nership, joint venture or limited
liability company, and over
which you maintain ownership
or majority interest, will qualify
as a Named Insured if no other
similar insurance applies to that
organization. However, cover-
age under this provision:

(a) Is afforded only until the
180th day after you acquire
or form the organization or
the end of the policy period,
whichever is earlier; and

Includes copyrighted material of Insurance

GA 233 1L 02 07 Services Office, Inc,, with its permission,
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{b) Does not apply to any act,
error or omission that was
committed before you ac-
quired or formed the or-
ganization,

¢. Limits of Insurance

As respects Employee Benefit Liabil-

ity Coverage, SECTION Il - LIMITS

OF INSURANCE is deleted in its en-

tirety and replaced by the following:

(1) The Limits of Insurance shown @
in Section B, Limits of Insur-
ance, 1. Employee Benefit Li-
ability Coverage and the rules
below fix the most we will pay
regardless of the number of;

(a) Insureds;

{(b) Claims made or "suits"
brought;

{c) Persons or organizations
making claims or bringing
"suits";

{d) Acts, errors or omissions; or

(e) Benefits included in your
"employee benefit pro-
gram”,

(2) The Aggregate Limit shown in
Section B. Limits of Insurance,
1. Employee Benefit Liability
Coverage of this endorsement
is the most we will pay for all
damages because of acts, er-
rors or omissions negligently
committed in the "administra-
tion" of your "employee benefit
program”,

(3) Subject to the limit described in
(2) above, the Each Employee
Limit shown in Section B, Limits
of Insurance, 1, Employee
Benefit Liability Coverage of
this endorsement is the most we
will pay for all damages sus-
tained by any one "employee",
including damages sustained by
such "employee's" dependents
and beneficiaries, as a result of:

(@) An act, error or omission; or

{b) A series of related acts, er-
rors or omissions, regard-
less of the amount of time
that lapses between such
acts, errors or omissions,

negligently committed in the
"administration" of your "em-
ployee benefit program”.

However, the amount paid un-
der this endorsement shall not
exceed, and will be subject to
the limits and restrictions that
apply to the payment of benefits
in any plan included in the "em-
ployee benefit program”,

Deductible Amount

(a) Our obligation to pay dam-
ages on behalf of the in-
sured applies only to the
amount of damages in ex-
cess of the deductible
amount stated in the Decla-
rations as applicable to
Each Employee. The limits
of insurance shall not be
reduced by the amount of
this deductible.

(b) The deductible amount
stated in the Declarations
applies to all damages
sustained by any one "em-
ployee", including such
"employee’'s”  dependents
and beneficiaries, because
of all acts, errors or omis-
sions to which this insur-
ance applies.

(c) The terms of this insurance,
including those with respect
to:

1} Our right and duty to
defend the insured
against any "suits"
seeking those dam-
ages; and

2) Your duties, and the
duties of any other in-
volved insured, in the
event of an act, error or
omission, or claim,

apply irrespective of the
application of the deductible
amount,

{d} We may pay any part or all
of the deductible amount to
effect settlement of any
claim or "suit" and, upon
notification of the action
taken, you shall promptly
reimburse us for such part
of the deductible amount as
we have paid.
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d. Additional Conditions

As respects Employee Benefit Li-
ability Coverage, SECTION IV -
COMMERCIAL GENERAL LIABIL-
ITY CONDITIONS is amended as
follows: :

(1) Item 2, Duties in the Event of
Occurrence, Offense, Claim or
Suit is deleted in its entirety and
replaced by the following:

2. Duties in the Event of an Act, Error or
Omission, or Claim or Suit

No insured will, except at that in-
sured’s own cost, voluntarily make a
payment, assume any obligation, or
incur any expense without our con-
sent.

(2} Item 5. Other Insurance is de-
leted in its entirety and replaced
by the following:

5. Other Insurance

If other valid and collectible
insurance is available to the
insured for a loss we cover
under this Coverage Part,

a. You must see to it that we are noti- our obligations are limited
fied as soon as practicable of an act, as follows:
error or omission which may result in
a claim. To the extent possible, no- a, Primary Insurance
tice should include: o . .
This insurance is pri-
(1) What the act, error or omission mary except when c,
was and when it occurred; and below applies. If this
insurance is primary,
{2) The names and addresses of our obligations are not
anyone who may suffer dam- affected unless any of
ages as a result of the act, error the other insurance is
or omission, also primary, Then, we
b, Ifa claim is made or "suit" is brought vovtlll':efhiira\rsir;vétcr:e atlaly t?haet
against any insured, you must: method described in b,
(1) Immediately record the specifics below,
of the claim or "suit" and the .
date received: and b. Method of Sharing
: ; If all of the other insur-
(2) Notify us as soon as practicable, ance parmits contribu-
You must see to it that we receive tion by equal shares,
written notice of the claim or "suit" as we will follow this
soon as practicable, method also. Under
. , this approach each in-
¢. You and any other involved insured surer contributes equal

must:

(1) Immediately send us copies of

"~ any demands, notices, sum-
monses or legal papers re-
ceived in connection with the
claim or "suit";

(2) Authorize us to obtain records
and other information;

(3} Cooperate with us in the investi-
gation or settlement of the claim
or defense against the "suit";
and

(4) Assist us, upon our request, in
the enforcement of any right
against any person or organiza-
tion which may be liable to the
insured because of an act, error
or omission to which this insur-
ance may also apply.

amounts until it has
paid its applicable limit
of insurance or none of
the loss remains,
whichever comes first,

If any of the other in-
surance does not per-
mit  contribution by
equal shares, we will
contribute by limits,
Under this method,
each insurer’'s share is
based on the ratio of its
applicable limit of in-
surance to the total ap-
plicable limits of insur-
ance of all insurers,

c. No Coverage

This insurance shall not

cover any loss for
which the insured is
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entitled to recovery un-
der any other insur-
ance in force previous
to the effective date of
this Coverage Part.

e, Additional Definitions

As respects Employee Benefit Li-
ability Coverage, SECTION V -
DEFINITIONS is amended as fol-
lows:

(1) The following definitions are
added:

1. "Administration" means:

a. Providing information to
“employees”, . including
their dependents and
beneficiaries, with re-
spect to eligibility for or
scope - of ‘“"employee
benefit programs™;

b. Interpreting the "em-
ployee benefit pro-
grams";

c. Handling records in
connection with the
“employee benefit pro-
grams"; or

d. Effecting, continuing or
terminating any "em-
ployee's" participation
in any benefit included
in the "employee bene-
fit program".

However, "administration"
does not include:

a, Handling payroll de-
- ductions; or

b, The failure to effect or
maintain any insurance
or adequate limits of
coverage of insurance,
including but not limited
to unemployment in-
surance, social security
benefits, workers’ com-
pensation and disability

providing some or all of the
following benefits to "em-
ployees", whether provided
through a "cafeteria plan" or
otherwise:

a. Group life insurance;
group  accident or
health insurance; den-
tal, vision and hearing
plans; and flexible
spending accounts;
provided that no one
other than an "em-
ployee" may subscribe
to such benefits and
such benefits are made
generally available to
those "employees” who
satisfy the plan's eligi-
bility requirements;

b, Profit sharing plans,
employee savings
plans, employee stock
ownership plans, pen-
sion plans and stock
subscription plans,
provided that no one
other than an "em-
ployee" may subscribe
to such benefits and
such benefits are made
generally available to
all "employees" who
are eligible under the
plan for such benéefits;

c. Unemployment insur-
ance, social security
benefits, workers’ com-
pensation and disability
benefits; and

d. Vacation plans, includ-
ing buy and sell pro-
grams; leave of ab-
sence programs, in-
cluding military, mater-
nity, family, and civil
leave; tuition assis-
tance plans; transpor-
tation and health club
subsidies,

benefits, (2) The following definitions are

2, "Cafeteria plans" means
plan authorized by applica-

ble law to allow "employ- 21,

ees" to elect to pay for cer-
tain benefits with pre-tax
dollars,

3. "Employee benefit pro-
grams” means a program
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a. An arbitration pro-
ceeding in which such
damages are claimed
and. to which the in-
sured must submit or
does submit with our
consent;

b. Any other alternative
dispute resolution pro-
ceeding in which such
damages are claimed
and to which the in-
sured submits with our
consent; or

¢. An appeal of a civil
proceeding.

8. '"Employee" means a per-
son actively employed, for-
merly employed, on leave
of absence or disabled, or
retired. "Employee" in-
cludes a "leased worker",
"Employee" does not in-
clude a "temporary worker”,

2, Unintentional Failure to Disclose Haz-
ards

SECTION IV - COMMERCIAL GENERAL
LIABILITY CONDITIONS, 7. Represen-
tations is hereby amended by the addi-
tion of the following:

Based on our dependence upon your
representations as to existing hazards, if
unintentionally you should fail to disclose
ali such hazards at the inception date of
your policy, we will not reject coverage
under this Coverage Part based solely on
such failure,

3. Damage to Premises Rented to You

a. The last Subparagraph of Paragraph

2, SECTION | - COVERAGES,.

‘COVERAGE A, - BODILY INJURY
AND PROPERTY DAMAGE, 2, LI-
ABILITY Exclusions is hereby de-
leted and replaced by the following:

Exclusions c, through q. do not apply
to damage by fire, explosion, light-
ning, smoke or soot to premises
while rented to you or temporarily
occupied by you with permission of
the owner,

b, The insurance provided under SEC-
TION I - COVERAGES, COVYERAGE
A, BODILY INJURY AND PROP-
ERTY DAMAGE LIABILITY applies
to "property damage" arising out of
water damage to premises that are
both rented to and occupied by you,

(1) As respects Water Damage Le-
gal Liability, as provided in
Paragraph 3.b. above:

The exclusions under SECTION
| - COVERAGES, COVERAGE
A. BODILY INJURY AND
PROPERTY DAMAGE LIABIL-
ITY, 2, Exclusions, other than i.
War and the Nuclear Energy
Liability Exclusion, are deleted
and the following are added:

This insurance does not apply
to:

(a} "Property damage™

1} Assumed in any con-
tract; or

2) Loss caused by or re-
sulting from any of the
following:

a) Wear and tear;

b} Rust, corrosion,
fungus, decay,
deterioration, hid-
den or latent de-
fect or any quality
in property that
causes it to dam-
age or destroy it-
self,

c) Smog;

d) Mechanical
breakdown in-
cluding rupture or
bursting caused
by centrifugal
force;

e) Settling, cracking,
shrinking or ‘ex-
pansion; or

f) Nesting or infesta-
tion, or discharge
or release of
waste products or
secretions, by in-
sects, birds, ro-
dents or other
animals,

(b) Loss caused directly or indi-
rectly by any of the follow-
ing:

1} Earthquake, volcanic
eruption, landslide or
any other earth move-
ment;
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2) Water that backs up or
overflows  from a
sewer, drain or sump;

3) Water under the
ground surface press-
ing on, or flowing or
seeping through:

a) Foundations,
walls, floors or
paved surfaces;

b} Basements,
whether paved or
not; or

c) Doors, windows or
other openings.

{c) Loss caused by or resulting
from water that leaks or
flows from plumbing, heat-
ing, air conditioning, or fire
protection systems caused
by or resulting from freez-
ing, unless:

1) You did your best to
maintain heat in the
building or structure; or

2) You drained the
equipment and shut off
the water supply if the
heat was not main-
tained,

{d) Loss to or damage to:

1) Plumbing, heating, air
conditioning, fire pro-
tection systems, or
other equipment or ap-
pliances; or

2) The interior of any
building or structure, or
to personal property in
the building or structure
caused by or resulting
from rain, snow, sleet

_or ice, whether driven
by wind or not,

Limit of Insurance

The Damage to Premises Rented to
You Limit as shown in the Declara-
tions is amended as follows:

(2) Paragraph 6, of SECTION Il -
LIMITS OF INSURANCE is
hereby deleted and replaced by
the following:

6. Subject to 5, above, the
Damage to Premises
Rented to You Limit is the

4,

5-

most we will pay under
COVERAGE A. BODILY
INJURY AND PROPERTY
DAMAGE LIABILITY, for
damages  because  of
"property = damage" to
premises while rented to
you or temporarily occupied
by you with permission of
the owner, arising out of
any one “"occurrence" o
which this insurance ap-
plies.

(3} The amount we will pay is lim-
ited as described in Section B.
Limits of Insurance, 3. Dam-
age to Premises Rented to
You of this endorsement.

Supplementary Payments

Under SECTION | - COVERAGE, SUP-
PLEMENTARY PAYMENTS - COVYER-
AGES A AND B:

a, Paragraph 2, is replaced by the fol-
lowing:

Up to the limit shown in Section B.
Limits of Insurance, 4,a, Bail Bonds
of this endorsement for cost of bail
bonds required because of accidents
or traffic law violations arising out of
the use of any vehicle to which the
Bodily Injury Liability Coverage ap-
plies, We do not have to furnish
these bonds,

b. Paragraph 4. is replaced by the fol-
lowing:

All reasonable expenses incurred by
the insured at our request to assist
us in the investigation or defense of
the claim or "suit", including actual
loss of earnings up to the limit shown
in Section B, Limits of Insurance,
4,b, Loss of Earnings of this en-
dorsement per day because of time
off from work,

Medical Payments

The Medical Expense Limit of Any One
Person as stated in the Declarations is
amended to the limit shown in Section B,
Limits of Insurance, 5, Medical Pay-
ments of this endorsement,

Voluntary Property Damage and Care,
Custody or Control Liability Coverage

a, Voluntary Property Damage Cov-
erage

We will pay for "property damage" to
property of others arising out of op-
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erations. incidental to the insured’s
business when:

(1) Damage is caused by the in-
sured; or

(2) Damage occurs while in the in-
sured’s possession.

With your consent, we will make
these payments regardiess of fault.

b, Care, Custody or Control Liability
Coverage

SECTION | - COVERAGES, COV-
ERAGE A. BODILY INJURY AND
PROPERTY DAMAGE LIABILITY, 2.
Exclusions, j. Damage to Property,
Subparagraphs (3), (4) and (5) do
not apply to "property damage" to
the property of others described
therein,

With respect to the insurance provided by
this section of the endorsement, the fol-
lowing additional provisions apply:

a, The Limits of Insurance shown in the
Declarations are replaced by the lim-
its designated in Section B. Limits of
Insurance, 6, Voluntary Property
Damage and Care, Custody or
Control Liability Coverage of this
endorsement with respect to cover-
age provided by this endorsement,
These limits are inclusive of and not
in addition to the limits being re-
placed. The Limits of Insurance
shown in Section B, Limits of Insur-
ance, 6, Voluntary Property Dam-
age and Care, Custody or Control
Liability Coverage of this endorse-
ment fix the most we will pay in any
one "occurrence" regardless of the
number of:

(1) Insureds;

(2) Claims made or "suits" brought;
or

(3) Persons or organizations mak-
ing claims or bringing "suits",

b, Deductible Clause

(1) Our obligation to pay damages
on your behalf applies only to
the amount of damages for each
"occurrence” which are in ex-
cess of the deductible amount
stated in Section B, Limits of
Insurance, 6, Voluntary Prop-
erty Damage and Care, Cus-
tody or Control Liability Cov-
erage of this endorsement, The
limits of insurance will not be re-

duced by the application of such
deductible amount.

(2) Condition 2, Duties in the Event
of Occurrence, Offense, Claim
or Suit, applies to each c¢laim or
"suit" irrespective of the amount.

(3) We may pay any part or all of
the deductible amount to effect
settlement of any claim or "suit"
and, upon notification of the ac-
tion taken, you shall promptly
reimburse us for such part of the
deductible amount as has been
paid by us.

180 Day Coverage for Newly Formed or
Acquired Organizations

SECTION Il - WHO IS AN INSURED is
amended as follows:

Subparagraph a, of Paragraph 4, is
hereby deleted and replaced by the fol-
lowing:

a, Insurance under this provision is af-
forded only until the 180th day after
you acquire or form the organization
or the end of the policy period,
whichever is earlier;

Waiver of Subrogation

SECTION IV - COMMERCIAL GENERAL
LIABILITY CONDITIONS, 9. Transfer of
Rights of Recovery Against Others to
Us is hereby amended by the addition of
the following:

We waive any right of recovery we may
have because of payments we make for
injury or damage arising out of your on-
going operations or "your work" done un-
der a written contract requiring such
waiver with that person or organization
and included in the "products-completed
operations hazard", However, our rights
may only be waived prior to the “occur-
rence” giving rise to the injury or damage
for which we make payment under this
Coverage Part. The insured must do
nothing after a loss to impair our rights,
At our request, the insured will bring "suit"
or transfer those rights to us and help us
enforce those rights,

Automatic Additional Insured - Speci-
fied Relationships

a, The following is hereby added to
SECTION 11 - WHO 1S AN INSURED:

(1) Any person or organization de-
scribed in Paragraph 9.a.(2)
below (hereinafter referred to as
additional insured) whom you
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are required to add as an addi-
tional insured under this Cover-
age Part by reason of:

(a) A written contract or
agreement; or

{b) An oral agreement or con-
tract where a certificate of
insurance showing that per-
son or organization as an
additional insured has been
issued,

is an insured, provided:

(a) The written or oral contract
or agreement is:

1) Currently in effect or

becomes effective
during the policy pe-
riod; and

2) Executed prior to an
"occurrence” or offense
to which this insurance
would apply; and

(b) They are not specifically
named as an additional in-
sured under any other pro-
vision of, or endorsement
added to, this Coverage
Part,

Cnly the following persons or
organizations are additional in-
sureds under this endorsement,
and insurance coverage pro-
vided to such additional in-
sureds is limited as provided
herein:

(a) The manager or lessor of a
~ premises leased to you with
whom you have agreed per
Paragraph 9;a.(1) above to
provide insurance, but only
with respect to liability aris-
ing out of the ownership,
maintenance or use of that
part of a premises leased to
you, subject to the following
additional exclusions:

This insurance does not
apply to:

1) Any "occurrence"
which takes place after
you cease to be a ten-
ant in that premises,

2) Structural alterations,
new construction or
demolition operations
performed by or on be-

half of such additional
insured.

(b) Any person or organization
from which you lease
equipment with whom you
have agreed per Paragraph
9.a.(1) above to provide in-
surance. Such person{s) or
organization(s) are insureds
solely with respect to their
liability arising out of the
maintenance, operation or
use by you of equipment
leased to you by such per-
son(s) or organizations{s).
However, this insurance
does not apply to any "oc-
currence" which takes place
after the equipment lease
expires,

{c) Any person or organization
(referred to below as ven-
dor) with whom you have
agreed per Paragraph
9.a.(1) above to provide in-
surance, but only with re-
spect to "bodily injury" or
"property damage" arising
out of "your products" which
are distributed or sold in the
regular course of the ven-
dor's business, subject to
the following additional ex-
clusions:

1) The insurance afforded
the vendor does not

apply to:
a) "Bodily injury" or
"property damage"

for which the ven-
dor is obligated to
pay damages by
reason of the as-
sumption of liabil-
ity in a contract or
agreement, This
exclusion does not
apply to liability for
damages that the
vendor would
have in the ab-
sence of the con-
tract or agree-
ment;

V b) Any express war-
ranty unauthorized
by you;

c) Any physical or
chemical change
in the product
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2)

made intentionally
by the vendor;

d) Repackaging, un-
less unpacked
solely for the pur-
pose of inspection,

companying or
containing - such
products; or

b) When liability in-
cluded within the
"oroducts-

demonstration, completed opera-
testing, or the tions hazard" has
substitution of been excluded

parts under in-
structions from the
manufacturer, and
then repackaged
in the original
container;

e) Any failure to
make such in-
spections, adjust-
ments, tests or
servicing as the
vendor has
agreed to make or
normally  under-
takes to make in
the usual course
of business, in
connection with
the distribution or
sale of the prod-
ucts;

f} Demonstration, in-
stallation, servic-
ing or repair op-
erations, except
such  operations
performed at the
vendor's premises
in connection with
the sale of the
product;

g) Products  which,
after distribution or
sale by you, have
been labeled or
relabeled or used
as & container,
part or ingredient
of any other thing
or substance by or
for the vendor,

This insurance does
not apply to any in-
sured person or or-
ganization:

a) From whom you

(d)

(e)

under this Cover-
age Part with re-
spect to such
products,

Any state or political subdi--
vision with which you have
agreed per Paragraph
9.a.(1) above to provide in-
surance, subject to the fal-
lowing additional provision:

This insurance applies only
with respect to the following
hazards for which the state
or political subdivision has
issued a permit in connec-
tion with premises you own,
rent or control and to which
this insurance applies:

1) The existence, mainte-
nance, repair, con-
struction, erection, or
removal of advertising
signs, awnings, cano-
pies, cellar entrances,
coal holes, driveways,
manholes, marquees,
hoist away openings,
sidewalk vaults, strest
banners, or decora-
tions and similar expo-
sures; or

2) The construction, erec-
tion, or removal of ele-
vators; or

3) The ownership, main-
tenance, or use of any
elevators covered by
this insurance,

Any state or paolitical subdi-
vision with which you have
agreed per Paragraph
9,a.(1) above to provide in-
surance, subject to the fol-
lowing provisions:

1) This insurance applies

have acquired only with respect to op-
such products, or erations performed by
any  ingredient, you or on your behalf

part or container,
entering into, ac-

for which the state or
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political subdivision has
issued a permit.

2) This insurance does
not apply to "bodily in-
jury", “property dam-
age" or "personal and
advertising injury" aris-
ing out of aperations
performed for the state
or political subdivision.

(f) Any person or organization
with which you have agreed
per  Paragraph  9.a.(1)
above to provide insurance,
but only with respect to li-
ability arising out of "your
work" performed for that
additional insured by you or
on your behalf However,
the City of Chicago, its offi-
cers, employees and
agents are not insureds
with respect to liability
caused by or arising from:

1) The building or disas-
sembly of scaffolding
by or for you; or

2) The use of such scaf-
folding.

A person or organization's
status as an insured under this
provision of this endorsement
continues for only the period of
time required by the written
contract or agreement, but in no
event beyond the expiration
date of this Coverage Part, |If
there is no written contract or
agreement, or if no period of
time is required by the written
contract or agreement, a person
or organization's status as an
insured under this endorsement
ends when your operations for
that insured are completed.

Any insurance provided to an
additional insured designated
under Paragraph 9.a.(2):

{a) Subparagraphs (e} and {f)
does not apply to "bodily
injury" or "property damage"
included within the "“prod-
ucts-completed operations
hazard";

{b) Subparagraphs (a), (b). (d),
{e) and (f) does not apply to
"bodily injury", "property
damage" or "personal and
advertising injury” arising

out of the sole negligence
or willful misconduct of the
additional insured or their
agents, "employees” or any
other representative of the
additional insured; or

(c) Subparagraph (f} does not
apply to ‘"bodily injury",
"property damage" or “"per-
sonal and advertising injury”
arising out of:

1) Defects in design fur-
nished by or on behalf
of the additicnal in-
sured; or

2) The rendering of, or
failure to render, any
professional architec-
tural, engineering or
surveying services, in-
cluding:

a) The preparing,
approving or fail-
ing to prepare or
approve maps,
shop drawings,
opinions, reports,
surveys, field or-
ders, change or-
ders or drawings
and specifications;
and

b) Supervisory, in-
spection, archi-
tectural or engi-
neering activities.

3) "Your work" for which a
consolidated (wrap-up)
insurance program has
been provided by the
primecontractor-project
manager or owner of
the construction project
in which you are in-
volved,

Only with regard to insurance pro-
vided to an additional insured desig-
nated under Paragraph 9.a.(2) Sub-
paragraph (f) above, SECTION Il -
LIMITS OF INSURANCE is amended
to include:

The limits applicable to the additional
insured are those specified in the
written contract or agreement or in
the Declarations of this Coverage
Part, whichever are less, If no limits
are specified in the written contract
or agreement, or if there is no written
contract or agreement, the limits ap-
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plicable to the additional insured are
those specified in the Declarations of
this Coverage Part. The limits of in-
surance are inclusive of and not in
addition to the limits of insurance
shown in the Declarations.

c. SECTION IV - COMMERCIAL GEN-
ERAL LIABILITY CONDITIONS is
hereby amended as follows:

(1) Condition 5, Other Insurance is
amended to include:

(a)

(b)

Where required by a written
contract or agreement, this
insurance is primary and /
or noncontributory as re-
spects any other insurance
policy issued to the addi-
tional insured, and such
other insurance policy shall
be excess and / or noncon-
tributing, whichever applies,
with this insurance,

Any insurance provided by
this endorsement shall be
primary to other insurance
available to the additional
insured except:

1) As otherwise provided
in SECTION IV -
COMMERCIAL GEN-
ERAL LIABILITY
CONDITIONS, 5. Other
Insurance, b, Excess
Insurance; or

2} For any other valid and
collectible insurance

available to the addi--

tional insured as an
additional insured by
attachment of an en-
dorsement to another
insurance policy that is
written on an excess
basis. In such case,
the coverage provided
under this endorse-
ment shall also be ex-
cess,

(2) Condition 11, Conformance to
Specific Written Contract or
Agreement is hereby added:

GA 233 1L 02 07

1",

Conformance to Specific
Written Contract or
Agreement

With respect to additional
insureds described in Para-
graph 9,a.(2)(f) above only:

10,

1",

If a written contract or
agreement between you
and the additional insured
specifies that coverage for
the additional insured:

a. Be provided by the In-
surance Services Of-
fice additional insured
form number CG 20 10
or CG 20 37 (where
edition specified); or

b. Include coverage for
completed operations;
or

¢. Include coverage for
"your work";

and where the limits or cov-
erage provided to the addi-
tional insured is more re-
strictive than was specifi-
cally required in that written
contract or agreement, the
terms of Paragraphs
9.a.(3)(a), 9.a.{3)(b) or 9.b.
above, or any combination
thereof, shall be interpreted
as providing the limits or
coverage required by the
terms of the written contract
or agreement, but only to
the extent that such limits or
coverage is included within
the terms of the Coverage
Part to which this endorse-
ment is attached. If, how-
ever, the written contract or
agreement specifies the In-
surance Services Office
additional insured form
number CG 20 10 but does
not specify which edition, or
specifies an edition that
does not exist, Paragraphs
9.a.(3)(a) and 9.a,(3)(b) of
this endorsement shall not
apply and Paragraph 9.b, of
this endorsement shall ap-

ply.

Broadened Contractual Liability - Waork
Within 50° of Railroad Property

It is hereby agreed that Paragraph f.(1) of
Definition 12, "Insured contract" (SEC-
TION V - DEFINITIONS) is deleted,

Property Damage to Borrowed Equip-
ment

a, The following is hereby added to Ex-
clusion j, Damage to Property of
Paragraph 2,, Exclusions of SEC- .
TION 1 - COVERAGES, COVERAGE

Includes copyrighted material of Insurance
Services Office, Inc., with its permission., Page 14 of 15
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A. BODILY INJURY AND PROP-
ERTY DAMAGE LIABILITY:

Paragraphs (3) and (4) of this exclu-
sion do not apply to tools or equip-
ment loaned to you, provided they
are not being used to perform opera-
tions at the time of loss,

With respect to the insurance pro-
vided by this section of the en-
dorsement, the following additional
provisions apply:

(1) The Limits of insurance shown
in the Declarations are replaced
by the limits designated in Sec-
tion B, Limits of Insurance, 11.
of this endorsement with respect
to coverage provided by this
endorsement, These limits are
inclusive of and not in addition to
the limits being replaced. The
Limits of Insurance shown in
Section B, Limits of Insurance,
11, of this endorsement fix the
most we will pay in any one "oc-
currence" regardless of the
number of:

(a) Insureds;

{b) Claims made or ‘"suits"
brought; or

{c) Persons or organizations
making claims or bring
"suits",

(2) Deductible Clause

{a) Our obligation to pay dam-
ages on your behalf applies
only to the amount of dam-
ages for each "occurrence"
which are in excess of the
Deductible amount stated in
Section B, Limits of Insur-
ance, 11, of this endorse-
ment. The limits of insur-
ance will not be reduced by
the application of such De-
ductible amount,

(b) Condition 2, Duties in the
Event of Occurrence, Of-
fense, Claim or Suit, ap-
plies to each claim or "suit"
irrespective of the amount,

12,

13,

(c) We may pay any part or all
of the deductible amount to
effect settlement of any
claim or "suit" and, upon
notification of the action
taken, you shall promptly
reimburse us for such part
of the deductible amount as
has been paid by us,

Employees as Insureds - Specified
Health Care Services

It is hereby agreed that Paragraph
2.a,(1)(d) of SECTION II - WHO IS AN
INSURED, does not apply to your "em-
ployees" who provide professional health
care services on your behalf as duly li-
censed:

a. Nurses;
b. Emergency Medical Technicians; or
c. Paramedics,

in the jurisdiction where an "occurrence"
or offense to which this insurance applies
takes place,

Broadened Notice okaccurrence

Paragraph a. of Condition 2, Duties in
the Event of Occurrence, Offense,
Claim or Suit (SECTION IV - COMMER-
CIAL GENERAL LIABILITY CONDI-
TIONS) is hereby deleted and replaced
by the following:

a, You must see to it that we are noti-
fied as soon as practicable of an
"occurrence” or an offense which
may result in a claim. To the extent
possible, notice should include:

(1) How, when and where the "oc-
currence" or offense took place;

(2) The names and addresses of
any injured persons and wit-
nesses; and

(3} The nature and location of any
injury or damage arising out of
the "occurrence” or offense,

This requirement applies only when
the "occurrence" or offense is known
to an "authorized representative”,

Includes copyrighted material of Insurance

Services Office, Inc., with its permission,
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THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED BY CONTRACT

This endorsement modifies insurance provided under the following:

BUSINESS AUTO COVERAGE FORM
GARAGE COVERAGE FORM

This endorsement changes the policy effective on the inception date of the policy unless another date is indi-
cated below.

Endorsement Effective: Policy Number:
01-91-2017 CPA 087 00 38

Named Insured:

HANSON PROFESSIONAL SERVICES INC, HANSON ARCHITECTS AND ENGINEERS
PC, HANSON WILSON ENGINEERS PC

Countersigned by:

(Authorized Represehtative)

With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless
modified by the endorsement.

SECTION Hl - LIABILITY COVERAGE, A. Cover-
age, |. Who is an Insured is amended to include
as an insured any person or organization with
which you have agreed in a valid written contract
to provide insurance as is afforded by this policy.

This provision is limited to the scope of the valid
written contract.

This provision does not apply unless: the valid
written contract has been executed prior to the
"bodily injury” or "propetty damage”.

AA 4171 11 05 EXHIBIT “1”
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ACOR D’ & DATE (MM/DD/YYYY)
: | CERTIFICATE OF LIABILITY INSURANCE 11/09/2017

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. if SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

PRODUCER 1-800-527-9049 CONTACT  Linda Bomarito
!:Io;:::i:u:phy and Associates PHONE exy. 309-282-3903 m{:‘ No:
311 S.W. Water Street ib"t‘ﬁ%ss: LBomarito@holmesmurphy.com
Suite 211 INSURER(S) AFFORDING COVERAGE NAIC #
Peoria, IL 61602-4108 INSURER A : XL SPECIALTY INS CO 37885
INSURED INSURER B :
Hanson Professional Services, Inc. NSURERC :
1525 South 6th Street INSURERD :
INSURERE :
Springfield, IL 62703 INSURERF :
COVERAGES CERTIFICATE NUMBER: 51339702 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL|SUBR| POLICY EFF | POLICY EXP
LTR TYPE OF INSURANCE INSD | WVD POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LIMITS
COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE $
| DAMAGE TO RENTED
CLAIMS-MADE D OCCUR PREMISES (Ea occurrence) | $
MED EXP (Any one person) $
L PERSONAL & ADV INJURY | §
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
POLICY D JPS& D LOC PRODUCTS - COMP/OP AGG | $
OTHER: $
COMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY E2 secdent) $
ANY AUTO BODILY INJURY (Per person) | $
ALL OWNED SCHEDULED accid
—{ A0S iz PRy SRR ¢
HIRED AUTOS AUTOS | (Per accident) $
$
UMBRELLA LIAB OCCUR EACH OCCURRENCE $
EXCESS LIAB CLAIMS-MADE AGGREGATE $
DED I | RETENTION § $
WORKERS COMPENSATION PER OTH-
AND EMPLOYERS' LIABILITY YIN Siarure | | B8
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $
OFFICER/MEMBER EXCLUDED? NIA B
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| §
If yes, describe under
SCRIPTION OF OPERATIONS below E£.L. DISEASE - POLICY LIMIT | $
A |Professional Liability DPR9909745 01/01/17 {01/01/18 [Bach Claim 2,000,000
(Claims Made) Aggregate 2,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)}

Project: 17H0080P 1I-17-4298 for Tri-State Tollway, Roadway Reconstruction, I-55 Ramps (Mile Post 24.1) to Ogden
Avenue (Mile Post 27.8) PM/JWN

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
Illinois State Toll Highway Authority THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

2700 Ogden Ave. AUTHORIZED REPRESENTATIVE

Downers Grove, IL 60515
| Usa

© 1988-2014 ACORD CORPORATION. All rights reserved.

ACORD 25 (2014/01) The ACORD name and logo are registered marks of ACORD EXHIBIT “1”
HANPRO
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Exhibit B-LS
CONTRACT OVERVIEW
Prime Consultant: TranSystems/Hanson Team
Contract Number: 1-17-4298
Proj. Description: 1-294 Tri-State Tollway (MP 24.1 to MP 27.8)
Estimated Start Date: 12/20/2017
Substantial Completion Date: 10/31/2019

Period Duration: Monthly
Exhibit E-LS must be submitted for each subconsultant listed below.

E Consultan?s—-f-—_-" o mbv. %
PRIME TranSystems Corp (Managlng Partner) TSC $ 7914, 200 00 35.17%
1 Hanson Professional Services, Inc. (Team) HPS $ 701830000 31.19%
2 American First Contracting, Inc. AFC Y }$ 225,000.00  1.00%
3 American Surveying & Engineering, P.C. ASE Y $ 750,000.00  3.33%
4 Ames Engineering, Inc. - AEl Y $ 450,000.00 2.00%
5 BLA, Inc. BLA $ 1,012,500.00 4.50%
6  FluidClarity Ltd. FLU Y $ 450,000.00  2.00%
7 GSG Consultants, Inc. GSG Y $ 1,125,000.00 5.00%
8 HBK Engineering, LLC HBK $ 180,000.00  0.80%
9 HBM Engineering Group, LLC HBM Y $ 1,350,000.00 6.00%
10 Milhouse Engineering & Construction, Inc. MIL Y $ 1,350,00000 6.00%
11 Orion Engineers, LLC ORI Y |$ 225,000.00  1.00%
12 SES, LLC SE3 Y $ 337,500.00 1.50%
13 TranSmart Technologies, Inc. TST Y $ 112,500.00  0.50%
TOTAL |$ 22,500,000.00 100.00%
DBE |$ 5,925,000.00 26.33%
VOSB |$ 450,000.00  2.00%

ADDITIONAL SERVICES* $§ 500,000.00

*Additional services funds require prior authorization before use
UPPER LIMIT OF COMPENSATION $ 23,000,000.00

EXHIBIT “1” 1
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EXHIBIT E-LS
CONTRACT |-17-4298
(TranSystems Corporation/Hanson Professional Services, Inc.)
KEY PROJECT PERSONNEL
Project Principal: N/A
Project Manager: Martin Ross, PE
Project Engineer: John Nelson, PE
Resident Engineer: N/A
Documentation Engineer: N/A
Project Civil Engineer: Christopher Bonus, PE
Project Structural Engineer: Andy Nicol, PE, SE
Project Drainage Engineer: N/A
Senior Engineer: N/A
Others Name: David McDonald, PE
Classification: QA/QC Roadway
Name: Lawrence Kirchner, PE, SE
Classification: QA/QC Structures
Name: N/A
Classification: N/A
Name: N/A
Classification: N/A
Rev. 9/12/2017 EXHIBIT “1”
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- 3 | Personnel

Project Manager
Martin Ross, Pe
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- 3 | Personnel

Martin Ross, PE (cont)

................................................................. e EXHIBIT L
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- 3 | Personnel

Project Engineer
John Nelson, pe

..................................................................................................................... EXHIBIT “1”.......
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- 3 | Personnel

John Nelson, PE (cont)
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- 3 | Personnel

Roadway Design Engineer
Christopher Bonus. pe

.............................................................................................................................. EXHIBIT.“ i
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Christopher Bonus, PE (cont)

............................................................................................................................... EXHIBIT.“1”.....
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- 3 | Personnel

Structural Design Engineer

Andy Nicol, e, s
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- 3 | Personnel

Andy Nicol, PE, SE (cont)
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QA/QC Roadway
David McDonald, ph.n., PE, PTOE
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David McDonald, ph.n., PE, PTOE (cont)
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- 3 | Personnel

QA/QC Structural
Lawrence Kirchner, Pk, SE
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Lawrence Kirchner, PE, SE (cont)
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EXHIBIT F-LS
CONTRACT [-17-4298

(TranSystems Corporation/Hanson Professional Services)

SCOPE OF SERVICES

Exhibit F

Scope of Work
Tri-State Tollway, Roadway Reconstruction, I-55 Ramps (M.P. 24.1) to
Ogden Avenue (M.P. 27.8)
Contract No. 1-17-4298

lllinois State Toll Highway Authority

Rev. 9/12/2017 EXHIBIT “1”
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L PROJECT DESCRIPTION

This project is to prepare Phase Il engineering services for the preparation of contract plans
and specifications and project related permits for the proposed improvements including, but
not limited to, reconstruction of the Tri-State Tollway (I-294) between 1-565 Ramps (M.P. 24.1)
and Ogden Avenue (M.P. 27.8).

The scope of proposed improvements includes roadway design, reconstructing /
rehabilitation of bridges, retaining wall design, noise wall design, new drainage
structures and modification of existing drainage system, erosion control for all construction
zones, design of appropriate landscape and soil erosion/sedimentation control measures as
necessary, pavement markings, delineators and signage, barrier warrant analysis and
installation of guardrail, anchors and terminal, update roadway lighting, maintenance of
traffic, protection and relocation of utilities, and other appurtenant and miscellaneous
construction.

il. ITEMS OF WORK TO BE INCLUDED IN CONTRACT 1-17-4298

The Design Section Engineer's (DSE) services under Contract 1-17-4298 shall consist of
Phase Il engineering services for the above described project, together with the identification
of potential utility conflicts as per the requirements of the lllinois Tollway Design Section
Engineer Manual, as amended by the lllinois Tollway, and herein specified. The design
criteria and policies, Standard Specifications, materials, and construction requirements of the
lllinois Tollway shall apply to all portions of the improvement under lllinois Tollway jurisdiction.
The design criteria and policies, materials, and construction requirements of the lllinois
Department of Transportation shall apply outside the lllinois Tollway jurisdiction area.

This contract may develop construction packages as follows:

Reconstruction of I-55 Ramp over |-294.

Rehabilitation of mainline 1-294 bridges over |-55.

Advance Noise and Retaining Walls (M.P. 24.1 to M.P. 26.4).
Advance Noise and Retaining Walls (M.P. 26.4 to M.P. 27.8).
Mainline contracts from I-55 Ramps to Hinsdale Oasis.
Mainline contracts from Hinsdale Oasis to 47" Street.
Mainline contracts from 47" Street to Ogden Avenue.
FCWRD Sanitary Sewer Relocation.

An additional construction contract.

©CONOO A WN =

A CONCEPT DESIGN VERIFICATION REQUIREMENTS

Master Plan and Advanced Engineering Studies (AES) has been performed by
lllinois Tollway Contracts RR-14-4221, RR-14-4222, RR-14-4223 and RR-14-4224.
The DSE will review and validate the advanced engineering studies design geometry
within the project limits and provide concept design plans for necessary refinements
which will include the recommended horizontal geometry and vertical profile in
accordance with the lllinois Tollway Design Section Engineer Manual, latest edition,
as amended by the lllinois Tollway, and as otherwise noted below, which shall
include, but not be limited to, the following:

1 EXHIBIT “1”
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The DSE will be responsible for reviewing the AES documents completed to date
and providing concept (30%) design deliverables as further defined herein.

The DSE review of AES documents prepared to date shall include, but not
necessarily be limited to, the following:

1. Project scope

2. Project budget. The DSE shall review and validate the AEC cost estimate and
provide an updated concept (30%) level cost estimate based on
recommendations from the AES verification.

3. Project schedule. The DSE shall confirm or provide a recommended
construction schedule for proposed construction contract package(s)
within the contract limits. The DSE shall coordinate with the DCM to ensure
that schedules are supported and can be accommodated within the overall Tri-
State Tollway Master Corridor Schedule.

4. Project concept review including geometrics, right-of-way requirements,
materials, maintenance of traffic, drainage, number of construction contracts,
design criteria, cost benefit analysis, alternatives analysis, and all other
appurtenant and miscellaneous items.

5. Design Criteria Review. The DSE shall review the current lllinois Tollway Design
Criteria and evaluate the impact of updating the AES submittal prepared to date to
be in conformance with the current design criteria.

6. Design Deviations prepared to date. The DSE shall coordinate with the DCM and
adjacent Tri-State Tollway DSE sections to confirm whether or not deviations are
still required.

7. Review of utility coordination and utility studies performed to date, perform a
field review and submit Notice of Interference forms. The DSE is responsible
for utility coordination in accordance with the lllinois Tollway DSE Manual.

8. Review of AES landscaping and soil erosion/sedimentation control measures
design.

9. Review of AES environmental documents to confirm potential issues related to
wetlands, waterways, biological, cultural, noise, air, hazardous/special waste,
pedestrian/bike accommodations, land use, zoning, etc. Review of ESA
investigations and recommendations performed by others.

10. Review coordination with IDOT, FAA, regulatory, utility companies and local
agencies performed to date and confirm commitments and future required
action including identification of agreements and municipal/county design issues.

11. Review of available survey information furnished by the DCM and
confirmation of completeness or need for additional information.  DSE
responsibilities with regard to Field Survey services outlined in Section lil.

B. CONCEPT SUBMITTAL REQUIREMENTS

The DSE review of the AES referenced above shall include preparation and submittal
of a Concept Design Review Technical Memorandum which includes items identified
in ll. A. above and includes the following:

1. The DSE shall confirm and concur with the following or provide recommendations
for proceeding during preliminary and final design:
a) Scope of Work.
b) Construction Contract Schedules.
¢) Right of Way Requirements.
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d) Construction Contract Packaging.
e) Advanced Engineering Studies Environmental Commitments.

2. Operating budget impact analysis (impact to lllinois Tollway Maintenance, lllinois
Tollway Traffic Operations, lllinois Tollway Business Systems).

3. Identification of signing requirements and coordination of needs with the lllinois
Tollway Sign Shop through the Design Corridor Manager (DCM).

4. Review of the AES design documents prepared to date including submittal of a
technical memorandum detailing findings and providing recommendations for
advancement to preliminary (60%) design.

5. A visual pavement condition survey of existing roadways within the limits of the
proposed improvements.

6. Review and validate the Maintenance of Traffic AES Plan.

7. Update and submit right of way and utility requirements for each construction
contract. The right of way requirements shall be submitted on plan drawings and
shall include all permanent right of way and permanent and temporary
easements the DSE deems as being required for construction of the proposed
improvements. |dentify ROW parcels to be acquired that affect utility relocations
and establish priorities for acquisition.

8. Provide a construction contract packaging schematic and construction schedule
for contracts for which the DSE is responsible.

9. Prepare Signing Strip Maps by construction contract which are applicable
to interim phases of construction and operation of independent tollable
segments of roadways.

10. The DSE will review drainage concepts as necessary and any updated concepts
completed since that date. The DSE will confirm the nature of the required
improvements, the intent of the proposed design and verify compliance with the
established design criteria.

11. Review and validate Aesthetics recommendations.

12. The DSE will prepare exhibits and renderings as needed to assist with public
outreach.

In addition, the DSE shall perform the following during this phase:

1. Coordination of any additional right of way requirements through the DCM. The
DSE shall be responsible for ensuring that right of way acquisition activities are
consistent with contract schedules.

2. Coordinate installation of the FOC duct package system with the Tollway’s Fiber
Optic Management Vendor.

3. Identify any additional required design deviations. When a design deviation is
sought, the DSE will start a Request For Design Deviation to Criteria (F4000.05).
If agreed upon the form will be completely filled out and signed by all parties listed
for signature.

4. The DSE shall review utility coordination performed to date, verify potential
conflicts for the project through concept design and complete Notification of
Interference forms for all anticipated utility interferences.

5. The DCM will prepare a comprehensive inventory of agreements for the overall
project including railroad agreements. The DCM will be responsible for
securing railroad agreements with technical support from the DSE. The DSE
will review and confirm the overall agreements inventory as identified by the DCM
and support the DCM in securing other required agreements in conformance with
the established schedule, including preparation of agreements identified in Table
B not being prepared by the DCM.
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6. The DCM will coordinate system-wide design implementation. The DSE will
incorporate site specific design services provided by others as specified in the
lllinois Tollway DSE Manual, amended by the Project-wide All Electronic Tolling
and Intelligent Transportation Systems Design Criteria document, latest version.

7. Permitting requirements, potential utility conflicts, and required railroad,
intergovernmental and utility agreements shall be identified.

8. The DSE will prepare Bridge Type Studies and Retaining Wall Type Studies
during this phase of the work. Upon approval of these recommendations Type,
Size, and Location Drawings for bridges, retaining walls, and culverts will be
prepared. An updated proposed profile will be prepared by the DSE reflecting
proposed refinements resulting from structural recommendations (TS&Ls) and
through coordination with the adjacent DSEs are necessary.

9. Structural Geotechnical Reports (SGR) for proposed structures in accordance
with the lllinois Tollway Geotechnical Manual, latest edition, as amended by the
lllinois Tollway.

10. Concept Plan Legacy Comment Review. The DSE shall review unresolved
comments received pertaining to the Concept Design Plans from involved
agencies. Comments applicable to Contract |-17-4298 shall be compiled and
presented in the technical memorandum.

11. Review of corridor roadway lighting design concept by 1-17-4308 DSE.

12. Evaluation of Roadside obstacles in accordance with the lllinois Tollway Traffic
Barrier Guidelines, latest edition. The DSE will prepare a strip map which
identifies all areas of concern and meet with the lllinois Tollway and DCM to
confirm expected level of analysis to be performed as part of the Barrier Warrant
Analysis for each contract.

C. PRELIMINARY AND FINAL DESIGN ENGINEERING

1. ROADWAY REQUIREMENTS
a. Utilize existing aerial mapping, including contours for developing exhibits,
right-of-way analysis, etc.
b. Identify utility impacts on construction, right-of-way, costs, and project
schedule. Supplemental SUE services shall be performed by the 1-17-4298
DSE.
c. ldentify and establish priority of right-of-way parcel acquisition needed for
utility relocation and advance work needs within the project limits.

Conduct supplementary survey as required.

e. Develop maintenance of traffic and construction staging options for each
construction package and corresponding progress schedules. The
maintenance of traffic shall be submitted to agencies having jurisdiction over
proposed roadways included in the plan for review prior to advancement of
subsequent phases of design. The plan shall also be coordinated with
adjacent design sections.

o

2. DESIGN AND PLAN PREPARATION — DETAILED REQUIREMENTS

During this phase, the DSE shall perform designs and prepare contract plans and
documents for implementation of the project improvements, to include, but not be
limited to, the following:
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a. Design services for preparing contract plans, special provisions, and
estimates for the Tri-State Tollway (I-294) Roadway Reconstruction between
I-55 Ramps to Ogden Avenue.

b. Performing Bridge Type Studies for new bridges proposed to be constructed.
The use of Accelerated Bridge Construction (ABC) techniques will be
considered as part of the studies.

c. Perform Type, Size, and Location (TS&L) drawings for new bridge and
retaining wall construction.

d. Performing Wall Type Studies for new retaining wall design construction.
e. Perform design services for noise walls.
f. Performing analyses for new drainage structure installation and modification

of the existing drainage system.

g. Provide design of sediment and erosion control for all construction zones.

h. Provide design of appropriate landscape and soil erosion/sedimentation
control measures as necessary in accordance with the lllinois Tollway
Environmental Studies manual, latest version.

i. Design services for preparing contract plans and special provisions for
installation of pavement markings, delineators, and signage for the contract
limits.

j- Provide barrier warrant analyses for all necessary locations and installation of
guardrail, anchors, and terminals to conform to the current AASHTO
Guidelines and lllinois Tollway criteria.

k. ITS/Fiber/AET Scope. The scope anticipated to be included as part of the
construction contract(s) to be limited to the installation of IPDC foundations,
ITS Gantry and DMS foundations, and the underground backbone duct
package along the roadway corridor which will contain power and fiber optic
cable installed under separate contract(s). ITS device design shall be
performed under separate contracts. The |-17-4298 DSE will be required to
coordinate with the DCM and |-17-4307 DSE for Advance ITS and Fiber
Relocation to ensure operational and communication requirements are
fulfilled for each stage of MOT. The I-17-4298 DSE shall be required to
coordinate with the DCM and 1-17-4308 DSE to ensure that final ITS device
design is in conformance with the corridor requirements, and all assets are
properly transferred between contracts.

I. Electrical design services for updating existing roadway and underpass
lighting and installing new roadway and underpass lighting as required by the
llinois Tollway Lighting Standards, design criteria, and corridor roadway
lighting master plan. Coordinate with the DCM and |-17-4308 DSE for the
corridor roadway lighting master plan. The 1-17-4298 DSE will design
temporary lighting, provide for the maintenance of existingftemporary lighting,
and will determine the actual locations of, and prepare contract plans, special
provisions, and estimates for the temporary and final roadway and underpass
lighting.

m. Perform detailed design for all overhead, cantilever, and ground mounted sign
structures within the contract limits.

n. Provide maintenance of traffic plans including those for impacts to local
facilities.

o. Utility coordination for protection and / or relocation of utilities.

p. Provide assistance to and backup materials for the preparation of all required
permits by the DCM. }

g. Perform geotechnical studies.

Prepare all required permits.

Perform INVEST planning and design evaluations.

[/
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t. Perform environmental studies. Advanced Engineering Studies
Environmental Site Assessments (ESAs) were prepared by others. These
shall be reviewed for content and Phase Il Environmental Site Assessments
are to be prepared including environmental borings and analysis. The DSE
will further prepare all designs required for remediation recommendations
resulting from the ESA and Remedial Action Plan (RAP).

u. Coordination with the Illinois Tollway and DCM with regard to environmental
issues including, but not limited to USACE, IEPA, NPDES, and IDNR-OWR.
The following tasks have been or will be completed and will be provided to the
DSE: Biological Resource Review, Wetland Delineation, Cultural Resource
investigation, Stream/Mater Quality Investigation, tree transect survey,
Special Waste Assessment, and Traffic Noise Analysis. The DSE will be
responsible for performing detailed tree classification surveys. The DCM will
prepare a comprehensive inventory of required permits for the overall Tri-State
Tollway (1-294) project, secure select permits and approvals (including FAA
approval and corridor-wide 404/401 permits), and support coordination of
other required permits to be secured by the DSE. See Table B for information
regarding permitting responsibilities. Required permit submittals for the
project include, but are not limited to: approval from Federal Aviation
Administration; permits from the U.S. Army Corps of Engineers, lllinois
Environmental Protection Agency, lllinois Department of Natural Resources,
U.S. Fish and Wildlife, Metropolitan Water Reclamation District, IDOT, Local
Agencies, Local Soil and Water Conservation Districts, Local Forest Preserve
Districts, Railroads, etc. The DSE will review and confirm the overall permits
inventory as identified by the DCM. The DSE will support the DCM in securing
other required construction permits in conformance with the established
schedule, including preparation of permits not being prepared by the DCM.
The DSE will be required to furnish plans, calculations, etc. as required for
permit submittals. The DSE shall coordinate permit requirements with the
DCM throughout the design phase. The DSE shall be responsible for ensuring
that permit submittals and approvals are consistent with contract schedules.

v. All other appurtenant and miscellaneous items. The following structures are
included in this project:

Bridge 247: Ramp A: One ramp structure

Bridges 189/190: I-55: Two mainline structures

o Culvert 247C: Stream crossing

Culvert 249C: Stream crossing

Bridges 259/260: Flagg Creek: Two mainline structures

All other appurtenant and miscellaneous items.

Following submittal of the Preliminary design plans, the Designer will

participate in a Value Management Study. The VMS will be conducted by the

DCM following preliminary submittal. The Designer will prepare exhibits, have

key staff participate in the VMS, review the VMS finding, prepare responses

and dispositions for all findings, and implement into their design any
recommended findings which are accepted by the Tollway.

y. The DSE will include a review of the following contracts prepared by others to
confirm that the design is compatible with that of the 1-17-4298 design section:

i. Tri-State Tollway Roadway Reconstruction Contract |-17-4297.

ii. Design Corridor Manager Tri-State Tollway Contract I-16-4265.
iii. Tri-State Tollway Roadway Reconstruction Contract |-17-4304.
iv. Tri-State Tollway Roadway Reconstruction Contract |-17-4305.

v. Tri-State Tollway Roadway Reconstruction Contract 1-16-4306.
vi. Tri-State Tollway Roadway Reconstruction Contract RR-14-4222.

x &
e O
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3. FINAL DESIGN SERVICES AND SUBMITTALS REQUIRED

Preparation of preliminary, pre-final, and final contract documents, special
provisions, design and quantity calculations, and construction schedule to be
reviewed by the lllinois Tollway.

a. The DSE must have MicroStation capabilities. All final documents shall be
submitted in hard copy and electronic format and follow the llinois Toliway
CADD STANDARDS Manual.

b. The DSE shall coordinate and incorporate all requirements of other design
contracts impacting this project, if any. The DSE shall meet with other DSE'’s
and the DCM as often as required to ensure the final contract documents of
all contracts relating to the limits are coordinated.

c. The DSE shall be responsible for coordinating designs with the DCM and

the lllinois Tollway User Departments, including but not limited to, Toll

Services, Traffic Operations, and Maintenance and Business Systems.

Maintenance of traffic and construction staging.

e. The DSE will be responsible for preparing and coordinating construction
cost estimates with the DCM and the lIllinois Tollway in accordance
with the lllinois Tollway DSE Manual. The DSE is responsible for
tracking the scope and cost estimate for construction contracts and
coordinating changes with the DCM and the lllinois Tollway throughout the
design phase. Final construction cost estimates will be developed by the
DSE.

f. If required, preparation of plats of acquisition and associated legal
descriptions.

g. All other submittals as required in the lllinois Tollway DSE Manual.

h. The DSE shalll utilize the new lllinois Tollway stationing. Stationing of existing
appurtenances shall be approximated from existing stationing and digital ortho
imagery information.

I.  Coordinate with the lllinois Tollway Project Manager and DCM on sending
individual letters to municipal, township, county, and railroad officials with
jurisdictional boundaries adjacent to the study area. Allow interested officials
to review concepts under the lllinois Tollway consideration and comment on
community issues of concern or support.

j-  Coordinate with the lllinois Tollway Project Manager, the DCM, and the lllinois
Tollway Planning Division on meeting with individual property owners,
neighborhood groups, and their local officials as required to address their
questions or concerns regarding indirect project impacts.

k. Submit DSE Quality Management Plan within 14 days of Notice to Proceed.

I. The DSE is responsible for submittal of documents required during contract
advertisement and as required for contract addenda in accordance with the
[llinois Tollway DSE Manual. The DSE shall coordinate with the
DCM and lllinois Tollway as necessary.

m. Provide required information to support the lllinois Tollway’s coordination
activities with the Tri-State Tollway (1-294) Local Advisory Committee.

o

D. STRUCTURAL CONSTRUCTION
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1. Perform cursory inspection of structures that are to be rehabilitated to provide
repair recommendation verification to supplement the Bridge Condition Report.

2. The DSE will prepare Bridge Type Studies for new bridges proposed to be
constructed.

3. The DSE will prepare Wall Type Studies for new retaining walls proposed to be
constructed.

4. The DSE will prepare Type, Size, and Location plans for proposed bridges (see
Table A), retaining walls, and culverts as required within the project limits.

5. The DSE will prepare contract plans and specifications for proposed bridges (see
Table A), retaining walls, and culverts as required within the project limits.

6. The DSE will prepare contract plans, special provisions and estimates for IPDC
foundations and ITS Gantry and DMS Foundations within the project limits.

E. DRAINAGE

1. The existing drainage facilities as represented in the concept plans and
available Tri-State Tollway (I-294) as-built plans will be reviewed by the DSE
to determine level of completeness and to identify potential additional drainage
survey requirements. The DSE shall inspect existing storm drainage pipes to
remain for condition assessment.

2. Drainage calculations including culvert and storm sewer sizing will be
provided by the DSE.

3. Analysis of alternatives for the proposed drainage system will be required by
the DSE. Anticipated alternatives include the staging of the proposed drainage
improvements, detention alternatives, and best management practices as
applicable. The prior drainage calculation reports from the concept plans and Tri-
State Tollway (I-294) reconstruction will be provided for starting background.

4. The proposed right- of-way and easement requirements will be evaluated to
accommodate the proposed drainage design.

F. ENVIRONMENTAL STUDIES AND REPORTS

1. Determine and evaluate potential environmental impacts. Precautions should
be taken to limit wetland impacts to those presented in the Section 404 permit
application submitted by the DCM and which was the basis for the USACE
Section 404/IEPA Section 401 certification authorizations issued for the Tri-State
Tollway (I-294) project. The DSE shall coordinate immediately with the DCM
if design changes result in an increase in impacts as coordination with
regulatory resource agencies would be required.

2. Completion of Part Il Environmental Studies Inventory Sheet (ESIS). Part | was
evaluated during the Master Plan Phase. Therefore only Part Il shall be
submitted with preliminary plans.

3. Evaluate and develop sediment and erosion control plans/measures if
necessary.

4. Preparation of plans as required for USACE review of resource impacts and
shall include appropriate details including grading plans, soil erosion and
sediment control plans, Best Management Practices plans, existing and
proposed drainage plans, and wetland/waters mitigation plans.

5. Prepare Phase Il ESA in accordance with the lllinois Tollway Environmental
Studies Manual, latest version, and ASTM E1903 Standard Practice for
Environmental Site Assessments, Phase |l as applicable. Prepare a Remedial
Action Plan in accordance with the aforementioned criteria as applicable and in
accordance with IEPA requirements for Site Remediation Programs. Prepare a
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Remedial Action Plan (RAP) in accordance with the aforementioned criteria as
applicable and in accordance with IEPA requirements for Site Remediation
Programs.

MAINTENANCE OF TRAFFIC

The DSE shall prepare Maintenance of Traffic deliverables in accordance with the
lllinois Tollway Design Section Engineer Manual, latest edition, as amended by the
lllinois Tollway. The maintenance of traffic plans and studies shall provide for
protection and maintenance of lllinois Tollway and crossroad traffic, and maintenance
of toll operations during construction. The DCM shall coordinate traffic staging and
maintenance of traffic for the corridor with the individual DSEs for the project. The
coordination shall include ensuring that regional impacts are minimized and to ensure
that traffic is maintained during construction. Contract completion dates shall be
coordinated between design contracts. The existing number of traffic lanes shall be
maintained on the mainline in each direction on the Tri-State Tollway (I-294) from |-
55 Ramps (M.P. 24.1) to Ogden Avenue (M.P. 27.8) during peak hours. Estimated
peak hours shall be based on the latest Illinois Tollway Lane Closure Guide, with all
proposed allowable lane closure hours to be approved by the lllinois Tollway Incident
Manager.

UTILITIES

1. The DSE shall coordinate with utility companies and with the DCM throughout the
design phase. The DSE shall be responsible for ensuring that utility relocation
activities are consistent with contract schedules.

2. The DSE will be required to provide a copy of the agency utility contact log on a
monthly basis.

3. Verify location of existing communications cables and utilities with respect to the
proposed improvements.

4. All utilities coordination shall be performed in accordance with the lllinois Tollway
DSE Manual, specifically with requirements of Subsection 4.5.18 and Section 6.

GEOTECHNICAL

1. For the bridges, retaining walls, noise walls, culverts, sign structure, IPDC, ITS
Gantry and lighting foundations, the DSE will select proposed boring locations for
approval by the lllinois Tollway. The DSE shall review the borings obtained in
Advanced Engineering Studies. The DSE will provide a boring map to the DCM.
If required, the DSE will be responsible for providing information to the DCM as
required for obtaining right of entry and permits to perform any subsurface
exploration.

2. The DSE will provide subsurface exploration, utility checks, laboratory testing, and
a Soil survey report. If required, pavement corings will be taken at locations
selected by the DSE to gather information for the pavement design. The
pavement design for local system roadways will be provided by the agency having
jurisdiction of the roadways and the lliinois Tollway will determine mainline and
ramp pavement section designs for toll roadway pavements. The DCM will
provide applicable agencies and the lllinois Tollway with information necessary for
designing pavement sections.
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3. The DSE will prepare Structural Geotechnical Reports (SGR) that summarizes
the exploration and studies described above. The SGR will follow the lllinois
Tollway SGR procedure. The SGR contains geotechnical recommendations
related to bridge foundations, retaining wall foundations, slope walls, side slopes,
pavement, sign structure, ITS Gantry, lighting foundations, and traffic signal
foundations.

M. DESIGN SECTION ENGINEER'S (DSE's) SERVICES
A EXECUTION OF ENGINEERING SERVICES

1. The DSE shall furnish services in accordance with the articles contained in the
lllinois Tollway DSE Manual and all applicable lllinois Tollway Criteria, Manuals,
and Bulletins.

B. FIELD SURVEY

1. The DCM will provide available survey information to the DSE. The DCM will
establish a centerline and benchmarks for subsequent use by the DSE for the Tri-
State Tollway (I-294) from 1-55 Ramps (M.P. 24.1) to Ogden Avenue (M.P. 27.8).
The DSE will review the survey information and coordinate discrepancies with the
DCM. Additional benchmarks will be provided by the DSE as necessary.

2. The DSE shall perform all additional survey work necessary for the design of the
project in accordance with the appropriate sections of the lllinois Toliway DSE
Manual, or as required for compliance with governing design criteria to provide a
complete and acceptable design.

3. Maximum use shall be made of the lllinois Tollway's record drawings and
Advanced Engineering Studies documents; however, it is the Design Section
Engineer's responsibility to verify all topography in the field.

4. The DSE shall obtain adequate survey information for determining barrier warrant
analysis, etc. including approach shoulder drainage and appurtenances.

5. The DSE shall utilize the lllinois Tollway’s record drawings and verify features in
the field and utilize stationing on drawings only as a reference for the location of
the structures. Itis not the intent for the DSE to re-establish stationing in the field.

6. All coordination with Agencies, including but not limited to the U.S Army Corps of
Engineers, the lllinois Department of Natural Resources, the lllinois
Environmental Protection Agency, the Office of Water Resources, and the lllinois
Department of Transportation shall be conducted through lllinois Tollway and
DCM. The DSE will be expected to assemble information and documents
necessary for lllinois Tollway to perform such coordination.

7. All coordination with railroads shall be conducted through the DCM and per the
lllinois Tollway DSE Manual.

C. PLATS AND LEGALS

1. This contract is anticipated to require up to eighty-eight (88) separate property
acquisitions. DSE to prepare plat and legal description documents associated
with each Plat of Acquisition (POA) as well as coordinate and provide assistance
to the Tollway Land Acquisition Unit as needed to complete each required
acquisition. Documents shall be prepared in a timely manner so to not impede
the Tollway property acquisition schedule.
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Iv. ITEMS TO BE FURNISHED TO THE DESIGN SECTION ENGINEER

In addition to the items to be provided as described in the lllinois Tollway DSE Manual, the
following will be supplied:

1. ltems identified in Section Il.

2. It shall be the responsibility of the DSE to select the applicable reduced record
drawings from the lllinois Tollway’s website at www.illinoisvirtualtollway.com.

3. Available inspection reports from current jurisdictional agencies for facilities within
the project limits.

4. The llinois Tollway’s biennial structural inspection report of the bridges within the
project limits.

5. Digital Ortho-Imagery, contours, horizontal and vertical survey control, and center
line of the project limits.

6. Copies of lllinois Tollway Standard Specifications, Standard Drawings, and

Design Manual can be obtained from the lllinois Tollway’'s website at

www.illinoistollway.com.

Copy of lllinois Tollway Railroad and Utility agreements (as required).

Copy of Bridge Condition Reports (as required).

Maintenance Section Reports.

0 General Engineering Consultant's OMS Task Log.

A“39°.\'
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PROJECT SCHEDULE
Contract No. 1-17-4298
Tri-State Tollway Roadway Reconstruction 1-55 Ramps (M.P. 24.1) to
Ogden Avenue (M.P. 27.8)

SCHEDULE
1. Scoping Meeting 7/126/2017
2. Design Scope Submittal 8/11/2017
3. Design Scope Approval 9/6/2017
4, Notice to Proceed 12/20/2017
5. Project Kick-Off Meeting 12/21/2017
6. Concept Submittal 4/2018
7. Preliminary Submittal 12/2018
8. Pre-final Submittal 5/2019
9. Final Submittal TBD
10. Advertise ; TBD
11. Bid Opening TBD
12. Board Award TBD
13. Construction Start Date TBD

Design for this project is scheduled to begin in 2017. Construction of this project is not scheduled.
Listed dates are subject to change and correspond to the advertisement date and construction
start dates for the earliest roadway contract. The intent of is to advance the design to enable the
Hlinois Tollway to proceed to construction in advance of the above listed dates if possible and
practical in coordination with the DCM and overall Tri-State Tollway Master Corridor Schedule and
program priorities.
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Attachment A

Web-Based Program Management System

The lllinois Tollway has a Web-Based Program Management System (WBPM System) that will
be utilized by project participants on the lllinois Tollway CRP projects. The WBPM system
provides a number of benefits to the project participants, including:

1) Simplification of communications/online collaboration.

2) Automated tracking of time-sensitive items.

3) Automated reporting. _ ,

4) Common document management and storage as electronic documents will reside in a
central repository.

5) Audit trail of information so project participants will be able to determine who did what and
when. '

6) Real-time access and exchange of information.

7) Easy, secure, and 24/7 access to project information over the Internet via a computer and
an Internet browser.

The consultant must establish broadband Internet connectivity in order to effectively utilize the
WBPM system (T1 is recommended) and must comply with all work instructions and procedures
relating to its use. The consultant must furnish all hardware and software required to effectively
utilize the WBPM system, including personal computers, peripheral software, virus protection
software, System plug-ins, ActiveX installation, firewall configuration, and high-speed document
scanners. The consultant will be solely responsible for coordination between its sub consultants
& suppliers, and the WBPM system. All document transmittals and written communication from
the consultant to the lilinois Tollway must be made electronically via the WBPM system. In certain
cases where “wet signatures” and/or stamps are required by the lllinois Tollway, document
transmittals must be made simultaneously via the WBPM system for record and by traditional
means for paper documents, unless the consultant is directed otherwise in writing by the lllinois
Tollway. Once stamped/sighed documents have been obtained, they must be scanned and
uploaded to the WBPM system for record.

All consultant, sub consultant, and supplier employees who will use WBPM system must complete
the training provided by the lllinois Tollway prior to receiving access to the WBPM system. A valid
e-mail address must be provided prior to training session. The consultant agrees to comply with
all terms and conditions associated with use of the WBPM system.

1.0 The Consultant shall utilize the WBPM system to track and manage projects. The
WBPM system shall be an official record of all project communication. The
Consultant shall post copies of all project related documents on the WBPM
system.

2.0  Within 14 calendar days of Notice to Proceed, the Consultant shall designate a
website manager (coordinator) who is to be the point of contact with ISTHA
website implementation and support staff.

3.0 The Consultant is required but not limited to submit the following using the

System:
3.1 Submittal schedule, submittals shall be processed using the WBPM system
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to provide a record of activity.
3.2  Progress reports.
3.3 Inspection reports.

3.4  Requests for information, project clarifications, general communication, and
project related issues.

3.5 Meeting agendas, no later than 3 days before meeting.

3.6  Minutes of meetings, no later than 3 days after each progress meeting date,
distribute copies of minutes via the WBPM system to each party present
and to other parties who should have been present. Include a brief summary
in narrative form of progress since the previous meeting and report.

4.0 Document submission requirements. Project documents transmitted via the WBPM
system must comply with the following electronic formats:

4.1 Documents that are marked up or unavailable in electronic format (drawings,
sketches, correspondence, etc. generated by hand drafting methods) shall be
scanned to PDF (.pdf) , black and white with maximum resolution of 200dpi using
CCITT Group 4 (2d Fax) compression.

42 Documents that have been generated using Adobe Acrobat PDF printer drivers (not
scanned) shall be submitted to the WBPM system.

43 Electronic photographs shall be submitted in JPEG (.JPG) file format, sized at a
minimum resolution of 1024x768 pixels.

44 Grayscale or color photo images that are scanned shall be saved in JPEG (.JPG)
file format with medium to low quality compression at a maximum resolution of 200
dpi.

45 Product data that is available for download from the Manufacturer's website that

has been generated using Adobe Acrobat .PDF printer drivers (not scanned) may
also be submitted via the WBPM system.

18
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Operating System

Windows XP

Internet Browser

Internet Explorer version 6.0 or greater

Processor Speed

2.0 GHz or greater

System Memory (RAM)

512 Megabytes or greater

Hard Drive Space

1500 Megabytes (1.5Gb)

Display Resolution

1024x768 or greater

Connection Type

Broadband Internet Connection (T1) — If a T1 is not an
available option, each System participant must have a

dedicated (not shared) DSL or equivalent Internet connection.

Medium Format Scanner

Canon DR-5020 Document Scanner or quwalent

Medium Format Scanner!

Canon DR-5080C Document Scanner or equivalent

Medium Format Scanner!

Fujitsu M 4097D IPC Document Scanner or equivalent

Medium Format Scanner!

Fujitsu M 4097D VRS Document Scanner or equivalent

Medium Format Scanner!

Epson GT-30000 Document Scanner or equivalent

Large Format Scanner!
Large Format Scanner!

Océ TDS610 36" Monochrome Scanner or equivalent
Océ TDS810 36" Monochrome Scanner or equivalent

Large Format Scanner! Vidar Select P36 Color Scanner or equivalent

Large Format Scanner! Vidar Select MP36 MonochromeScanner or equivalent

Portable Document
Format(.PDF) file reader
Portable Document
Format(.PDF) file generator

ZIP File compression utility

Adobe Acrobat Reader?

Adobe Acrobat?

WinZip* or equal

' Large and medium format scanning may also be outsourced to a digital reproduction house in
your locale.

2 Adobe Acrobat Reader is free software available for download at http://www.adobe.com/

3 Adobe Acrobat is not a free software and must be purchased. At least one copy of the
software must be purchased by the Consultant and must reside on a PC accessible to all users
within the Consultant’s office. The purchase and installation of multiple copies is recommended.

4 A fully functional evaluation version of WinZip is available for download at
http://www.winzip.com/, alternative free file compression utility is 7-zip available at hitp://www.7-

zip.org/

Note: The scanner models specified meet the requirements of website usage and are provided
for information purposes only. Scanner models may change or be discontinued by the
manufacturer.
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EXHIBIT F-0
MANHOUR ESTIMATE - SUPPLEMENTAL SURVEY. GEOTECHNICAL. AND SUE INVESTIGATIONS

CONTRACT 1-17-4298
TRI-STATE TOLLWAY ROADWAY RECONSTRUCTION
1-565 RAMPS (M.P. 24.1) TO OGDEN AVENUE (M.P. 27.8)

TranSystems/Hanson will perform supplemental survey, plats and legals, geotechnical investigations and SUE work to support the design of this section of roadway.

These tasks shall include:

a. Supplemental Survey and Plats and Legals
b. Supplemental Geotechnical Investigations
¢. Supplemental SUE investigations

Manhours
I< HA HBA Mil BLA EC Ab SES Af OF Others Total
a. Supplemental Survey and Plats and Legals
Aerial mapping and LIDAR survey to be provided by others
Conduct Topographic Surveys to Support Design ASE -
1-55 Survey 588 588
Review/verify horizontal/vertical control. Set secondary points 150 150
Review/verify existing project mapping and locate new features 475 475
Verify/locate existing visable utilities 475 475
Prepare CADD DTM - 300 300
Perform detailed tree classification survey (health and spe - 200 630 830
ROW Verification 300 300
Prepare Plats and Legals (88 parcels) 3,520 3,520
Coordination & review of supplemental survey & plats and le 496 - 496
subtotals 496 200 - - - - - - - - 6,438 7,134
b. Supplemental Geotechnical Investigations GSG
Provide geotechnical services in accordance with ISTHA Geotechnical Manual 4,492 4,492
Bridges and Culverts - borings performed as part of 4223 Master Plan -
Retaining Walls - 247 borings; 5,127 feet of borings -
Noise Wall - 143 borings; 4,880 feet of borings -
Overhead Signs, Detention Ponds, IPDC buildings; 44 borings -
Pavement Subgrade; 126 borings -
Topsoii Probes -
Geotechnical Analysis and Reports -
Perform Preliminary Site Investigations (PSI); 3 locations -
Phase Il ESA Geotechnical Work
Develop plans for complex MOT needed for field work - 120 - 120
Obtain permits/approvals for borings on non-Tollway ROW - 120 - 120
Coordination and review of geotechnical investigations - 354 - 354
subtotals - 594 - - - - - - - - 4,492 5,086
¢. Supplemental SUE investigations HBK
SUE survey location assessment; MOT plans, Permitting coordination 190 190
Level A Test Holes (43 Test Holes) -
Level B Radio Location 16 16
Level C Sewer Measuredowns 40 40
Survey, Data Collection, Observation and Field Support 160 160
Analysis 64 64
Coordination and review of SUE investigations - 40 80 - 120
subtotals - 40 - - - - - 80 - - 470 590
Concept Design Manhour Summary Table
I< B HBA M BLA K¢ Al SES Af OF Others Total
a. Supplemental Survey and Plats and Legals 496 200 - - - - - - - - 6,438 7,134
b. Supplemental Geotechnical Investigations - 594 - - - - - - - - 4,492 5,086
¢. Supplemental SUE investigations - 40 - - - - - 80 _ - - 470 590
Concept Design Totals 496 834 - - - - - 80 - - 11,400 12,810
Contract I-17-4298 Exhibit F-0 $bn
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EXHIBIT F-1
MANHOUR ESTIMATE - CONCEPT DESIGN PHASE

CONTRACT 1-17-4298
TRI-STATE TOLLWAY ROADWAY RECONSTRUCTION
I-55 RAMPS (M.P. 24.1) TO OGDEN AVENUE (M.P. 27.8)

TranSystems/Hanson will review and validate the Tri-State Tollway Master Plan and the Advanced Engineering Studies developed under a separate Tollway

" contracts and prepare a Concept Design Review Technical Memorandum as detailed in Exhibit F and meeting the requirements of the Design Section
Engineer's Manual. The Concept Design Review Technical Memorandum will validate the Advanced Engineering Studies (AES) prepared by the 4223
Master Plan. The Concept Design Review Technical Memorandum combined with the AES will present information about each aspect of the project in
sufficient detail to allow the lllinois Tollway to approve the recommended scope prior to moving to the next phase of the project.

The Concept Design Phase will include all mainline work within the contract limits and also include the in-kind replacement structures of the mainline 1-294
bridges over I-55. Concept Design work will exclude the following work which will be performed by others:

Contract Exclusions:

1. Modifications/repairs to Ogden Avenue bridge, 47th Street bridges, 55th Street and Ramp AB over Commonwealth Avenue bridges;

2. Replacement/relocation of the Pedestrian overpaSS'

3. Replacement of the BNSF RR bridge;

4. Removal of the Hinsdale Oasis structure and modifications to the Hinsdale Oasis parking lots and facilities;

5. Replacement of Plainfield Road bridge;

6. Additional Truck Parking site near Plaza 37 including access requirements to |-294;

7. Roadway approaches to the 1-294 mainline bridges over I-55. The scope of work for 1-17-4298 will include any necessary modifications to 1-55 mainline
and Maintenance of Traffic along 1-55;

8. ITS/ATM/IPDC building design will be done by others. The scope of work for 1-17-4298 will include designing the underground duct packages along 1-294.
Fiber optic cable will be installed as part of a separate design package by others;

9. Toll plaza modifications to Plaza 37 (Joliet Road) are not anticipated;

10. Barrier Warrant Analysis for cross road bridges designed by others (Plainfield Rd, 55th St, 47th St, BNSF RR, Pedestrian Overpass and Ogden Av);

11. Public and Local Agency coordination will be performed by others. The scope of work for 1-17-4298 will include supporting exhibits and analysis and
attending meetings;

12. Traffic modeling and analysis. Traffic model was developed as a corridor wide model and it is assumed that any changes to the traffic model will be done
by others.

The Concept Design Phase will include coordination with the adjacent 1-294 Design Section Engineers including staging and phasing of the work relative to
the mainline roadway reconstruction.

The Concept Design Phase tasks shall include:
a. Data Collection

b. Geometric Studies

Roadside Safety Analysis

Signing and Pavement Marking

Roadway Lighting Concepts

=~ o o o

Drainage Studies

Landscaping and Erosion Control Concepts

5 @«

Utility Interferences and Utility Services
i. Maintenance of Traffic

j-  Structural Studies

k. Sustainabilty/INVEST Evaluations

I Supplemental Environmental Studies
m. ITS/ATM/IPDC & duct bank (by others)
n. Update Right of Way Requirements

°

Permitting

Aesthetics

2 ©

Concept Cost Estimate, Value Management and Constructability Reviews

o

Concept Design Report Review Technical Memorandum

Contract -17-4298 Exhibit F-1 Trmﬁgmﬂﬁé oh
age 2 of 38
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EXHIBIT F-1
MANHOUR ESTIMATE - CONCEPT DESIGN VALIDATION

CONTRACT 1-17-4298
TRI-STATE TOLLWAY ROADWAY RECONSTRUCTION
1-565 RAMPS (M.P. 24.1) TO OGDEN AVENUE (M.P. 27.8)

Manhours
IS HA HBM ML BLA FC AM SE3 AF QR IM Cters  Iotal
a. Data Collection
Field reconnaissance trips and photo logs 40 40 80 160
Obtain and review record drawings, as-built plans, bridge inspection reports and
other pertinent data. 20 20 40 80
Obtain and review existing utility plans, permits and interagency agreements. 10 10 20 40
Perform a visual pavement condition survey of existing roadways within the limits
of the proposed improvements. - 60 __60 120
subtotals 70 130 - - - - - - 200 - - - 400
b. Geometric Studies
Review and validate existing substandard geometrics and deficiences
18 existing plan drawings (50 scale) 54 54 108
Review and validate |-294 alignment and horizontal geometrics
5 alignment plan drawings 10 10 20
16 proposed plan drawings (50 scale) 96 96 192
Review, validate and refine [-294 profile
16 profile drawings 48 48 96
Review, validate and refine Ramp A and Ramp N alignments, geometrics and
profiles
3 proposed plan and profile drawings 48 48
Validate and update Design Criteria and Corridor Criteria - 48 48
Review and validate Typical Sections
1 existing typical section drawing 2 2 4
2 typical section drawings - shows full improvements 6 6 12
Review and validate 4223 Design Deviations 28 28 56
Review and validate existing and proposed cross sections
280 cross sections (every 100 feet & at critical locations) 70 70 140
Prepare Earthwork Management Pian
Develop 30% earthwork/soils management plan for design section; includes
balancing between construction contracts 40 40 80
subtotals 402 402 - - - - - - - - - - 804
c. Roadside Safety Analysis
Inventory and inspect existing guardrait 48 48
Review and validate Areas of Concern and prepare Level 0 Table 48 48
Prepare Concept Roadside Safety Plans 64 64
Review and validate |evel 3 BWA at Ramp A over |-294. (All other cross road
bridge BWA to be prepared by others) 48 48
Review previous Barrier Warrant Analysis Reports 56 56
Concept BWA Meeting 24 24
subtotals 288 - - - - - - - - - - - 288
d. Signing and Pavement Marking
Inventory existing signs - 32 32
Identify and incorporate local signing requests - 32 32
Review, validate and update signing and pavement marking plans - 64 64
subtotals - - - - - - - - - 128 - - 128
e. R y Lighting C: pt:
AES Design Verification 80 80
subtotals - - - - - - 80 - - - - - 80
f. Drainage Studies
Review and validate Drainage Report prepared by 4223 24 64 200 288
Prepare Concept Drainage Report Review Technical Memorandum 16 - __ 40 56
subtotals 40 - - - 64 240 - - - - - - 344
g. Landscaping and E Control Ci pt:
Review and validate erosion control plans from 4223 Master Plan - 40 40
Prepare Erosion Control Design Concept Submittal per Section 3.1.2 of ISTHA
Erosion and Sediment Control, Landscape Design Criteria Manual
Perform project site evaluation - 16 16
Coordinate with Governmental and Regulatory Agencies - 24 24
Review erosion control overview drawings; complete Erosion and Sediment
Control Technical Review Checklist - 40 40
Prepare Landscape Design Concept Submittal per Section 4.1.2 of ISTHA
Erosion and Sediment Control, Landscape Design Criteria Manuat - 80 80
subtotals - - - 200 - - - - - - - - 200
Contract -17-4298 Exhibit F-1 EYakHB s fadeon
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EXHIBIT F-1
MANHOUR ESTIMATE - CONCEPT DESIGN VALIDATION

CONTRACT 1-17-4298
TRI-STATE TOLLWAY ROADWAY RECONSTRUCTION
1-65 RAMPS (M.P. 24.1) TO OGDEN AVENUE (M.P. 27.8)

Manhours
IS HA HBM ML BLA FEC AM SE3 AF OR IM  Oters  Iotal
h. Utility Interferences and Utility Services
Utility Review and Data Collection - -
Review available atlases, SUE, permits and other utility data - 96 - 96
Field check existing utilties (visable, above ground and accessible) - 120 . - 120
Submit existing pians to utility companies for markup - 20 - 20
Coordinate with G4S and evaluate impacts to fiber backbone - 96 - 96
Review and validate potential utility conflicts identified in Master Plan - 96 - 96
Prepare list of new or temporary utility services for design section - 48 - 48
Prepare Utility Interference Report/Documentation - 84 - 84
subtotals - 560 - - - - - - - - - - 560
i. Maintenance of Traffic
Review and validate MOT plans from 4223 Master Plan 16 32 16 64
Coordinate MOT with adjacent mainline contracts 20 20 40
Coordinate MOT with adjacent cross road contracts 12 12 24
Coordinate Smart Workzone/ITS requirements with ITS DSE (I-17-4307) 32 32
Determine stage durations and overall project duration 32 32 64
subtotals 112 96 - - 16 - - - - - - - 224
j- Structural Studies
Bridge No. 247 - Ramp A over |-294 -
Review Existing/Phase | Info, and Validate MBCR 16 18 34
Cursory Field Visit 16 16 32
Bridges Nos. 189/190 - |-294 over |-55 -
Review Existing/Phase | info, and Validate MBCR - 38 38
Inspection Planning & Prep - 56 56
Bridge Inspection - 104 104
Compile Inspection Data & Generate Tech Memo - 72 72
Bridge Nos. 259/260 - [-294 over Flagg Creek -
Review Existing/Phase | Info, and Validate MBCR - 30 30
Cursory Field Visit - 32 32
Culvert 247C (WC 17) -
Review Existing/Phase | Info, and Validate MCCR - 18 18
Culvert Inspection & Tech Memo - 50 50 100
Culvert 249C (WC 18) -
Review Existing/Phase | info, and Validate MCCR - 18 18
Culvert Inspection & Tech Memo - 50 50
Culvert at WC 20 -
Review Existing/Phase | Info, and Validate MCCR - 18 18
Cuivert Inspection & Tech Memo - 50 50
Culvert at WC 21 -
Review Existing/Phase | Info, and Validate MCCR - 18 18
Culvert Inspection & Tech Memo - 50 50
Culvert at WC 23 -
Review Existing/Phase | Info, and Validate MCCR - 18 18
Cursory Field Visit - 16 16
Retaining Walls (20,500 LF) -
Review Existing/Phase | Info, and Validate Wall Reports 40 48 40 40 168
Inspection of Walls to Remain & Tech Memos (4) - 40 168 208
Noise Abatement Walls (27,000 LF) -
Review Existing/Phase | Info, and Validate Wall Reports - 48 48 - - 96
subtotals 72 468 544 74 68 - - - - - - - 1,226
k. inabilty/INVEST Eval
Update PINS developed in Pre-Concept Sustainability Workshop -
Participate in corridor wide workshop led by DCM 16 16
Coordinate/review corridor wide 30% PINS developed by DCM 24 24
Deveiop and submit DSE specific 30% PINS based on corridor PINS 64 64
subtotals 104 - - - - - - - - - - - 104
. Suppl | Envir Studies
Review EED and environmental documents to validate potential issues 84 . 64
Review and validate wetland impacts within design section 40 40
Coordinate and support 404 and other environmental permit applications 80 80
Review and validate Phase 1 ESAs for property acquisitions 40 - 40
Prepare Phase 2 ESAs for 3 properties 108 - 108
Prepare Remedial Action Plans for 3 properties 168 - 168
subtotals 500 - - - - - - - - - . - 500
m. ITS/ATMAPDC & duct bank (by others)
ITS/ATM/IPDC design concepts will be prepared by i-17-4308 DSE - - - - - - - - - - - - -
subtotals - - - - - - - - - - - - -
n. Update Right of Way Requirements
Review and validate Retaining Wall vs. ROW analysis by Master Plan 40 64 104
Review and validate temporary construction easements 16 18 34
Review and validate AES Proposed ROW Plans 24 36 60
IROW Reporting by DCM - -
. subtotals 80 118 - - - - - - - - - - 198
Contract I-17-4298 Exhibit F-1 [%{SEnfdqattson
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EXHIBIT F-1
MANHOUR ESTIMATE - CONCEPT DESIGN VALIDATION

CONTRACT 1-17-4298
TRI-STATE TOLLWAY ROADWAY RECONSTRUCTION
1-65 RAMPS (M.P. 24.1) TO OGDEN AVENUE (M.P. 27.8)

Manhours
Is HA HBM ML BLA EC AM SE3 AF OR IM  Others Total
0. Permitting
Identify required permits for design section 16 40 56
Update DCM Permitting Matrix 8 24 32
Identify IGAs, utility and other agreements for design section 8 24 32
subtotals 32 88 - - - - - - - - - - 120
p. Aesthetics
Review and validate corridor wide aesthetic treatments 12 12 24
subtotals 12 12 - - - - - - - - - - 24
q. C pt Cost Esti Value Manag and Constructability Reviews
Review and validate 30% cost estimates (7 packages) 32 80 112
Review and validate AES utility relocation costs 16 48 64
Review Master Plan VMS and evaluate recommendations 16 40 56
Perform 30% constructability review - - 108 - 108
subtotals 64 168 - 108 - - - - - - - - 340
r. Concept Design Report Review Technical Memor
Memorandum Writing 42 86 128
Exhibits 180 60 240
Assemble and Submit 40 40 80
Address Comments 40 40 80
Final Technical Memo 24 40 64
subtotals 326 266 - - - - - - - - - - 592
C pt Design ion Manh y Table
Is H HBl M BL E A SE 2 Q I Other Tota
a. Data Collection 70 130 - - - - - - 200 - - - 400
b. Geometric Studies 402 402 - - - - - - - - - - 804
¢. Roadside Safety Analysis 288 - - - - - - - - - - - 288
d. Signing and Pavement Marking - - - - - - - - - 128 - - 128
e. Roadway Lighting C p - - - - - - 80 - - - - - 80
f. Drainage Studies 40 - - - 64 240 - - - - - - 344
g. Landscaping and Erosion Controi Concepts - - - 200 - - - - - - - - 200
h. Utility Interferences and Utility Services - 560 - - - - - - - - - - 560
i. Maintenance of Traffic 112 96 - - 16 - - - - - - - 224
J. Structural Studies 72 468 544 74 68 - - - - - - - 1,226
k. Sustainabilty/INVEST Evaluations 104 - - - - - - - - - - - 104
I | Envir Studies 500 - - - - - - - - - - - 500
m ITS/ATM/IPDC & duct bank {by others) - - - - - - - - - - - - -
n. Update Right of Way Requirements 80 118 - - - - - - - - - - 198
0. Permitting 32 88 - - - - - - - - - - 120
p. Aesthetics 12 12 - - - - - - - - - - 24
q. C pt Cost Estil Value Manag and Co ility Revi 64 168 - 108 - - - - - - - - 340
r. Concept Design Report Review T ical Memor 326 266 - - - - - - - - - - 592
Concept Design Totals 2,102 2,308 544 382 148 240 80 - 200 128 - - 6,132
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EXHIBIT F-2
MANHOUR ESTIMATE - I-294 MAINLINE PLANS, SPECIFICATIONS AND ESTIMATES

CONTRACT |-17-4298
TRI-STATE TOLLWAY ROADWAY RECONSTRUCTION
1-565 RAMPS (M.P. 24.1) TO OGDEN AVENUE (M.P. 27.8)

TranSystems/Hanson will prepare Contract Plans, Specifications and Estimates for the mainline reconstruction and widening of |-294 between the I-565 Ramp
(M.P. 24.1) and Ogden Avenue (M.P. 27.8) in accordance with the requirements of Exhibit F and the lllinois Tollway Design Section Engineer's Manual. The
design maybe broken into not more than eight (8) separate construction packages identified below:

Anticipated Contract Packages

1. [-55 Ramp A Bridge over |-294 (MP 24.1). Contract limits will include reconstruction/rehabilitation of Ramp A from Plaza 37 to Plainfieid Road and
reconstruction of Ramp N from the 1-294 gore to Plainfield Road.

2. Advance Noise and Retaining Walls (MP 24.1 to 26.4). Construction of proposed noise walls (23 locations) and proposed retaining walls (14 locations) in
advance of mainline construction packages. Work will include the box culvert extensions and repairs at Water Crossings 17, 18, 20 and 21).

3. Advance Noise and Retaining Walls (MP 26.4 to 27.8). Construction of proposed noise walls (11 locations) and proposed retaining walls (9 locations) in
advance of mainline construction packages. Work will include the box culvert extension at MP 26.7 {(WC 23).

4. 1-294 Widening and Reconstruction I-55 Ramps (MP 24.1) to Hinsdale Oasis (MP 25.0).

5. 1-294 Widening and Reconstruction Hinsdale Qasis (MP 25.0) to 47th Street (MP 26.4).

6. 1-294 Widening and Reconstruction 47th Street (MP 26.4) to Ogden Avenue (MP 27.8).

7. Reconstruction and Widening of -294 Bridges over I-55 (MP 23.3). This design work will be included in the mainline contract plans being prepared by
Contract |-17-4297. The scope of work will include structural plans (approach slab to approach slab) for the two bridges including Maintenance of Traffic on |-

55, 1-565 expressway work and underpass lighting under the new bridges.

8. FCWRD Sanitary Sewer Relocation (MP 24.1 to MP 27.4). Relocation and replacement of FCWRD sanitary sewers in advance of noise and retaining wall
construction.

Contract Plans, Specifications and Estimates will exclude the following design which will be performed by others:

Contract Exclusions
1. Modifications/repairs to Ogden Avenue bridge, 47th Street bridges, 55th Street and Ramp AB over Commonwealth Avenue bridges;

2. Replacement/relocation of the Pedestrian overpass;

3. Replacement of the BNSF RR bridge;

4. Removal of the Hinsdale Oasis structure and modifications to the Hinsdale Oasis parking lots and facilities;
5. Replacement of Plainfield Road bridge;

6. Additional Truck Parking site near Plaza 37 including access requirements to 1-294;

7. Roadway approaches to the 1-294 mainline bridges over I-55. The scope of work for I-17-4298 will include any necessary modifications to {-55 mainline and
Maintence of Traffic along i-55;

8. ITS/ATM/IPDC building design. The scope of work for I-17-4298 will include designing the underground duct packages along 1-294 and design of foundation
supports for ATM/ITS/DMS gantries and IPDC building foundation. Fiber optic cable will be installed as part of a separate design contract by others;

9. Toll plaza modifications to Plaza 37 (Joliet Road) are not anticipated.

10. Building demolition for newly acquired property;

11. Installation/relocation of temporary/advanced ITS assets prior to mainline construction;

12. Advanced pavement and shoulder rehabilitation or replacement and installation of mainline crossovers.

The PS&E work will include coordination with the adjacent 1-294 Design Section Engineers including staging and phasing of the work relative to the mainline
roadway reconstruction.

Contract I-17-4298 Exhibit F-2 TEM‘W éh
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EXHIBIT F-2g
MANHOUR ESTIMATE - 1-294 MAINLINE PLANS, SPECIFICATIONS AND ESTIMATES
CONTRACT 1-17-4298
TRI-STATE TOLLWAY ROADWAY RECONSTRUCTION
I-55 RAMPS (M.P. 24.1) TO OGDEN AVENUE (M.P. 27.8)
TranSystems/Hanson will perform Design Engineering Services for the development of Contract Plans, Specifications and Estimates for the reconstruction and widening of 1=

55 Ramp A Bridge over |-294 (MP 241 ) Contract limits will include reconstruction/rehabilitation of Ramp A from Plaza 37 to Plainfield Road and
reconstruction of Ramp N from the 1-294 gore to Plainfield Road.

Ramp A Bridge over |-294
Sheet Description Hrs/Sht - Sheets TS HA  HBM  MIL BLAA FC AM SE3 AF- OR TM Others Subtotal
A. |General Sheets
Title Sheet 8 1 8 - R - - - - . R . R 8
Index of Drawings 12 1 12 - R R - - R R R . . 12
General Notes 16 1 16 - . - - - - R R R . 16
Progress Schedule 32 1 32 - . . - - - - . . . . 32
Summary of Quantities (assume 300 Q's @ 50 Q's /sht) 24 6 144 - - - - - - - - - - 144
Schedule of Quantities 24 3 72 - - - - . . - - - - 72
Earthwork Summary 36 1 6 - - - - - - R - 36
Alignment, Ties and Benchmarks 16 1 16 - - - - - - - - 16
Existing Typical Sections 24 2 48 - - . - - - - R 48
Proposed Typical Sections - Mainline 40 6 240 - - - - - R - - . - 240
Proposed Typical Section - Details 40 3 120 - - - R R - - - R 120
IDOT Standards and Details 2 40 80 - - _- - = s == s 80
subtotals 66 824 - - 824
B. [Maintenance of Traffic Plans
General Notes 16 1 - - - 16 - - - - 16
Construction Staging Notes 28 1 - - - - 28 - - - - - - 28
Typical Sections - Prestage 24 1 - - - 24 - - - - - - 24
Typical Sections - Stage 1 24 3 - - - 72 - - - R - 72
Typical Sections - Stage 2 24 3 - - - 72 - - - - - - 72
Typical Sections - Stage 3 24 3 - - - 72 - - - - - 72
Temporary Pavement Details 36 2 - - 72 - - - - . R 72
Temporary Informational Signing Details 20 2 - - 40 - - . - . 40
MOT Plans - Prestage 24 [ - R 144 - - . R . 144
MOT Plans - Stage 1 (50 Scale) 24 6 - - 144 - - - - . 144
MOT Plans - Stage 2 (50 Scale) 24 6 - - 144 - - - - - - 144
MOT Plans - Stage 3 (50 Scale) 38 6 - 28 - - R . 228
TERS for MOT Stages (1 location; 2 sheets/location) 24 2 _ - - = - 8 - - 2 = = = = 4
subtotals 42 - 1,104 - - 1,104
C. [Civil Plans
Removal and Existing Conditions Plans (50 scale) 32 5 160 - - - . - - - - - - - 160
Roadway Plans (50 Scale) 36 5 180 - - - - - - - . R - - 180
Roadway Profiles (50 Scale) 16 5 80 - B B - - - - R - N N 80
Construction Details 40 4 160 - - - - - R . . R . - 160
Pavement Elevation and Jointing Plans (20 scale) 16 10 160 - B - - - - - - R R - 160
Grading Ptans (at Bridge Cones) 48 2 % - - - - = === - 96
subtotals 31 836 - - - - - - - - - - - 836
D. |Drainage and Utility Plans
Drainage Plans (50 Scale) 32 5 - - - 160 - - - - R 160
Drainage Profiles 16 5 - - - 80 - - - - - 80
Drainage Schedules 16 3 . . - 48 - R R R R 48
Drainage Detaits 24 3 - R - 72 - R . - . 72
Subsurface Drainage Plans 12 5 - - - 60 - - - - - 60
Temporary Drainage Plans 24 5 - - - 120 - - . R . . 120
Temporary Drainage Schedules 16 1 - - - 16 - . - - - - 16
Utility Matrix 16 1 - - - - . R R 16 - R R 16
utlty Plans 16 5 B ) ; . 80 - - - - 80
subtotals 33 - - 556 96 - 652
Landscaping, Erosion Control, Pavement Marking, Signing
E. |and Lighting Plans
Pavement Marking and Signing Plans 24 5 - - - - - - - - - 120 - 120
Sign Truss Details 24 . . - - - - . . . . . - R
Signing Schedules 24 2 - - - - . - - - - 48 - 48
Permanent Erosion Control and Fencing Plans 16 5 - - - 80 - - - - - - - - 80
Temporary Erosion Control Schedules 24 1 - - - 24 - - - - . R - . 24
Temporary Erosion Control - Sequence of Operations and Notes 24 1 - - 24 - - - - - - 24
Temporary Erasion Control Plans - General Overview 16 2 - - - 32 - - - - - - - 32
Temporary Erosion Control Plans - Stage 1 16 5 - - 80 - - - - - - - - 80
Temporary Erosion Control Plans - Stage 2 16 5 - - 80 - - - - - - - - 80
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EXHIBIT F-2g
MANHOUR ESTIMATE - |-294 MAINLINE PLANS, SPECIFICATIONS AND ESTIMATES
CONTRACT 1-17-4298
TRI-STATE TOLLWAY ROADWAY RECONSTRUCTION
1-55 RAMPS (M.P. 24.1) TO OGDEN AVENUE (M.P. 27.8)
TranSystems/Hanson will perform Design Engineering Services for the development of Contract Plans, Specifications and Estimates for the reconstruction and widening of 1=

55 Ramp A Bridge over 1-294 (MP 24.1). Contract fimits will include reconstruction/rehabilitation of Ramp A from Plaza 37 to Plainfield Road and
reconstruction of Ramp N from the 1-294 gore to Plainfield Road.

Ramp A Bridge over 1-294
Sheet Description Hrs/Sht Sheets TS HA HBM MIL BLAA FC AM SE3 AF OR TM Others Subtotal
I emporary Erosion Confrol Plans - Stage 3 16 5 - - - 80 - - - - - - - - 80
Temporary Erosion Confrol Details 24 2 - - - 48 - - - - - - - - 48
Soil Boring Plans 8 1 . - - 8 - - . R R R R R 8
Lighting General Notes, Schedule, Symbols and Legends 24 1 - - - - - - 24 - - - - - 24
Roadway Lighting Plans 32 5 - - - - - - 160 - - R - 160
Underpass Lighting 40 - - - - - - - - - - B - R -
Temporary Lighting Plans 32 5 - - - - - - 160 - - - - - 160
Wiring Diagram 28 1 - - - R 28 - - - - R 28
Panel Schedule 24 2 - - - - 48 - - - - - 48
Lighung Uetalls 12 2 B i ; R R 2% - . R R } 2
subtotals 50 - - 456 - 444 168 1,068
F. |Structural Plans
1-55 Ramp A Bridge over 1-294 (BN 247)
ABC/Bridge Type Study 64 - - 48 - - - - - - - - 112
Type, Size & Location Plans 56 3 112 - 56 - - R . R . R 168
General Plan and Elevation 48 1 48 - R - - R . . . . 48
General Notes and Index of Sheets 40 1 40 - - R - - - - - - 40
Total Bill of Material 24 1 24 - . . - - - - - - 24
Construction Staging 32 3 64 - 32 - - - R R R 96
Substructure Layout 48 1 4 R 44 - R R . R R 48
Substructure Typ. Sections 48 1 4 - - 44 - - . - - - - - 48
Limits and details of TERS (2 Abuts & Piers) 48 3 10 - - 134 - - - - - - - - 144
Pile Driving Records 16 3 - - - 48 B R - - - - - - 48
Substructure Removal Sheets 40 5 12 . 188 - . . . . . 200
Abutment Details, Closed Wall Abutment 54 8 32 - 400 - - . - - 432
Wingwall & Sections Details 54 4 16 - 200 - - - - - - 216
Pier Details 54 6 24 - 300 - - - - - - 324
Steel H-Pile Detail 24 1 - 24 . - - - - - 24
Framing Details 64 3 192 - - - - R - - 192
Girder Details 64 3 192 - - - - - - - - 192
Cross Frame & Diaphragms 64 2 128 - - - - - - 128
Camber & Top of Web 48 1 48 R R - R R R . R 48
Moment and Reaction Tables 48 1 48 - R - - - - R 48
Expansion Bearing Details 48 2 9% - - - - - - - 96
Top of Slab Elevations 56 4 24 - R - - R . 224
Top of Approach Slab Elevations - Includes Transition sheets 40 2 80 - - - - - - 80
Superstructure 48 3 144 - - - . R . - 144
Superstructure Details 48 3 194 - - - - - - 144
Diaphragm at Abutments 48 1 48 - . - - - - 48
Expansion Joint Details : 32 1 32 - - - - . . . . 32
Bar Splicer Details 24 1 24 - . R - . R . R R 24
Lighting Details 24 1 24 - . - - . - - R 24
Drainage scupper details 12 1 12 - - - - - - - - 12
Bridge Approach Slab Details 40 6 20 - - - . - - - - - - 240
Honng Logs Al r_ 8 - - _- - - - - - - - - _ B
subtotals 83 2158 - - 1,518 - - - - - - - - 3,676
G. |Cross Sections Hrslxs s
Cross Sections at 100 ft intervals 8 52 M6 - - - . R - - - - - - 416
Update Earthwork Management Plan at 60% & 95% design (@32
hrs/submittal) - 64 - - - R - - - - R - - 64
Cross Culverts and Critical Sections (2 xs) 8 2 % - - _- _ - = = = = = = _ 16
subtotals 54 49 - - - - - - - - - - - 496
H. |Contract Documents
Design Deviations and Corridor Criteria Exceptions 4298 to process deviations and exceptions under mainline contracts
Identify, prepare and process Design Deviations - - - B - - - - . . - - -
Identify and justify Corridor Criteria Exceptions . - - - - . - - - - - - -
Specifications
60% Submittal 160 - - R - - - R R R R R 160
90% Submittal 120 - - - - - R - - R - R 120
100% Submittai 40 - R R . R - . R . R . 40
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EXHIBIT F-2g
MANHOUR ESTIMATE - 1-294 MAINLINE PLANS, SPECIFICATIONS AND ESTIMATES
CONTRACT I-17-4298
TRI-STATE TOLLWAY ROADWAY RECONSTRUCTION
I-55 RAMPS (M.P. 24.1) TO OGDEN AVENUE (M.P. 27.8)
TranSystems/Hanson will perform Design Engineering Services for the development of Contract Plans, Specifications and Estimates for the reconstruction and widening of |-

55 Ramp A Bridge over 1-294 (MP 24.1). Contract limits will include reconstruction/rehabilitation of Ramp A from Plaza 37 to Plainfield Road and
reconstruction of Ramp N from the 1-294 gore to Plainfield Road.

Ramp A Bridge over -204

Sheet Description Hrs/Sht Sheets TS HA  HBM ML BLA. FC AM SE3 AF OR TM Others Subtotal

Desian Calculations

Barrier Warrant Analysis - - - . - - . . . . - - R

Drainage Calculations (1.0 miles at 115 hrs/mile) - - - - 115 - - - - - - - 115

Quantity Calculations

Civil, Drainage, MOT, Signing, Pavement Marking 292 - - - 80 - - - - . - . 372

Construction Cost Estimates

60% Submittal 116 - - . . - - - . . . . 116

90% Submittal 98 - - . - - . R . R - R 98

100% Submittai 40 - R - . R R - - R R R 40

Project Schedules

Design Scheduling % - - - - = e s s s 24
subtotals 890 - - - 195 - - - - - - - 1,085

I [3-D Modeling

3D Modeling for Civil, Drainage and Utilities 800 - - - - = = === 800

subtotals 800 - - - - - - - - - - - 800

J. {ESIS Part Il and INVEST
Prepare single Design Section ESIS Part Il during 60% PS&E

Undate and submit ESIS Part It at 95% PS%E Prepare as part of mainline coniract PS&E
Incorporate 30% PINS and sustainable practices into 60% 24 24
Develop and submit 60% PINS based on 30% DSE PINS 8 - - - - - - - - - 8
Incorporate 60% PINS and sustainable practices into 95% 8 - - - - - - - - - - - 8
Sustainability workshop during 95% PS&E 8 - . - - . - - - - - - 8
Develop and submit Y5% PINS based on 60% DSE PINS 4 - - - e e e e 4
subtotals 52 - - - - - - - - - - - 52
K. |Bid Phase Support
Prepare Confract Addenda (assume 2 addenda/contract @24
hrs/addendum) 40 - R - . R - - - R . R 40
Preconstruction Bid Meeting Support 32 - - - - - - - - - - - 32
Assist in preparing responses to bidder questions 32 - - - - - - - - - B - 32
Construction Bid review support 3% - - - - - - - - . . - 36
Analysis of Contractor Bids 8 - - - - - == e e 24
subtotals 164 - - - - - - - - - - - 164
L. JVMS and Constructability Review
Participate in 60% VYMS Workshop led by DCM
i:g:‘z;r?l (I\e/‘xsmbns, plans and presentation Participate as part of mainline contract PS&E
Evaluate VMS ldeas
Constructability Review (1 people x 40 hours per submittal)
60% Submittal - . - - 40 - - - - - - - 40
95% Submittal - - - . 40 - - . . R - R 40
Prepare Constructability Review Report - = = - 60 - - - - = - _- 80
subtotals - - - - 40 - - - - - - - 140

Manhour Summary
Ramp A Bridge over 1-294

GRAND TOTALS MHTotal Sheets IS HA HBM ML BLA FC AM SE3 AF OR TM Others Subtotal
A. General Sheets 824 66 824 - . - - . - B - f R R 824
B. Maintenance of Traffic Plans 1,104 42 - - - - 1,104 - - - - - - - 1,104
C. Civil Plans 836 31 836 - - . - - R - R - R - 836
D. Drainage and Utility Plans 652 33 - - - - 586 - - 9% - - - - 652

Landscaping, Erosion Control, Pavement Marking, Signing and
E. Lighting Plans 1,068 50 - - - 456 - - 444 - - 168 - - 1,068
F. Structural Plans 3,676 83 2158 - - 1,518 - - - - - - - - 3,676
G. Cross Sections 496 54 496 - - - - - - - - - - N 496
H. Contract Documents 1,085 - 890 - - - 195 - - - - - - - 1,085
I 3-D Modeling 800 - 800 - - - - - - - - - - - 800
J. ESIS Part Il and INVEST 52 - 52 - - - - - - - - - - - 52
K. Bid Phase Support 164 - 164 - - - - - - - - - - - 164
L. VMS and Constructability Review 140 - - - - - 4 - - - - - = - 140

TOTALS 10,897 359 6220 - - 1974 1995 - 444 9% - 168 - - 10,897
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EXHIBIT F-2a
MANHOUR ESTIMATE - 1-294 MAINLINE PLANS, SPECIFICATIONS AND ESTIMATES
CONTRACT I-17-4298

TRI-STATE TOLLWAY ROADWAY RECONSTRUCTION

I-55 RAMPS (M.P. 24.1) TO OGDEN AVENUE (M.P. 26.4) .
TranSystems/Hanson will perform Design Engineering Services for the development of Contract Plans, Specifications and Estimates for the Advance Noise and
Retaining Walls (MP 24.1 to 26.4). Construction of proposed noise walls (23 locations) and proposed retaining walls (14 locations) in advance of mainline
construction packages. Work will inciude the box culvert extensions and repairs at Water Crossings 17, 18, 20 and 21).

Advance Noise and Retaining walls (VP 24.1 to MP 26.4)
Sheet Description Hrs/Sht  Sheets TS HA HBM ML BLA FC AM SE3 AF OR - TM Others Subtotal
A. |General Sheets
Title Sheet 8 1 8 - . - - . . . . 8
JIndex of Drawings 12 1 12 - - - - - - - 12
General Notes 16 1 16 - - - - - - - - 16
Progress Schedule 32 1 32 - - - - - - - - - - 32
Summary of Quantities 24 5 120 - - - - - - . - - 120
Schedule of Quantities 24 6 144 - - - - R 144
Earthwork Summary 32 1 32 . - - . - . . 32
Alignment, Ties and Benchmarks (100 scale) 16 4 64 - - - - - - - - - 64
Existing and Proposed Typical Sections 48 5 240 - - - - - - - - - 240
IDOT Standards and Details 2| _ - D T S S S R .
subtotals 25 668 - - - 668
B. |Maintenance of Traffic Plans
General Notes 16 1 - - 16 - - - - - - 16
Construction Staging Notes 28 1 - 28 - - - - - - - - 28
Typical Sections - Stage 1 24 3 - 72 - - - - - - - - 72
MOT Details 36 2 . - - 72 - R - - R - R - 72
Temporary Informational Signing Details 40 1 - - - 40 - - - - - - - - 40
MU PIans - Stage 1 (U scale) 2 9 ; B R M6 - . - - e e - 216
subtotals 17 44 - - - - - - - - 444
C. [Civii Plans
Removal and Existing Conditions Plans 16 ] 72 - - - - 72 - - . 144
Roadway Plans (50 scale) 24 9 216 - - - - . R - - 216
Roadway Profiles (50 scale) 8 ] 72 - - - R - - - - - 72
Construction Details 40 1 40 - - - - . - - 40
Grading Plans (at Bridge Cones) K S . S S S . . S - .
subtotals 28 400 - - 72 472
D. |Drainage and Utility Plans
Drainage Plans (50 scale) 24 9 144 - - - 72 - - - - - - - 216
Drainage Profiles (50 scale) - separate NB and SB profiles 16 18 192 - - - 9% - - - - - - - 288
Drainage Schedules 24 8 120 - - 72 - - . - 192
Drainage Details 36 3 % - - - 72 - . - - 108
Junction Chambers (4 locations) 48 4 9% - - 96 - - - - 192
Fiber Optic Duct Bank Plans (50 scale) 40 9 - - - - 360 360
Fiber Optic Duct Bank Details 40 2 - - - - . - . 80 80
Utility Matrix 24 1 - . - - . R 24 - . 2
Utility Plans (50 scale) 8 9 _ - - - === A2 - s = 72
subtotals 63 588 - - - 408 - - 9% - - 40 - 1,532
Landscaping, Erosion Control, Pavement Marking, Signing
E. |and Lighting Ptans
Permanent Erosion Control and Fencing Plans (50 scale) 12 9 - - - 108 - - - - - - - - 108
Temporary Erosion Control Schedules 32 1 2 - - - - - - - - 32
Temporary Erosion Control - Sequence of Operations and Notes 24 1 - - 24 - - - - - - - 24
Temporary Erosion Control Plans - General Overview 16 3 48 - - - - - - - - 48
Temporary Erosion Control Plans - Stage 1 (50 scale) 16 9 - - - 144 - - - - - - - - 144
i emporary trosion Lontrot Letails 2 2 - - 48 - - - B - - - - 48
subtotals 25 404 - - - 404
F. JStructural Plans
Retaining Wall TS24.16R, SB
Wall Type Study 28 - - - - - - - - . - - 28
General Plan and Elevation 48 3 144 - - - - - - - - - - 144
General Notes, Index and Bill of Materials 16 1 16 - - - - - - - - - - 16
Substructure Layout and Limits of TERS 34 1 4 - - - - - - - - - 34
Wall Pan and Elevation 34 14 476 . - - - - 476
Wall Section and Details 34 2 68 R - R - R - R 68
Reinforcement Details kY| 1 4 - - - - - - - - - . 34
Drainage Details 16 1 16 - . . - - . - . - - 16
Boring Logs 4 5 20 - - - - - 20
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EXHIBIT F-2a
MANHOUR ESTIMATE - 1-294 MAINLINE PLANS, SPECIFICATIONS AND ESTIMATES

CONTRACT |-17-4298
TRI-STATE TOLLWAY ROADWAY RECONSTRUCTION
1-565 RAMPS (M.P. 24.1) TO OGDEN AVENUE (M.P. 26.4)
TranSystems/Hanson will perform Design Engineering Services for the development of Contract Plans, Specifications and Estimates for the Advance Noise and
Retaining Walls (MP 24.1 to 26.4). Construction of proposed noise walls (23 locations) and proposed retaining walls (14 locations) in advance of mainline
construction packages. Work will include the box culvert extensions and repairs at Water Crossings 17, 18, 20 and 21).

Advance Noise and Retaining Walls (VIP 24.1 to MP 26.4)
Sheet Description Hrs/Sht  Sheets TS HA  HBM ML BLA FC AM SE3 AF OR - TM Others Subtotal
Retaining Wall TS24.45R, SB
Wall Type Study 28 - - - - - - - - B N - 28
General Plan and Elevation 48 6 288 - - - - - - - - . . 288
General Notes, Index and Bill of Materials 16 1 16 - - . . . - - - . 16
Substructure Layout and Limits of TERS 34 1 34 - - - - - - - - 34
Wall Plan and Elevation 34 29 986 - . R - - - R 986
Wall Section and Details 34 2 68 - . - . - - - 68
Reinforcement Details 34 1 34 - - . . - - - 34
Drainage Details 16 1 16 - - - - - - - 16
Boring Logs 4 9 6 - - - - - - - - 36
Retaining Wall 7524 96R. SB )
Wall Type Study 28 - - - - - - - - - - - 28
General Plan and Elevation 48 2 9% - R R . R R - - R - R 96
General Notes, Index and Bill of Materials 16 2 32 - - - - . - - - - 32
Substructure Layout and Limits of TERS 34 2 68 - - - - - - - - 68
Wall Plan and Elevation 34 9 306 . - - - . 306
Wall Section and Details 34 3 102 . - - - - . 102
Reinforcement Details 34 1 34 - - . . 34
Drainage Details 16 1 16 . - - - - . . 16
Boring Logs 4 3 12 - - - R - - 12
Retaining Wall 7$25.32R, SB
Wall Type Study 8 - 24 - - - - - - 32
General Plan and Elevation 48 1 8 40 - - - - - - 48
General Notes, Index and Biil of Materials 16 1 4 - 12 - - - - - - 16
Substructure Layout and Limits of TERS 34 1 6 - - 28 - - - - - - - 34
Wall Plan and Elevation 34 5 30 - - 140 - - - - - - . 170
Wall Section and Details 34 1 6 - - 28 - - - - - - 34
Reinforcement Details 34 1 6 - . 28 . . - - . 34
Drainage Details 16 1 - 16 - - - - - 16
Boring Logs 4 2 8 - - - - 8
Retaining Wall 7S25.39R, SB
Wall Type Study 8 24 - - - - - - 32
General Plan and Elevation 48 1 8 40 - . - R - - 48
General Notes, Index and Bill of Materials 16 1 4 12 - - - . - - 16
Substructure Layout and Limits of TERS 34 1 6 - 28 - - - . . - 34
Wall Plan and Elevation 34 2 12 - 5 - - - - - . R 68
Wall Section and Details 34 1 6 - 2 - - - - - - . 34
Reinforcement Details 34 1 6 - 28 . . R - - - - 34
Drainage Details 16 1 - - - 16 - - - - - - - - 16
Boring Logs 4 1 R R 4 - R R R R - - R 4
Retaining Wall T$25.64R, SB :
Wall Type Study 8 - - 24 - - - - - - - - 32
General Plan and Elevation 48 2 16 - - 80 - - - - - - R 96
General Notes, Index and Bill of Materials 16 1 4 12 - - - 16
Substructure Layout and Limits of TERS 34 1 6 28 - - - 34
Wall Plan and Elevation kY 9 54 252 - . - . - - - - 306
Wall Section and Details 34 1 [ 28 - - - . . . - - 34
Reinforcement Details 34 1 6 28 - - - - - . - 34
Drainage Details 16 1 - 16 - - - - - - 16
Boring Logs 4 3 . 12 - - - - - 12
Retaining Wall TS25.88R, SB
Wall Type Study 8 - 24 - - - - - - - . 32
General Plan and Elevation 48 1 8 - 40 - . - . . - 48
General Notes, Index and Bill of Materials 16 1 4 - 12 - - - - - 16
Substructure Layout and Limits of TERS 34 1 6 - - 28 - - - - - 34
Wall Plan and Elevation 34 5 30 - - 140 - . . - . 170
Wall Section and Details 34 1 6 - - 28 - - . . - 34
Reinforcement Details 34 1 6 - 28 - - - - . - 34
Drainage Details 16 1 - 16 - - - - - - 16
Boring Logs 4 2 8 - - - R . - 8
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EXHIBIT F-2a
MANHOUR ESTIMATE - 1-294 MAINLINE PLANS, SPECIFICATIONS AND ESTIMATES
CONTRACT I-17-4298

TRI-STATE TOLLWAY ROADWAY RECONSTRUCTION

I-55 RAMPS (M.P. 24.1) TO OGDEN AVENUE (M.P. 26.4) .
TranSystems/Hanson will perform Design Engineering Services for the development of Contract Plans, Specifications and Estimates for the Advance Noise and
Retaining Walls (MP 24.1 to 26.4). Construction of proposed noise walls (23 locations) and proposed retaining walls (14 locations) in advance of mainline
construction packages. Work will include the box culvert extensions and repairs at Water Crossings 17, 18, 20 and 21).

Advance Noise and Retaming Walls (VP 24.1 to MP 26.4)

Sheet Description Hrs/Sht  Sheets TS HA  HBM ML BLA FC AM SE3 AF OR TM Others Subtotal
Retaining Wall T$26.08R, SB .
Wall Type Study 8 - - 2 - - - - . - R - 32
General Plan and Elevation 48 3 24 - - 120 - - - - R . . 144
General Notes, Index and Bill of Materials 16 1 4 - - 12 - - - - . . . - 16
Substructure Layout and Limits of TERS 34 1 6 - - 28 - - - - - - - 34
Wall Plan and Elevation 4 16 9% - . 448 R - - - - R - 544
Wall Section and Details 34 2 12 - - 56 - - R - - 68
Reinforcement Details 34 1 6 - - 28 . . . . . . . 34
Drainage Details 16 1 - - - 16 . - - - - R - 16
Boring Logs 4 5 - - - 20 - - - - - - 20
Retaining Wall T$24.18R, NB
Wall Type Study 2 - - - - - - - - - N - 28
General Plan and Elevation 48 2 9% - - - - - - - - . 96
General Notes, Index and Bill of Materials 16 1 16 - - - . - - . . . - 16
Substructure Layout and Limits of TERS 34 1 4 - - - - - - - - - 34
Wall Plan and Elevation 34 6 204 - - - - R - - 204
Wall Section and Details 34 1 4 - - - - - - - - - 34
Reinforcement Details 34 1 4 - - - - - - - - - - 34
Drainage Details 16 1 16 - - R - - R - R R R 16
Boring Logs 4 2 8 - R R - R - R R R 8
Retaining Wall TS24.95R, NB
Wall Type Study 28 - R . - - - - - - - - 28
General Plan and Elevation 48 2 9% - - R - - - B R . - - 96
General Notes, Index and Bill of Materials 16 1 16 - - - - - - - - - - 16
Substructure Layout and Limits of TERS 34 1 - - - - - - - - - - 34
Wall Plan and Elevation 34 9 306 - - - - - . - - 306
Wall Section and Details 34 2 68 - - - - - - - - - 68
Reinforcement Details 34 1 34 - . . - . . . 34
Drainage Details 16 1 16 - - - R . R - - R 16
Boring Logs 4 3 12 - - - - - - - - - 12
Retaining Wall T$25.25R, NB
Wall Type Study 8 - 24 - - - - - - 32
General Plan and Elevation 48 2 16 - - 80 - - - - - . 96
General Notes, Index and Bill of Materials 16 1 4 - - 12 - - - - - 16
Substructure Layout and Limits of TERS 34 1 6 - - 28 - - - - - 34
Wall Plan and Elevation 34 6 % - - 168 . - - - R 204
Wall Section and Details 34 1 6 - - 28 - - - - . 34
Reinforcement Details 34 1 6 - - 28 - - - - - 34
Drainage Details 16 1 - - - 16 - - - - - - 16
Boring Logs 4 2 - - - 8 - - - . R 8
Retaining Wall TS25.35R, NB
Wall Type Study 8 - - 24 - - - - - - 32
General Plan and Elevation 48 1 8 - 40 - - . . . . 48
General Notes, Index and Bill of Materials 16 1 4 - 12 - - - - - R 16
Substructure Layout and Limits of TERS 34 1 6 - 28 - - - - - . R 34
Wall Plan and Elevation 34 5 30 - . 140 - - - - - - - 170
Wall Section and Details 34 1 6 - 2 - - - R - - - 34
Reinforcement Details 34 1 6 - 28 - - - - - R - 34
Drainage Details 16 1 - - 16 R - R - - . . 16
Boring Logs 4 2 - . 8 - - - - - R - - 8
Retaining Wall TS25.51R, NB
Wall Type Study 64 - - - R . - - - - - - 64
General Plan and Elevation 48 9 432 - - - - - - R - - 432
General Notes, Index and Bill of Materials 16 1 16 - - - - - - - - - - 16
Substructure Layout and Limits of TERS 34 1 4 - - - - - - - - 34
Wall Plan and Elevation 34 48 1632 - - - - - - - - 1632
Wall Section and Details 34 3 102 - - - - - - R 102
Reinforcement Details 34 1 34 - - - . - - . - . 34
Drainage Details 16 1 16 - . R - - - R - 16
Boring Logs 4 15 60 - - - - - - - 60
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EXHIBIT F-2a
MANHOUR ESTIMATE - |-294 MAINLINE PLANS, SPECIFICATIONS AND ESTIMATES

CONTRACT (-17-4298
TRI-STATE TOLLWAY ROADWAY RECONSTRUCTION
1-55 RAMPS (M.P. 24.1) TO OGDEN AVENUE (M.P. 26.4)
TranSystems/Hanson will perform Design Engineering Services for the development of Contract Plans, Specifications and Estimates for the Advance Noise and
Retaining Walls (MP 24.1 t0 26.4). Construction of proposed noise walls (23 locations) and proposed retaining walls (14 locations) in advance of mainline
construction packages. Work will include the box culvert extensions and repairs at Water Crossings 17, 18, 20 and 21).

Advance Noise and Retaining Walls (VP 24.1 to MP 26.4)
Sheet Description Hrs/Sht  Sheets TS HA HBM ML BLA FC AM SE3 AF OR TM Others Subtotal
INoise Abatement Wall PR-TS24.10N, SB ]
General Plan and Elevation 48 1 - - 48 - - - - - - - - R 48
General Notes, Index and Bill of Materials 26 1 - - 26 - - - - - - - - - 26
Boring Logs 4 2 - - 8 - - . - - - - . . 8
Noise Abatement Wall PR-TS24.15N, SB :
General Plan and Elevation 48 2 - - 96 - - - - - - - - . 96
General Notes, Index and Bill of Materials 26 1 - - 26 - - - - - - - - - 2
Noise Abatement Wall PR-TS24.39N, SB )
General Plan and Elevation 48 1 - - 48 - - - - - - - - - 48
General Notes, Index and Bill of Materials 26 1 - - 26 - - - - - - - - - 26
Boring Logs 4 1 - - 4 - - - - - - - - - 4
Noise Abatement Wall PR-TS24.40N, SB
General Plan and Elevation 48 1 - - 48 - - - - - - E B . 48
General Notes, Index and Bill of Materials 26 1 - - 26 - - - - - - - - - 26
Boring Logs 4 1 - - 4 - - - - - - - R - 4
Noise Abatement Wall PR-TS24.45N, SB N
General Plan and Elevation 48 3 - - 144 - - R - R - R - R 144
General Notes, Index and Bill of Materials 26 1 - - 26 - - - - - - - - - 26
Noise Abatement Wall PR-TS24.90N, SB .
General Plan and Elevation 48 2 - - 96 - - - - - - - - - 96
General Notes, Index and Bill of Materials 26 1 - - 26 - - - - - . - - . 2%
Boring Logs 4 1 - - 4 - - - R R . . - - 4
Noise Abatement Wall PR-TS25.15N, SB -
General Plan and Elevation 48 1 - - 48 - - - - - - - B B 48
General Notes, Index and Bill of Materials 26 1 - - 26 - - - - - - - - - 2%
Boring Logs 4 5 - - 20 - - - - - - - - - 20
Noise Abatement Wall PR-7$25.40N, SB -
General Plan and Elevation 48 1 - - 48 - - - - - - - - - 48
General Notes, Index and Bill of Materials 26 1 - - 26 - - - - - - - - - 2
Noise Abatement Wall PR-TS25.45N, SB -
General Plan and Elevation 48 1 R - 48 - - - - - R - . . 48
General Notes, Index and Bill of Materials 26 1 - - 26 - - - - - - - - - 2
Boring Logs 4 4 - - 16 - - - - - - - - 16
Noise Abatement Wall PR-TS25.65N, S8 -
General Plan and Elevation 48 1 - - 48 - - - - - - - - - 48
General Notes, Index and Bill of Materials 26 1 - - 26 - - - - - - - - - 26
Noise Abatement Wall PR-TS25.80N. SB -
General Plan and Elevation 48 1 - - 48 - . - - - - . - - 48
General Notes, Index and Bill of Materials 26 1 - - 26 - - - - - - - - - 26
Boring Logs 4 2 B - 8 - - - R . - - - - 8
Noise Abatement Wall PR-TS25.90N, SB -
General Plan and Elevation 48 1 - - 48 - - - - - - - - - 48
General Notes, Index and Bill of Materials 26 1 - - 26 - - - - - - - - - 2
Noise Abatement Wall PR-TS25.95N, SB -
General Plan and Elevation 48 1 - . 48 - - . . - - - - - 48
General Notes, Index and Bill of Materials 26 1 . - 2 - . . - - - . . . 2
Boring Logs 4 2 - - 8 - - . - - - R . R 8
Noise Abatement Wall PR-TS26.10N, SB -
General Plan and Elevation 48 2 - - 96 - - - - - - - - - 96
General Notes, Index and Bill of Materials 26 1 - - 26 - - - - - - - - - 26
Noise Abatement Wall PR-TS26.35N, SB .
General Plan and-Elevation 48 1 - - 48 - - - - .. . - - 48
General Notes, Index and Bill of Materials 26 1 - - 26 - - - - - - - - - 26
Boring Logs 4 2 - - 8 - - - - - - - - - 8
Noise Abatement Wall PR-TS23.35N, NB -
General Plan and Elevation 48 2 - - 96 - - - - - - - - - 96
General Notes, Index and Bill of Materials 26 1 - - 2 - - - - - - - - - 26
Boring Logs 4 4 - - 16 - - - - - - - - - 16
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EXHIBIT F-2a
MANHOUR ESTIMATE - 1-204 MAINLINE PLANS, SPECIFICATIONS AND ESTIMATES

CONTRACT [-17-4298
TRI-STATE TOLLWAY ROADWAY RECONSTRUCTION
I-55 RAMPS (M.P. 24.1) TO OGDEN AVENUE (M.P. 26.4)
TranSystems/Hanson will perform Design Engineering Services for the development of Contract Plans, Specifications and Estimates for the Advance Noise and
Retaining Walls (MP 24.1 to 26.4). Construction of proposed noise walls (23 locations) and proposed retaining walls (14 locations) in advance of mainline
construction packages. Work will include the box culvert extensions and repairs at Water Crossings 17, 18, 20 and 21).

Advance Noise and Retaining Walls (VP 24.1 to MP 26.4)
Sheet Description Hrs/Sht  Sheets TS HA  HBM ML BLA FC AM SE3 AF OR TM Others Subtotal
Noise Abatement Wall PR-TS24.40N, NB -
General Plan and Elevation 48 1 - - 48 . . . . . - . . . 48
General Notes, Index and Bill of Materials 26 1 - - 26 - - - - - - - - R 2
Boring Logs 4 1 - - 4 - - - - - - - - - 4
Noise Abatement Wall PR-TS24.44N, NB R
General Plan and Elevation 48 1 - - 43 - - - - - - - - - 48
General Notes, Index and Bill of Materials 26 1 - - 26 - - - - - - - - - 26
Boring Logs 4 2 - - 8 - - - - - - - R - 8
Noise Abatement Wall PR-TS24 45N, NB -
General Plan and Elevation 48 3 - - 144 - - - - - - - - - 144
General Notes, Index and Bill of Materials 26 1 - - 26 - - - - - - - - - 26
Boring Logs 4 8 - - 32 - - - - - - - - - 32
Noise Abatement Wall PR-TS25.15N, NB -
General Plan and Elevation 48 2 - - 96 - - - . - - - - - 96
General Notes, Index and Bill of Materials 26 1 - - 26 - - - - - - - - - 26
Boring Logs 4 4 - - 16 - - - - - - - - - 16
Noise Abatement Wall PR-TS25.35N, NB - .
General Plan and Elevation 48 1 B - 48 - - - - . . . - - 48
General Notes, Index and Bill of Materials 26 1 - - 26 - - - - - - - - - 26
Noise Abatement Wall PR-TS25.45N, NB -
General Plan and Elevation 48 1 - - 48 - - - - - - - - - 48
General Notes, Index and Bill of Materials 26 1 - - 26 - - - - - - - - - 26
Boring Logs 4 2 - - 8 - - - - - - - - - 8
Noise Abatement Wall PR-TS25.50N, NB -
General Plan and Elevation 43 5 - - 240 - - - - - - - - - 240
General Notes, Index and Bill of Materials 26 1 - - 26 - - - - - - - - - 26
General Noise Wall Details and Supplemental Section Views 28 7 - - 196 - - - - - - - - - 196
Culvert 247C Water Crossing 17
Design - - - - 48 - - - - - - - 48
General Plan and Elevation 44 2 - - - - 88 - . . - - - . 88
General Notes, Index and Bill of Materials 14 1 - - 14 - - - - . . 14
Construction Staging 30 1 - - 30 - - - - - - 30
Repairs and Reinforcement Plan and Elevation 30 2 - 60 - - - - . 60
Reinforcement Details 44 2 - 88 - - - - - - - 88
Temporary Sheets, Misc Details 24 1 - 2% - - - . R R 2
Boring Logs 6 1 - 6 . - - 6
Culvert 249C Water Crossing 18
Design - - 60 - - - - - - - - - 60
General Plan and Elevation 44 2 - - 88 - - - - - - - - - 88
General Notes, Index and Bill of Materials 14 1 - 14 - - - - - - . - 14
Construction Staging 30 2 - - 60 - - - - - - - - . 60
Repairs and Reinforcement Plan and Elevation 30 2 . - 60 - - - - . - - 60
Reinforcement Details 44 3 - - 132 - - - - - - - 132
Temporary Sheets, Misc Details 24 2 - - 48 - R - - R R - 48
Boring Logs 6 1 - - [ . . R - R - 6
Culvert at Water Crossing 20
Design - - 60 - - - - - - - - - 60
General Plan and Elevation 44 1 - - A - - - - - - . - R 44
General Notes, Index and Bill of Materials 14 1 - 14 - . . . - 14
Repairs, Wingwall and Gabion Details 35 5 - 175 - - - - - . 175
Temporary Sheets, Misc Details 24 2 - 48 . . . . - - 48
Boring Logs 6 1 6 - . . - - 6
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EXHIBIT F-2a
MANHOUR ESTIMATE - |-294 MAINLINE PLANS, SPECIFICATIONS AND ESTIMATES

CONTRACT [-17-4298
TRI-STATE TOLLWAY ROADWAY RECONSTRUCTION
I-55 RAMPS (M.P. 24.1) TO OGDEN AVENUE (M.P. 26.4)
TranSystems/Hanson will perform Design Engineering Services for the development of Contract Plans, Specifications and Estimates for the Advance Noise and

Retaining Walls (MP 24.1 to 26.4). Construction of proposed noise walls (23 locations) and proposed retaining walls (14 locations) in advance of mainline
construction packages. Work will include the box culvert extensions and repairs at Water Crossings 17, 18, 20 and 21).
'Advance Noise and Retaining walls (MP 24.1 to MP 26.4)

Sheet Description Hrs/Sht  Sheets TS HA HBM ML BLA FC AM SE3 AF OR TM Others Subtotal
Culvert at Water Crossing 21 B
Design - - - 48 - - - - - - - - 48
General Plan and Elevation 44 1 - - - 44 - - - - - - - - 44
General Notes, Index and Bill of Materials 14 1 - - - 14 - - - - - - - - 14
Construction Staging 32 1 - - - 32 - - - - R R - - 32
Repairs and Reinforcement Plan and Elevation 30 3 - - - 90 - - - - - - - - 90
Reinforcement Details 44 2 - - - 88 - - - - - . - - 38
Temporary Sheets, Misc Details 24 1 - - - 24 - - - - - - . R 24
BOfINg LOgS 6 1 : : : 6 - N - - 8
subtotals 477 7098 - 3501 3178 358 - - - - - - - 14,135
G. |Cross Sections Hrslxs  xs
Cross Sections at 100 ft intervals 4 121 484 - - - - - . . . . . - 484
Cross Culverts and Critical Sections (20 xs) 4 20 80 - - - - - - - - - - - 80
Update Earthwork Management Plan at 60% & 95% design (@32
nrs/submittal) - % - - - = = = 2 2 = = = 64
subtotals 141 628 - - - - - - - - - B - 628

H. [Contract Documents
Design Deviations and Corridor Criteria Exceptions 4298 fo process deviations and exceptions under mainline contracts

ldentify, prepare and process Design Deviations . - . . - - R - - R R . -
ldentify and justify Corridor Criteria Exceptions R - R - R - R - - - R R -
Specifications

60% Submittal 160 - - B - - - - - - - - 160
90% Submittal 120 - - - - - B - . - - - 120
100% Submittal 60 - - - - " 5 - . . . - 60
Desian Calculations -
Barrier Warrant Analysis - - - - - - R B . - - R -
Drainage Calculations (1.3 miles at 115 hrs/mile) 150 - - - - - . . . N - - 150
Quantity Calculations -
Civil, Drainage, MOT 300 - - - - - - - - N - - 300
Construction Cost Estimates -
60% Submittal 120 - - . . - - - - - - - 120
90% Submittal 100 - B R - - - - - - R R 100
100% Submittal 40 - - - - - - - - - - R 40
Project Schedules R
Design Scheduling T S 24
subtotals 1074 - - - - - - - - - - - 1,074
I |3-D Modeling
3L Modeng Tor Uivil, Urainage and UUIies 340 - ; : : N R ; ; i} : : 340
subtotals 340 - - - - - - - - - - - 340
J. |ESIS Part Il and INVEST
Prepare single Design Section ESIS Part Il during 60% PS&E -
Update and submit ESIS Part Il at 95% PS%E Prepare as part of mainline contract PS&E
Incorporate 30% PINS and sustainable practices into 60% 24 24
Develop and submit 60% PINS based on 30% DSE PINS 8 - . . . . . . . . . . 8
Incorporate 60% PINS and sustainable practices into 95% 8 - - B . R - - - - - . 8
Sustainability workshop during 95% PS&E 8 - - - - - - - R - - - 8
Develop and submit 95% PINS based on 60% DSE PINS 4 - e e e 4
subtotals 52 - - - - - - - - - - - 52
K. |Bid Phase Support
Prepare Contract Addenda (assume 2 addenda/contract @24
hrs/addendum) 40 - - . - R - - - - - . 40
Preconstruction Bid Meeting Support 32 - - - - - - - - - - - 32
Assist in preparing responses to bidder questions 32 - - - - - - - R - - - 32
Construction Bid review support 24 - - - - - - - - - - - 24
Analysis of Contractor Bids 8 - - s e e e e e e 24
subtotals 152 - - - - - B - - - - - 152
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EXHIBIT F-2a
MANHOUR ESTIMATE - |-294 MAINLINE PLANS, SPECIFICATIONS AND ESTIMATES

CONTRACT -17-4298
TRI-STATE TOLLWAY ROADWAY RECONSTRUCTION
1-55 RAMPS (M.P. 24.1) TO OGDEN AVENUE (M.P. 26.4)
TranSystems/Hanson will perform Design Engineering Services for the development of Contract Plans, Specifications and Estimates for the Advance Noise and
Retaining Walls (MP 24.1 to 26.4). Construction of proposed noise walls (23 locations) and proposed retaining walls (14 locations) in advance of mainiine
construction packages. Work will include the box culvert extensions and repairs at Water Crossings 17, 18, 20 and 21).
Advance Noise and Retaining Walls (VP 24.1 to MP 26.4)
Sheet Description Hrs/Sht ~ Sheets TS HA  HBM ML BLA FC AM SE3 AF OR TM Others Subtotal
L. JVMS and Constructability Review I
Participate in 60% VMS Workshop led by DCM
::t:‘:,adr?/:;sh it plans and presentation Participate as part of mainline contract PS&E
Evaluate VMS Ideas
Constructability Review (1 people x 40 hours per submittal)

60% Submittal - - - - 40 - - - - R - . 40

95% Submittal - - - - 40 - - - - . - - 40

Prepare Constructability Review Report —_— = s - 80 - - - = - 50

subtotals - - - - 140 - - - - - - - 140

Manhour Summary
Advance Noise and Retaining Walls (MP 24.1 to MP 26.4)

GRAND TOTALS MHTotal Sheets IS HA HBM ML BLA FC AM SE3 AF OR TM Others Subtotal

A. General Sheets 668 25 668 - - - - - - - - - - 668

B. Maintenance of Traffic Plans 444 17 - - - 444 - - - - - - - - 444

C. Civil Plans 472 28 400 - - - - - - - 2 - - - 472

D. Drainage and Utility Plans 1,632 63 588 - - - 408 - - 9% - - 440 - 1,632
Landscaping, Erosion Control, Pavement Marking, Signing and

E. Lighting Plans 404 25 . - - 204 - - - - - 404

F. Structural Plans 14,135 477 7,098 - 3501 31178 358 - - - - 14,135

G. Cross Sections 628 141 628 - - - - - - - - 628

H. Contract Documents 1,074 1074 - - - - - - - - - - - 1,074

. 3-D Modeling 340 340 - - - - - - - - - - - 340

J. ESIS Part Il and INVEST 52 52 - - - . - - - . . R - 52

K. Bid Phase Support 152 152 - - - - - - - R . . R 152

L. VMS and Constructability Review 140 - - . S S S S 140

TOTALS 20,041 776 11,000 - 3501 4026 906 - - 9% 72 - 40 - 20,041
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EXHIBIT F-2b
MANHQUR ESTIMATE - 1-294 MAINLINE PLANS, SPECIFICATIONS AND ESTIMATES
CONTRACT 1-17-4298
TRI-STATE TOLLWAY ROADWAY RECONSTRUCTION
1-65 RAMPS (M.P. 24.1) TO OGDEN AVENUE (M.P. 27.8)

TranSystems/Hanson wiil perform Design Engineering Services for the development of Contract Plans, Specifications and Estimates for the Advance Noise and Retaining

Walls (MP 26.4 to MP 27.8). Construction of proposed noise walls (11 locations) and proposed retaining walls (9 locations) in advance of mainline construction packages.
Work will include the box culvert extension at MP 26.7 (WC 23).

Rdvance Noise and Retaining Walls (MP 264 t MP 27.8)
Sheet Description Hrs/Sht  Sheets TS HA HBM ML BLA FC AM SE3 AF OR TM Others Subtotal
A. [General Sheets
Title Sheet 8 1 . 8 . . - - - . . . . . 8
JIndex of Drawings 12 1 R 12 . R - E - - - - . . 12
General Notes 16 1 - 16 - - R R . - - - - - 16
Progress Schedule 32 1 - 32 - - - - . . - . . . 32
Summary of Quantities 24 5 . 120 - R - - - . R R - R 120
Schedule of Quantities 24 3 - 72 . . . . - - - - - - 72
Earthwork Summary 32 1 - 32 - - - R . - - - R - 32
Alignment, Ties and Benchmarks {100 scale) 16 3 . 48 - - B - - - - - - - 48
Existing and Proposed Typical Sections 48 5 . 240 - - - - N . - - - - 240
IDOT Standards and Details 2 I S S S ST T
subtotals 2 - 580 - - - - - - - - - 580
B. |Maintenance of Traffic Plans
General Notes 16 1 - 4 12 - - - - R - - . . 16
Construction Staging Notes 28 1 - 4 2% - . R R - - - - B 28
Typical Sections - Stage 1 24 3 - 24 48 - - . - - - - - - 72
MOT Details 36 2 - 12 64 - - - - - . . . . 76
Temporary Informational Signing Details 20 1 - 4 16 - . . - - - - - - 20
MU} Mians - Stage 1 (5U scale) 2% 6 - 24 120 - S e e e e 144
subtotals 4 - 72 284 - - - - - - - - - 356
C. |Civil Plans
Removal and Existing Conditions Plans 16 6 48 - - - - . . 48 - - - 9%
Roadway Plans (50 scale) 24 6 144 . - - - . . . . . . 144
Roadway Profiles (50 scale) 8 [ 48 - - . - - - - - - - 48
Construction Details 40 1 40 - R - R . . - - . - 40
Grading Plans (at Bridge Cones) By - - - - - - = = e e e e -
subtotals 9 - 280 - - - - - - 43 - - - 328
D. |Drainage and Utility Plans
Drainage Plans (50 scale) 24 [ 24 - . - - 120 - . . . - R 144
Drainage Profiles (50 scale) - separate NB and SB profiles 16 12 24 - - - - 168 - - - - - . 192
Drainage Schedules 24 6 24 - - - . 120 - - - - - - 144
Drainage Details 36 3 12 - - - - 9% - . - - - - 108
Junction Chambers (4 locations) 48 4 192 - - - - - - R - - - 192
Fiber Optic Duct Bank Plans (50 scale) 40 6 - - - - - - . - - - 240 240
Fiber Optic Duct Bank Details 40 2 - - - - - - - - - - 80 80
Utility Matrix 24 - - - - - . . 2% - - - - 24
utiliy M1ans (oU scale) 8 6 - ; R ; R T ' e 48
subtotals 46 276 - - - - 504 - 2 - - 320 - 1,172
Landscaping, Erosion Control, Pavement Marking, Signing
E. Jand Lighting Plans
Permanent Erosion Control and Fencing Plans (50 scale) 12 6 - - - - - - 72 - - - - - 72
Temporary Erosion Control Schedules 32 1 . - - - - . 32 - - - - - 32
Temporary Erosion Control - Sequence of Operations and Notes 24 1 - - - - - - 24 - - - - - 24
Temporary Erosion Control Plans - General Overview 16 2 - - - - - - 2 - - - - - 32
Temporary Erosion Control Plans - Stage 1 (50 scale) 16 6 - - - - - - 9% - - - - - 96
1 emporary Erosion Lontrol Uetalis 24 2 . R R R R R 48 - R - - - 48
subtotals 8 - - - - - - 304 - - - - - 304
F. |Structural Plans
Retaining Wall TS26.66R, SB
Wall Type Study - 64 - - - . - - - - - - 64
General Plan and Elevation 48 3 . 144 . R - R - . . - - - 144
General Notes, Index and Bill of Materials 16 1 - 16 - - - - - . - - - - 16
Substructure Layout and Limits of TERS kY| 1 - U - - - - - N . . - - 34
Wall Plan and Elevation Y| 14 - 476 - N . - - - . . R B 476
Wall Section and Details 34 2 . 68 - - - . . . - - - - 68
Reinforcement Details 34 1 . 34 - R - R - - - - - - 34
Drainage Details 16 1 - 16 . - - - - . - . - - 16
Boring Logs 4 5 - - - . - - - - 20 - - - 20
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EXHIBIT F-2b
MANHOUR ESTIMATE - 1-294 MAINLINE PLANS, SPECIFICATIONS AND ESTIMATES
CONTRACT I-17-4298
TRI-STATE TOLLWAY ROADWAY RECONSTRUCTION
1-55 RAMPS (M.P. 24.1) TO OGDEN AVENUE (M.P. 27.8)

TranSystems/Hanson will perform Design Engineering Services for the development of Contract Plans, Specifications and Estimates for the Advance Noise and Retaining

Walls (MP 26.4 to MP 27.8). Construction of proposed noise walls (11 locations) and proposed retaining walls (9 locations) in advance of mainline construction packages.
Work will include the box culvert extension at MP 26.7 (WC 23).

Advance Noise and Retaining Walls (MFWMPW.S)
Sheet Description Hrs/Sht Sheets TS HA HBM ML BLA FC AM SE3 AF OR TM Others Subtotal
Retaining Wall TS27.00R, SB
Wall Type Study 32 - R - - R - R R R 32
General Plan and Elevation 48 4 - 192 - - - - - - - - - 192
General Notes, Index and Bill of Materials 16 1 - 16 N - R - . . - - . 16
Substructure Layout and Limits of TERS 34 1 - 34 - - - . . R - - R 34
Wall Plan and Elevation M 18 - 612 - . . - R - . R - 612
Wall Section and Details k'] 2 . 68 - - R - R - - - - 68
Reinforcement Details M 1 - kL - - - - - - - - - M
Drainage Details 16 1 - 16 - - - - - - - - - 16
Boring Logs 4 6 - R - R - . .. R 2% - R R 2
Retaining Wall 7827 40R, SB
Wall Type Study - 8 2 - - . - - - R - 32
General Plan and Elevation 48 1 - 8 40 - . - - . . . . . 48
General Notes, Index and Bill of Materials 16 1 - 4 12 - - - - - - - - - 16
Substructure Layout and Limits of TERS 34 1 - 6 28 - - - - - - - - . 34
Wall Plan and Elevation kY 3 . 18 84 - - - . - - - - - 102
Wall Section and Details u 1 - 6 2% - - - R R - - - - 34
Reinforcement Details Y| 1 - [ 28 - - - - - - - - . 34
Drainage Details 16 1 - 8 16 - - - R - - - - - 2%
Retaining Wall TS27.64R, SB
Wall Type Study - 8 2% - - - . . - - - - 32
General Plan and Elevation 48 1 - 8 40 - - - . - - - - - 48
General Notes, Index and Bill of Materials 16 1 - 4 12 . - - - . . - - - 16
Substructure Layout and Limits of TERS 34 1 - 6 2 - . R - - - . . . kY
Wall Plan and Elevation kY 6 - 36 168 - - - - - - - - - 204
Wall Section and Details 34 1 - [ 2% - . - - R - . R - 34
Reinforcement Details 34 1 . 6 2 - - . R - - - - . M
Drainage Details 16 1 - 8 16 - - - - . . . . . 2%
Boring Logs 4 2 - - - - - - - - 8 - - - 8
Retaining Wall TS26.55R, NB
Wall Type Study . 8 2% - - . - - - - - - 32
General Plan and Elevation 48 1 - 8 40 - - - - - - R - - 48
General Notes, Index and Bill of Materials 16 1 - 4 12 - - - - - - - B - 16
Substructure Layout and Limits of TERS K’ 1 - 6 28 - - R . - - - - - 34
Wall Plan and Elevation 34 5 . 30 140 - - - . . - - - - 170
Wall Section and Details K} 1 . 6 2% - - - - - - - - - U
Reinforcement Details K] 1 - [ 28 - - - R R - - R - 34
Drainage Details 16 1 - 8 16 - - - - - - - - - 24
Boring Logs 4 2 - - - - - - - - 8 - - - 8
Retaining Wall T$26.79R, NB
Wall Type Study - 8 24 - - - - R - - - - 32
General Plan and Elevation 48 1 - 8 40 - - - - - - . - . 48
General Notes, index and Bill of Materials 16 1 - 4 12 - - - . - - - - - 16
Substructure Layout and Limits of TERS 34 1 - 6 28 - . - - . . . . . 34
Wall Plan and Elevation 34 5 - 30 140 - . - - - . . - R 170
Wall Section and Details 4 1 - 6 2 - - - - - . . - . 34
Reinforcement Details 34 L 6 28 - . - - - - - . - 34
Drainage Details 16 1 - 8 1% - - - . - - - - - 24
Boring Logs 4 2 - - - - - - - - 8 - - - 8
Retaining Wall TS27.28R, NB
Wall Type Study - 8 2% - - - - R - - R - 32
General Plan and Elevation 48 1 . 8 40 - - B - - . - R R 48
General Notes, Index and Bill of Materials 16 1 - 4 12 - - . . - - . . . 16
Substructure Layout and Limits of TERS 34 1 - 6 2 - - - . - - - - - 34
Wall Plan and Elevation 34 3 - 18 84 - - - - . . - . - 102
Wall Section and Details U 1 - [ 28 - - - - - . . - R 34
Reinforcement Details 34 1 - 6 28 - - R . R - - R . 34
Drainage Details 16 1 - 8 16 - - - - - . . - - 2%
Boring Logs 4 1 - - - - R . - - 4 - . . 4
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EXHIBIT F-2b
MANHOUR ESTIMATE - 1-294 MAINLINE PLANS. SPECIFICATIONS AND ESTIMATES
CONTRACT |-17-4298
TRI-STATE TOLLWAY ROADWAY RECONSTRUCTION
155 RAMPS (M.P. 24.1) TO OGDEN AVENUE (M.P. 27.8)

TranSystems/Hanson will perform Design Engineering Services for the development of Contract Plans, Specifications and Estimates for the Advance Noise and Retaining

Walls (MP 26.4 to MP 27.8). Construction of proposed noise walls (11 locations) and proposed retaining walls (9 locations) in advance of mainline construction packages.
Work will include the box culvert extension at MP 26.7 (WC 23).

Advance Noise and Retaining Walls (MP 26.4 to MP 27.8)

Sheet Description Hrs/Sht Sheets TS HA HBM ML BLA FC AM SE3 AF OR TM Others Subtotal
Retaining Wall T$27.45R, NB

General Plan and Elevation 1 - 8 40 - - - - - - . . . 48

General Notes, Index and Bill of Materials 16 1 - 4 12 - - - . . . . . N 16

Substructure Layout and Limits of TERS 1 - 6 2 - - - - . . . . . 34

Wall Plan and Elevation 1 - [ 28 - R - - - B - - - U

Wall Section and Details 1 - [ 28 - R R R - - - - - 34

Reinforcement Details k’| 1 - 6 298 - - R . . - - - . kY]

Drainage Details 16 1 - 8 1% - - - - - - R . R 2
Retaining Wall TS27.50R, NB

General Plan and Elevation 48 4 - 32 1680 - - - - . . - . - 192

General Notes, Index and Bill of Materials 16 1 - 4 12 - - - . . . . . . 16

Substructure Layout and Limits of TERS u 1 - 6 2 - - - - - R - - - 34

Wall Plan and Elevation k'S 1l - 66 308 - - . - - - - - - 374

Wall Section and Details kIl 1 - 6 28 - . . - - - - - R 34

Reinforcement Details k11 1 - 6 2 - - - R - - - - R 34

Drainage Details 16 1 - 8 16 - - - - - - - - - 2
Noise Abatement Wall PR-TS26.65N, SB

General Plan and Elevation 48 2 - 48 - . - - - - 48 - - - %

General Notes, Index and Bill of Materials 26 1 - 2% - - - - . . . . . R 2%
Noise Abatement Wall PR-TS26.90N. SB

General Plan and Elevation 48 1 - 24 . . - - - - 2% . - - 48

General Notes, Index and Bill of Materials 26 1 - 26 - - - - - - - - - - 2%

Boring Logs 4 2 - - - - - - - - 8 - - - 8
Noise Abatement Wall PR-TS27.00N, SB

General Plan and Elevation 48 2 - 48 - - . B - R 48 - - - 9

General Notes, Index and Bill of Materials 26 (- 2% - - - - . . - . . . 2%
Noise Abatement Wall PR-TS27.30N, SB

General Plan and Elevation 48 1 - 24 - . . . - - 2% - - - 48

General Notes, Index and Bill of Materials 26 1 - 26 - R . . - - - - - - %

Boring Logs 4 2 - - - - - - - - 8 - - - 8
Noise Abatement Wall PR-TS26.75N, NB

General Plan and Elevation 48 1t - 2 - - - - - - 2% - R - 48

General Notes, Index and Bill of Materials 26 1 - 2 . - - - - . R . . R 2%

Boring Logs 4 2 - . - - - . . . 8 - - . 8
Noise Abatement Wall PR-TS26.80N, NB

General Plan and Elevation 48 1 - 24 - - . - - - % - - - 48

General Notes, Index and Bill of Materials 26 1 - 2% - - R . - - - R - R 2%
Noise Abatement Wall PR-TS$26.85N, NB

General Plan and Elevation 48 1 . 24 . - - - - . 2% . . . 48

General Notes, Index and Bill of Materials 26 1 - 26 - - - - - - - - R . 2

Boring Logs 4 3 - - - - - - - - 12 - - - 12
Noise Abatement Wall PR-TS27.15N, NB

General Plan and Elevation 48 1 - 24 . - - - - R 2% - - R 48

General Notes, Index and Bilf of Materials 26 1 - 26 - - - - - - - - R . 2%

Boring Logs 4 2 - - - - . - - - 8 - - - 8
Noise Abatement Wall PR-TS27.20N, NB

General Plan and Elevation 48 1 - 24 . . . - - - 2% . . . 48

General Notes, Index and Bill of Materials 26 1 - 26 - - - - - - - - - - 2

Boring Logs 4 2 - - - - - - - - 8 - - - 8
Noise Abatement Wall PR-TS27.30N, NB

General Plan and Elevation 48 1 24 - . . . - - 24 - - - 48

General Notes, Index and Bill of Materials 26 1 - 2 - - - - - - - - . . 2
Noise Abatement Wall PR-T$27.32N. NB -

General Plan and Elevation 48 1 - 24 - - - - - - 2% - - - 48

General Notes, index and Bill of Materials 26 1 - 2 - - - - - - - - - - 2%

Boring Logs 4 3 . - - - - - - - 12 - - - 12
General Noise Wall Details and Suppiemental Section Views 28 7 - 196 - - - - - - - - - - 196
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EXHIBIT F-2b
MANHOUR ESTIMATE - 1-294 MAINLINE PLANS. SPECIFICATIONS AND ESTIMATES
CONTRACT [-17-4298
TRI-STATE TOLLWAY ROADWAY RECONSTRUCTION
1-55 RAMPS (M.P. 24.1) TO OGDEN AVENUE (M.P. 27.8)

TranSystems/Hanson will perform Design Engineering Services for the development of Contract Plans, Specifications and Estimates for the Advance Noise and Retaining

Walls (MP 26.4 to MP 27.8). Construction of proposed noise walls (11 locations) and proposed retaining walls (9 locations) in advance of mainline construction packages.
Work will include the box culvert extension at MP 26.7 (WC 23).

‘Advance Noise and Retaining Walls (VP 264 t MP 27.8)

Sheet Description Hrs/Sht Sheets TS HA HBM MIL BLA FC AM SE3 AF OR TM Others Subtotal
Culvert at Water Crossing 23
Design - - 60 - - - - - - - - - 60
General Plan and Elevation 1 - - M4 . . . N R - - . - 4
General Notes, index and Bill of Materials 18 1 - . 18 - - - - . - - - . 18
Construction Staging 36 1 . - 3% - - . . - - - - . 36
Reinforcement Plan and Elevation 34 3 - - 102 - - - - - - - - - 102
Reinforcement Details 44 3 - - 132 - - - - - - B - - 132
Temporary Sheets, Misc Details 26 1 - - 26 - - - - - - - - - 26
Boring Logs 6 1. R 6 - B ; ; - 6
subtotals 206 - 3184 2680 - - - - - 448 - - - 6,312
G. |Cross Sections Hrslxs  xs
Cross Sections at 100 ft intervals 4 74 - 296 - . - - . - - - . R 296
Cross Culverts and Critical Sections (20 xs) 4 20 - 80 . R - - - - . . - - 80
Update Earthwork Management Plan at 60% & 95% design (@32
hrs/submittal) _ - k- - - = = s 2 = = - __t
subtotals 9 . 440 - - - - - - - - - - 440

H. |Contract Documents
Design Deviations and Corridor Criteria Exceptions 4298 to process deviations and exceptions under mainline contracts

Identify, prepare and process Design Deviations - R - - R - R - - . R . R
Identify and justify Corridor Criteria Exceptions - - . - - R - - - . R - .
Specifications

60% Submittal - 160 - - - - - - - - - - 160
90% Submittal - 120 R - R - - - - . - - 120
100% Submittal - 60 - - - - - B - - - R 60
Design Calculations -
Barrier Warrant Analysis - R . - - - - - - R . R -
Drainage Calculations (1.4 miles at 115 hrs/mile) - - - - 161 - - . - - . 161
Quantity Calculations -
Civil, Drainage, MOT 240 - - - 72 - - - - R - 312
Construction Cost Estimates -
60% Submittal 120 - - - - - - . R - - 120
90% Submittal 100 - - R - - R R - - . 100
100% Submittal 40 R - R R R - - - R R 40
Project Schedules R
Design Scheduling M - - - e e 2%
subtotals 284 580 - - - 233 - - - - - - 1,097
1. |3-D Modeling
3D Modeling for Civil, Drainage and Utilities : - 00 - - - - - == s - 300
subtotals - 300 - - - - - - - - - - 300

J. JESIS Part Il and INVEST

Prepare single Design Section ESIS Part Il during 60% PS&E .
Update and submit ESIS Part Il at 95% PS%E Prepare as part of mainline contract PS&E
Incorporate 30% PINS and sustainable practices into 60% 24 24
Develop and submit 60% PINS based on 30% DSE PINS 8 8
|incorporate 60% PINS and sustainable practices into 95% 8 8
Sustainability workshop during 95% PS&E 8 - - - - - - - - - - - 8
Develop and submit 95% PINS based on 60% DSE PINS 4 4
subtotals 52 52

K. |Bid Phase Support
Prepare Contract Addenda (assume 2 addenda/contract @24

hrs/addendum) - 40 - - - - - - - - - - 40
Preconstruction Bid Meeting Support - 32 - - - - - - - - - - 32
Assist in preparing responses to bidder questions - 32 - - - - - - - - - - 32
Construction Bid review support - 24 - - - - - - R - - . 24
[Analysis of Contractor Bids - 24 - - - = s s == - 24
subtotals - 152 - - - - - - - - - - 152
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EXHIBIT F-2b
MANHOUR ESTIMATE - |-294 MAINLINE PLANS, SPECIFICATIONS AND ESTIMATES
CONTRACT 1-17-4298
TRI-STATE TOLLWAY ROADWAY RECONSTRUCTION
1-65 RAMPS (M.P. 24.1) TO OGDEN AVENUE (M.P. 27.8)

TranSystems/Hanson will perform Design Engineering Services for the development of Contract Plans, Specifications and Estimates for the Advance Noise and Retaining

Walis (MP 26.4 to MP 27.8). Construction of proposed noise walls (11 locations) and proposed retaining walls (9 locations) in advance of mainline construction packages.
Work will include the box culvert extension at MP 26.7 (WC 23).

Advance Noise and Retaining Walls (MP 26.4 to MP 27.8)
Sheet Description Hrs/Sht Sheets TS HA HBM MIL BLA FC AM SE3 AF OR TM Others Subtotal
L. JVMS and Constructability Review
Participate in 60% VMS Workshop led by DCM
;{E;adr?l :/)I(gubuts, plans and presentation Participate as part of mainline contract PS&E
Evaluate VMS Ideas
Constructability Review {1 people x 40 hours per submittal)
60% Submittal - R - R 40 - - R R R . R 40
95% Submittal - - . R 40 - - - - - R - 40
Prepare Constructability Review Report - - - = k0 - - - = = = - 60
subtotals - - - - 140 - - - - - - - 140
Manhour Summary
Advance Noise and Retaining Walls (MP 24.1 to MP 26.4)
GRAND TOTALS MHTotal Sheets IS HA HBM ML BLA FC AM SE3 AF OR TM  Others Subtotal
A. General Sheets 580 2 580 - - - - - - - - - - 580
B. Maintenance of Traffic Plans 356 14 - 72 284 - - - - - - - - - 356
C. Civil Plans 328 19 - 280 - - - - - - 48 - - - 328
D. Drainage and Utility Plans 1,172 46 276 - - - - 504 - 72 - - 320 - 1,172
Landscaping, Erosion Control, Pavement Marking, Signing and
E. Lighting Plans 304 18 - - . - R R 304 - - - - - 304
F. Structural Plans 6,312 206 - 3,184 2680 - - - - - 48 - - - 6,312
G. Cross Sections 440 94 - 440 - - - - - - - - - - 440
H. Contract Documents 1,097 284 580 - - - 233 - - - - - - 1,097
I 3-D Modeling 300 - 300 - - - - - - - - - - 300
J. ESIS Part [l and INVEST 52 52 . . . - - - R - - R - 59
K. Bid Phase Support 152 - 152 - - - - - - - - - - 152
L. VMS and Constructability Review 140 - - - - M- - - - - - 140
TOTALS 11,233 418 612 5588 294 - 140 737 304 72 4% - 320 - 11,233
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EXHIBIT F-2¢
MANHOUR ESTIMATE - 1-294 MAINLINE PLANS, SPECIFICATIONS AND ESTIMATES
CONTRACT |-17-4298
TRI-STATE TOLLWAY ROADWAY RECONSTRUCTION

1-55 RAMPS (M.P. 24.1) TO OGDEN AVENUE (M.P. 27.8)
TranSystems/Hanson will perform Design Engineering Services for the development of Contract Plans, Specifications and Estimates for the mainline reconstruction and

widening for the section of 1-294 between |-565 Ramps (MP 24.1) and the Hinsdale Oasis (MP 25.0).

1-294 between |-55 Ramps (MP 24.1) and the Hinsdale Oasis (MP 25.0)
Sheet Description Hrs/Sht Sheets TS HA HBM ML BLA FC AM SE3 AF OR TM Others Subfotal
A. |General Sheets
Title Sheet 8 1 8 - . - - . . . . . 8
|Index of Drawings 12 1 12 - - . . - - - - 12
General Notes 16 1 16 - - - . - - . - - 16
Progress Schedule 32 1 32 - . . - - - - - - - 32
Summary of Quantities (assume 300 Q's @ 50 Q's /sht) 32 6 192 - - - - - - - - 192
Schedule of Quantities 24 30 720 - - - - - . . . - 720
Earthwork Summary 48 1 48 - - . . R - - - 48
Alignment, Ties and Benchmarks (100 scale) 16 2 32 - - - - - - - - - 32
Existing Typical Sections 24 5 120 - - - - - - - - . 120
Proposed Typical Sections - Mainline 40 5 200 - - - - - - - 200
Proposed Typical Sections - Ramps A & B 40 2 8 - - - - - - - - - 80
Proposed Typical Section - Details 40 4 160 - - - - - - - - - 160
IDOT Standards and Details 2 60 2 - - - _ - - = s == s 120
subtotals 119 1,740 - - - 1,740
B. {Maintenance of Traffic Plans
General Notes 16 1 - . - 1% - . R R R R 16
Construction Staging Notes 48 1 - 48 - R R - . R - 48
Typical Sections - Prestage 24 1 . 2% - R . - . - - 24
Typical Sections - Stage 1 24 3 72 - - . . - . - 72
Typical Sections - Stage 2 24 3 72 - - - - - - - 72
Typical Sections - Stage 3 24 3 - 72 - - - - - - - 72
Typical Sections - Stage 4 24 3 - 72 - - - - - N - 72
Typical Sections - Stage 5 24 3 . 72 - - - R - R R 72
Temporary Pavement Details 36 2 - 72 - . - - - - - 72
Emergency Pull-over Details 28 2 - - 56 - - - - - 56
Temporary Informational Signing Details 20 8 - - 160 - - - - 160
MOT Plans - Prestage (50 scale) 24 8 - - 192 - - - 192
MOT Plans - Stage 1 (50 scale) 24 4 - - - 96 - - 96
MOT Plans - Stage 2 (50 scale) 24 4 - . - 96 . . 96
MOT Plans - Stage 3 (50 scale) 24 4 - - - 9% - - - - 96
MOT Plans - Stage 4 (50 scale) 24 4 - - 96 - - R 9
MU P1ans - Stage 5 (9 scale) 24 4 - . . 96 - - - - 96
subtotals 58 - 1,408 - 1,408
C. |Civil Plans
Removal and Existing Conditions Plans (50 scale) 36 4 72 - - - - - - - 72 - . . 144
Roadway & Ramp Plans (50 scale) 48 10 480 - B, . - - - . - N - - 480
Roadway & Ramp Profiles (50 scale) 16 10 160 - - - - - - . - N - - 160
Construction Details 40 15 600 - - - . - - R R - R - 800
Pavement Elevation and Jointing Plans (20 scale) 16 8 128 - - - - - - - - R . - 128
Open Detention Grading Plans (2 locations) (20 scale) 64 2 128 - - - - - . : - - - - 128
uraging Plans (at briage Lones) - Flaintiela Ka 48 2 % - . ; ; ; . . R . . : %6
subtotals 51 1664 - - - - - - - 72 - - - 1,736
D. |Drainage and Utility Plans
Drainage Plans (50 scale) 48 8 - - - - 384 - - - - - - - 384
Drainage Profiles 24 8 - - - - 192 - - - - - - - 192
Drainage Schedules 24 10 - . 240 - - R R . 240
Drainage Details 36 8 - . - 288 - - . - 288
Junction Chambers (4 locations) 48 4 - - - 192 - - - - 192
Subsurface Drainage Plans 24 8 . - . - 192 - , 192
Temporary Drainage Plans 24 8 - - - 192 - - - - - 192
Temporary Drainage Schedules 16 1 - - - - 16 - - - - - 16
Utility Matrix 32 2 - - - . - - - 64 - R . 64
Iy Fians (5u scaie) 32 8 . ; R } - e - %6 - - - _- 256
subtotals 65 1,696 - 320 - - - - 2,016
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EXHIBIT F-2¢
MANHOUR ESTIMATE - I-294 MAINLINE PLANS, SPECIFICATIONS AND ESTIMATES
CONTRACT 1-17-4298
TRI-STATE TOLLWAY ROADWAY RECONSTRUCTION
I-55 RAMPS (M.P. 24.1) TO OGDEN AVENUE (M.P. 27.8)
TranSystems/Hanson will perform Design Engineering Services for the development of Contract Plans, Specifications and Estimates for the mainline reconstruction and
widening for the section of I-294 between 1-65 Ramps (MP 24.1) and the Hinsdale Oasis (MP 25.0).

1-294 between 1-55 Ramps (MP 24.1) and the Hinsdale Oasis (MP 25.(7)
Sheet Description Hrs/Sht  Sheets 1S HA HBM ML BLA FC AM SE3 AF OR TM Others Subtotal
Landscaping, Erosion Control, Pavement Marking, Signing
E. |and Lighting Plans
Pavement Marking and Signing Plans (50 scale) 32 4 - - - - - - - - 128 - - 128
Sign Truss & Bridge Mounted Details 24 3 - - - - - - - - 72 - - 72
Signing Schedules 24 4 - - - - - - - - 9% - - 9
Permanent Erosion Control and Fencing Plans (50 scale) 20 4 80 - - - - - - - - 80
Temporary Erosion Control Schedules 24 2 - 48 - - - - - - - - 48
Temporary Erosion Confrol - Sequence of Operations and Notes 24 1 24 - - - - - - - - 24
Temporary Erosion Control Plans - General Overview (100
|scale) 16 2 - 32 - - - - - - - - 32
Temporary Erosion Control Plans - Stage 1 (50 scale) 16 4 - 64 - - - - - - - - 64
Temporary Erosion Control Plans - Stage 2 (50 scale) 16 4 - 64 - - - - - - - - 64
Temporary Erosion Control Plans - Stage 3 (50 scale) 16 4 - 64 - - - - - - - - 64
Temporary Erosion Control Plans - Stage 4 (50 scale) 16 4 - 64 - - - - - - - - 64
Temporary Erosion Control Ptans - Stage 5 (50 scale) 16 4 64 - - - - - - - - 64
Temporary Erosion Control Details 24 2 - 48 - - - - - - - - 48
Soil Boring Plans (50 scale) 8 4 - 32 - - - - - - - - 32
Lighting General Notes, Schedule, Symbols and Legends 24 1 - - - - 2% . - - - - 24
Roadway Lighting Plans 32 8 - - - . 256 - - . R . 256
Underpass Lighting - Plainfield Road and Ramp A 32 2 - - - - 64 - - - - - 64
Temporary Lighting Plans 32 8 - - . 256 - - - - 256
Wiring Diagram - Mainline and Underpass 40 2 - - - - 80 - - - - 80
Panel Schedule 24 1 R - - 24 - - R - 24
Lignung Letails 12 2 N . . . - - 24 . . . - 24
subtotals 70 - - - 584 - - 728 - - 296 - - 1,608
F. [Structural Plans
Overhead Sign Structures (Modify Base Sheets) 22 1 22 - - - . - - - - - - - 242
Boring Logs for Overhead Sign Structures 4 4 16 16
ATM Gantry Foundations (Modify Base Sheets) 22 12 264 264
|Moment Slab Plans 28 45 1,260 1,260
1ERS Tor MU 1 Stages (3 locatons; 2 sheets/iocation) 38 6 . . . . 28 - - - - - - - 298
subtotals 6 1782 - - - 228 - - - - - - - 2,010
G. |Cross Sections Hrs/xs X8
Cross Sections at 100 ft intervals {Mainline) 8 48 384 - ) . - - - - N . - - 384
Cross Sections at 100 ft intervals (Ramp A & B) 8 14 12 - - - . - - - " - - - 112
Cross Culverts and Critical Sections (20 xs) 8 20 160 - - - - - - - - - - - 160
Update Earthwork Management Plan at 60% & 95% design (@48
hrsisubmital) S e e S
subtotals 82 752 - - - - - - - - - - - 752
H. |Contract Documents
Design Deviations and Corridor Criteria Exceptions 4298 to process deviations and exceptions under mainline contracts
Identify, prepare and process Design Deviations 20 - - - - - - - B B B - 240
Identify and justify Corridor Criteria Exceptions 80 - - - - . - - - - - - 80
Specifications
60% Submittal 202 - - - - - - - - - - N 292
90% Submittal 26 - - - - - - - - - - . 236
100% Submittal 80 - - - - - - - - - - - 80
Desian Calculations
Barrier Warrant Analysis 560 - - - - - - - 90 - - - 650
Drainage Calculations (0.9 miles at 115 hrs/mile) - - - - - N - - - - . -
Quantity Calculations
Civil, Drainage, MOT, Signing, Pavement Marking 800 - - - - - - - - - - 800
Construction Cost Estimates
60% Submittal 314 - - - - - - - - - - . 314
90% Submittal 22 - - - - . - - - - 8 8 232
100% Submittal : 62 - - - - - - - - - - - 62
Project Schedules
Design Scheduling 80 - - - - = = e 80
subtotals 2976 - - - - - - - 9 - - - 3,066
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EXHIBIT F-2¢
MANHOUR ESTIMATE - 1-294 MAINLINE PLANS, SPECIFICATIONS AND ESTIMATES
CONTRACT [-17-4298
TRI-STATE TOLLWAY ROADWAY RECONSTRUCTION

1-565 RAMPS (M.P. 24.1) TO OGDEN AVENUE (M.P. 27.8)
TranSystems/Hanson will perform Design Engineering Services for the development of Contract Plans, Specifications and Estimates for the mainline reconstruction and

widening for the section of 1-294 between 1-55 Ramps (MP 24.1) and the Hinsdale Oasis (MP 25.0).
1-294 between |-55 Ramps (MP 24.1) and the Hinsdale Oasis (MP 25.0)

Sheet Description Hrs/Sht Sheets TS HA HBM ML BLA FC AM SE3 AF OR TM Others Subtotal
I. [3-DModeling
3D Modeling for Civil, Drainage and Utilities 2000 - - - - - = = == - 2000
subtotals 2,000 - - - - - - - - - - - 2,000
J. ESIS Part Il and INVEST
Prepare single Design Section ESIS Part Il during 60% PS&E 64 - - R - - - - - R . . 64
Update and submit ESIS Part Il at 95% PS%E 2% - R R - - - - - . R R 24
Incorporate 30% PINS and sustainable practices into 60% 24 - R R R . . R . . . . 24
Develop and submit 60% PINS based on 30% DSE PINS 8 - . - - R R - - - R - 8
Incorporate 60% PINS and sustainable practices into 95% 8 - - - - - R . . . R R 8
Sustainability workshop during 95% PS&E 8 - - - - - - - - - - - 8
Develop and submit 95% PINS based on 60% DSE PINS 4 - - e e e 4
subtotals 140 - - - - - - - - - - - 140
K. |Bid Phase Support
Prepare Contract Addenda (assume 3 addenda/contract @48
hrs/addendum) 144 - . R - - . . R . - - 144
Preconstruction Bid Meeting Support 32 - - - - - . . . - - - 32
Assist in preparing responses to bidder questions 56 - - - - - R - - - - - 56
Construction Bid review support 24 - - . - - - . . - . - 24
Analysis of Contractor Bids 24 - - - - s = s 2= s =
subtotals 280 - - - - - - - - - - - 280
L. |VMS and Constructability Review -
Participate in 60% VMS Workshop led by DCM
Prepare exhibits, plans and presentation 2 - R . - - - . R R B R 2
Aftend VMS 8 - . - - - . R - - - - 8
Evaluate VMS Ideas 80 - - - - N . - - - - - 80
Constructability Review (2 people x 40 hours per submittal) .
60% Submittal R - - . 80 - - . . R . R 80
95% Submittal R - - . 80 - - . . R R - 80
Prepare Constructability Review Report - - = - 60 - - - = = = = 60
subtotals 112 - - - 220 - - - - - - - 332
Manhour Summary
1294 Reconstruction and Widening (MP 24.1 to MP 25.0)
GRAND TOTALS MH Total Sheets TS HA HBM ML BWA FC AM SE3 AE OR TM Others Subtotal
A. General Sheets 1,740 19 1,740 - - - B B . - - i B B 1,740
B. Maintenance of Traffic Plans 1,408 58 - - - - 1408 - - - - - - - 1,408
C. Civil Plans 1,736 51 1664 - - - - - - - 72 - - - 1,736
D. Drainage and Utility Plans 2,016 65 - - - - 1696 - - 320 - - - - 2,016
Landscaping, Erosion Control, Pavement Marking, Signing and
E. Lighting Plans 1,608 70 - - - 584 - - 728 - - 29% - - 1,608
F. Structural Plans 2,010 6 1782 - - - 228 - - - - - - - 2,010
G. Cross Sections 752 82 752 - - - - - - - - - - - 752
H. Contract Documents 3,066 - 2976 - - - - - - - %90 - - - 3,066
I. 3-D Modeling 2,000 - 2,000 - - - - - - - - - - - 2,000
J. ESIS Part Il and INVEST 140 - 140 - - R R - - R R - . - 140
K. Bid Phase Support 280 - 280 - - - - - - - - - - - 280
L. VMS and Constructability Review 332 - "M - - - - - - - e 33
TOTALS 17,088 451 11,446 - - 584 3552 - 728 320 162 296 - - 17,088
Exhibit F-3¢c
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EXHIBIT F-2d
MANHOUR ESTIMATE - |-294 MAINLINE PLANS, SPECIFICATIONS AND ESTIMATES
CONTRACT |-17-4298
TRI-STATE TOLLWAY ROADWAY RECONSTRUCTION
I-65 RAMPS (M.P. 24.1) TO OGDEN AVENUE (M.P. 27.8)

TranSystems/Hanson will perform Design Engineering Services for the development of Contract Plans, Specifications and Estimates for the mainline reconstruction and
widening for the section of I-294 between the Hinsdale Oasis (MP 25.0) and 47th Street (MP 26.4).

1-294 between Hinsdale Oasis (MP 25.0) and 47th Street (MP 26.4)
Sheet Description Hrs/Sht Sheets TS HA HBM ML BLA FC AM SE3 AF OR TM Others Subtotal
A. |General Sheets
Title Sheet 8 1 8 . - - . 8
|Index of Drawings 12 1 12 - - - - - - 12
General Notes 16 1 16 - - - - - - - - 16
Progress Schedule 32 1 - 32 - - - - - - - 32
Summary of Quantities (assume 300 Q's @ 50 Q's /sht) 32 6 - 192 - - B - - - - N 192
Schedule of Quantities 24 30 - 720 - R R R . . R . R 720
Earthwork Summary 48 1 - 48 - - - - - - - - 48
Alignment, Ties and Benchmarks (100 scale) 16 4 - 64 - - - - - - - - - 64
Existing Typical Sections 24 4 . 96 . R . - - R . 96
Proposed Typical Sections - Mainline 40 5 - 200 - - - - - - - - 200
Proposed Typical Section - Details 40 4 - 160 - - - - - - - - 160
DU Stangaras ana Uetails 2 60 . 120 . - - - - - - - 120
subtotals 118 1,668 - - - - - 1,668
B. [Maintenance of Traffic Plans
General Notes 16 1 16 R - R R . R R . 16
Construction Staging Notes 48 1 48 - - - - - . . R 48
Typical Sections - Prestage 24 1 24 - - - - - - - - 24
Typical Sections - Stage 1 24 3 72 - - - - - - - - 72
Typical Sections - Stage 2 24 3 72 - - - - - - - - 72
Typical Sections - Stage 3 24 3 72 - - - R . R . R 72
Typical Sections - Stage 4 24 3 72 - - . R . R R R 72
Typical Sections - Stage 5 24 3 72 - - - - - - - - - 72
Temporary Pavement Details 36 2 72 . . - - - . - . 72
Emergency Pull-over Details 28 2 56 - . - - - . . . 56
Temporary Informational Signing Details 20 8 160 - - - - - R 160
MOT Plans - Prestage (50 scale) 24 7 168 - - - - - - 168
MOT Plans - Stage 1 (50 scale) 24 7 168 - - - - - - - - 168
MOT Plans - Stage 2 (50 scale) 24 7 168 R - R R - R 168
MOT Plans - Stage 3 (50 scale) 24 7 168 R - - - - - R 168
MOT Plans - Stage 4 (50 scale) 24 7 168 - - - - - - 168
MU Pians - Stage b (U scale) 24 7 168 . R - - R R R - 168
subtotals 72 1,744 - - 1,744
C. |Civil Plans
Removal and Existing Conditions Plans (50 scale) 36 7 72 54 - - - - 126 - - 252
Roadway Plans (50 scale) 48 7 192 144 - - - 336
Roadway Profiles (50 scale) 16 7 64 48 - - - - 112
Construction Details 40 15 300 300 - - - - - R 600
Pavement Elevation and Jointing Plans (20 scale) ) 16 13 112 9% - - - - - - - - - - 208
Open Detention Grading Plans (2 locations) (20 scale) 64 3 96 9% - - - - - - - - - - 192
(srading Flans (at Briage Lones) - 55t Street 48 ) 9% . . . . . . - - e e - 96
subtotals 54 932 738 - - - - - - 126 - - - 1,796
D. |Drainage and Utility Plans
Drainage Plans (50 scale) 48 14 672 - R - - - - - - R R - 672
Drainage Profiles 24 14 336 - - - - - . - R R R - 336
Drainage Schedules 24 10 240 - - - - - - - R . B - 240
Drainage Details 36 8 288 - - - - R R B R . R - 288
Junction Chambers (4 focations) 48 4 192 - - - - - - - - R R R 192
Subsurface Drainage Plans 24 14 336 - - R - - - - R - R - 336
Temporary Drainage Plans 24 14 336 - - - - - - - - - - - 336
Temporary Drainage Schedules 16 1 16 - - - - R . . - . R B 16
Utility Matrix 32 2 . . N . . . - 64 - R R R 84
Uty Hians (v scaie) 32 7 . . . . - N - 24 - - - - 224
s_ubtotals 88 2416 - - - - - - 288 - - - - 2,704
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EXHIBIT F-2d
MANHOUR ESTIMATE - I-294 MAINLINE PLANS, SPECIFICATIONS AND ESTIMATES
CONTRACT 1-17-4298
TRI-STATE TOLLWAY ROADWAY RECONSTRUCTION
I-55 RAMPS (M.P. 24.1) TO OGDEN AVENUE (M.P. 27.8)

TranSystems/Hanson will perform Design Engineering Services for the development of Contract Plans, Specifications and Estimates for the mainline reconstruction and
widening for the section of I-294 between the Hinsdale Oasis (MP 25.0) and 47th Street (MP 26.4).

1-294 between Hinsdale Oasis (MP 25.0) and 47th Street (MP 26.4)
Sheet Description Hrs/Sht Sheets TS HA  HBM ML BLA FC AM SE3 AF OR TM Others Subtotal
Landscaping, Erosion Control, Pavement Marking, Signing
E. [and Lighting Plans
Pavement Marking and Signing Plans (50 scale) 32 7 - - - - - - - - 224 - 224
Sign Truss & Bridge Mounted Details 24 5 - - - - - - - - 120 - 120
Signing Schedules 24 6 - - - - - - - - 144 - 144
Permanent Erosion Control and Fencing Plans (50 scale) 20 7 - - - 140 - - - - - - - - 140
Temporary Erosion Control Schedules 24 2 - - - 48 - . - - - . R R 48
Temporary Erosion Control - Sequence of Operations and Notes 24 1 - - 24 - - - - - - 24
Temporary Erosion Control Plans - General Overview (100
|scale) 16 4 - - 64 - - - - - 64
Temporary Erosion Control Plans - Stage 1 (50 scale) 16 7 - - 112 - - - - - 112
Temporary Erosion Control Plans - Stage 2 (50 scale) 16 7 - - 112 - - - - - 112
Temporary Erosion Control Plans - Stage 3 (50 scale) 16 7 - - 112 - - - - - - 112
Temporary Erosion Control Plans - Stage 4 (50 scale) 16 7 - - 112 - - - - - 112
Temporary Erosion Control Plans - Stage 5 (50 scale) 16 7 - - 12 - - - - - - 112
Temporary Erosion Control Details 24 2 - - 48 - - . . . 48
Soil Boring Plans (50 scale) 8 7 - - 56 - - - - - - 56
Lighting General Notes, Schedule, Symbols and Legends 24 1 - - - - 24 - - - - 24
Roadway Lighting Plans 34 7 - - - 238 - - - - 238
Underpass Lighting - 47th Street and 55th Street 40 2 - - - - 80 - - - - - 80
Temporary Lighting Plans 34 7 - - - 238 - - R - R 238
Wiring Diagram - Mainline and Underpass 32 3 - - - 9% - - - R . 96
Panel Schedule 28 1 - . R 28 - - - - - 28
Lighting Details 12 2 _ - R S N S, S S S S - 2
subtotals 99 940 - 728 - 488 2,156
F. |Structural Plans
Overhead Sign Structures (Modify Base Sheets) 22 1 - 242 - - - - - - - - . - 242
Cantilever Sign Structures (Modify Base Sheets) 22 6 - 132 - - - - - - - - - - 132
Boring Logs for Overhead Sign Structures 4 4 - 16 16
IATM Gantry Foundations (Modify Base Sheets) 22 12 - 264 264
|Moment Siab Plans 28 70 980 980 1,960
IERS Tor MU Stages (3 locations (@ 2 sheets/location) 38 6 228 _ _ . . . . . 298
subtotals 109 1208 1634 - - - - - - - - - - 2,842
G. [Cross Sections Hrs/xs X8
Cross Sections at 100 ft intervals 8 74 206 206 - - - - R . R - - R 592
Cross Culverts and Critical Sections (20 xs) 8 20 80 80 - - - - - - - . - . 160
Update Earthwork Management Plan at 60% & 95% design (@48
hrs/submittal) I 16 80 —_ _ ) _— - _ —_ —_ _ - 96
subtotals 94 392 456 - - - - - - - - - - 848
H. |Contract Documents
Design Deviations and Corridor Criteria Exceptions
Identify, prepare and process Design Deviations 120 120 - - - - - - - - - - 240
Identify and justify Corridor Criteria Exceptions 40 0 - - - - - - - - - R 80
Specifications
60% Submittal - 202 - - - - - - , - , - 292
90% Submittal - 2% - - - - . - - - - - 236
100% Submittal - 80 - - - - - - - - - - 80
Desian Calculations
Barrier Warrant Analysis - 810 - . - - - - 140 - - - 950
Drainage Calculations (1.4 miles at 230 hrs/mile) 322 . . . . - - - - - - - 322
Quantity Calculations
Civil, Drainage, MOT, Signing, Pavement Marking 384 384 - - - - - - - - - - 768
Construction Cost Estimates
60% Submittal - 320 - - - - - N - - - - 320
90% Submittal - 234 - - - - R . R B B . 234
100% Submittal - 62 - - R . - - - - - - 62
Project Schedules
Design Scheduling - 80 - - - == === 80
subtotals 866 2658 - - - - - - 140 - - - 3,664
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EXHIBIT F-2d
MANHOUR ESTIMATE - 1-294 MAINLINE PLANS, SPECIFICATIONS AND ESTIMATES
CONTRACT I-17-4298
TRI-STATE TOLLWAY ROADWAY RECONSTRUCTION
1-55 RAMPS (M.P. 24.1) TO OGDEN AVENUE (M.P. 27.8)

TranSystems/Hanson will perform Design Engineering Services for the development of Contract Plans, Specifications and Estimates for the mainline reconstruction and
widening for the section of 1-294 between the Hinsdale Oasis (MP 25.0) and 47th Street (MP 26.4).

1-294 between Hinsdale Oasis (MP 25.0) and 47th Street (MP 26.4)

Sheet Description Hrs/Sht Sheets TS HA  HBM ML BLA FC AM SE3 AF OR TM Others Subtotal
I. |3-D Modeling
3D Modeling for Civil, Drainage and Utilities _ - 2700 - - - = = s s == 2,700
subtotals - 2700 - - - - - - - - - - 2,700
J. |ESIS Part Il and INVEST
Prepare single Design Section ESIS Part Il during 60% PS&E 64 - - R - - R - - . R - 64
Update and submit ESIS Part || at 95% PS%E 24 - - R - . . R - R - - 24
Incorporate 30% PINS and sustainable practices into 60% 24 - - - . - - - - - - - 24
Develop and submit 60% PINS based on 30% DSE PINS 8 . B - - - R R R R R . 8
Incorporate 60% PINS and sustainable practices into 95% 8 - - - - - - - - - - - 8
Sustainability workshop during 95% PS&E 8 - - - - - - - - - - - 8
Develop and submit 95% PINS based on 60% DSE PINS 4 - _- _- _- _- _- _- _- - - - 4
subtotals 140 - - - - - - - - - - - 140
K. {Bid Phase Support
Prepare Contract Addenda (assume 3 addenda/contract @48
hrs/addendum) - 144 - - - - - - - - - - 144
Preconstruction Bid Meeting Support - 32 - - - - - - - - - - 32
Assist in preparing responses to bidder questions - 5 - - - - - - - - - - 56
Construction Bid review support - 24 - B - - - - - - B - 24
Analysis of Contractor Bids - 28 - - - - = s === s 24
subtotals - 280 - - - - - - - - - - 280
L. |VMS and Constructability Review
Participate in 60% VMS Workshop led by DCM
Prepare exhibits, plans and presentation . 24 - - - - - - - - - - 24
Attend VMS - 8 - - - - - - - - - - 8
Evaluate VMS Ideas . 80 - . - - R - R . R R 80
Constructability Review (1 people x 40 hours per submittal) -
60% Submittal - - - - 80 - - - - . - - 80
95% Submittal - - . - 80 - . . - R - - 80
Prepare Constructability Review Report - - - - _80 - - = = = = 60
subtotals - 12 - - 220 - - - - - - - 332
Manhour Summary
1-294 Reconstruction and Widening (MP 25.0 to MP 26.4)
GRAND TQTALS MH Total Sheets IS HA HBM ML BLA FC AM SE3 AF OR IM Others Subtotal
A. General Sheets 1,668 118 - 1668 - - - - - - - - - - 1,668
B. Maintenance of Traffic Plans 1,744 72 1,744 - - - - . - - - - - - 1,744
C. Civil Plans 1,796 54 932 738 - - - - - - 126 - - - 1,796
D. Drainage and Utility Plans 2,704 88 2416 - - - - - - 288 - - - - 2,704
Landscaping, Erosion Control, Pavement Marking, Signing and
E. Lighting Plans 2,156 99 - - - 940 - - 728 - - 488 - - 2,156
F. Structural Plans 2,842 109 1,208 1,634 - - - - - - - - - - 2,842
G. Cross Sections 848 94 392 456 - - - - - - - - - - 848
H. Contract Documents 3,664 - 866 2658 - - - - - - 140 - - - 3,664
I. 3-D Modeling 2,700 - - 2,700 - - - - - - - - - - 2,700
J. ESIS Part Il and INVEST 140 - 140 - - - - - - - - - - N 140
K. Bid Phase Support 280 - - 280 - - - - - - - - - - 280
L. VMS and Constructability Review 332 - - "2 - - 2 - - - - - =332
TOTALS 20,874 634 7698 10246 - 940 220 - 728 288 266 488 - - 20,874
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EXHIBIT F-2e
MANHOUR ESTIMATE - 1-294 MAINLINE PLANS,  SPECIFICATIONS AND ESTIMATES
CONTRACT 1-17-4298
TRI-STATE TOLLWAY ROADWAY RECONSTRUCTION
TranSystems/Hanson will perform Design Engineering Services for the development of Contract Plans, Specifications and Estimates for the mainline reconstruction and widening for
the section of 1-294 between 47th Street (MP 26.4) and Ogden Avenue (MP 27.8).

1-204 between 47th Steet (VP 26.4) and Ogden Avenue (MP 27.8)
Sheet Description Hrs/Sht Sheets TS HA HBM MIL BLA FC AM SE3 AF OR  TM Others Subtotal
A. |General Sheets
Title Sheet 8 1 - 8 - - - R - - - - - - 8
lIndex of Drawings 12 1 R 12 . R - R R - - R . - 12
General Notes 16 1 - 16 - . . - - - . . . . 16
Progress Schedule 32 1 . 32 R R - . . - - - - - 32
Summary of Quantities (assume 300 Q's @ 50 Q's /sht) 32 6 - 192 - - - - - - - - - - 192
Schedule of Quantities 2 30 - 720 - - . - - - . . B R 720
Earthwork Summary 48 1 - 48 - - - . - - - - - - 48
Alignment, Ties and Benchmarks (100 scale) 16 4 - 64 - - - - - - - - - - 64
Existing Typical Sections 24 4 - 96 - - - - - - - - - - 96
Proposed Typical Sections - Mainline 40 4 - 160 - - - - - - - - - - 160
Proposed Typical Sections - Ogden Ramps 40 2 - 80 - - - - - - - - - - 80
Proposed Typical Section - Details 40 6 - 240 - - - - - - - - - - 240
LU Stanaaras and Letais 2 60 ; 120 R R ; e e e e 120
subtotals 121 - 1,788 - - - - - - - - - - 1,788
B. [Maintenance of Traffic Plans
General Notes 16 1 - 4 12 - B - - - - . R R 16
Construction Staging Notes 48 1 . 8 40 - - . - - - - - . 48
Typical Sections - Prestage 28 1 - 8 20 - - . - - - - - . 28
Typical Sections - Stage 1 28 3 - 24 50 - - - - . . - - R 84
Typical Sections - Stage 2 28 3 - 24 60 - . - - . . . - - 84
Typical Sections - Stage 3 28 3 - 24 0 - . - - - . - B - 84
Typical Sections - Stage 4 28 3 . 24 80 - - . - - - - - - 84
Typical Sections - Stage 5 28 3 - 24 50 - - - . . - - - - 84
Temporary Pavement Details 36 2 - 24 40 - - . - - - - . . 64
Emergency Puli-over Details 28 2 - 16 40 - - - - - - - - - 56
Temporary Informational Signing Details 20 8 - 80 80 - - - - - - - - - 160
MOT Plans - Prestage (50 scale) 28 7 - 56 140 - - - - - - - - - 196
MOT Plans - Stage 1 (50 scale) 28 7 - 56 140 - - - - - - - - - 19
MOT Plans - Stage 2 (50 scale) 28 7 - 56 140 - - - - - - - . . 196
MOT Plans - Stage 3 (50 scale) 28 7 - 56 140 - - - - - - - . . 19
MOT Plans - Stage 4 (50 scale) 28 7 - 56 140 - - - - - - - - R 196
MUt FIans - Stage b (oU scale) 28 7 ; 56 "o - R R R R ; R R R 19
subtotals 72 - 5% 1372 - - - - - - - - - 1,968
C. |Civil Plans
Removal and Existing Conditions Plans (50 scale) 36 7 - 126 - - - - - - 126 - - - 252
Roadway & Ramp Plans (50 scale) 48 15 - 720 - - - - - - - R . - 720
Roadway & Ramp Profiles (50 scale) 16 15 - 240 - - - . . - - - - - 240
Construction Details 40 15 - 600 - - - - - - - - - - 600
Pavement Elevation and Jointing Plans (20 scale) 16 13 - 208 - - - - - - - R R . 208
Open Detention Grading Plans (20 scale) 64 3 - 192 - - - - - - - - - - 192
rading Fians (at Brage Uones) - 4/1n Street & Head bnage 48 4 R 192 . . - e e e e 192
subtotals 72 - 2,278 - - - - - - 126 - - - 2,404
D. |Drainage and Utility Plans
Drainage Plans (50 scale) 52 14 112 - - - - 616 - - . . - - 728
Drainage Profiles 28 14 112 - - - - 280 - - - - - - 392
Address Backyard Flooding Issues in Westem Springs 24 . - - - 9% - - - - - - 120
Drainage Schedules 28 10 80 - - - R 20 - - R R R R 280
Drainage Details 36 8 32 - - - . 256 - - . . . . 288
Junction Chambers (4 locations) 48 4 128 - - - - 64 - - - - - - 192
Subsurface Drainage Plans 24 14 28 - - R - 308 - R . R R - 336
Temporary Drainage Plans 24 14 336 . . - - - . . - - - - 336
Temporary Drainage Schedules 16 1 16 - - . . - - . . . - - 16
Utility Matrix 32 2 R - R . - - . 64 - - - - 64
uuinty Flans (U scaie) 32 7 . - N - . . - 24 - - - - 294
subtotals 88 868 - . - - 1820 - 288 - - - - 2,976
Landscaping, Erosion Control, Pavement Marking, Signing
E. |and Lighting Plans
Pavement Marking and Signing Plans (50 scale) 24 7 - - - - - - - - - 168 - . 168
Sign Truss & Bridge Mounted Details 24 6 - - - - - - - - - 144 - . 144
Signing Schedules 24 4 - . . - - - - - . 9% - - 96
Permanent Erosion Control and Fencing Plans (50 scale) 20 7 - - - 140 - - - - - - - - 140
Temporary Erosion Control Schedules 24 2 - - - 48 - - - - - - - - 48
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EXHIBIT F-2e

MANHOUR ESTIMATE - (-294 MAINLINE PLANS, SPECIFICATIONS AND ESTIMATES

CONTRACT 1-17-4298

TRI-STATE TOLLWAY ROADWAY RECONSTRUCTION
TranSystems/Hanson will perform Design Engineering Services for the development of Contract Plans, Specifications and Estimates for the mainline reconstruction and widening for

the section of 1-294 between 47th Street (MP 26.4) and Og_;den Avenue (MP 27.8).

1-204 between 47th Street (VP 26.4) and Ogden Avenue (MP 27.8)
Sheet Description Hrs/Sht Sheets TS HA HBM MIL BLA FC AM SE3 AF  OR TM Others Subtotal
Temporary Erosion Control - Sequence of Operations and Notes 24 1 - - - 24 - - - - - - - - 24
Temporary Erosion Control Plans - General Overview (100 scale) 16 4 - - - 64 - - - - - - - - 64
Temporary Erosion Control Plans - Stage 1 (50 scale) 16 7 - - - 12 - - - - - - - - 112
Temporary Erosion Control Plans - Stage 2 (50 scale) 16 7 - - - 112 - - - - - - . - 112
Temporary Erosion Control Plans - Stage 3 (50 scale) 16 7 - - - 12 - - - B - - - - 112
Temporary Erosion Control Plans - Stage 4 (50 scale) 16 7 - - - 112 - - - - - - - . 112
Temporary Erosion Control Plans - Stage 5 (50 scale) 16 7 - - - 12 - - - - - - - - 112
Temporary Erosion Control Details 24 2 - - - 48 - - - - . . - - 48
Soil Boring Plans (50 scale) 8 7 R - - 5 - - - - - - N . 56
Lighting General Notes, Schedule, Symbols and Legends 24 1 - - - - - - 24 - - - - - 24
Roadway Lighting Plans 34 7 - - - . - - 238 - - - R - 238
Underpass Lighting - BNSF RR and Ogden Av 32 2 - - - - - - 64 - - - . - 64
Temporary Lighting Plans 32 7 - - - - - - 24 - - - - . 224
Wiring Diagram - Mainline and Underpass 2 3 - - - - - - 9% - - - - - 96
Panel Schedule 24 1 - - - - B - 24 . . - R - 24
Lighting Details 12 2 _- - S S S S SN .
subtotals 98 - - - 940 - - 694 - - 408 - - 2,042
. {Structural Plans
1-294 over Flagg Creek (BN's 259 & 260)
ABC/Bridge Type Study - 124 - . . - . . - . - R 124
Type, Size & Location Plans 46 3 B 138 - - - - - - - R R - 138
General Plan and Elevation 48 1 R 48 - - R - . R . . - R 48
General Notes, Index of Sheets 24 1 . 24 . - - . - - . - . . 24
Total Bill of Material 16 1 R 16 R . - - R - - - R - 16
Construction Staging 32 3 - 9% . - - - . - - - - - 96
Substructure Layout 36 9 R 72 - . . - . . . . R - 72
Limits and details of Temporary Soil Retention System 36 3 - 108 - - - - - - - - - - - 108
Slope Wall Details 36 3 - 108 . . - - - - - - - - 108
Pile Driving Records 12 1 - 12 - - . - . - . . - - 12
Substructure Removal Sheets 32 3 - 96 - - B - - R . - - - 96
Abutment Details 40 4 - 160 - . - - . - R - - - 160
Wingwall & Sections Details 48 4 - 192 - - - - - - - - B - 192
Steel H-Pile Detail 2% 1 . 24 - . . - . . - - - - 24
Framing Details 64 3 - 192 - - - - - - . - . - 192
Girder Details 64 3 - 192 - - R - R - - R - - 192
Top of Slab Elevations 56 6 B 336 - - . . - - . . R - 336
Top of Approach Slab Eievations - Includes Transition Slab 40 4 - 160 - - - - - - - - - - 160
Superstructure 48 4 . 192 - - - - - - - - - - 192
Superstructure Details 48 2 - 9% - . - - . - - - R - 96
Diaphragm at Abutments 24 1 - 24 . - - - - - - - - - 24
Bar Splicer Details 24 1 - 24 - - - - - - - - - - 24
Bridge Approach Slab Details 24 [ - 144 - - - - - - - . B - 144
Boring Logs 4 4 16 - - - - - - - - - - 16
Overhead Sign Structures (Modify Base Sheets) 22 11 - 242 - - R - - - - . . . 242
Cantilever Sign Structures (Modify Base Sheets) 22 6 - 132 - - - - - - - B . - 132
Boring Logs for Overhead Sign Structures 4 4 - 16 16
ATM Gantry Foundations (Modify Base Sheets) 22 12 - 264 264
|Moment Stab Plans 28 48 . 1,344 1,344
IEKS for MU Stages (1 10cation (@) Z sheets/Iocation) 38 2 R 76 . . R . . R R . . R 76
subtotals 147 - 4,668 - - - - - - - - - 4,668
. [Cross Sections Hrsixs s
Cross Sections at 100 ft intervals 8 74 - 592 - - - - - - - R - - 592
Cross Culverts and Critical Sections (20 xs) 8 20 - 160 - - - - - - - - - - 160
Update Earthwork Management Plan at 60% & 95% design (@48
hrs/submittal) _ - - % _ - - - = = = = = = - __9
subtotals 94 - 848 - - - - - - - - - - 848
. [Contract Documents
Design Deviations and Corridor Criteria Exceptions
Identify, prepare and process Design Deviations - 240 - - . - - - - - - - 240
Identify and justify Corridor Criteria Exceptions B 80 - - - - - - - - - - 80
Specifications
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EXHIBIT F-2e
MANHOUR ESTIMATE - 1-294 MAINLINE PLANS, SPECIFICATIONS AND ESTIMATES
CONTRACT |-17-4298
TRI-STATE TOLLWAY ROADWAY RECONSTRUCTION
TranSystems/Hanson will perform Design Engineering Services for the development of Contract Plans, Specifications and Estimates for the mainline reconstruction and widening for
the section of I-294 between 47th Street (MP 26.4) and Ogden Avenue (MP 27.8).
1-204 between 47th Street (MP 26.4) and Ogden Avenue (MP 27.8)

Sheet Description Hrs/Sht Sheets TS HA HBM MIL BLA FC AM SE3 AF  OR TM Others Subtotal
60% Submittal - 292 - - - - - R . - R R 202
90% Submittal - 236 - - . . - - - . R R 236
100% Submittal - 80 - - . - - - . . R - 80
Design Calculations
Barrier Warrant Analysis - 1,210 - - . - - - 210 - - - 1,420
Drainage Calculations (1.4 miles at 230 hrs/mile) - - - N - 322 - B - - - - 322
Quantity Calculations
Civil, Drainage, MOT, Signing, Pavement Marking - 692 - B - 72 - . - - - - 764
Construction Cost Estimates
60% Submittal i - 314 - - - . - - - - R R 314
90% Submittal - 232 . . R - . . - R - . 232
100% Submittal - 62 - - . - - - . B . - 62
Project Schedules
Design Scheduling - 80 _ - - - - - e = _- 80
subtotals - 3518 - - - 394 - - 210 - - - 4,122
1. |3-D Modeiing
3D Modeling for Civil, Drainage and Utilities - 2600 _ - - _- - = = st = - 2,600
subtotals - 2,600 - - - - - - - - - - 2,600
J. |ESIS Part It and INVEST
Prepare single Design Section ESIS Part Il during 60% PS&E 64 - R - . - R R - . - R 64
Update and submit ESIS Part Il at 95% PS%E 24 . . - - . . - R - . . 24
Incorporate 30% PINS and sustainable practices into 60% 24 - - - - . - - R R B R 2
Develop and submit 60% PINS based on 30% DSE PINS 8 - - - - - - - - - - R 8
Incorporate 60% PINS and sustainable practices into 95% 8 - - - - - - B - . - - 8
Sustainability workshop during 95% PS&E 8 - - . - - . . - - R - 8
Develop and submit 95% PINS based on 60% DSE PINS 4 - e e e e e 4
subtotals 140 - - - - - - - - - - - 140

K. |Bid Phase Support
Prepare Contract Addenda (assume 3 addenda/contract @48

hrs/addendum) - 144 R . - R - . - - - . 144
Preconstruction Bid Meeting Support - 32 - - - - - - - R . - 32
Assist in preparing responses to bidder questions - 56 - - - - - - - - . - 56
Construction Bid review support . 2 - - - . - - . . . . 24
Analysis of Contractor Bids - . T S S 24

subtotals - 280 - - - - - - - - - - 280

L. JVMS and Constructability Review
Participate in 60% VMS Workshop led by DCM

Prepare exhibits, plans and presentation - 24 - - - - - - - - - . 24

Attend VMS - 8 - - - - - - . - - - 8

Evaluate VMS Ideas - 80 - - . - - - - R - R 80

Constructability Review (1 people x 40 hours per submittal)

60% Submittal - - . - 80 . R - - - . R 80

95% Submittal - - - - 80 - - - - - - - 80

Prepare Constructability Review Report - - - = 80 - - = s = = 60

subtotals - 112 - - 220 - - - - - - - 332

Manhour Summary
1-294 Reconstruction and Widening (MP 26.4 to MP 27.8)

GRAND TOTALS MHTotal Sheets TS HA HBM ML BLA EC AM SE3 AF OR TM Others Subtotal

A. General Sheets 1,788 121 - 1,788 - - - - - - - - - - 1,788

B. Maintenance of Traffic Plans 1,968 72 - 56 1,372 - - - - - - - - - 1,968

C. Civil Plans 2404 72 - 2278 - - - - - - 126 - - - 2,404

D. Drainage and Utility Plans 2,976 88 868 - - - - 1820 - 288 - - - - 2,976
Landscaping, Erosion Control, Pavement Marking, Signing and

E. Lighting Plans 2,042 98 - - - 940 - - 694 - - 408 - - 2,042

F. Structural Plans 4,668 147 - 4,668 - - - - - - - - - - 4,668

G. Cross Sections 848 94 - 848 - - - - - - - - - - 848

H. Contract Documents 4122 - - 3,518 - - - 394 - - 210 - - - 4122

I, 3-D Modeling 2,600 - - 2,600 - - - - - - - - - - 2,600

J. ESIS Part Il and INVEST 140 - 140 - - - - - - - - - - - 140

K. Bid Phase Support 280 - - 280 - - - - - - - - - - 280

L. VMS and Constructability Review 332 - - 112 - -2 R S 332

TOTALS 24,168 692 1,008 16688 1,372 940 220 2214 694 288 336 408 - - 24,168

Exhibit F-3e bl
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EXHIBIT F-2h

MANHOUR ESTIMATE - 1-294 MAINLINE PLANS, SPECIFICATIONS AND ESTIMATES
CONTRACT I-17-4298
TRI-STATE TOLLWAY ROADWAY RECONSTRUCTION
1-65 RAMPS (M.P. 24.1) TO OGDEN AVENUE (M.P. 27.8)

TranSystems/Hanson will perform Design Engineering Services for the development of Contract Plans, Specifications and Estimates for the

Relocation/Replacement of the FCWRD Sanitary Sewer.

FCWRD Sanitary Sewer Relocation
Sheet Description Hrs/Sht Sheets TS HA HBM MIL BLA FC AM SE3 AF OR TM Others Subtotal
A. |General Sheets
Title Sheet 8 1 8 R - R R R - . . 8
Index of Drawings 12 1 12 - - - - - - - 12
General Notes 16 1 16 - - - . . - - 16
Progress Schedule 32 1 32 - - - R . R R 32
Summary of Quantities {assume 100 Q's @ 50 Q's /sht) 24 2 48 - - - - - - 48
Schedule of Quantities 20 3 60 R R R R - R R 80
Earthwork Summary 16 1 16 - . . . - - R - R R - 16
Alignment, Ties and Benchmarks 16 2 32 - - - - - R - R - - - 32
Plat of Highways 24 2 48 - : - - - - 48
Existing and Proposed Typical Sections 28 5 140 - - - - R 140
Proposed Typical Section - Details 40 2 80 - - - - . 80
IDOT Standards and Details 2 0 20 - _- - = = = = === - 20
subtotals 3 512 - - - - - - - - 512
B. [Maintenance of Traffic Plans
General Notes 16 1 . 4 12 - - - - - - 16
Construction Staging Notes 24 1 - 4 20 - - - - - R 24
Typical Sections - Prestage 24 1 - 8 16 - R - - - - - R 24
Typical Sections - Stage 1 24 2 . 16 32 R - - R - - 48
MOT Details 36 1 R 4 32 - - R R R R . 36
Temporary Informational Signing Details 20 2 - 8 32 - - R R R R R 40
MOT Plans - Stage 1 4| __ 15 - _60 300 - - - - - = = = _= _3%0
subtotals 23 - 104 444 - - - - - - - - - 548
C. |Civil Plans
Removai and Existing Conditions Plans (50 Scale) 12 15 9 - - - - - - - 9 - - R 180
construction Uetails 40 3 120 . . - . . . . . . . . 120
subtotals 8 210 - - - - - - - 90 - - - 300
D. |Drainage and Utility Plans
Sanitary Sewer Plans (50 Scale) 24 15 360 - - . - - - - . - - - 360
Sanitary Sewer Profiles 16 15 240 - N - - - R R - - - - 240
Sanitary Sewer Schedules 24 2 48 - - - - - R R B - - - 48
Sanitary Sewer Details 48 4 192 - - - - - - - - - - - 192
Utility Matrix 16 1 - - - - . R R 16 - - - - 16
Uty Flans 8 B _- - - = = = = - - - _- _10
subtotals 52 840 - - - - - - 136 - - - - 976
Landscaping, Erosion Control, Pavement Marking, Signing
E. Jand Lighting Plans
Permanent Erosion Control and Fencing Plans 4 15 - - - 60 - - - - - - - - 60
Temporary Erosion Controf Schedules 24 1 - - - 24 - - - - - - - - 24
Temporary Erosion Control - Sequence of Operations and Notes 16 1 - - - 16 - - - - - - - - 16
Temporary Erosion Controf Plans - General Overview 8 8 - - - 64 - - - - - - - - 64
Temporary Erosion Controi Plans - Stage 1 8 15 - - - 120 - - - . . . R . 120
| emporary £rosion Lontrol etails 24 2 : ; } 8 - . i} : N } . N 48
subtotals 42 - - - 332 - - - - - - - - 332
F. |Structural Plans
“[unction Chambers 64 12 L(SS - _ _ = = - - = - _ - 768
subtotals 12 768 - - - - - - - - - - - 768
G. [Cross Sections Hrslxs xs
Cross Sections at 100 ft intervals 2 75 150 - - R R - - - - - - - 150
Cross Culverts and Critical Sections (10 xs) 2 0 20 - _- - 2 = = = 2 m = 20
subtotals 85 170 - - - - - - - - - - - 170
H. |Contract Documents
Desian Deviations and Corridor Criteria Exceptions 4298 to process deviations and exceptions under mainline contracts
Identify, prepare and process Design Deviations - - R B R - - - - - - - -
ldentify and justify Corridor Criteria Exceptions - - - - - " . . . - - - -
Specifications
60% Submittal 80 - - - - - - - . - - - 80
90% Submittal 40 - - - - - - - - - - - 40
Contract I-17-4298 Exhibit F-3h EXBBhHARSN
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EXHIBIT F-2h
MANHOUR ESTIMATE - 1-294 MAINLINE PLANS, SPECIFICATIONS AND ESTIMATES
CONTRACT 1-17-4298
TRI-STATE TOLLWAY ROADWAY RECONSTRUCTION
1-55 RAMPS (M.P. 24.1) TO OGDEN AVENUE (M.P. 27.8)

TranSystems/Hanson will perform Design Engineering Services for the development of Contract Plans, Specifications and Estimates for the

Relocation/Replacement of the FCWRD Sanitary Sewer.

FCWRD Sanitary Sewer Relocation
Sheet Description Hrs/Sht Sheets TS HA HBM ML BLA FC AM SE3 AF OR TM Others Subtotal
100% Submittal 24 - - - - - - - . - . - 24

Desian Calculations
Drainage/Sanitary Calculations (1.2 miles at 115 hrs/mile) - - - - R R - - R - - R R

Quantity Calculations

Civil, Drainage, MOT (Assume 150 Q's x 3 submittals) ) 180 - - - - - - - - - . . 180

Construction Cost Estimates

60% Submittal 80 - - - - - - - - . - . 80

90% Submittal ' 40 - . . - - - - R .. R 40

100% Submittal 24 . - - - - - - - - - - 2

Project Schedules .

Design Scheduling 18 - - - = - = === - 16
subtotals 384 - . - - - - . . - 484

1. |3-D Modeling

3D Modeling for Sanitary Sewer ) S S R S 240

subtotals 240 - . - . . - - - . . . 240

J. |ESIS Part Il and INVEST
Prepare single Design Section ESIS Part Il during 60% PS&E -
Update and submit ESIS Part Il at 95% PS%E Prepare as part of mainline contract PS&E

Incorporate 30% PINS and sustainable practices into 60% 8 8
Develop and submit 60% PINS based on 30% DSE PINS 4 - - R - - - - - 4
Incorporate 60% PINS and sustainable practices into 95% 4 - - - - R 4
Sustainability workshop during 95% PS&E 4 - - - - . - - - - - - 4
Develop and submit 95% PINS based on 60% DSE PINS 4 - - - = - e == 4
subtotals 24 - - - - 24
K. |Bid Phase Support
Prepare Contract Addenda (assume 2 addenda/contract @24
hrs/addendum) 40 - - - - - - - - - - - 40
Preconstruction Bid Meeting Support 32 - - - - - - - - - - . 32
Assist in preparing responses to bidder questions 32 - ) - - - N - - - - - 32
Construction Bid review support %/ - - - - - - - - - - - 36
Analysis of Contractor Bids . S T S 24
subtotals 164 - - - - - - - - - - - 164

L. J¥MS and Constructability Review
Participate in 60% VMS Workshop led by DCM

P hibits, pl i ;
A;tee;:ar% :/TS ibits, plans and presentation Participate as part of mainline contract PS&E

Evaluate VMS |deas
Constructability Review (1 people x 24 hours per submittal)

60% Submittal - - - - 2 - . - B - - . 2

95% Submittal " - - - 2 - - - - - 8 - 2

Prepare Constructability Review Report I v A 24

subtotals - - - - 72 - - - - - - - 72

Manhour Summary
FCWRD Sanitary Sewer Relocation

GRAND TOTALS MHTotal Sheets IS HA HBM ML BLA FC AM SE3 AF OR TIM Others Subtotal

A. General Sheets 512 31 512 - B - R B f - - R R R 512

B. Maintenance of Traffic Plans 548 23 - 104 444 - - - - - - - - - 548

C. Civil Plans 300 18 210 - - - - - - - 90 - - - 300

D. Drainage and Utility Plans 976 52 840 - - - - - - 136 - - - - 976
Landscaping, Erosion Control, Pavement Marking, Signing and

E. Lighting Plans 332 42 - - - 332 - - - - - - - - 332

F. Structural Plans 768 12 768 - - - - - - - - - . - 768

G. Cross Sections 170 85 170 - - - - - - - - - - . 170

H. Contract Documents 484 - 484 - - - - - - - - - - - 484

l. - 3-D Modeling 240 - 20 - - - - - - . - . - - 240

J. ESIS Partli and INVEST 24 - 24 . R R - R R R - - - - 24

K. Bid Phase Support 164 - 164 - - - - - - - - - - - 164

L. VMSand Constructability Review 72 - - S _12_ I R A 72

TOTALS 4,590 263 3412 104 444 332 72 - - 136 90 - - - 4,590

Contract I-17-4298 Exhibit F-3h AAargon
October g, 2017 FCWRD Sanitary Sewer Relocation Em:g:s f 38
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EXHIBIT F-2f
MANHOUR ESTIMATE - |-294 MAINLINE PLANS, SPECIFICATIONS AND ESTIMATES
CONTRACT [-17-4298
TRI-STATE TOLLWAY ROADWAY RECONSTRUCTION
1-65 RAMPS (M.P. 24.1) TO OGDEN AVENUE (M.P. 27.8)

TranSystems/Hanson will perform Design Engineering Services for the development of Contract Plans, Specifications and Estimates for the rehabilitation of 1-294 Mainline
Bridges over I-55 (MP 23.3). This design work will be included in the mainline contract plans being prepared by Contract I-17-4297. The scope of work will include
structural plans (approach slab to approach slab) for the two bridges including limited Maintenance of Traffic on I-§5.

1-294 over |-55

Sheet Description Hrs/Sht Sheets TS HA  HBM ML BLA FC AM SE3 AF OR TM Others Subtotal
A. [General Sheets
Title Sheet 8 - - - - - - - - - - - . - R
Index of Drawings 12 - . R R . . R R . . . . . R
General Notes 16 1 - 16 - - - - - R . 16
Progress Schedule 32 1 - 32 - - - - - - - - 32
Summary of Quantities (assume 150 Q's @ 50 Q's /sht) 24 3 - 72 . . R R . R - . 72
Schedule of Quantities 24 3 - 72 - - - - - - . R 72
Alignment, Ties and Benchmarks (100 scale) 16 - - - - - - - - - - - - - -
Existing Typical Sections - Mainline & I-55 24 2 - 48 - - - - - - - - . 48
Proposed Typical Sections - Mainline 40 - - - - R - - R - . - . - R
Proposed Typical Sections - I-55 40 - - B R - . R R R - - - - -
Typical Section - Details 20 1 - 20 - - - R R - - - - . 20
WU S1ancaras ana Uetails 4 4 - % - e
subtotals % - 276 - - 276
B. {Maintenance of Traffic Plans - I-55
General Notes 16 1 . 16 - - . N - - - - . - 18
Construction Staging Notes 28 1 - 2 - - - - - - - - . - 28
Typical Sections - Tollway - by 4297 24 - - - - - - - B, - - - - . .
Typical Sections - Stage 1 - -55 24 1 24 . . . R . - - 24
Typical Sections - Stage 2 - |-55 24 1 - 24 - - - - - - - - - - 24
Typical Sections - Stage 3 - I-55 24 1 - 24 - - - - - - - - R R 24
Typical Sections - Stage 4 - I-55 24 1 - 24 - - - - - - - - - 24
Temporary Informational Signing Details 36 4 - 144 - - - R . N - - - . 144
MOT Plans - Tollway Mainfine (by 4297) 24 - - - - - - - - - - - - - -
MOT Coordination/Exhibits for Bridge inspections - 1-55 (assume )
3 setups x 24 hrs/setup) - 72 72
MOT Plans - Stage 1 (50 scale) - I-55 24 4 - 96 - - - - - - 96
MOT Plans - Stage 2 (50 scale) - I-55 24 4 - 9% - - - - - - - 9
MOT Plans - Stage 3 (50 scale) - I-55 24 4 - 9% - - - - - - - - - - 96
MU Plans - Stage 4 (bU scale) - I-59 2 4 - % - . . . . . . . . } %
subtotals 26 - 740 - - - 740
C. |Civil Plans - I-55
Removal and Existing Conditions Plans - I-55 32 - - . . - - - - R . R - R R
Roadway Plans - |-55 48 R - - R - - - - - - - R . .
Roadway Profiles - i-55 16 - - - - - - - - - - - . . .
Construction Details 40 R . . . R R . . . R . R B,
Grading Plans (at Bridge Cones) ¥l_ - - - - - = = ===
subtotals - - - - -
D. |Prainage and Utility Plans - 1-55
Drainage Plans 48 . . - R . . . . . - - - -
Drainage Profiles ' 24 - - - - - - - - - - - . .
Drainage Schedules 24 - - - . - - - - - . . . .
Subsurface Drainage Plans 24 - - . - R . . R - R R R R .
Temporary Drainage Plans 24 . B - - - . . R . - - R - R
Temporary Drainage Schedules 16 - - - - - - - - - - R . R .
Utility Matrix - I-55 16 1 - - - - B . . 16 - . - - 16
vty Hans - -5 40 1. _ : S | R T 40
subtotals 2 - - - - - - - 5 - - - - 56

JLandscaping, Erosion Control, Pavement Marking, Signing
E. Jand Lighting Plans

Pavement Marking - I-55 24 4 - 9% - . . - . . . . R R 96
Sign Truss Details 24 . R R - - R R - R - - - . .
Signing Schedules 24 . - - - - - - - - - - R R .
Permanent Erosion Control and Fencing Plans 16 . - - - - - - - - - - R . .
Temporary Erosion Control Schedules 24 - - - R - - R - - - - R R .
Temporary Erosion Control - Sequence of Operations and Notes 24 - - - - - - - - - - - - - -
Temporary Erosion Control Plans - General Overview 24 - - - - - - - - - - R . - -
Temporary Erosion Control Plans - Stage 1 - I1-55 24 - - - - - - - - - - . - R .
Contract |-17-4298 Exhibit F-3f w 4bn
October 9, 2017 1-294 over 1-55 Er)ellﬂ age :;agf 38
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EXHIBIT F-2f
MANHOUR ESTIMATE - 1-294 MAINLINE PLANS, SPECIFICATIONS AND ESTIMATES
CONTRACT |-17-4298
TRI-STATE TOLLWAY ROADWAY RECONSTRUCTION
1-565 RAMPS (M.P. 24.1) TO OGDEN AVENUE (M.P. 27.8)

TranSystems/Hanson will perform Design Engineering Services for the development of Contract Plans, Specifications and Estimates for the rehabilitation of 1-294 Mainline

Bridges over I-55 (MP 23.3). This design work will be included in the mainline contract plans being prepared by Contract |-17-4297. The scope of work will include
structural plans (approach slab to approach slab) for the two bridges including limited Maintenance of Traffic on |-55.

1-294 over |-55
Sheet Description Hrs/Sht Sheets TS HA HBM ML BLA FC AM SE3 AF OR TM Others Subtotal
Temporary Erosion Control Plans - Stage 2 - -55 24 - - - - - R - - R R R - R N
Temporary Erosion Control Plans - Stage 3 - I-65 24 - - - - - - B - R - R - R .
Temporary Erosion Control Plans - Stage 4 - |-65 24 - - R B - R - . R - - R . .
Temporary Erosion Control Details 24 - - - - - - - B - - - - - .
S0l Borng Flans 8 ; i ; i ; } i} B} . ;
subtotals 4 - 9% - - - - - - - - - - 96
F. |Structural Plans
1-294 over I-55 (BN's 189 & 190) - Limited Rehabilitation
Repair Plan & Coordination - 48 - - - - - - - . - - 48
Type, Size & Location Plans 48 3 - 144 - - . - R - R 144
General Plan and Elevation 48 1 - 48 - - - R - - R 48
General Notes, Index of Sheets 40 1 - 40 - - - - - R R R 40
Total Bill of Material 24 1 - 2 - - - - - - - 24
Construction Staging 54 2 - 108 - - - - - - - - 108
Abutment Repairs 56 4 224 - - . - - . R 224
Wingwall Repairs 48 2 9% - - - - - . - 96
Pier Repairs 64 6 B/ - - - S - 384
Beam Repairs 48 3 144 - e e e e 144
Cross Frame & Diaphragm Repairs 46 2 92 - - - - - - - - 92
Deck Repairs 64 6 384 - e e e e e e 384
Approach Slab Repairs 48 4 - 192 - - - - - - - - - 192
EXpansion JOINt Kepairs 44 3 - 132 - - - . . . - . - 132
subtotals 38 2,060 - 2,060
G. |Cross Sections Hrs/xs xs
Cross Sections at 100 ft intervals 8 R - R R - - - R . R - . R
Cross Culverts abd Critical Sections (20 xs) 8l - - - - - . = - s ===
subtotals - - - - - - - - - - - - - -

H. |Contract Documents
Design Deviations and Corridor Criteria Exceptions 4298 to process deviations and exceptions under mainline contracts

Identify, prepare and process Design Deviations - - - - - - - - - - - - -
Identify and justify Corridor Criteria Exceptions . - - - R R - . . R - - -
Specifications
60% Submittal 80 - - . . - - N . - - 80
90% Submittal A0 - - - - . - - - R . 40
100% Submittal 16 - . - - . . - - - - 16
Design Calculations
Barrier Warrant Analysis - . . - - . - - - . . -
Drainage Calcutations (3.7 miles at 115 hrs/mile) - . - - - 5 - - N - - -
Lighting Calculations - . . - - - - - - - R R
Quantity Calculations
Civil, Drainage, MOT B - - - . - . - - - - _
Construction Cost Estimates

60% Submittal - 40 - - - - - - . - - - 40

90% Submittal R 24 . - - - R - - - R - 2

100% Submittal - 8§ - 8 - - - - . - - . 8

Project Schedules

Design Scheduling 24 - - - = = e e - 24
subtotals - 232 - - - - - - - - - - 232

1. ]|ESIS Part li and INVEST

Prepare single Design Section ESIS Part Il during 60% PS&E .

Update and submit ESIS Part Il at 95% PS%E Prepare as part of mainline conlract PSAE

incorporate 30% PINS and sustainable practices into 60% - 16 16

Develop and submit 60% PINS based on 30% DSE PINS - 4 - - - - - - - - - - 4

Incorporate 60% PINS and sustainable practices into 95% - 4 - - - - - - - - - - 4

Sustainability workshop during 95% PS&E - 4 - - - - - - - - 4

Uevelop and submit 45% PINS based on 50% DSE PINS - 4 _- _- - _- _- - _- - _- - 4
subtotals - 6 - - - - - - - - - - 32

Contract 1-17-4298 Exhibit F-3 E)éﬁ?ﬁfﬁ’ﬂal%"
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EXHIBIT F-2f
MANHOUR ESTIMATE - 1-294 MAINLINE PLANS, SPECIFICATIONS AND ESTIMATES
CONTRACT I-17-4298
TRI-STATE TOLLWAY ROADWAY RECONSTRUCTION
1-656 RAMPS (M.P. 24.1) TO OGDEN AVENUE (M.P. 27.8)

TranSystems/Hanson will perform Design Engineering Services for the development of Contract Plans, Specifications and Estimates for the rehabilitation of 1-294 Mainline

Bridges over I-65 (MP 23.3). This design work will be included in the mainline contract plans being prepared by Contract I-17-4297. The scope of work will include
structural plans (approach slab to approach slab) for the two bridges including limited Maintenance of Traffic on 1-55.

1-294 over I-55
Sheet Description Hrs/Sht  Sheets TS HA  HBM ML BLA FC AM SE3 AF OR TM Others Subtotal
J. |Bid Phase Support
Prepare Contract Addenda (assume 2 addenda/contract @12
hrs/addendum) - 24 - - - - - - 24
Preconstruction Bid Meeting Support 8 - - - - - - - 8
Assist in preparing responses to bidder questions 16 - - - - - - - - - 16
Construction Bid review support 16 - - - - - - - - 16
Analysis of Contractor Bids - 2 - - - - = = === 12
subtotals - 76 - - - - - - - - - - 76
K. JVMS and Constructability Review
Participate in 60% VMS Workshop led by DCM
i{tee;:]adr?/z(g Ibits, plans and presentation Participate as part of mainline contract PS&E
Evaluate VMS Ideas
Constructability Review
60% Submittal - - - - 20 - - - - - . - 20
95% Submittal - - - - 8 - - - . . - - 8
Prepare Constructability Review Report T S v A 4
subtotals - - - 32 - - - - - - - 32
Manhour Summary
) 1-294 over [-55
GRAND TOTALS MHTotal Sheets TS HA HBM ML BLA FC AM SE3 AF OR TM Others Subtotal
A. General Sheets 276 15 - 276 - R - f R R R R R R 276
B. Maintenance of Traffic Plans - I-55 740 26 - 740 - - - - - - - - - - 740
C. Civil Plans - 1-55 - - - - - - - - - - - - - - N
D. Drainage and Utility Plans - 1-55 56 2 - - - - - - - 56 - - - - 56
Landscaping, Erosion Control, Pavement Marking, Signing and
E. Lighting Plans 96 4 9% - - R - - - - 96
F. Structural Plans 2,060 38 2,060 - - - - - - - 2,060
G. Cross Sections - - - - - - - - - - -
H. Contract Documents 232 - - 232 - - - - - - - - - 232
. ESIS Part Il and INVEST 16 - 16 - - - - - - - - - - 32
J. Bid Phase Support 76 - - 7% - - - - - . B R - - 76
K. VMS and Constructability Review 32 - - e 7 32
TOTALS 3,584 85 - 34% - - 32 - 56 - - - - 3,600
Contract 1-17-4298 Exhibit F-3f E X4pBigndtpfison
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EXHIBIT F-3
MANHOUR ESTIMATE - PROJECT CONTROLS. ADMINISTRATION, MANAGEMENT AND QA/QC
CONTRACT 1-17-4298

TRI-STATE TOLLWAY ROADWAY RECONSTRUCTION
1-55 RAMPS (M.P. 24.1) TO OGDEN AVENUE (M.P. 27.8)
Project Controls, Administration, Management and QA/QC includes the following work:

Project Meetings; QA/QC; Permitting, Utility Reporting and I1GAs;
Community and Governmental Outreach Assistance
Mentor/Protégé Development and Reporting

Monthly Administration and Management

Is HA HBM MIL BLA FC AM SE3 AF OR TM Others Total
a. Project Meetings
Meetings (48 month Design Schedule)
Monthly DSE Meetings (48 total x 3 people x 4 hrs) 288 288 - - - - - - - - - 5§76
Project Book Meetings (48 total x 2 people x 2 hr + 4 hr
agenda, minutes) 288 96 - - - - - - - - - 384
Comment Review Meetings (4 people x 4 hrs + 4 hrs prep) - - - - - - - - - - - -
30% Design Concept Report (1 meeting) 12 12 - - - - - - - - - - 24
60% Preliminary Plans (8 contracts x 1 meeting) 72 72 - - 16 - - - - - - - 160
90% Prefinal Plans (8 contracts x 1 meeting) 72 72 - - 16 - - - - - - - 160
100% Final Plans (8 contracts x 1 meeting) 72 72 - - 16 - - - - - - - 160
Miscellaneous Design Specific Meetings (avg 4 meetings per
month x 2 people x 3 hr + 4 hrs prep) 240 _ 240 _96 _96 128 - = 128 - - _19 _16 963
subtotals 1,044 852 96 9% 176 - 128 - - 19 16 - 2,427
b. Quality Control and Quality Assurance
Develop QA/QC Pian 80 80
QA/QC Training 48 48
QA/QC Reviews
Survey and Plats and Legals - - - - - - - - - - 234 234
Geotechnical - - - - - - - - - - 192 192
30% Design Concept Report 36 36 8 8 - - - - - - - - 88
60% Preliminary Plans (8 contracts x 80 hrs) 256 256 80 80 64 32 36 24 24 24 16 - 892
90% Prefinal Plans (8 contracts x 64 hrs) 192 192 60 60 48 24 24 16 8 8 4 - 636
100% Final Plans (8 contracts x 24 hrs) 96 96 36 36 24 16 16 12 - - - - 332
Subconsultant Audits (once/year over 4 years x 14 firms) 448 64 _16 _16 _16 _ 8 _ 8 8 _8 _8 _4 24 628
subtotals 1,156 644 200 200 152 80 84 60 40 40 24 450 3,130
c. Permitting, Utility Reporting and IGAs
Permit Processing by DSE (analysis and permit application)
IDNR Floodway Construction Permit (Flagg Creek) - - - - - 240 - - - - - - 240
IEPA Notice of Intent (8 Construction Contracts) 16 16 - - - - - - - - - - 32
Prepare CCDD Forms 662 and 663 (8 Contracts) 32 32 - - - - - - - - - - 64
Utility Reporting - - - - - - - - - - - -
Prepare, submit and process NOIs - 80 - - - - - 160 - - - - 240
Prepare and submit monthly DURs ( over 48 months) - 192 384 576
Utility Meetings and Coordination (avg 1 mtg/month) - 384 - - - - - 384 - - - - 768
Review utility permits for compliance with design - 120 - - - - - 120 - - - - 240
Coordinate and assist with FCWRD permitting - 60 - - - - - 80 - - - - 140
IGAs and other agreements - - - - - - - - - - - -
Review IGAs for compliance with design plans - % - - - - - - - = - - 96
subtotals 48 980 - - - 240 - 1,128 - - - - 2,396
d. Community and Governmental Outreach Assistance
Community and Governmental Outreach to be led by DCM.
Prepare exhibits and analysis to support outreach program 320 80 - - - - - - - - - - 400
Attend pre-meetings and outreach meetings as needed 120 0 - - - - - - - - - - 480
subtotals 440 440 - - - - - - - - - - 880
e. Mentor/Protégé Development and Reporting
Monthly Meetings and Reporting (48 months) 576 576 192 192 - - - - - - - 1,536
subtotals 576 576 192 192 - - - - - - - - 1,536
f. Administration and Management
Administration and Management (GSG) 282 282
Administration and Management (ASE) 816 816
Administration and Management (4%) 2640 1,571 353 367 291 128 125 57 _65 _60 _40 76 5773
subtotals 2,640 1,571 353 367 291 128 125 57 65 60 40 1,174 6,871
Administration, Management and QA/QC Manhour Summary Table
Is HA HBM MIL BLA EC AM SE3 AF OR TM Others Total
a. Project Meetings 1,044 852 96 96 176 - 128 - - 19 16 - 2,427
b. Quality Control and Quality Assurance 1,156 644 200 200 152 80 84 60 40 40 24 450 3,130
c. Permitting, Utility Reporting and IGAs 48 980 - - - 240 - 1,128 - - - - 2,396
d. Community and Governmental Outreach Assistance 440 440 - - - - - - - - - - 880
e. Mentor/Protégé Development and Reporting 576 576 192 192 - - - - - - - - 1,536
f.  Administration and Management 2640 1,571 353 367 291 128 125 57 _65 _60 _40 1,174 6,871
Administration, Management and QA/QC Totals 5,904 5,063 841 855 619 448 337 1,245 105 119 80 1,624 17,240
Contract I-17-4298 Exhibit F-3 EXsHRTs/ Hahdon
October 9, 2017 Adminstration, Management and QA/QC Page 36 of 38
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EXHIBIT F-5
MANHOUR ESTIMATE - CONTINGENCIES

CONTRACT 1-17-4298
TRI-STATE TOLLWAY ROADWAY RECONSTRUCTION
1-566 RAMPS (M.P. 24.1) TO OGDEN AVENUE (M.P. 27.8)

The following tasks have been identified as Additional Services to the Contract. The work requires preauthorization by the Chief Engineer before use.

a.
b.

a.

b.

Additional contract re-packaging for advanced work, small business set asides, etc. (1 package, < $5M ea.)
1-294 over I-55: Replacement Bridge Design & MOT along I-55
Manhours
Is HA HBM ML BLA FEC AM SE3 AF OR Others

Additional contract re-packaging for advanced work, small
business set asides, etc. (1 package, < $5M ea.)

50 - - - - e e e e -

subtotals 500 - - - - - - - - - -

1-294 over 1-55: Replacement Bridge Design & MOT along 1-55
Scope 4000 _ - - - -

subtotals 4,000 - - - - - - - - - -

Contingency Manhour Summary Table
Is HA  HBM ML BLA FC AM SE3 AF OR Others
a. Additional contract re-packaging for advanced work,
small business set asides, etc. (1 package, < $5M

ea.) 500 - - - - - - - - - -
b. 1-294 over I-55: Replacement Bridge Design & MOT
along 1-55 4,000 - - - - - . - - - -

Contingency Totals 4,500 - - - - - - - - - -

Contract RR-14-4223 Exhibit F-3 Exﬁfgjgg #exp
September 15, 2017 Contingencies 377of 38
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EXHIBIT F-4
MANHOUR SUMMARY TABLE
CONTRACT |-17-4298
TRI-STATE TOLLWAY ROADWAY RECONSTRUCTION
1-565 RAMPS (M.P. 24.1) TO OGDEN AVENUE (M.P. 27.8)

Is HA  HBM ML BLA EC AM  SE3  AF OR IM Others Total
Exhibit F-0 - Survey/Geotechnical/SUE
a. Supplemental Survey and Plats and Legals 496 200 - - - - - - - - - 6,438 7,134
b. Supplemental Geotechnical Investigations - 594 - - - - - - - - 4,492 5,086
c. Supplemental SUE investigations - 40 - - - - 80 - - - 470 590
Survey/Geotechnical/SUE Subtotals 496 834 - - - - 80 - - - 11,400 12,810
Manhours
IS HA HBM ML BLA EC AM SE3 AE  OR IM Others Total
Exhibit F-1 - Concept Design Validation
a. Data Collection 70 130 - - - - - - 200 - - - 400
b.  Geometric Studies 402 402 - - - - - - - - - - 804
[ Roadside Safety Analysis 288 - - - - - - - - - - - 288
d. Signing and Pavement Marking - - - - - - - - - 128 - - 128
e. Roadway Lighting Concepts - - - - - - 80 - - - - - 80
f. Drainage Studies 40 - - - 64 240 - - - - - - 344
g. Landscaping and Erosion Control Concepts - - - 200 - - - - - - - - 200
h. Utility Interferences and Utility Services - 560 - - - - - - - - - - 560
i Maintenance of Traffic 112 96 - - 16 - - - - - - - 224
I Structural Studies 72 468 544 74 68 - - - - - - - 1,226
k. Sustainabilty/INVEST Evaluations 104 - - - - - - - - - - - 104
. Supplemental Environmental Studies 500 - - - - - - - - - - - 500
m. ITS/ATM/IPDC & duct bank (by others) - - - - - - - - - - - - -
n. Update Right of Way Requirements 80 118 - - - - - - - - - - 198
0. Permitting 32 88 - - - - - - - - - - 120
p. Aesthetics 12 12 - - - - - - - - - - 24
Concept Cost Estimate, Value Management and
q. Constructability Reviews 64 168 - 108 - - - - - - - - 340
r Concept Uesign Report Review | echnical Memorandum 326 266 . . - . - - - - - - 592
Concept Design Subtotals 2,102 2,308 544 382 148 240 80 - 200 128 - - 6,132
Exhibit F-2 - Plans, Specifications and Estimates Manhours
Is HA  HBM ML BLA FC AM  SE3  AF OR IM Others  Total
F-2a Advance Noise and Retaining Wallls (MP 24.1 to MP 26.4) 11,000 - 3,501 4,026 906 - - 96 72 - 440 - 20,041
F-2b Advance Noise and Retaining Walls (MP 26.4 to MP 27.8) 612 5588 2,964 - 140 737 304 72 496 - 320 - 11,233
F-2c Mainline Reconstruction/Widening (MP 24.1 to MP 25.0) 11,446 - - 584 3,552 - 728 320 162 296 - - 17,088
F-2d° Mainline Reconstruction/Widening (MP 25.0 to MP 26.4) 7,698 10,246 - 940 220 - 728 288 266 488 - - 20,874
F-2e Mainline Reconstruction/Widening (MP 26.4 to MP 27.8) 1,008 16,688 1,372 940 220 2,214 694 288 336 408 - - 24,168
F-2f 1-294 Mainiine Bridges over I-55 (MP 23.3) - 3,496 - - 32 - - 56 - - - - 3,584
F-2g 1-55 Ramp A Bridge over I-294 (MP 24.1) 6,220 - - 1,974 1,995 - 444 96 - 168 - - 10,897
F-2h  Relocation/Replacement of the FCWRD Sanitary Sewer 3.412 104 _ 444 332 2 __- - 136 90 - = - 4,590
Plans, Specifications and Estimates Subtotals 41,396 36,122 8,281 8,796 7,137 2,951 2,898 1,352 1,422 1,360 760 - 112,475
Exhibit F-3 - Controls, Meetings. Management and C Manhours
1s HA  HBM ML BLA EC AM  SE3  AF OR OR Others  Total
a. Project Meetings 1,044 852 96 96 176 - 128 - - 19 16 - 2,427
b. Quality Control and Quality Assurance 1,156 644 200 200 152 80 84 60 40 40 24 450 3,130
[ Permitting, Utility Reporting and IGAs 48 980 - - - 240 - 1,128 - - - - 2,396
d. Community and Governmental Qutreach Assistance 440 440 - - - - - - - - - - 880
e. Mentor/Protégé Development and Reporting 576 576 192 192 - - - - - - - - 1,536
f. Administration and Management 2,640 1,571 353 367 291 128 125 57 65 60 _ 40 1,174 6,871
Controls, Meetings, Management and QA/QC Subtotals 5,904 5,063 841 855 619 448 337 1,245 105 19 80 1,624 17,240
Exhibit F-4 - Contingency Manhours
Is HA HBM  MIL BLA EC AM  SE3  AF OR IM Others  Total
Additional contract re-packaging for advanced work, small
a. business set asides, etc. (1 package, < $5M ea.) 500 - - - - - - - - - - - 500
1-294 over I-55: Replacement Bndge Design & MO along
b. -85 4,000 - - - - - - - - - - - 4,000
Contingency Subtotals 4,500 - - - - - - - - - - 4,500
GRAND TOTALS
I8 HA  HBM ML BLA EC AM  SE3 AF OR IM Others Total
Exhibit F-0 - Survey/Geotechnical/SUE 496 834 - - - - - 80 - - - 11,400 12,810
Exhibit F-1 - Concept Design Validation 2,102 2,308 544 382 148 240 80 - 200 128 - - 6,132
Exhibit F-2 - Plans, Specifications and Estimates 41,396 36,122 8,281 8796 7,137 2951 2898 1352 1,422 1360 760 - 112,475
Exhibit F-3 - Controls, Meetings, Management and QA/QC 5904 5063 841 855 619 448 337 1,245 105 119 _80 _ 1,624 _ 17,240
Base Total 49,898 44,327 9,666 10,033 7,904 3,639 3,315 2,677 1,727 1,607 840 13,024 148,657
Exhibit F-4 - Contingency 4,500 - - - - - - - - - - - 4,500
Contingency Total 4,500 - - - - - - - - - - - 4,500
Contract I-17-4298
October 9, 2017 Exhibit F-4 TfahBystems/Hanson
Manhour Summary Table EXH I B'T a‘t Page 38 of 38
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