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ADDENDUM NO. 1 
TO 

CONTRACT REQUIREMENTS 
FOR CONTRACT I-20-4546 

ILLINOIS STATE TOLL HIGHWAY AUTHORITY 

Date: 10/20/2020 

For which proposals will be received by the Illinois State Toll Highway Authority through electronic bidding via BidBuy 
until 10:30:00 A.M. local time, October 27, 2020  

NOTICE OF REVISION TO CONTRACT 

NOTES:  

1. A complete set of Schedule of Prices is included with this Addendum and must be inserted into the Contract Bid by
the Bidder. The Bidder’s attention is called to pages P-6R which has been revised and included as part of the
Schedule of Prices.

2. The minutes and sign-in sheet from the Optional Pre-Bid Meeting held on September 30, 2020 are included in
this Addendum.

3. Responses to Request for Information received from the Plan Holders are included in this Addendum.
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CHANGES TO THE CONTRACT REQUIREMENTS

CHANGES TO THE ADVERTISEMENT FOR SEALED BID

Change #1 Contract Requirements, Volume I, page P-6 replaced with page P-6R. This replacement contains the 
following revisions (attached):   
1.1. Pay item 63200310 was listed before pay item 60603800.  Pay item 63200310 has been placed in the proper 
             order and now follows pay item 60603800.       

 

 
 

END OF ADDENDUM CHANGES 

 

 























  
             

 
Revision 4 1 of 3 F1040.02 

Capital Program

Meeting Minutes  
 
MEETING PURPOSE: Optional Pre-Bid Meeting- Contract I-20-4546 
    Noise Abatement Walls 
    Tri-State Tollway (I-294) between MP 25.0 and MP 25.4 

MEETING DATE:  September 30, 2020 

MEETING TIME:  10:30 AM 

CHAIRPERSON:  Grace Gomez 

LOCATION:   Virtual Meeting 

TO:    
Names Initials Organization / Title

  Eric Occomy   EC   Procurement/Chief of Contract Services 
  Brenda Chagoya   BC   Procurement/Chief of Procurement 
  Grace Gomez   GG   Procurement 
                        Angela Arrington-Jones AJ   Procurement Chief of Contract                     

                 Compliance 
  Sainey Jobe   SJ   Procurement Deputy Chief of Contract 
         Compliance 
  Michael Brink   MB   Engineering/Project Manager 
  Jeff Allen   JA   Engineering/Deputy Project Manager 
  Lanyea Griffin   LG   Engineering/Deputy Chief of Engineering 
  Jim Mayer   JM   PMO Design Manager 
  John Stevens   JS   PMO Construction Manager 
  Denis Hogan   DH   DSE/Baxter & Woodman, Inc. 
 
MEETING MINUTES 

1.0 Open: Welcome; Self-introduction by Procurement Representative 
 

2.0 Self-Introduction of Attendees – State name and affiliation loudly for all to hear 
  (Please sign-in using the provided sign-in sheet) 

2.1 Tollway Procurement – Contract Services 
2.2 Tollway Procurement – Contract Compliance 
2.3 Tollway Diversity 
2.4 Tollway Engineering Project Manager 
2.5 Design Section Engineer – Baxter and Woodman 
2.6 Construction Manager / Corridor Construction Manager  
2.7 Other Attendees 

 
3.0 Brief Project Description The work under this contract includes, but is not limited to: 1.) 

Removal of existing noise abatement walls, wooden sight screen and guardrail 2.) Installation 
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Capital Program

Meeting Minutes  
of ground mounted noise abatement walls 3.) Box culvert improvements 4.) Installation of 
guardrail 5.) Lighting relocation 6.) Maintenance of Traffic 7.) Erosion and Sediment Control 

4.0 Advertisement Schedule  
4.1 Final Date for Plan Holder Questions – 10/06/2020 
4.2 Bid Opening Date - 10/27/2020 

 
5.0 Compliance Goals  

5.1 Disadvantaged Business Enterprise Program (DBE) - __24 _% 
5.2 Veteran-Owned Small Business Program (VOSB) - ___2.5 % 
5.3 Workforce 

5.3.1 Equal Employment Opportunity (EEO) 
 Minority (_19.6_%) 
 Female (_6.9__%) 

 
6.0 Diversity Programs - Overview of Available Programs  

6.1 Earned Credit Program (ECP) Bid Credit Cap 
6.2 Technical Assistance Program 
6.3 Partnering for Growth (P4G) 
6.4 Small Business Initiative  
6.5 Construction Works 

 
7.0 Project Schedule  

7.1 Anticipated Notice-to-Proceed- 2/18/2021 
7.2 Interim Completion Date- 75 day timeframe for noisewall installation after removal of 

existing sight screen or noisewall. 
7.3 Substantial Completion Date- 10/15/2021 
7.4 Contract Completion Date- 11/12/2021 

 
8.0 Special Items to Note  

8.1 Utility Relocation Status- N/A – Noisewalls designed around all known utilities 
8.2 Property Acquisition Status- N/A 
8.3 Permits including Right-of-Entry Permits- Signage on Birch Lane 
8.4 Coordination with Other Tollway Departments – Tollway Maintenance (M-2) – access 

from Oasis truck parking thru the employee parking lots to the frontage roads 
8.5 Coordination with Railroads & Other Agencies – N/A 
8.6 Coordination with Adjacent Municipalities- Hinsdale, Burr Ridge and Western Springs 
8.7 Coordination with Adjacent Contractors 
8.8 Other Items 

 
9.0 Revisions to Contract/ Addenda 

9.1 Addendum 1 Release Schedule & Contents – Anticipated release date: 10/20/2020 
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Capital Program

Meeting Minutes  
10.0 Responses to Plan Holder Questions

10.1 Questions received to date.
10.2 Future question responses. 

 
11.0 Open Discussion / Questions 

Related Notes 



ISTHA Contract No. I-20-4546 RFI Questions

Question 1.  Article 105.04 requires shop drawings for precast concrete items as well as structural and misc. 
structural steel, which are the structural components for noise wall.  It also requires “All shop drawings 
detailing the fabrication of structural components shall be prepared and sealed by a Structural Engineer 
currently licensed by the State of Illinois”.  Meanwhile, the special provision section 107.1 requires 
professional liability insurance for NAW Pay Items. Can ISTHA confirm that by sealing our shop drawings and 
providing professional liability insurance, we will not have any liability with the structural design?  Is the intent 
for the supplier to only be liable for the shop drawings adhering to the contract documents without taking 
liability of the structural design?   
 
Response 1.  Per the “General Requirements” on page 2 of the special provision for Precast Concrete Noise 
Abatement Wal- The Contractor’s erection plans shall be per the applicable requirements of the Illinois Tollway 
special provision for “Erection of Girders” and include any special erection requirements from the panel or post 
supplier. The contractor has the liability for the erection of the precast concrete noise abatement wall.  

 
Question 2.  In the special provision under “Stain and Sealer” for the precast panels, it states “The base stain 
color of panels shall”, and it later states the stain “shall achieve color variations present in the natural stone 
being simulated for this project”.  ISTHA walls have always been stained with a single, tan-type color to date. Is 
this saying that multiple colors of stain will have to be used?   
 
Response 2.  A single color stain shall be used. 
 
Question 3.  The standard drawings (Standard G15-00, Non-Crashworthy Ground Mounted noise abatement 
wall details) show 2” vertical reveals on the ends of one face of the panel and 1’-0” vertical reveals on the 
opposite side in the “Ground Mounted Panel” detail shown mid-page. This same standard shows a 2” vertical 
reveal on all edges of both faces the panel in the “Ground Mounted Panel (Unbalanced Soil Load) detail shown 
on the top right of the page.  This detail shows Panel Width = 19’-10” max.  Will the smooth reveal on each 
side of the panel be required for all panel widths (including short spans) or just the max width?   
 
Response 3.  Refer to Standard G15-01.  This interpretation is correct.  The “Unbalanced Soil Load” detail 
applies to panels with a NAW type including the letter “U”, as noted on sheet SA-11 and others. The front-face 
and rear-face reveals as shown are required for all panel widths. 
 
Question 4.  The standard drawings (Standard G16-00, Crashworthy Ground Mounted noise abatement wall 
details) show 3 5/8” vertical reveals on the ends of one face of the panel and 1’-0” vertical reveals on the 
opposite side in the “Ground Mounted Panel (No TL-4 Impact Load)” detail shown on the bottom right of the 
page. This same standard shows a 3 5/8” vertical reveal on all edges of both faces the panel in the “Ground 
Mounted Panel (TL-4 Impact Load) detail shown on the mid-left of the page.  This detail shows Panel Width = 
14’-10” max.  Will the smooth reveal on each side of the panel be required for all panel widths (including short 
spans) or just the max width?   
 
Response 4. Refer to Standard G16-01.  This interpretation is correct.  The “TL-4 Impact Load” detail applies to 
panels with a NAW type including the letter “I”, as noted on sheet SA-11 and others. The front-face and rear-
face reveals as shown are required for all panel widths. 



Question 5.  No tree removal is detailed on the tree removal plan between Southbound Sta. 100+00 to Sta. 
114+00 on S. Frontage Road and Northbound Sta. 101+00 to Sta. 112+00 at the locations of the existing noise 
wall that is to be removed for the Box Culvert.  Will the tree removal plan be revised to reflect the removal of 
trees that are in conflict with proposed noise walls TS25.15N, SB (R) and TS25.15N, NB (R) and box culvert? 

Response 5.  No tree removal is anticipated along the frontage roads where existing noise wall is being 
removed.  Existing trees at the box culvert are anticipated to be removed and the quantities are included in 
the Bill of Materials on Drawing 185. 

Question 6.  Please provide a detail for pay item JT285055 Articulated Concrete Block Revetment System,   
Type 1. 

Response 6.  Refer to the Tollway’s special provision “Articulated Concrete Block Revetment System” on page 
J-157 of the contract requirements for information regarding this pay item.  The location and details of the 
revetment mat is shown on Drawing 35 and Sheet SF-7, Drawing 190.  The exact dimensions and placement of 
the revetment mat will be verified by the Engineer during construction. 
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THE CONTRACTOR CONSENTS TO THE EXCLUSIVE JURISDICTION AND VENUE OF THE COURTS 
LOCATED IN DUPAGE COUNTY, STATE OF ILLINOIS. 

























 
 

 

 

 
Mr. Mark Thomas 
Illinois State Toll Highway Authority 
2700 Ogden Ave. 
Downers Grove, IL 60515 
 
 
RE: 

 
 
Dear Mark,  
 
All provisions of the accepted certificates of insurance and policy binder  
 
All endorsements indicated have been requested from the appropriate insurance carrier, or currently 
endorsed on the policies. 
 
Assurance Agency is the binding agent for the insurance carriers providing coverage for the above 
referenced project. 
 
If you have any questions, please do not hesitate to contact me. 
 
 
Sincerely, 
 

DAN KLARAS   
Assurance | President   
1750 East Golf Road | Schaumburg, IL 60173   
p 847.463.7168 | f 847.440.9127   
dklaras@assuranceagency.com| www.assuranceagency.com   

have been obtained.

ISTHA Contract I-20-4546 Noise Abatement Walls

December 18, 2020









Policy Number: VTC2K-CO-5809B327-IND-20





Policy Number: VTC2K-CO-5809B327-IND-20









Policy Number: VTN-CAP-5809B339-PHX-20



Policy Number: VTN-CAP-5809B339-PHX-20









 UB-2R283893-20-25-R 

 09- 30- 2020

Any person or organization for which the insured has agreed by written contract executed prior to loss
 to furnish this waiver.












