06/20/19 6.2/2
RESOLUTION NO. 21826
Background

The Illinois State Toll Highway Authority (“Tollway”™) advertised for sealed
bids on Contract RR-18-4445 for M-8 Maintenance Facility and Site
Improvements, on the Reagan Memorial Tollway (I-88) at Mile Post 117.8 (Mettel
Road). The lowest responsive and responsible bidder on Contract No. RR-18-4445
is W.E. O'Neil Construction Company in the amount of $31,350,443.00.

Resolution

Contract No. RR-18-4445 is awarded to W.E. O'Neil Construction Company
in the amount of $31,350,443.00, subject to all required approvals, the contractor
satisfying applicable DBE, financial, and all other contract award requirements,
and execution of all contract documents by the bidder and the Tollway.

The Chairman/Chief Executive Officer of the Tollway is authorized to
execute the aforementioned Contract, subject to the approval of the General
Counsel and the Chief Financial Officer, and the Chief Financial Officer is
authorized to issue warrants in payment thereof.

If the bidder fails to satisfy the contract award requirements, the Executive
Director is authorized to approve an award to the next lowest responsible bidder, in
accordance with the applicable contract award requirements, and execution of all
contract documents by the bidder and the Tollway. The Chairman/Chief Executive
Officer of the Tollway is authorized to execute any contract awarded to the next
lowest bidder, subject to the approval of the General Counsel and the Chief
Financial Officer, and the Chief Financial Officer is authorized to issue warrants in
payment thereof.

Approved by:

Chairman
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ADDENDUM No. 5
TO
CONTRACT REQUIREMENTS
FOR CONTRACT RR-18-4445
ILLINOIS STATE TOLL HIGHWAY AUTHORITY

Date: February 26, 2019

For which proposals will be received by the lllinois State Toll Highway Authority at its offices at
2700 Ogden Avenue, Downers Grove, lllinois 60515, until 10:30 AM local time March 5, 2019.

NOTICE TO REVISIONS TO CONTRACT

NOTES:

1. Revised Bid Notes page P-4R, which accompanies this Addendum and must be inserted
into the Contract Proposal by the Bidder.

2. Revised Schedule of Prices page, replace P-6RR with P-6RRR which accompanies this
Addendum and must be inserted into the Contract Proposal by the Bidder.

3. Removed reference to specification 334000 Storm Drainage from specification 312600.
Replace J-1690 with the attached J-1960R.
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CHANGES TO THE CONTRACT REQUIREMENTS

CHANGES TO THE ADVERTISEMENT FOR SEALED BID

Change No. 1
Contract Requirements, Volume |, Proposal, Replace Pages P-4 with Page P-4R (attached).

This replacement contains the following information:
1.1 Deleted references to Contractor's Quality Program.

Change No. 2
Contract Requirements, Volume 1, Proposal, Replace Page P-6RR with Page P-6RRR (pages

P-5RR and P-6RRR attached).

This replacement contains the following information:
21 Deleted references to Contractor’s Quality Program.

Change No. 3
Contract Requirements, Volume VI, Specifications, Replace Pages J-1960 with Page J-1960R

(attached).

This replacement contains the following information:
3.1 Modified 2™ sentence.
3.2 Deleted references to specification 334000 Storm Drainage.

END OF ADDENDUM CHANGES
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Bid Notes

Each bid solicitation will have a contract-specific Bid Credit cap on the amount of Bid
Credit that can be applied to the contract. This particular solicitation has a Bid Credit cap
of $375,000.00. Any Bid Credits applied above and beyond the Bid Credit cap will not be
considered.

A. Core Work shall be the sum of the unit prices supplied by the Bidder multiplied by

the pay item quantity.

B. Unit prices for and Contingency Work will be supplied by the lllinois Toliway with the
sum total of this work completed by the lllinois Tollway and included in the P-pages.

C. Base Bid will be calculated as: Total Amount of Core Work + Total Amount of
Contingency Work

D. Bid Credit is to include the total amount of Bid Credits applied to the bid

E. Award Criteria will be calculated by the lllinois Tollway and will be calculated as
follows: Base Bid minus Bid Credit.

All Bid Credit Certificates used to arrive at the bid credit included on Bid Credit Line must
be included in the original bid package. All Bid Credit Certificates applied to a successful
bid will become null and void at the time the Bidder’'s award criteria figure is deemed the
lowest most responsible and responsive bid and the bid is awarded by the lllinois
Tollway's Board of Directors, at which time the Bid Credit Certificate shall not be available
for inclusion in any other bid.

All blank spaces for bid prices must be filled in with the unit price, or lump sum price, and
the total price for each and every item (which prices must be more than $0.00). Bids
which do not contain a price for every item listed in the Schedule of Prices for the Contract
being bid, will not be considered, unless alternate bids are requested.

The Contractor shall complete all work under this Agreement for the performance of
Contract No. RR-18-4445 as specified in S.P. 103.1

lllinois State Toll Highway Authority
Contract RR-18-4445 P-4R February 26, 2019
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THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY

CONTRACT RR-18-4445
M-8 MAINTENANCE FACILITY AND SITE IMPROVEMENTS

REAGAN MEMORIAL TOLLWAY (1-88) M.P. 117.8

SCHEDULE OF PRICES

PAY ITEM UNIT PRICE AMOUNT
se. | PAYD DESIGNATION UNIT QUANTITY oL AR DOLLAR
» | 15671020 |MOBILIZATION, TOLLWAY (MODIFIED) L SUM 1
« | s130110 |SITE & BUILDING CONSTRUCTION L SUM 1
TOTAL AMOUNT OF CORE WORK
- | JT154024 |ALLOWANCE FOR PLANTING AND SEEDING UNIT 30,000 1.00 30,000.00
CONTRACT ALLOWANCE FOR UNSUITABLE, NON-
« | JT154044 |SPECIAL OR HAZARDOUS WASTE REMOVAL AND UNIT 10,000 1.00 10,000.00
DISPOSAL
. CONTRACT ALLOWANCE FOR BRINE MAKER
JT154065 [\ STALLATION AND DISTRIBUTION FACILITY UNIT 500,000 1.00 500,000.00
. CONTRACT ALLOWANCE FOR CONSTRUCTIONWORKS
DECT N el o UNIT 100,000 1.00 100,000,00
- | uT1s4118 |ALLOWANCE FOR UNFORESEEN CONDITIONS UNIT 400,000 1.00 400,000.00
« | sT154127 |ALLOWANCE FOR UTILITY SERVICE CONNECTION UNIT 1,250,000 1.00 1,250,000.00
CONSTRUCTIONWORKS APPRENCTICES WAGE RATE
s99AD 45 [COTSTR HOUR 15.00
DAMAGES TO ILLINOIS TOLLWAY'S OPERATIONAL
999NEG22 |epc)LiTIES PER S.P. 1155 - 188 OCCUR (8000.00)
DAMAGES TO ILLINOIS TOLLWAY'S OPERATIONAL
999NEG30 |osc|LITIES PER S.P. 115.5 - ALL ROADWAYS OFF-PEAK OCCUR (2,000.00)
DAMAGE TO ELECTRICAL FACILITIES PER TOLLWAY
S9INEG31 [ Mmr SPec. 109,50 (o INC/DAY (1,000.00)
(IQUIDATED DAMAGES FOR DELAY IN SUBMITTAL OF
999NEG32 |PROGRESS SCHEDULE PER TOLLWAY SUPPL. SPEC. DAY (300.00)
108.02 (¢)
N %%L:I?ATED DAMAGES FOR NON-COMPLETIONPER S.P.| o pay (5.900.00)
$SONEGAS %%LilgATED DAMAGES FOR NON-COMPLETIONPER S.P.| o o4y (5.900.00)
sssnEGas |HIQUDATED DAMAGES FOR NON-COMPLETIONPER SP.| .\ 1o (5.900.00)
4SSNEG4T I;L%L:IIZATED DAMAGES FOR NON-COMPLETIONPERSP.| o\ 11 (200000
sssnEGes |HIQUDATED DAMAGES FOR NON-COMPLETIONPERSP.| .y 1o (5.900.00
999NEG49 |DAMAGE TO FIBER OPTIC UTILITIES PER S.P. 115.3 OCCUR (10,000.00)
NON-COMPLIANCE WITH CONTRACTOR QUALITY
999NEGS3 |00 GRAM SPECIAL PROVISION OCCUR (1.000.00)
DAMAGE TO TOLLWAY MULTI-MODE CABLE, OMS SIGKS,
999NEGS4 |CAMERAS, TELECOMMUNICATION, CABLE, ELECTRICAL, | OCCUR (1,000.00)
WATER AND SEWER PER S.P. 115.4

llinois State Toll Highway Authority
Contract RR-18-4445
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THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY

CONTRACT RR-18-4445
M-8 MAINTENANCE FACILITY AND SITE IMPROVEMENTS

REAGAN MEMORIAL TOLLWAY (I-88) M.P. 117.8

SCHEDULE OF PRICES

PAY ITEM UNIT PRICE AMOUNT
S.P. NO. DESIGNATION UNIT QUANTITY DOLLAR DOLLAR
DAMAGE TO TOLLWAY MULTI-MODE CABLE, DMS SIGNS,
999NEGS4 |CAMERAS, TELECOMMUNICATION, CABLE, ELECTRICAL, OCCUR (1,000.00)
WATER AND SEWER PER S.P. 115.4
TOTAL AMOUNT OF CONTINGENCY WORK $2,290,000.00

TOTAL AMOUNT OF CORE WORK + TOTAL AMOUNT OF CONTINGENCY WORK = TOTAL AMOUNT OF BASE BID

BID CREDIT

AWARD CRITERIA

S.P. COLUMN LEGEND
*  INDICATES SPECIAL PROVISION

lllinois State Toll

Highway Authority

Contract RR-18-4445
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312600-3

1.03  SYSTEM DESCRIPTION

A. Codes and Standards: Meet requirements of following, except to extent  of most stringent
requirements of Contract Documents and of codes and regulations of public authorities having
jurisdiction over the Work:

1. IDOT - State of Illinois, Department of Transportation, Standard Specifications for Road and
Bridge Construction, referenced in this Section as IDOT Specification. Were discrepancies occur
between, temporary facilities and controls, means and methods of construction, safety and health
protection, and other like conditions, the requirements of this specification take precedence over the
IDOT Specification. Method of measurement and payment shall be incidental to JT130110, BUILDING
& SITE CONSTRUCTION.

2. Specification Sections:
a. 331000 - Water Distribution, relative to water distribution work.
b. 333000 - Sanitary Sewerage, relative to sewerage work.
c. Delete
d. Division 22 - Plumbing, relative to plumbing work.
e. Division 23 - Mechanical, relative to mechanical work.

f Division 26 - Electrical, relative to electrical work.

1.04  QUALITY ASSURANCE

A. Pre-Installation Meeting: Conduct a pre-installation meeting at project site prior to starting work at
project site and delivery of products to review conditions associated with performing work.
Meeting shall include review of existing project site geotechnical conditions, fill materials,
construction conditions, quality assurance and control procedures and requirements,
environmental requirements, ambient conditions and coordination required for installation of work.
Meeting participants shall include Owner, Architect, geotechnical engineer, surveyor, Quality
Control Service engineer, installer of work under this Section and installers of related work.
Record discussions of meeting, and agreements and disagreements reached, and fumish a copy
of record to each participant.

1.05 SOURCE QUALITY CONTROL
A. General:

1. Quality Control Service to perform preconstruction quality assurance and control evaluations
of work to verify compliance of work with Contract Documents. Evaluations will include, but
are not limited to, requirements specified in this Article.

2. Fumish Quality Control Service with samples of proposed off-site fill and backfill materials.
Allow free access to material stock and facilities. Obtain acceptance of Architect prior to
delivery of any material to project site.

B. Submittals: Review submittal statement of Contractor for each type compacting operation.
C. Proposed Soil and Fill Materials:
1. General: Test soil and fill materials proposed for use in the work to determine suitability.
lllinois State Toll Highway Authority J-1960R February 26, 2019
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ADDENDUM No. 4
TO
CONTRACT REQUIREMENTS
FOR CONTRACT RR-18-4445
ILLINOIS STATE TOLL HIGHWAY AUTHORITY

Date: February 22, 2019

For which proposals will be received by the lllinois State Toll Highway Authority at its offices at
2700 Ogden Avenue, Downers Grove, lllinois 60515, until 10:30:00 AM local time March S5,
2019.

NOTICE TO REVISIONS TO CONTRACT

NOTES:

1. The Bid opening date has been revised. Sealed proposals for the above numbered
Contract will be received by the lllinois Tollway at its offices, 2700 Ogden Avenue,
Downers Grove, 60515, until 10:30:00 a.m., local time, March 5, 2019 at which time the
Bids will be opened and the bids read aloud. Replace A-1RR with the attached page A-
1RRR. Replace P-1 with attached page P-1R.

llinois State Toll Highway Authority Page 1 of 2 February 22, 2019
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CHANGES TO THE ADVERTISEMENT FOR SEALED BID

Change No. 1

Contract Requirements, Volume |, Advertisement, Replace Page A-1RR with Page A-1RRR
(attached), and Contract Requirements, Volume |, Proposal, Replace Page P-1 with Page P-1R
(attached).

This replacement contains the following revisions:
1.1 Revised bid opening date from February 26™, 2019 to March 5", 2019.

END OF ADDENDUM CHANGES

lllinois State Toll Highway Authority Page 2 of 2 February 22, 2019
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THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
ADVERTISEMENT FOR SEALED BIDS
Bid Schedule and information for
CONTRACT NO: RR-18-4445

Sealed Bids for the above numbered Contract as described below will be received by the Hllinois Tollway at its offices, at 2700 Ogden
Avenue, Downers Grove, lllinois 60515, until 10:30:00 a.m., local time, March 5. 2019, at which time the Bids will be opened and the
bids read aloud.

An optional pre-bid meeting is scheduled for Monday February 4, 2019 at the lllinois Tollway offices at 2700 Ogden Avenue, Downers
Grove, IL 60515. The meeting will be held in Conference Room 175 at 1:00 p.m.

The work to be done under this Contract shall be started on or about April 29, 2019. All work under this Contract shall be completed by
May 1, 2021.

The work under this Contract shall consist of: Construction of maintenance facility building, truck wash, salt bam and fueling facility,
grading, pavement construction, site work, erosion control measures, landscaping, drainage improvements, installation of permanent
pavement markings, and lighting improvements.

The work under this Contract is to be performed on: Reagan Memornial Tollway (I-88) near Plaza 61, mile marker 117.8, Mettel Road,
Aurora, Kane County, lllinois.

Bidders must demonstrate experience and competence with project of similar or greater complexity, size and cost by submitting
completed Standard Form AIA Document A305; or be pre-qualified by the Capital Development Board (CDB}); or llinois Department of
Transportation (IDOT) and submit with the bid the appropriate “Certification of Eligibility” as issued by IDOT and either IDOT'’s “Affidavit
of Availability” or ISTHA’s “Current Contractual Obligation”.

Joint Ventures shall be limited to no more than 3 individually IDOT-pre-qualified members.

Bidders are also required to be registered, or submit evidence of application, with the lllinois Department of Human Rights (IDHRY).
There are NO EXCEPTIONS.

Please note that written or oral communications received by the lllinois Tollway in connection with this solicitation may be required to be
reported to the Procurement Policy Board as required by law. This provision is not intended to prohibit communications with State
employees regarding a procurement matter, but rather only requires reporting of those communications when they occur.

All bids must be on forms prescribed by the lllinois Tollway and must comply with the terms and conditions set forth in the Contract
Documents. Copies of the plans, special provisions, bid forms and other Contract Documents for this Contract are available from BHFX
Digital Imaging and can be viewed and/or ordered for purchase by visiting the On-line Plan Room via www.illinoistollwaybidding.com.
Copies of the current lllinois Tollway Supplemental Specifications to the lllinois Department of Transportation Standard Specifications
for Road and Bridge Construction can be purchased directly from BHFX Digital Imaging. The current lllinois Tollway Supplemental
Specifications may also be viewed in the ‘Doing Business' section on the Tollway website. Current illinois Department of
Transportation Standard Specifications for Road and Bridge Construction, Supplemental Specifications and Recurring Special
Provisions can be viewed and purchased from the lllinois Department of Transportation website. Electronic copies of the contract
documents are also available on compact disk (CD) from BHFX Digital Imaging. Copies are in a portable document format (PDF).
Bidders with questions or in need of assistance in purchasing Contract Documents are to contact a BHFX Digital Imaging,
Customer Service Representative at 630-393-0777, ask for the Plan Room.

Questions pertaining to the intent of the Contract Documents may be sent to the lllinois Tollway, attention Laura Thompson at
Ithompson@getipass.com, to be received no later than 3:00 p.m. local time on 2/11/2019.

A completed Questionnaire and a statement of Current Contractual Obligations on forms supplied by the Illinois Tollway will be required
from the apparent low Bidder once the apparent low Bidder is determined. Each Bid must be accompanied by a Bid Guaranty in the
amount of five (5%) per cent of the total amount shown in the Bid for the Contract. The Bid Guaranty shall be in the form of an
acceptable bid bond or a bank draft, certified check or cashier's check drawn on a solvent bank made payable to the lllinois State Toll
Highway Authority.

Award of the above Contract, if any award be made, will be to the lowest responsive and responsible Bidder or Bidders. The lllinois
Tollway reserves the right to reject any and all Bids, to waive technicalities, or cancel the solicitation.

COPIES OF PLANS, SPECIAL PROVISIONS, BID FORMS, CONTRACT DOCUMENTS, STANDARD SPECIFICATIONS AND
SUPPLEMENTAL SPECIFICATIONS ARE NOT AVAILABLE AT THE TOLLWAY CENTRAL ADMINISTRATION BUILDING.

DATE: January 16, 2019

lllinois State Toll Highway Authority A-1RRR February 22, 2019
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THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
BID
CONTRACT NO. RR-18-4445

Bids will be received by The lllinois State Toll Highway Authority at its offices, 2700 Ogden
Avenue, Downers Grove, lllinois, 60515 until 10:30:00 a.m., local time, March 5, 2019 and
immediately thereafter publicly opened and read aloud.

TO THE CHAIRMAN OF THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY:

The undersigned hereby proposes to perform: Construction of maintenance facility building,

truck wash, salt barn and fueling facility, grading, pavement construction, site work, erosion

control measures, landscaping, drainage improvements, installation of permanent pavement
markings, and lighting improvements.

The services will be performed within the: Reagan Memorial Tollway (I-88) near Plaza 61, mile
marker 117.8, 150 Mettel Road, Aurora, Kane County, lllinois.

The undersigned declares that the Advertisement for Sealed Bids, Instructions to Bidders, this
Bid Form, IDOT Standard Specifications, Tollway Supplemental Specifications, Special
Provisions, Plans, Addenda to the foregoing (if any), form of Agreement, forms of Contract
Bonds, and other exhibits (if any), on file at the office of The lllinois State Toll Highway
Authority have been carefully examined, and that the undersigned has inspected in detail the
site of the proposed Work, and familiarized itself with all of the conditions affecting the
Contract, and that has satisfied itself as to The Work to be done and the conditions under
which it must be carried out, and understands that in submitting this Bid waives all rights to
plead any misunderstanding regarding the same.

The undersigned hereby tenders this Bid to construct and complete said Work in accordance
with the Plans, IDOT Standard Specifications, Tollway Supplemental Specifications (if any),
and the accompanying Special Provisions now on file in the office of The lllinois State Toll
Highway Authority, and the following addenda issued thereto:

Addendum No. Date
Addendum No. Date
Addendum No. Date
Addendum No. Date

The undersigned further agrees to furnish all necessary transportation, machinery, equipment,
tools, labor and other means of construction; and to do all the work and to furnish all of the
materials specified in the Contract in the manner and at the times prescribed under the
supervision and direction of the Authority or its authorized representatives, for the lump sums
and unit prices quoted in the following Schedule of Prices:

lllinois State Toll Highway Authority P-1R February 22, 2019
RR-18-4445
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ADDENDUM No. 3
TO
CONTRACT REQUIREMENTS
FOR CONTRACT RR-18-4445
ILLINOIS STATE TOLL HIGHWAY AUTHORITY

Date: February 19, 2019

For which proposals will be received by the lllinois State Toll Highway Authority at its offices at
2700 Ogden Avenue, Downers Grove, lilinois 60515, until 10:30 AM local time February 26,
2019.

NOTICE TO REVISIONS TO CONTRACT

NOTES:

1. The following revised pages to the Contract Requirements are included with this
Addendum and must be inserted into the Contract Proposal by the Bidder: PART II: Bid
Requirements and Page I-2R

2. Revised Schedule of Prices pages, P-5RR through P-BRR accompany this Addendum
and must be inserted into the Contract Proposal by the Bidder.

3. The following revised Special Provision pages are included with this Addendum: iRR, J-
13R, J-16R, J-17R, J-21R, J-55R, J-67R, J-1014R, J-1858R, J-1859R, J-1911R, J-
2004R

4. The following Special Provision pages will be issued to the Successful Bidder: J-406R,
J-645R, J-657R, J-714R thru J-717R

5. The following new Special Provision pages are included with this Addendum: J-59D, J-
1014A, 1014B

6. The following revised Contract Drawings are included with this Addendum:
Volume | - Drawings 9, 12, 14, 17, 25, 26, 28, 263, 300, 301, 302

7. The following new Contract Drawings are included in this Addendum:
Volume | — Drawing 297A

8. The following revised Contract Drawings will be issued to the Successful Bidder:

Volume | — Drawings 2, 8, 39, 41, 73, 74, 79, 86, 110, 111, 112, 113, 114, 123, 130, 139,
159, 160, 162, 164, 170, 173, 191, 210, 211, 212, 213, 228, 297, 306, 307

9. Responses to Request for Information received from the Plan Holders are included in
this Addendum.

lllinois State Toll Highway Authority Page 1 of 59 February 19, 2019
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CHANGES TO THE CONTRACT REQUIREMENTS

CHANGES TO THE ADVERTISEMENT FOR SEALED BID

Change No. 1
Contract Requirements, Volume 1, Replace PART II: Bid Requirements and Page I-2 with the

revised PART |l: Bid Requirements and Page I-2R (attached).

This replacement contains the following information:

1.1 Equal Opportunity Program language changed from “Return with Bid” to “Will be
requested from the Apparent Low Bidder.”

1.2 Non-Collusion Affidavit Language revised to be completed and returned by the bidder
with their bid.

CHANGES TO THE SCHEDULE OF PRICES

SUMMARY OF REVISIONS TO PAY ITEMS QUANTITIE
SP
PROV | PAYITEM ORIGINAL NEW
* NO. DESCRIPTION UNIT | QUANTITY | CHANGE | QUANTITY
* JT154065 CONTRACT ALLOWANCE UNIT 0 1 1
FOR BRINE MAKER
INSTALLATION AND
DISTRIBUTION FACILITY
* JT155001 CONTRACTOR QUALITY L 1 -1 0
PROGRAM SUM

*Denotes Special Provision

Change No. 2

Contract Requirements, Volume |, Proposal, Replace Pages P-5R thru P-6R with Page P-5RR

thru P-6RR (attached).

This replacement contains the following information:

2.1 Removed the Contractor's Quality Program Allowance
2.2 Added a Contract Allowance for Brine Maker Installation and Distribution Facility.

CHANGES TO THE CONTRACT SPECIAL PROVISIONS

Change No. 3

Contract Requirements, Volume I, Table of Contents, Replace Pages iR with Pages iRR

(attached).

This replacement contains the following information:

3.1 Updated page numbering.

Change No. 4

Contract Requirements, Volume Il, SP 106, Replace Pages J-13 with Page J-13R (attached).

lllinois State Toll Highway Authority
Contract RR-18-4445
Addendum No. 3
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This replacement contains the following information:
4.1 Added IDOT Highway Standard 420101-06 for PCC Pavement Block Out Detail.

Change No. §
Contract Requirements, Volume |l, SP 106, Replace Pages J-16 and J-17 with Page J-16R and

J-17R (attached).

This replacement contains the following information:
5.1 Updated Nicor Gas contact person from Bruce Koppang to Carlton Coleman.

Change No. 6
Contract Requirements, Volume II, SP 110, Replace Pages J-21 with Page J-21R (attached).

This replacement contains the following information:

6.1 Included additional language to direct the contractor to the fact that this project is a lump
sum project and all payment shall be “INCIDENTAL to JT130110 SITE & BUILDING
CONSTRUCTION” unless otherwise noted.

Change No. 7
Contract Requirements, Volume I, Contractor’s Quality Program, Replace Page J-55 with Page

J-55R (attached).

This replacement page contains the following information:
7.1 Replace Contractor Quality Program Specification to remove JT155001 and incorporate
this cost into JT130110.

Change No. 8
Contract Requirements, Volume Il, Contract Allowance for Brine Maker Installation and

Distribution Facility, Add Page J-59D (attached).

This replacement page contains the following information:
8.1 Added an allowance for Brine Maker Installation and Distribution Facility, JT154065

Change No. 9
Contract Requirements, Volume Il, Clean Construction and Demolition Debris, Replace Page J-

67 with Page J-67R (attached).

This replacement page contains the following information:
9.1 Specification Deleted from Contract.

Change No. 10
Contract Requirements, Volume |, Section 055000, Replace Page J-406 with Page J-406R.

This replacement page contains the following information:

10.1  Delegated design scope updated to include the design of supports for ceiling-hung toilet
compartments and miscellaneous steel framing and supports in lieu of ladders.

10.2  Structural performance for Ceiling-Hung Toilet Compartments added including: dead
load of toilet compartments, uniform live load of 50 Ibs per linear foot of compartment
partition, concentrated live downward load of 250 Ibs at any point on the partition, and
limit deflection to L/360 between hangers.

Revised specification to be issued to successful bidder.

lllinois State Toll Highway Authority Page 3 of 59 February 19, 2019
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Change No. 11
Contract Requirements, Volume lil, Section 083829, Replace Page J-645 with Page J-645R.

This replacement page contains the following information:

11.1  Rytec Corporation added as acceptable manufacturer for spiral high-performance rigid
roll-up door.

Revised specification to be issued to successful bidder.

Change No. 12
Contract Requirements, Volume lil, Section 083829, Replace Page J-657 with Page J-657R.

This replacement page contains the following information:

12.1  Rytec Corporation added as acceptable manufacturer for high-performance vertical
fabric roll-up door.

Revised specification to be issued to successful bidder.

Change No. 13
Contract Requirements, Volume Ill, Section 087100 — Door Hardware, Replace Pages J-714

thru J-717with J-714R thru J-717R

This addition contains the following information:

13.1  Remove threshold product from Hardware Group 8.2 (Door 137A) since threshold detail
is already included as part of 4/A901.

13.2 Add door sweep Zero International 39A for Hardware Group 10 (Door 101A)

13.3 Add door sweep Zero International 39A for Hardware Group 11 (Door 102A)

13.4 Add door sweep Zero International 39A for Hardware Group 13 (Door 140A)

13.5 Add door sweep Zero International 39A for Hardware Group 13.1 (Door 201A)

Revised specification to be issued to successful bidder.

Change No. 14
Contract Requirements, Volume IV, Fiberglass Kiosks, Replace Page J-1014 with Page J-

1014R and add new specification page J-1014A. (attached).

This replacement page contains the following information:
14.1 Included additional specification language for KSK-02.

Change No. 15
Contract Requirements, Volume V, LAN, WLAN, and VoIP Telephony Systems, Replace Pages

J-1858 thru J-1859 with Pages J-1858R thru J-1859R (attached).

This replacement page contains the following information:
15.1 Removed language 2.1.B.1 through 2.1.D.2 from IT and ITS Products language
15.2 Removed language 2.2.B.1 through 2.2.D.2 from IT Lan Products language

Change No. 16
Contract Requirements, Volume VI, Electronic Safety and Security Systems, Replace Pages J-

1911 with Page J-1911R (attached).

This replacement page contains the following information:
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16.1 Section 2.1 A 1 b removed from specification, stating: “Any other contractor must be pre-
approved at least (10) days before submitting bid.

Change No. 17
Contract Requirements, Volume VI, Right-Of-Way Fence, Type 1 (Polymer Coated), Replace

Pages J-2004 with Page J-2004R (attached).

This replacement page contains the following information:
17.1  Reference to the polymer coating of the pipes has been removed.

CHANGES TO THE CONTRACT PLANS

Change No. 18
Contract Plans, Drawing 2

Index of Drawings

This drawing contains the following revision:
18.1 Included IDOT Standard 420101-06 to provide direction on block outs in PCC Pavement.
Revised drawing to be issued to successful bidder.

Change No. 19
Contract Plans, Drawing 8

Civil General Notes

This drawing contains the following revision:

19.1 Removed Contractor's Quality Program from the Schedule of Quantities.

19.2 Added Contract Allowance for Brine Maker Installation and Distribution Facility.
Revised drawing to be issued to successful bidder.

Change No. 20
Contract Plans, Drawing 9 (attached)

Suggested Schedule

This drawing contains the following revision:
20.1 Updated WBS tasks in Sections 6 and 7 so that the dates align with the Gantt Chart.

Change No. 21
Contract Plans, Drawing 12 (attached)

Site Plan

This drawing contains the following revision:
21.1  Added language to differentiate between ROW Fence and IDOT 8 High Wood Fencing
21.2 Revised notations to show the landscaping gravel as 4” thick.

Change No. 22
Contract Plans, Drawing 14 (attached)

Drainage Plan

This drawing contains the following revision:
22.1  Added structure information for Structures #49 and 50
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22.2 Modified Structure #60C to Inlet, Type A, Type 1 Frame and Open Lid
22.3 Changed multiple pipe materials from RCP to PVC

22.4 Removed storm sewer run #58 from Maintenance Facility to Structure #20
22.5 Modified Structure #68 to a Cleanout, 6"

22.6 Deleted Structure #26A

Change No. 23
Contract Plans, Drawing 17 (attached)

Utility Plan

This drawing contains the following revision:

23.1 Revised language to 12" core and boot for proposed sanitary sewer existing
maintenance facility to existing manhole.

23.2 Revised sanitary sewer size of pipe exiting Proposed Truck Wash.

23.3 Revised sanitary sewer size of pipe from Manhole S-2-5 to existing manhole.

23.4 Revised location of water service to Proposed Truck Wash from between USTs to the
Northern side of the building.

Change No. 24
Contract Plans, Drawing 25 (attached)

Civil Details 2

This drawing contains the following revision:
241 Added a Restrictor Manhole Detail.

Change No. 25
Contract Plans, Drawing 26 (attached)

Jointing Plan

This drawing contains the following revision:

25.1 Removed proposed joints at pavement slabs for underground storage tanks and oil
water separators.

25.2 Added a note clarifying expansion joints required at these locations.

25.3 Added a note to refer to Sheet FI-100 for slabs over USTs.

Change No. 26
Contract Plans, Drawing 28 (attached)

Landscape Plan

This drawing contains the following revision:
26.1  Modified the seeding types at the southeast quadrant of the site.
26.2 Added 8 high wood fence along the eastern side of the site.

Change No. 27
Contract Plans, Drawing 39

A-112 Chloride Tanks

This drawing contains the following revision:
27.1 Quantity of TNK-01 increased from two to four.
Revised drawing to be issued to successful bidder.

lllincis State Toll Highway Authority Page 6 of 59 February 19, 2019
Contract RR-18-4445
Addendum No. 3



14

Change No. 28
Contract Plans, Drawing 41

A-120 Roof Plan — Maintenance Building

This drawing contains the following revision:
28.1 Added protective walkway pads on the roof around MAU-3, MAU-4, and MAU-5.
Revised drawing to be issued to successful bidder.

Change No. 29
Contract Plans, Drawing 73

A-631 Furniture, Fixtures & Equipment Plans — Maintenance Building

This drawing contains the following revision:

29.1  Add AH-1 Compressed Air Reel to Tire Shop, Lube & Parts Equipment Schedule.

29.2 In lieu of the three compressed air reels (AH-1) shown in Tire Shop 112, provide one
wall-mounted compressed air reel (AH-1) and two other direct connections to the tire
equipment (Heavy Duty Tire Changer TC-1 and Rim Clamp Tire Changer TC-2).

Revised drawing to be issued to successful bidder.

Change No. 30
Contract Plans, Drawing 74

A-632 Furniture, Fixtures & Equipment Plans — Support Area

This drawing contains the following revision:

30.1 Inlieu of the 60"x30" desk, update WS-2 to a desk with 48"x30" top and 24"x24"x57"
storage cabinet to coordinate with spec 125100.

Revised drawing to be issued to successful bidder.

Change No. 31
Contract Plans, Drawing 79

A-640 Equipment & Furniture Schedule

This drawing contains the following revision:

31.1  Inlieu of the 60”x30” desk, update WS-2 to a desk with 48"x30” top and 24"x24"x57"
storage cabinet to coordinate with spec 125100.

Revised drawing to be issued to successful bidder.

Change No. 32
Contract Plans, Drawing 86

A-820 Interior Details

This drawing contains the following revision:

32.1 Provided detail for Bollards BL-20 at interior columns per 21/A-820. Bollards shall be
surface mounted to top of column footing with post installed anchors. Encase anchors
and bollard in concrete up to top of slab and provide isolation joint between encasement
and slab. Maintain height of bollard above finished floor as shown on detail 2/A-820

Revised drawing to be issued to successful bidder.

Change No. 33
Contract Plans, Drawing 110

S-103 - Enlarged Foundation Plans - Maintenance and Support Area
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This drawing contains the following revision:

33.1 Concrete curb added at lockers in State Police to coordinate with architectural details
10/A-600 and 5/A-831.

33.2 Removed reference to the flag pole location adjacent to the Maintenance Building.
See Civil C-300 for flagpole location near site entrance.

Revised drawing to be issued to successful bidder.

Change No. 34
Contract Plans, Drawing 111
S-104 - Enlarged Foundation and Mezzanine Plans - Truck Wash

This drawing contains the following revision:

34.1 Interior concrete equipment pad added to Truck Wash mechanical room to coordinate
with architectural drawings.

34.2 Trench drain TD-2 changed to galvanized steel drain assembly to coordinate with
plumbing fixture schedule.

Revised drawing to be issued to successful bidder.

Change No. 35
Contract Plans, Drawing 112

S-105 - Enlarged Foundation Plan - Salt Barn

This drawing contains the following revision:
35.1 Salt Barn foundation footing type and elevation (CF30 96'-0") tagged in plan
Revised drawing to be issued to successful bidder.

Change No. 36
Contract Plans, Drawing 113
S-106 - Enlarged Foundation Plan and Details - Material Storage

This drawing contains the following revision:

36.1 Dimensions added for Material Storage footing including: elevation 4’-0" min from grade
to bottom of footing, 1'-6” footing thickness, and 6’-0" footing width centered on 1’-0”
cast-in-place concrete wall.

36.2 Material Storage concrete slab noted to be reinforced with macro fibers.

Revised drawing to be issued to successful bidder.

Change No. 37
Contract Plans, Drawing 114
S-110 - Enlarged Framing Plans - Mezzanine and Crane

This drawing contains the following revision:
3671 Topping control joint identified as required and typical
Revised drawing to be issued to successful bidder.

Change No. 38
Contract Plans, Drawing 123
S-302 — Foundation Sections and Details

This drawing contains the following revision:
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38.1 Added bollard detail to Salt Barn wall section. Bollard shall be detailed down to top of
footing similar to 2/A-820. Tie concrete encasement of bollard into footing by doweling
and epoxying (4) #4 bars in footing. Maintain height of bollard above finished floor as
shown on detail 2/A-820.

Revised drawing to be issued to successful bidder.

Change No. 39
Contract Plans, Drawing 130
S-600 - Masonry Details

This drawing contains the following revision:

39.1 Reinforcement Non-load Bearing Concrete Masonry Wall Schedule adjusted to omit the
word “unbraced” and state “max allowable height”

Revised drawing to be issued to successful bidder.

Change No. 40
Contract Plans, Drawing 139
M-105 Partial Plan - Mezzanine & Maint- Support

This drawing contains the following revision:

40.1 Adjusted diffuser location in room 105 — Clerk Office
40.2 Adjusted diffuser neck sizes for diffuser type “S1”".
Revised drawing to be issued to successful bidder.

Change No. 41
Contract Plans, Drawing 159

M-700 - Schedules

This drawing contains the following revision:

41.1 Removed “Note 4” requiring NEMA 4X panel from RTU schedule.

41.2 Custom ERVs (includes ERV-1) will come with terminal strip interface for DDC control.
Damper and actuators will be supplied by equipment manufacturer (not controls contractor).
41.3 Packaged ERVs (includes ERV-2 thru ERV-5) will come with factory installed BACNET
card and factory installed dampers. Damper actuators will be supplied by controls contractor
(not equipment manufacturer).

Revised drawing to be issued to successful bidder.

Change No. 42
Contract Plans, Drawing 160

M-701 Schedules

This drawing contains the following revision:

421 EDH-1 increased from 7.5 kW to 30.0 kW and added SCR control.

42.2 MAUs will come supplied by factory with MICROPROCESSOR BACNET IP card.
Controls Contractor will integrate data into BMS. See “Note 1” and “Note 2" on MAU schedule.
Note requiring remote panels was removed.

42.3 Type “S1” diffuser model changed from US300FL to S300FL.

Revised drawing to be issued to successful bidder.

Change No. 43
Contract Plans, Drawing 162
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M-800 — Control Diagrams and Sequence of Operations (General)

This drawing contains the following revision:

43.1 Added scope clarification for Generator Damper Control on schedules “BMS —
SYSTEM INTERFACE" and “CONTROLS - CONTRACTOR SCOPE"

43.2 Custom ERVs (includes ERV-1) will come with terminal strip interface for DDC control.
Damper and actuators will be supplied by equipment manufacturer (not controls contractor).
43.3 Packaged ERVs (includes ERV-2 thru ERV-5) will come with factory installed BACNET
card and factory installed dampers. Damper actuators will be supplied by controls contractor
(not equipment manufacturer).

43.4 MAUSs will come supplied by factory with MICROPROCESSOR BACNET IP card,
dampers and actuators. Controls Contractor will integrate data into BMS. Remote panels are not
required for MAUs.

43.5 Remote panels are not required for RTUs.

Revised drawing to be issued to successful bidder.

Change No. 44
Contract Plans, Drawing 164

M-802 — Control Diagrams and Sequence of Operations (Ventilation)

This drawing contains the following revision:

44 1 Updated ERV-1 sequence of operations and points list.
442 Updated MAU-1 thru MAU-6 points list.

Revised drawing to be issued to successful bidder.

Change No. 45
Contract Plans, Drawing 170

Partial Plan — Maintenance Bays

This drawing contains the following revision:

45,1 Added note to clarify that 34" CA shown underground to lift control consoles requires a
regulator/filter assembly at the wall and pex tubing run in a sleeve underground to the lift
console and from the control console to the in-ground lift cassettes.

Revised drawing to be issued to successful bidder.

Change No. 46
Contract Plans, Drawing 173

PR-104 Partial Plan — Mezzanine & Maint. Support

This drawing contains the following revision:

46.1 In lieu of the three compressed air reels (AH-1) shown in Tire Shop 112, provide one 5
wall-mounted compressed air reel (AH-1) and two other direct connections to the tire
equipment (Heavy Duty Tire Changer TC-1 and Rim Clamp Tire Changer TC-2).

Revised drawing to be issued to successful bidder.

Change No. 47
Contract Plans, Drawing 191

P-150 Truck Wash Plumbing Plan

This drawing contains the following revision:
47.1  Adjusted downspouts to both indicate 6” ST.
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47.2 Adjusted floor drains in mechanical room to avoid conflict with concrete equipment pad.
Revised drawing to be issued to successful bidder.

Change No. 48
Contract Plans, Drawing 210

E-101 Partial Power Plan — Support Area

This drawing contains the following revision:

48.1 Provided power for Door 141A from available space in panel RP-CH using a 20A
breaker, 2#12, 1#12G. in %" Conduit.

Revised drawing to be issued to successful bidder.

Change No. 49
Contract Plans, Drawing 211

E-102 Partial Power Plan — Maintenance Bays

This drawing contains the following revision:

49.1 Provided operable window control panels and switches at the west and east walls of
Truck Maintenance Workshop 100 to coordinate with 1/A-603 and 2/A-603. Refer to
panel schedules and keynotes for electrical requirements. Keynote #9 on E-103 and
Keynote #11 on E-104 are applicable to operable windows in Truck Maintenance
Workshop 100. There are no operable windows in High Bay Truck Parking 103.

49.2 Provided power at the ceiling from RP panel in electrical closet for the required Graco
matrix transceiver in Truck Maintenance Workshop 100.

Revised drawing to be issued to successful bidder.

Change No. 50
Contract Plans, Drawing 212

E-103 Partial Power Plan — Truck Parking West

This drawing contains the following revision:

50.1 Removed Keynote #9 regarding operable windows. There are no operable windows in
High Bay Truck Parking 103.

50.2 Updated Keynote #2 regarding the location of the overhead door controller to include
wireless access device at the interior for truck exit.

Revised drawing to be issued to successful bidder.

Change No. 51
Contract Plans, Drawing 213

E-104 Partial Power Plan — Truck Parking East

This drawing contains the following revision:

51.1 Removed Keynote #11 regarding operable windows. There are no operable windows in
High Bay Truck Parking 103.

51.2 Updated Keynote #2 regarding the location of the overhead door controller to include
wireless access device at the exterior for truck entry.

51.3 Added power from RP-4 on column at intersection of grid E and grid 2.

51.4 Added power (duplex) from RP-IT1 on column at intersection of grid E and grid 2.

51.5 Added power (quad) from RP-IT1 on column at intersection of grid E and grid 2.
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51.6 Keynotes 4 & 5 are applicable to power added on column at intersection of grid E and
grid 2.
Revised drawing to be issued to successful bidder.

Change No. 52
Contract Plans, Drawing 228

E-210 Truck Wash Lighting Plans

This drawing contains the following revision:

52.1 Added EF-2 fixture above Door 400A and Door 400B at Truck Wash north and south
walls

Revised drawing to be issued to successful bidder.

Change No. 53
Contract Plans, Drawing 263 (attached)

Partial Systems Plan — Maintenance Bays

This drawing contains the following revision:
53.1 Location and notes for ceiling mounted CAT 6 reels modified.

Change No. 54
Contract Plans, Drawing 297

Fuel Island Plan and Elevation

This drawing contains the following revision:

54.1 Language updated for fuel island kiosk to be provided new by Contractor, not “re-
installed.”

Revised drawing to be issued to successful bidder.

Change No. 55
Contract Plans, Drawing 297A (attached)

Fuel Island Plan and Elevation

This drawing contains the following revision:
55.1  This newly added sheet included a plan, section and elevation for the Fuel Island Kiosk

Change No. 56
Contract Plans, Drawing 300 (attached)

Fuel Island Details

This drawing contains the following revision:
56.1 Revised Detail 4 to show four (4) canopy light fixtures.

Change No. 57
Contract Plans, Drawing 301 (attached)

Fuel Island — Electrical Wiring Diagram

This drawing contains the following revision:

57.1 Added dispenser pan sump for the Diesel Re-Circulator System.

57.2 Added Leak Detector and PLLD Sensor for the Diesel Re-Circulator sump and tied to
Veeder Root
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Change No. 58
Contract Plans, Drawing 302 (attached)

Fuel Island Conduit and Wiring Schedule

This drawing contains the following revision:

58.1 Added Item #45 — Cable and conduit for Leak Detector from Diesel Re-Circulator sump
to Veeder Root

58.2 Added Item #46 — Cable and conduit for PLLD Sensor from Diesel Re-Circulator sump to
Veeder Root

Change No. 59
Contract Plans, Drawing 306

Underground Piping Plan

This drawing contains the following revision:

59.1 Location of underground fuel storage tanks has been revised to match what is depicted
on Sheet C-300.

Revised drawing to be issued to successful bidder.

Change No. 60
Contract Plans, Drawing 307

Underground Tank Detall

This drawing contains the following revision:
60.1 Removed Note #1 stating “See UFST Section on A-171 for Tank Dimensions.”
Revised drawing to be issued to successful bidder.

s

END OF ADDENDUM CHANGES
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Plan Holders Questions and Reponses

QUESTION #1 (Multiple Entities)
| am contacting you regarding a material substitution for the contract. What is the process for
being added to the contract?

ANSWER i#1

See Section 012500 - Substitution Procedures. Discussions regarding approved equals and/or
alternative products will be discussed at the appropriate time with the successful bidder
awarded the contract.

QUESTION #2
On the Volume Il, S.P. 126, Warranty Section, there is a matrix that include warranties for
longer than 12 months.

The wording of the warranty paragraph states “The Contractor warrants that all work completed
under the contract pay items, including all materials and workmanship furnished by the
Contractor and subcontractors shall comply with contract...". As a contractor we have no
problem assigning or passing on manufacturers and installer warranties, but do have an issue
with signing long term warranties.

Please note, bonding companies are also unwilling to write bonds for contractors on products
for more than 12 months, and should they allow an exception charge a monthly surcharge on
the bond cost for every month over 12 months or will simply not write a bond for a general
contractor. Please confirm that warranties over 12 months will be provided by the manufacturers
or instaliers of the system directly to the Owner.

ANSWER #2
Warranties over 12 months will be provided by the manufacturers or installers of the system
directly to the Owner.

QUESTION #3
| see that there is no language for the CCDD Special Provision (Specifications, Volume Il, Page
J-67). Can that be answered please?

ANSWER #3

The special provision for CCDD has been removed from this contract, however, form LPC-663
will be coordinated with the successful bidder. As specified in the IEPA regulations soil pH
testing will be required in addition to the Form LPC-663 for any material hauled offsite for
disposal at an approved CCDD facility. The Contractor shall coordinate with the receiving CCDD
facility prior to offsite disposal activities are initiated.

‘

QUESTION #4
Is the Contractor to base his bid on all excess excavated soils being “Clean” and dispose of
them at a CCDD Clean Fill Facility? Will Pay Item #JT154044 — Contract Allowance for
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Unsuitable, Non-Special or Hazardous Waster Removal and Disposal be used for any “Non-
Special Waste” removal if encountered?

ANSWER #4

A form LPC-663 will be supplied for signature by the successful bidder. The Contractor shall be
responsible for compliance, testing, and coordination with CCDD Clean Fill Facility
requirements. Pay ltem #JT154044 is for the removal and disposal of the unsuitable, Non-
Special or Hazardous materials encountered during excavation, though none are currently
anticipated.

QUESTION #5
Please clarify all scope included / covered under the allowances for Hazardous Waste Removal,
Unforeseen Conditions and Utility Service Connection.

ANSWER #5
Please see page J-56 for Unsuitable, Non-Special or Hazardous Waste Removal and Disposal.
J-57 for Unforeseen Conditions, and J-58R for Utility Service Connection for clarification.

QUESTION #6

Sheet C-800, the concrete relief slabs for the Oil/Water Separator as shown on C-540, the
Sanitary control structure as shown on C-540, and the underground fuel storage tanks as shown
on FI-100 are not shown on this paving plan. Please indicate location of these special relief
slabs on this drawing and note if expansion control is required.

ANSWER #6
Sheet C-800 has been updated showing the locations of the required relief slabs and is included
in this addendum. Expansion joints will be required at these locations.

QUESTION #7

Are round or square block outs required at all manhole locations in the new PCCP? If so, is
expansion required at these locations? If so, what is the saw cut contraction joint detail for
these block outs?

ANSWER #7
Block outs shall be per IDOT Standard 420111-04.

QUESTION #8

Please confirm if building to concrete paving expansion joint as referenced on Drawing C-800 is
required or are we to follow detail 4 / A-512 Foundation Detail at exterior which only shows an
isolation joint.

ANSWER #8
Follow architectural detail 4 on Sheet A-512.

QUESTION #9 (Multiple Entities)
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No PCCP details and/or PCCP contraction joint details are provided on the plan set. Please
provide applicable details for bidding purposes.

Can you clarify what the requirements will be as far as expansion joints for the PCC pavement?
| see on sheet C-800 of the plans that there are to be expansion joints bordering the building. Is
this all that will be required?

Is joint sealing of new PCCP contraction joints required? If so, please provide details and
material requirements.

Is there a detail on site PCC pavement pertaining to reinforcement and joint sealing?
Please provide detail for concrete pavement joints per Drawing C-800.

ANSWER #9

Expansion joints shall be placed along all building perimeters according to Sheet C-800, as well
as around the underground storage tank slab and 2 oil-water separator slabs. Sheet C-800 has
been updated to reflect this modification and is included in this addendum. Bidders are also
referred to IDOT Standard Drawing 420001-09 for further direction.

QUESTION #10
What type of insulation is required? Polyisocyanurate is indicated at partition C detail (A-800)
and extruded polystyrene is shown in precast spec 034100 -2.06C.b.

Two face mixes by Gate Precast are used for the basis of design (#4626 & #4667), what is in
theses mixes?

ANSWER #10

Both polyisocyanurate and extruded polystyrene are acceptable products as long as the thermal
resistivity (R-value) as indicated on drawing A-800 is provided. Contractor to provide mix
designs and samples to architect for review.

QUESTION #11

For this bid, | am not able to locate whether or not compost is needed for the landscape and/or
earthwork. Ifitis needed, are there specs outlining how many cubic yards are required or the
proper depth?

ANSWER #11

See specification 311413.23 Topsoil and Compost and coordinate with drawing LS-200 and
lllinois State Toll Highway Authority Supplemental Specifications for placement thicknesses and
requirements.

QUESTION #12

Several of the documents reference a Construction Manager. Will the lllinois Toll Highway
Authority be the Construction Manager on this project? If not, who will be the Construction
Manager?
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ANSWER #12
The Construction Manager is provided by the Tollway as a representative of the Tollway.

QUESTION #13
We are unable to locate any requirements for obtaining the Building Permit. Who is responsible
for obtaining and paying for the Building Permit?

ANSWER #13
The permitting requirements can be found in SP 106. The Tollway is not required to acquire
building permits from municipalities.

QUESTION #14

Please clarify if Form EEO 1256 is required to be submitted with the Bid. The document “PART
II: Bid Requirements” indicates the EEO program is to be Returned With Bid. Page CL-2
indicates the form is required from the Apparent Low Bidder Upon Request.

ANSWER #14
Form EEO 1256 is only required by the apparent low bidder. PART lI: Bid Requirements has
been updated as part of this addendum.

QUESTION #15
Please confirm all pages of the PLANT AND EQUIPMENT QUESTIONNAIRE, including page
S-7—CURRENT CONTRACTURAL OBLIGATIONS are to be submitted upon request.

ANSWER #15
Plant and Equipment Questionnaire will be requested from the apparent low bidder.

QUESTION #16

Please clarify the extent of the under slab and foundation wall insulation required. Structural
plans on S-100 series and details S-300 series drawings only indicate insulation in the
maintenance bay with the lifts and radiant floor heating. The architectural details on A-512
seem to indicate that the insulation occurs at all walls and slabs.

ANSWER #16

Extend under slab insulation 5'-0" along exterior perimeter walls and down foundation walls to
footings typical. Provide under slab insulation for full extent of Truck Maintenance Workshop Rm
100 due to in-floor radiant heat. See notes on A-512 and A-103. Revised drawings will be
issued to the successful bidder.

QUESTION #17
Please provide a thickness or required R value for INS-10A. Neither specification section
072100 nor the drawings indicate a thickness.

ANSWER #17
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Provide R-10 for perimeter under slab and foundation wall insulation. This is typically 2 inch
extruded polystyrene. Provide type 1V, 25 psi, per spec 072100. Updated drawings will be
issued to the successful bidder.

QUESTION #18
Please provide a wall footing size for the footing under the salt barn door on column line S.K.
Detail 9/S-300 does not have a width.

ANSWER #18
Footing size should be CF30 as scheduled on Sheet S-300.

QUESTION #19

Please clarify article 5.4 of the BID CREDITS Incentive Program. If the prime contractor does
not own any BID CREDITS, can the prime contractor utilize any subcontractor BID CREDITS for
application to the bid?

ANSWER #19
Per the requirements of Section 5.4.2.1, a prime contractor must have and submit a minimum of
$1,000 in bid credits in order to utilize any bid credits offered by a subcontractor.

QUESTION #20
Please confirm material for underground natural gas piping from the maintenance building to the
truck wash.,

ANSWER #20
The Contractor shali follow the requirements of Division 231040 of the specifications.

QUESTION #21
What pipe material is specified for underground compressed air piping?

ANSWER #21
UG compressed air piping should be ASTM B 88 Type K, Soft copper, 1 piece (no fittings
underground).

QUESTION #22
What is the compressed air operating pressure?

ANSWER #22
Maximum pressure for compressors are 160 PSIG, with a 150 PSIG operating pressure.

QUESTION #23
Please confirm the caliper size of the trees to be removed on Drawing C-200 since we are not
legally allowed to access the site.
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ANSWER #23
Please reference sheet C-200. Tree caliper sizes are shown next to each tree in inches.

QUESTION #24

Sheet C-200, no tree or brush removal is shown for new perimeter right of way fence installation
along east property line of new tollway facility behind residential parcels. Please clarify tree &
brush removal scope, access route for fence installation, and restoration requirements.

ANSWER #24
Tree removals on Sheet C-200 are shown for trees greater than 6” in diameter. All other
clearing and restoration for the fence installation shall be per Specification 323100.

QUESTION #25
Can you tell me how this project is funded? Is it already fully funded or is it contingent upon
bond sales?

ANSWER #25
The project is fully funded.

QUESTION #26

Per sheet F1-100, 12" PCCP relief slabs w/ two layers of #5 epoxy coated bars @ 12" OC each
way are required over each UST. This is not reflected on the paving plan sheet C-800. Please
clarify requirement.

ANSWER #26
Sheet C-800 has been modified to show the PCCP slabs and a note has been added to
coordinate between Sheet FI-100. Updated Sheet C-800 is included in this Addendum.

QUESTION #27
Per sheet F1-100, the fuel island requires two layers of #4 rebar @ 12" OC each way. [s epoxy
rebar required?

ANSWER #27
Yes, epoxy rebar is required.

QUESTION #28
Per sheet F1-103, the canopy light plan shows (16) lights. All other toliway maintenance facility
fuel system canopies are installed with (4) lights only. Please confirm (16) are actually required.

ANSWER #28
4 lights are required; Sheet FI-103 has been revised accordingly and is included in this
Addendum.

QUESTION #29
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Sheet F1-104 does not show an underground containment sump for the diesel recirculator
piping to come into under the diesel recirculator. An underground containment sump with a
sump sensor is required per the OSFM. Please confirm this requirement and show this
underground sump and sump sensor on the drawings. Please also indicate required wiring type
on the wiring schedule on FI-1056.

ANSWER #29
Containment Sump and sensor added. See revised drawings FI-104 and FI-105 in this
Addendum.

QUESTION #3
Sheet F1-104 indicated “diesel dispenser reinstalled”. |s the toliway proving a diesel dispenser
to re-install from another site?

ANSWER #30
The word “reinstalled” has been deleted and the updated sheet is included in this Addendum.
Contractor to provide new diesel dispenser.

QUESTION #31

Sheet F1-104 — Note 5 indicated to “provide interstitial leak detection & sensor”. These would
be interstitial sensors for each fuel tank (2 total). These are not shown on the schematic
drawing on F1-104 or on the wiring schedule on F1-105. Please show these on the schematic
drawing and the wiring schedule and indicate the required wiring type.

ANSWER #31
The leak detectors and sensors are shown on FI-104 and the on the schedule on FI-105. See
items 6&7, 34835, 37838 and 45&46 in the updated sheet for this Addendum.

QUESTION #32
Please confirm if pvc coated rigid conduit is required to be used for the complete fuel system
installation.

ANSWER #32
Yes. Coordinate locations of UG PVC to PVC coated RGS transitions with FI and Civil site plan
drawings.

QUESTION #33 (Multiple Entities)

Sheet F1-109 shows the fuel tanks on each end of the canopy. This does not match the fuel
tank locations shown on the civil drawings. Per the civil drawings, the fuel tanks are located
across the lot next to the Truck Wash building. Please provide a revised sheet F1-109 showing
fuel tank location in relation to the new canopy and fuel island as shown on the civil plans.

Drawing C-300 shows underground fuel storage tanks are located next to the truck wash and
FI-109 shows tanks are located next to fuel station. Which one is correct?

ANSWER #33
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FI-109 is diagrammatical only. Use Sheet C-300 for tank locations and civil coordination.

QUESTION #34

Sheet F1-109 shows the UST vent piping location “to be coordinate with civil engineer”. Please
clarify this desired location for bidding purposes. Shall vent lines be ran up the side of the
adjacent Truck Wash building?

ANSWER #34
The vent lines shall be run up the side of the Truck Wash building.

QUESTION #35
Sheet F1-109 indicated a “relocated canopy”. This canopy is new and not relocated correct?

ANSWER #35
The Contractor shall supply a new canopy. Ignore the word “relocated.” Sheet FI-109 will be
updated and issued to the successful bidder.

QUESTION #36
Sheet F1-110 shows a recirculator system on the E85/Unleaded tank detail. Please clarify as
this is not a requirement on this tank.

ANSWER #36

Delete the reference to a fuel re-circulator on the 20,000 Gal E85/Unleaded Fuel Tank detail. A
re-circulator is not required for this tank. Delete all references to “relocated” pumps. All pumps
shall be new. Sheet FI-110 will be updated and issued to the successful bidder.

QUESTION #37

Sheet F1-110 detail for the E85/Unleaded tank appears to be drawn as a single compartment
tank. The new tank is a split compartment tank (10,000 E-5 and 10,000 Unleaded). The tank
equipment shown on F1-110 would be required for each compartment of the tank so it appears
only half of the requirement equipment and tank openings is shown. Please clarify.

ANSWER #37
The tank equipment is shown only once for drawing clarity. Components shown are (Typical)
for each compartment.

QUESTION #38
Note 1 on sheet F1-110 next to the E85/Unleaded tank references a diesel tank. Please clarify.

ANSWER #38
Delete “Note 1" on this drawing. Tank dimensions shall be provided by the tank manufacturer
for the tank capacity required. A revised sheet FI-110 will be issued to the successful bidder.

-,

QUESTION #39
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Waste receptacles are noted on the fuel system plans. Are these owner provided or by the
contractor?

ANSWER #39
The Contractor shall provide waste receptacles per the Tollway’s specifications.

QUESTION #40
No fire extinguishers are shown on the fuel system plans. Are fire extinguishers required to be
provided by the contractor?

ANSWER #40
Contractor shall provide a fire extinguisher mounted on the canopy column. The fueling island
plans shall be updated accordingly and issued to the successful bidder.

QUESTION #41
Will the tollway complete all fuel system signage (dispenser decals, canopy lettering, etc....)
similar to past maintenance facility fuel system installations?

ANSWER #41
The Tollway shall provide fuel system signage.

QUESTION #42
Please confirm desired location of submersible pump controllers. Inside maintenance bay?
Inside truck wash building?

ANSWER #42
Submersible pump controllers located in Parts room adjacent to the Veeder Root Panel. The
applicable sheets shall be updated and issued to the successful bidder.

QUESTION #43
Re: Qil Separator:

- What oil interceptor model and size is required for this design?

- Written spec calls out “must meet UL58 and STI P-3 — Our Proceptors do not meet.

- Written spec calls for High Level Alarm to be tied in to car wash to shut off — our Level
alarm does not allow that.

- Written spec calls for pump out feature — we can do remote suction so pumper can

pump out, if that is what they mean. If they want pumps, we do not supply pumps.

- Written spec calls for 1 1/8 flow restrictor — that would need to be sourced locally since
Zurn does not have one that size.

ANSWER #43

Reference Sheet C-540 and Specification 462500 for details regarding the oil water separator.
Also, see Section 012500 - Substitution Procedures. Discussions regarding approved equals
and/or alternative products will be discussed at the appropriate time with the contractor awarded
the contract.

’
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QUESTION #44
There is a note provided to “See UFST Section on A-171 for tank dimensions.” There is no A-
171 drawing. Please clarify.

ANSWER #44
Delete “Note 1” on this drawing. Tank dimensions shall be provided by the tank manufacturer
for the tank capacity required. A revised sheet shall be issued to the successful bidder.

QUESTION #45

According to the specification the use of ENT for raceway in the slab is permitted, transitioning
to RNC before rising above floor. Is this correct? |s there a need to transition to PVC coated
GRC?

ANSWER #45

Conduit is not allowed in slabs as described on general notes on electrical power plans. Also
see ELECTRICAL SCHEDULE — CONDUIT MATERIALS AND BOX TYPES issued on E-502
as part of Addendum No. 2.

QUESTION #46 (Multiple Entities)
Drawing TC-010 states that OT-1, ConVault 500 Gallon Used Qil Tank, is relocated from
Naperville facility. Is OT-2 also a relocated tank? Who is responsible for relocating these tanks?

Sheet PR-400, Used oil tank is noted as “Relocated From Naperville Site” on sheet SD-010.
Please clarify.

Please provide a list of any items being relocated from another facility and who is responsible
for the relocation of each item.

ANSWER #46

Used-oil tank (OT-1) and used-antifreeze tank (OT-2) shall be new and provided under this
contract. These items will not be relocated from Naperville. See architectural drawings A-631,
schedule on A-640, and spec 111140. Additionally, the Contractor will not be responsible for
relocating any items from other facilities. Sheet TC-010 will be updated and issued to the
successful bidder.

QUESTION #47
Detail 5 on A-120 shows that the Maintenance Building will have a leak detection system.
Please confirm that this building will be the only one to have this.

ANSWER #47

Provide leak detection across the full extent of the Maintenance Building roof and Truck Wash
roof. Detail 7/A-120 shows the roof system for all roof levels of the Maintenance Building,
including the roof areas over the generator / switch gear rooms and the State Police /break
room area. See 9/A-516 for leak detection at Truck Wash roof.
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QUESTION #48

Spec section 133441 appears to only apply to kiosk located at salt barn chloride dispensing
system (A-112). Confirm that the kiosk shown on FI-100 is to be provided as part of this
contract. If so, please provide dimensions and specifications for proposed kiosk at fuel island.

ANSWER #48

Additional language has been included to specification 133441 for the proposed kiosk at the fuel
island (KSK-02). Please refer to the modified pages in this Addendum for specifications and
dimensions.

QUESTION #49 (Multiple Entities)
Light Pole & Wetting Arm Assembly (13/ A-112 in upper left-hand corner). Please provide the
reinforcement required for it.

Control Post Base (12/ A-112 in upper left-hand corner). Please provide the reinforcement
required for it.

ANSWER #49
Base and reinforcing shown for reference. Coordinate concrete base and reinforcement with
Light Pole & Wetting Arm Assembly manufacturer’s requirements.

QUESTION #50

On sheet C-300, there is new asphalt pavement shown as part of this contract. However, there
is not a specification section issued with the documents. Please provide this specification
section.

ANSWER #50
Reference the Legend on Sheet C-300 for the required asphalt mix design criteria and Sheet C-
700 for pavement thickness details.

QUESTION #51
Can you tell me what you need from me to qualify our company to bid this portion of the project?
The project reference requires us to be pre-approved within 10 days of the bid.

ANSWER #51
Bullet Point B in Specification 281000 related to the Pre Approved SMS Installing Contractor
has been removed and the revised sheet has been included in this Addendum.

QUESTION #52
Trying to locate forms / information on becoming pre-approved for Project M-8. Referring to
Page J-1858 Section D.2 of Specifications.

ANSWER #52
Tollway to provide and install network switches. Revised language on J-185(8-9) to clarify work
by tollway. On page J-1858, Delete Subsections 2.1.B.1.a — e, C and D. On page J-1859,
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Delete Subsections 2.2.B.1.a — g, C and D. Updated specification sheets are included in this
Addendum.

QUESTION #53
We are planning on bidding on the fire alarm portion of the project. Is it possible to take a look
at an existing maintenance building?

ANSWER #53
A facility tour will not be scheduled prior to bid opening.

QUESTION #54
At the end of 2019, the solid surface color Basilica will be discontinued. Please advise if there is
another color the owner would like to use.

ANSWER #54

The product listed in specification 123661 shall be used for pricing. Substitution for color due to
availability will be discussed at the appropriate time with the successful bidder awarded the
contract.

QUESTION #55
Please provide a specification reference for the shingles on the new Salt Shed.

ANSWER #55
See specification 133400 part 2.3 for shingle information.

QUESTION #56

Due to the site not having an ideal location for job trailers until well into the project, would the
ISTHA consider allowing the CM and contractor job trailer (not any subcontractors) be put on
the west edge of the existing toll plaza parking lot North of Mettel Road?

ANSWER #56
No. Per SP 106.4, “Staging or storage of equipment or material at Toll Plaza 61 is not allowed.”

3

QUESTION #57 (Multiple Entities)

Specification Section 015111-2.02 indicates a Type C field office is required. Please confirm if
this is the requirement for the tollway’s CM to be provided by the contractor for their use. If so,
can the phone service noted in the Supplementary Specifications as a requirement for this
trailer be waived due to cell phone usage?

Is an engineer's field office located on-site required for this project?

ANSWER #57

Contractor to provide Type C field office for the CM’s use. Phone service to the trailer should be
bid according to the specification. Additionally, bidders are directed to follow the requirements
of the Tollway Supplemental Specifications, Section 670.
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QUESTION #58

Specification Section 323100 calls for polymer coated Type | perimeter fence. Does the ISTHA
actually want polymer coated as this was removed on other maintenance facility projects.
Please clarify.

ANSWER #58
Remove the polymer coating and follow the requirements on Sheet C-700. The specification
has been updated and is included in this addendum.

QUESTION #59
Specification Section 024116 and 024119 are for demolition. Are these left over from past
projects and do not apply to this project?

ANSWER #59
There are not any buildings that require demolition or removal as part of this contract’'s work.

QUESTION #60
Sheet C-002, WBS activity 7.1 start and end dates do not coordinate with gantt chart, please
clarify.

ANSWER #60
Sheet C-002 has been revised to have dates and the gantt chart match and will be issued to the
successful bidder.

QUESTION #61
Sheet C-002, WBS section 2 “Completion of Salt Barn” outlines salt barn construction several
months ahead of activity 1.10, “Interim Completion Date — Salt Barn”. Please advise.

ANSWER #61
The substantial completion of the Salt Barn precedes the Interim Completion Date in the
schedule to allow for salt deliveries in advance of winter operations.

QUESTION #62

Sheet C-200, existing gas line on north side of Mettel Rd is shown stopping before watermain
crossing. Please confirm gas line does stop before watermain connection or if it continues to the
West along Mettel Rd.

ANSWER #62

Based on atlas information provided by Nicor this is the estimated location of the 2” high
pressure gas line. The Contractor shall coordinate with Nicor to verify the location of the gas line
prior to performing any work in the vicinity of the line.

v

QUESTION #63
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Sheet C-300, type C concrete perimeter curb is only shown in the NW corner of the parking lot.
This is not consistent with other tollway maintenance facilities so please confirm no concrete
curb is required anywhere else on the lot and the 8" PCCP edge will be the edge of the lot.

ANSWER #63
Concrete curbing shown on Sheet C-300 is only along the perimeter of the detention area, as
shown.

QUESTION #64
Sheet C-400 provides excess fill and topsoil quantities. Are there any other Tollway sites that
would benefit from the import of either of these materials?

ANSWER #64
At the time of bid there are no available Toliway sites for excess material.

QUESTION #65

Sheet C-500, proposed storm sewer pipes 47, 48, 50, and 51 are noted as 12" RCP and are for
downspout connections at back of Maintenance Building. Recommendation is to change these

designations to 8” PVC similar to past maintenance facility sites and omit the cleanouts noted in
storm sewer structures 50, 51, 52, and 53 in the same area since the downspout boot detail on

the plumbing drawings includes a cleanout above grade already. Please advise.

ANSWER #65

Storm sewer pipes 47, 48, 50 and 51 are 8" PVC and storm structures 50, 51, 52 and 53 are the
downspout boots referenced on the plumbing drawings. Sheet C-500 has been revised and is
included in this Addendum.

QUESTION #66

Sheet C-500, proposed storm sewer pipes 61 and 62 are noted as 8" RCP and are for
downspout connections at the back of the Truck Wash. We don’t believe 8" RCP is available.
Recommendation is to change these designations to 8" PVC similar to past maintenance facility
sites and omit the cleanouts noted in storm sewer structures 62 and 69 in the same area since
the downspout boot detail on the plumbing drawings includes a cleanout above grade already.
Please advise.

ANSWER #66

Storm sewer pipes 61 and 62 are 8" PVC pipes and structures 62 and 69 are the downspout
boots detailed in the plumbing drawings. Sheet C-500 has been revised and is included in this
Addendum.

,

QUESTION #67

Sheet C-500, two storm lines (designations 26 and 58) are shown going to the support area to
pickup plumbing exiting the building. Only (1) 10” storm line exits the building at the support
area as seen on P-101. What is the second line for? Please clarify.

ANSWER #67
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Delete line 58 and Structure 26A from Sheet C-500. Sheet C-500 has been revised and is
included in this Addendum.

QUESTION #68

Sheet C-500, storm sewer pipe designations 56 and 59 indicate 6" RCP. This is used for the
piping at the salt barn for the downspout leaders. We do not believe 6” RCP is available. 8" PVC
would be recommended to match other installations. Please clarify.

ANSWER #68

Replace 6” RCP with 6” PVC in the schedule. Replace with designated cleanouts 60a, 60b, 60d,
60e, 63, 64, 65, and 66 with standard downspout boots as shown on the main building, and
replace structure 60c with a Inlet Type A, Type 1 Frame & Open Lid. Sheet C-500 has been
revised and is included in this Addendum.

QUESTION #69

Sheet C-500, storm sewer pipe designation 63 indicates 8” RCP and 24" indicates 6" RCP. This
is used for piping at the fuel island for downspout leaders. We do not believe 6” or 8" RCP is
available. 8" PVC would be recommended to match other installations. Please clarify.

ANSWER #69

Storm sewer pipes 24 and 63 should be 6” PVC. Structures 67 and 68 should be standard
downspout boots and not a clean out or inlet. Sheet C-500 has been revised and is included in
this Addendum.

QUESTION #70

Sheet C-510, shows the new water service and valve vault to the truck wash going between the
new underground fuel storage tanks. This is not highly recommended as damage to
underground fuel storage tanks could occur during install of this line and if this line ever had to
be worked on. In addition, the location of this line does not match what is shown on TW
plumbing sheet P-150. It is recommended the water service enter from the other side of the
building to avoid the underground tanks. Please clarify.

ANSWER #70
Sheet C-510 has been modified to match P-150 and is included in this addendum.

QUESTION #71

Sheet C-510, underground fue! lines must run at 1/8” per 1’ from the dispensing equipment back
to the tanks as required by the manufacture. A potential conflict is seen with the manufacturers
recommended installation of these underground fuel lines due to the large number of utility
crossings between the underground fuel storage tanks and the fuel istand.

ANSWER #71

Contractor shall coordinate dispensing fuel lines with underground utilities in the vicinity.
Dispensing lines should be about 20" below the pavement and most dry utilities will be 30" to
36" below pavement. Storm sewer has been designed for 3.5’ of cover in most locations. Water
main is 5’-6” minimum cover and the sanitary sewer is generally below that.
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QUESTION #72
Sheet C-510, underground fuel storage tanks must be 20' minimum away from any underground
storm sewer or sanitary sewer per the OSFM. Please confirm this has been considered.

ANSWER #72
No storm or sanitary sewer lines are within 20’ as required by OSFM.

QUESTION #73
Sheet C-510, please clarify the intent of sanitary sewer manholes S-2-1 and S$-2-2 at the fuel
island and the associated 6" sanitary sewer line to these manholes. What is it for?

ANSWER #73
S-2-1 and S-2-2 provide spill containment and direct potential spill to S-2-4 for treatment prior to
discharge into the sanitary sewer system.

QUESTION #74
Sheet C-510, please clarify the intent for the 2" water line shown running to the fuel island.
Where and how does it terminate?

ANSWER #74
The 2” water line is for a hose bib at the fueling facility. The line terminates in a yard hydrant.

QUESTION #75

Sheet C-510, please indicate the extents of concrete and asphalt removal and replacement
required at Plaza 61 for the new fiber optic line being installed as seen on this sheet and TC-
010.

ANSWER #75
Concrete and asphalt removal is limited to that necessary to install the 2” galvanized steel
conduit specified.

QUESTION #76
Sheet C-510, 6” sanitary sewer is shown exiting the truck wash building. Plumbing sheet P-150
indicates 8". Please clarify.

ANSWER #76
C-510 has been changed to show an 8” sanitary sewer and is included in this addendum.

.

QUESTION #77

Sheet C-510, indicated that the gas service stub out to the sign shop will be installed by Nicor.
Please clarify responsibility for the gas service from maintenance building to the truck wash and
if by contractor, indicate size of service.
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ANSWER #77

Nicor shall be responsible for the service from Mettel Road to the meter at the M-8 maintenance
building and the stub to the future sign shop. The Contractor will coordinate with Nicor for this
installation. The Contractor will be responsible for all gas piping after the meter. Reference
Sheet M-603 for gas piping sizes and routing and specification 231040 Natural Gas Piping.

QUESTION #78
Sheet C-510, sanitary sewer from maintenance building shows an 8" core & boot connection to
existing manhole. New sanitary sewer pipe is 12”. Please clarify.

ANSWER #78
C-510 has been changed to show a 12" core and boot and the updated sheet is included in this
addendum.

QUESTION #79
Sheet C-510, sanitary sewer from truck wash building shows an 8” core & boot connection to
existing manhole. New sanitary sewer pipe is 6”. Please clarify.

ANSWER #79
Sheet C-510 has been revised to show an 8” sanitary pipe and is included in this addendum.
The 8" core & boot is correct.

QUESTION #80
Sheet A-101, typical detail for bollard BL-10 doesn’t coordinate with wide flange column footings
below. Detail 21 on A-820 calls out bollards as BL-20, which are surface mount. Please clarify.

ANSWER #80

Surface mount bollards to top of column footing with post installed anchors. Encase anchors
and bollard in concrete up to top of slab and provide isolation joint between encasement and
slab. Maintain height of bollard above finished floor as shown on detail 2/A-820.

QUESTION #81
Sheet A-110, Truck wash floor plan does not coordinate with truck wash reference drawing on
A-635. Please clarify.

ANSWER #81
Truck Wash drawings on A-635 and A-636 are for reference. Coordination with a wash
equipment vendor is required.

,

QUESTION #82
Sheet A-112, Typical BL-10 bollard detail within 8’-0” from salt barn exterior wall will conflict
with salt barn footing below. Please advise.

ANSWER #82
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Detail bollard as shown on 2/A-820 down to top of footing. Tie concrete encasement of bollard
into footing by doweling and epoxying (4) #4 bars in footing. Maintain height of bollard above
finished floor as shown on detail 2/A-820.

QUESTION #83
Sheet A-112, please clarify required base diameter and rebar requirements for the light
pole/wetting arm base detail.

ANSWER #83
Base and reinforcing shown for reference. Coordinate concrete base and reinforcement with
Light Pole & Wetting Arm Assembly manufacturer’'s requirements.

QUESTION #84
Sheet A-120, protective walkway pads are not shown around the two MUA units on the
maintenance shop roof. Are they required?

ANSWER #84
Yes, provide walkway pads. An updated sheet will be issued to the successful bidder.

QUESTION #85
Sheet A-402, details 2, 3, and 4 do not clearly illustrate general framing requirements at various
parapet conditions. Please clarify.

ANSWER #85
See detail 7/A-512 for typical parapet framing at Support Area.

QUESTION #86
Sheet A-510, details 6 and 7 show drywall on the new soffit framing going vertical above the
ceiling. Is this drywall required to extend all the way to the roof deck?

ANSWER #86
Yes. Provide gyp board to roof deck to enclose exterior wall insulation.

QUESTION #87
Sheet A-511, please provide a spec. section reference and define the intent for the
“compressible filler” that is shown on several details.

ANSWER #87

The design intent is to fill the void and provide thermal resistance between backer rod and
sealant joints each side of the precast concrete panel joints. Mineral wool is an acceptable
compressible filler.

,

QUESTION #88
Sheet A-511, compressible filler is required between all precast panel joints on all buildings (by
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the precast caulking contractor) except at rated walls where mineral wool is required. If the
contractor, at his option, prefers to use mineral wool at all joints instead of a different
“compressible filler”, is this acceptable?

ANSWER #88
Mineral wool is an acceptable compressible filler.

QUESTION #89
Sheet A-512, please provide detail for framing condition where steel tube is to be installed
above outrigger.

ANSWER #89
Wall sections 2/A-402 and 4/A-402 indicate the design intent of HSS inside the parapet wall.
See detail 7/A-512 for similar parapet framing.

QUESTION #90
Sheet A-512, new masonry wall in front of the architectural precast is shown in detail 2. Are
embeds in the precast required for this detail or is it just bolted to the precast?

ANSWER #90
Embeds in the precast are required for this detail and are designed by the precast concrete
manufacturer. See detail 8/S-502.

QUESTION #91

Sheet A-633, please confirm it is acceptable for ECR-1 and AH-1 reels to be combined with the
FD rails onto one 1 single steel support instead of two separate supports. This would be for the
(4) large suspended FD reel racks.

ANSWER #91
Shop drawings are required per spec. Discussions regarding substitutions will be discussed at
the appropriate time with the contractor awarded the contract.

QUESTION #92

Sheet A-600, detail 1 indicates that a power opener is to be installed at support area vestibule
140 — west elevation. There is no ADA access to the sidewalk near that opening and sheet E-
101 does not call out power for a door operator at that location. Please clarify which openings
are to receive power door operators.

ANSWER #92

Doors 130A and 141A for Vestibule 130 and Vestibule 141 require automatic operators. See
14/A-600 and 1/A-600 for active leaf, jamb switch, and detail reference. Actuator jamb switch
also noted on exterior elevations A-302. See Door Hardware specification 087100 for door
operator. Power to door shall be fed from RP-CH panel in nearest electrical closet. Access to
both doors is provided via the sidewalk at the perimeter of the building.

.
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QUESTION #93 N

Sheet A-650, detail 2 & 5 show steel support framing for hose reel racks in maintenance bays.
These are not shown on the structural drawings. Please provide details and sizing on the
structural drawings for bidding purposes.

ANSWER #93
Support steel sizing to be verified with hose reel manufacturer’s requirements. Shop drawings
are required per spec.

QUESTION #94

Sheet A-650, detail 1 shows steel support framing for toilet partitions in locker rooms. These are
not shown on the structural drawings. Please provide details and sizing on the structural
drawings for bidding purposes.

ANSWER #94
Support steel sizing to be verified with toilet partition manufacturer’s requirements. Shop
drawings are required per spec.

QUESTION #95
Sheet A-820, BL-10 bollard detail 2 is not consistent with BL-10 bollard detail 12 on S-300.
Which bollard detail shall be used?

ANSWER #95
Bollard BL-10 shall be galvanized steel with yellow plastic sleeve per 2/A-820.

QUESTION #96
Sheet A-820, do BL-20 bollards get the “OSHA yellow plastic sleeve” also or are these painted
since they are surface mounted?

ANSWER #96
All bollards shall be galvanized steel with yellow plastic sleeve.

QUESTION #97

Sheet A-821, details 5, 9, and 12 are details for the air compressor/electrical room ceilings on
the mezzanine. C-H studs and shaft wall will not work with the specified spans. Can the detail
be changed to 6” structural steel stud framing w/ (2) layers of 5/8” type X drywall both sides?

ANSWER #97
Cold-formed structural framing requires delegated design per spec 054000. Shop drawings shall
be submitted for review of fabrication and installation.

’

QUESTION #98
Sheet A-821, is delegated design required for the air compressor /electrical room ceiling framing
on the mezzanine?
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ANSWER #98
Cold-formed structural framing requires delegated design per spec 054000. Shop drawings shall
be submitted for review of fabrication and installation.

QUESTION #99
Sheet A-822, can a pre-fabricated terrazzo shower curb be used in lieu of a field built curb detail
as seen in detail 7?

ANSWER #99

The detail shown on A-822 shall be used for pricing. See Section 012500 - Substitution
Procedures. Discussions regarding approved equals and/or alternative products will be
discussed at the appropriate time with the contractor awarded the contract.

QUESTION #100
Sheet A-910, louver details are shown with 6” louvers and specification requirements are for 4”
louvers. Please clarify.

ANSWER #100
Louver details on A-910 show 6” depth. Specification 089119 part 2.2/A/2 also calls for 6” louver
depth.

QUESTION #101
Sheet A-930, base for lockers in state police area is not shown. Please clarify.

ANSWER #101
Provide concrete curb for lockers in State Police. See elevation 10/A-600 and detail 5/A-831 for
reference.

QUESTION #102
Sheet S-005 and S-006, please confirm all these noted special inspections will be paid for under
the JT155001 allowance called “Contractors Quality Program”.

ANSWER #102
Allowance for Contractor's Quality Program has been removed from contract. Contractor’s
Quality Program shall be incidental to base bid.

.

QUESTION #103
Sheet S-103, detail 2 doesn’t call out for concrete curb at the lockers in the state police area or
concrete pads for electrical transformers in electrical room. Please clarify.

ANSWER #103

Provide concrete curb for lockers in State Police. See elevation 10/A-600 and detail 5/A-831 for
reference. Per General Project Note #19 on G-003, whether shown on the drawings or not,
provide concrete housekeeping pads at all equipment locations. Coordinate size and location
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requirements with equipment manufacturers for actual equipment provided. See typical detail
15/S-300 for all interior equipment pads.

QUESTION #104

Sheet S-103, detail 1 does not call for a concrete pad at electrical switchgear in Building
Generator Room 101 or the three in-ground lift control consoles in Truck Maintenance
Workshop 100. Please clarify.

ANSWER #104

Per General Project Note #19 on G-003, whether shown on the drawings or not, provide
concrete housekeeping pads at all equipment locations. Coordinate size and location
requirements with equipment manufacturers for actual equipment provided. See typical detail
15/S-300 for all interior pads.

QUESTION #105
Sheet S-103, a flagpole base is shown on the drawing at the entrance. Please clarify if this is
correct due to other flagpole location shown on the civil drawings.

ANSWER #105

The flagpole has been moved to the location shown on Sheet C-300 near the entrance. Use the
structural detail for the flagpole shown on 7/S-302 for the foundation. An updated Sheet S-103
will be provided to the successful bidder.

QUESTION #106

RE: Flagpoles (108500) & A-010: Drawing A-010 shows one 50’ flagpole near the north
entrance to the site. However, drawing S-103 shows a flag pole foundation on reference line 3.8
between D and D.3, but there are no other references to this flagpole. How tall is this flagpole
and what are the details? Detail 7/S-302 shows a flag pole foundation, but it is also unclear
which flagpole this is in reference to. Please clarify.

ANSWER #106
Follow location of flagpole shown on arch and civil drawings. Detail 7/S-302 is for that
foundation.

QUESTION #107

Are concrete housekeeping pads required for the boilers in Boiler Room 114, the electrical
transformers in Elec Closet 201 on the mezzanine, and the air compressor equipment in the Air
Comp Equipment Room 202 on the mezzanine?

ANSWER #107

Per General Project Note #19 on G-003, whether shown on the drawings or not, provide
concrete housekeeping pads at all equipment locations. Coordinate size and location
requirements with equipment manufacturers for actual equipment provided. See typical detail
15/S-300 for all interior pads.

»
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QUESTION #108

Sheet S-104, no concrete pad is called out in the area of truck wash equipment in the truck
wash mechanical room, however the line work is suggestive that this is the intent. Please
advise.

ANSWER #108

Per General Project Note #19 on G-003, whether shown on the drawings or not, provide
concrete housekeeping pads at all equipment locations. Coordinate size and location
requirements with equipment manufacturers for actual equipment provided. See typical detail
15/S-300 for all interior pads.

QUESTION #109
Sheet S-104, floor drain locations conflict with potential concrete housekeeping pad for truck
wash equipment. Please clarify.

ANSWER #109
Coordinate size of equipment pad and location of drain to avoid conflict.

QUESTION #110
Sheet S-104, trench drain perpendicular to direction of travel called out to receive stainless steel
grating. Per plumbing fixture schedule, the trench drain comes with a galvanized slotted grate.
Please clarify.

ANSWER #110

In the Truck Wash, the trench drain perpendicular to direction of travel is tagged as TD-2 on
2/P-150 and shall be galvanized slotted grate per the plumbing fixture schedule. The Truck
Wash trench drain that runs down the center length of the building shall be stainless steel
grating per S-104 and 1/A-823.

QUESTION #111
Sheet S-106, no footing mark is called out. Please clarify.

ANSWER #111
Foundation size is 6'-0” x 1°-6" and bottom of foundation should be minimum of 4’ -0” below
grade.

QUESTION #112
Sheet S-110, a suggested control joint pattern for topping slab is shown. Please verify if control
joints are required at topping slabs.

ANSWER #112
Yes, control joints are required. Layout from the contractor is suggested.

QUESTION #113
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Sheet S-110, detail reference 10/S-600 suggests masonry partitions below precast hollow core
are to receive continuous masonry wall clips. However, the schedule on 2/S-600 indicates that
8” masonry with #5 reinforcing at 48" o.c. can go up to 15'-0" unbraced. Please clarify.

ANSWER #113

Schedule should say max allowable height, please omit the word “unbraced.” Masonry partitions
below precast hollow core to follow detail 10/S-600. Updated sheets will be provided to the
successful bidder.

QUESTION #114
Sheet S-121, supplemental framing is not shown for the additional HVAC unit located between
column lines A & B and 1 & 2. Is this required?

ANSWER #114
Yes, it is required as shown. Detail called out as typical at rooftop equipment supports.

QUESTION #115
Sheet S-122, supplemental roof framing is not shown for the exhaust fans between column lines
H.5 and J. Is this required?

ANSWER #115
Yes, supplementary framing shown on detail 1/S-504 is required at all rooftop openings.

QUESTION #116

Sheet S-123, supplemental roof framing is not shown for the two additional MAU units, the
exhaust fans, or for the large ERV unit (only shows this at duct drops) over the truck
maintenance workshop. Is this required?

ANSWER #116
Yes, supplementary framing shown on detail 1/S-504 is required at all rooftop openings.

QUESTION #117

Sheet S-600, details 7 and 8 are suggestive that walls which stop above ceiling height (ex:
support area) require bracing. However, the schedule on 2/S-600 indicates that 8" masonry with
#5 reinforcing at 48” o.c. can go up to 15’-0” unbraced. Please clarify.

ANSWER #117
Schedule should say max allowable height, please omit the word “unbraced.” Updated sheets
will be provided to the successful bidder.

QUESTION #118
Structural sheets do not show any steel framing requirements for the Bay Window in Site
Supervisor/Site Manager Office 106. Please clarify.

ANSWER #118
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See drawings 8, 9, and 10 on A-402 and detail 16/A-910. Provide 3x2x1/4 HSS columns and
6x3-1/2x3/8 double angle lintels.

QUESTION #119
Sheet M-102, please confirm under slab insulation is also not required at areas where in-floor
heat is not required per note 4.

ANSWER #119
Correct, under slab insulation is not required for these areas.

QUESTION #120
Sheet M-102, confirm number of floor slab sensors. Only one floor slab sensor shown on floor
plan.

ANSWER #120
Please follow manufacturer’s installation instruction.

QUESTION #121
Sheet M-702, verify manufacturer model number for RF-7 through RF-14 listed in schedule is
correct.

ANSWER #121
Model number should be “YELLOW JACKET". Updated sheets shall be provided to the
successful bidder.

QUESTION #122
Sheet M-800, no occupancy schedule is provided to define occupied/unoccupied system
controls per sequence of operations outlined in sheets M-801 through M-804. Please clarify.

ANSWER #122
Occupancy schedule should be provided by Facility Engineer.

QUESTION #123

Sheet PR-101, %" CA is shown UG to lift control consoles. Manufacturer required a
regulator/filter assembly at the wall and pex tubing ran in a sleeve UG for the air to the lift
console. In addition, CA is required from the lift control console to the in-ground lift cassettes.
Please clarify on drawings.

ANSWER #123
Agree, Drawings will be updated accordingly and issued to the successful bidder.

QUESTION #124
Sheet PR-104, no air drops are shown for tire changing equipment. Please verify requirements.
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ANSWER #124

In lieu of the three compressed air reels shown in Tire Shop 112, provide one wall-mounted
compressed air reel and two other direct connections to the tire equipment (Heavy Duty Tire
Changer TC-1 and Rim Clamp Tire Changer TC-2).

QUESTION #125

Sheet PR-104, no isolation valves are called out for compressed air drops to truck maintenance
and tire room or on branch line to truck maintenance. Please clarify if these should be included
for system servicing.

ANSWER #125

Agree that an isolation valve should be added to the 2" line that connects the maintenance bay
ring and the truck parking ring (intersects with CL 3 b/n CL D & E) and should be added above
the mezzanine floor (south of CL 3) for easy access. Isolation valves on the drops to Truck
Maintenance & Tire Shop (Rm 110 & 112 respectively) should be added. An updated sheet
shall be issued to the successful bidder.

QUESTION #126
Sheet PR-500, backup compressor connection detail shows a triple filter with no specification.
Please provide specification on what is required for this triple filter.

ANSWER #126
Please follow specification 221513 2.09.

QUESTION #127
Sheet P101, 8" fire protection main coming in from exterior next to 6” domestic is not shown.
Please clarify.

ANSWER #127
Yes, 8” fire protection main coming in from exterior next to 6” domestic. See FP-100, Fire
Protection Plan — Main Building

QUESTION #128

Sheet P102, (2) 1” san lines are shown from the in-ground lift pits. The desired connection point
for these would be to the CB-1’s within the trench drain due to height restrictions. Please
advise.

ANSWER #128
See 10/P-500 for detail.

QUESTION #129
Sheet P-111, a number of floor drain callouts are missing. Please clarify.

ANSWER #129
See P-400, Enlarged Plumbing Plans for floor drain callouts.
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QUESTION #130
Please confirm that detail 3/P-500 is to be used by the plumbing contractor as the detail for ALL
exterior downspout boots on the Maintenance Building, Truck Wash, and Salt Barn?

ANSWER #130
Correct. Use 3/P-500 for all downspout connections to the storm sewer system unless otherwise
specified.

QUESTION #131
Sheet P-150, 6” ST shown for one downspout and 8” ST shown for another downspout. Please
clarify.

ANSWER #131
8” ST is a typo, both should be 6” ST. An updated sheet shall be issued to the successful
bidder.

QUESTION #132

Sheet E-002, general notes in power floor plans are unclear on raceway requirements. Please
clarify with an electrical power & communications interior conduit schedule similar to other
recent maintenance facility construction projects.

ANSWER #132
Cable and conduit schedule shown on E-502. Power plan general notes edited for clarity.
Changes issued as part of Addendum #2.

QUESTION #133

Sheet E-010, communications keynote “C” calls for 2" PVC coated RGS conduit from salt barn
to main building. This is not consistent with keynote #2 on sheet TC-220. Please clarify
requirements.

ANSWER #133

Minimum conduit sizes for all site utilities and underground power feeds shall be 2" unless noted
otherwise on electrical plans. Where conduit sizes shown on sub-consultant drawings do not
agree with electrical site plan, contractor shall provide standard 2 or 4" conduits for all site
utilities and underground power feeds.

QUESTION #134
Sheet E-010, power does not appear to be shown out to the Oil/Water Separator as required.
Please clarify.

ANSWER #134
Power shall be provided (as required) to O/W Separator as defined on Civil plans. Provide
power from nearest RP Panel in main electrical room.
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QUESTION #135
Sheet E-010, power does not appear to be shown out to the Sanitary Control Structure as
required. Please clarify.

ANSWER #135
Provide power from RP-5 in Truck Wash mechanical room.

QUESTION #136
Sheet E-101, no power is shown for auto door opener at vestibule 141. Please advise.

ANSWER #136
Provide power for Door 141A from available space in panel ‘RP-CH’ using a 20A breaker, 2#12,
1#12G. in %" Conduit.

QUESTION #137
Sheet E-101, confirm voltage requirement for special receptacle keynote #1 is not 240V.

ANSWER #137
Keynote #1 modified as part of Addendum No. 2 package. Receptacle to be used for
Mech/Elec, not Roadway Lighting.

QUESTION #138
Sheet E-102, no rough in shown for RF remote on/off and speed controls. Please advise.

ANSWER #138
Control panel locations shown on mechanical drawings.

QUESTION #139

Sheet E-102, operable window controls and power requirements for actuators, power panels,
and keyswitches absent from plan and keynotes, but are referenced on sheets E-103 and E-
104. Please clarify.

ANSWER #139

See 1/A-603 and 2/A-603 for operable window control panel and switch. Final coordination of
power panel locations to be determined. Refer to panel schedules and keynotes for electrical
requirements. Keynote #9 on E-103 and keynote #11 on E-104 are applicable to operable
windows in Truck Maintenance Workshop 100. There are no operable windows in High Bay
Truck Parking 103.

QUESTION #140
Sheet E-102, a FA connection for a Novec System in the Truck Wash mechanical room is
shown, but FP-150 does not indicate this is required. Please clarify.

ANSWER #140
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Novec system not required for Truck Wash designs.

QUESTION #141
Sheet E-102, no power is shown for the required Graco matrix transceiver in Truck Maintenance
Workshop 100. This goes in the ceiling. Please clarify.

ANSWER #141
Provide power from nearest RP panel in electrical closet.

QUESTION #142
Sheet E-103, confirm location of operable window controls shown on floor plan per keynote #9.

ANSWER #142

See 1/A-603 and 2/A-603 for operable window control panel and switch. Final coordination of
power panel locations to be determined. Refer to panel schedules and keynotes for electrical
requirements. Keynote #9 on E-103 and keynote #11 on E-104 are applicable to operable
windows in Truck Maintenance Workshop 100. There are no operable windows in High Bay
Truck Parking 103.

QUESTION #143
Sheet E-103, please clarify how generator annunciator panels are to be monitored.

ANSWER #143

Annunciators to provide standard manufacturer alarms and controls to include but not limited to:
loss of power signal, generator start/stop, and generator status and be locally monitored.
Confirm all other BAS and Ethernet connections with Tollway IP and network monitoring
requirements using manufacturer's standard MODBUS Ethernet connections.

QUESTION #144
Sheet E-103, please clarify overhead door operation sequence in emergency condition.

ANSWER #144
Overhead doors powered as shown. Building distribution and power panels are considered to
be on back-up power and fed from Normal and Emergency supply.

QUESTION #145
Sheet E-103, please clarify location of motion detectors for truck entry/exit at overhead doors.
Locations for other similar doors noted on E-104 per keynote #2.

ANSWER #145

Keynote #2 on E-104 intended for overhead truck entry and exit doors only. Entry doors OHD-9
and OHD-10 located on the east. Exit doors OHD-11 and OHD-12 located on the west. See
door schedule on A-900. See specification 083829 High-Speed Rolling Doors for activation
devices.
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QUESTION #146
Sheet E-103, no power is shown for coiling counter doors at Clerk 105 and Parts 107. Please

clarify power and fire alarm requirements.

ANSWER #146
Power requirements and FA coordination shown on E-104 for Parts 107. Final requirements to
be confirmed with door manufacturer. Provide similar for Clerk 105 coiling door.

QUESTION #147
Sheet E-104, please clarify overhead door operation sequence in emergency condition.

ANSWER #147
No action is required upon notification of fire alarm system.

QUESTION #148
Sheet E-104, confirm location of operable window controls shown on floor plan per keynote
#11.

ANSWER #148

See 1/A-603 and 2/A-603 for operable window control panel and switch. Final coordination of
power panel locations to be determined. Refer to panel schedules and keynotes for electrical
requirements. Keynote #9 on E-103 and keynote #11 on E-104 are applicable to operable
windows in Truck Maintenance Workshop 100. There are no operable windows in High Bay
Truck Parking 103.

QUESTION #149
Sheet E-104, confirm boiler emergency shut off location should not be on outside of boiler room.

ANSWER #149
Question is un-clear. E-stop shown inside boiler room. Coordinate final location with Tollway
prior to install.

QUESTION #150
Sheet E-104, no power is shown for the tank monitor seen on Pr-300 in Lube 108. Please
clarify.

ANSWER #150
Per note on PR-300, tank monitor to be battery powered per PR drawings.

QUESTION #151
Sheet E-110, keynote #4 and #5 show conflicting locations for sanitary control structure alarm
panel. Please clarify.

ANSWER #151
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Keynote 4 is for control panel. Keynote 5 is for visual alarm indicating device. Coordinate final
locations.

QUESTION #152
Sheet E-111, does not appear to show power to the chloride system components on the wetting
arm. Please clarify.

ANSWER #152
Fed from kiosk panel.

QUESTION #153
Sheet E-131, GPS antenna per keynote #1 not shown on roof plan. Please clarify location and
cabling requirements.

ANSWER #153
Location shown as reference on roof plans. Confirm final location and all cabling requirements
with TC drawings.

QUESTION #154
Sheet E-202, lighting at overhead door locations appears to be in conflict with overhead door
tracks. Please advise.

ANSWER #154
The 28’ AFF mounting height does not conflict with overhead door operation.

QUESTION #155
Sheet E-210, no EF-2 fixtures are called out above single man door locations at north and south
walls. Please advise.

ANSWER #155
Provide EF-2 fixture above Door 400A and Door 400B at Truck Wash north and south walls. An
updated sheet shall be issued to the successful bidder.

QUESTION #156
Please confirm if PVC pipe will be allowed as an option for small diameter 6" and 8" storm
sewer pipes as identified on plan sheet C-500 to be class A, type 2 RCP.

ANSWER #156
Sheet C-500 has been modified to show these pipes as PVC and is included in this Addendum.

v

QUESTION #157
Please identify structure numbers 49 and 50 as shown on plan sheet C-500 that are missing
from the structure table.
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ANSWER #157
Structure information has been added for #49 and #50 and this sheet is included in this
Addendum.

QUESTION #158
Please provide details on 6" and 12" cleanouts identified in various locations on plan sheet C-
500.

ANSWER #158
These cleanouts shall be per Detail 3 on Sheet P-500.

QUESTION #159
Please provide anticipated start of construction for the future Sign Shop.

ANSWER #159
The anticipated start of construction for the Sign Shop is August 7, 2019 per SP 103.4.

QUESTION #160

Specification Section 335200-2.05-G calls for use of Blueline sump penetration fittings. Blueline
no longer exists so please confirm the use of S. Bravo sump penetration fittings will be
acceptable.

ANSWER #160

See Section 012500 - Substitution Procedures. Discussions regarding approved equals and/or
alternative products will be discussed at the appropriate time with the contractor awarded the
contract.

QUESTION #161

Specification Section 335200-3.02-E calls for the installation of remote fills for the underground
storage tanks. The drawings show a direct fill method at the top of the tank. Please confirm
that the direct fill method is the one to be used.

ANSWER #161

Section 335200 — 3.02-E. refers to the supply line to dispenser and the tank vent lines. These
shall be pitched 1/8"/ft and 4"/ft respectively back toward the tank. The actual tank fill openings
shall be at the top of the tank as shown.

-

QUESTION #162

Specifications and drawings call for the use of manufacturer supplied hold down concrete
deadmen in for the UST’s, but the specifications also call for the use of a concrete hold down
pad. Please confirm that the use of manufacturer supplied hold down deadmen is correct to
match past tollway maintenance facility fuel system installations.

ANSWER #162
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The specification does not specifically call for a concrete hold down pad. Section 335616 —
2.04-D indicates the deadmen shall be designed and fabricated by the tank manufacturer.

QUESTION #163
Addendum #2 references parcel acquisition that is not achieved yet, but anticipated by April 29,
2019. Please indicate location of this parcel.

ANSWER #163
Parcel in question is near the 1-88 Toll Plaza 61 south of Mettel Road where the proposed
improvements are planned.

QUESTION #164

Please indicate underground raceway requirements between lift control consoles and both in-
ground cassettes for the three in-ground lifts in the Truck Maintenance Workshop for bidding
purposes.

ANSWER #164
All garage/maintenance area conduits shall be PVC coated RGS. Refer to material schedule on
E-502.

QUESTION #165
Please confirm if joint sealant is required for all interior concrete control joints of the
Maintenance Building and Truck Wash Building in all areas of sealed concrete.

ANSWER #165
Yes. See slab details on S-301.

QUESTION #166

Sheet P-150 and P-151, plans and diagram do not accurately portray all of the required lines
and connections to the Interclean Truck Wash equipment. Please show required piping on P-
sheets for bidding purposes.

ANSWER #166
See Truck Wash reference drawings on A-635 and A-636 for more information and
coordination.

QUESTION #167
Sheet E-110, plans do not accurately portray all of the required electrical to the Interclean Truck
Wash equipment. Please show required electrical on E-sheets for bidding purposes.

ANSWER #167
See Truck Wash reference drawings on A-635 and A-636 for more information and
coordination.

.
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QUESTION #168

Sheet TC-202, ceiling mounted CAT6 hose reels are noted in the Truck Maintenance
Workshop. How are these mounted? Do they get mounted to the current reel structures? If so,
do those need to be enlarged to accommodate them?

ANSWER #168

(6) of the CAT 6 reels are to be suspended from trapeze structure by others. (1) Location to be
revised to a wall mounted installation. See revised plan sheet for revised notes and location.
Detail 4, on sheet A-633 shows 1’-4” space available between the power and light reels which
should be adequate to accommodate CAT 6 reel. Final trapeze size should be based on
submitted reels to ensure sized appropriately prior to installation.

QUESTION #169
Sheet FI-100, fuel island kiosk plan details indicate “kiosk to be re-installed”. Is this a new kiosk
or is one being provided by the toliway from another location?

ANSWER #19
Fuel island kiosk is to be provided new by the contractor. An updated sheet shall be issued to
the successful bidder.

QUESTION #170
Please confirm if the 5% self-performed requirement can include General Contractor General
Conditions and Supervision costs.

ANSWER #170
Bidders should reference Tollway Supplemental Special Provision 108.01 and J-53R for further
clarification.

QUESTION #171
Please confirm if the Tollway has reinstated the electronic bid software previously used or if a
new electronic bid process has been initiated.

ANSWER #171
Electronic bidding is not available at this time.

QUESTION #172

The Invitation to Bid states that the “Start Date is April 29th, 2019” and Spec SP 104.1 states
“Notice to Proceed is March 28, 2019.” With liquidated damages substantially increased on this
project, and conflicting dates of almost 30 days, it is important to confirm the correct dates. If
you change the Notice to Proceed date to April 29th, 2019, will you also adjust the Substantial
and Interim Completions dates accordingly?

ANSWER #172
The anticipated start date was revised to April 29, 2019 in Addendum No. 2. No adjustments will
be made to the Substantial and Interim Completion dates.

v
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QUESTION #173

There is an allowance JT154127 for Utility Service Connections in the amount of $1,250,000.00
indicated on the Bid Form Schedule of Prices. There are currently no utilities (gas, electric, and
water) available on the site. Will this allowance also be used to provide temporary services to
the site in order to connect utilities to Tollway CM trailers and temp services to the building site?

ANSWER #173

Bidders to reference the Allowance updated as part of Addendum No. 2: “The Contractor shall
be responsible for temporary services during construction. Temporary services shall be
considered incidental to the contract and will not be paid under this allowance.”

QUESTION #174

Section 015000 Temporary Facilities and Controls 1.02 Use Charges items E. & F. both indicate
that water, sewer, and electric power are available for use without metering and without
payment of use charges. This has been the case on all previous projects. ltems B, C, and D
provide conflicting information and state that all entities shall pay for use charges. Please
confirm that both temporary and permanent services will be provided without metering and
without payment of use charges.

ANSWER #174

Section 015000 has been revised in Addendum No. 2. No existing facilities are available on site.
The Contractor shall provide temporary facilities for their use and be responsible for supplying
and paying for use.

QUESTION #175

Section 015000 Temporary Facilities and Controls 1.02 Use Charges does not address natural
gas. Please confirm that natural gas will be provided without metering and without payment of
use charges.

ANSWER #175
See answer to #174 above. Contractor shall supply all temporary facilities and meters, and pay
for them, for their use.

QUESTION #176

Please provide an update and information on current status of utility services to the site. Has
the Design Team had any correspondence with the Gas Utility, Electric Utility, Water Ultility, and
Sanitary Sewer Utility to discuss load demands, provided contracts to proceed with design, or
provided dates for installation?

ANSWER #16
Utility service coordination is ongoing and will be coordinated with the successful bidder and the
construction manager.

.

QUESTION #177
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There is an allowance JT155001 for Contractor's Quality Program in the amount of $937,000.00
indicated on the Bid Form Schedule of Prices. The Contractor’'s Quality Program (lllinois
Tollway) is outlined on page J-55. Please confirm if this allowance includes all QC Testing
services, such as structural steel, concrete, rebar inspections, masonry, asphalt, earthwork,
subgrade, backfill material, and stone base, leak testing on windows, etc? Please confirm if this
allowance includes compensation for dedicated Contractor Quality Manger services?

ANSWER #177
Contractor’'s Quality Program Allowance has been removed from this Contract. Contractor’s
Quality Program shall be included as part of the Pay ltem JT130110.

QUESTION #178

Allowance for pay item JT155001 for Contractor’s Quality Program in the amount of
$937,000.00 is indicated on the Bid Form Schedule of Prices. This pay item is NOT shown as
an allowance on Drawing C001 Schedule of Quantities. Please confirm if this Schedule of
Quantities is incorrect.

ANSWER #178
Contractor's Quality Program Allowance has been removed from this Contract. Contractor's
Quality Program shall be included as part of the Pay Item JT130110.

QUESTION #179

Sheet E-010 and TC-010 show location, size, and quantity of required underground site
conduits. Sheet C-510 also shows these conduits but the conduits shown on this sheet do not
coordinate with what is shown on E-010 and TC-010 for the same conduits. Which plan shall be
used as the quantities, sizes, and location’s do not match across the different drawings? Please
clarify and/or provide revised plans that coordinate with each other so correct conduits.

ANSWER #179

Sheet C-510 provides utility corridor locations and additional conduits for spares. The
Contractor is responsible for verifying the location of dry utility installation, hand holes, and
conduit size and quantity to meet the project needs and coordinate with other utilities.

QUESTION #180

| am assuming that Addendum No. 3 may be quite large and include answers to a significant
number of questions generated by all Parties. Will the Tollway consider the opportunity for
everyone to request clarifications or ask follow up questions with respect to your published
responses to Addendum No. 3.

ANSWER #180
The question period is not anticipated to be extended at this time.

QUESTION #181

Please send / confirm the specific location of the quantities required for the following:
e J-850 Impact Resistant Wall Protection, Toilet, Bath and Laundry Accessories
e J-963 Entrance Floor Mats
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e J-965 Office and Industrial Furniture

ANSWER #181
See architectural drawings, including but not limited to, A-631 thru A-640 for FFE information.

QUESTION #182

Sheet A-102 calls for all the bollards surrounding the interior columns to be BL-10’s which are
encased but A-820 calls for BL-20's which are surface mounted. If surface mounted bollards
are to be used please provide a detail including anchoring.

ANSWER #182

Bollards BL-20 at interior columns per 21/A-820 shall be surface mounted to top of column
footing with post installed anchors. Encase anchors and bollard in concrete up to top of slab and
provide isolation joint between encasement and slab. Maintain height of bollard above finished
floor as shown on detail 2/A-820.

QUESTION #183
Do any of the exterior doors get concrete stoops?

ANSWER #183
Yes, exterior main doors as shown on detail 14/S-300.

QUESTION #184
Please confirm the exterior exposed Cast In Place wall finish at the Salt Barn and the Material
Storage Bins.

ANSWER #184
See spec 033000 Cast-In-Place Concrete section 3.07 Finishing Formed Surfaces.

QUESTION #185
Please confirm if we need insulation under the slab at the sog that receives radiant heating

ANSWER #185
Yes, insulation is required under full extent of Truck Maintenance Workshop concrete slab that
has a radiant heat floor system. See architectural and mechanical drawings.

QUESTION #186
Please confirm is any of the utility work shown on drawing C-510 is part of the allowance for
utility service connections.
o Electric Service is noted to be by Comed and calls for 2 Schedule 40 PVC Conduits. Is
this conduit base bid or part of the allowance?
e 2" Gas Service is indicated to be installed by Nicor. Please confirm is the gas service
from the maintenance building to the truck wash is also by Nicor and part of the
Allowance.
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e Please confirm that the fiber optic conduit shown is base bid or part of the utility
allowance.

Please confirm is fiber optic cabling is part of the site utility allowance.

Please confirm all telephone service is by AT&T for which no conduit size is indicated.
Please confirm all water service piping shown on Drawing C-510 is part of the base bid.
Please confirm all proposed storm and sanitary piping shown on C-510 is part of the
base bid.

ANSWER #186
Conduit shown on C-510 is to be supplied by the Contractor unless specifically noted to be
provided by others.

e The ComEd conduit for building power is to be supplied by the Contractor as part of the
base bid.

e The gas line from the maintenance building to the truck wash shall be supplied by the
Contractor as part of the base bid.

» Fiber optic conduit, cable, and testing shall be supplied by the Contractor as part of the
base bid. G4S shall make final cabling connections after the Contractor has provided
test results to the Construction Manager for review and approval. See Sheet TC-010
General Note (Plaza 61) Number 3 for fiber optic cable information.

o Fiber optic cabling is part of the base bid.

o Telephone service by AT&T from Mettel Road to the maintenance facility is part of the
Allowance for Utilities. Telephone lines after the panel shall be part of the base bid.

e All water service piping is part of the base bid.

« All proposed sewer and sanitary piping is part of the base bid.

QUESTION #17
Please provide sizing of toilet partition support steel per detail 1/ A-650.

ANSWER #187
Support steel sizing to be verified with toilet partition manufacturer’s requirements. Shop

drawings required per spec.

QUESTION #188
Please provide Gauge of Galvanized Metal Column closure trim per details 11 and 15 / A-820.

ANSWER #188
16 Gauge similar to 10/A-820 and 19/A-820.

QUESTION #189
Please confirm if 3" by 3" column support per detail 6 / A-710 is required or not and if so, what is

the thickness of the angle.

ANSWER #189
Column support is noted as part of the mezzanine-roof service stair landing. Delegated design

and shop drawings required per spec.
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QUESTION #190

Details 3, 5 and 6 / A-810 all show spray fire proofing of beams, but only intumescent
fireproofing is specified at select columns. Please confirm if beams are to receive spray
fireproofing.

ANSWER #190
Provide intumescent coating due to exposed ceiling condition. See 1/CA-101 and specification
078123 Intumescent Mastic Fireproofing for UL references for columns and beams.

QUESTION #191
Please confirm that Vestibule 130 is to only receive one automatic door operator on door 130A
and that door 130B will not also require an automatic door opener.

ANSWER #191

Correct. For Vestibule 130, provide automatic door operator at Door 130A only. See 14/A-600
for active leaf, jamb switch, and detail reference. Actuator jamb switch also noted on exterior
elevations A-302.

QUESTION #192
Please confirm that Vestibule 140 is to only receive one automatic door operator on door 141A
and that door 141B will not also require an automatic door opener.

ANSWER #192

The Vestibule room number is 141, not 140. For Vestibule 141, provide automatic door operator
at Door 141A only. See 1/A-600 for active leaf, jamb switch, and detail reference. Actuator jamb
switch also noted on exterior elevations A-302.

QUESTION #193
Sheet E-101, exterior door to Vestibule 130 indicates power for automatic operator but does not
show anything for key switch of push buttons for ADA operation of operator. Please clarify.

ANSWER #193

Doors 130A and 141A for Vestibule 130 and Vestibule 141 require automatic operators. See
14/A-600 and 1/A-600 for active leaf, jamb switch, and detail reference. Actuator jamb switch
also noted on exterior elevations A-302. See Door Hardware specification 087100 for door
operator. Power to door shall be fed from RP-CH panel in nearest electrical closet.

QUESTION #194
Please provide size of angle required at OH Door Jamb per detail 10 / A-901.

ANSWER #194
OH Door installation and accessories shall meet manufacturer’'s recommendations and
requirements.
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QUESTION #195
Please confirm size of support angles required for fire shutter stainless steel countertops per
details 1 and 2 / A-901.

ANSWER #195
Fire shutter and integral stainless steel countertop installation shall meet manufacturer's
recommendations and requirements

QUESTION #196
Please provide specifications for storm sewer work.

ANSWER #196
See Page J-2 of the Specifications for further clarification.

QUESTION #197
Per C-300, plan does not indicate thickness of aggregate base needed under PCC Sidewalk.
Please provide this thickness.

ANSWER #197
4" per City of Aurora Standards.

QUESTION #198
Reference sheet C-501. Please provide limits and location for the 48" & 6" Class S| Concrete
shown in overflow Weir detail.

ANSWER #198

The dimensions of the Class S| Concrete for the Overflow Weir are 61’ Wide by 48" Deep by 6°
Thick as shown in the bottom right of Sheet C-501.The location of the Overflow Weir is shown
on the top left of the sheet.

QUESTION #199
Per C-300, plan does not indicate thickness of "Landscaping Gravel". Please provide this
thickness.

ANSWER #199
This gravel shall be placed at 4” thickness. Sheet C-300 has been updated and is included in
this addendum.

.

QUESTION #200

Within spec 111140, section 2.5 seems to refer to the inground fuel storage tanks rather than
the intended aboveground tanks. Please confirm the leak detection and tank monitoring for used
oil/coolant is per sheet PR-500 details 04, 09.

ANSWER #200
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Tank monitoring is required per PR-500. See spec 111140 for Bulk Storage tank basis of
design. Specification 111140 part 2.5 notes that each bulk aboveground storage tank shall
include a leak monitoring and overfill alarm system.

QUESTION #201
Please Verify the scope of the Allowance for Planting and Seeding. Should we not be carrying
any numbers in our base bid with addition of this allowance?

ANSWER #201

All landscaping, seeding, restoration, erosion control, etc. as shown in the plans is included in
the base bid. The Allowance is for landscaping in addition to that shown in the plans to be
determined by the Tollway.

QUESTION #202
Is reinforcing required in the 2" Truck Wash roof topping slab (2/S-124)? None is indicated.

ANSWER #202
No reinforcement required.

QUESTION #203
Please clarify if macro fibers or WWF reinforcing is required in the Material Storage 8" SOG.
None is currently shown on S-106.

ANSWER #203
Yes, macro fibers needed per detail 1/S-301.

QUESTION #204
Please provide a footing width and footing thickness for the Material Storage Building
foundations (Sheet S-106)

ANSWER #204
Foundation size is 6'-0” x 1’-8" and bottom of foundation should be minimum of 4’ -0” below
grade.

QUESTION #205
Is a 3 dimensional Building Information Model (BIM Model) such as Revit available?

ANSWER #205
Contract bids should not assume the availability or receipt of a BIM Model.

I3

QUESTION #206

Article 1.05A of Specification Section 013100-Project Management and Coordination requires
the use of the Owner’s project web site. Are there any costs to the contractor associated with
using the Owners site?
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ANSWER #206
No.

QUESTION #207

S.P. 127 from Addendum No. 2, prohibits the contractor from subletting or assigning ANY work
(except for the transporting of materials) without the written consent of the Chief Engineering
Officer. Please clarify if this requirement pertains to ALL work, including material/equipment
only purchases, and if it applies regardless of the cost of the item or value of the sublet.
Additionally, does this requirement pertain to 3rd tier subcontractor?

ANSWER #207

All Subcontractors must be approved in writing before they commence any work through the A-
15 process. An A-15 is no longer required for truckers and suppliers unless the trucker or
supplier is being utilized for DBE or VOSB (Veteran Owned Small Business) credit. This
requirement applies to all tiers of subcontracts.

QUESTION #208

RE: Office and Industrial Furniture (125100) & A-632: WS-2: Drawing A-632 calls for a 60"x30"
desk, but the spec page J-977 calls for a 48"x30” desk connected to a storage caseffile cabinet.
Please clarify which desk we are to provide for WS-2.

ANSWER #208
For WS-2, use dimensions per spec 125100 with 48"x30” top and 24" x 24" x57” storage
cabinet. Dimensions may vary per manufacturer.

QUESTION #209

RE: FI-103/E-011/FI-104/F1-105:; Drawing FI-103 indicates control panel and kiosk panel are
feed from EM panel which to as RP-2B on Drawing FI-105. On Drawing E-010 Key Note #5 it
refers to kiosk Panel as being feed from DP-3 through T-RPF1 as shown on Drawing E-

011.

ANSWER #29

The pump panel and power connections were added as part of Addendum #2 items. Refer to
single line drawing for providing power to kiosk panel. Loads and equipment local to fuel island
shall be fed from kiosk panel. Ancillary loads, such as veeder root panel in maintenance
building, shall be fed from RP-2B panel in maintenance building.

QUESTION #210
RE: FI-103/E-011/F1-104/FI-105: Drawing E-010, FI-104, and Fi-105 indicate routing conduit to
control panel, but none is indicated on E-010 or where it goes in the Maintenance Building.

ANSWER #210
Refer to key notes ‘5, 6, A, & B’ for general conduit routing and supply.

*
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QUESTION #211

RE: FI-104/E-103/E-105: Drawing FI-104 refers to Drawing 1/E-171, please provide. Please
also confirm where the Fuel System Control Panel is located, it does not appear on contract
drawings.

ANSWER #211
Drawing reference on Fl-104 should state ‘E-103." Refer to key note 6.

QUESTION #212
Has a list been assembled for EDPs and HPDs that will be specified on the project?

ANSWER #212

See 018113.14 Sustainable Design Requirements — LEED V4 BD+C for information and
documentation requirements. Action submittals include Environmental Product Declarations
complying with LEED requirements.

QUESTION #213
Please provide approved manufactures for the fiberglass skylight in the Salt Barn.

ANSWER #213
See Spec 133400 Pre-Engineered Wood Frame Building Systems for basis-of-design building
system manufacturer and skylight information.

QUESTION #214
Please specify a list what certification agencies the lllinois Tollway will accept for DBE/VOSB
vendors for this project.

ANSWER #214

The following certifications are allowed for participation per the Tollway Special Provision for
Disadvantaged Business Enterprise (DBE) and the Special Provision — Veteran Small Business
Participation and Utilization Plan - Construction:

DBE:

. lllinois Unified Certification Program (ILUCP) — DBE Certifications (includes lllinois
Department of Transportation (IDOT), Chicago Transit Authority (CTA), Metra, Pace and City of
Chicago)

. City of Chicago Minority Business Enterprise (MBE) and Women-Owned Business
Enterprise (WBE) Certification

. Cook County Minority Business Enterprise (MBE) and Women-Owned Business Enterprise
(WBE) Certification

. U.S. Small Business Administration 8(a) Business Development Program Certification
Veteran:

. Currently certified with the lllinois Department of Central Management Services as VOSB
or SDVOSB

.

QUESTION #25
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The contract documents provide for the Contractor to be CDB certified as an accepted
qualification to bid this project. Several DBE contractors have questioned if this qualification
also applies to DBE contractors certified with CDB through CMS. Please advise.

ANSWER #215
See answer to the above question.

QUESTION #216
Please specify the lllinois Procurement Bulletin (IPB) Reference Number for this project.

ANSWER #216

Effective January 1, 2019 BidBuy has replaced the lllinois Procurement Bulletin (IPB) for

Engineering Construction Solicitations. The original BidBuy Open Market Bid number for

contract XX-XX-4445 is 19-557THA-ENGCO-B-5179. Each addendum will have it's own
BidBuy number.

QUESTION #217

The insurance specifications appear to have been omitted from the contract documents in
Volume | of the specifications (see Volume |, TOC-1, Part Ill, Insurance). Please provide the
project specific insurance requirements.

ANSWER #217

Bidders should reference Volume |, Page |-4 of the contract documents in which the Insurance
section states: “The Contractor shall not commence any work under the Contract until all the
insurance as specified in Article 107.27 of the Tollway Supplemental Specifications or any
special provisions has been provided and approved, and Notice to Proceed is issued to-the
Contractor.” Bidders should reference Volume Il, Page J-18 of the contract documents for the
contract modified insurance requirements.

QUESTION #218
Two face mixes by Gate Precast are used for the basis of design (#4626 & #4667), please
provide a specification of what is in theses mixes?

ANSWER #218
Contractor to provide mix designs and samples to architect for review.

QUESTION #219
Are the 30% DBE and 1.5% VOSB goals calculated off of the “TOTAL AMOUNT OF CORE
WORK” or “TOTAL AMOUNT OF BASE BID" value?

ANSWER #219
This is based on the Total Amount of Core Work.

QUESTION #20
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As per S.P. 107.1, Engineering Professional Liability Insurance is required to be carried on thirty
(30) various spec sections. This insurance and requiring a PE to be hired to design each one
of these systems would add a considerable amount of cost to the project. Please confirm this
is the Tollway’s intention to require this on all thirty spec sections.

ANSWER #220
Yes. Bidders are to follow the requirements of SP 107.1 for the performance specifications
listed in SP 101.

QUESTION #221

We cannot locate any project specific self-performance requirements in the contract documents,
so we are assuming ISTHA Supplemental Specification “Section 108. Prosecution and
Progress” applies to this contract. This requires 35% of the work be performed by the general
contractor. There are several specialty and large trade packages on this project (Specialty
Trades: precast, salt dome, vehicle washing system, vehicle service equipment, fuel systems,
etc.; Large Trades: mechanical, electrical, plumbing, PCC paving, structural steel, roofing, etc.),
31.5% DBE/VOSB requirements, and $2.6M in allowances which will not allow the GC enough
remaining self-performed work to meet the 35% self-performance requirement. Please consider
lowering/waiving the self-performance requirement.

ANSWER #221
Refer to SP 127 which was revised in Addendum No. 2.

QUESTION #222
Are AISC certified steel fabricators/installers required for this project?

ANSWER #222
Yes, fabricators/installers must have evidence of equivalent quality assurance/control programs
in place.

QUESTION #23

Sheet A-515, Detail 9 shows a 1'-4” wide piece of metal counter flashing at each precast joint
above the Support Area roof utilizing a cut-in reglet in the precast. Past tollway maintenance
facilities have requested a continuous piece of metal counter flashing at this area. Please
clarify.

ANSWER #23
Detail 9/A-515 as shown on drawings is acceptable.

3

QUESTION #224

Please clarify Detail 1 on S-301. This Detail 1 shows conflicting details in regards to the stone
base under concrete slabs. Two of the details in Detail 1 show 4" of CA-7 and 2" of CA-6 and
the other three details do not. Is the building stone base detail of 4" of CA-7 and 2" of CA-6
required under all concrete slabs for ALL buildings on the campus (maintenance building, truck
wash, and salt barn)?
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ANSWER #224
Yes, base stone detail of 4” of CA-7 and 2" of CA-6 applies under all concrete slabs.

QUESTION #225

Sheet C-600, please distinguish “super silt fence” from regular “silt fence” on plan. Line type
appears to be shown as the same for both and is very difficult to determine extents of both
types.

ANSWER #225

C-600 follows Tollway standards for line styles. Super silt fence is intended to be placed
adjacent to the designated wetland areas. Regular silt fence is intended to be installed in other
locations.

(3

End of Plan Holders Questions and Reponses
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PART II: Bid Requirements

Bid

Bid Listing All Addenda

Bid Bond

Forms A or Forms B Disclosures

Disadvantaged Business Enterprise DBE 2026 and
DBE 2023 (if required)

(Additional details including form DBE 2025(s)

will be requested from the apparent low Bidder.)

Veteran Small Business Participation VOSB 2026 and
VOSB 2023 (if required)

(Additional details including form VOSB 2025(s)

will be requested from the apparent low Bidder.)

Equal Employment Opportunity Program
Bid Credit Program, if applicable

I.D.0.T. Certificate of Eligibility (if required)

Affidavit

Responsible Bidder Affidavit

Bidder Preferences

Bidder List of Individual Contacts

Plant and Equipment Questionnaire

lllinois Tollway Standard Terms and Conditions

Secretary of State Certificate of Good Standing

State Board of Elections

lllinois Department of Human Rights
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prevailing wage rates, please refer to the lllinois Department of Labor’s website. All contractors and
subcontractors rendering services under this contract must comply with all requirements of the Act and
Code, including but not limited to all wage requirements and notice and record keeping duties.

The contractor to whom the contract is awarded shall insert into each subcontract and into the project
specifications for each subcontract a written stipulation to the effect that not less than the prevailing rate
of wages shall be paid to all laborers, workers, and mechanics performing work under the contract.
Each subcontractor shall insert into each lower tiered subcontract and into the project specifications for
each lower tiered subcontract a stipulation to the effect that not less than the prevailing rate of wages
shall be paid to all laborers, workers, and mechanics performing work under the contract.

A list of prevailing wages for the counties in which work under this contract is to be performed is
included within this contract as an attachment.

AMENDMENTS TO PREVAILING WAGE LAW

Effective July 16, 2014, the Prevailing Wage Act has been amended. Below is a summary of
some of the important changes that may affect you:

e For each calendar month construction on a Tollway project occurs, a certified payroll
must be filed no later than the 15 of the following month.

¢ Payroll records must be kept for 5 years from the date of last payment on a contract or
subcontract.

¢ Any person who willfully files a false payroll is guilty of a Class A misdemeanor.

e Any person who willfully fails to create, keep, maintain, or produce records as_or
when required by the Act is guilty of a Class A misdemeanor.

e Any contractor or subcontractor convicted or found guilty of the above is subject to
automatic_and immediate debarment and prohibited from participating in any public
works project for 4 years with no right to a hearing.

The full text of the Prevailing Wage Act can be found here:

http://www.ilga.goVv/legislation/ilcs/ilcs3.asp?ActID=2405&Chapter|D=68

NON-COLLUSION AFFIDAVIT

The Bidder must complete and return the Non-Collusion Affidavit furnished with the Solicitation with

their bid. In the event said Affidavit is found to be false in any respect, the lllinois Tollway may, at its

option, void this Contract without liability on the part of the lllinois Tollway and in addition, the contractor
and its surety or sureties shall be liable to the lllinois Tollway for any and all damages of every nature
and description sustained, directly or indirectly, by the lllinois Tollway as a result of entering into
Contracts based upon, among other things, the execution of such false affidavit.
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THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
CONTRACT RR-18-4445
M-8 MAINTENANCE FACILITY AND SITE IMPROVEMENTS
REAGAN MEMORIAL TOLLWAY (I-88) M.P. 117.8
SCHEDULE OF PRICES
PAY ITEM UNIT PRICE AMOUNT
I S.P. NO. DESIGNATION UNIT QUANTITY DOLLAR DOLLAR
I + | JS671020 [MOBILIZATION, TOLLWAY (MODIFIED) L SUM 1
+ | JT130110 |SITE & BUILDING CONSTRUCTION L SUM 1
I TOTAL AMOUNT OF CORE WORK
+ | JT154024 |ALLOWANCE FOR PLANTING AND SEEDING UNIT 30,000 $ 1.00 30,000.00
CONTRACT ALLOWANCE FOR UNSUITABLE, NON-
+ | JT154044 [SPECIAL OR HAZARDOUS WASTE REMOVAL AND UNIT 10,000 $ 1.00 10,000.00
DISPOSAL
. CONTRACT ALLOWANCE FOR BRINE MAKER
I JT154085 | NSTALLATION AND DISTRIBUTION FACILITY UNIT 500000 '$ 1.00 500.000.00
. CONTRACT ALLOWANCE FOR CONSTRUCTIONWORKS
JT154067 | oo r TICES UNIT 100,000 | $ 1.00 100,000.00
I + | JT154118 [ALLOWANCE FOR UNFORESEEN CONDITIONS UNIT 400,000 | $ 1.00 400,000.00
I * | JT154127 [ALLOWANCE FOR UTILITY SERVICE CONNECTION UNIT 1,250,000 |$ 1.00 1,250,000.00
CONSTRUCTIONWORKS APPRENCTICES WAGE RATE
I 990ADU45 |5 HOUR 15.00
DAMAGES TO ILLINOIS TOLLWAY'S OPERATIONAL
999NEG2Z | ACILITIES PER S.P. 115.5 - 1.8 OCCUR (8000.00)
DAMAGES TO ILLINOIS TOLLWAY'S OPERATIONAL
I S99NEG30 |EACILITIES PER S.P. 115.5 - ALL ROADWAYS OFF-PEAK OCCUR (2,000.00)
DAMAGE TO ELECTRICAL FACILITIES PER TOLLWAY
999NEG31 |5 mp1. SPEC. 107.30 () INC/DAY {1,000.00)
LIQUIDATED DAMAGES FOR DELAY IN SUBMITTAL OF
999NEG32 [PROGRESS SCHEDULE PER TOLLWAY SUPPL. SPEC. DAY (300.00)
108.02 (e)
I 999NEGA4 I;Io('.;lill';)ATED DAMAGES FOR NON-COMPLETIONPER S.P.| .\ ay (5.900.00)
999NEGAS I1.Io('.;U1IIgATED DAMAGES FOR NON-COMPLETIONPER S.P.| .\ ay (5.900.00)
I 999NEG46 I;Io('.;l.:lgATED DAMAGES FOR NON-COMPLETIONPER S.P.| .\ pay (5.900.00)
99ONEGAT |1.Io('.;U1II3ATED DAMAGES FOR NON-COMPLETIONPER S.P.| o\ [y (2.000.00)
I 99ONEG4B I1.lo('.;U1lgATED DAMAGES FOR NON-COMPLETIONPER SP.| .\ 1 (5.900.00)
I 999NEG49 |DAMAGE TO FIBER OPTIC UTILITIES PER S.P. 115.3 OCCUR {10,000.00)
NON-COMPLIANCE WITH CONTRACTOR QUALITY
S99NEGS3 | or 0GRAM SPECIAL PROVISION OCCUR (1.000.00)
I DAMAGE TO TOLLWAY MULTI-MODE CABLE, DMS SIGNS,
999NEG54 |CAMERAS, TELECOMMUNICATION, CABLE, ELECTRICAL, [ OCCUR (4,000.00)
WATER AND SEWER PER S.P. 115.4
I llinois State Toll Highway Authority
Contract RR-18-4445
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THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
CONTRACT RR-18-4445
M-8 MAINTENANCE FACILITY AND SITE IMPROVEMENTS
REAGAN MEMORIAL TOLLWAY (I-88) M.P. 117.8

SCHEDULE OF PRICES

PAY ITEM DESIGNATION UNIT QUANTITY UNIT PRICE

S.P. NO. DOLLAR

AMOUNT
DOLLAR

TOTAL AMOUNT OF CONTINGENCY WORK + CONTRACTOR'S QUALITY PROGRAM

$2,290,000.00

TOTAL AMOUNT OF CORE WORK + TOTAL AMOUNT OF CONTINGENCY WORK +
CONTRACTOR'S QUALITY PROGRAM = TOTAL AMOUNT OF BASE BID

BID CREDIT

AWARD CRITERIA

S.P. COLUMN LEGEND
*  INDICATES SPECIAL PROVISION
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Contract RR-18-4445
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S.P. 115 [ILLINOIS TOLLWAY OPERATIONAL FACILITIES ..o, J-47
S.P. 116 APPROVING A PART OR PORTION OF THE WORK FOR
BENEFICIAL USE ... .. oot e r e e e esaaaaas J-50
S.P. 117 RESERVED ..ottt ettt sttt s a e s e e aab s e r e aaaaas J-51
S.P. 118 RIGHT-OF-WAY ...ttt s e e s raa s era e J-51
S.P. 119 AVAILABLE GEOTECHNICAL INFORMATION .....ccooiiiiiiiiiineeeeeee, J-52R
S.P.120 AVAILABLE REPORTS ...t s e e J-52R
S.P.121 ELECTRONIC DATAFILES AVAILABLE .......oovrieeeccc J-52R
S.P. 122 COMMITMENT S ... e e e e e s eean e e enenes J-53R
S.P. 123 RESERVED ...ttt e eea s e J-53R
S.P. 124 RESERVED .. .ottt e e s e s e e J-53R
S.P. 125 RESERVED ...t J-53R
S.P. 126 QUALIFICATIONS AND CERTIFICATIONS ..o J-53R
S.P. 127 PROSECUTION AND PROGRESS..........ottttiiteiietiiirneeerrivneiiescnae s J-53R
SITE AND BUILDING CONSTRUCTION ......oooiiiiiiiiiiviereeeeeeeceeeccnrccnenneene J-54
CONTRACTOR'S QUALITY PROGRAM .....ooeiiiiiniene J-55R
CONTRACT ALLOWANCE FOR UNSUITABLE, NON-SPECIAL OR J-56
HAZARDOUS WASTE REMOVAL AND DISPOSAL .....ccccoveeevieeeeiiieee
ALLOWANCE FOR UNFORESEEN CONDITIONS ..., J-57
ALLOWANCE FOR UTILITY SERVICE CONNECTION ......ccooiiiiiiiiiiennnn. J-58R
CONTRACT ALLOWANCE FOR CONSTRUCTIONWORKS J-59A
APPRENTICES . ...ttt ettt e e e e e eenee
ALLOWANCE FOR PLANTING AND SEEDING ......cccooiiiiiieieeeeeeeeee J-59C
CONTRACT ALLOWANCE FOR BRINE MAKER INSTALLATION AND J-59D
DISTRIBUTION FACILITY oottt er e er et e e e enne e eneenassea s
WARRANTY ottt et e ettt e e e e e ettt s s e e e e eaaa s s e e aennensanseaeeennne J-60
MOBILIZATION, TOLLWAY (MODIFIED) ....cooeeviieieiiieeie e J-66
CLEAN-CONSTRUCTION-AND DEMOUTHON-DEBRIS J-67R
LED LUMINAIRE TESTING....... it ee e J-68
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ILLINOIS TOLLWAY STANDARD DRAWINGS
DRAWING NO. DESCRIPTION
B1-08 CURB AND GUTTER DETAILS
B6-06 HEADWALL TYPE llI
B19-02 EROSION PROTECTION
H1-07 LIGHT STANDARD FOUNDATION
H2-06 LIGHT STANDARD DETAILS
H4-04 HEAVY DUTY HAND HOLE AND BURIED WIRING DETAILS
H17 MAST ARM CABLE ASSEMBLY (SINGLE MAST ARM)
K1-07 TEMPORARY EROSION AND SEDIMENT CONTROL
L1-00 FIBER OPTIC SYSTEM TYPICALS AND DRAWINGS
L2-00 FIBER OPTIC SPLICING DETAILS

IDOT HIGHWAY STANDARDS

DRAWING NO. DESCRIPTION
420001-09 PAVEMENT JOINTS
420101-06 24’ (7.2m) JOINTED PCC PAVEMENT
602001-02 CATCH BASIN TYPE A
602301-04 INLET TYPE A
602406-08 PRECAST MANHOLE TYPE A 6' DIAMETER
604001-04 FRAMES AND LIDS TYPE 1
701006-05 g[l;g-é\’D OPERATIONS, 2L, 2W, 15 TO 24 FROM PAVEMENT
701201-05 LANE CLOSURE, 2L, 2W, DAY ONLY, FOR SPEEDS >=45MPH
701301-04 LANE CLOSURE, 2L, 2W, LANE SHORT TIME OPERATIONS

S.P. 103 CONTRACT COMPLETION DATE, SUBSTANTIAL AND INTERIM
COMPLETION DATES

S.P. 103.1 CONTRACT COMPLETION DATE

The Contractor shall complete all work under this Agreement for the performance
of Contract No. RR-18-4445 on or before 11:59 p.m. on May 1, 2021 and as
specified in Article 108.05 of the lllinois Tollway Supplemental Specifications.
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reflect construction sequencing which coordinates with all utility relocation work.
The Contractor shall be required to adjust the order of its work from time to time,
to coordinate same with utility relocation work, and shall prepare revised
Baseline Schedule(s) in compliance therewith as directed by the Engineer.

The provisions of Articles 105.07 and 105.08 of the lllinois Tollway Supplemental
Specifications shall apply.

The lllinois Tollway and the Engineer shall be notified in writing by the Contractor
at least 96 hours prior to the start of any operation requiring cooperation with
others. All other agencies, unless otherwise noted, will be notified in writing by
the Contractor ten (10) days prior to the start of any such operation.

Where the Contractor is constructing new facilities for a utility, the utility shall be
notified 5 days prior to start of this work.

The Contractor shall clear all brush and trees interfering with the utility pole
(carrying ComEd, AT&T and Comcast) relocation along Mettel Road at the
proposed site entrance. This includes providing a clear path between the pole
drops and ensuring relocated facilities have been coordinated with the proposed
utility crossings as shown on the Utility Plan Sheet (C-510). This includes, but is
not limited to communication fiber optic cable from Plaza 61, water main
proposed to cross Mettel Road, gas service from Nicor and culvert installation for
the proposed driveway.

The Contractor shall allow for installation of Nicor gas services to the
maintenance building by Nicor, or its designated contractor, prior to paving
activities that would require new pavement removal. The Contractor shall be
responsible for any damage to pavement caused by gas contractor required to
install new gas line to the main building. Contractor shall also be responsible for
gas feeds downstream of new gas meter.

The following persons have been contacted in reference to utilities they own and
operate within the right of way limits for this project. All known data from these
agencies has been incorporated into the plans. It is, however, the Contractor's
responsibility to confirm or establish the existence of all utility facilities and their
exact locations, whether contained in the data submitted by these agencies or
not, and to safely schedule all utility relocations.

1. ComEd

Paul Casperson

Engineering Design Tech

Fox River New Business
(630) 723-2366
Paul.Casperson@comed.com

2. Nicor Gas

Carlton Coleman

Supervisor, Customer Development, New Business
3000 East Cass Street

Joliet, lllinois 60432

lllinois State Toll Highway Authority J-16R February 19, 2019
Contract RR-18-4445
Addendum No. 3



(815) 272-9280
ccolema@southernco.com

3. AT&T

Alex Bryant

Design Engineer

Legal Mandate Team
1000 Commerce Drive
Oak Brook, lllinois 60523
(630) 573-6456
Ab8652@att.com

4. City of Aurora

44 East Downer Place, 5 Floor, Aurora IL 60507
Ken Schroth

Public Works Director

(630) 256-3200

kschroth@aurora-il.org

5. Fox Metro Sanitary District

682 State Rte 31, Oswego, IL 60543
Thomas Muth

Manager

(630) 892-4378

6. Comcast

Thomas Munar

Right-Of-Way Engineer

(224) 229-5851
Thomas_Munar@comcast.com

S.P. 106.1 COORDINATION WITH ILLINOIS DEPARTMENT OF TRANSPORTATION

NOT USED

S.P.106.2 COORDINATION WITH THE CITY OF AURORA

For construction on or adjacent to any City street, the Contractor will be required
to contact the Engineer who will contact the City of Aurora to secure necessary
permits and obtain written authorization for any lane closures on Aurora streets
including:

- Mettel Road

The Contractor is responsible for meeting all requirements of the City of Aurora in
connection therewith.
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S.P. 110

S.P. 111

required to complete The Work by the Contract Completion Date specified in S.P.
103.1, any Interim Completion Dates specified and in accordance with the hour
restrictions provided in the Contract Documents.

LIST OF INCIDENTALS TO THE PAY ITEMS

The Contractor's attention is called to the fact that all work described on the
Contract Plans and Special Provisions is included in the lump sum pay item SITE
& BUILDING CONSTRUCTION, JT130110. The Contractor is responsible to
perform all work according to the Plans, Special Provisions and the Standard
Specifications.

The Contractor shall replace all Tollway standard and special provisions
PAYMENT METHODS unit pricing with the following payment method, unless
specifically modified in one of the contract ALLOWANCES:

INCIDENTAL to JT130110 SITE & BUILDING CONSTRUCTION
EROSION AND SEDIMENT CONTROL

The Illinois Tollway, in order to comply with various environmental regulations,
has included Bid Items from Section 280 of the lllinois Tollway Supplemental
Specifications, which implement such compliance. The Contractor shall make
his/her employees and subcontractors aware that the lllinois Tollway will strictly
enforce these requirements.

The National Pollutant Discharge Elimination System (NPDES) program of the
Federal Clean Water Act imposes erosion and sediment control requirements on
construction projects that involve a land disturbance of one (1) acre or more. The
procedures in this section are applicable to all lllinois Tollway projects that fall
into these parameters.

Erosion and sediment control must be provided on all projects which will expose
areas of soil or other material to potential displacement by precipitation and/or
wind events such that sediment and other pollutants could adversely affect
operations on the highway or associated rights-of-way, could be introduced into
receiving waters, or could affect adjacent properties, sensitive environmental
resources, or other resources which the lllinois Tollway has committed to protect
from pollutant impacts. The nature and extent of the control measures should be
appropriate to address the specific conditions involved and the measures must
be properly maintained to ensure continued effective operation.

Projects which involve no roadway reconstruction, clearing and grubbing,
excavation, stockpiling of soil and aggregates, borrow, or construction of
embankment normally will not require erosion and sediment control measures.
Projects that involve only isolated excavation normally will not require erosion
and sediment control measures. The following are examples of actions which
normally will not require erosion and sediment control measures:

e installation of lighting fixtures, signing, traffic signals or guardrail,
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CONTRACTOR’S QUALITY PROGRAM

Description. This work shall consist of the Contractor establishing, implementing, and
maintaining an effective Quality Program in accordance with the lllinois Tollway Contractor’'s
Quality Program Manual.

Method of Measurement. This work will not be measured for payment.

Basis of payment. This work will be considered incidental to SITE AND BUILDING
CONSTRUCTION, JT130110.
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CONTRACT ALLOWANCE FOR BRINE MAKER INSTALLATION AND DISTRIBUTION
FACILITY (lllinois Tollway)

Effective: February 14, 2019

Description. This Special Provision establishes a budgetary allowance for the installation by
the contractor, of a brine maker and any associated appurtenances, for which the scope of work
cannot be determined at the time of submittal of the proposal.

The contractor will be required to coordinate the water, drainage, and power needs of the brine
mixer.

This Special provision also establishes a budgetary allowance for construction of a foundation,
floor slab, and building or changes to other proposed building structures in order to house and
operate the brine maker and appurtenances and maintain an internal temperature above 45
degrees. The size, location, and details of the building cannot be determined at the time of the
submittal of the proposal.

GENERAL REQUIREMENTS

Work shall be done under this item as directed by the Engineer.

Method of Measurement. This work will not be measured for paymant.

Basis of Payment. Payment for this work will be made as specified in Article 109.04 of the

lllinois Tollway Supplemental Specifications using a force account basis. Payment for this work
will not exceed the costs incurred by the Contractor and approved by the Engineer.

Pay ltem . . Unit of
Number Designation Measure
JT154065 CONTRACT ALLOWANCE FOR BRINE MAKER UNIT
INSTALLATION AND DISTRIBUTION FACILITY
Itlinois State Toll Highway Authority J-59D February 19, 2019
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specifications. Unit shall be pre-wired with wiring run through concealed conduit,
except at ceiling where conduit may be exposed. Unit shall be supplied with
electrical panel for connection to electrical rough-in. See electrical panel
drawings and panel schedules. Manufacturer to supply kiosk breakers.

2, Unit shall be equipped with outlets, data and switches as required for lights and
data equipment.

3. Unit shall be equipped with overhead 120V LED lights.

4. Unit shall be wired in accordance with National Electrical Code (NEC) 2014.

2. BASE PRODUCTS

A. Manufacturer: Virtual Polymer Compounds, LLC, 10478 Ridge Road, Medina, NY
14103, 888-290-9522, www.vpcfiberglass.com,
Base Product: Hytech Prefabricated Modular Booths. (KSK-02)

B. Size: Exterior Dimensions 5'- 0" (w) x 9' - 0" (L) x 8'-0" (H)
C. Structural Panels:

1. Fiberglass reinforced plywood, 5/8 in thick.
2. Reinforcement: 1 % in X 1 Y4 in .040 in. encapsulated steel tubes.
3. Insulated core, K 0.11 minimum.
4. Panel joints shall be sealed with extruded rubber gasket.
D. Glazed Window Panels:

1. 3/16 inch thick, clear tempered safety glass.
2. Glass sealed with concealed gasket system
3. Glazed within wall panel system extrusions, not fastened to the exterior wall.

E. Roof Panel:

1. 1 % in total composite.
2. Scupper located at each end.

F. Door Panel:

1. Aluminum sliding door(s) equipped with stainless steel operating hardware and
lock.

2. Glazing as indicated on the Drawings and specified above.

3. Door frame: extruded aluminum with clear anodized finish.

4. Door panel finish shall match the exterior color of the prefabricated enclosure.
5. Door lock with key (provide 6 keys).

6. Duel door stops. One each at top and bottom for the sliding door.

G. Flooring:

1. No flooring shall be provided by Manufacturer. Kiosk shall be anchored directly
to

concrete fuel island slab with bed of sealant or gasket for a watertight installation.
2. Door threshold shall be provided and preinstalled by the Manufacturer. Provide
manufacturer preferred door bottom seal for a watertight assembly.

H. Finishes:
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1. Color as selected by Tollway from manufacturer's standard colors
2. Exterior finish: smooth gel coat.
3. Interior finish:
a. Panels: smooth gel coat.
b. Ceiling: foam core panel system providing smooth flat interior.

I. Anchoring: Kiosk shall be anchored to concrete fuel island slab using manufacturer's
mounting flange and masonry anchor. All anchoring hardware shall be stainless steel.

J. All Kiosks under this contract shall have same door key. Master key is not required.

2.4. KIOSK ACCESSORIES

A. Electrical Power Service: Provide in accordance with NEC Standards.

1. Power service shall be provided by electrical contractor as shown on the
drawings.
B. Indoor Lighting Fixtures:

1. LED lamping. See Luminaire Schedule on drawings.

2. Provide single-pole switch mounted adjacent to door to control lighting fixtures.
C. Heating Unit: Wall-mounted, thermostatically controlled:

1. 120 Volt, 1500 Watt, Electric fan, surface mourted electric heater with
integral thermostat.

D. Telephone Mounting Plate: Manufacturer's standard located as shown on the
Drawings

PART 3 - EXECUTION:

3.01 EXAMINATION

A. Examine supporting substrates and foundation for compliance with requirements for
installation tolerances and other conditions affecting performance of the Work.

B. Proceed with installation only after unsatisfactory conditions have been corrected.

3.02 INSTALLATION:
A. Install prefabricated fiberglass kiosks on concrete bases as shown on drawings.

B. Set prefabricated fiberglass kiosks plumb and aligned. Level bearing steel for full
bearing on concrete bases.

C. Fasten prefabricated fiberglass kiosks to cast-in or post-installad anchor bolts per
manufacturer's requirements.

D. Connect electrical power and data to facility system according to requirements electrical
drawings and specifications.

E. Install system complete per final accepted shop and erection crawings and in full
accordance with the manufacturer's instructions.
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3.03 ADUSTING AND CLEANING
I A. Adjust doors and hardware to operate smoothly, easily, properly, and without binding.
Confirm that locks engage accurately and securely without forcing or binding.
l B. After completing installation, inspect exposed finishes and repair damaged finishes.
END OF SECTION
I lllinois State Toll Highway Authority J-10148 February 19, 2019
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1. ITSC must have wireless and voice-certified personnel by Avaya and Cisco with the
Firm’s active partnership minimally at an Avaya Silver and Cisco Systems Silver
partnership level, respectively

2. ltis preferred the ITSC provides the data, wireless, and \VoIP system solutions

3. ITSC shall provide all related equipment to the specification section shall be
furnished and installed by a single Vendor/Installer

PART 2 - PRODUCTS

2.1 [.T.and |I.T.S. Core

A. Bases of Design: The following are the performance requirements of the sites network
system and interconnectivity. Network switches to be provicle and installed by Tollway.
Coordinate with Tollway IT representative to ensure all required switches are provided.
All other equipment, unless noted by others, shall be furnished and installed by TC.

B. Install Cisco Systems Network equipment shown on the plans and any additional items listed
in the specifications as needed for a complete installation. M-8 retwork is an extension from
Tollway's existing infrastructure located in Plaza 61.
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2.2 [.T. LAN

A. Bases of Design: The following are the performance requirements of the sites network
system and interconnectivity. Network switches to be provide and installed by Tollway.
Coordinate with Tollway IT representative to ensure all required switches are provided.
All other equipment, unless noted by others, shall be furnished and installed by TC.

B. Install Cisco Systems Network equipment shown on the plans and any additional items listed
in the specifications as needed for a complete installation. M-8 network is an extension from
Tollway's existing infrastructure located in Plaza 61.

2.3 [.T.S. TIMS Workstation

A.  The Tollway shall furnish and provide the workstation that requires TIMS network
access. Up to two (2) of these is required.

B.  Approved Manufacturer is Comnet, no exceptions.
1. Ethernet to Fiber Optic Media Conversion

a. 1 Gbps connections must be able to support standard distance twisted-pair
cooper and Short Haul (SH) fiber transport methods

b. Does not require PoE injection

C. Single AC power supply minimally required

Illinois State Toll Highway Authority J-1859R February 19, 2019
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PART 2 - PRODUCTS

2.1 Security Management System (SMS)
A. The SMS system'is Hirsch Electronics, Velocity, no exceptions.
1. Pre-Approved SMS Installing Contractor:
a. A1 Corporate Hardware-Springfield, IL. (217)-744-7575
B.  Provide the number of filed panels as required by the system manufacturer based on the

design shown on the drawings and compatible with the SM3 server and in accordance
with the following minimum requirements at each panel:

1. Distributed Processing Design with TCP/IP Ethernet communication connection

2. 3,000 Cardholder Records (local storage)

3. 5,000 Transaction Event Buffer (local storage)

4, Eight (8) Card Reader Capacity (minimum) with a minimum spare capacity of 20%
or one card reader per field panel for future connection.

5. Sixteen (16) Class B Supervised Alarm Inputs (minimum)

6. Wiegand Type Card Reader Interface

7. Eight (8) controlled door outputs (minimum)

8. Equipped with battery back up to provide backup powers up to 4 hours.

9. All power supplies and electronic components housed in metal cabinets with key

locks (key alike) and tamper switches
C. Security Field Panels shall be Hirsch Electronics, no exceptions.
D. Electronic Door Hardware Power Supplies
1. Approved Manufacturer: Altronix (Part Number AL600'JLACM)

a. The specified power supply provides a fire alarm input that can be directly
tied into an auxiliary relay of the buildings fire alarm system. It is the
responsibility of the SC to coordinate with the Electrical Contractor to allow
for use of this input.

b. It is the responsibility of the SC to coordinate with the door hardware
contractor to make sure any and all electronic door hardware has proper
voltage being applied.

c. It is the responsibility of the SC to coordinate with the EC to make sure that
all conduit raceways are coordinated to the prooer locations for doors that
have electronic security and hardware. This includes but is not limited to
electric strikes, magnetic locks, door position switches, request to exit
devices (both surface/ceiling mounted and any that are integrated into the
door hardware, delayed egress, and transfer hinges.
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Extra-length posts will be required at stream crossings. Posts at stream crossings
may be driven, except that posts more than 9 feet in length shall be set in concrete.
The openings below the fence fabric or gate at stream crossings shall be closed
with No. 12-1/2 gage barbed wire stretched between the posts as shown in the
Plans.

The finished fence shall be plumb, taut, true to line and ground contour, and
complete in every detail. Where directed, the Contractor willbe required to stake
down the chain link fence at several points between posts.

Existing Fence Connections. Existing fence connections shall be according to
Article 664.10 of the Standard Specifications.

Connection to Bridge Abutment. Fence post connections adjacent to the
concrete abutments at bridge structures shall be connected to the abutments in
accordance with the details shown on lllinois Tollway Standard Drawing D1 or in
the Plans. The bands around the posts may be of rolled, pressed, or forged steel
or of malleable iron, and shall have a tight fitaround posts. Bands and connection
angles shall be hot-dip galvanized in conformity with ASTM A123. Bolts shall be
unfinished and shall have hexagonal head and nut and standard thread. Bolts
shall be drawn up tight and the threads burred with a pointed tool.

Protective Electrical Ground. Protective electric ground shall be according to
Article 664.11 ofthe Standard Specifications.

Painting. Metal parts which are protected by galvanizing shall not be painted.
After erection is completed, all fencing under the Contract will be inspected by the
Engineer, and all parts of fences, gates, stream gates, etc. (including bolts and
nuts), from which the galvanizing has been abraded so that the base metal
is exposed, shall be spot painted with an approved aluminum paint.

END OF SECTION 323100
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ADDENDUM No. 2
TO
CONTRACT REQUIREMENTS
FOR CONTRACT RR-18-4445
ILLINOIS STATE TOLL HIGHWAY AUTHORITY

Date: February 7, 2019

For which proposals will be received by the lllinois State Toll Highway Authority at its offices at
2700 Ogden Avenue, Downers Grove, lllinois 60515, until 10:30 AM local time February 26,
2019.

NOTICE TO REVISIONS TO CONTRACT

NOTES:

1. Revised Advertisement Page A-1RR accompanies this Addendum and must be inserted
into the Contract Proposal by the Bidder.

2. Revised Schedule of Prices pages, P-5R through P-6R accompany this Addendum and
must be inserted into the Contract Proposal by the Bidder.

3. The following revised Special Provision pages are included with this Addendum: iR, iiR,
ViiiR, J-14R, J-18R, J-20R, J-52R, J-58R, J-126R, J-2019R through J-2046R.

. The following new Special Provision pages are included with this Addendum: J-53R, J-
59A through J-59C.

5. The following revised Contract Drawings are included with this Addendum:
Volume | - Drawings 5, 8, 210, 211, 214, 215, 216, 246, 247, 251, 252, 255

6. Revised Contract Drawing 8 will be issued to the successful Bidder. The revised
drawings will reflect the quantity changes shown in the “Summary of Revisions to Pay
Item Quantities” table included with this addendum.

7. The minutes and sign-in sheet from the Optional Pre-Bid Mecting held on February 4,
2019 are included in this Addendum.

8. Responses to Request for Information received from the Plan Holders are included in
this Addendum.
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CHANGES TO THE CONTRACT REQUIREMENTS

CHANGES TO THE ADVERTISEMENT FOR SEALED BID

Change No. 1
Contract Requirements, Volume |, Advertisement, Replace Page A1-R with Page A-1RR

(attached).

This replacement contains the following information:
1.1 Revised project location from 150 Mettel Road to “Mettel Road.”

CHANGES TO THE SCHEDULE OF PRICES

SUMMARY OF REVISIONS TO PAY ITEMS QUANTITIES
SP
PROV | PAYITEM ORIGINAL NEW

* NO. DESCRIPTION UNIT | QUANTITY | CHANGE | QUANTITY
* JT154024 | ALLOWANCE FOR PLANTING | UNIT 0 30,000 30,000

AND SEEDING
* JT154067 CONTRACT ALLOWANCE UNIT 0 100,000 | 100,000

FOR
CONSTRUCTIONWORKS
APPRENTICES

*Denotes Special Provision

Change No. 2
Contract Requirements, Volume |, Proposal, Replace Pages P-5 thru P-6 with Page P-5R thru

P-6R (attached).

This replacement contains the following information:
2.1 Added Contract Allowance for Planting and Seeding.
2.2 Added Contract Allowance for Constructionworks Apprentices.
2.3 Added Constructionworks Apprentices Wage Rate Payment information.

CHANGES TO THE CONTRACT SPECIAL PROVISIONS

Change No. 3
Contract Requirements, Volume I, Table of Contents, Replace Pages |, ii and viii with Pages iR,

iR and viiiR (attached).

This replacement contains the following information:
3.1 Updated page numbering.

3.2 Added Contract Allowance for Constructionworks Apprentices
3.3 Added Allowance for Planting and Seeding

Change No. 4
Contract Requirements, Volume 1Il, SP 104.1, Replace Page J-14 with Page J-14R (attached).

This replacement contains the following information:

lllinois State Toll Highway Authority
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4.1 Updated Notice to Proceed date.

Change No. 5
Contract Requirements, Volume I, SP 106.4, Replace Page J-18 with Page J-18R (attached).

This replacement page contains the following information:
5.1 Updated the language for Contractor access to the site and limitations on staging and
storage of materials.

Change No. 6
Contract Requirements, Volume Il, SP 107.2, Replace Page J-20 with Page J-20R (attached).

This replacement page contains the following information:
6.1 Updated the costs for insurance liability for each claim and aggregate.

Change No. 7
Contract Requirements, Volume II, SP 118, Replace Page J-52 with Page J-52R (attached).

This replacement page contains the following information:
71 Updated the dates for parcel acquisition and contractor access to site.

Change No. 8
Contract Requirements, Volume Il, SP 127, Replace Page J-53 with Page J-53R (attached).

This replacement page contains the following information:
8.1 Added SP 127 — Prosecution and Progress language.

Change No. 9
Contract Requirements, Volume Il, Allowance for Utility Service Connection, Replace Page J-58

with Page J-58R (attached).

This replacement page contains the following information:
9.1 Updated language to differentiate between permanent and temporary conditions.

Change No. 10
Contract Requirements, Volume 1, Contract Allowance for Constructionworks Apprentices, Add

Pages J-59A thru Page J-59B (attached).

This addition contains the following information:
10.1 Included language for additional contract allowance for Construction works apprentices
per Tollway update.

Change No. 11
Contract Requirements, Volume Il, Allowance for Planting and Seeding, Add Page J-59C

(attached).

This addition contains the following information:
11.1  Included language for additional contract allowance for planting and seeding.

Change No. 12
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Contract Requirements, Volume Il, Section 015000 — Temporary Facilities and Controls,
Replace Page J-126 with J-126R (attached).

This addition contains the following information:
12.1  Clarified use charges by removing connection references to the owner’s existing
systems.

Change No. 13
Contract Requirements, Volume VI, Section 331000 — Water Distribution, Replace Pages J-

2019 thru J-2037 with J-2019R thru J-2037R (attached).

This addition contains the following information:
13.1  Updated language per City of Aurora standard water main installation language.

Change No. 14
Contract Requirements, Volume VI, Section 333000 — Sanitary Sewerage, Replace Pages J-
2038 thru J-2046 with J-2038R thru J-2046R (attached).

This addition contains the following information:
14.1  Updated language per City of Aurora standard sanitary sewer installation language.

CHANGES TO THE CONTRACT PLANS

Change No. 15
Contract Plans, Drawing 5 (attached)

Code Analysis Notes

This drawing contains the following revision:
15.1  Update LEED v4 under codes and standards

Change No. 16
Contract Plans, Drawing 8 (attached)

Civil General Notes

This drawing contains the following revision:

16.1 Added a Contract Allowance for Construction works apprentices per Tollway update to
the Schedule of Quantities.

16.2 Added an Allowance for Planting and Seeding.

Change No. 17
Contract Plans, Drawing 210 (attached)

Partial Power Plan — Support Area

This drawing contains the following revision:

17.1  Adjust Key Notes 1 & 2 and power feeds to test receptacles from Roadway Lighting to
Mech/Elec requirements.

17.2 Adjusted notes on plan drawings for cable and conduit/space material.
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Change No. 18
Contract Plans, Drawing 211 (attached)

Partial Power Plan — Maintenance Bays

This drawing contains the following revision:
18.1  Work Bench Receptacles added
18.2 Adjusted notes on plan drawings for cable and conduit/space material.

Change No. 19
Contract Plans, Drawing 214 (attached)

Partial Power Plan — Mezzanine

This drawing contains the following revision:
19.1 Add additional Quad and Duplex for TC IDF switch and enclosure in Elect Closet 201

Change No. 20
Contract Plans, Drawing 215 (attached)

Truck Wash Power Plans

This drawing contains the following revision:
20.1 Add (2)-Quad and (1)-Duplex for TC IDF switch and enclosure in TW Mech room

Change No. 21
Contract Plans, Drawing 216 (attached)

Salt Barn Electrical Plan

This drawing contains the following revision:
21.1  Add additional Quad and Duplex for TC IDF switch and enclosure in Salt Barn
21.2 Coordinate location of RP-SB and T-RPSB with TC IDF

Change No. 22
Contract Plans, Drawing 246 (attached)

Truck Wash Lightning Protection Plan

This drawing contains the following revision:
22.1 Adjusted plans for Truck Wash Lightning Protection system.
View crop was misaligned—no change to content.

Change No. 23
Contract Plans, Drawing 247 (attached)

Electrical Panel Schedules

This drawing contains the following revision:
23.1 Updated DP-3 panel schedule to show Mech/Elec test station
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Change No. 24
Contract Plans, Drawing 251 (attached)

Electrical Panel Schedules

This drawing contains the following revision:

241 Updated panel schedules to show new receptacle loads

242 Added circuiting and breakers on panel schedule for RP-2B for Veeder Root panel,
Submersible Pump control panel, overflow, and PLLD controller.

Change No. 25
Contract Plans, Drawing 252 (attached)

Electrical Panel Schedules

This drawing contains the following revision:
25,1 Updated panel schedules to show new receptacle loads

Change No. 26
Contract Plans, Drawing 255 (attached)

Electrical Schedules

This drawing contains the following revision:
26.1 Added cable and conduit/space material schedule. Adjusted notes on plan drawings.

END OF ADDENDUM CHANGES
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Plan Holders Questions and Reponses

QUESTION #1
Please confirm if Air Flow Measuring Station for Outside Air are required for ERVs 2, 4 and 5.

ANSWER #1
Air flow measuring station for outside air is not required for ERVs 2, 4, 5.

QUESTION #2

Please clarify if the damper actuators for the ERVs are to be provided by the Temperature
Control Contractor or are they (actuators) going to be provided by the equipment manufacturer
and factory installed.

ANSWER #2
Damper actuators for the ERVs should be provided by the temperature controls contractor.

QUESTION #3
Please clarify if a spare conduit is being provided from the main building to the truck wash that
will be dedicated for the Building Management Network Cable.

ANSWER #3
Refer to Key Note ‘D’ on Electrical site plan for conduits routed to truck wash for main building.
Refer to TC sheets for specific low voltage requirements.

QUESTION #4
Please clarify who is responsible for providing the damper actuators for the Generator Dampers
(Temperature Control Contractor or Mechanical Contractor)

ANSWER #4
Damper actuators for the generator dampers should be provided by the temperature controls
contractor.

QUESTION #5

Please clarify the quantity and location of electric meters to be monitored by the Building
Management System. Please confirm type of interface provided by meter manufacturer and or
power management system

ANSWER #5

Refer to overall single line diagram on E-011 for quantities and Division 26 specifications for
metering and installation requirements. Further interface information can be found on
Mechanical controls drawing M-800.
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QUESTION #6
Please clarify the quantity and location of water meters to be monitored by the Building
Management System. Please confirm type of interface provided by meter manufacturer

ANSWER #6
1. The following meter location in Maintenance Facility
a. Main water service Mech 138
b. Water heater cold water supply Mech 138
c. Makeup water Mech 138 and Boiler Rm 114
d. Hose bibb water supply Truck Maintenance and High Bay Truck Parking
2. Truck Wash main water service
3. Interface as specified in M-800

QUESTION #7 (Multiple Entities)
| am contacting you regarding a material substitution for the contract. What is the process for
being added to the contract?

ANSWER #7

See Section 012500 - Substitution Procedures. Discussions regarding approved equals and/or
alternative products will be discussed at the appropriate time with the contractor awarded the
contract.

QUESTION #8

Please confirm if Air Flow Measuring Station for Outside Air are required for the MUA Units (6).
Point charts show air flow point, however no Air Flow Measuring Stations for MUAs are shown
on drawings.

ANSWER #8

Airflow measuring station for outside air will not be required for MAU Units. However, the MAUs
will require an airflow switch to prove airflow through the system prior to activating the gas
burner (per sequence of operations).

QUESTION #9

Per the bid documents regarding the IDOT Certificate of Eligibility, can you please clarify
whether the bidder needs to be IDOT pre-qualified? This qualification is referenced throughout
the bid documents, but is contradicting.

ANSWER #9

Bidders should reference Volume I, Page |-3 of the contract documents in which Qualifications
of Bidders section states: “The Bidder must demonstrate experience and competence with
project on similar or greater complexity, size, and cost by submitting completed Standard Form
AIA Document A305; or be pre-qualified by the Capital Development Board (CDB): OR lilinois
Department of Transportation (IDOT) and submit with the bid and the appropriate “Certification
of Eligibility: as issued by IDOT and either IDOT’s “Affidavit of Availability” or ISTHA’s “Current
Contractual Obligation”.

’
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QUESTION #10
The insurance specifications appear to have been omitted from the contract documents in
Volume | of the specifications. Please provide the project specific insurance requirements.

ANSWER #10

Bidders should reference Volume |, Page |-4 of the contract documents in which the Insurance
section states: “The Contractor shall not commence any work under the Contract until all the
insurance as specified in Article 107.27 of the Tollway Supplemental Specifications or any
special provisions has been provided and approved, and Notice to Proceed is issued to the
Contractor.” Bidders should reference Volume Il, Page J-18 of the contract documents for the
contract modified insurance requirements.

QUESTION #11
On the Volume I, S.P. 126, Warranty Section, there is a matrix that include warranties for
longer than 12 months.

The wording of the warranty paragraph states “The Contractor warrants that all work completed
under the contract pay items, including all materials and workmanship furnished by the
Contractor and subcontractors shall comply with contract...". As a contractor we have no
problem assigning or passing on manufacturers and installer warranties, but do have an issue
with signing long term warranties.

Please note, bonding companies are also unwilling to write bonds for contractors on products
for more than 12 months, and should they allow an exception charge a monthly surcharge on
the bond cost for every month over 12 months or will simply not write a bond for a general
contractor. Please confirm that warranties over 12 months will be provided by the manufacturers
or installers of the system directly to the Owner.

ANSWER #11
This question will be answered in the subsequent addendum.

QUESTION #12

On spec section 024116, Structure Demolition, 1.1 Summary, there is a statement that there is
demolition and removal of buildings to be included. The drawings do not seem to show this. If
this is to be included, please provide drawings / details for this scope of work.

ANSWER #12
There are not any buildings that require demolition or removal as part of this contract's work.

QUESTION #13
Are aggregate and haul off trucks going to be allowed to use Mettel Road or all from 887

ANSWER #13

Contractors shall refer to SP 106.4 in which access will be prohibited to and from 1-88.
Additionally, please refer to SP 106.2 for the coordination requirements with the City of Aurora
regarding Mettel Road.
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QUESTION #14
| see that there is no language for the CCDD Special Provision (Specifications, Volume I, Page
J-67). Can that be answered please?

ANSWER #14
This question will be answered in the subsequent addendum.

QUESTION #15

The U.S. Longshore and Harbor Workers Compensation Act (LHWCA) is a federal workers
compensation statute that mandates benefits to workers engaged in operations on U.S.
waterways who do not qualify as masters or members of a crew under maritime law. Does this
apply to this contract? If so, what are the limits?

ANSWER #15

lllinois Tollway Supplemental Specifications article 107.27 (e)(3) Workers Compensation that “If
applicable, coverage shall include U.S. Longshore and Harbor Workers’ Compensation Act
(LHWCA), Jones Act, or other Federal act exposures.” Coverage for USL&HW, Jones Act, and
FELA exposures will not be required by the lllinois Tollway for this contract.

QUESTION #16
The Jones Act Coverage (Maritime Coverage) is typically for Master members of crew. Does
this apply to this contract? If so, what are the limits?

ANSWER #16

lllinois Tollway Supplemental Specifications article 107.27 (e)(3) Workers Compensation that “If
applicable, coverage shall include U.S. Longshore and Harbor Workers’ Compensation Act
(LHWCA), Jones Act, or other Federal act exposures.” Coverage for USL&HW, Jones Act, and
FELA exposures will not be required by the lllinois Tollway for this contract.

QUESTION #17

Federal Employers Liability Act Coverage (FELA), as this federal act is known, provides
employees of interstate railroads with a negligence remedy for on-the-job injury without having
to overcome employer defenses of assumption of risk or fellow servant liability. Does this apply
to this contract? If so, what are the limits?

ANSWER #17

lllinois Tollway Supplemental Specifications article 107.27 (e)(3) Workers Compensation that “If
applicable, coverage shall include U.S. Longshore and Harbor Workers’ Compensation Act
(LHWCA), Jones Act, or other Federal act exposures.” Coverage for USL&HW, Jones Act, and
FELA exposures will not be required by the lllinois Tollway for this contract.

QUESTION #18
Regarding Structural Demolition, the specifications call for removal of buildings and there are
none shown in drawings. Please clarify the scope.
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ANSWER #18
There are not any buildings that require demolition or removal as part of this contract’'s work.

QUESTION #19

Re: Quality Control — Pay Item No. JT1550001 Contractor’s Quality Program Allowance
$937,000, please clarify the scope included / covered under this allowance. Is all project
required testing and inspections covered under this allowance? Is our Q&P for the allowances
to be included in our base bid amount or will we be allowed to add additional O&P to allowance
used?

ANSWER #19
Bidders should refer to J-55 Contractor's Quality Program (lilinois Tollway) for items included in
this allowance and how the payment to the Contractor is based.

QUESTION #20
Please clarify all scope included / covered under the allowances for Hazardous Waste Removal,
Unforeseen Conditions and Utility Service Connection.

ANSWER #20
This question will be answered in the subsequent addendum.

QUESTION #21

Can you clarify what the requirements will be as far as expansion joints for the PCC pavement?
| see on sheet C-800 of the plans that there are to be expansion joints bordering the building. Is
this all that will be required?

ANSWER #21
This question will be answered in the subsequent addendum.

QUESTION #22
What type of insulation is required? Polyisocyanurate is indicated at partition C detail (A-800)
and extruded polystyrene is shown in precast spec 034100 -2.06C.b.

Two face mixes by Gate Precast are used for the basis of design (#4626 & #4667), what is in
theses mixes?

ANSWER #22
This question will be answered in the subsequent addendum.

QUESTION #23

For this bid, | am not able to locate whether or not compost is needed for the landscape and/or
earthwork. If it is needed, are there specs outlining how many cubic yards are required or the
proper depth?
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ANSWER #23
This question will be answered in the subsequent addendum.

End of Plan Holders Questions and Reponses
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THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
ADVERTISEMENT FOR SEALED BIDS
Bid Schedule and information for
CONTRACT NO: RR-18-4445

Sealed Bids for the above numbered Contract as described below will be received by the lllinois Tollway at its offices, at 2700 Ogden
Avenue, Downers Grove, lllinois 60515, until 10:30:00 a.m., local time, February 26, 2019, at which time the Bids will be opened and
the bids read aloud.

An optional pre-bid meeting is scheduled for Monday February 4, 2019 at the lllinois Tollway offices at 2700 Ogden Avenue, Downers
Grove, IL 60515. The meeting will be held in Conference Room 175 at 1:00 p.m.

The work to be done under this Contract shall be started on or about April 29, 2019. All work under this Contract shall be completed by
May 1, 2021.

The work under this Contract shall consist of: Construction of maintenance facility building, truck wash, salt barn and fueling facility,
grading, pavement construction, site work, erosion control measures, landscaping, drainage improvements, installation of permanent
pavement markings, and lighting improvements.

The work under this Contract is to be performed on: Reagan Memorial Tollway (I-88) near Plaza 61, mile marker 117.8, Mettel Road,
Aurora, Kane County, lllinois.

Bidders must demonstrate experience and competence with project of similar or greater complexity, size and cost by submitting
completed Standard Form AIA Document A305; or be pre-qualified by the Capital Development Board (CDBY): or lllinois Department of
Transportation (IDOT) and submit with the bid the appropriate “Certification of Eligibility” as issued by IDOT and either IDOT’s “Affidavit
of Availability” or ISTHA’s “Current Contractual Obligation”.

Joint Ventures shall be limited to no more than 3 individually IDOT-pre-qualified members.

Bidders are also required to be registered, or submit evidence of application, with the lllinois Department of Human Rights (IDHR).
There are NO EXCEPTIONS.

Please note that written or oral communications received by the lllinois Tollway in connection with this solicitation may be required to be
reported to the Procurement Policy Board as required by law. This provision is not intended to prohibit communications with State
employees regarding a procurement matter, but rather only requires reporting of those communications when they occur.

All bids must be on forms prescribed by the lllinois Tollway and must comply with the terms and conditions set forth in the Contract
Documents. Copies of the plans, special provisions, bid forms and other Contract Documents for this Contract are available from BHFX
Digital Imaging and can be viewed and/or ordered for purchase by visiting the On-line Plan Room via www.illinoistoliwaybidding.com.
Copies of the current lllinois Tollway Supplemental Specifications to the lllinois Department of Transportation Standard Specifications
for Road and Bridge Construction can be purchased directly from BHFX Digital Imaging. The current lllinois Tollway Supplemental
Specifications may also be viewed in the ‘Doing Business’ section on the Tollway website. Current lllinois Department of
Transportation Standard Specifications for Road and Bridge Construction, Supplemental Specifications and Recurring Special
Provisions can be viewed and purchased from the lllinois Department of Transportation website. Electronic copies of the contract
documents are also available on compact disk (CD) from BHFX Digital Imaging. Copies are in a portable document format (PDF).
Bidders with questions or in need of assistance in purchasing Contract Documents are to contact a BHFX Digital Imaging,
Customer Service Representative at 630-393-0777, ask for the Plan Room.

Questions pertaining to the intent of the Contract Documents may be sent to the fllinois Tollway, attention Laura Thompson at
Ithompson@getipass.com, to be received no later than 3:00 p.m. local time on 2/11/2019.

A completed Questionnaire and a statement of Current Contractual Obligations on forms supplied by the lllinois Tollway will be required
from the apparent low Bidder once the apparent low Bidder is determined. Each Bid must be accompanied by a Bid Guaranty in the
amount of five (5%) per cent of the total amount shown in the Bid for the Contract. The Bid Guaranty shall be in the form of an
acceptable bid bond or a bank draft, certified check or cashier's check drawn on a solvent bank made payable to the lllinois State Toll
Highway Authority.

Award of the above Contract, if any award be made, will be to the lowest responsive and responsible Bidder or Bidders. The lllinois
Tollway reserves the right to reject any and all Bids, to waive technicalities, or cancel the solicitation.

COPIES OF PLANS, SPECIAL PROVISIONS, BID FORMS, CONTRACT DOCUMENTS, STANDARD SPECIFICATIONS AND
SUPPLEMENTAL SPECIFICATIONS ARE NOT AVAILABLE AT THE TOLLWAY CENTRAL ADMINISTRATION BUILDING.

DATE: January 16, 2019
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l THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
CONTRACT RR-18-4445
M-8 MAINTENANCE FACILITY AND SITE IMPROVEMENTS
' REAGAN MEMORIAL TOLLWAY (I-88) M.P. 117.8
SCHEDULE OF PRICES
PAY ITEM UNIT PRICE AMOUNT
I S.P. o DESIGNATION UNIT QUANTITY L An AR
- | Js671020 [MOBILIZATION, TOLLWAY (MODIFIED) L SUM 1
' + | JT130110 {SITE & BUILDING CONSTRUCTION L SUM 1
I TOTAL AMOUNT OF CORE WORK
+ | JT154024 |ALLOWANCE FOR PLANTING AND SEEDING UNIT 30,000 1.00 30,000.00
l CONTRACT ALLOWANCE FOR UNSUITABLE, NON-
+ | JT154044 [SPECIAL OR HAZARDOUS WASTE REMOVAL AND UNIT 10,000 1.00 10,000.00
DISPOSAL
) CONTRACT ALLOWANCE FOR CONSTRUCTIONWORKS
l Jrisaos7 |SONTRAC AL UNIT 100,000 1.00 100,000.00
l + | JT154118 |ALLOWANCE FOR UNFORESEEN CONDITIONS UNIT 400,000 1.00 400,000.00
+ | JT154127 |ALLOWANCE FOR UTILITY SERVICE CONNECTION UNIT 1,250,000 1.00 1,250,000.00
I + | JT155001 [CONTRACTOR'S QUALITY PROGRAM L SUM 1 937,000.00 937,000.00
' CONSTRUCTIONWORKS APPRENCTICES WAGE RATE
999ADs5 [SONSTRU HOUR 15.00
DAMAGES TO ILLINOIS TOLLWAY'S OPERATIONAL
I 999NEG22 |: ) CILITIES PER S.P. 115.5- 1-88 OCCUR (8000.00)
DAMAGES TO ILLINOIS TOLLWAY'S OPERATIONAL
999NEG30 |EaCILITIES PER S.P. 1155 - ALL ROADWAYS OFF-PEAK OCCUR (2,000.00)
DAMAGE TO ELECTRICAL FACILITIES PER TOLLWAY
l seoNEGa1 (3D e e INC/DAY (1,000.00)
LIQUIDATED DAMAGES FOR DELAY IN SUBMITTAL OF
99INEG32 [PROGRESS SCHEDULE PER TOLLWAY SUPPL. SPEC. DAY (300.00)
I 108.02 (e)
$9ONEGA4 :E%L??ATED DAMAGES FOR NON-COMPLETION PERSP.| .\ 110 (5.900.00)
l SSSNEGAS I;LQSLJ1IIZATED DAMAGES FOR NON-COMPLETION PERSP.| o, 0oy (5.900.00)
I $SSNEGAS I1_I0Q5L1I2ATED DAMAGES FOR NON-COMPLETION PER SP.| o\ (590000
SSSNEGAT I;L(?,LilliATED DAMAGES FOR NON-COMPLETION PERSP.| ., [\« (2000.00)
l 65SNEGAS I;z)QsLilgATED DAMAGES FOR NON-COMPLETIONPERSP.| o\ 110 (5.900.00)
999NEG49 [DAMAGE TO FIBER OPTIC UTILITIES PER S.5. 15,3 OCCUR (10,000.00)
I NON-COMPLIANCE WITH CONTRACTOR QUALITY
999NEGS3 |50 0GRAM SPECIAL PROVISION OCCUR (1.000.00)
lllinois State Toll Highway Authcrity
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THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
CONTRACT RR-18-4445
M-8 MAINTENANCE FACILITY AND SITE IMPROVEMENTS
REAGAN MEMORIAL TOLLWAY (1-88) M.P. 117.8

SCHEDULE OF PRICES

PAY ITEM UNIT PRICE AMOUNT
SP. NO. DESIGNATION UNIT QUANTITY DOLLAR DOLLAR
DAMAGE TO TOLLWAY MULTI-MODE CABLE, DMS SIGNS,
999NEG54 |CAMERAS, TELECOMMUNICATION, CABLE, ELECTRICAL, | OCCUR (1,000.00)
WATER AND SEWER PER S.P. 1154
TOTAL AMOUNT OF CONTINGENCY WORK + CONTRACTOR'S QUALITY PROGRAM $2,727,000.00

TOTAL AMOUNT OF CORE WORK + TOTAL AMOUNT OF CONTINGENCY WORK +
CONTRACTOR'S QUALITY PROGRAM = TOTAL AMOUNT OF BASE BID

ECP BID CREDIT

AWARD CRITERIA

S.P. COLUMN LEGEND
* INDICATES SPECIAL PROVISION
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S.P.103.2

S.P.103.3

S.P. 1034

S.P.103.5

S.P. 104

S.P. 1041

SUBSTANTIAL COMPLETION DATE

The Contractor shall have completed all site work, building construction, paving
activities and installed, tested and completed all utility services, installed, tested,
balanced and commissioned all building mechanical and plumbing and
associated appurtenances under this Agreement for the performance of Contract
No. RR-18-4445 on or before 11:59 p.m. on October 1, 2020.

INTERIM COMPLETION DATE

The Contractor shall complete all associated work for the Salt Barn Facility and
sufficient driving surface for access to the Salt Barn Facility from Mettel Road.
All work for winter operations shall be completed in their entirety by 11:59 pm on
June 1, 2020.

INTERIM COMPLETION DATE

The Contractor shall complete all earthwork and landscaping activities on the
eastern side of the site, adjacent to Sherwood Drive and Nottingham Drive, for
purposes of site screening under this Agreement for the performance of Contract
No. RR-18-4445 on or before 11:59 p.m. on July 1, 2019.

INTERIM COMPLETION DATE

The Contractor shall complete all earthwork and grading activities on the
southeast side of the site, as shown on Sheet C-400, in preparation for the
construction of the sign shop under this Agreement for the performance of
Contract No. RR-18-4445 on or before 11:59 p.m. on August 7, 2019.

NOTICE TO PROCEED/COMMENCEMENT OF ON-SITE WORK

NOTICE TO PROCEED FOR BUILDING CONSTRUCTION AND SITE

IMPROVEMENTS

S.P. 105

S.P. 105.1

In accordance with Article 103.08 of the lllinois Tollway Supplemental
Specifications, it is anticipated the Notice to Proceed will be issued after the
Contract is approved by all parties; including a work commencement date no
earlier than April 29, 2019. The lllinois Tollway will not issue the Notice to
Proceed until all documents required by the Contract, including bonding and
insurance requirements, are submitted by the Contractor and approved by the
lllinois Tollway. A Time Extension Request shall not be considered should the
Notice to Proceed be delayed due to the failure of the Contractor to submit
contract documents in compliance with the specified requirements. There shall
be no damages or additional compensation due the Contractor for delays, if any,
in issuing the Notice to Proceed.

LIQUIDATED DAMAGES FOR DELAY(S) AND INCENTIVE PLAN(S)

Liquidated Damages
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S.P. 106.3

S.P. 106.4

S.P. 107

S.P. 1071

Furthermore, the Contractor shall NOT use the adjacent subdivision streets, such
as Konen Avenue, Robinhood Drive, Sherwood Drive or Nottingham Drive, as a
means of site ingress or egress. No staging or storage of equipment or material
is allowed along these side streets.

COORDINATION WITH OTHER CONTRACTORS

The Contractor shall coordinate all construction activities with the future
construction of the Toll Plaza 61 and Mettel Road improvements as necessary.

The Contractor shall coordinate with future construction of the sign shop/
roadway electric building. Contractor shall share access with adjoining
Contractor to sign shop work area and allow access as needed to facilities in
relation to utility connections, installation of building, paving operations,
equipment installation and testing, erosion control and all other associated work
needed to complete project on schedule.

COORDINATION WITH ILLINOIS STATE TOLL HIGHWAY AUTHORITY

Contractor access to the site from the |-88 Toll Plaza 61 entrance and exist is
NOT allowed. The Contractor shall use Mettel Road. Staging or storage of
equipment or material at Toll Plaza 61 is not allowed.

INSURANCE

Article 107.27 (f)(4) of the Tollway Supplemental Specifications is revised
to read:

Excess/Umbrella Liability - In addition to the limits of coverage specified in
(1), (2) and (3) above, not less than $10,000,000 each occurrence and
aggregate per project will be maintained by the Contractor.

ADDITIONAL INSURED PROTECTION
NOT USED
ENGINEERING PROFESSIONAL LIABILITY

Engineering Professional Liability insurance shall be maintained during the
design-build period of the contract and then provide a discovery period of no less
than 5 years after project completion. The discovery period requirement may be
met by either an endorsement to the Engineering Professional Liability policy
indicating the 5 year discovery period or, alternatively, a letter from the
Engineering Professional warrantying that Engineering Professional Liability
insurance shall be maintained continuously for a period of not less than five
years after project completion. The policy may be written on a claims-made
basis. Insurance documentation is required of the engineering firm providing the
actual design-build plans. Primary professional liability for the engineering firm
should be for a minimum of $2 million per claim and in aggregate.

This would apply to the following:
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270536 CABLE TRAYS FOR COMMUNICATIONS SYSTEMS

275116 PUBLIC ADDRESS AND MASS NOTIFICATION
SYSTEMS

412200 HOISTS AND CRANES

S.P. 107.2 ENVIRONMENTAL PROTECTION

Environmental Impact/Pollution Liability Insurance

Insurance documentation must show limits of liability of not less than
$5,000,000 each claim and $5,000,000 annual aggregate for personal injury,
death and injury to or destruction of real or personal property arising from any
escape or broad discharge or any hazardous waste or pollutants discharges.
The project contractor is responsible to provide the insurance documentation
from their specialized subcontractor, if applicable, who will complete the
Work. The insurance documentation shall include the lllinois Tollway and
other designated parties as additional insureds on a primary and non-
contributory basis on the insurance. Coverage will be maintained for a
minimum of five years following acceptance of the Work.

This would apply to the following:

Pay ltem No. Description

JT130110 SITE AND BUILDING CONSTRUCTION

S.P.107.3  RAILROAD PROTECTIVE LIABILITY INSURANCE
NOT USED
S.P. 108 INDEMNIFICATION

In addition to indemnifying the lllinois Tollway under Article 107.26 of the lllinois
Tollway Supplemental Specifications, the Contractor shall also indemnify and
save harmless the City of Aurora, Fox Metro Sanitary District, Environmental
Design International, Inc. and all subconsultants, Construction Manager and
all subconsultants, the Program Management Office (PMO) HNTB Corporation,
General Engineering Consultant (GEC) WSP, Inc. and all their officers, agents
and employees, in accordance with the indemnification requirements of Article
107.26 of said lllinois Tollway Supplemental Specifications.

S.P. 109 WORKING HOURS AND PROSECUTION OF THE WORK
“lllinois Tollway Supplemental Specifications apply to this contract".

The Contractor is to refer to Section 108 - PROSECUTION AND PROGRESS in
the lllinois Tollway Supplemental Specifications.

Regardless of progress, the Contractor shall be required to prosecute the work
without undue delays or extended time intervals between activities. The
Contractor is expected to utilize a six-day work week and double shifts as
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construction sequencing necessary to work only within acquired parcels, and the
Contractor shall take all appropriate measures to ensure that construction
operations do not encroach on parcels not acquired. The Contractor shall be
required to adjust the work schedule as needed to coincide with parcel
acquisition from time to time to work only within available Tollway ownership, and
shall prepare revised Baseline Schedule(s) in compliance therewith as directed
by the Engineer.

The final configuration of the Project requires the acquisition of land parcels. The
parcel is anticipated to be acquired by April 29, 2019 with an anticipated
Contractor Access Date on April 29, 2019. The Contractor's bid proposal shall
have been submitted with the understanding that access to the proposed parcel
will be provided no earlier than the date indicated in the “Contractor Access Date”
listed above.

The Tollway reserves the right not to issue the Notice to Proceed until the parcel,
as deemed by the Engineer, is available for commencement of the Work. In any
event, there shall be no damages or additional compensation due to the
Contractor for delays due to delay in furnishing the right-of-way, and the
Contractor’'s sole remedy, where applicable, shall be an extension of time.

S.P. 119 AVAILABLE GEOTECHNICAL INFORMATION

The following is a listing of the geotechnical reports prepared by K&S Engineers,
Inc. that are available for review on the lllinois Tollway’s online plan room:

o RP_KSE_IA_M8GeotechnicalReport_11142018.pdf
S.P. 120 AVAILABLE REPORTS

NOT USED
S.P.121 ELECTRONIC DATA FILES AVAILABLE

Computer Aided Design & Drafting (CADD), Digital Terrain Model (DTM) and
Triangulated Irregular Network (TIN) files developed for this project are available
on the lllinois Tollway’s online plan room. The lllinois Tollway does not guarantee
the accuracy of the below listed files, and the Contractor is responsible to
perform all work according to the Plans, Special Provisions and the Standard
Specifications. Upon downloading any of listed the electronic files from the online
plan room the Contractor agrees the data is not a portion of the contract
documents and are for information only, thus the lllinois Tollway shall not be
liable for the completeness or accuracy of that data, and any discrepancies
between these files and the contract documents are not grounds for claims for
compensation or delays.

The Contractor agrees to defend, hold harmless and indemnify the lllinois
Tollway, its officers, directors, employees, agents, and consultants from any and
all claims resulting from, or in any way related to the use or modification of
electronic data and files provided hereunder, by the Contractor, or by any third
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S.P. 122

S.P.123

S.P. 124

S.P. 125

S.P.126

S.P. 127

lilinois State Toll Highway Authority

party obtaining the listed files.

File Name Description
4267-M8-CIVIL.DGN 3-D Model — 3-D DGN file
4267-M8-CIVIL-EG.tin Existing Ground — TIN File
4267-M8-CIVIL-FG.tin Finish Ground — TIN File

COMMITMENTS

RESERVED

RESERVED

RESERVED

QUALIFICATIONS AND CERTIFICATIONS

NOT USED
PROSECUTION AND PROGRESS

This provision replaces paragraph one of Article 108.01 of the lllinois Tollway
Supplemental Specifications, Subletting of Assignment of Contract

The Contractor shall furnish the material, labor, equipment, and all incidentals
necessary to perform, with its own organization, work items accounting for not
less than 5 percent of the total Contract Award amount, based on quantities of
items and unit prices contained in the Proposal. Except for the transporting of
materials, no portion of the Contract shall be sublet, assigned or otherwise
disposed of except with the written consent of the Chief Engineering Officer. All
Subcontractors must be approved in writing before they commence any work.
Approval in writing of a Subcontractor shall be construed as approval for the
Contractor's subletting of that portion of The Work to be done by the
Subcontractor. Subcontractors shall be considered and recognized only as
agents, employees or workers of the Contractor and shall be subject to the same
requirements as to character and competence as the Contractor. Subcontractors
shall not be third party beneficiaries of the Contract. Requests for approval of
Subcontractors shall show the nature and percentages of The Work to be done
by each Subcontractor, to be computed based on the value of proposed
quantities of Contract work items and unit prices to be subcontracted in relation
to the total Contract amount. The Contractor shall not, under any circumstances,
be relieved of its full and complete liability and obligations for The Work due to
such subcontracting, and the Engineer shall not be required to deal directly with
Subcontractors.
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ALLOWANCE FOR UTILITY SERVICE CONNECTION

Description

This special provision established a budgetary allowance for payment for work
performed by ComEd, AT&T, Nicor, Comcast, Fox Metro Sanitary District, and the
City of Aurora in providing permanent electric, telephone, gas, sewer and
water services as indicated.

Construction Requirements

It shall be the Contractor's responsibility to contact ComEd, AT&T, Nicor, Comcast,
Fox Metro Sanitary District, and the City of Aurora to coordinate permanent service
connections.. The Contractor shall coordinate his work fully with all agencies both as to
the work required and the timing of the installation. No additional compensation will be
granted under this or any other item for extra work caused by failure to meet this
requirement. The Contractor shall be responsible for temporary services during
construction. Temporary services shall be considered incidental to the contract
and will not be paid under this allowance.

The Contractor should make particular note of the need for the earliest
attention to the arrangements with all utilities for service. Inthe event of delay
by any agency, no extension of time will be considered applicable for the delay
unless the Contractor can produce written evidence of a requestfor service
within 30 days of the Proposal.

The work to be completed under this item will be as directed by the Engineer.
This item will provide a line item against which payment will be made since the
scope cannot be determined at the time of submittal of the Proposal.

Payment will only be made for that work completed which is directed by the
Engineer in writing.

Method of Measurement.

This work shall not be measured for payment.

Basis of Payment

Payment for this work will be made to the Contractoras specified in lllinois
Tollway Supplemental Specifications Article 109.04 using a force account
basis. Payment for this work will not exceed the costs incurred by ComEd,
AT&T, Nicor, Comcast, Fox Metro Sanitary District and the City of Aurora and as
approved by the Engineer.
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CONTRACT ALLOWANCE FOR CONSTRUCTIONWORKS APPRENTICES (lllinois
Tollway)

Effective: January 22, 2019

DESCRIPTION: In addition to the Contractor's equal employment opportunity efforts
undertaken as elsewhere required by this Contract, the Contractor is encouraged to
participate in this Special Provision for reimbursement of qualifying ConstructionWorks
(CW,) Eligible Apprentices. This incentive will provide wage reimbursement to contractors
who employ CW participants within the skilled trades (i.e., Operating Engineers,
Electricians, Iron workers, Carpenters, Cement Masons, etc.) The CW wage
reimbursement Incentive promotes the employment and retention of CW Eligible
Apprentices in their acquisition of the prerequisite skills needed to achieve journey
worker status in the top skilled trades predominately utilized within Tollway heavy
highway and related transportation construction industries. CW encourages retention
and utilization of historically underrepresented individuals such as minorities, women,
veterans, ex-offenders and economically disadvantaged individuals on Tollway projects.

It is the Tollway's intent to provide an incentive to the Contractor to hire CW Eligible
Apprentices as described herein on the project site when feasible. To benefit from this
incentive under this Special Provision, the Contractor will be responsible for
demonstrating the steps that it has taken in pursuance thereof, prior to a determination
as to whether the Contractor is eligible for the incentive. This Special Provision is not
intended, and shall not be used to discriminate against any applicant for employment.
Further, this provision is voluntary and no Contractor shall be disqualified as an
unresponsive bidder for failing to participate in this Special Provision for incentives or on
the basis of what extent the Contractor may choose to participate.

A “CW Eligible Apprentice” for purposes of this Special Provision is defined as: a
CW program participant placed into a USDOL-registered apprenticeship and/or
other suitable construction related employment for not less than 160 hours within
a 12 consecutive month period with the objective of gaining the necessary on-the
job experiences to fulfil the task competency requirements of an apprenticeship
program to achieve journey worker status as evidenced by certified payroll.

Participation pursuant to Tollway's requirements by the Contractor in this Special
Provision entitles the Contractor to be reimbursed at $15 per hour worked by a CW
Eligible Apprentice trained within the skilled trades (i.e., Operating Engineers,
Electricians, Iron workers, Carpenters, Cement Masons, etc.) on this contract subject to
a maximum overall allowance as specified herein. If approved by the Tollway,
reimbursement will be made for CW Eligible Apprentices as specified herein. This
reimbursement will be made even though the Contractor may receive additional Tollway
incentives such as the CW Bid Credit incentive. However, the hourly incentive payment
in this special provision may not be combined with the hourly incentive payment in
Special Provision for Community Hiring Initiative, if applicable, for any one individual.

For purposes of this Special Provision, the Contractor is not relieved of requirements
under the lllinois Prevailing Wage Act or other applicable laws and regulations.
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The Contractor will be responsible for demonstrating hours worked by a CW Eligible
Apprentice in a form prescribed by the Tollway prior to a determination as to whether the
Contractor is in compliance and eligible for this Special Provision’s $15 an hour
incentive. Such compliance is to be determined at the Tollway’s sole discretion.

The Tollway’s CW Administrator, Chicago-Cook Workforce Partnership upon request,
will provide the Contractor with assistance via a network of CW service providers serving
the project area in order to facilitate the Contractor’s hiring of CW Eligible Apprentices.

General Requirements: The initial maximum contract allowance for hours worked by CW
Eligible Apprentices for which the incentive is available is $100,000. During the course
of performance of the Contract, the Contractor may request that the Tollway provide
additional funds to increase the maximum allowance for the incentive and the Tollway
may do so under its sole discretion. In the event the Contractor subcontracts a portion
of the Contract work, the contractors shall determine how many, if any, of the CW
Eligible Apprentices are to be employed by the subcontractor(s). The Contractor shall
also ensure that this Special Provision is made applicable to each subcontract if CW
Eligible Apprentices are to be employed by a subcontractor and that the incentive
payment earned by such subcontractor is passed on to each participating subcontractor.

Upon commencing construction, the Contractor shall submit to the Tollway for approval
a report detailing the hours for which the Contractor is seeking the reimbursement
incentive for CW Eligible Apprentices. The report shall be submitted to the Tollway with
the pay estimate and for a reporting period consistent with the pay estimate. It is the
intention of this Special Provision that reimbursement is to be provided for CW Eligible
Apprentices working in the skilled construction trades. The Contractor will provide for the
maintenance of records and furnish reports documenting hours worked by each CW
Eligible Apprentice under this Special Provision and the general Audit Clause of the
Contract.

Method of Measurement: This work will not be measured for payment.

Basis of Payment: Should the Contractor qualify for such a wage rate reimbursement;
payment will be made under item number 998ADJ45. A corresponding adjustment
amount will then be made to CONTRACT ALLOWANCE FOR
CONSTRUCTIONWORKS APPRENTICES. Payment for this work will not exceed the
costs incurred by the Contractor and approved by the Engineer as described elsewhere
in the Special Provision.

Pay ltem Number Designation Unit of
Measure
JT154067 CONTRACT ALLOWANCE FOR UNIT
CONSTRUCTIONWORKS APPRENTICES
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ALLOWANCE FOR PLANTING AND SEEDING
Description

This Special Provision establishes a budgetary allowance for supplemental plantings,
seeding, and landscaping work, in addition to the landscaping shown on the plans, that
may be required to be performed by the Contractor, the scope of which cannot be
determined at the time of submittal of the Proposal.

The work to be completed under this item will be as directed by the Engineer. This item
will provide a line item against which payment will be made for supplemental
landscaping.

Payment will only be made for the work completed which is directed by the Engineer in
writing. Landscaping shown in the plans is not included in this allowance.

Method of Measurement.
This work shall not be measured for payment.

Basis of Payment

Payment for this work will be made as specified in the lllinois Tollway Supplemental
Specifications Article 109.04 using a force account basis. Payment for this work will not
exceed the costs incurred by the Contractor and approved by the Engineer.

Pay ltem . . Unit of
Number Designation Measure
JT154024 ALLOWANCE FOR PLANTING AND SEEDING UNIT
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015000 - 1

SECTION 015000 - TEMPORARY FACILITIES AND CONTROLS

PART 1 - GENERAL

1.01 SUMMARY

A. Section includes requirements for temporary facilities, temporary utilities, support facilities, and
security and protection facilities.

B. Related Requirements:

1. Tollway Special Provisions
2, Toliway Supplemental Specifications
3. Section 015713 “Temporary Erosion Control” for disposal of ground water at Project site.
4, Section 321300.01 “Portland Cement Concrete Pavement” for construction and
maintenance of cement concrete pavement for temporary roads and paved areas.
1.02 USE CHARGES

A. General: Installation and removal of and use charges for temporary facilities shall be included in
the Contract Sum unless otherwise indicated. Allow other entities to use temporary services and
facilities without cost, including, but not limited to, Owner's construction forces, Construction
Manager, occupants of Project, testing agencies, and authorities having jurisdiction.

B. Sewer Service: Pay sewer-service use charges for sewer usage by all entities for construction
operations.

C. Water Service: Pay water-service use charges for water used by all entities for construction
operations.

D. Electric Power Service: Pay electric-power-service use charges for electricity used by all entities
for construction operations.

E. Not Used

F. NotUsed

1.03 INFORMATIONAL SUBMITTALS

A. Site Plan: Show temporary facilities, utility hookups, staging areas, and parking areas for
construction personnel.

B. Erosion and Sedimentation Control Plan: Show compliance with requirements of EPA
Construction General Permit or authorities having jurisdiction, whichever is more stringent.

C. Fire Safety Program: Show compliance with requirements of NFPA 241 and authorities having
jurisdiction. Indicate Contractor personnel responsible for management of fire-prevention
program.
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331000 -1

SECTION 331000 —= WATER DISTRIBUTION

PART 1 - GENERAL

1.1 SUMMARY

A. Related Documents: Provisions of the Contract, including Conditions of the Contract, Drawings
and Division 1 - General Requirements of the Specification, apply to this Section.

B. Description: Water distribution is indicated by Contract Documents and shall include work
necessary and incidental to completion and performance of the Work.

C. Included: Water distribution includes, but is not limited to, following:

1.

2.

10.

11.

12.

13.

14.

15.

Earthwork associated with water distribution.

Fire protection water distribution.

Underground fire protection water distribution piping from utility company water mains to points
of service inside of buildings and structures to which service is required, terminated with a
blind flange.

Underground domestic water distribution piping from utility company water mains to points
of service approximately 5 feet outside buildings and structures to which service is
required, terminated with a blind flange, except as otherwise indicated by Contract
Documents.

Segment of water distribution piping, and associated casing under railways, buildings
and structures.

Connections of water distribution piping to utility company water mains.
Pipe, fittings and valves.

Casings and appurtenances.

Manholes.

Valve vaults.

Fire department connections.

Bollard pipe guards.

Sleeves and seals.

Thrust blocks.

Testing and disinfection.

D. Related Work:

1.

Fire protection sprinkler systems, including connections to service pointlead-ins of fire
protection water distribution piping.

lilinois State Toll Highway Authority J-2019R February 7, 2019
Contract RR-18-4445
Addendum No. 2




331000-2

2. Underground domestic water systems within perimeter of buildings and structures,
including connections to service points of domestic water distribution piping.

1.2 SYSTEMDESCRIPTION

A. All work and material shall be in accordance with City of Aurora ordinances and with current
"Standard Specifications For Water And Sewer Main Construction In lllinois," latest edition, and
the AWWA, American Water Works Association. In case of conflict, the more stringent of the
requirements shall apply.

B. Codes and Standards: Meet requirements of following, except to extent of most stringent
requirements of Contract Documents and of codes and regulations of public authorities
having jurisdiction over the Work:

1. General:
a. AWWA C600 - Installation of Ductile Iron Water Mains and Their Appurtenances.

b. AWWA C605 - Underground Installation of Polyvinyl Chloride (PVC) Pressure Pipe
and Fittings for Water.

c. AWWA C651 - Disinfection of Water Mains.

d. IDOT - State of lllinois, Department of Transportation, Standard Specifications for Road
and Bridge Construction, April 1, 2016 Edition, referenced in this Section as IDOT
Specification. References to methods of measurement and payment, temporary facilities
and controls, means and methods of construction, safety and health protection, and
other like conditions shall not apply to work.

e. OSHA29CFR1910 - Occupational Safety and Health Standards, for requirements relative
to personnel protection associated with permanent work and installation.

f. The Standard Specifications Committee (SSC) - Standard Specifications for Water
and Sewer Main Construction in lllinois. References to methods of measurement and
payment, temporary facilities and controls, means and methods of construction,
safety and health protection, and other like conditions shall not apply to work.

g. Plumbing code of public authorities having jurisdiction over the Work.

h. Specification Sections:

1) 312600 - Utility Earthwork.

2) 055000 - Metal Fabrications.

3) 078350 - Sleeves and Seals.
2. Fire Protection:

a. FM Global - Loss Prevention Data, Bulletins and Standards, as applicable.

b. FM Global - Approval Guide, as applicable.
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¢. NFPA 13 - Standard for the Installation of Sprinkler Systems.
d. NFPA 24 - Private Fire Service Mains and their Appurtenances.

e. Specification Section 230500 - Basic Mechanical Requirements.

C. Water Line Clearances:

1. General: Sewer lines and water lines shall be constructed a distance of 10 feet minimum clear
of each other when installed parallel to each other. If unusual circumstances arise
because of unforeseen or unanticipated conditions prior to actual construction and horizontal
distance of 10 feet clear cannot be obtained between parallel water and sewer lines, then
bottom of water line shall be 18 inches minimum clear above top of sewer. Where this
vertical separation cannot be obtained, sewer shall be constructed to water main standards
and pressure tested to maximum expected surcharge head before backfilling.

2. Vertical Separation:

a. When a sewer crosses 18 inches clear or more below a water ling, no extra protection
is required. When a sewer crosses less than 18 inches clear below a water line, sewer
shall be constructed of ductile iron pipe or other material acceptable to Architect, for at
least 10 feet in both directions from crossing and a length of water main pipe shall be
centered over sewerto be crossed with joints equidistant from sewer or drain, or a casing
of water main quality pipe with a length that provides protection 10 feet perpendicular
from either side of water main may be utilized.

b. When a water line must cross under a sewer, a vertical separation of 18 inches
minimum clear between bottom of sewer and top of water line shall be maintained
with support provided for sewer to prevent settling. Sewer shall be constructed of ductile
iron pipe or other pipe material acceptable to Architect at least 10 feet perpendicular in
both directions from crossing, or sewer shall be installed in a casing of water main
quality pipe with a length that provides protection 10 feet perpendicular from either side
of water main.

c. No water pipe shall pass through or come into contact with any part of a sewer manhole.
1.3 QUALITY ASSURANCE - GENERAL

A. Regulatory Requirements: Meet requirements for water distribution on public and private
properties and right-of-ways, and be responsible for scheduling of inspections.

14 QUALITY ASSURANCE - FIRE PROTECTION

A. Product Qualifications: Products shall be:
1. UL Listed and Labeled.
2. FM Global Approval and Labeled, as applicable.

B. Manufacturer Qualifications: Manufacturer shall specialize in production of products of types
and capabilities required, whose products have been in satisfactory use in similar service for
5 years minimum. Upon request, provide proof of qualifications.

C. Installer Qualifications: Installer shall specialize in performing work of this Section, have 5

years minimum documented experience in design, engineering, detailing, fabrication,
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installation and maintenance of type and quality required for work and shall be licensed to perform
fire protection work by public authorities having jurisdiction over the Work. Upon request, provide
proof of qualifications.

1.5 SUBMITTALS - GENERAL

A. Product Data: Submit product specifications, technical data, standard detail drawings and
installation instructions of manufacturer for each product. Include published data, certified
conformance report or certified laboratory test report of manufacturer substantiating each
proposed product meets requirements of Contract Documents.

B. Shop Drawings: Submit dimensioned shop drawings showing layout of water mains,
accurately scaled, including space relationships to adjacent work and existing conditions.

C. Compliance Certificates: Submit material compliance certificates from manufacturer attesting
pipe and fittings meet requirements of this Section.

D. Test Reports: Submit reports of each field quality control inspection and test performed on work.

1.6 SUBMITTALS - FIRE PROTECTION

A. Product Data: Submit product specifications, technical data, standard detail drawings and
installation instructions of manufacturer for each product. Include published data, certified
conformance report or certified laboratory test report of manufacturer substantiating each
proposed product meets requirements of Contract Documents. Make simultaneous submittal
directly to insurance underwriter of Owner and authorities having jurisdiction over the Work.

B. Shop Drawings: Submit dimensioned shop drawings showing layout of piping and
equipment, accurately scaled, including space relationships to associated piping and equipment.
Scale of shop drawings shall be 1 inch equals 50 feet minimum. Make simultaneous
submittal to insurance underwriter of Owner and to authorities having jurisdiction over the
Work.

C. Insurance Shop Drawings: Submit to Architect 2 copies of shop drawings which have been
reviewed, stamped and accepted by approving agency of insurance underwriter of Owner and
authorities having jurisdiction over the Work.

D. Installer Certificate: Submit certificate upon completion of fire protection piping work stating work
has been completed, tested and flushed meeting requirements of NFPA 13 and NFPA 24, and
there are no defects in system, and system is operational. Make simultaneous submittal
to insurance underwriter of Owner and authorities having jurisdiction over the Work.

1.7 PRODUCT HANDLING

A. Delivery: Deliver products on shipping skids and with factory protective wrapping. Package
accessories in factory containers.

B. Storage: Store products in a clean, dry area off ground. Protect PVC piping from ultraviolet
light (sunlight).

C. Damaged: Do not install damaged, dented or cracked products. Replace damaged units with
new, non-damaged units.

1.8 PROJECT CONDITIONS
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A. Existing Utilities: Perform site survey, research public utility records and verify existing
utility locations. Meet requirements of Section 013520 - Existing Utility Procedures.

B. Coordination: Coordinate connection to utility company water mains and service meter
assemblies with utility company.

1.9 OPERATION AND MAINTENANCE
A. Products: Furnish following products for operation and maintenance:

1. Special Tools: Two each of special tools required for operating and servicing work, including
T- handle operating wrenches for valve boxes.

PART 2 - PRODUCTS
2.1 PIPING MATERIALS

A. Water Main: Ductile Iron Class 52, single gasket, double sealing pipe per AWWA C151/ANSI
A21.51 latest edition with cement mortar lining per AWWA C104/ANSI 21.4 latest edition.
(Griffin, Clow, American Cast Iron Pipe Co., U.S. Pipe and Foundry or approved equal are
required)

1. Ductile Iron Pipe joints shall conform to AWWA C111/A21.11 latest revision. Unless
otherwise by the City Engineer, Ductile Iron Pipe joints shall be push-on type.

2. All watermain shall be encased in polyethylene film in accordance with AWWA C-105-82.

3. Fittings: Fittings shall be cement lined, tar coated ductile iron with mechanical joints rated
250 psi per AWWA C110/ANSI 21.10 latest revision or AWWA C153/A21.53 latest revision.
Unless otherwise approved by the City Engineer, all fittings shall have mechanical joints
conforming to AWWA C111/A21.11 latest revision. (Clow, Tyler, Union Foundry or
approved equal are required). All the nut and bolts required for the installation of a fitting
shall be stainless steel.

4. Brass Wedges: Brass wedges shall be installed per Section 41-2.05C of the Standard
Specifications for Water and Sewer Construction in lllinois, dated May 1996, as amended.

B. Water Services: Service connections materials and installation shall conform to ANSIVAWWA
C800 latest revision.

1. All water services shall be constructed of Type K copper pipe of such diameter as
specified by City Ordinance and in accordance with AWWA publication M-22 entitled,
"Water Service Lines And Meters." Service line diameter is dependent upon peak water
demand and meter distance from the main. Minimum service diameter shall be 1 inch. All
taps shall have a minimum of 3 feet separation.

2. Services shall be equipped with corporation stop, curb stop, and buffalo box. No joints
shall be allowed between the corporation stop and curb stop, or between the curb stop and
the meter unless otherwise approved by the City Engineer or Director of Public Works.
Curb stops shall be at a 5 foot 6 inch depth of bury. Curb boxes and buffalo box shall be
set in the parkway on the center line of the property approximately centered between the
back of the sidewalk and the adjacent Right of Way line. Except as permitted below, the
underground water service pipe and the building sewer shall be not less than 10 feet apart
horizontally and shall be separated by undisturbed or compacted earth. The curb stop shall
have a concrete block placed under it for support.

Illlinois State Toll Highway Authority J-2023R February 7, 2019
Contract RR-18-4445
Addendum No. 2




v

331000-6

3. Curb stops shall be Minneapolis pattern with flared connections conforming to
ANSI/AWWA C800 and shall be the following brands or approved equal:
A.Y. McDonald 6104, Ford B22-444M, Mueller H-15151

4, Curb boxes shall be 5 feet 6 inches bury Minneapolis pattern with minimum 1-1/4 inches
upper section equal to: A.Y. McDonald 5614, Ford EM-55-56, (Curb Box Brands: Mueller, Star
Pipe Products, Sigma/Nappco, Bingham and Taylor or approved equal)

5. Domestic water services and the fire sprinkler services must each have a separate
connection to the watermain, service line, curb valve shut off and curb valve shut off box. There
shall be a minimum of 3 feet separation maintained between each service. The domestic
service may not be tapped off of the fire sprinkler service, a fire hydrant line, or a dead end
main.

6. The installation of the water service shall meet the latest version of "Standard
Specifications for Sewer and Water Construction in lllinois”" and governing plumbing codes. The
water service pipe may be placed in the same trench with the building drain or building sewer if
the conditions listed below are met:

7. The bottom of the water service pipe at all points shall be at least 18 inches above the
top of the sewer line at its highest point.

8. The water service pipe shall be placed on a solid shelf excavated at 1 side of the
common trench.

9. All water services shall be installed with a minimum of 5 feet 6 inches of cover from
finished grade.

22 VALVES
A. Corporation Cocks: As acceptable to Architect.
B. Plug for Corporation Cock Opening: Select type plug as acceptable to Architect.
C. Tapping Sleeves and Valves:

1. Al pressure taps to an existing village main shall be made with Mueller Mechanical Joint
Tapping Sleeve No. H615.

2. Valves for 8" and 12" diameter lines shall be Resilient Wedge Gate Valves.

3. Valves for water mains greater than 12" in diameter shall be Butterfly Valves.

D. Gate Valves:

1. Description:

a. Resilient Wedge Gate Valves may be used for watermain greater than 12 inches with
the approval from the City Engineer or the Director of Public Works. All gate valves shall
be American Flow Control, Mueller, Kennedy, U.S. Pipe and Foundry, or approved
equal. Gate valves shall conform to ANSVAWWA C-515-99 latest revision. Gate valves
shall have mechanical joints and shall open to the left. All nuts and bolts shall be
stainless steel.
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All butterfly valves shall be Henry Pratt Company "Groundhog" Butterfly Class 150-b or
approved equal per ANSI/AWWA C501 latest revision with mechanical joints and shall
open to the left and be installed in valve vaults.

Valves shall be installed each second consecutive hydrant, at intersecting lines and
other locations as to limit the water services affected by the watermain isolation to 12
to 15 services. Valves shall be installed wherever the main enters or exits the Right of
Way. A minimum of 2 valves shall be located at all tees and crosses.

All valves 12 inch and larger require a 60 inch diameter vault. 8 inch valves require a
48 inch diameter vault. A valve box can be used for valves smaller than 8 inches.

Gate valves shall be installed in each fire hydrant lead with "O" ring stuffing box.

CA-6 crushed compacted limestone shall be utilized to backfill all around the outside of
the valve boxes and below the valve to prevent mud from penetrating valve box.

E. Valve Boxes: All valves on the water main, including fire hydrants leads, shall be provided with
an adjustable valve box unless a valve vault is required. (They must be Tyler or an approved

equal).

F. Valve Vaults: Valve vaults are required wherever valves are under pavement; pressure
connections or butterfly valves are used. All vaults shall be precast concrete structures. Frame
and lids for vault vaults shall be Neenah R-1712 and shall have "CITY OF AURORA" cast in the

lid.

G. Fire Hydrants:

1. Description:

a.

b.

All hydrants shall be Waterous Pacer Model WB-67

Fire hydrants shall be installed throughout the subdivision at each intersection and at
intervals not exceeding the requirements of Ordinance No. 4418 and 0O81-5012 or three
hundred feet (300 feet), whichever is more stringent.

Hydrant installation shall have 5 feet 6 inches depth of cover, 6 inch lead with resilient
wedge gate valve, 6 inch mechanical joint shoe, breakaway traffic flange, pentagon nut
and National Standard thread for fire service.

Centerline pumper nozzle shall 18 inches to 22 inches above finish grade line (sidewalk
to curb) or above ditch drain line. Adjustment to grade shall be made with Waterous
Pacer barrel extensions or with Grade-Lok offset anchor couplings and move breakaway
traffic flange up to grade level.

Base elbow of hydrant shall be properly thrust blocked and shall be provided with clean
washed stone (CA-7) and covered with a 5 ounce Geotechnical non-woven fabric.

Fire hydrants shall be located on the property line except at corners and shall be set 2 feet
minimum and 3 feet maximum from the back of curb to the face of the pumper nozzle. Where
there is no curb and gutter, the face of the pumper nozzle shall be located 5 feet from the
paved road edge. All hydrants shall be oriented so that the pumper nozzle faces the roadway
directly. All hydrants and any required adjustment fittings should receive 1 coat of rustproof
base federal safety red paint.
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hydrants installed as part of a development that are located within the ROW of major

collectors and arterials shall have a permanent UV protected fiberglass flag installed on the
hydrant such as Hydrafinder as manufactured by RoDon Corporation or approved equal. The

flag

shall be 5 feet tall, 3/8 inches diameter laminar matrix fiberglass shaft with 4 red

reflective stripes, mounted on a chrome plated carbon steel spring mount, that shall be
bolted to the top flange of the hydrant.

H. Backflow Preventor Assemblies - Double Detector Check:

1. Description:

a. General: Double detector check valve backflow preventor assembly shall consist of

two

positive seating check valves located between two gate valves with a hydraulically

balanced bypass line, bypass meter and four test cocks meeting requirements of ASSE
1048, AWWA C510 and UL 1468.

1)
2)

3)

5)

Valve Body: Main valve body shall be manufactured from 300 Series stainless steel.

Check Valve: Check valves shall be of thermoplastic construction with stainless
steel hinge pins, cam arm and cam bearing. Check valves shall utilize a single
torsion spring design to minimize pressure drop through assembly. Check valves
shall be modular and shall seal to main valve body by use of an O-ring. There shall
be no brass or bronze parts used within check valve assembly. Check valve
seats shall be of molded thermoplastic construction. Use of seat screws as a
retention method is prohibited.

Valve Cover: All internal parts shall be accessible through a single cover on
valve assembly. Valve cover shall be held in place through use of a single grooved
style two- bolt coupling.

Bypass Line: Bypass line shall be hydraulically sized to accurately measure low
flow. Bypass line shall consist of a meter, a small diameter double check assembly
with test cocks and isolation valves. Bypass line double check valve shall have a
single access cover, two independently operating modular poppet check valves and
top mounted test cocks.

Gate Valves: Gate valve resilient seated with OS&Y meeting applicable requirements
of Paragraph - Gate Valves, of this Article.

b. Approvals: Backflow preventor assemblies associated with fire protection water
distribution shall be UL Labeled and FM Approved.

I. Stem Seals:

Valves shall be provided with stem seals of O-ring type. Two O-rings shall be used

with at least one O-ring inserted above thrust collar. Packing plate shall be attached to valve

bonnetby 3

bolts minimum and one O-ring below thrust collar.

J. Extension Stems: Extension stems and stem guides shall be provided where indicated by
Contract Documents or required for proper operation. Extension stems shall be fabricated
from solid steel shafting not smaller in diameter than stem of valve or from galvanized steel
piping having an inside diameter not smaller than outside diameter of valve stem. Extension

stems shall

be connected to valve by a flexible, socket type coupling. Connections shall be

pinned, keyed or socket type. Pipe couplings shall not be acceptable.

K. Valve Coatings: Exterior ferrous metal surfaces of each valve shall be cleaned and shop painted
with 2 coats of asphalt varnish meeting requirements of FS TT-V-51 or of epoxy coating system.

lllinois State Toll Highway Authority J-2026R February 7, 2019

Contract RR-18-4445
Addendum No. 2




331000-9

.

Interior surfaces of resilient seated gate valves shall have a protective coating of fusion
bonded, non-toxic epoxy which is safe for potable water.

2.3 TAP CONNECTIONS

A. The City of Aurora Water and Sewer Maintenance Division shall make all taps including both
domestic and fire service connections and water main pressure connections on main lines.
Pressure connections are not allowed for same size pipes. The contractor shall pay the City at
the current rate per tap prior to installation by contacting the Water Administration Division prior
to scheduling the tap with the Water and Sewer Maintenance Division. The contractor shall
provide, install, and seal test the appropriate fittings, valves, and structures for pressure
connections prior to scheduling taps with the City of Aurora Water and Sewer Maintenance
Division. The contractor shall provide and install appropriate saddles for service connections
prior to scheduling taps. The City shall provide and install the corporation stop for the service
connection.

B. When made on Cast Iron Pipe or Asbestos Cement Pipe, contractor shall provide and install an
epoxy/nylon body service saddle equal to Cascade model CNS2. When made on PVC pipe
contractor shall provide and install a stainless steel service saddle equal to Cascade model
CSC2 (Saddle Brands: CNS2 = Ford C202, Smith-Blair 317, JCM 406. CSC2 equals Ford
FS303, Smith-Blair 372). One inch taps made on Ductile Iron Pipe shall be direct and shall not
require saddles. Two inch taps will require a saddle equal to above specification. After the tap
has been made and where the polyethylene wrap was opened, the polywrap shall be properly
repaired with duct tape to reseal the opening.

24 PRESSURE CONNECTIONS

All pressure connections shall be enclosed in a concrete vault. The vault size shall be based on
the valve size. Three inch (3 inches) taps and greater shall be made through a resilient wedge
tapping valve and a tapping sleeve.

B. Pressure connections are not allowed when the pipe to be tapped and the new pipe are the
same size. For this type of situation, a tee must be used.

C. Tapping sleeves shall be Cascade CST-EX, Ford FTSS, JCM 422, or Powerseal 3490 heavy
duty all stainless steel style conforming to MSS-SP112, or cast iron mechanical joint style
conforming to MSS-SP111. Stainless steel sleeves shall be constructed entirely of T-304
stainless steel including flange, fasteners, and test plugs. All sleeves shall be equipped with 3/4
inches test plugs to allow seal testing prior to tapping. Contractor shall install and seal test
sleeves and valves prior to scheduling taps with the Water and Sewer Maintenance Division,
City of Aurora. Seal test shall be at 100 psi air pressure or 150 psi hydrostatic pressure for
duration of 3 minutes with no leaks. (Cast Iron Sleeve Brands: Waterous/AFC, Clow, Mueller or
approved equal)

D. Tapping valves shall conform to ANSI/AWWA C-515 and shall have one flange connection with
raised seat ring conforming to MSS-SP60 and one mechanical joint connection. (Tapping Valve
Brands: Clow, Waterous, Mueller, Kennedy, U.S. Pipe and Foundry or approved equal)

25 ACCESSORIES

A. Fill Materials: All trenches caused by the construction of sewers, water mains, water service
pipes, and the excavation around catch basins, manholes, inlets and other appurtenances which
occur within the limits of existing or proposed pavements, sidewalks and curb and gutters, or
where the edge of the trench shall be within two feet (2 feet) of said improvements shall be
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backfilled with compacted granular backfill. Granular backfill shall consist of CA-6 crushed
limestone, CA-6 crushed gravel, or open graded material and shall be compacted in place to 95%
of maximum density at optimum moisture as determined by the Modified Standard Proctor Test.

B. Casings and Appurtenances - Crossings Under Buildings and Roadway, Non-Flammable
Substances:

1. Casing Pipe:

a. Pipe: Steel pipe with 36,000 psi minimum yield strength and capable of
withstanding imposed loads, and of construction to prevent leakage of any matter into
casing. Inside surface shall be smooth.

1) Inside Diameter: Casing shall be 10 percent larger than outside diameter of carrier
pipe but not less than 4 inches more than largest outside diameter of carrier pipe,
joints or couplings.

2) Wall Thickness: Minimum of 3/8 inch for diameter to 22 inches, 1/2 inch for
diameter over 22 inches and to 34 inches, and 5/8 inch for diameter over 34
inches and to 48 inches.

3) Length:
- For Building: Ends of casing shall extend 2(D) + 20 feet, where D equals depth
of bottom of casing below finish ground surface elevation, each end beyond
outdoor line of building foundation wall.

- For Roadway: Reference utility plan sheet, casing to be installed by jack and
bore machine

b. Coating: After fabrication, exterior and interior surfaces of casing shall receive one coat
of Tnemec Company, Inc., Series N140 Pota-Pox Plus, polyamidoamine epoxy,
meeting performance requirements of AWWA D102, Inside Systems 1 and 2, and
ANSI/NSF 61. Coat shall be uniform and of 5 mils minimum dry film thickness.
Surface preparation and application of coating shall meet instructions and
recommendations of manufacturer.

2. Spacers:

a. Description: Heavy duty modular casing spacers providing for a centered and
restrained carrier pipe. Spacers shall have 12 inch wide AlISI Type 304 stainless steel
bands and riser bases, synthetic rubber riser and glass reinforced polymer runners,
and stainless steel fasteners. Sizing and spacing requirements shall meet instructions
and recommendations of manufacturer.

3. Modular Seals:

a. Description: Heavy duty modular mechanical seal consisting of expandable,
interlocking  synthetic rubber links shaped to continuously fill and seal annular space
between carrier pipe and casing. Provide with plastic centering blocks to assure carrier
pipe will remain centered within casing and stainless steel threaded fasteners. Service
and size designations of seals shall meet instructions of manufacturer for application.

4. End Seals:
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a. Description: Heavy duty pull-on end seal or wrap around end seal with pressure
sensitive adhesive strips for overlap seal. Seals shall be manufactured of 1/8 inch
minimum thickness synthetic rubber and of configuration to allow for pipe movement.
Provide stainless steel banding straps for anchorage to casing and carrier pipes.

C. Casings and Appurtenances - Crossings Under Right-of-Ways and Railroad Spurs: Meet
requirements of railroad or highway authority as applicable for work.

D. Manholes: Precast concrete meeting requirements of ASTM C478; sizes as required for
work. Provide sanitary connections with cast-in synthetic rubber pipe sleeves fastened with
stainless steel bands. Provide steel reinforced plastic individual ladder rungs of configuration
that foot cannot slide off ends meeting requirements of OSHA. Manholes shall also meet
following:

1.

Wall Thickness: Not less than 1/12 of inside diameter or 4 inches, whichever is greater, shall
be used when manhole depth is less than 16 feet, and 1/12 of inside diameter plus 1
inch or 5 inches, whichever is greater, when manhole depth is 16 feet or more.

Base: Provide precast concrete base. Diameter of base shall be 8 inches greater than
outside diameter of manhole.

Invert Distance: Distance from invert of downstream pipe to top of surface of base shall be
3 inches minimum.

Joints: Joints between manhole sections, adjustment rings and below adjusted ring and
cover shall be sealed with bitumastic sealant. Bead dimension shall be 1 inch minimum.

Ladders: Ladder rungs shall be aligned vertically below access opening and spaced at 12
inch centers. Top rung shall be 1 foot maximum below top of cone. Lowest step shall be 12
inches maximum above invert bench. Project site drilled step holes for rungs are not
permitted in precast concrete manholes.

Frames and Lids: Gray iron castings meeting requirements of ASTM A48, Class 30 minimum,
of type and size required for work.

E. Fire Department Connection - Two-Way Inlet:

1.

Description: Freestanding fire department inlet connection, two-way with double
clappers. Provide with brass body and trim with satin chrome plated finish. Outlet and inlet
size shall be as indicated by acceptable product model. Height shall be 24 inches.
Connections shall be UL Labeled. Threading shall be as required by fire department.
Provide connection with label STANDPIPE - SPRINKLER.

F. Fire Department Connection - Four-Way Inlet:

1.

Description: Freestanding fire department inlet connection, four-way square with clapper
snoots. Provide with ductile iron body with red glossy polyester coating and polished brass
trim. Outlet and inlet size shall be as indicated by acceptable product model. Height shall
be 34 inches. Connections shall be UL Labeled. Threading shall be as required by fire
department. Provide connection with label STANDPIPE - SPRINKLER.

G. Bitumastic Sealant:

1.

Description: Preformed bitumastic sealant.
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2. Acceptable Products:
a. Hamilton Kent, Kent-Seal.
b. Henry Company, Ram-Nek.
H. Bollard Pipe Guards: Meet requirements of Section 055000 - Metal Fabrications.
I.  Sleeves and Seals. Meet requirements of Section 078350 - Sleeves and Seals.

J. Thrust Blocks: Normal weight cast-in-place concrete of 3,000 psi minimum compressive strength
at 28 days meeting requirements of AC| 318; sized meeting requirements of NFPA 24.

K. Piping Encasement - Polyethylene: Meet requirements of Section 312600 - Utility Earthwork.
L. Location and Warning Tape: Meet requirements of Section 312600 - Utility Earthwork.

M. Repair Coatings: Same coating material as specified for original coating.

PART 3 - EXECUTION
3.1 EXAMINATION

A. General: Examine areas and conditions under which work is to be installed for compliance
with requirements of Contract Documents and to determine if conditions affecting performance of
work are satisfactory. Do not proceed with installation until unsatisfactory conditions have
been resolved. Commencement of installation shall constitute acceptance of conditions.

3.2 INSTALLATION

A. General: Install work meeting requirements of Contract Documents, as indicated by final
reviewed submittals for work and meeting instructions and recommendations of product
manufacturers, except where more stringent requirements are indicated by Contract Documents.
Consult with manufacturers for conditions not covered by printed instructions.

1. Pipe Depth: Unless otherwise indicated on Drawings, water piping beyond building area shall
be installed with cover of 5'-5" minimum measure from finish ground surface elevation.

2. Protection: Whenever pipe installation is stopped, open end of line shall be sealed with
a watertight plug which will prevent trench water, dirt and debris from entering pipe.

B. Coordination:

1. Coordinate water distribution work with other work. Manhole and vauit frames shall be flush
in relation to adjacent final surface elevation.

2. Connections to existing piping shall meet requirements of codes and regulations of
public authorities having jurisdiction over the Work.

C. Field Engineering: Provide appropriate horizontal and vertical survey control to assure work
is installed to horizontal and vertical dimensions indicated by Contract Documents.

D. Excavation and Backfilling:
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1. Backfilling: No excavation shall be backfilled without authorization by Architect. Right is
reserved for Architect to require Contractor to uncover and expose any work backfilled or
covered before being authorized to do so at no addition to Contract Sum.

E. Boring and Jacking: Meet requirements of Section 312600 - Utility Earthwork.

F. Handling: Pipe, fittings and accessories shall be handled in a manner that will insure installation
in sound, undamaged condition. Equipment, tools and methods used in unloading, reloading,
hauling and laying pipe and fittings shall be such that pipe, fittings and coatings are not
damaged. Hooks inserted in ends of pipe shall have broad, well-padded contact surfaces.
Under no circumstances shall pipe or accessories be dropped or dumped into trench.

1. Pipe and fittings in which cement lining has been broken or loosened shall be replaced at
no addition to Contract Sum. Where damaged areas are small and readily accessible,
Contractor may be permitted to repair lining.

2. Pipe coating which has been damaged shall be repaired before installing pipe.

G. Cutting Pipe: Cutting shall be performed in a neat manner, without damage to pipe or to linings.
Cuts shall be smooth, straight and at right angles to pipe axis. After cutting, end of pipe shall be
dressedto remove all roughness and sharp edges.

H. Piping Encasement - Ductile Iron: Ductile iron pipe, valves and fittings shall be completely
encased with polyethylene piping encasement meeting requirements of Section 312600 - Utility
Earthwork.

Cleaning: Interior of pipe and fittings shall be thoroughly cleaned of foreign matter before
being installed and shall be maintained clean until completion of work. Before jointing, joint contact
surfaces shall be kept clean until jointing is completed.

J. Inspection. Pipe and fittings shall be carefully examined for cracks and other defects
immediately before installation. Spigot ends shall be examined with particular care since they
are vulnerable to damage from handling. Defective pipe and fittings shall be removed from
project site.
K. Alignment:

1. General: Pipelines intended to be straight shall be installed straight. Deflections from a
straight line or grade elevation shall not exceed following tolerances for piping type:

a. Ductile Iron Piping: AWWA C600-99.

b. PVC Piping: AWWA C605-93, Section 5.6.

2. Short Sections: Either shorter pipe sections or fittings shall be installed where alignment
or elevation requires them.

L. Building Penetrations: Flanged end vertical pipe rising into building and last 10 feet of horizontal
pipe before vertical rise into building shall be ductile iron pipe. Pipe shall be mechanical joint
type and shall be encased with pipe encasement.

M. Valves:
1. General:
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a. Valves shall be installed with valve boxes, except where required to be installed in
concrete vaults.

b. Where valves are to be installed in concrete vaults, provide watertight 60 inch
diameter concrete vaults constructed of precast concrete manhole units, except as
otherwise required by Contract Documents. Install meeting applicable requirements of
Section 312600 - Utility Earthwork.

2. Corporation Cock: Provide 1 inch corporation cock along pipelines where necessary to vent
lines during filling (All corporation cocks shall be Mueller (1”7 H15008)). Quantity and
location of corporation cocks shall be determined by Contractor. After testing and disinfection
of lines, remove corporation cocks and provide in each opening a plug for corporation cock
opening.

3. Tapping Sleeves and Valves: Provide tapping sleeves and valves where indicated on
Drawings.

4. Fire Hydrants:

a. Each fire hydrant shall have an underground gate valve with buffalo valve box of 5-1/4
inch diameter.

b. Hydrants shall be aligned so that all ports are accessible to fire department.

¢. Hydrants shall be set plumb and at such elevations that connecting pipe will have same
depth of cover as distributing main. Hydrant shall be set upon a slab of stone or
concrete not less than 4 inches thick and 15 inches square. Hydrant shall be set with
nozzles approximately 18 inches above finished ground elevation. Provide bridle rods
and collars. Bridle rods and collars shall be 3/4 inch minimum stock and shall be
protected by a coat of acid resisting paint.

d. Provide 7 cubic feet minimum of coarse stone placed around base of hydrant to
insure drainage. Backfill around hydrants shall be compacted to ground elevation
meeting requirements of Section 312600 - Utility Earthwork.

e. Each hydrant shall be subjected to an operational test following completion of
underground installation.

N. Supports:

1. General: Provide tie rods and thrust blocking for piping meeting requirements of NFPA 24
and codes and regulations of public authorities having jurisdiction over the Work.
Construct thrust blocks meeting requirements of NFPA 24 for encountered soil bearing
conditions.

2. Fire Protection:

a. Application: Provide tie rods and thrust blocking for piping at following locations:
1) Base of risers, including last horizontal connection.
2) Fire hydrants.
3) Plugs, bends and tees.
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b. Rods: Provide rods per pipe unit meeting requirements of NFPA 13 and NFPA 24,
0. Casings and Appurtenances - Crossings Under Buildings, Non-Flammable Substances:

1. General: Provide casings and appurtenances for crossings under buildings and other
similar structures. Meet instructions and recommendations of respective manufacturers.

2. Casing:

a. Continuously weld joints between casing units meeting applicable AWS standards. Touch-
up coatwelded surfaces and damaged coated surfaces to same specification required for
initial coating.

b. Install casing in pipe envelope meeting applicable requirements of Section 312600 -
Utility Earthwork. Install with even bearing throughout length, prevent formation of
standing liquids by sloping to one end and prevent formation of waterway under
building.

c. Position ends of casing meeting requirements specified for casing length.

3. Spacers: Install spacers meeting instructions and recommendations of manufacturer
for application.

4, Seals: At each end of casing provide a modular seal and end seal. Install seals
meeting instructions and recommendations of manufacturer.

P. Connections to Existing Mains: Provide fittings necessary to join existing and new water mains
as indicated on Drawings. Coordinate tie-ins with owning authority meeting requirements of
Section 013520 - Existing Utility Procedures. No water service taps shall be made prior to
Village receiving the IEPA operating permit

Q. Valve Vaults: Where valves are to be installed in concrete vaults, provide vault of precast
concrete units. Install vaults meeting applicable requirements of Section 312600 - Utility
Earthwork.

1. Manhole Vault: Provide watertight 60 inch inside diameter vault.

2. Check Valve Vault: Provide watertight vault of required size.

R. Fire Department Connections: Install meeting instructions and recommendations of
manufacturer, and requirements of fire department.

S. Bollard Pipe Guards:

1. Provide bollard pipe guards around yard type post indicator valves, fire hydrants and other
similar items that may be subject to damage. Except as otherwise required by Contract
Documents, provide bollards to protect items from all directions. Location and spacing of
bollards shall not interfere with operation of item being protected.

2. Install bollards meeting requirements of Section 055000 - Metal Fabrications.

T. Sleeves and Seals: Provide sleeves and seals where piping penetrates valve vaults,
foundations, floor slabs and other similar constructions meeting requirements of Section
078350 - Sleeves and Seals.
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1. Sleeves shall be Smith Blair Omni-Coupling #441 or equal. Sleeves shall be provided at
locations shown on the plans or as required. The cost of sleeves is considered as
incidental to the cost of the project.

U. Location and Warning Tape: Meet requirements of Section 312600 - Utility Earthwork.
3.3 FIELD QUALITY CONTROL
A. General:

1. Contractor shall perform during construction quality assurance and control evaluations of work
to verify compliance of work with requirements of Contract Documents. Evaluations shall
include, but are not limited to, requirements specified in this Article.

2. Quality assurance and control evaluations of work shall be performed in presence of
Architect. Notify Architect 48 hours minimum in advance of times and locations quality
assurance and control work is to be performed.

3. Temporary discharge piping shall be provided for wasting test water at a suitable remote
location where such water will drain away from work. Discharge of test water into sanitary
sewers is not permitted.

B. Sequence: Pipelines and appurtenances shall be reviewed prior to backfilling and exact
location recorded on record drawings.

C. Testing Equipment and Facilities: Provide necessary piping and piping connections between
pipeline to be tested and nearest available source of water, together with test equipment,
pressure gauges, and other equipment, materials and facilities required for tests.

1. Test pressures shall be applied by means of a force pump of design and capacity that
required pressure can be applied and maintained without interruption for duration of each
test.

2. Pressure gauges used shall be tested, accurately calibrated and acceptable to Architect.

3. Pipe, fittings, valves, pipe joints and other materials which are found to be defective shall
be removed immediately and replaced with new and acceptable material at no addition to
Contract Sum.

4. Materials shall be replaced as necessary and test shall then be repeated until line and
parts thereof withstand test pressure in a satisfactory manner.

D. Work Evaluations: Perform following evaluations:

1. Pressure and Leakage Test - Domestic Water. The Contractor shall perform Hydrostatic
Tests in accordance with Division |V, Section 41 of the Standard Specifications for Water
and Sewer Main Construction in lllinois, latest edition, and applicable provisions of AWWA
C 600 and C 603. Hydrostatic pressure during testing shall be at 150 psi.

a. Selected pressure shall be maintained constant, within a maximum variation of plus or
minus 2 psi, during entire time line leakage measurements are being made. The gauge
shall be of good quality and condition, and be fluid filled. The gauge shall have a large
enough range for the pressure being tested and shall be capable of reading a
minimum pressure increment of 2 psi.
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b. Leakage measurements shall not be started until a constant test pressure is
established; compression of air trapped in unvented pipes or fittings will give false leakage
readings under changing pressure conditions. After selected test pressure is stabilized,
line leakage shall be measured by means of a suitable water meter installed in pressure
supply piping on line side of force pump. Water meter shall be furnished and installed by
Contractor.

c. Line leakage shall be total amount of water introduced into line as measured by meter
during leakage test.

d. Each leakage test shall have a duration of 2 hours plus whatever additional period
is necessary to accurately determine leaking in opinion of Architect.

e. The testing length shall be limited to 1000 foot. If more than 1000 foot is tested, the
allowable leakage will be based upon 1000 foot.

f. No pipeline or section thereof will be acceptable if leakage indicated by test meter is
in excess of that determined by following formula:

1) For Ductile Iron:
L=(SD+P)/ 133,200
Where: L = Allowable leakage in gallons per hour
D = Nominal diameter of pipe in inches
S = Length of section tested in
feet P = Average test pressure in
psi
2) ForPVC:
L=(ND~P)/7,400
Where: L = Allowable leakage in gallons per hour
N = Number of joints in length of pipe tested
D = Nominal diameter of pipe in inches
P = Average test pressure in psi
g. Inevent that line under test contains pipe of more than one size, allowable leakage shall
be calculated separately for each size and corresponding length of line and then added to
obtain total allowable leakage from entire line.
E. Pressure and Leakage Testing - Fire Protection: Test fire protection system meeting requirements
of NFPA 13, NFPA 24 and regulations of authorities having jurisdiction over the Work. Tests
shall be witnessed by Architect and authorities having jurisdiction. Submit reports of tests

and material installed on NFPA form - Contractor's Material and Test Certificate for
Underground Piping. Forms shall be signed by those witnessing tests.
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F. Defects: Joints in piping shall be watertight and free from visible leaks during prescribed leakage
test and each leak which may be discovered at any time prior to expiration of warranty period,
shall be located and repaired at no addition to Contract Sum, regardless of any amount that total
lineleakage rate during specified leakage test may be below specified maximum rate.

1. [If specified leakage test is made after pipeline has been backfilled and joints covered, and
such test shows a leakage rate in excess of permissible maximum, make necessary
surveys in connection with location and repair of leaking joints to extent required to reduce
total leakage to an acceptable amount. Where evidence of leaking joints does not appear
on ground surface above or near leaks, prospect line by sinking a hole, with an auger or
otherwise, at location of each joint and determine any undue saturation of soil which would
indicate a leak at such joint; such prospecting shall be done after pressure has been
maintained in line a sufficient time to provide adequate soil saturation for locating leaks by
this method.

2. Leaks in mechanical joints shall be repaired by dismantling, cleaning, realigning gland
and gasket, and rebolting. Under no circumstances shall gland bolts be tightened beyond
allowable torque limits in an attempt to reduce or stop leakage from a defective joint or
for any other purpose.

3. Correct any pipeline which is out of alignment, displaced or has other defects.

4. Retest corrected lines.

G. Final Adjustments: All main line valve boxes, valve vaults, and buffalo boxes shall be marked at
the time of construction with a 4 inch by 4 inch hardwood post neatly installed vertically with a
minimum 3 feet bury and a minimum 4 feet exposed. The top 1 foot of the post shall be neatly
painted blue.

Public utilities, which are outside of the project limits {off-site), shall be permanently located with
clearly labeled, PVC markers subject to the approval of the City Engineer and the
Superintendent of Water and Sewer Maintenance Department. The post marker shall be
Flexstake EZ Drive as manufactured by RoDon Corporation or approved equal. The post is an
all-weather, color impregnated, UV stabilized specially formulated polymer extrusion and the
Drive clamp is mild steel. The height shall be four feet (4 feet) above ground, 3.25 inches wide.
The marker installation requirement and location shall be determined on case-by-case basis.

3.4 DISINFECTION
A. Description:
1. General: Disinfect new water lines, valves and appurtenant items.

2. Fire Protection: If required by authorities having jurisdiction over the Work, disinfect
fire protection pipe before placing in service.

B. General: Materials, methods and procedures for disinfection work shall meet requirements of
AWWA (C651 latest edition, except as modified in this Article.

1. Disinfection work shall be acceptable to governing public agency, and any and all
requirements thereof which may be in conflict with any provision of this Section shall
govern.

2. Contractor is responsible for collecting samples and having bacteriological testing
performed as required by the IEPA. The Contractor shall furnish to the Village the required
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documentation, test results, etc., required by the IEPA before placing the water mains in
service or before opening a water service line to the Village system.

3. Furnish necessary pipe, hose, nozzles and tools and shall perform all necessary labor.
Make arrangements with and provide 48 hour notice to Architect and municipal water
department, who will fix time and duration of each withdrawal from the distribution system,
as to amount of water required and time when water will be needed. Do not unnecessarily
waste water. Special hydrant wrenches shall be used for opening and closing fire hydrants. In
no case shall pipe wrenches be used for this purpose.

C. Flushing - General: Immediately prior to disinfection, main to be disinfected shall be flushed
at maximum velocity which can be developed. Flushing velocity shall be at least 2.5 feet per
second.

1. Flushing work shall be performed in presence of Architect and municipal water
department. Notify Architect and municipality 24 hours minimum in advance of times and
places at which flushing work is to be performed.

2. Continuous flushing until water is clear and ensure piping is free of debris.

3. Flushing water shall be collected and disposed of or discharged in an acceptable manner
meeting requirements of Contract Documents.

D. Flushing - Fire Protection: Flush fire protection system under pressure meeting requirements
of NFPA 13 and NFPA 24 to remove foreign substances. Flushing velocity shall be 10 feet per
second minimum.

E. Disinfection: Admission of disinfectant solution into or flushing thereof through existing mains shall
be held to minimum, and then only after proper and adequate measures have been taken to
effectively prevent any such solution or wastewater from entering branch service connection to
water customers.

1. Dosage of chlorine or chlorine compound shall be such as to provide a minimum concentration
of 50 parts per million of available chlorine. Residual chlorine concentration in any portion
of line after 24 hours contact period shall not be less than 25 parts per million. Dispose of
chlorine and flushing water.

2. During disinfection, all valves shall be operated to insure that all appurtenances are
disinfected. During final flushing operations, valves shall be manipulated in such a
manner that strong chlorine solution in line being chlorinated will not flow back into supply
line.

F. Bacteriological Tests: After chlorine solution has been flushed out of line, and before line is placed
in service, Architect may request that samples be taken from each end and quarter points and
tested for bacteriologic quality and show the absence of coliform organisms. Samples shall be
collected by Contractor in accordance with AWWA C601 and delivered to an acceptable
independent testing laboratory confirming that there is an absence of coliform organisms.
Tests will be performed and paid for by Contractor at no addition to Contract Sum. A copy of
pressure and disinfection testresults shall be submitted to Architect and local authorities.

G. Repetition: If initial disinfection fails to produce satisfactory bacteriological samples, disinfection
shall be repeated at no addition to Contract Sum until satisfactory bacteriological samples
have been obtained.

END OF SECTION 331000
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SECTION 333000 — SANITARY SEWERAGE

PART 1 - GENERAL
1.01  SUMMARY

A. Related Documents: Provisions of the Contract, including Conditions of the Contract, Drawings
and Division 1 - General Requirements of the Specification, apply to this Section.

B. Description: Sanitary sewerage is indicated by Contract Documents and shall include work
necessary and incidental to completion and performance of the Work.

C. Included: Sanitary sewerage includes, but is not limited to, following:

1. Earthwork associated with sanitary sewerage.

2. Pipe, manholes, clean outs, frames, lids and grates.

3. Underground sanitary sewerage piping from points of service approximately 5 feet outside
buildings and structures to which service is required to utility company sanitary sewers,
except as otherwise indicated by Contract Documents.

4. Segment of sanitary piping and associated casing under buildings and structures.

5. Connections of sanitary sewerage piping to utility company sewers.

6. Casings and appurtenances.

7. Testing.

D. Related Work:

1. Underground sanitary sewerage piping within perimeter of buildings or structures, including
connections to service points of sanitary sewers.

1.02 SYSTEM DESCRIPTION

A. Codes and Standards: Meet requirements of following, except to extent of most stringent
requirements of Contract Documents and of codes and regulations of public authorities having
jurisdiction over the Work:

1. AWWA C600 - Installation of Ductile Iron Water Mains and Their Appurtenances.

2. AWWA C605 - Underground Installation of Polyvinyl Chloride (PVC) Pressure Pipe and
Fittings for Water.

3. IDOT - State of lllinois, Department of Transportation, Standard Specifications for Road and
Bridge Construction, referenced in this Section as IDOT Specification. References to
methods of measurement and payment, temporary facilities and controls, means and
methods of construction, safety and health protection, and other like conditions shall not
apply to work.
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4. OSHA 29CFR1910 - Occupational Safety and Health Standards, for requirements relative to
personnel protection associated with permanent work and installation.

5. The Standard Specifications Committee (SSC) - Standard Specifications for Water and
Sewer Main Construction in lllinois. References to methods of measurement and payment,
temporary facilities and controls, means and methods of construction, safety and health
protection, and other like conditions shall not apply to work.

6. Plumbing code of public authorities having jurisdiction over the Work.

7. All requirements of Fox Metro Water Reclamation District must be met for any sanitary work.

8. Specification Sections:

a. 312600 - Utility Earthwork.
b. 331000 - Water Distribution.

Sewer Line Clearances: Separation between sanitary services and water services must be a

minimum of 10 feet. If a minimum of 10 feet of separation cannot be achieved, an alternate design must
be submitted which meets the requirements of the Specifications for Water and Sewer Main Construction
in lllinois.

C.

1.08 QUALITY ASSURANCE

Regulatory Requirements: Meet requirements for sanitary sewerage on public and private
properties and right-of-ways, and be responsible for scheduling of inspections.

1.04 SUBMITTALS

A. Product Data: Submit product specifications, technical data, standard detail drawings and
installation instructions of manufacturer for each product. Include published data, certified
conformance report or certified laboratory test report of manufacturer substantiating each
proposed product meets requirements of Contract Documents.

B. Shop Drawings: Submit dimensioned shop drawings showing layout of sewer piping and
appurtenances, accurately scaled, including space relationships to adjacent work and existing
conditions.

C. Compliance Certificates: Submit material compliance certificates from manufacturer attesting
pipe and fittings meet requirements of this Section.

D. Test Reports: Submit reports of each field quality control inspection and test performed on work.

E. Provide documentation to the City of Aurora that a permit has been received from Fox Metro
WRD for the proposed improvements.

1.05 PRODUCT HANDLING

A. Delivery: Deliver products on shipping skids and with factory protective wrapping. Package
accessories in factory containers.

B. Storage: Store products in a clean, dry area off ground. Protect PVC piping from ultraviolet light
(sunlight).
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C. Damaged: Do not install damaged, dented or cracked products. Replace damaged units with
new, non-damaged units.

1.06 PROJECT CONDITIONS

A. Existing Utilities: Perform site survey, research public utility records and verify existing utility
locations. Meet requirements of Section 013520 - Existing Utility Procedures.

B. Coordination: Coordinate connection to utility company sewers and service meter assemblies, as
applicable, with utility company.

PART 2 - PRODUCTS
2.01  PIPING MATERIALS - DUCTILE IRON

A. Pipe and Fittings: ANSI/AWWA C151/A21.51, Class 52 (thickness), meeting requirements of
Section 331000 - Water Distribution, except provide ceramic epoxy coated interior and
bituminous coated exterior.

B. Pipe Size: The minimum sanitary sewer main is 8 inches diameter. The minimum sanitary
service size is 6 inches diameter. All sanitary sewers greater than 14 inches will be owned and
operated by the Fox Metro Water Reclamation District.

C. Service Connections: Service connections to mains shall be made with wyes or tees. “Insert-A-
Tee” or approved equal tapping systems may be used when connecting to an existing sewer
main with a diameter of 10 inches or larger. Risers are required for all services when the main
depth exceeds 12 feet.

D. Interior Coating - Material: Entire interior of pipe and fittings, and first 6 inches of exterior spigot
ends shall be coated with an amine cured novolac epoxy coating system containing 20 percent
minimum by volume of ceramic quartz pigment. Coating system performance shall be as follows:

1. Permeability Rating: 0.00 when evaluated meeting requirements of ASTM E96, Method A,
Procedure A, 30 day test.

2. Salt Spray: 0.0 maximum undercutting of scribed coupon after 2 years when evaluated
meeting requirements of ASTM B117.

3. Cathodic Disbondment: 0.5 mm maximum undercutting after 30 days when evaluated
meeting requirements of ASTM G95, 1.5 Volts at 77 degrees Fahrenheit.

4. Immersion Tests: When evaluated meeting requirements of ASTM D714,
a. Sulfuric Acid - 20 Percent: No effect after 2 years.

b. Sodium Hydroxide - 25 Percent at 140 degrees Fahrenheit: No effect after 2
years.

c. Distilled Water - 160 degrees Fahrenheit. No effect after 2 years.

d. Tap Water - 120 degrees Fahrenheit: 0.0 undercutting of scribed coupon after 2
years.
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E. Interior Coating - Application:

1. Application: Surface preparation, extent of coating system, application of coatings, number of
coats and dry film thickness of each coat shall be as instructed or recommended by coating
manufacturer for application and to meeting material performance requirements.

2. Inspection: Lining of each pipe and fitting shall be checked for thickness and pinholes using
applicable methods prescribed by SSPC - Painting Manual. Any lack of coating thickness or
defects shall be repaired prior to shipment.

3. Certification: Pipe and fitting manufacturer shall provide a certificate attesting that interior
linings meet requirements of this Section.

D. Exterior Coating: Bituminous coating as specified in Section 331000 - Water Distribution, except
as otherwise specified in Paragraph - Interior Coating - Material, of this Article.

2.02 PIPING MATERIALS

A. All sanitary sewer material specifications shall meet Fox Metro WRD latest material specifications.
All sanitary sewers shall be PVC (Polyvinyl Chloride) plastic pipe. All pipe and fittings shall
conform to Type PSM (ASTM - SDR series) in accordance with ASTM D-1784, D-3034 for SDR
26, D-2241, D-3212, F-412 and F-477. The Standard Dimension Ratio (SDR) for PVC pipe shall
be 26 as a minimum and shall be dependent on the depth of cover. All PVC plastic pipes and
fittings shall have a cell classification of 12454-B or C, as defined in ASTM D-1784,

The following pipe materials shall be used for various depths:
3.5 ft— 15 ft: PVC SDR 26
15.1 ft — 20 ft: PVC SDR 21
20.1 feet or deeper: PVC DR 18
2.05 EQUIPMENT

A. Sanitary Control Structure:

1. Description: The tank is a modified Oil water separator that is modified to temporarily retain
water from truck wash operations. The outlet will need to be restricted with a 1-1/8" restrictor
or have a release rate of 53 gpm. Double wall tank meeting requirements of STI P-3 and UL
58. The tank shall have a pump out system, hold down straps, leak sensor for double wall
tank, and high water level alarm panel and sensor, NEMA 4. The high water level alarm is to
be tied into the truck wash panel to prevent truck wash cycle from occurring if the tank is full.
High water alarm is to be set at the level of the outlet tank overflow invert. Provide sanitary
control structure with a factory installed passive cathodic protection system. Surfaces of
separator shall be abrasive cleaned to white metal and coated with epoxy or polyurethane
coating systems. Venting shall be per manufacturer's specifications and shall be provided
in the truck wash building.

2. Acceptable Products:
a. Green Turtle Americas LTD., Proceptor Model GMC/OMC/SMC 5000(2) or equivalent.
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2.06 ACCESSORIES

A. Fill Materials: Meet requirements of Section 312600 - Utility Earthwork.

B. Casings and Appurtenances: Meet requirements of Section 331000 - Water Distribution.

C. Manholes: Precast concrete meeting requirements of ASTM C478; sizes as required for work.
Provide sanitary connections with cast-in synthetic rubber pipe sleeves fastened with stainless
steel bands. Provide steel reinforced plastic individual ladder rungs of configuration that foot
cannot slide off ends meeting requirements of OSHA. Manholes shall also meet following:

1.

—_

Wall Thickness: Not less than 1/12 of inside diameter or 4 inches, whichever is greater, shall
be used when manhole depth is less than 16 feet; and 1/12 of inside diameter plus 1 inch or 5
inches, whichever is greater, when manhole depth is 16 feet or more.

Base: Provide precast concrete base. Diameter of base shall be 8 inches greater than
outside diameter of manhole.

Invert Distance: Distance from invert of downstream pipe to top of surface of base shall be 3
inches minimum.

Joints: Joints between manhole sections, adjustment rings and below adjusted ring and cover
shall be sealed with bitumastic sealant. Bead dimension shall be 1 inch minimum.

Ladders: Ladder rungs shall be aligned vertically below access opening and spaced at 12
inch centers. Top rung shall be 1 foot maximum below top of cone. Lowest step shall be 12
inches maximum above invert bench. Project site drilled step holes for rungs are not
permitted in precast concrete manholes.

Frames and Lids: Gray iron castings meeting requirements of ASTM A48, Class 30 minimum,

of type and sizes as required for work.

. Bitumastic Sealant:

Description: Preformed bitumastic sealant.
Acceptable Products:
a. Hamilton Kent, Kent-Seal.

b. Henry Company, Ram-Nek.

E. Piping Encasement - Polyethylene: Meet requirements of Section 312600 - Utility Earthwork.

F. Location and Warning Tape: Meet requirements of Section 312600 - Utility Earthwork.

G. Repair Coatings: Same coating material as specified for original coating.

PART 3 - EXECUTION

3.01  EXAMINATION
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A. General: Examine areas and conditions under which work is to be installed for compliance with
requirements of Contract Documents and to determine if conditions affecting performance of
work are satisfactory. Do not proceed with installation until unsatisfactory conditions have been
resolved. Commencement of installation shall constitute acceptance of conditions.

3.02 INSTALLATION

A. General: Install work meeting requirements of Contract Documents, as indicated by final reviewed
submittals for work and meeting instructions and recommendations of product manufacturers,
except where more stringent requirements are indicated by Contract Documents. Consult with
manufacturers for conditions not covered by printed instructions.

B. Coordination:

1. Coordinate sewer work with other work. Manhole and catch basin frames shall be flush in
relation to adjacent final surface elevation.

2. Connections to existing sewers shall meet requirements of codes and regulations of public
authorities having jurisdiction over the Work.

C. Field Engineering: Provide appropriate horizontal and vertical survey control to assure work is
installed to horizontal and vertical dimensions indicated by Contract Documents.

D. Excavation and Backfilling:
1. General: Meet requirements of Section 312600 - Utility Earthwork.

2. Backfilling: No excavation shall be backfilled without authorization by Architect. Right is
reserved for Architect to require Contractor to uncover and expose any work backfilled or
covered before being authorized to do so at no addition to Contract Sum.

E. Boring and Jacking: Meet requirements of Section 312600 - Utility Earthwork.

F. Handling: Pipe, fittings and accessories shall be handled in a manner that will insure installation
in sound, undamaged condition. Equipment, tools and methods used in unloading, reloading,
hauling and laying pipe and fittings shall be such that pipe, fittings and coatings are not damaged.
Hooks inserted in ends of pipe shall have broad, well-padded contact surfaces. Under no
circumstances shall pipe or accessories be dropped or dumped into trench.

1. Pipe and fittings in which cement lining has been broken or loosened shall be replaced at no
addition to Contract Sum. Where damaged areas are small and readily accessible,
Contractor may be permitted to repair lining.

2. Pipe coating which has been damaged shall be repaired before installing pipe.

G. Cutting Pipe: Cutting shall be performed in a neat manner, without damage to pipe or to linings.
Cuts shall be smooth, straight and at right angles to pipe axis. After cutting, end of pipe shall be
dressed to remove all roughness and sharp edges.

H. Piping Encasement - Ductile Iron: Ductile iron pipe, valves and fittings shall be completely
encased with polyethylene piping encasement meeting requirements of Section 312600 - Ultility
Earthwork.
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Cleaning: Interior of pipe and fittings shall be thoroughly cleaned of foreign matter before being
installed and shall be maintained clean until completion of work. Before jointing, joint contact
surfaces shall be kept clean until jointing is completed.

Inspection: Pipe and fittings shall be carefully examined for cracks and other defects immediately
before installation. Spigot ends shall be examined with particular care since they are vulnerable
to damage from handling. Defective pipe and fittings shall be removed from project site.

Alignment:

1. General: Pipelines intended to be straight shall be installed straight. Deflections from a straight
line or grade elevation shall not exceed following tolerances for piping type:

a. PVC Piping: AWWA C605-93, Section 5.6.

2. Short Sections: Either shorter pipe sections or fittings shall be installed where alignment or

elevation requires them.

L.

P.

Pipe Bedding:

1. General: Meet requirements of Section 312600 - Utility Earthwork, except as otherwise
specified in this Paragraph.

2. General Piping: Utility bedding fill - general material, extending from 6 inches below bottom of
pipe to spring line of pipe.

3. PVC Piping: Utility bedding fill - general material, extending from 6 inches below bottom of
pipe to 12 inches above top of pipe.

. Pipe Backfill:

1. General: Meet requirements of Section 312600 - Utility Earthwork, except as otherwise
specified in this Paragraph.

2. Under Pavements, Driveways, Curbs and Walks: Utility trench fill - pavement material,

extending from top of pipe bedding to existing ground surface elevation.

Casings and Appurtenances: Meet requirements of Section 331000 - Water Distribution
appropriate for type crossing.

Connections to Existing Mains: Provide fittings necessary to join existing and new sewer mains
as indicated on Drawings. Coordinate tie-ins with owning authority meeting requirements of
Section 013520 - Existing Utility Procedures.

Location and Warning Tape: Meet requirements of Section 312600 - Utility Earthwork.

3.03 FIELD QUALITY CONTROL

A. General:

Illinois State Toll Highway Authority J-2044R February 7, 2019
Contract RR-18-4445
Addendum No. 2
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1. Contractor shall perform during construction quality assurance and control evaluations of
work to verify compliance of work with requirements of Contract Documents. Evaluations
shall include, but are not limited to, requirements specified in this Article.

2. Quality assurance and control evaluations of work shall be performed in presence of
Architect. Notify Architect 48 hours minimum in advance of times and locations quality
assurance and control work is to be performed.

3. Temporary discharge piping shall be provided for wasting test water at a suitable remote
location where such water will drain away from work. Discharge of test water into sanitary
sewers is not permitted.

B. Seguence: Pipelines and appurtenances shall be reviewed prior to backfilling and exact location
recorded on record drawings.

C. Testing Equipment and Facilities: Provide necessary piping and piping connections between
pipeline to be tested and nearest available source of water, together with test equipment, and
other equipment, materials and facilities required for tests.

1. Pipe, fittings, valves, pipe joints and other materials which are found to be defective shall be
removed immediately and replaced with new and acceptable material at no addition to
Contract Sum.

2. Materials shall be replaced as necessary and test shall then be repeated until line and parts

thereof withstand test pressure in a satisfactory manner.
D. Work Evaluations: Perform following evaluations:

1. General: Meet requirements of SSC - Standard Specifications for Water and Sewer Main
Construction in lllinois. Test main and lateral pipelines with accessible ends.

2. Gravity Sanitary Sewers: Perform following tests:

a. Visual Inspection: Clean pipe of excess mortar, joint sealant and other dirt and debris
prior to inspection. Inspect sewer by directing a light beam between manholes or by
physical passage to determine presence of any misaglined, displaced, broken pipe or
other defects.

b. All public sanitary sewers will be air tested by the developer, at his expense, under the
supervision of the City Engineer. A copy of the sanitary testing report shall be forwarded
each to the Fox Metro WRD and the City Engineer.

c. Exfiltration Test Procedure: Section of sewer to be tested shall be sealed by inserting
inflatable rubber bags in pipes or by other means acceptable to Architect. Then water
shall be introduced into a manhole until sewer section is completely filled. Pipe shall be
filled to test level prior to time of exfiltration testing to permit normal absorption into pipe
walls. Exfiltration leakage shall not exceed 240 gallons per inch of pipe diameter per mile
per day of sewer pipe including manholes in test section.

d. Infiltration Test Procedure: Where sewers are installed within ground water table or when
ground water is encountered, perform infiltration test. Infiltration rates shall be determined
using weirs or other flow rate measuring devices acceptable to Architect. Infiltration shall
not exceed 200 gallons per inch of pipe diameter per mile per day of sewer pipe including
manholes in test section.

lllinois State Toll Highway Authority J-2045R February 7, 2019
Contract RR-18-4445
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3. Deflection Testing - Gravity Sewers: In addition to above tests, pipe line installations shall be
mandrel deflection tested 30 days after backfilling. All testing shall be done in conformance
with the “Standard Specifications for Water and Sewer Main Construction in Illinois,” current
edition.

a. Pipe line shall be tested for excess deflection by puliing a mandrel through pipe from
manhole to manhole. Mandrel shall be a 2 foot long cylinder which has a diameter 1 inch
less than inside diameter of pipe being tested.

b. Where deflection is found to be excessive, excavate to point of excessive deflection and
carefully compact around point where excess deflection was found. Pipe line shall then
be retested for deflection. However should pipe line fail to pass second deflection test,
line shall be replaced.

3. Force Main Sanitary Sewers: Perform pressure test requirements of Section 331000 - Water
Distribution.

4. Vacuum testing shall be required in accordance with Fox Metro WRD standards. The Fox
Metro WRD may require additional testing. One copy of the report for all testing shall be
submitted to the City and Fox Metro prior to obtaining building permits.

E. Defects:

1. Correct any pipeline which is out of alignment, displaced or has other
defects.

2. Retest corrected lines.

END OF SECTION 333000

llinois State Toll Highway Authority J-2046R February 7, 2019
Contract RR-18-4445
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Capital Program

MEETING AGENDA / SIGN-IN SHEET / MINUTES

Meeting
Meeting

Meeting

date/time: 02/04/2019 1:00 PM

location: 2700 Ogden, Downers Grove, Conference Room 175

Purpose: Optional Pre-Bid Meeting

Chairperson: Laura Thompson

Project No.: RR-18-4445

AGENDA TOPICS

1.0  Introductions

2.0 DBE/VOSB/EEO Goals

3.0  Instructions to Bidders

4.0 Project Schedule and S.P. 103

5.0 S.P. 105 Liquidated Damages

6.0 S.P. 106 Coordination with Utilities and others
7.0 Scope of Work

8.0  IDOT/Tollway Specifications

9.0  S.P. 118 Right Of Way

10.0 S.P. 119 Available Geotechnical Information
11.0 S.P. 121 Electronic Data Files

12.0 Addendum

13.0  Questions Received to Date

14.0  Questions

15.0 All remaining questions shall be submitted to Lthompson@getipass.com by February 11,

2019 at 3:00 pm.

Revision Level: 3

Page 1 of 1
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MEETING AGENDA / SIGN-IN SHEET / MINUTES
Meeting date/time: 02/04/2019 1:00 PM

Meeting location: 2700 Ogden, Downers Grove, Conference Room 175

Meeting Purpose: Optional Pre-Bid Meeting
Chairperson: Laura Thompson

Project No.: RR-18-4445

To: Distribution and all Attendees (See Sign-In Sheet)

Names Initials | Title Organization Email Address
See Sign in Sheet

PREPARED BY: Graig Neville - EDI

ISSUE DATE: 2/5/19

Meeting called to order at 2:00 PM.

I Item No. [ Item Description [ Responsibility [ Due Date

1.0 Introductions: The meeting attendees introduced N/A N/A
themselves. Laura Thompson (LT) provided a brief
introduction of the meeting. The meeting is an Optional
Pre-Bid Meeting for Contract RR-18-4445 — Ronald
Reagan Memorial Tollway (I-88), M-8 Aurora
Maintenance Facility and Site Improvements, Mile post
117.8.

The bid opening is scheduled for February 26, 2019 at
10:30 AM. Questions may be asked through 3:00 PM on
February 11, 2019.

LT noted that the minutes and sign in sheet to the meeting
would be issued to all attendees and plan holders via
addendum. The addendum will include other items
which will be discussed at the end of this meeting.

2.0 DBE/VOSB/EEO Goal: Information is available in N/A N/A
Volume 1 of the Contract Requirements. This contract
includes a specific DBE utilization goal of 30% (listed on
page DBE-2) of the Core work of the Contract. This
contract includes a Veteran Small Business participation
goal of 1.5% (listed on page VOSB-1) of the Core work
of The EEO Goal to be achieved on this contract is 6.9%

Revision Level: 0 Page 1 of 9 F 1040.02
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MEETING AGENDA / SIGN-IN SHEET / MINUTES
Meeting date/time: 02/04/2019 1:00 PM

Meeting location: 2700 Ogden, Downers Grove, Conference Room 175

Meeting Purpose: Optional Pre-Bid Meeting
Chairperson: Laura Thompson

Project No.: RR-18-4445

l Item No. J Item Description l Responsibility ] Due Date

for women and 19.6% for minorities and more details can
be found on EEO-1. Bid Credit Cap is set to $375,000.
The bidder is directed to print out and submit the
certificate for the Partnering for Growth Program and any
other similar programs pertaining to the Bid Credit Cap.

The prime Contractor must own and submit its own Bid
Credit Certificate in order to use a subcontractor’s Bid
Credit Certificate. Bid Credits are earned through:

e  Partnering for Growth — mentor/protégé
program. The mentor can receive bid credits.

e ECP — Hiring and employing underemployed
individuals. They must be hired within the past
year and do not need to be on Tollway contracts.

3.0 Instructions to Bidders: LT called attention to the
Instructions to Bidders included in Volume I of the
Contract Requirements, pages I-1 through I-10. Each
item of the Instructions to Bidders pages is important and
must be read. Item 25 — State Board of Elections
Registration Public Act 95-0971 and Item 37 —
Responsible Bidder Affidavit were referenced
specifically.

The following statement was read: “All bids MUST
include Disclosures and Certifications otherwise the bid
will be deemed non-responsive. See Volume I of the
Contract Requirements, page N-1 for additional
information”

4.0 Project Schedule and SP 103: LT noted the following
key dates in the Contract:

e S.P. 103.1: Contract Completion Date — May 1, 2021

e S.P. 103.2: Substantial Completion Date — October
1,2020

e S.P. 103.3: Interim Completion Date — Earthwork &
Landscaping residential screening — July 1, 2019

e S.P. 103.4: Interim Completion Date — Sign Shop

Revision Level: 0 Page 2 of 9 F 1040.02
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MEETING AGENDA / SIGN-IN SHEET / MINUTES
Meeting date/time: 02/04/2019 1:00 PM

Meeting location: 2700 Ogden, Downers Grove, Conference Room 175

Meeting Purpose: Optional Pre-Bid Meeting
Chairperson: Laura Thompson

Project No.: RR-18-4445

| Item No. | Item Description I Responsibility | Due Date

Earthwork & Grading — August 7, 2019

[ 4

¢ S.P. 103.5: Interim Completion Date — Salt Barn —
June 1, 2020

e S.P. 104.1: Notice to Proceed/Commencement of
On-Site Work — No earlier than April 29, 2019.

It is the contractor’s responsibility to provide the man
power and equipment needed to meet the requirements of
the contract documents.

5.0 S.P. 105 and Liquidated Damages: LT noted the
following:

e S.P. 105.1,1: Liquidated Damages for Non-
Completion Per SP 103.1. $5900/day after the
completion date.

e S.P. 105.1,2: Liquidated Damages for Non-
Completion Per SP 103.2. $5900/day after the
completion date.

e S.P. 105.1.3: Liquidated Damages for Non-
Completion Per SP 103.3. $2000/day after the
completion date.

e S.P. 105.1.4: Liquidated Damages for Non-
Completion Per SP 103.4. $5900/day after the
completion date.

e S.P. 105.1.5: Liquidated Damages for Non-
Completion Per SP 103.5. $5900/day after the
completion date.

6.0 S.P. 106: Cooperation with Utilities: Bidders were
instructed to review known utilities conflicts as well as
new services required for the site.

Utility relocations required for this contract include the
ComEd, AT&T, and Comcast overhead lines at Mettel
Rd. Fiber optic lines from Plaza 61 will need to be
coordinated with G4S.

Revision Level: 0 Page 3 of 9 F 1040.02
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Capital Program

Meeting date/time:
Meeting location:

Meeting Purpose:

02/04/2019 1:00 PM

Optional Pre-Bid Meeting

2700 Ogden, Downers Grove, Conference Room 175

Chairperson: Laura Thompson
Project No.: RR-18-4445
[ Item No. | Item Description | Responsibility | Due Date
S.P. 106.2: Coordination with City of Aurora:

e City of Aurora improvements to Mettel Road.

e Contract shall notify Engineer, who will contact
the City, to secure any permits and obtain
written authorization for any lane closures on
Aurora streets. The Contractor is responsible for
meeting all City of Aurora requirements in
connection therewith.

¢  Contractor shall not use adjacent subdivision
streets, such as Konen Ave., Robin Hood Dr.,
Sherwood Dr., or Nottingham Dr. as a means of
site ingress or egress. Materials and equipment
shall not be allowed on these side streets.

S.P. 106.3: Coordination with Other Contractors

LT noted that the following projects in the vicinity of this
Contract may be under construction during the term of
this Contract:

o Contractor shall coordinate all activities for
Plaza 61 and Mette] Rd. improvements as
necessary to complete the work.

e Contractor shall coordinate with future Sign
Shop/Roadway Electric Contractor. This
includes shared access, utility coordination and
installation, building installation, paving
operations, equipment installation and testing,
erosion control, and all other associated work.

S.P. 106.4: Coordination with Tollway

LT noted that the Contractor is NOT allowed site access
through the Plaza 61 entrance and exit to 1-88. Contractor
shall use Mettel Rd. Staging or storage of materials at
Plaza 61 shall not be allowed.

7.0 Scope of Work: LT referred the meeting attendees to the
A-1 page of the Contract Requirements for the contract
for a description of the scope of work. The work under
this contract is to be performed on the Regan Memorial
Tollway (I-88) near Plaza 61, mile post 117.8, adjacent

Revision Level: 0 Page 4 of 9 F 1040.02
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MEETING AGENDA / SIGN-IN SHEET / MINUTES
Meeting date/time: 02/04/2019 1:00 PM

Meeting location: 2700 Ogden, Downers Grove, Conference Room 175

Meeting Purpose: Optional Pre-Bid Meeting
Chairperson: Laura Thompson

Project No.: RR-18-4445

| Item No. | Item Description | Responsibility | Due Date

to Mettel Road in Aurora, Kane County, Illinois. Scope
of work for the project includes: Construction of
maintenance facility building, truck wash, salt barn and
fueling facility, earthwork grading, pavement
construction, site work, erosion control measures,
landscaping, drainage improvements, installation of
permanent pavement markings, and lighting
improvements.
N/A N/A
LT additionally brought to the attention to the bidders N/A N/A
that 662/663 forms will be provided for soils disposal by
the Tollway and their environmental consultant to the
successful bidder.

Bradley Dennis with Epstein provided a brief overview of
the project.
N/A N/A
8.0 IDOT/ Tollway Specifications: LT noted that the N/A N/A
contract has been designed and will be constructed in
accordance with the following documents:

e Tollway Supplemental Specifications to the
IDOT Standard Specifications, Issued March 30,
2018

e IDOT Standard Specifications for Road and
Bridge Construction, Adopted April, 2016

e IDOT  Supplemental Specifications and
Recurring Special Provisions, Adopted January
1,2018

e LEED v4 will be required for the main building.

9.0 S.P. 118 Right of Way: LT indicated that Right of Way N/A N/A
for this contract has not been acquired to date. No site
access may occur. The upcoming addendum anticipates
updating the acquisition date of the property to April 29,
2019. The A-1R page shows the site as 150 Mettel Rd.,
but the site has not been assigned an address by the City
of Aurora.

Revision Level: 0 Page 5 of 9 F 1040.02
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MEETING AGENDA / SIGN-IN SHEET / MINUTES
Meeting date/time: 02/04/2019 1:00 PM

Meeting location: 2700 Ogden, Downers Grove, Conference Room 175
Meeting Purpose: Optional Pre-Bid Meeting
Chairperson: Laura Thompson

Project No.: RR-18-4445

| Item No. | Item Description | Responsibility | Due Date

10.0 S.P. 119 Available Geotechnical Information: LT N/A N/A
indicated that the structural geotechnical report is
available on the Tollway Online Plan Room.

11.0 S.P. 121 Electronic Data Files Available: LT indicated N/A N/A
that the project’s electronic data files were posted
available to bidders on the Tollway Online Plan Room
under the Plans then Geotechnical folder.

12.0 Addendums: Addendum No. 1 rescheduled the prebid
meeting to today. Addendum No. 2 will be issued and is
anticipated to include the following items:

e  Minutes of this meeting and attendee list
¢  Questions and Answers to those received

s S.P. 104.1: Notice to Proceed/Commencement
of On-Site Work update to April 29, 2019.

e S.P. 106.4: Modification to this special
provision.

e S.P. 118 Modification to the language and date
provided in the special provision. The Right of
Way required for this property is not anticipated
until April 29, 2019. No Access to the site will
be given to bidders.

e  Special provision 127 to be included reducing
the Tollway’s standard 35% self-performance to
5%.

e A-1R will be revised to remove address number
“150” which is incorrect. No address has been

assigned for this site.

e  Modifications to Allowances for Landscaping

Revision Level: 0 Page 6 of 9 F 1040.02
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MEETING AGENDA / SIGN-IN SHEET / MINUTES
Meeting date/time: 02/04/2019 1:00 PM

Meeting location: 2700 Ogden, Downers Grove, Conference Room 175

Meeting Purpose: Optional Pre-Bid Meeting
Chairperson: Laura Thompson

Project No.: RR-18-4445

| Item No. | Item Description | Responsibility | Due Date
e Modifications to water main installation
specifications

e  Addition of contract allowance for
Constructionworks apprentices

13.0 Written Questions Received to Date Prior to the N/A N/A
Meeting:
Will be answered in Addendum 2 or future Addendums
as time allows.

14.0 Questions asked during the meeting: N/A N/A

Question #1: The first item of discussion was a general
response to the requests for substitution.

Answer #1: No substitutions will be considered prior to
the bid award. Once the bid is awarded
substitution requests shall submit the
required forms specified in the contract
documents.

Question #2: Will electronic bidding be available for
this project?

Answer #2: No. Only hand delivered bids will be
accepted.

Question #3: There is a discrepancy between the March
29 and April 29, 2019 NTP, which is
correct? Also, why were liquidated
damages increased?

Answer #3: The April 29, 2019 date is the correct date
and will be reflected in the next
Addendum. Liquidated damages were
reevauluated from prior projects in
accordance with the Tollway’s standard

Revision Level: 0 Page 7 of 9 F 1040.02
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MEETING AGENDA / SIGN-IN SHEET / MINUTES
Meeting date/time: 02/04/2019 1:00 PM

Meeting Iocatio.n: 2700 Ogden, Downers Grove, Conference Room 175
Meeting Purpose: Optional Pre-Bid Meeting
Chairperson: Laura Thompson

Project No.: RR-18-4445

| Item No. | Item Description | Responsibility | Due Date

procedures.

Question #4: What does the $937,000 Allowance for the
Contractor’s QAQC program include?
Does this include full time inspection?

Answer #4: Bidders should refer to J-55
Contractor’s Quality Program
(Illinois Tollway) for items
included in this allowance and how

the payment to the contractor is
based..

Question #5: How does a contractor get on the
preapproved list?

Answer #5: Please submit this question in writing and it
will be answered in an Addendum.

Question #6: Can CMS certified BEP firms be used for
DBE goal participation?

Answer #6: No, CMS certified BEP firms cannot be
included for DBE participation.

The following certifications are allowed for
participation per the Tollway Special
Provision for Disadvantaged Business
Enterprise (DBE) and the Special Provision
— Veteran Small Business Participation and
Utilization Plan — Construction:

DBE:

¢ Illinois Unified Certification Program
(ILUCP) — DBE Certifications
(includes Hlinois Department of
Transportation (IDOT), Chicago
Transit Authority (CTA), Metra, Pace

Revision Level: 0 Page 8 of 9 F 1040.02



T

2
Hlinors :
7 Capital Program
(]b way
MEETING AGENDA / SIGN-IN SHEET / MINUTES
Meeting date/time: 02/04/2019 1:00 PM
Meeting location: 2700 Ogden, Downers Grove, Conference Room 175
Meeting Purpose: Optional Pre-Bid Meeting
Chairperson: Laura Thompson
Project No.: RR-18-4445
I Item No. | Item Description I Responsibility | Due Date
and City of Chicago)
¢ City of Chicago Minority Business
Enterprise (MBE) and Women-Owned
Business Enterprise (WBE)
Certification
¢ Cook County Minority Business
Enterprise (MBE) and Women-Owned
Business Enterprise (WBE)
Certification
¢ U.S. Small Business Administration
8(a) Business Development Program
Certification
Veteran:
o Currently certified with the Illinois
Department of Central Management
Services as VOSB or SDVOSB
Question #7: Can the Allowance for Site Utility
Connections be used by the Contractor for
temporary services?
Answer #7: No. The Allowance for Site Utility
Connections is only for permanent services.
15.0 All attendees were reminded that the question period will N/A N/A
close on Monday, February 11, at 3:00 pm. All
questions shall be sent to Ithompson{@getipass.com.
Next Meeting: Bid Opening 2/26/2019 at 10:30 AM.
Please notify the author of the minutes of any corrections and/or clarifications within five (5)
business days.
Cc:  Attendees and Distribution List
Revision Level: 0 Page 9 of 9 F 1040.02
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ADDENDUM No. 1
TO
CONTRACT REQUIREMENTS
FOR CONTRACT RR-18-4445
ILLINOIS STATE TOLL HIGHWAY AUTHORITY

Date: January 29, 2019

For which proposals will be received by the lllinois State Toll Highway Authority at its offices at
2700 Ogden Avenue, Downers Grove, lllinois 60515, until 10:30:00 AM local time February 26,
2019.

NOTICE TO REVISIONS TO CONTRACT

NOTES:
1. Optional pre-bid meeting. The Optional Pre-bid meeting date has been revised from
January 30, 2019 to Monday, February 4, 2019 at 1:00 pm. Replace A-1 with the
attached page A-1R.

lllinois State Toll Highway Authority Page 1 of 2 Janaury 29, 2019
Contract RR-18-4445
Addendum No. 1



CHANGES TO THE ADVERTISEMENT FOR SEALED BID

Change No. 1

Contract Requirements, Volume |, Advertisement, Replace Page A-1 with Page A-1R
(attached).
This replacement contains the following revisions:

1.1 Revised Optional pre-bid meeting from January 30", 2019 to February 4™, 2019.

END OF ADDENDUM CHANGES

lllinois State Toll Highway Authority Page 2 of 2 Janaury 29, 2019
Contract RR-18-4445
Addendum No. 1



THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
ADVERTISEMENT FOR SEALED BIDS
Bid Schedule and information for
CONTRACT NO: RR-18-4445

Sealed Bids for the above numbered Contract as described below will be received by the lllinois Tollway at its offices, at 2700 Ogden
Avenue, Downers Grove, lllinois 60515, until 10:30:00 a.m., local time, February 26, 2019, at which time the Bids will be opened and
the bids read aloud.

An optional pre-bid meeting is scheduled for Monday February 4, 2019 at the lllinois Tollway offices at 2700 Ogden Avenue, Downers
Grove, IL 60515. The meeting will be held in Conference Room 175 at 1:00 p.m.

The work to be done under this Contract shall be started on or about April 29, 2019. All work under this Contract shall be completed by
May 1, 2021.

The work under this Contract shall consist of: Construction of maintenance facility building, truck wash, salt bam and fueling facility,
grading, pavement construction, site work, erosion control measures, landscaping, drainage improvements, installation of permanent
pavement markings, and lighting improvements.

The work under this Contract is to be performed on: Reagan Memonial Tollway (I-88) near Plaza 61, mile marker 117.8, 150 Mettel
Road, Aurora, Kane County, lllinois.

Bidders must demonstrate experience and competence with project of similar or greater complexity, size and cost by submitting
completed Standard Form AlA Document A305; or be pre-qualified by the Capital Development Board (CDB); or lllinois Department of
Transportation (IDOT) and submit with the bid the appropriate “Certification of Eligibility” as issued by IDOT and either IDOT's “Affidavit
of Availability” or ISTHA's “Current Contractual Obligation”.

Joint Ventures shall be limited to no more than 3 individually IDOT-pre-qualified members.

Bidders are also required to be registered, or submit evidence of application, with the lllinois Department of Human Rights (IDHR).
There are NO EXCEPTIONS.

Please note that written or oral communications received by the lllinois Tollway in connection with this solicitation may be required to be
reported to the Procurement Policy Board as required by law. This provision is not intended to prohibit communications with State
employees regarding a procurement matter, but rather only requires reporting of those communications when they occur.

All bids must be on forms prescribed by the lllinois Tollway and must comply with the terms and conditions set forth in the Contract
Documents. Copies of the plans, special provisions, bid forms and other Contract Documents for this Contract are available from BHFX
Digital Imaging and can be viewed and/or ordered for purchase by visiting the On-line Plan Room via www.illinoistollwaybidding.com.
Copies of the current lllinois Tollway Supplemental Specifications to the lllinois Department of Transportation Standard Specifications
for Road and Bridge Construction can be purchased directly from BHFX Digital Imaging. The current lilinois Tollway Supplemental
Specifications may also be viewed in the ‘Doing Business’' section on the Tollway website. Current lllinois Department of
Transportation Standard Specifications for Road and Bridge Construction, Supplemental Specifications and Recurring Special
Provisions can be viewed and purchased from the lllinois Department of Transportation website. Electronic copies of the contract
documents are also available on compact disk (CD) from BHFX Digital Imaging. Copies are in a portable document format (PDF).
Bidders with questions or in need of assistance in purchasing Contract Documents are to contact a BHFX Digital Imaging,
Customer Service Representative at 630-393-0777, ask for the Plan Room.

Questions pertaining to the intent of the Contract Documents may be sent to the lllinois Tollway, attention Laura Thompson at
lthompson@getipass.com, to be received no later than 3:00 p.m. local time on 2/11/2019.

A completed Questionnaire and a statement of Current Contractual Obligations on forms supplied by the lllinois Tollway will be required
from the apparent low Bidder once the apparent low Bidder is determined. Each Bid must be accompanied by a Bid Guaranty in the
amount of five (5%) per cent of the total amount shown in the Bid for the Contract. The Bid Guaranty shall be in the form of an
acceptable bid bond or a bank draft, certified check or cashier's check drawn on a solvent bank made payable to the lllinois State Toll
Highway Authority.

Award of the above Contract, if any award be made, will be to the lowest responsive and responsible Bidder or Bidders. The lllinois
Tollway reserves the right to reject any and all Bids, to waive technicalities, or cancel the solicitation.

COPIES OF PLANS, SPECIAL PROVISIONS, BID FORMS, CONTRACT DOCUMENTS, STANDARD SPECIFICATIONS AND
SUPPLEMENTAL SPECIFICATIONS ARE NOT AVAILABLE AT THE TOLLWAY CENTRAL ADMINISTRATION BUILDING.

DATE: January 16, 2019

llinois State Toll Highway Authority A-1R Janaury 29, 2019
Contract RR-18-4445
Addendum No. 1
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THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
ADVERTISEMENT FOR SEALED BIDS
Bid Schedule and information for
CONTRACT NO: RR-18-4445

Sealed Bids for the above numbered Contract as described below will be received by the lllinois Tollway at its offices, at 2700 Ogden
Avenue, Downers Grove, lllinois 60515, until 10:30:00 a.m., local time, February 26, 2019, at which time the Bids will be opened and
the bids read aloud.

An optional pre-bid meeting is scheduled for Monday February 4, 2019 at the lilinois Tollway offices at 2700 Ogden Avenue, Downers
Grove, IL 60515. The meeting will be held in Conference Room 175 at 1:00 p.m.

The work to be done under this Contract shall be started on or about April 29, 2019. All work under this Contract shall be completed by
May 1, 2021.

The work under this Contract shall consist of: Construction of maintenance facility building, truck wash, salt barn and fueling facility,
grading, pavement construction, site work, erosion control measures, landscaping, drainage improvements, installation of permanent
pavement markings, and lighting improvements.

The work under this Contract is to be performed on: Reagan Memorial Tollway (I-88) near Plaza 61, mile marker 117.8, Mettel Road,
Aurora, Kane County, lllinois.

Bidders must demonstrate experience and competence with project of similar or greater complexity, size and cost by submitting
completed Standard Form AIA Document A305; or be pre-qualified by the Capital Development Board (CDBY); or lllinois Department of
Transportation (IDOT) and submit with the bid the appropriate “Certification of Eligibility” as issued by IDOT and either IDOT’s “Affidavit
of Availability” or ISTHA's “Current Contractual Obligation”.

Joint Ventures shall be limited to no more than 3 individually IDOT-pre-qualified members.

Bidders are also required to be registered, or submit evidence of application, with the lllinois Department of Human Rights (IDHR).
There are NO EXCEPTIONS. :

Please note that written or oral communications received by the lllinois Tollway in connection with this solicitation may be required to be
reported to the Procurement Policy Board as required by law. This provision is not intended to prohibit communications with State
employees regarding a procurement matter, but rather only requires reporting of those communications when they occur.

All bids must be on forms prescribed by the Illinois Tollway and must comply with the terms and conditions set forth in the Contract
Documents. Copies of the plans, special provisions, bid forms and other Contract Documents for this Contract are available from BHFX
Digital Imaging and can be viewed and/or ordered for purchase by visiting the On-line Plan Room via www.illinoistollwaybidding.com.
Copies of the current lllinois Tollway Supplemental Specifications to the Illinois Department of Transportation Standard Specifications
for Road and Bridge Construction can be purchased directly from BHFX Digital Imaging. The current llinois Tollway Supplemental
Specifications may also be viewed in the ‘Doing Business’ section on the Tollway website. Current lllinois Department of
Transportation Standard Specifications for Road and Bridge Construction, Supplemental Specifications and Recurring Special
Provisions can be viewed and purchased from the Illinois Department of Transportation website. Electronic copies of the contract
documents are also available on compact disk (CD) from BHFX Digital Imaging. Copies are in a portable document format (PDF).
Bidders with questions or in need of assistance in purchasing Contract Documents are to contact a BHFX Digital Imaging,
Customer Service Representative at 630-393-0777, ask for the Plan Room.

Questions pertaining to the intent of the Contract Documents may be sent to the lilinois Tollway, attention Laura Thompson at
Ithompson@getipass.com, to be received no later than 3:00 p.m. local time on 2/11/2019. v

A completed Questionnaire and a statement of Current Contractual Obligations on forms supplied by the Hllinois Tollway will be required
from the apparent low Bidder once the apparent low Bidder is determined. Each Bid must be accompanied by a Bid Guaranty in the
amount of five (5%) per cent of the total amount shown in the Bid for the Contract. The Bid Guaranty shall be in the form of an
acceptable bid bond or a bank draft, certified check or cashier's check drawn on a solvent bank made payable to the lilinois State Toll
Highway Authority.

Award of the above Contract, if any award be made, will be to the lowest responsive and responsible Bidder or Bidders. The lllinois
Tollway reserves the right to reject any and all Bids, to waive technicalities, or cancel the solicitation.

COPIES OF PLANS, SPECIAL PROVISIONS, BID FORMS, CONTRACT DOCUMEN TS, STANDARD SPECIFICATIONS AND
SUPPLEMENTAL SPECIFICATIONS ARE NOT AVAILABLE AT THE TOLLWAY CENTRAL ADMINISTRATION BUILDING.

DATE: January 16, 2019

lllinois State Toll Highway Authority A-1RR February 7, 2019
Contract RR-18-4445
Addendum No. 2



THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
ADVERTISEMENT FOR SEALED BIDS
Bid Schedule and information for
CONTRACT NO: RR-18-4445

Sealed Bids for the above numbered Contract as described below will be received by the lllinois Tollway at its offices, at 2700 Ogden
Avenue, Downers Grove, lllinois 60515, until 10:30:00 a.m., local time, February 26, 2019, at which time the Bids will be opened and
the bids read aloud.

An optional pre-bid meeting is scheduled for Wednesday January 30, 2019 at the lllinois Tollway offices at 2700 Ogden Avenue,
Downers Grove, IL 60515. The meeting will be held in Conference Room 219 B at 1:00 p.m.

The work to be done under this Contract shall be started on or about April 29, 2019. All work under this Contract shall be completed by
May 1, 2021.

The work under this Contract shall consist of: Construction of maintenance facility building, truck wash, salt barn and fueling facility,
grading, pavement construction, site work, erosion control measures, landscaping, drainage improvements, installation of permanent
pavement markings, and lighting improvements.

The work under this Contract is to be performed on: Reagan Memorial Tollway (I-88) near Plaza 61, mile marker 117.8, 150 Mettel
Road, Aurora, Kane County, Iilinois.

Bidders must demonstrate experience and competence with project of similar or greater complexity, size and cost by submitting
completed Standard Form AIA Document A305; or be pre-qualified by the Capital Development Board (CDB); or lllinois Department of
Transportation (IDOT) and submit with the bid the appropriate “Certification of Eligibility” as issued by IDOT and either IDOT's “Affidavit
of Availability” or ISTHA's “Current Contractual Obligation”.

Joint Ventures shall be limited to no more than 3 individualty IDOT-pre-qualified members.

Bidders are also required to be registered, or submit evidence of application, with the lllinois Department of Human Rights (IDHR).
There are NO EXCEPTIONS.

Please note that written or oral communications received by the lllinois Tollway in connection with this solicitation may be required to be
reported to the Procurement Policy Board as required by law. This provision is not intended to prohibit communications with State
employees regarding a procurement matter, but rather only requires reporting of those communications when they occur.

All bids must be on forms prescribed by the Illinois Tollway and must comply with the terms and conditions set forth in the Contract
Documents. Copies of the plans, special provisions, bid forms and other Contract Documents for this Contract are available from BHFX
Digital Imaging and can be viewed and/or ordered for purchase by visiting the On-line Plan Room via www.illinoistollwaybidding.com.
Copies of the current lllinois Tollway Supplemental Specifications to the lllinois Department of Transportation Standard Specifications
for Road and Bridge Construction can be purchased directly from BHFX Digital Imaging. The current lllinois Tollway Supplemental
Specifications may also be viewed in the ‘Doing Business' section on the Tollway website. Current lllinois Department of
Transportation Standard Specifications for Road and Bridge Construction, Supplemental Specifications and Recurring Special
Provisions can be viewed and purchased from the lllinois Department of Transportation website. Electronic copies of the contract
documents are also available on compact disk (CD) from BHFX Digital Imaging. Copies are in a portable document format (PDF).
Bidders with questions or in need of assistance in purchasing Contract Documents are to contact a BHFX Digital Imaging,
Customer Service Representative at 630-393-0777, ask for the Plan Room.

Questions pertaining to the intent of the Contract Documents may be sent to the lllinois Tollway, attention Laura Thompson at
Ithompson@getipass.com, to be received no later than 3:00 p.m. local time on 2/11/2019.

A completed Questionnaire and a statement of Current Contractual Obligations on forms supplied by the lllinois Toliway will be required
from the apparent low Bidder once the apparent low Bidder is determined. Each Bid must be accompanied by a Bid Guaranty in the
amount of five (5%) per cent of the total amount shown in the Bid for the Contract. The Bid Guaranty shall be in the form of an
acceptable bid bond or a bank draft, certified check or cashier's check drawn on a solvent bank made payable to the lllinois State Toll
Highway Authority.

Award of the above Contract, if any award be made, will be to the lowest responsive and responsible Bidder or Bidders. The lllinois
Tollway reserves the right to reject any and all Bids, to waive technicalities, or cancel the solicitation.

COPIES OF PLANS, SPECIAL PROVISIONS, BID FORMS, CONTRACT DOCUMENTS, STANDARD SPECIFICATIONS AND
SUPPLEMENTAL SPECIFICATIONS ARE NOT AVAILABLE AT THE TOLLWAY CENTRAL ADMINISTRATION BUILDING.

DATE: January 16, 2019

A-1
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March 11, 2019

Mr. John A. Russell, President
W.E. O'Neil Construction Co.

Subject: lllinois Tollway Contract RR-18-4445

M-8 Maintenance Facility and Site Improvements
Reagan Memorial Tollway (I-88) Mile Post 117.8

Apparent Low Bidder - Additional Required Bid Documents

Dear Mr. Russell:

Congratulations! This letter is to inform you that W.E. O'Neil Construction Co., has been determined to be the apparent
low bidder on this solicitation. To complete your bid package, the Tollway is requesting the documents listed below. The
required document list can be found in Volume | of the solicitation on the page titied “Documents Required from Apparent
Low Bidder Upon Request from the Tollway to Complete Bid Package”. In accordance with the solicitation, please provide
the following documents in hard copy or electronic format no later than 5:00:00 PM on March 18, 2019 to:

Contract Services - RR-18-4445
Illinois State Toll Highway Authority
2700 Ogden Ave.

Downers Grove, IL 60515
constructionbid @getipass.com

Required Documents:

e Veterans Small Business Participation and Utilization (See VOSB Special Provision)
VOSB 2025(s)
e  Equal Employment Opportunity Workforce Projection (See EEO Special Provision)
EEO 1256(s)
Plant and Equipment Questionnaire and Current Contractual Obligations (See Section | # 9 and Section S)
Responsible Bidder Affidavit (See section | #37 and Page PA-1)
Note: Disadvantaged Business Enterprise Participation and Utilization (See DBE Special Provision)
DBE 2025(s) — already required by 5 p.m. Tuesday, March 12", 2019, per DBE Extended Documentation
Period as sent via email on Friday, March 8%, 2019.

ILLINOIS TOLLWAY

2700 Ogden Avenue | Downers Grove, IL 60515 | p. 630.241.6800 | TTY 630.241.6988
www.illinoistollway.com



Documentation Request
RR-18-4445

Page 2

Diversity Information

DBE

Veteran

(1) Advertised Goal (percentage)

30%

1.5%

(2) Core Bid Amount, as verified by
Tollway review of P-Pages

$29,060,443.00

(3) Commitment in dollars, as verified by
Tollway review of Form 2026

Under Review

$1,550,530.00

(4) Commitment in percent, as calculated
from (3)/(2)

Under Review

5.33%

The DBE Commitment calculated

meets/exceeds the advertised goal

has approved waiver request

__X__Under Review

The Veteran Commitment calculated

__X__meets/exceeds the advertised goal

has approved waiver request

Nothing in this letter shall be construed as a determination of responsiveness or responsibility. The Tollway is still
reviewing bids and will need time to review the supplemental documentation provided in response to this letter. This letter
is not a guarantee of award, and acceptance of your bid is still subject to the approval of the Tollway and the State. W.E.
O'Neil Construction Co., is not to commence work on the above referenced solicitation until it receives an Authorization to
Proceed from the Tollway. Thank you for your prompt attention to this matter.

In addition please be aware that once the determination of responsiveness and responsibility has been made, per the
Illinois Procurement Code, section (30 ILCS 500/50-35) the Tollway will be requesting financial disclosures for all
subcontractors with participation in excess of $50,000 that have been identified in your bid package including DBE 2025,
VOSB 2025 and Page 8 of the Standard Business Terms and Conditions. Delay in submitting the required financial
disclosures may result in a delay in issuing Notice to Proceed.

Should you have any questions, please do not hesitate to contact me

urkin
General Manager of Engineering
630-241-6800 Extension 4802
Idurkin @ getipass.com
CC:

Paul Kovacs

Ed Flores

Laura Thompson

Lisa Pierotti

Paul Lanzo

Audra Degonia

Kristen Hamilton

Deanna Dinkel

File: LT_Tollway_LD_4445_PostBidDocumentRequest_03062019_03_01_10

LD:snb

ILLINOIS TOLLWAY

2700 Ogden Avenue | Downers Grove, IL 60515 | p. 630.241.6800 | TTY 630.241.6988

www.illinoistoliway.com
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Documents Required with the Bid
Bidder should use this checklist to ensure that all required documents are completed and
included with its bid.

Required Documents Reference Comments and Important information Included
Volume | with Bid
v
Py
Forms A (22 pages) Section N Forms A or Forms B | If a Joint Venture, ’rwm
or must be submitted must be submitted ‘p\'
Forms B (3 or more pages) with the bid or the for each Joint
bid will be Venture Partner \/
considered non-
responsive.
Disadvantaged Business Section | #27 | Required for all solicitations with DBE \/
Enterprise DBE Special | goals. See DBE Special Provision for
« DBE 2026-Utilization Provision additional information. If goal is 0% the ~
Plan forms are not required. ZL} 2“?
o DBE 2023 if needed
Veteran Small Business Section | #28 | Required for all solicitations with Veteran \/
Participation and Utilization VOSB Special | goals. See Veterans Special Provision for
e VOSB 2026-Utilization Provision additional information. If goal is 0% the o
Plan form is not required. ZDZLO
¢ VOSB 2023 if needed
Optional Section | #30 | If Bid Credit is utilized, Bid Credit
Bid Credit Incentive Program Certificates are required in bid submittal
Certificates Bid Credit See Bid Credit Incentive Programs Special
Incentive Provision for additional information \ Q(
Programs \
Special \‘
Provision
Page P-1 with Addendum noted, | Section I-#4 | Fill in all available pay item prices with
Page P-2 with Bid Guaranty P-Pages values of $0.01 or greater. \/
completed,
Page P-3 completed with
signatures,
P-4
Bid Bond, Signature and Page 2 and 3 | If a Joint Venture, Bid Bond must be in the
Corporate Seal of the “P” name of the Joint Venture. \/
Pages Signature and Corporate Seal page (last)

must be submitted for each Joint Venture
Partner.

CL-1




Preferences, Contacts and Section R If a Joint Venture, must be submitted for \/

Affidavit each Joint Venture Partner.

IDOT Certificate of Eligibility A-1& If a Joint Venture, required from each Joint \/

(If required—See Page A-1) Section | #9 | Venture Partner (If required)

Non-Collusion Affidavit Page R-4 If a Joint Venture, must be submitted for \'/
each Joint Venture Partner

Tollway Standard Terms & Section TC If a Joint Venture, must be submitted for

Conditions

vd

each Joint Venture Partner

Documents Required from Apparent Low Bidder
Upon Request from the Tollway to Complete Bid Package

Once the apparent low Bidder is determined, the Tollway will request these documents

Disadvantaged Business

Enterprise Section | #27 | Required for all solicitations with DBE goals. See DBE
DBE 2025(s) & DBE Special | Special Provision for additional information
Provision
Veteran Small Business
Participation and Utilization Section | #28 | Required for all solicitations with Veteran goals. See
e VOSB 2025(s) & VOSB Veterans Special Provision for additional information
Special ~ _ o
Provision &"/ wuﬂ&r ’D’l%
Equal Employment Opportunity | Section | #29 & | Required for solicitations when included on the notice to
o EEO 1256 EEO S_pecial Apparent Low Bidder
Provsin o> 1o KL 2]19
Plant and Equipment Section | #9 | If a Joint Venture, submit for each Joint Venture
Questionnaire and Current & Section S | partner.
Contractual Obligations ™ '
2 I S
)
Responsible Bidder Affidavit Section | #37

PA-1 signed and Notary Seal

Verture parmer s 10T LILHY X"

The Following Will Be Verified by the Tollway for the Low Apparent
Bidder

Authority to Transact Business

Section | #10

If a Joint Venture, will be verified for each Joint Venture

in lllinois - Secretary of State Partner.
Certificate e ﬁ 9 i Al {.@k ; .
of Good Standing \/Q,“ Q n’ SE
lllinois Dept. of Human Rights Section | #9 & | If a Joint ture, wilbe verifged for each Joint Venture
#26 Partner | .
State Board of Elections Section | #25 | Ifa JointY rm,wb Vi ﬁwmh J%Venture
Partner VQ, W A (XD
— L] v A" -
CL-2



Documents Required from Lowest Responsive/Responsible Bidder

Upon Request from the Tollway
(Notice of Intent e-mail will be sent requesting these items

Agreement Section T If a Joint Venture, must be signed by both Joint
Venture Partners

Performance Bond Section U If a Joint Venture, must be executed by both Joint
Venture Partners

Payment Bond Section V If a Joint Venture, must be executed by both Joint
Venture Partners

Insurance Section | #17 | If a Joint Venture insurance must be in the name of
both Joint Venture Partners

Evidence of authority of company representatives to execute the Contract, such as Board of Directors’
Minutes, or a resolution authorizing officers of the firm to execute the Contract Documents

Certificates showing authorization to do business in lllinois if your firm is not an llinois corporation.

Any supplemental financial or experience information if requested by the lllinois Tollway.

A completed Signature Authority Form designating any and all individuals to execute on behalf of the
company any and all contract modifications or documentation

If a Joint Venture, a copy of the executed Joint Venture Agreement between all partners that identifies the
Managing Partner. Unless specifically directed otherwise in writing by the joint venture, the Managing
Partner’s FEIN will be used for payment and tax purposes

A completed W-9 form if this is the first time the company is conducting business with the Tollway as a
Prime Contractor. Please refer to the following link for the most current IRS W-9 form:
http://www.irs.gov/pub/irs-pdf/fw9.pdf

A copy of your IRS Assignment/Acceptance Letter if this is the first time the company is conducting
business with the Tollway as a Prime Contractor, or if it has been a long time since you have done work
with the Tollway and have never provided the document.

As applicable to the Contract, Proof of Certification from each firm listed on DBE Form(s) 2025 and or VOSB
Form(s) 2025. Please refer to the Special Provision for Disadvantaged Business Enterprise Participation and
the Veteran Small Business Participation and Utilization Plan for a list of Certifying Agencies accepted by
the Tollway. Proof of Certification includes Original letter of Certification, Certification Certificate, or the
company listing in the Certifying Agency’s database.
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INSTRUCTIONS AND INFORMATION TO BIDDERS

ADVERTISEMENT FOR BIDS

Bids will be received by the lllinois State Toll Highway Authority for constructing a portion of the lllinois
Toll Highway System, as described in the Advertisement for Sealed Bids.

EXAMINATION OF CONTRACT DOCUMENTS AND WORK SITE

Before submitting a Sealed Bid, the Bidder shall carefully examine the provisions of the contract bid
documents. The Bidder shall also inspect in detail the site of the proposed work, investigate and
become familiar with all conditions affecting the contract, and the detailed requirements of construction.
Bidders will be held responsible for having done so.

CONTRACT DOCUMENTS (TO BE COMPLETED IN INK)

The Contract Documents for this Contract shall be as defined in Section 101 of the Tollway
Supplemental Specifications.

SCHEDULE OF PRICES

All blank spaces for Bid prices must be filled in, in ink, with the unit price, or lump sum price, and the
total price for each and every item (which prices must be more than $0.00). Bids which do not contain
a price for every item listed in the Schedule of Prices for the Contract being bid, will not be considered,
unless alternate bids are requested.

INQUIRIES RELATIVE TO INTERPRETATION OF PLANS & SPECIFICATIONS

Any inquiries by Bidders relative to interpretation of any provisions of any of the Contract Documents
will not be answered verbally, and to be given consideration must be submitted in writing to the lllinois
Tollway no later than the date shown in the “Advertisement for Sealed Bids” (Page A-1). Answers, if
any are given to such inquiries, will be in the form of Addenda and will be furnished to all Bidders in
conformance with the Tollway Supplemental Specifications.

BID GUARANTY

The Bidder is required to furnish a Bid Guaranty in accordance with the provisions of Article 102.09 of
the Tollway Supplemental Specifications.

WAGE STIPULATIONS

This contract calls for the construction of a “public work,” within the meaning of the lllinois Prevailing
Wage Act, 820 ILCS 130/01 et seq. (“the Act”) or is a service contract subject to the prevailing wage
requirement of the lllinois Procurement Code, 30 ILCS 500/25-60 (the “Code”). The Act requires
contractors and subcontractors to pay laborers, workers and mechanics performing services on public
works projects no less than the current “prevailing rate of wages” (hourly cash wages plus amount for
fringe benefits) in the county where the work is performed. The Code requires vendors awarded certain
service contracts to pay service workers no less than the generai prevailing wage rate of hourly wages
(hourly cash wages plus amount for fringe benefits in the county where the work is performed. The
llinois Department of Labor publishes the prevailing wage rates on its website

https://www.illinois.gov/idol/L aws-Rules/CONMED/Pages/Rates.aspx. The lllinois Department of Labor revises the
prevailing wage rates and the contractor/subcontractor has an obligation to check the lllinois
Department of Labor’s website for revisions to prevailing wage rates. For information regarding current
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prevailing wage rates, please refer to the lllinois Department of Labor’s website. All contractors and
subcontractors rendering services under this contract must comply with all requirements of the Act and
Code, including but not limited to all wage requirements and notice and record keeping duties.

The contractor to whom the contract is awarded shall insert into each subcontract and into the project
specifications for each subcontract a written stipulation to the effect that not less than the prevailing rate
of wages shall be paid to all laborers, workers, and mechanics performing work under the contract.
Each subcontractor shall insert into each lower tiered subcontract and into the project specifications for
each lower tiered subcontract a stipulation to the effect that not less than the prevailing rate of wages
shall be paid to all laborers, workers, and mechanics performing work under the contract.

A list of prevailing wages for the counties in which work under this contract is to be performed is
included within this contract as an attachment.

AMENDMENTS TO PREVAILING WAGE LAW

Effective July 16, 2014, the Prevailing Wage Act has been amended. Below is a summary of
some of the important changes that may affect you:

e For each calendar month construction on a Tollway project occurs, a certified payroll
must be filed no later than the 15" of the following month.

o Payroll records must be kept for 5 years from the date of last payment on a contract or
subcontract.

¢ Any person who willfully files a false payroli is guilty of a Class A misdemeanor.

e Any person who willfully fails to create, keep, maintain, or produce records as or
when required by the Act is guilty of a Class A misdemeanor.

e Any contractor or subcontractor convicted or found guilty of the above is subject to
automatic and immediate debarment and prohibited from participating in any public
works project for 4 years with no right to a hearing.

The full text of the Prevailing Wage Act can be found here:

http://www.ilga.gov/legislation/ilcs/ilcs3.asp?ActiD=2405&ChapterlD=68

NON-COLLUSION AFFIDAVIT

Once the apparent low Bidder is determined, the apparent low Bidder must complete the Non-Collusion
Affidavit furnished with the Solicitation. In the event said Affidavit is found to be false in any respect,
the lllinois Tollway may, at its option, void this Contract without liability on the part of the lllinois Tollway
and in addition, the contractor and its surety or sureties shall be liable to the lllinois Tollway for any and
all damages of every nature and description sustained, directly or indirectly, by the lliinois Tollway as a
result of entering into Contracts based upon, among other things, the execution of such false affidavit.



9.

10.

11.

QUALIFICATIONS OF BIDDER

The lllinois Tollway follows the procurement rules set by the lllinois Department of Transportation
(IDOT) for the procurement of construction and professional services. The Bidder must demonstrate
experience and competence with project on similar or greater complexity, size, and cost by submitting
completed Standard Form AIA Document A305; or be pre-qualified by the Capital Development Board
(CDB): OR lllinois Department of Transportation (IDOT) and submit with the bid and the appropriate
“Certification of Eligibility: as issued by IDOT and either IDOT’s “Affidavit of Availability” or ISTHA's
“Current Contractual Obligation”. .

IDOT Contractor’s Financial Statements will be acceptable if not more than 18 months old.

lllinois Department of Human Rights Public Contracts Number: Bidder shall complete and return the
IDHR Public Contract Number form in Forms A, Part 2, or in the lllinois Procurement Gateway.

Each Bidder authorizes the lllinois Tollway to obtain and examine any and all financial data and
experience information heretofore submitted by the Bidder to any Federal, State or local unit of
government without further notice.

The lllinois Tollway will analyze the division of work to verify the weakest joint venture member is
capable of performing, and analyze the others to be able to complete the project if the weakest firm
defaults.

The individual partners of any joint venture must be jointly and severally liable for the obligations of the
joint venture under the contracts.

Only one person will be designated managing partner for the joint venture and will speak for all joint
venture partners and act as project manager.

Once the apparent low Bidder is determined, the apparent low Bidder shall submit the forms "Plant and
Equipment Questionnaire” and "Current Contractual Obligations”, to supplement the information
contained in the qualifications questionnaire required in the paragraph above.

The lllinois Procurement Code provides, in part, that no person or business shall bid, offer, make a
submission to a vendor portal, or enter into a contract under the Code if the person or business
assisted an employee of the State of lllinois, who, by the nature of his or her duties, has the authority to
participate personally and substantially in the decision to award a State contract, by reviewing, drafting,
directing, or preparing any invitation for bids, a request for proposal, or request for information or
provided similar assistance except as part of a publicly issued opportunity to review drafts of all or part
of these documents. See certifications section of the Contract for the required certifications prior to
entering into a contract with the State of lllinois

AUTHORITY TO TRANSACT BUSINESS UNDER AN ASSUMED NAME

If the apparent low Bidder is doing business under an assumed name, it shall be required to furnish,
once the apparent low Bidder is determined, a certificate of registration and authorization showing that
such individual or partnership is registered and authorized to conduct business in lllinois under such
assumed name in accordance with Assumed Business Name Act, 805 ILCS 405/1, as amended from
time to time.

SECRETARY OF STATE CERTIFICATE OF GOOD STANDING

A person, other than an individual acting as a sole proprietor, must be a duly constituted legal entity
and authorized to transact business or conduct affairs in lllinois prior to execution of the contract. 30
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12.

13.

14.

15.

16.

17.

ILCS 500/20-43. The Secretary of State Certification will be verified by the Tollway for the apparent low
Bidder.

TAX EXEMPTIONS

Any material which is to be incorporated in The Work and any equipment required therefore may be
consigned to the lllinois State Toll Highway Authority in care of the Contractor. If the shipping papers
show clearly that any such material or equipment is so consigned, the shipment may be exempt from
the tax on the transportation of property under the provisions of Section 4292, Title 26, U.S.C.A. (1954).
All transportation charges shall be paid by the Contractor.

The lllinois Tollway is currently exempted from the payment of lllinois Retailer's Occupational Tax, Use
Tax, Service Tax, Municipal Taxes and Federal Excise Tax.

The tax exempt number and form will become a part of the contract with the successful Bidder.

HAUL ROADS

Attention of the Contractor is directed to the probable use of public roads and streets (State, County
and Municipal) for hauling loads in excess of present permitted allowance. It is the responsibility of the
Contractor to make proper arrangements with officials having jurisdiction for any use of public roads
and streets beyond that permitted by present regulations.

ACKNOWLEDGMENT OF RECEIPT OF ADDENDA

The Bidder is required to acknowledge receipt of any Addenda issued to the Bidder by inserting the
Addendum number and the issuing date in the space provided in the Solicitation.

AUTHORITY POWER AND FUNDS

The lllinois Tollway has been created and derives its power and authority under and pursuant to "An
Act in relation to the construction, operation, regulation and maintenance of a system of toll highways,
and to create the lllinois State Toll Highway Authority, and to define its powers and duties, approved
August 7, 1967," (lllinois Compiled Statutes, 605 ILCS 10/1 to 605 ILCS 10/35, as amended from time
to time, hereinafter called the "Act").

No payment or other obligations under this Contract are or shall ever be construed to be obligations of
the State of lllinois.

PAYMENT OF TOLLS

The Contractor shall be required to pay the full amount of tolls, if any, incurred by it during the duration
of the contract. Said tolls will not be refunded by the lllinois Tollway. Furthermore, in the event that a
final determination is made by the Tollway that the Contractor has failed to pay any required tolls and
associated fines, the Tollway is authorized to take steps necessary to withhold the amounts of unpaid
tolls and fines from any payment due the Contractor by the Tollway and/or other State of lllinois office,
department, commission, board or agency.

INSURANCE

The Contractor shall not commence any work under the Contract until all the insurance as specified in
Article 107.27 of the Tollway Supplemental Specifications or any special provisions has been provided
and approved, and Notice to Proceed is issued to the Contractor.
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18.

19.

20.

21.

22.

23.

ILLINOIS HUMAN RIGHTS ACT

The Contractor is advised that the lilinois State Toll Highway Authority has heretofore by resolution
adopted all of the applicable requirements and provisions of the lllinois Fair Employment Practices Act,
now the lllinois Human Rights Act (lllinois Compiled Statutes, 775 ILCS 5/1 -101, et sequitur, as
amended from time to time) and all of the applicable rules and regulations promulgated thereunder, and
that all such applicable requirements, provisions and rules and regulations are deemed to be a part of
the Contract and to apply to the Contractor as if fully set out herein.

MULTI-PROJECT LABOR AGREEMENT

The Multi-Project Labor Agreement is not in effect for this contract.
RESERVED

COMPUTER GENERATED PAY ITEM PRICE PAGES FOR BIDS SUBMITTED IN HARD COPY
FORMAT

The schedule of prices for this contract is available for download in spreadsheet format on the Tollway's
Online Plan Room hosted by BHFX DIGITAL IMAGING at: www.illinoistollwaybidding.com.

The schedule of prices is published in spreadsheet format only once when the contract is advertised,
and is published as a tool to assist Bidders with preparation of their bid. Any revisions to the schedule
of prices, including addenda, are the responsibility of the Bidder and must be included in the bid. It is
the Bidder's responsibility to provide an accurate bid, which includes verification that the spreadsheet
version of the schedule of prices matches the final contract book P-Pages. When submitting a hard
copy bid, in the event of a discrepancy between the spreadsheet schedule of prices from the online
plan room, and the contract book P-Pages, the contract book P-Pages and Addenda control and take
precedence over the spreadsheet schedule of prices.

If you intend to submit a computer generated bid, it must be in a printed form similar to the contract P-
Pages and must be legible. See Page I-1, Item 4 for additional pay item pricing requirements.

PUBLISHED PROCUREMENT INFORMATION:

The State publishes procurement information, Including updates, on BidBuy (formerly the lllinois
Procurement Bulletin) (www.purchase.state.il.us), lllinois Public Higher Education Procurement Bulletin
(www.procure.stateuniv.state.il.us), llinois Department of Transportation Procurement Bulletin
(www.idot.illinois.gov/doing-business/procurements/index) or the lllinois Capital Development Board Bulletin
(http://www.illinois.gov/cdb/procurement/) (collectively and individually referred to as “Bulletin”). Procurement
information may not be available in any other form or location. Bidder is responsible for monitoring the
Bulletin. The State will not be held responsible if Bidder fails to receive the optional e-mail notices.

PROTEST REVIEW OFFICE

Vendors may submit a written protest to the Protest Review Office following the requirements of the IDOT
Standard Procurement Rules 44 ILL ADM 6.390 through 6.440. All protests shall be in writing and filed
with the CPO within 7 calendar days after the protester knows or should have known of the facts giving
rise to the protest. Protests filed after the 7 calendar day period will not be considered. In addition,
protests that raise issues of fraud, corruption or illegal acts affecting specifications, special provisions,
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24,

25.

26.

27.

28.

29.

30.

supplemental specifications and plans must be received by the CPO no later than 14 calendar days
before the date set for opening of bids. The Protest Review Office information is as follows:

Chief Procurement Office Email: eec.legalstaff@illinois.gov
Attn: Protest Review Office

401 S. Spring Street Facsimile: (217) 558-1399

Suite 515 Stratton Office Building llinois Relay: (800) 526-0844

Springfield, IL 62706

SUBSTANCE ABUSE PREVENTION PROGRAM (SAPP) PUBLIC ACT 95-0635

This Public Act requires that all contractors/subcontractors have a SAPP in place, with certain
requirements, before starting work. The requirements of this Public Act are material to the contract,
and the contractor shall require the same of all approved subcontractors.

STATE BOARD OF ELECTIONS REGISTRATION PUBLIC ACT 95-0971

State Board of Elections Registration: Vendor or Bidder may be prohibited from making political
contributions and be required to register with the State Board of Elections. For more information, see
State Board of Elections in Forms A, Part 5.

DEPARTMENT OF HUMAN RIGHTS (DHR) PUBLIC CONTRACT NUMBER

Any Bidder who bids on public contracts must register with the IDHR to be eligible to be awarded public
contracts. Any Bidder who registered previously but has a DHR number of 89999-00-0 or lower must
re-register to maintain eligibility. Any IDHR number of 90000-00-0 or higher is valid for five years from
the date of issue. The IDHR website link is below.

http://www2.illinois.gov/dhr/PublicContracts/Pages/IDHR Number.aspx

DISADVANTAGED BUSINESS PARTICIPATION

See Special Provision for Disadvantaged Business Participation

VOSB/SDVOSB PARTICIPATION

See Special Provision for VOSB/SDVOSB Participation

EQUAL EMPLOYMENT OPPORTUNITY

See Special Provision for Equal Employment Opportunity.

BID CREDIT INCENTIVE PROGRAMS

Tollway Bid Credit Incentive Programs allow contractors or subcontractors/fabricators to earn bid
credits to be used toward future Tollway construction bids. A Bidder can then apply its bid credits to a
maximum Bid Credit Cap assigned to each construction contract to lower their bid amount and increase
the chances of winning the contract as the low Bidder. Use of bid credits from the Bid Credit Incentive
Programs is applicable only to construction projects advertised by the Tollway for public bidding.

See Special Provision for Bid Credit Incentive Programs included in Volume 1.

Current Tollway Bid Credit Programs:



31.

32.

e CONSTRUCTIONWORKS PROGRAM

The ConstructionWorks (CW) Program offers contractors and subcontractors/fabricators a chance to
earn bid credits toward future Tollway construction bids when they hire workers from a pool of qualified
and eligible ConstructionWorks individuals including minorities, women, ex-offenders and exonerated
individuals, veterans and other traditionally underserved populations.

See the Operational Guide for ConstructionWorks Program at https://www.illinoistollway.com/doing-
business/diversity-development#BidCreditincentives

o EARNED CREDIT PROGRAM

The Earned Credit Program (ECP) offers contractors and subcontractors/fabricators a chance to earn
bid credits toward future Tollway construction bids when they hire workers from a pool of qualified and
eligible Workforce Innovation and Opportunity Act (WIOA) individuals including minorities, women, ex-
offenders and exonerated individuals, veterans and other traditionally underserved populations.

See the Operational Guide for Earned Credit Program at hitps://www.illinoistollway.com/doing-
business/construction-engineering#Earned%20Credit%20Program.

e PARTNERING FOR GROWTH - CONSTRUCTION for DISADVANTAGED BUSINESS
ENTERPRISE OR VETERAN-OWNED SMALL BUSINESS BID CREDIT INCENTIVE PROGRAM

A firm performing as a mentor in an approved Partnering for Growth (P4G) — Construction relationship,
providing assistance to and training of a DBE or Veteran firm can earn Bid Credits that may be used
toward future Tollway construction bids.

See the Operational Guide for Partnering For Growth - Construction For Disadvantaged
Business Enterprise Bid Credit Incentive Program and the Operational Guide For Partnering For
Growth — Construction For Veteran-owned Small Business Bid Credit Incentive Program at
https://www.illinoistollway.com/doing-business/diversity-development/programs#Mentor

REPORTING OF COMMUNICATIONS WITH VENDORS

Please note that written or oral communications received by the Tollway that imparts or requests
material information or makes a material argument regarding potential action concerning this
procurement may require reporting to the Procurement Policy Board as required by the Procurement
Code. When an oral communication is made by a person required to register under the Lobbyist
Registration Act (25 ILCS 170) and received by a State employee, all individuals who initiate or
participate in the communication shall submit a written report to that State employee memorializing the
communication and for reporting to the Procurement Policy Board. This provision is not intended to
prohibit communications with State employees regarding procurement matter, but rather only requires
reporting of those communications when they occur.

INITIAL CONTACT INFORMATION

The Initial Contact Person named on Page A-1 shall be familiar with assembling or obtaining the
duly executed documents constituting the contract between the lllinois Tollway and the contractor.
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33.

34.

35.

36.

37.

WEB-BASED PROJECT MANAGEMENT

The lllinois Tollway will manage this project using the Tollway's web-based project management
system. The primary goal of using the web-based project management system is to create a complete
project record and serve as a project archive.

Once the apparent low Bidder is determined, all project correspondence occurring with the apparent
low Bidder will be addressed to the Initial Contact person via e-mail from Contract Services and via the
web-based project management system. Initial correspondence is expected to consist of requests for
information and responses related to DBE and subcontractor related items.

SUBCONTRACTOR DISCLOSURE

The Bidder must identify, to the extent the information is known, the names, addresses and type of
work for all sub-contractors that will be utilized in the performance of this Contract together with the
anticipated contract value each sub-contractor is expected to receive pursuant to this Contract. The
State may request updated information at any time. For purposes of this section, sub-contractor means
a person or entity that enters into a contractual agreement with a person or entity who has a contract
with the lllinois Tollway pursuant to which the person or entity provides some or all of the goods,
services, real property, remuneration, or other monetary forms of consideration that are the subject of
the primary lllinois Tollway contract. A person or entity is not a sub-contractor if that person only
provides goods or supplies that are incidental to the performance of a contract by a person who holds
the contract with the lllinois Tollway. In no event shall a sub-contractor be allowed to start work prior to
approval by the Tollway.

PROCUREMENT COMPLIANCE MONITORS

Under Public Acts 96-0795, 96-0920 and 97-0895, Agency Procurement Compliance Monitors may
review contract documents and any files or records related to procurements, and will report to the Chief
Procurement Officer on procurement issues that may require action, and to further report on corrective
action not taken by state personnel. Additionally, the Procurement Compliance Monitors may monitor
the procurement process for appropriate actions and transparency.

PUBLICITY

Contractor shall not, in any advertisement, including but not limited to Contractor’'s website or any other
type of solicitation for business, state, indicate or otherwise imply that it has been endorsed by or is
currently or has previously been under contract with the lllinois Tollway nor shall the lllinois Tollway's
name be used in any such advertisement or solicitation without the prior written approval of the lllinois
Tollway.

RESPONSIBLE BIDDER AFFIDAVIT

Public Act 97-0369 amended the lllinois Procurement Code to require a “responsible Bidder” to submit
a signed affidavit stating that the Bidder shall maintain an lllinois office as the primary place of
employment for persons employed in the construction authorized by the contract. Therefore, in
accordance with the Act the lllinois Tollway will request the “Responsible Bidder Affidavit” from the
apparent low Bidder, once the apparent low Bidder has been determined.
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38.

39.

REPORT OF A CHANGE IN CIRCUMSTANCES

The Contractor agrees to report to the Tollway as soon as practically possible, but no later than 21 days
following any change in facts or circumstances that might impact the Contractor’s ability to satisfy its
legal or contractual responsibilities and obligations under this contract. Required reports include, but
are not limited to changes in the Contractor’s Certification/Disclosure Forms, the Contractor’s IDOT pre-
qualification status, or certification or licensing required for this project. Additionally, the Contractor
agrees to report to the Tollway within the above timeframe any arrests, indictments, convictions or other
matters involving the Contractor, or any of its principals, that might occur while this contract is in effect.
The reporting requirement does not apply to common offenses, including but not limited to minori/traffic
offenses.

Further, the Contractor agrees to incorporate substantially similar reporting requirements into the terms
of any and all subcontractors relating to work performed under this agreement. The Contractor agrees
to forward or relay to the Tollway any reports received from subcontractors pursuant to this paragraph
within 21 days.

Finally, the Contractor acknowledges and agrees that the failure of the Contractor to comply with this
reporting requirement shall constitute a material breach of contract which may result in this contract
being declared void.

RECORD RETENTION AND AUDIT

The CONTRACTOR shall maintain in the State of lllinois, for a minimum of five years from the latter of
the date of completion of the CONTRACT or the date of final payment under the CONTRACT,
adequate books, records, and supporting documents from an accounting system maintained in
accordance with generally accepted accounting principles to verify the amounts, recipients, uses and
methods of all disbursements of funds passing in conjunction with the CONTRACT. The five year
record maintenance period shall be extended for the duration of any audit in progress at the time of that
period’s expiration. The CONTRACTOR shall at its own expense make such records available in a
timely manner for inspection and audit (including copies and extracts of records) as required by the
Auditor General and other State Auditors, Chief Procurement Officer, the lllinois Department of
Transportation, and the TOLLWAY’s Inspector General, Internal Audit or other TOLLWAY agents at all
reasonable times and without prior notice.

The obligations of this Section shall be explicitly included in any subcontracts or agreements formed
between the CONTRACTOR and any subcontractors or suppliers of goods and services to the extent
that those subcontracts or agreements relate to fulfillment of the CONTRACTOR'’s obligations to the
TOLLWAY. Such subcontractor shall be required to comply with the terms and conditions of this
Section and the TOLLWAY shall be entitled to enforce a breach of that contract.

Any audit adjustment will be submitted on a final invoice for any underpayment or overpayment to the
CONTRACTOR or its subcontractors. The CONTRACTOR shall promptly reimburse the TOLLWAY for
any overpayment, or the TOLLWAY at its option may deduct any overpayment from any funds due the
CONTRACTOR, whether those funds are due under this contract or other contracts to which the
CONTRACTOR is a party either directly with the TOLLWAY or as a subcontractor. In the event the
CONTRACTOR fails or refuses to reimburse the TOLLWAY for an overpayment, the CONTRACTOR
shall be responsible for all costs, including attorney fees, incurred by the TOLLWAY to collect such
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40.

41.

42.

overpayment.

Failure to maintain or make available the books, records, and supporting documents required by this
Section shall establish a presumption in favor of the TOLLWAY for recovery of any funds paid by the
TOLLWAY under the contract for which adequate books, records and supporting documentation are not
available to support their purported disbursement.

The CONTRACTOR shall reimburse the TOLLWAY for the total costs of an audit that identifies
significant findings that would benefit the TOLLWAY, including but not limited to reasonable attorney’s
fees and other expenses. Significant findings for the purposes of this provision shall be identified as an
amount in excess of $50,000 in aggregate of the audit report or findings of material performance or
compliance deficiencies.

If the CONTRACTOR fails to comply with these requirements, the CONTRACTOR may be disqualified
or suspended from bidding on or working on future contracts.

INSPECTOR GENERAL

The Vendor/Contractor hereby acknowledges that pursuant to Section 8.5 of the Toll Highway Act (605
ILCS 10/8.5) the Inspector General of the lllinois State Toll Highway Authority has the authority to
conduct investigations into certain matters including but not limited to allegations of fraud, waste and
abuse, and to conduct reviews. The Vendor/Contractor shall fully cooperate in any OIG investigation or
review. Cooperation includes providing access to all information and documentation related to the
goods/services described in this Agreement, and disclosing and making available all personnel involved
or connected with these goods/services or having knowledge of these goods/services. All subcontracts
must inform Subcontractors of this provision and their duty to comply.

ACCEPTANCE OF SCANNED SIGNATURES

Unless otherwise specified, the parties agree that bids, contracts, certifications and disclosures, and
other contract related documents to be entered into in connection with the resulting contract will be
considered signed when the signature of a party is delivered by scanned image (e.g. .pdf or .tiff file
extension name) as an attachment to electronic mail (email). Such scanned signature will be treated in
all respects as having the same effect as an original wet ink signature.

EXPATRIATED ENTITIES

Except in limited circumstances, no business or member of a unitary business group, as defined in the
lllinois Income Tax Act, shall submit a bid for or enter into a contract with a State agency if that
business or any member of the unitary business group is an expatriated entity.
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PART lI: Bid Requirements

Bid

Bid Listing All Addenda

Bid Bond

Forms A or Forms B Disclosures

Disadvantaged Business Enterprise DBE 2026 and

DBE 2023 (if required)
(Additional details including form DBE 2025(s)
will be requested from the apparent low Bidder.)

Veteran Small Business Participation VOSB 2026 and

VOSB 2023 (if required)
(Additional details including form VOSB 2025(s)
will be requested from the apparent low Bidder.)

Equal Employment Opportunity Program

Bid Credit Program, if applicable

I.D.O.T. Certificate of Eligibility (if required)

Affidavit

Responsible Bidder Affidavit

Bidder Preferences

Bidder List of Individual Contacts

Plant and Equipment Questionnaire

lllinois Tollway Standard Terms and Conditions

Secretary of State Certificate of Good Standing
State Board of Elections

lllinois Department of Human Rights

Return with Bid

Return with Bid

Return with Bid

Return with Bid

Return with Bid

Return with Bid

Return with Bid

Return with Bid

Return with Bid

Return with Bid

Will be Requested from the Apparent Low Bidder

Return with Bid

Return with Bid

Will be Requested from the Apparent Low Bidder

Return with Bid

Will be Verified by the Tollway
Will be verified by the Tollway

Will be verified by the Tollway
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THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
BID
CONTRACT NO. RR-18-4446

Bids will be received by The lllinois State Toll Highway Authority at its offices, 2700 Ogden
Avenue, Downers Grove, lllinois, 60515 until 10:30:00 a.m., local time, March 5, 2019 and
immediately thereafter publicly opened and read aloud.

TO THE CHAIRMAN OF THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY:

The undersigned hereby proposes to perform: Construction of maintenance facility building,
truck wash, salt bam and fueling facility, grading, pavement construction, site work, erosion
control measures, landscaping, drainage improvements, installation of permanent pavement
markings, and lighting improvements.

The services will be performed within the: Reagan Memorial Tollway (1-88) near Plaza 61, mile
marker 117.8, 150 Mettel Road, Aurora, Kane County, lilinois.

The undersigned declares that the Advertisement for Sealed Bids, Instructions to Bidders, this
Bid Form, IDOT Standard Specifications, Toliway Supplemental Specifications, Special
Provisions, Plans, Addenda to the foregoing (if any), fom of Agreement, forms of Contract
Bonds, and other exhibits (if any), on file at the office of The lllinois State Toll Highway
Authority have been carefully examined, and that the undersigned has inspected in detail the
site of the proposed Work, and familiarized itseif with all of the conditions affecting the
Contract, and that has satisfied itself as to The Work to be done and the conditions under
which it must be carried out, and understands that in submitting this Bid waives all rights to
plead any misunderstanding regarding the same.

The undersigned hereby tenders this Bid to construct and complete said Work in accordance
with the Plans, IDOT Standard Specifications, Tollway Supplemental Specifications (if any),
and the accompanying Special Provisions now on file in the office of The lllinois State Toll
Highway Authority, and the following addenda issued thereto:

Addendum No. 1 Date January 289, 2019
Addendum No. 2 Date February 7,2019
Addendum No. 3 Date _February 19,2019
Addendum No. 4 Date February 22,2019
Addendum No. 5 Date February 26, 2019

The undersigned further agrees to fumish all necessary transportation, machinery, equipment,
tools, labor and other means of construction; and to do all the work and to furnish all of the
materials specified in the Contract in the manner and at the times prescribed under the
supervision and direction of the Authority or its authorized representatives, for the lump sums
and unit prices quoted in the following Schedule of Prices:

llinois State Toll Highway Authority P-1R February 22, 2019
RR-18-4445
Addendum No. 4



Accompanying this Bid is a Bid Guaranty:

(a) Evidence by a bank draft, cashier's check or certified check on ___,
Bank, for $ , payable to The lllinois State Toll Highway Authority, or
(b) A Bid Bond in favor of the Authority for $ 5% of amount bid , with a corporate surety
authorized to do business in the State of lllinois.

In the event that this Bid shall be accepted by The lllinois State Toll Highway Authority, and the
undersigned should fail to execute a Contract with and furnish the security required by the
Authority, as set forth in the Standard Specifications, within ten (10) days after receipt of notice of
the acceptance of the Bid, such draft or check shall become the property of the Authority, or if a
Bid Bond has been submitted, the principal amount of said Bid Bond shall become immediately
due and payable to the Authority; otherwise the Bid Guaranty will be returned to the Bidder upon
written request, as soon as the Contract and Contract Bonds have been executed. If a bid
guaranty is secured by a check, the check will be returned to the Bidder.

Pursuant to the provisions of the Prevailing Wage Act, 820 ILCS 130, the undersigned, as part of
its Bid for the construction of The lllinois State Toll Highway Contract RR-18-4445, hereby
stipulates that, if awarded a Contract on said Bid, it will pay the laborers, mechanics and other
workers who are employed in the performance of such work hourly wages not less than the
minimum hourly wages stated in the instructions to Bidders; and that its computations in arriving at
said Bid are based on hourly wages not less than those stated in the instructions to Bidders; and
that if a Contract be entered into under said Bid, the minimum hourly wage rates stated in the
instructions to Bidders shall become and be a part of said Contract as provided by law.

It is understood that the quantities of work and material shown herein in the Schedule of Prices of
the Bid are approximate only, and are subject to increase or decrease as provided in the Standard
Specifications. Such increase or decrease shall in no manner affect the validity of the Contract.

On the acceptance of this Bid for said work, the undersigned will furnish and deliver the
Performance and Payment Bonds, in the forms required and furnished by the Authority and
included in the Contract Documents, with a corporate surety acceptable to the Authority and
authorized to do business in the State of lllinois, conditioned as stated in said bonds.

The undersigned has also properly executed or caused to be executed by an officer thereof, if a
corporation, the non-collusion affidavit filed with this Bid.

Unless otherwise specified, a current lllinois Department of Transportation "Certificate of Eligibility"
shall be included with this bid, or shall be submitted within twenty-four (24) hours after the bid
opening. Failure to meet this requirement shall be grounds for rejection of the bid, per
Article 102.13 of the Tollway Supplemental Specifications.



The undersigned is aware that, completely filled out forms of the Authority entitled "Plant and Equipment
Questionnaire" and "Current Contractual Obligations," will be requested from the apparent low Bidder once
the apparent low Bidder is determined as required by the Tollway Supplemental Specifications.

It is agreed that time is of the essence of this Contract and that | (we) will, in the event of my (our) failure to
complete the Contract within the time limit named above, pay to The lllinois State Toll Highway Authority
liquidated damages in the amount stated in the Special Provision, based on the price(s) shown in the
Schedule of Prices of the Bid.

The undersigned is (check one)

anindividual []

a Partnership []

a Corporation /] under the laws of the State of ||lingis
1245 W. Washington Bivd.

having principal office at _Chicago, IL 60607 and has furnished to the Authority the

necessary evidence of authority to transact business in the State of lllinois, in accordance with Paragraph 10

of the Instructions to Bidders.

Signed and sealed this 26th day ofFebruary, 2019 by its President , thereunto duly
authorize

AP AANPPPARAAIA G %

"OFFICIAL SEA..’ (SEAL)
MAURA C. BUECHNER

NOTARY PUBLIC, STATE OF ILLINCIS | (SEAL)
M Commissign Expires 04/2%

Affix Corporate Seal BY:
or Power of Attorney Where Applicabl

Information below to be typed or printed where applicable.
INDIVIDUAL:

Name Address
PARTNERSHIP - NAME AND ADDRESS OF GENERAL PARTNERS:

Name Address

Name Address

Address

1245 W. Washington Blvd. Chicago, IL 60607
Address

1245 W. Washington Blvd. Chicago, IL 60607
Address

1245 W. Washington Blvd. Chicago, IL 60607
Address

1245 W. Washington Blvd. Chicago, IL 60607
Address

P-3



Bid Notes

Each bid solicitation will have a contract-specific Bid Credit cap on the amount of Bid
Credit that can be applied to the contract. This particular solicitation has a Bid Credit cap
of $375,000.00. Any Bid Credits applied above and beyond the Bid Credit cap will not be
considered.
A. Core Work shall be the sum of the unit prices supplied by the Bidder multiplied by
the pay item quantity.
B. Unit prices for and Contingency Work will be supplied by the lllinois Tollway with the
sum total of this work completed by the lllinois Tollway and included in the P-pages.
C. Base Bid will be calculated as: Total Amount of Core Work + Total Amount of

Contingency Work

D. Bid Credit is to include the total amount of Bid Credits applied to the bid

E. Award Criteria will be calculated by the lllinois Tollway and will be calculated as
follows: Base Bid minus Bid Credit.

All Bid Credit Certificates used to arrive at the bid credit included on Bid Credit Line must
be included in the original bid package. All Bid Credit Certificates applied to a successful
bid will become null and void at the time the Bidder's award criteria figure is deemed the
lowest most responsible and responsive bid and the bid is awarded by the lllinois
Tollway’s Board of Directors, at which time the Bid Credit Certificate shall not be available

for inclusion in any other bid.

All blank spaces for bid prices must be filled in with the unit price, or lump sum price, and
the total price for each and every item (which prices must be more than $0.00). Bids
which do not contain a price for every item listed in the Schedule of Prices for the Contract
being bid, will not be considered, unless alternate bids are requested.

The Contractor shall complete all work under this Agreement for the performance of
Contract No. RR-18-4445 as specified in S.P. 103.1

llinois State Toll Highway Authority
Contract RR-18-4445 P-4R February 26, 2019
Addendum No. 5



THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY

CONTRACT RR-18-4445
M-8 MAINTENANCE FACILITY AND SITE IMPROVEMENTS

REAGAN MEMORIAL TOLLWAY (I-88) M.P. 117.8

SCHEDULE OF PRICES

PAY ITEM UNIT PRICE AMOUNT
SP. o, DESIGNATION UNIT QUANTITY DOLLAR POLLAR
| US671020 {MOBILIZATION, TOLLWAY (MODIFIED L SUM 1 ‘ 77
020 |MOB 0 ( ) V"gg'o .00
JT130110 |SITE & BUILDING CONSTRUCTION L SUM 1 m ’ \1q 1. 00
TOTAL AMOUNT OF CORE WORK g1} 4y.00 -4
, DO UYL
+ | JT154024 |ALLOWANCE FOR PLANTING AND SEEDING UNIT 30,000 1.00] $ 30,000.00
CONTRACT ALLOWANCE FOR UNSUITABLE, NON-
+ | JT154044 |SPECIAL OR HAZARDOUS WASTE REMOVAL AND UNIT 10,000 100 8 10,000.00
DISPOSAL
) CONTRACT ALLOWANCE FOR BRINE MAKER
JT154065 |, STALLATION AND DISTRIBUTION FACILITY UNIT §00.000 100) § 500,000.00
. CONTRACT ALLOWANCE FOR CONSTRCTIONWORKS
amisa067 SONTRACTAC UNIT 100,000 100 $ 100,000.00
+ | JT154118 |ALLOWANCE FOR UNFORESEEN CONDITIONS UNIT 400,000 100 s 400,000.00
+ | JT154127 |ALLOWANCE FOR UTILITY SERVICE CONNECTION UNIT 1,250,000 100 $ 1,250,000.00
CONSTRUCTIONWORKS APPRENTICES WAGE RATE
999ADJas [SONSTRY OCCUR 15.00
DAMAGES TO ILLINOIS TOLLWAY'S OPERATIONAL
999NEG22 |Ep | ITIES PER S.P. 115.5 - 1-88 OCCUR (8000.00)
DAMAGES TO ILLINOIS TOLLWAY'S OPERATIONAL
999NEG30 |- pCILITIES PER S.P. 115.5 - ALL ROADWAYS OFF-PEAK OCCUR (2:000.00)
DAMAGE TO ELECTRICAL FACILITIES PER TOLLWAY
999NEG31 (2000 PS0EC. 107 30 () INC/DAY (1,000.00)
LIQUIDATED DAMAGES FOR DELAY IN SUBMITTAL OF
999NEG32 |PROGRESS SCHEDULE PER TOLLWAY SUPPL. SPEC. DAY (300.00)
108.02 (¢)
99ONEGA4 %C;Lill?ATED DAMAGES FOR NON-COMPLETION PERSP.| o, 01y (5.900.00)
S9ONEGA5 %(gLilgATED DAMAGES FOR NON-COMPLETION PERSP.| o 010 (5900.00)
S9ONEGAS %(ZT%ATED DAMAGES FOR NON-COMPLETION PERSP.| .\ 0o (5900.00)
9ONEGAT :IO('.;L:IBATED DAMAGES FOR NON-COMPLETION PER SP.| .\ 0o (2000.00)
99ONEGAS ::)C;L:llgATED DAMAGES FOR NON-COMPLETION PER SP.| o 010 (5900.00)
999NEG49 |DAMAGE TO FIBER OPTIC UTILITIES PER S.P. 115.3 OCCUR (10,000.00)
NON-COMPLIANCE WITH CONTRACTOR QUALITY
999NEGS3 |52 0GRAM SPECIAL PROVISION OCCUR (1.000.00)
DAMAGE TO TOLLWAY MULTI-MODE CABLE, DMS SIGNS,
999NEGS4 |CAMERAS. TELECOMMUNICATION, CABLE, ELECTRICAL, |  OCCUR (1,000.00)
WATER AND SEWER PER S.P. 115.4

Contract RR-18-4445

January 10, 2019



THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY

CONTRACT RR-18-4445

M-8 MAINTENANCE FACILITY AND SITE IMPROVEMENTS
REAGAN MEMORIAL TOLLWAY (1-88) M.P. 117.8

SCHEDULE OF PRICES

PAY ITEM UNIT PRICE AMOUNT
S.P. NO. DESIGNATION UNIT QUANTITY DOLLAR DOLLAR
TOTAL AMOUNT OF CONTINGENCY WORK $2,290,000.00

TOTAL AMOUNT OF CORE WORK + TOTAL AMOUNT OF CONTINGENCY WORK = TOTAL AMOUNT OF BASE Blda\ X 235D, Uu?d

3

BID CREDIT

O

AWARD CRITERIAF b] , Bgo , qq

S.P. COLUMN LEGEND
INDICATES SPECIAL PROVISION

Contract RR-18-4445

P-6

OPENED Aatf_,zm ﬁ_

BOND OR

CHECK ENCLOSED: YES_ANO __.

&

January 10, 2019
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FINANCIAL DISCLOSURES AND CERTIFICATIONS

. ALERT:
YOUR BID WILL BE DEEMED NON-RESPONSIVE and will be REJECTED

if Financial Disclosures / Certifications are not submitted with your bid!

All vendors responding to an lllinois Tollway solicitation must comply with lllinois Procurement
Code 30 ILCS 500 -- specifically section 50-35 Financial Disclosures and Potential Conflicts of
Interest. The lllinois Procurement Gateway (IPG) is a web based system that serves as the
primary location for entering, organizing, and reviewing vendor information. The IPG allows
prospective vendors to provide disclosures, registrations, and other documentation needed to
do business with a State agency or university in advance of any particular procurement. It is
highly recommended that vendors register on the lllinois Procurement Gateway at

https://ipg/vendorreg.com

The submittal shail contain either FORMS A or FORMS B. Bids submitted without FORMS A or
FORMS B shall be deemed non-responsive.

FORMS A section contains eight forms and shall be returned by Bidders that are not registered
in the lllinois Procurement Gateway (IPG).

FORMS B contains three forms and shall be returned by Bidders that have a current, approved
IPG registration.

Forms A Section

Complete this section if you are not using an Illinois Procurement Gateway (IPG)
Registration.

https.//www.illinoistollway.com/doing-business/construction-engineering/forms

Business and Directory Information

lllinois Department of Human Rights Public Contracts Number
Authorized to Do Business in lllinois

Standard Certifications

State Board of Elections

Disclosure of Business Operations in Iran

Financial Disclosures and Conflicts of Interest

Taxpayer Identification Number

Signature

CONOORWN=

Forms B Section

Complete this section only if you are using a current,
approved IPG Registration.

httos://vww.illinoistollway.com/doing-business/construction-enqgineering/forms

Certification of lllinois Procurement Gateway Registration #
Certification Timely to this Solicitation

Disclosures of Lobbyist or Agent

Disclosure of Current and Pending Contracts

Signature

U o

The lllinois Procurement Code requires the Toliway to collect financial disclosures from any
known subcontractor with anticipated participation in excess of $50,000.00 at the time of the
bid. Subcontractor disclosures will be requested from the successful Bidder for any

(Rev. 5/23/16) N-1



subcontractor identified in the bid immediately after the Bidder is determined to be the lowest
responsive / responsible Bidder.

REMINDER TO VENDORS SUBMITTING FORMS B

Vendors intending to fulfill certification and disclosure requirements by supplying the State with
their lllinois Procurement Gateway registration number, expiration date, and “FORMS B”
documents must read this clarification document in its entirety.

VENDORS UTILIZING “FORMS B” MUST BE REGISTERED SPECIFICALLY WITH THE
ILLINOIS PROCUREMENT GATEWAY TO BE DEEMED RESPONSIVE TO THIS
SOLICITATION.

In order to verify that you are registered with the lllinois Procurement Gateway (IPG), please
click on “Registered Vendor Directory” on the IPG homepage (https:/ipg.vendorreg.com).
Search for your Business Name. If your company does not appear in the search results, then
you are not registered in the IPG.

To use FORMS B, vendors must be listed in the “Registered Vendor Directory” as described
above, and provide a valid registration number with expiration date from the lllinois Procurement
Gateway. Please note that it is possible for vendors who have registered with another
government entity (such as the City of Chicago’s Compliance and Certification portal) using the
same portal software, to have a registration number and expiration date for a different (non-
State of lllinois) application process. Registration information from other government entities will
not be accepted.

If the “Registered Vendor Directory” does not list your company, then you must utilize the
“FORMS A” option to meet the certification and disclosure requirements of this solicitation.

Every bid submitted to and contract executed by the State, and every subcontract subject to
Section 20-120 of the Procurement Code shall contain a certification by the Bidder, contractor,
or sub-contractor under the Section, and acknowledge that the Chief Procurement Officer may
declare the related contract void if any of the certifications are false.

(Rev. 5/23/16) N-2




RESPONSIBLE BIDDER AFFIDAVIT
in accordance with

PUBLIC ACT 97-0369

CONTRACT NO: RR-18-4445

(Enter Tollway Contract Number)
SUBMITTING BIDDER: '‘Neil ¢

(Enter Name of Firm)
ADDRESS: 1245 West Washington Bivd

~Chicago. 11 60607
STATE OF ILLINOIS )

) SS

COUNTY OF _Cook )

The Affiant, John A, Russell , being first duly sworn, upon oath
deposes and says:

I. That the Affiant is President of W.E. O'Neil Construction who is
the Bidder on the above referenced contract by the Illinois State Toll Ilighway Authority, hercinafter
“Owncr” for the contract known as RR-18-4445 (enter Tollway contract number), between the
Bidder and the Owner;

2. The Affiant hercby states that the Bidder will maintain an [llinois office as the primary place of
employment for persons employed in the construction authorized by said contract if contract is so
awardcd.

I am duly authorized to make this Affidavit. 1 know and understand the contents of this
Affidavit, and all statements herein are truc and corr

SIGNATURE OF AFFIANT

SUBSCRIBED AND SWORN BEFORE ME THIS gth DAY OF March »20_19 .

"OFFICIAL SEAL"

MAURA C. DUNLEAVY
NOTARY PUBLIC, STATE OF ILLINOIS
02/14/2023

NOTARY PUBLIC

(Rev. 01/21/15) PA -1



ILLINOIS STATE TOLL HIGHWAY AUTHORITY
PREFERENCES

The lllinois Procurement Code provides various preferences to promote business
opportunities in lllinois.

Does Bidder make any claims for preferences? If so, please mark the applicable
preference(s) and include the list of items that qualify for the preference at the end of this
section and a description of why the preference applies. The State reserves the right to
determine whether the preference indicated applies to Bidder.

Resident Bidder (30 ILCS 500/45-10)

Recycled Materials (30 ILCS 500/45-20)

Recycled Paper (30 ILCS 500/45-25)

] Environmentally Preferable Supplies (30 ILCS 500/45-26)

[] inois Correctional Industries (30 ILCS 500/45-30)

] Sheltered Workshops for the Severely Handicapped (30 ILCS 500/45-35)

[ Gas Mileage (30 ILCS 500/45-40)

Small Businesses (30 ILCS 500/45-45)

[ nllinois Agricultural Products (30 ILCS 500/45-50)

[ ] Corn-Based Plastics (30 ILCS 500/45-55)

[] Disabled Veterans (30 ILCS 500/45-57)

] Venhicles Powered by Agricultural Commodity-Based Fuel (30 ILCS 500/45-60)

[] Public Purchases in Other State (30 ILCS 520)

[] inois Mined Coal Act (30 ILCS 555)

Steel Products Procurement (30 ILCS 565)

[] Veteran’s Preference (330 ILCS 55)

[X] Procurement of Domestic Products (30 ILCS 517)

[] Bio-based Products (30 ILCS 500/45-75)

Items that Qualify and Explanation:

N/A
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-

Herb Dawson

Vendor Name:

W.E O'Neil Construction

Date:
March 1, 2019
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CONTRACT NO. RR-18-4445

LIST OF INDIVIDUAL CONTACTS

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY

The Bidder is hereby requested to list those individuals to be contacted for information regarding

the analysis of the various portions of the Bid.

ITEM

INDIVIDUAL

TELEPHONE NO.

E-MAIL

Schedule of Prices

Bruce Thomas

773-755-1611

bthomas@weoneil.com

Bid Guaranty

Bruce Thomas

773-755-1611

bthomas@weoneil.com

DBE 2026

Bruce Thomas

773-755-1611

bthomas@weoneil.com

EEO Program

Bruce Thomas

773-755-1611

bthomas@weoneil.com

VOSB 2026

Bruce Thomas

773-755-1611

bthomas@weoneil.con

Financial
Disclosures
Forms A or Forms B

Bruce Thomas

773-755-1611

bthomas@weoneil.com

IDOT Certificate of
Eligibility

Bruce Thomas

773-755-1611

bthomas@weoneil.com

Non-Collusion
Affidavit — Page R-4

Bruce Thomas

773-755-1611

bthomas@weoneil.com
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THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
CONTRACT NO. RR-18-4445

AFFIDAVIT
State of Itlinois )
) SS
County of Cook )

The undersigned, being first duly sworn, on his/her oath deposes and says:
That his/her name is John a. Russell , and he/she resides at

,_

and his/her office is at 1245 W. Washington Blvd. Chicago, IL 60607 , That he/she makes, and is authorized to

make
this affidavit on behalf of W.E. O'Neil Construction ,a
(Name of Corporation, Partnership, etc.)
Corporation , formed under the laws of lllinois
(Sole proprietorship, corporation, partnership, etc.) (Name of State)
of which he/she is President

(Sole owner, partner, president, etc.)

That this Bid (of which this Affidavit is a part) for the construction of a portion of The lllinois State
Toll Highway System, described in Contract No. RR-18-4445 is submitted in good faith and not as
a speculation or to be assigned or relinquished and will be executed and fulfilled by said Bidder,
according to its terms, if accepted, and according to the Plans and Specifications for said
construction, that this Bid is made without reference to any other Bid, that this Bidder has not
offered to or received from any person, firm, board, commission, trustee or corporation any sum of
money or consideration for the making of said Bid; that no inducement of any form or character
other than that which appears upon the face of the Bid will be suggested, offered, paid or delivered
to any person whatsoever to influence the acceptance of the said Bid or awarding of the Contract,
nor has this Bidder any agreement or understanding of any kind whatsoever, with any person
whomsoever to pay, deliver to, or share with any other person in any way or manner, any of the
proceeds of the Contract sought by this Bid; that said Bidder has not directly or indirectly made any
arrangements, contract, or understanding with any other Bidder or Bidders concerning the amount
of said Bid, nor has such Bidder in any way colluded, conspired, connived, or agreed in any
manner or form, with any person whomsoever to influence any Bid for said Contract, directly or
indirectly.

(Affiant)

Sworn to before me and subscri day of ___February, 2019

§ "OFFICIAL SEAL"™
{ MAURA C. BUECHNER
4
4

A

NOTARY PUBLIC, STATE OF ILLINOIS
My Commission Expires 04/28/2019

My Commission Expires.___April 28, 2019

c)
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CONTRACT NO. RR-18-4445

PLANT AND EQUIPMENT QUESTIONNAIRE

The Signatory of this questionnaire guarantees the truth and accuracy of all statements and of
all answers to interrogatories hereinafter made.

1. KEY PERSONNEL

Identify the personnel whom, if the contract is awarded to you, will manage and supervise the
work. List the General Manager or Superintendent through Shift Foreman.

Herb Dawason

Project Executive

administration

(USE BLACK INK ONLY)
NAME TITLE OR FUNCTION ON THIS | YEARS YEARS OF
POSITION IN PROJECT WITH EXPERIENCE IN
THE FIRM THE SUPERVISING
FIRM THIS TYPE OF
WORK
Projact 33

25

Marty Kearney'

Project Manager

Cost unlg‘mn!, CONtract
awards, project
iniatxatian

14

Randy Johnaon

Project
Superintendent

Supervision of all site
operations

20

18

Omar Abuxir

Project Engineer

Submittal, cocoxrdination

1
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CONTRACT NO. RR-18-4445

PLANT AND EQUIPMENT QUESTIONNAIRE

2) The information furnished in these equipment lists 2a, 2b and 2c¢ will be used to
evaluate the Bidders' understanding of this project as well as the Bidder's capacity to
carry out the project.

2a) EQUIPMENT OWNED

List the equipment which you now own that will be utilized on this contract, if awarded to

you.,
QUANTITY | UNIT DESCRIPTION, MANUFACTURER | YEAROF | YOURILD.
SIZE, CAPACITY, MFR. NO. OR
ETC. CODE
| EA SEM) TRVEK MA ex, 201 Trooe 9
! EA PatEsrn TRVUE Foep 2908 T B9
| £A | Fiargep TRwer Fore Fyse (2016 |Tr ooz
! B | FATReD TeAnen 492 |TT 36
= EA OTPRAWE UnTENERS, 2011 5C27 $e28
| EA | qRip STEER. LR BorcAT 1250 | 201y TR &8
I EA AR, tempRBRSOR, 1R Zo1) AC 33
2. EA | SMau Genassor s HenoA 2013 GE?3 bEYy
’ EA LdxnE GewenAToR, WackrEr Zejo GE 59
] Ed Vbsny PONT IR 2oy LPo7
] €A TRASH PuMP HewvaA 2010 Pe 2
l £A TV™L_Sranen S oxkiA 2012 | syoorz
} EA BRrows BeArd | Aepow MacreR | 2011 Te o)
] EA WPy MARINE CANON] 2016 | PPy
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CONTRACT NO. RR-18-4445

PLANT AND EQUIPMENT QUESTIONNAIRE

2b) EQUIPMENT TO BE LEASED OR RENTED

List the equipment which you intend to rent or lease for this contract if awarded to you.

QUANTITY | UNIT DESCRIPTION, MANUFACTURER YEAR | PROPOSED
SIZE, CAPACITY, OF RENTER OR
ETC. MFR. LESSOR
Z EA OFFIcE TRANSE ReEnTER,
l EA Boon Lier REn7ER, |
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CONTRACT NO. RR-18-4445
PLANT AND EQUIPMENT QUESTIONNAIRE

2c) EQUIPMENT TO BE PURCHASED

List the equipment which you intend to purchase for this contract, if awarded to you.
Include pneumatic and hydraulic tools, lighting equipment, mobile or portable
service/repair equipment, and equipment to be used in maintenance of traffic.

QUANTITY UNIT DESCRIPTION, MANUFACTURER YEAR APPROXIMATE
SIZE, CAPACITY, COST
ETC.
AN £
S-4




CONTRACT NO. RR-18-4445
PLANT AND EQUIPMENT QUESTIONNAIRE
SUB-CONTRACT WORK

List below the portions of the work which will be performed by subcontractors, the pay
items which they relate to, the approximate value of the work to be subcontracted, and the
names of firms being considered.

IDENTIFIED
SCOPE OF WORK RELATED | % OF TOTAL | APPROX. CONTRACTOR
PAY ITEM | CONTRACT $ VALUE

See Attached

MATERIALS COMMITMENTS

Have you entered into contracts for or received firm offers for the supply of all major
materials which meet requirements of the specifications for this project? Yes [X] No []

If your answer is NO, explain fully below or attach an explanation.
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CONTRACT NO. RR-18-4445

PLANT AND EQUIPMENT QUESTIONAIRE

3. SUB-CONTRACT WORK

SCOPE OF WORK RELATED | % OF TOTAL | APPROX. IDENTIFIED CONTRACTOR
PAY ITEM | CONTRACT | $ VALUE

Concrete JT130110 5.42 1,700,000 ]MM Peters
Roofing & Associated Specialties JT130110 3.90 1,221,400 {M Canon
Gypsum Board, Ac. Ceilings, Carp., C.F. Frag JT130110 1.06 331,705 {JF Carpentry
Painting, Int. Pavement Markings JT130110 0.85 265,095 {Durango
Vehicle Lubrication & Fluids JT130110 1.57 491,222 |Standard Ind.
HVAC JT130110 7.53 2,360,000 | Autumn
Electrical JT130110 14.12 4,427,000 {Pace
Landscaping JT130110 0.48 150,996 |Great Lake
Earthwork JT130110 4.95 1,550,530 {Keno
Mtl Composite & Polycarbonate Pnls--Sub JT130110 2.23 700,000 |Pinto
Carpentry For Panel Work JT130110 0.08 24,092 {WEQ, Pinto, JF Carpentry
Surveying JT130110 0.08 24,830 JV3, CES, Professional Associated
Quality Requirements JT130110 0.42 132,811 |TSC, ECS, NST
Quality Control Services JT130110 0.31 98,533 IRM Chin, S.A.M Consultants, Flood Testing
Temporary Erosion Control JT130110 0.21 66,579 |CLC, AAA, Ruizscape
Precast JT130110 6.29 1,975,588 {DuKane, ATMI, Illini
Masonry JT130110 1.96 614,452 [Cyberdyne, A-One, RV Builders
Structural Steel, Misc. Metals, Stairs JT130110 4.85 1,521,486 |Garbe, Sturdi, K&K, Binzel
Cabinets & Tops JT130110 0.21 66,097 |Arias, Phoenix, Custom Design
Fiberglass JTI30110 0.22 68,086 |Ultra Fiberglass, Mona Composites, Fibergrate,
Cold Fluid-Applied Waterproofing JT130110 0.03 9,361 |Pine Waterproofing, H.E.S.S.. Krcmer Davis
Water Repellents JTI130110 0.70 219,132 |Artlow, CCI, Kremer Davis
Thermal Insulation JT130110 0.06 19,569 {Union Spray Foam, BIO Foam, Tru Team
Intumescent Mastic Fireproofing JT130110 0.10 31,531 |Wilkin, LB Hall, Bio~-Foam
Firestopping JT130110 0.05 16,012 |Nclson, H.E.S.S, Arch. Sealants
Joint Sealants JT130110 0.12 37.975 |Arch. Sealants, HE.S.S.,
Doors, Frames & Hardware JT130110 0.38 119,794 |Chicago Doorways, Section 8, LaForce
Coiling, Sectional & Rolling Doors JT130110 1.04 327,342 |Assa Alboy, Builders, House of Doors
Glass, Glazing & auto. Operators JT130110 0.78 246,431 [CW Kneeland, IG Commercial, VEI
Fixed Louvers JT130110 0.05 14,780 {Boswell, Ruddy, VEI
Ceramic Tiling JT130110 0.03 8,938 IKingston Tile, Integral, NU Vcterans
Resilient Fiooring, Base & Accessories JT130110 0.02 7,213 |Kingston Tile, Integral, NU Veterans
Resinous Matrix Terrazzo Flooring JT130110 0.76 238,865 |Northern Ill., Rockford Tile, AMICI
Visual Display Boards--Mtl Only JT130110 0.00 596 |Specialt. Direct, Int. Concepts, Carney & Co.
Dimensional Letter Signage--Mtl Only JT130110 0.01 3,279 |Diskey, Cor Pro
Panel Signage JT130110 0.08 24,633 |Cor Pro,
Toilet Compartments--Mt! Only JT130110 0.02 7,144 |Camey & Co., Interior Concepts, Prestige
Wire Mcsh Partitions JT130110 0.05 16,461 |Standard Wire, Storage & Design, GS Co.
Toilet, Bath & Laundry Accessories--Mtl Onll JT130110 0.01 4,005 [Prestige Distribution, Carney & Co., Commer.
Fire Extinguishers & Cabinets--Mtl Only JT130110 0.01 2,249 |Prestige Distribution, Camey & Co., Commer,
Metal Lockers--F & ] JT130110 0.07 23,155 |Storage & Design, GCS, Prestige
Flagpoles JT130110 0.02 4,803 [Pole Tech, Carney & Co., Morgan Francis
Equipment Screens JT130110 0.07 22,525 |City Scapes
Overhead Chioride Dispensing System & Tanq _JT130110 0.16 50,818 |GVM, Indelco
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Shop Equipment JT130110 0.18 53,868 iStandard Ind, Penn Equipment

Welding Equipment JT130110 0.17 51,833 |Standard Ind, Penn Equipment

Tire Changing Equipment JT130110 0.15 46,178 [Standard Ind, Penn Equipment

Vehicle Washing System JT130110 1.29 404,051 |Interclean

Residential Appliances JT130110 0.02 5,613 JABT, Grand, GE

Roller Window Shades & Blinds JTI130110 0.02 5,518 [Solar Control, Power Shades, Int. Concepts
Entrance Floor Mats JT130110 0.01 3,625 INystrom, GCI, Mr. Davids

Office & Industrial Furniture JT130110 0.54 169,165 |Interior Inv., Penn, Automotive Equip.
Pre-Engineered Wood Framed Building Systq JT130110 2.02 633,799 |Dome, Parklane

| Fiberglass Kiosks JT130110 0.12 38,960 |VPC

Vertical Reciprocating Conveyors JT130110 0.12 38,960 jPaul Reilly, Fairborn, Mid-American
Fire Suppression (Water & Clean Agent) JT130110 0.95 296,828 | Automatic, Nelson, Metropolitan
Plumbing JT130110 2.20 691,998 ICR Leonard, Abitua, JL Wagner

Tree Removal JT130110 0.04 12,218 [Clean Cut, Homer, Good

Portland Cement Conc. Pavement JT130110 5.75 1,805,225 |K-5, Plote, Duco, W.E. O'Neil
Multi-Polymer Pavement Markings (see specd JT130110 0.02 5,687 [Marking Specialists, Pave Man, Precision
Right Of Way Fence Type 1(Potymer Coated] JT130110 0.50 158,394 [Northern Il., Peerless, Pro

Site Utilities (Water, Storm & Sanitary) JT130110 4.08 1,280,930 |Berger, Abitua, Archon

Fuel System JT130110 222 698,577 |Stenstrom, Crowne, Petroleum Technologies
Hoists & Cranes JT130110 0.25 79,152 |Crane Authority, JV Crane, Waite Equip.
Vehicle Lifts JT130110 1.24 389,206 |Standard Ind, USA Lift

Mobile Plant Equipment JT130110 0.43 134,512 jAlta Equipment, Tennent

Fork Trucks JT130110 0.17 54,637 |Alta Equipment

Asphalt JT130110 0.04 11,873 |Troch & McNeil, KNL, Abbey

4:57 PM



CONTRACT NO. RR-18-4445
PLANT AND EQUIPMENT QUESTIONNAIRE
5. EXAMINATION OF SITE WORK
Have you carefully inspected the site of the work and evaluated all of the requirements

with respect to your capability to provide the resources necessary to complete the work
in accordance with those requirements?

YES X NO

6. DOCUMENT REFERENCE

In preparing your Bid did you have available for reference the following contract

documents?
The Special Provisions YES _ X NO
The Contract Plans YES _ X NO

The IDOT Standard Specifications
and Tollway Supplemental Specifications,
latest edition as referenced in S. P. 101 YES _ X NO

Dated at W.E Ollei] _this J&° day of Maseh, 2019.

W.E. O'Neil Construction Co.

. I

Project Executive

. Title of Person Signing
Tllinois

STATE OF )
)

COUNTY OF | 2]&?&3 e )
Bamg _ [homus being duly sworn deposes and says that he/she i%ﬂé@_&ﬁr{,

of the above W b’ Ol\kf ] and that the answers to the questions in the foregoing
Name of Organization

questionnaires and all statements therein contained are true and correct.

Subscribed and sworn to me before this V‘f‘k day of H Mc/\, , 20! 9
Notary Public

My Commission Expires: 12—/ 20 ) 20622

SARAH MARIE CAMPBELL

NOTARY PUBLIC, STATE OF ILLINOIS



CONTRACT NO. RR-18-4445
CURRENT CONTRACTUAL OBLIGATIONS

Entries on this sheet are to cover all construction work under contract or verbal
performance agreement or pending award to the contractor signing, whether as principal or
as sub-contractor and with any owner including the United States government.

WORK NOW UNDER CONTRACT AS PRINCIPAL OR JOINT VENTURE

CONTRACT CONTRACT VALUE OF WORK TYPE OF WORK ESTIMATED
NUMBER ENTERED INTO WITH UNEARNED YET TO BE COMPLETION
{OWNER OR PERFORMED DATE
AGENCY)
See attached
TOTAL UNDER CONTRACT AND UNEARNED
WORK AS SUB-CONTRACTOR
CONTRACTOR OWNER OR VALUE OF WORK TYPE OF WORK ESTIMATED
AGENCY UNEARNED YET TO BE COMPLETION
PERFORMED DATE
None
TOTAL SUBLET AND UNEARNED
LOW BIDS BMITTED ND NOT APPROVED
CONTRACT OWNER OR AGENCY VALUE OF WORK TYPE OF WORK ESTIMATED
NUMBER UNEARNED YET TO BE COMPLETION
PERFORMED DATE
None

TOTAL OF BIDS PENDING AWARD ©

I hereby certify that, to the best of my knowledge and belief, the above tabulations are true and complete
and that my/our latest financial statement is available upon request to verify my/our financial position as
of this date.

W.E. C'Neil Construction
BIDDER

March 12, 2019 Marketing Manager
DATE BY: SIGNATURE

- TITLE

SUB-CONTRACTOR SUB-CONTRACTCR
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lllinois State Toll Highway Authority
SPECIAL PROVISION
FOR
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION

POLICY STATEMENT

It is the policy of the lllinois State Toll Highway Authority (“ISTHA” or “Tollway”) that qualified and bona fide
Disadvantaged Business Enterprises (DBEs), as that term is defined herein, have maximum feasible opportunities to
participate fully in the performance of all contracts funded and administered by the Tollway. The Tollway seeks to
ensure non-discrimination in the award and administration of its contracts and associated subcontracts and that it is
not a passive participant in a discriminatory marketplace; to create a level playing field on which DBEs can compete
fairly for its contracts; to ensure that its Special Provision is narrowly tailored in accordance with applicable law; to
ensure that only firms that meet the eligibility standards are permitted to participate as DBEs; and to help to remove
barriers to participation of DBEs in Tollway contracts and associated subcontracts.

Consistent with this policy, it is the responsibility of all Contractors for general contracting work and a specific condition
of all Tollway contracts to which they are parties to ensure full and fair opportunities for DBEs to compete in contracts
funded and administered by the Tollway and to fully comply with this Special Provision.

DEFINITIONS

For the purposes of this Special Provision, the following terms shall have the following meanings:

Affiliate of a person or entity means a person or entity that directly or indirectly through one or more
intermediaries, controls or is controlled by, or is under common control with, the person or entity. In determining
Affiliation, the Tollway shall consider all appropriate factors, including common ownership, common management,
and contractual relationships.

Broker means a person or entity that fills orders by purchasing or receiving supplies from a third party supplier
rather than out of its own existing inventory and provides no substantial service other than acting as a conduit
between his or her supplier and his or her customer.

Commercially Useful Function means responsibility for the execution of a distinct element of the work of the
contract, which is carried out by actually performing, managing, and supervising the work involved, or fulfilling
responsibilities as a Joint Venture partner.

Contingency Work is the anticipated work within the scope of the project which is included in the project to cover
the work of such an uncertain nature that the location or quantity could not be identified prior to awarding the
contract.

Core Work is the anticipated work within the scope of the project which is included in the project to cover the work
of such a nature that the location and estimated quantity could be identified prior to awarding the contract.

Disadvantaged Business Enterprise (“DBE") means a business currently certified by the lllinois Unified Certification
Program (“ILUCP”) pursuant to 49 C.F.R. Part 26, or a business currently certified by the City of Chicago, lllinois or
the County of Cook, Illinois, as a Minority or Women-Owned Business (“M/WBE") pursuant to its M/WBE program
for construction contracts, Art. IV, § 2-92-650, et seq, as amended, or a business currently certified by the U.S. Small
Business Administration (SBA) pursuant to the Small Business Act as an SBA 8(a) business, owned and operated by a
socially and economically disadvantaged person. A DBE is considered to have current certification if the firm is
listed in the directory database of the pertinent certifying agency.

(Rev 04/2018) DBE -1 Contract No RR-18-4445



DBE Joint Venture means an association of two or more persons, or any combination of types of business
enterprises and persons numbering two or more, proposing to perform as a single for profit business enterprise, in
which each Joint Venture partner contributes property, capital, efforts, skill and knowledge, and in which the DBE is
responsible for a distinct, clearly defined portion of the work of the project and whose share in the capital
contribution, control, management, risks, and profits of the Joint Venture are equal to its ownership interest. Joint
Ventures must have an agreement in writing specifying the terms and conditions of the relationships between the
partners and their relationship, risks and responsibility under the contract.

DBE Utilization Plan means the list of currently certified DBEs that the Bidder commits will be utilized, including its
own participation as a DBE, if applicable, in the scopes of the work and the dollar values or the percentages of the
work to be performed pursuant to this solicitation and in conformance with this Special Provision.

Good Faith Efforts means actions undertaken by a Contractor to achieve a DBE contract goal, which, by their scope,
intensity, and appropriateness to the objective, can reasonably be expected to fulfill the contract goal.

Mobilization means preparatory work and operations necessary for the movement of personnel, equipment and
incidentals to the project site for the establishment of offices, buildings and other facilities necessary for work on
the project and for all other work operations which must be performed or costs incurred when beginning work on
the project.

Regular Dealer means a firm that owns, operates, or maintains a store, warehouse, or other establishment in which
the materials, supplies, articles or equipment of the general character described by the specifications and required
under the contract are bought, kept in stock, and regularly sold or leased to the public in the usual course of
business. To be a Regular Dealer, the firm must be an established, regular business that engages, as its principal
business and under its own name, in the purchase and sale or lease of the products in question. A firm may be a
Regular Dealer in such bulk items as petroleum products, steel, cement, gravel, stone, or asphalt without owning,
operating, or maintaining a place of business if the firm both owns and operates distribution equipment for the
products. Any supplementing of a Regular Dealer's distribution equipment shall be by a long-term lease agreement
and not on an ad hoc or contract-by-contract basis. Packagers, manufacturer representatives, or other persons
who arrange or expedite transactions are not Regular Dealers.

3. CONTRACTOR ASSURANCE
The Contractor will assure that each of its employees and its subcontractors’ employees associated with the contract
shall not discriminate on the basis of any protected category identified by law in the performance of this contract.
Failure by the Contractor to carry out these requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy, as the Tollway deems appropriate.

4. DBE CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR

This contract includes a specific DBE utilization goal of 30% of the Core Work of the contract. The goal reflects the
estimated availability of DBEs to perform the scopes of work of this contract, including as a prime Contractor.
Consequently, in addition to the other award criteria established for this contract, ISTHA will award this contract to a
Bidder who either meets this goal or who demonstrates its good faith efforts to do so. The participation of DBEs will be
calculated on the amount of the Core Work, not Contingency Work identified in the bid documents. The Contractor’s

DBE commitment will be assessed for any and all Extra Work Orders (EWO) and Change Orders (CO) at the time such

orders are issued.

5. DBE, M/WBE and SBA 8(a) LOCATOR REFERENCES
Bidders should consult the Illinois Unified Certification Program (“ILUCP”)DBE Directory as a reference source for DBEs
and the City of Chicago, the County of Cook M/WBE directories as reference sources for M/WBESs in construction
certified by the City of Chicago or the County of Cook, or the Small Business Administration SBA 8(a) directory for SBA
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8(a)s certified by the Small Business Administration. Only firms certified by the IL-UCP, the City of Chicago, the County
of Cook, or the Small Business Administration at the time of bid opening are eligible to be considered for contract
award to either meet the contract goal or establish the Bidder’s good faith efforts to do so.

These directories are to be used as an informational source only. Certification does not mean that a firm is in any way
prequalified to provide the products and/or services in its certification specialty. “Certification” means that the ILUCP,
the City of Chicago, the County of Cook, or the Small Business Administration has determined, on the basis of
information provided and the representations therein, that a business is a bona fide DBE. The ILUCP, the City of
Chicago, the County of Cook or the Small Business Administration does not, as a result of listing, make any
representation concerning the ability of any listed firm to perform work in the specialty listed. The Tollway does not,
through its use of and referral to ILUCP DBE, the City of Chicago, the County of Cook MBE/WBE, and the Small Business
Administration SBA 8(a) lists, make any representation concerning the ability of any listed firm to perform work in its
certification specialty. The Bidder must conduct its own due diligence regarding the capabilities of certified firms to
perform the work of the contract.

6. BIDDING PROCEDURES

Compliance with the bidding procedures of this Special Provision is required as provided in this Special Provision prior to
the award of the contract. The failure of the as-read low Bidder to comply will render the bid non-responsive.

6.1 Submission of the Disadvantaged Business DBE Utilization Plan, DBE Form 2026

A Bidder must submit a Disadvantaged Business DBE Utilization Plan on ISTHA DBE Form 2026 with the bid
submission.

The only exception to this requirement is the case where a prime Bidder is also a DBE, is certified to perform a
portion of the contract work as indicated on the DBE’s Certification submitted at time of bid, and will meet the DBE
goal via a self-performance requirement on the contract greater than or equal to the DBE goal for the contract. If
the Bidder is a DBE Joint Venture, each Joint Venture partner must provide the attestation to the DBE Utilization
Plan, Form 2026.

Otherwise, if the DBE Utilization Plan is not submitted at time of bid, then the bid will be deemed non-responsive. If
the bid is deemed non-responsive due to a failure to submit a DBE Utilization Plan or failure to comply with the
bidding procedures set forth herein, ISTHA may elect to cause the forfeiture of the penal sum of the Bidder's bid
guaranty, and may deny authorization to bid the project if re-advertised for bids.

The DBE Utilization Plan shall indicate that the Bidder either has obtained sufficient DBE participation commitments
to meet the contract goal or demonstrate and document its good faith efforts to meet the goal. The DBE Utilization
Plan will also require the name of each DBE firm proposed for use on the contract along with a brief scope of work
and dollar amount to be assigned to the DBE. The DBE Utilization Plan shall further provide the name, telephone
number, and email address of a responsible official of the Bidder designated for purposes of notification of DBE
Utilization Plan approval or disapproval under the procedures of this Special Provision.

Any agreement between a Contractor and a DBE or other subcontractor in which the Contractor requires that the
DBE not provide subcontracting quotations to other Contractors is prohibited.

6.2 Submission of the DBE Participation Commitment Statement, DBE Form 2025

The Utilization Plan must be supported by the submission of a detailed DBE Participation Commitment Statement,
Form 2025, for each DBE proposed for the performance of work to achieve the contract goal by 5:00 p.m. of the
fifth calendar day after email notification to the prime from the Tollway of low apparent Bidder status.

The submission of DBE Form 2025 should be via email to constructionbid @getipass.com.
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In no case should a Contractor remove, replace, or reduce the commitment to a DBE listed in the initial Utilization
Plan Form 2026 without prior written consent of ISTHA. Under no circumstances is the Bidder allowed to change
the amount of the core bid submitted or any other documentation unrelated to this special provision.

The signatures on these forms must be original signatures. All elements of information indicated on Form 2025
must be provided, including but not limited to:

6.2.1

6.2.2

6.2.3

6.24

6.2.5

6.2.6

6.2.7

6.2.8

6.2.9

The name and address of each DBE to be used;

A full description, including pay item numbers for DBEs or associated pay items for trucking services, of the
commercially useful function to be performed by each DBE. Descriptions such as “miscellaneous” and prices
such as “lump sum” are not acceptable. Contingency Work must not be included under Pay Items and will
not be approved toward DBE goal participation until such time that those pay items have been confirmed as
required work of the contract.

Direct Allowance items will not be approved toward DBE participation in the DBE Utilization Plan.

Mobilization costs should be included in the cost of the pay item for which it is associated rather than as a
separate pay item on the DBE Utilization Plan, DBE Form 2025 for DBE subcontractors.

If the DBE is the Prime Contractor, the Mobilization pay item may be approved toward DBE participation in
the DBE Utilization Plan.

The price to be paid to each DBE for the identified work, specifically stating the quantity, unit price and total
subcontract price for the work to be completed by the DBE. If partial pay items are to be performed by the
DBE, the Form must indicate the portion of each item, a unit price where appropriate and the subcontract
price amount;

A commitment statement signed by the Bidder and each DBE evidencing availability and intent to perform a
commercially useful function on the project; and

If the Bidder is a joint venture comprised of DBEs and non-DBEs, the Plan must also include a clear
identification of the portion of the work to be performed by the DBE joint venture partner(s).

if the Bidder is unable to meet the goal, it must demonstrate it made good faith efforts to do so, as
described in this Special Provision and detailed in section 6.6 below.

6.2.10 The contract will not be awarded until the DBE Utilization Pilan, including if applicable, the Bidder's good

6.3

faith efforts to meet the goal, is approved by ISTHA. The DBE Utilization Plan will be approved if it
demonstrates that DBEs will be used to perform a commercially useful function sufficient to meet the
contract goal, or that the Bidder made sufficient good faith efforts, as defined in this Special Provision, to
meet the goal.

Counting DBE Participation

The DBE Utilization Plan’s DBE commitments represent work expected to be performed and paid for upon satisfactory
completion. ISTHA is only able to count toward the achievement of the contract goal the value of payments made for
the work actually performed by DBEs. The Toliway will count DBE participation, and the Contractor will receive credit
towards meeting the DBE contract goal, as follows:

6.3.1

(Rev 04/2018)

The entire amount of that portion of work that the DBE is certified to perform, as indicated on the DBEs
Letter of Certification, and that is performed by the DBE’s own forces either as the Contractor or a
subcontractor shall be counted, including the cost of supplies and materials obtained by the DBE for the
work of the contract, and supplies purchased or equipment leased by the DBE (except supplies and
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6.3.2

6.3.3

6.3.4

6.3.5

6.3.6

6.3.7

(Rev 04/2018)

equipment the DBE purchases or leases from the prime Contractor or the prime Contractor’s Affiliate). Work
that the DBE subcontracts to a non-DBE does not count toward the DBE goal.

The entire amount of fees or commissions charged by a DBE for providing a bona fide service, such as
professional, technical, consultant or managerial services, or for providing bonds or insurance specifically
required for the performance of a contract, shall be counted, provided the fee is reasonable and not
excessive as compared with fees customarily charged for similar services.

One hundred percent of the cost of trucking services utilized on the contract shall be counted, provided the
DBE is responsible for the management and supervision of the entire trucking operation for which it is
responsible. At least one truck owned, operated, licensed and insured by the DBE must be used on the
contract. Credit will only be applied for trucking activity to and from the ISTHA job site. Credit will be given
for the following: (1) the DBE may lease trucks from another DBE, including an owner-operator who is
certified as a DBE. The DBE who leases trucks from another DBE receives credit for the total value of the
transportation services the lessee DBE provides on the contract. (2) The DBE may also lease trucks from a
non-DBE, including from an owner-operator. Goal credit will be limited to the value of the reasonable fee or
commission received by the DBE for trucks that are leased from a non-DBE.

When a DBE performs as a participant in a Joint Venture, only the portion of the total dollar value of the
contract equal to the distinct, clearly defined portion of the work of the Joint Venture's contract that is
performed by the DBE with its own forces and for which it is separately at risk, shall be counted. A Joint
Venture may also count the dollar value of work subcontracted to DBEs other than the DBE Joint Venture
partner(s). Work performed by the forces of the non-DBE joint venture partner shall not be counted toward
the DBE goal. The Tollway will evaluate the Joint Venture agreement, which must be submitted with the DBE
Utilization Plan, for conformance with this Special Provision and eligibility for credit towards meeting the
goal. The agreement must describe in detail the financial contribution of each partner; the list of personnel
and equipment contributed and used by each partner; the responsibilities of each partner for each aspect of
the joint venture; if applicable, the bonding capacity of each partner; if applicable, the prequalification
status of each partner; the basis and distribution of all profits and losses; and any other elements deemed
relevant by the Tollway.

One hundred percent of the cost of the materials obtained from a DBE Manufacturer, as that term is defined
in 49 C.F.R. § 26.55(e) shall be counted towards the DBE contract goal. Sixty-percent of the cost of the
materials or supplies obtained from a DBE Regular Dealer or Supplier, as those terms are defined in 49 C.F.R.
§ 26.55(e}), shall be counted towards the DBE contract goal. One hundred percent of the fees or
transportation charges for the delivery of materials or supplies required on a job site shall be counted
towards the DBE contract goal only if the payment of such fees is a customary industry practice and are
commensurate with fees customarily charged for similar services.

One hundred percent credit will be counted towards the DBE contract goal for the value of fees and
commissions for the procurement of materials and supplies if the DBE is not a regular dealer or
manufacturer, provided such fees or commissions are determined by the Tollway in its sole discretion to be
reasonable and not excessive as compared with fees customarily allowed for similar services. No portion of
the cost of the materials or supplies themselves shall be counted towards the contract goals.

if a firm’s certification is revoked by its certifying agency during its performance on a contract, the dollar
value of work performed under this contract with that firm after it has ceased to be certified shall not be
counted.

If a DBE graduates from its respective certification program, based upon exceeding the firm size or personal
net worth limitations after this contract is awarded, the firm’s participation will be counted towards meeting
the goal on this contract.
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In determining achievement of the contract goal, the participation of a DBE shalfl not be counted until that
amount has been paid to the DBE.

6.4 Demonstrating Commercially Useful Function

Only expenditures to a DBE that is performing a Commercially Useful Function shall be counted. To determine
whether a DBE is performing a Commercially Useful Function, the Tollway will evaluate the amount of work
subcontracted, industry practices, whether the amount the DBE is to be paid under the contract is commensurate
with the work it is actually performing and other relevant factors. A DBE performs a commercially useful function
when it is responsible for the execution of the work and is carrying out its responsibilities by actually performing,
managing, and supervising the work involved.

6.4.1 To perform a commercially useful function, the DBE must be responsible, with respect to materials and
supplies used on the contract, for negotiating price, determining quality and quantity, ordering the material,
and installing (where applicable) and paying for the material itself.

6.4.2 A DBE does not perform a commercially useful function if its role is limited to that of an extra participantin a
transaction, contract, or project through which funds are passed in order to obtain the appearance of DBE
participation. In determining whether a DBE is such an extra participant, ISTHA will examine similar
transactions, particularly those in which DBEs do not participate.

6.4.3 If a DBE does not perform or exercise responsibility for at least 30 percent of the total cost of its contract
with its own work force, or the DBE subcontracts a greater portion of the work of a contract than would be
expected on the basis of normal industry practice for the type of work involved, ISTHA will presume that the
DBE is not performing a commercially useful function. When a DBE is presumed not to be performing a
commercially useful function as provided in this section, the DBE and the Contractor may present evidence
to rebut this presumption.

6.5 Extended Documentation Period for Low Apparent Bidders with a DBE Commitment Below the Advertised
DBE Goal

Each Contractor identified as the low Bidder who has a DBE commitment less than the advertised DBE goal shall be
allowed, upon email notification from the Tollway, an extended documentation period which will extend until 5:00
pm CT on the second business day after the day the notification is sent {e.g. if a Bidder is notified on Monday,
extended documentation period concludes on Wednesday at 5pm). The extended documentation period allows
Contractors solely to supplement their initial Utilization Plan to add DBE participation to meet the stated DBE
participation goal or to demonstrate additional good faith efforts in obtaining DBE participation. The Contractor
may take other action beyond any stated additional efforts in order to obtain additional DBE commitments. The
Contractor shall submit an amended DBE Utilization Plan if additional DBE commitments to meet the contract goal
are secured by the end of the extended documentation period. If additional DBE commitments sufficient to meet
the advertised contract goal are not secured, the Contractor shall report the final good faith efforts made during
the extended documentation period along with a request for a waiver pursuant to section 6.6 of this section. All
additional efforts taken by the Bidder before and during the extended documentation period will be considered as
part of the Contractor’s good faith efforts.

The extended documentation period is intended to allow Contractors that have made a good faith effort to secure
DBE participation an opportunity to meet the stated contract goal. Contractors are expected to have utilized good
faith efforts in compiling their initial DBE Utilization Plan, and the DBE participation indicated in the initial DBE
Utilization Plan should reflect the participation the Contractor could achieve through good faith efforts. The
extended documentation period should not be used to secure significantly higher DBE participation only after being
identified as the low Bidder. In no case should a Contractor remove, replace or reduce the commitment to a DBE
listed in the initial Utilization Plan without prior written consent of ISTHA. Under no circumstances is the Bidder
allowed to change the amount of the core bid submitted or any other documentation unrelated to this special
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provision. When ISTHA determines that a Contractor, either through a pattern of conduct or with respect to a
single bid, has failed to discharge its good faith efforts obligations in this intended fashion, ISTHA, in its discretion,
may reject the bid outright without allowing the Bidder to take advantage of the extended documentation period.

6.6 Good Faith Efforts Procedures

If the Bidder cannot obtain sufficient DBE commitments to meet the contract goal, the Bidder must document in
the DBE Utilization Plan its good faith efforts to meet the goal, including any DBE participation secured as detailed
in Form(s) 2025, using the Good Faith Efforts Contact Log and Checklist, DBE Form 2023. If the DBE contract goal
was not achieved by a Bidder, the Bidder must submit its good faith efforts documentation, including the DBE Form
2023. Documentation submitted after bid opening, except as provided for in Section 6.5 above, will not be
accepted or reviewed.

Demonstrating good faith efforts means that the Bidder must show that all necessary and reasonable steps were
taken to achieve the contract goal. Necessary and reasonable steps are those that could reasonably be expected to
obtain sufficient DBE participation. ISTHA will consider the quality, quantity and intensity of the kinds of efforts that
the Bidder has made. Mere pro forma efforts are not good faith efforts; rather, the Bidder is expected to have
taken those efforts that would be reasonably expected of a Bidder actively and aggressively trying to obtain DBE
participation sufficient to meet the contract goal.

If ISTHA determines that the Contractor has made a good faith effort to secure the work commitment of DBEs to
meet the contract goal, ISTHA will award the contract provided that the Bidder is otherwise eligible for award and
award is in the Tollway’s best interest.

The following is a list of types of action that ISTHA will consider as part of the evaluation of the Bidder's good faith
efforts to obtain DBE participation. These listed factors are not intended to be a mandatory checklist and are not
intended to be exhaustive. Other factors or efforts brought to the attention of ISTHA may be relevant in
appropriate cases, and will be considered by ISTHA.

6.6.1 Soliciting through all reasonable and available means (e.g., attendance at DBE Networking Sessions
sponsored by ISTHA, pre-bid meetings, advertising and/or written notices) the interest of all DBEs that have
the capability to perform the work of the contract. A list of certified DBEs in the trades considered to
determine the contract goal may be provided by the Tollway, but should not be considered exhaustive, and
other firms may be available for solicitation by the Bidder. The Bidder must solicit this interest within
sufficient time to allow the DBEs to respond to the solicitation, but in any event, no later than 5 calendar
days prior to the bid submission date. At least two methods of solicitation of DBEs must be used (e.g., email
and fax). The Bidder must determine with certainty if the DBEs are interested by taking appropriate steps to
follow- up initial solicitations.

6.6.2 Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE goal
will be achieved. This includes, where appropriate, breaking out contract work items into economically
feasible units to facilitate DBE participation, even when the prime Contractor might otherwise prefer to
perform these work items with its own forces.

6.6.3 Providing interested DBEs with adequate information about the plans, specifications, and requirements of
the contract in a timely manner to assist them in responding to a solicitation.

6.6.4 Negotiating in good faith with interested DBEs.

6.6.4.1 Making a portion of the work available to DBE subcontractors and suppliers and to select those
portions of the work or material needs consistent with the available DBE subcontractors and suppliers,
so as to facilitate DBE participation. Evidence of such negotiation includes the names, addresses, e mail
address and telephone numbers of DBEs that were considered; a description of the information
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provided regarding the plans and specifications for the work selected for subcontracting; and evidence
as to why additional agreements could not be reached for DBEs to perform the work.

6.6.4.2 A Bidder using good business judgment would consider a number of factors in negotiating with
subcontractors, including DBE subcontractors, and would take a firm’s price and capabilities as well as
contract goals into consideration. However, the fact that there may be some additional costs involved
in finding and using DBEs is not in itself sufficient reason for a Bidder’s failure to meet the contract DBE
goal, as long as such costs are reasonable. Also, the ability or desire of a prime Contractor to perform
the work of a contract with its own organization does not relieve the Bidder of the responsibility to
make good faith efforts. Prime Contractors are not, however, required to accept higher quotes from
DBEs if the price difference is excessive or unreasonable.

6.6.5 Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of their
capabilities. The Contractor’s standing within its industry, membership in specific groups, organizations, or
associations and political or social affiliations are not legitimate causes for the rejection or non-solicitation
of bids in the Contractor’s efforts to meet the contract goal.

6.6.6 Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the
Tollway or the Contractor.

6.6.7 Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related
assistance or services.

6.6.8 Effectively using the services of available minority/women community organizations; minority/women
contractors’ groups; local, state, and Federal minority/women business assistance offices; and other
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of
DBEs.

In determining whether a Bidder made good faith efforts, ISTHA may take into account the performance of other
Bidders in meeting the contract goal or of Bidders in meeting the goal on contracts of a similar nature. For example,
when the apparent successful Bidder fails to meet the contract goal, but others meet it, ISTHA will review whether,
with additional reasonable efforts, the apparent successful Bidder could have met the goal. If the apparent
successful Bidder fails to meet the goal, but meets or exceeds the average DBE participation obtained by other
Bidders, ISTHA may view this, in conjunction with other factors, as evidence of the apparent successful Bidder
having made good faith efforts.

A Bidder that rejected a DBE based on price must provide to ISTHA all quotes received for the scope of work
proposed by the DBE from all firms, including non-DBEs.

The Bidder may request administrative reconsideration of a pre-final determination on its DBE Utilization Plan
adverse to the Bidder by filing a request within five working days after the notification date of the determination,
by delivering the request to the Illinois State Toll Highway Authority, Diversity and Strategic Development
Department, 2700 Ogden Avenue, Downers Grove, lllinois 60515-1703,_DBE@getipass.com, {630) 241-6800 ext.
3204. Submission via e-mail is acceptable. Deposit of the request in the United States mail on or before the fifth
business day shall not be deemed delivery. The pre-final determination shall become final if a request is not
received within the five-day period.

A request may provide additional written documentation and/or argument concerning the issue of whether an
adequate good faith effort was made to meet the contract goal. In addition, the request shall be considered
consent by the Bidder to extend the time for award. The request will be forwarded to ISTHA's Chief of Diversity and
Strategic Development. The Chief of Diversity and Strategic Development may extend an opportunity to the Bidder
to meet in person in order to consider all issues of whether the Bidder made a good faith effort to meet the goal.
Such meeting shall extend the time for a decision. After the review by the Chief of Diversity and Strategic
Development, the Bidder will be sent a written decision within 10 working days after receipt of the request for
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reconsideration or the date of the meeting, explaining the basis for finding that the Bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the Chief of Diversity and Strategic
Development that a good faith effort was made shall approve the DBE Utilization Plan submitted by the Bidder and
shall clear the contract for award. A final decision that a good faith effort was not made shall render the bid non-
responsive. The administrative reconsideration procedures described in this section are not intended to allow a
Bidder to have an additional opportunity to submit a new DBE Utilization Plan or evidence of additional good faith
efforts performed after bid submission.

CONTRACT COMPLIANCE

Forms to be Submitted

All work indicated for performance by an approved DBE shall be performed, managed and supervised by the DBE
executing the DBE Form 2025 - Participation Statement.

To receive a notice to proceed, the Contractor must submit for the Tollway’s review signed subcontracts with all
DBEs proposed to meet the goal within 20 calendar days of award.

A Contractor that seeks credit for the use of DBE trucking services must submit an affidavit attesting to compliance
with this Special Provision for counting trucking costs on Form 2024. Form 2024 must be submitted when the
contract is 25 percent, 50 percent, 75 percent and 100 percent completed. The Contractor must issue separate
checks to trucking firms for each Tollway project by job number and associated pay item, not include multiple
contracts on one payment.

Changes to the DBE Utilization Plan

The Contractor may not make changes to its contractual DBE commitments, substitute a DBE subcontractor or
make any other changes to the DBE Utilization Plan without the prior written approval of the Tollway’s Diversity
and Strategic Development Department. Unauthorized changes or substitutions, including performing the work
designated for a subcontractor with the Contractor’s own forces, shall be a violation of this Special Provision and a
breach of the contract.

If a Change Order or Extra Work order is issued by the Tollway or Contingency Work is authorized, the Contractor,
in ISTHA’s discretion, may be required to amend its DBE Utilization Plan to reflect the recalculated DBE dollars and
any percentage change in the goal. The DBE contract goal may change in the Tollway’s discretion to reflect a
Change Order or Extra Work Order or the authorization of Contingency Work.

The facts supporting the request for changes to the DBE Utilization Plan must not have been known or reasonably
could not have been known by the parties prior to entering into the subcontract. The Contractor must negotiate in
good faith with the subcontractor to resolve the problem. If requested by either party, the Tollway shall facilitate
such a meeting. Where there has been a mistake or disagreement about the scope of work, the DBE can be
substituted only where agreement cannot be reached for a reasonable price or reasonable schedule for the correct
scope of work.

Substitutions of a DBE subcontractor shall be permitted only under the following circumstances:
7.2.1 Unavailability after receipt of reasonable notice to proceed;

7.2.2 Failure of performance;

7.2.3 Financial incapacity;

7.2.4 Refusal by the subcontractor to honor the bid or bid price or scope or schedule;

(Rev 04/2018) DBE -9 Contract No RR-18-4445



7.2.5 Material mistake of fact or law about the elements of the scope of work of a solicitation where a reasonable
price cannot be agreed;

7.2.6 Failure of the subcontractor to meet insurance, licensing or bonding requirements;
7.2.7 The subcontractor's withdrawal of its bid or bid; or

7.2.8 Decertification of the subcontractor as a DBE, other than on the basis of its exceeding firm size or personal
net worth limits.

If it becomes necessary to substitute a DBE or otherwise change the DBE Utilization Plan, the Contractor must
notify the Diversity and Strategic Development Department in writing of the request to substitute a DBE or
otherwise change the DBE Utilization Plan. The request must state specific reasons for the substitution or change. A
letter from the DBE to be substituted or affected by the change stating that it cannot perform on the contract or
that it agrees with the change in its scope of work must be submitted with the request. Any refusal by the DBE to
provide such a letter must be documented by the Contractor. The Diversity and Strategic Development Department
will approve or deny a request for substitution or other change in the DBE Utilization Plan in writing within 5
working days of receipt of the request.

Where the Contractor has established the basis for the substitution to the Tollway’s satisfaction, it must make good
faith efforts to meet the contract goal by substituting a DBE subcontractor. Documentation of a replacement DBE,
or of good faith efforts, must meet the requirements in Section 6.6 If the contract goal cannot be reached and good
faith efforts have been made, the Contractor may substitute with a non-DBE.

if the Contractor plans to hire a subcontractor for any scope of work that was not previously disclosed in the DBE
Utilization Plan, the Contractor must obtain the approval of the Diversity and Strategic Development Department to
modify the DBE Utilization Plan and must make good faith efforts to ensure that DBEs have a fair opportunity to bid
on the new scope of work.

A new subcontract, a new Form 2025 for the substituted DBE (if applicable) and an amended DBE Utilization Plan
must be executed and submitted to the Diversity and Strategic Development Department within 5 working days of
the Contractor’s receipt of the Tollway’s approval for the substitution or other change.

7.3 The submission of the DBE Payment Report

Form 2114, the DBE Payment Report, or such other form or format as specified by the Tollway, must be submitted
as specified in the DBE Form 2114 instructions. Payment will not be accepted nor processed without a completed
DBE Form 2114 as part of its submission as required.

The Contractor shall maintain a record of payments to DBEs and all other subcontractors and suppliers for work
performed. The records shall be made available to ISTHA for inspection and copying upon request. After the
performance of the final item of work or delivery of material by a DBE and final payment to the DBE by the
Contractor, but not later than thirty (30) calendar days after payment has been made by ISTHA to the Contractor
for such work or material, the Contractor shall submit a DBE Final Payment Report on ISTHA DBE Form 2115, or
such other form or format as specified by the Tollway, to the Construction Manager. If full and final payment has
not been made to the DBE, the Report shall indicate whether a disagreement concerning the final payment exists
between the Contractor and the DBE or if the Contractor believes that the DBE’s work has not been satisfactorily
completed.

ISTHA reserves the right to withhold payment to the Contractor to enforce the provisions of this Special Provision.
Final payment, including retention, shall not be made on the contract until such time as the Contractor submits DBE
Form 2115, or such other form or format as specified by the Tollway, in accordance with this Special Provision or as
otherwise directed by the Tollway.
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SANCTIONS

The Tollway will periodically review the Contractor’s compliance with this Special Provision and the terms of its contract
with the Contractor, including the DBE Utilization Plan. Without limitation, the Contractor’s failure to comply with this
Special Provision or its DBE Utilization Plan, failure to cooperate in providing information regarding its compliance with
this Special Provision or its DBE Utilization Plan, or provision of false or misleading information or statements
concerning compliance, certification status of DBEs, good faith efforts or any other material fact or representation shall
constitute a material breach of this contract and may result in damages to the Tollway. Such breach or damages entitle
the Tollway to declare a default, terminate the contract, impose liquidated damages or exercise those remedies
provided for in the contract or at law or in equity.

Sanctions may include, but are not limited to, monetary sanctions, including non-release of retainage; the monetary
cost of audits resulting in findings of noncompliance; liquidated damages based on the damage to the Tollway from the
Contractor’s lack of good faith efforts and failure to meet the other requirements of this Special Provision in an amount
up to the monetary difference between the amount committed to by the Contractor in its DBE Utilization Plan and the
amount actually paid to DBEs; deeming the Contractor non-responsible with respect to future business with the
Tollway; and any other sanctions as are permitted by law.

In imposing sanctions, the Tollway will consider the bona fide efforts of the Contractor to meet the DBE goal, its history
of good faith efforts on other Tollway contracts, the size of the contract, the degree to which the Contractor fell below
the DBE goal, and other factors deemed relevant by the Tollway.

The Contractor may appeal the decision to impose sanctions within 5 working days of its receipt of the written decision
by filing an appeal in hard copy or electronic format with the lllinois State Toll Highway Authority’s Sanctions
Committee. Actual delivery of the hard copy and electronic formats within the 5 business days is required and mere
posting by mail within that period is not sufficient. An appeal may provide additional documentation and/or arguments
and request an oral presentation to the Tollway’s Sanctions Committee. The Tollway's Sanctions Committee shall notify
the Contractor in writing of the final determination and the basis for the determination within 10 working days after
receipt of the appeal or after the date of the oral presentation by the Contractor, whichever is later. The Contractor
may appeal an adverse decision within 5 working days of receipt of the final determination to the Executive Director by
filing an appeal in hard copy and electronic format to the Illinois State Toll Highway Authority, Executive Director, 2700
Ogden Avenue, Downers Grove, lllinois 60515-1703, DBE@getipass.com. The Executive Director or his/her designee,
which designee shall not be employed within the Tollway’s Diversity Department, may solicit information from the
Contractor, the Diversity and Strategic Development Department, the Chief of Diversity and Strategic Development, the
Law Department, Internal Audit, the Procurement Department, and anyone else in his/her discretion, and shall render a
final decision on the Contractor’s appeal within 30 calendar days

INACCURATE OR FRAUDULENT REPORTING

The Contractor has a duty to accurately report information pursuant to this Special Provision. A Contractor who fails to
supply accurate information is subject to sanctions imposed by the Tollway. A Contractor who intentionally supplies
inaccurate information may be subject to civil and/or criminal sanctions.

. OTHER REGULATIONS

The adherence to the DBE goal does not abrogate other responsibilities of the Contractor to comply with affirmative
action requirements under federal or state law, municipal ordinance, prevailing government regulations or terms
contained elsewhere in the Contract.
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ILLINOIS STATE TOLL HIGHWAY AUTIQA

Tliroi DBE FORM 2026 - UTILIZATION PLAN
e
‘]bllmgy PRIME CONTRACTOR: 4

CONTACT NAME:
CONTACT PHONE NUMBER: /
CONTRACT NUMBER CONTACT E-MAIL: //
Check one: s
O Contractor will meet or exceed the DBE Contract Goal and will provide Disadvantaged Business Parti ipation as presented below.
O Contractor will meet or exceed the DBE Contract Goal because PRIME BIDDER IS A DBE.
O Contractor requests a waiver of the DBE Contract Goal.

The Bidder is requesting the contract Goal be accordingly modified or waived. Attached is
Provision in support of this request, including Good Faith Efforts - Form 2023.
DOLLAR AMOUNT OF WAIVER REQUEST:
PERCENTAGE OF WAIVER REQUEST: 7

information required by the Special

Instructions to Bidders:
1. Bidders are required to comply with the Special Provision.
2. Submit only one DBE Utilization Plan for each Project.
3. This Utilization Plan, Form 2026 must;
~be submitted with the bid or the bid may be deemed non-responsive
—be an accurate representation of work and pricing agreed upon between the prime and the DBE firm prior to bid submission
4. The Participation Statement(s) (DBE Form 2025), with original signatures, pay itery'description and pricing are to be submitted to Tollway Diversity at
constructionbid@getipass.com by 5 p.m. on the fifth calendar day after notification to e prime by the Tollway of apparent low Bidder status
5. Each company listed on the Utilization Plan and subsequent Participation Statepfent must be listed in a certifying agency's database as stipufated in the
Special Provision at the time of bid submission to be considered acceptable for DBE credit
6. In no case should a Contractor remove, replace or reduce the commitment'to a DBE listed in the initial Utilization Plan on the Participation Statement
without prior written consent of ISTHA. Under no circumstances is the Bifider aliowed to change the amount of the core bid submitted or any other
documentation unrelated to this special provision.

DBE UTILIZATION PLAN /
Scope of Work
. . = DBE - Amount ($)
DBE Firm Name /Bnef description of overall work to be If supplier, enter 60% credit amount.
performed

/ TOTAL

For ebid: the submission of Form 2026 constitutes signature of this form.
For hardcopy: signature required.
Form 2026 - 03/2018 Signature

(Rev 04/2018) DBE - 12 Contract No RR-18-4445
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“ ILLINQIS STATE TOLL HIGHWAY AUTHORITY
Yilinois DBE FORM 2026 - UTILIZATION PLAN
/Lﬂlllway PRIME CONTRACTOR: W.E. O'Neil Construction Co.
CONTACT NAME: _Herb Dawson
CONTACT PHONE NUMBER: 773-447-9862
GONTRACT NUMBER_RR-18-4445 CONTACT E-MAIL: hdawson@weoncilcom
Check one:

X Conlractor will meetor exceed lhe DBE Contract Goal and will provide Disadvantaged Business Participalion as presentad below.
() Conlractar will meet or exceed the DBE Conlracl Goal because PRIME BIDDER IS ADBE.

0 Cantractor requests a waiver of lhe DBE Gonlract Goal.

The Bidder is requesting he contracl Goal be accordingly modifted or waived. Attached is allinformation required by the Special
Provision in support of this request, including Good Faith Efforts - Form 2023.
DOLLAR AMOUNT OF WAIVER REQUEST:;
PERCENTAGE OF WAIVER REQUEST:

Inslruclions to Bidders:
1. Bidders zre requited to comply with the Special Provision.
2. Submil only cne DBE Udlization Ptan for each Project.
J. This Utilization Pfan, Form 2026 must:

~ba submitted with the bid or the bid may be deemed non-respansive

~be an accurale representalion of work and pricing agreed upon between Lhe prime and the DBE fim priof {0 bid submission
4. The Participation Stalement(s) (DBE Form 2025}, wilh original signatures, pay ilam description and pricing are lo be submitied to Tollway Diversity at
consluctiondid@gelipass.com by 5 p.m. on the fifth calendar day aher notification (o Ihe prime by the Toliway of appaient low Bidder status
5 Each company listed on the Ullizalion Plan and subsequent Padicipalicn Slalement must be listed in a cedifying agency’s dalabase as stipulated in the
Special Provision al he lime of bid submission lo be considered acceplable lor DBE credit
6. In no case should a Contractor remove, replace or reduce the commitment to a OBE listed in the inilial Ullization Plan on the Paricipallon Stalement
wilhout prior written consen! of ISTHA. Under no circumstances is the Bidder alowed to change the amount of the core bid submitted or any other
documenlalion unralalad lo this special provision

DBE UTILIZATION PLAN
DBE Firm Name Brie!desaisplﬁggeo?;x?;; wark lo be If suppke?gfstt;!Aﬁmo(‘?/ouz‘( g?t amount.
paformed

M/M Peters Corcrete £1,700,000.00

M. Cannon Roofing Roofing $1.024.155.00

JF Carpentry Services, [nc. Drywall §33/.705.00

Durango Pamting, Inc. Painting 5265.095.00

Autumn Construction Services, Inc. HVAC — §$1.691.150.00

ALF Cartage Utilities $130.000.80

RAR, Inc. Utilities $20.000.00

R.W.Collins Utilities $92.650.00

Great Lakes Landscape Co., Inc. Landscaping $150,996.00

Vehicle Lifts & Mcchanical Equipment, Inc. | Vehicle Maintenance $103,896.00

Pinto Construction Group, luc. Metal Panels | $700,000.00

TOTAL | Conlinued onto the next page...

For ebd: (he submission of Ferm 2026 constitutes signaluca of this foam _
For hardcopy: signalure required, o
Form2026 - 03/2018 Sgnatvia
(Rey 04/2018) DBE . 12 Conlract No RR-184445




ILLINOIS STATE TOLL HIGHWAY AUTHORITY
ﬂlz'nais‘ DBE FORM 2026 - UTILIZATION PLAN

LW

CONTRACT NUMBER_RR-18-4445

PRIME coNTRACTOR: W.E. O'Neil Construction Co.
CONTACT NAME:_Herb Dawson
CONTACT PHONE NUMBER;_773-447-9862
CONTACT E-MAIL:_hdawson@weoneilcom

Check one:
® Conlraclor will meet or exceed the DBE Contract Goal and will provide Disadvantaged Business Participation as presented below.
1 Conlraclor will mee! or exceed the DBE Conlract Goal because PRIME BIDDER IS A DBE.
0 Contractor tequesls a waiver of ihe DBE Contract Goal.
The Bidder is requesting the contract Goal be accordingly medified or waived. Altached is all information required by the Special
Provision In suppori of (his request, Inciuding Gaod Faith Efforts - Form 2023,
DOLLAR AMOUNT OF WAIVER REQUEST:
PERCENTAGE OF WAIVER REQUEST:

Instructions to Bidders:
1. Bidders are required to comply with the Spacial Provision.
2, Submit only one DBE Uliization Plan for gach Project.
3. This Utiization Pfan, Form 2026 must'

~ba submitted with the bid or the bld may be deemed non-responsive

~be an accurale represantation of work and pricing agreed upon between the prime and the DBE firm prior to bid submission
4. The Padicipation Statemenl(s) (DBE Form 2025), with originl signatures, pay item descrplion and pricing are to be submitted to Tollway Diversity at
conslnuclionbid@gelipass. com by 5 p.m. on the fith catendar day after nolification 1o the prime by the Tollway of apparent low Bidder stalus
5. Each company listed on [he Utlzation Plan and subsequent Participalion Statement must be listed in a cerlifying agency’s dalabase as stipulated in the
Special Provision at the lime of bid submission o be considered acceplahle for DBE credil
6. In no case shoud a Conlacior remove, raplace or reduce the commitment (o a DBE listed in the tnilal Utilization Plan on the Participatton Statlement
without prior written consent of ISTHA. Under no drcumslances Is the Bidder aflowed (o change the amount of the core bid submitlzd or any olher
documantalion unrelated to this special provision.

DBE UTILIZATION PLAN

Scope of Work 08

A » o E - Amount ($)
DBE Firmn Name Brief descriplion of overall work (o be !
performed If supplier, enter 60% credit amount.
Pacc Systems, Inc, Security and Fire Alarm $563,306.00
High Rise Security Systems, LLC Furnish Fire Alamm Equipment $18.828.00
Livewire Systems, Inc, Electrical Power $1,506,641.00
Wrangler Tech., LLC Electrical Material $283,184.40
Phoenix Business Solutions, LLC Telecom $222,640.00
Evergreen Supply Material Supplicr $179,405.78
TOTAL | §8 983,652.98

Foiebid the submission of Form 2026 constilutes signalure of this fom.

For hardcopy: signalur required.
Fom 2026 - 0372018

(Rev 04/2018)

DBE - 12
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ILLINOIS STATE TOLL HIGHWAY AUTHORITY

llinois DBE FORM 2026 - UTILIZATION PLAN
‘Ybllwqy PRIME CONTRACTOR: - W.E. ONl Gongiaféion Co.

CONTACT NAME:_Herb Dawson, .~
CONTACT PHONE NUMBER:__773447 9862

CONTACT E-MAIL: _nmm@umm_

CONTRACT NUMBER _RR - 18-4445

Check one: /,.»

Conlractor wili meet or exceed the DBE Contract Goal and will provide Disadvantaged Business‘Parﬁdpation as presented below.
[l Conlractor will meet or exceed the DBE Contract Goal because PRIME BIDDER IS A DBE

a Contractor requests a waiver of the DBE Cantract Goal. /

Provision in support of this request, including Good Faith Efforts - Form

The Bidder is requesting the contract Geal be accordingly medified or v%:s Attpéhed Is all information required by the Special
DOLLAR AMOUNT OF WAIVER REQUEST:__ A )

PERCENTAGE OF WAIVER REQUEST: ( —)- "‘l‘
Instructions to Bidders: / *\ 7 ;

1. Bidders are required to comply with the Special Provision.
2. Submil only one DBE Ulilization Plan for each Project. /
3. This Ulilization Plan, Form 2026 must: A

~-be submitied with the bid or the bid may be deemed non-responsive

—be an accurate representation of work and pricing agreed upon betweén the prime and the DBE fim prior to bid submission
4. The Parlicipalion Slatement(s) (DBE Form 2025), with origina! signdtures, pay tem description and pricing are to be submitted to Tollway Diversty al
censtiuctionbid@getipass.com by 5 p.m. on the fifth calendar day after' notification 1o the pime by the Toliway of apparent low Bidder stalus
5. Each company lisled on the Utilization Plan and subsequent Pericipation Statement must be listed in a certifying agency’s database as stipulated in the
Special Provision al the tims of bid submission to be considered posplable for DBE credit
6. In no case should a Contractor remove, repiace or reducg/ha commitment to a DBE listed in the initial Utilization Pian on the Particpation Statemen
wilhout prior written consent of ISTHA. Under no cmnpmnces is the Bidder allowed to change the amount of the core bid submitted or any other
decumentation unralated to this special provision.

/

DBE UTILIZATION PLAN A
4
/ Scope of Work DBE
! p, ; K - Amount (§)
DBE Firm Name / Brief descnpu:: r?of n(;veeéa!l work lo be it supplier, enter 60% credit amount.

WA s 7

(pALAY

%1, 700,000 00

ovkingy

¢ \) DZQQ lsg’ 00

W 0o ko,
R mmzww v

AN Y

%22\ | 10Y . OO

DV D A vy

?Q\\Y\ WA

8 20T . 645 -00

VIWMOE TIPS MitiAGay

VM eafigwgnt

%13, WA 0

AR /

WAL

$ \, 5\, 03D OO

L, P, 83 UL, SOD - 00
VRngS $150, 00D, 0D
WAL LS 07,150 . 00
mem% %150 ,04k. 0O
AL #0108, §70. 00

Forebid the submission of Fom 2026 constilutes signature of Uvs form.

Forhardcopy signature required =

Fomm 2026 - 03/2018 ignalure

(Rev 04/2018) DBE - 12 S -3 Contract No RR-18-4445
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Demonstration of Good Faith Efforts to Achieve DBE Subcontracting Goal

If the DBE contract goal was not achieved, the Good Faith Efforts checklist and contacts log must be
submitted with the bid. Failure to do so may render the Bidder's solicitation response non-responsive and
cause it to be rejected, or render the Bidder ineligible for contract award, at ISTHA's sole discretion. The
Bidder must provide all evidence relied upon in support of its Good Faith Efforts with its bid.

Good Faith Efforts Checklist

Insert on each line below the initials of the authorized Bidder representative who is certifying the Bidder has
completed the activities described below. If any of the items were not completed, attach a detailed written
explanation. If any other efforts were made to obtain DBE participation in addition to the items listed below,
attach a detailed written explanation.

Identified portions of the cantract wark capable of performance by available DBEs, including, where
appropriate, breaking out contract work items into economically feasible units to facilitate DBE
participation even when the Bidder could perform those scopes with its own forces.

Solicited through reasonable and available means (e.g., pre-bid meetings, networking session, written
notices, advertisements) DBEs to perform the types of work that could be subcontracted on this
project, within sufficient time to allow them to respond.

« |LUCP DBE Directory:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index

= City of Chicago’s M/WBE Directory:
https://chicago.mwdbe.com/FrontEnd/VendorSearchPublic.asp?TN=Chicago

= County of Cook, IL's M/WBE Directory:
http://www.cookcountyil.gov/mbewbevbe-directory/

e Small Business Administration's SBA 8(a) Directory:
http://dsbs.sba.qov/dsbs/search/dsp dsbs.cfm

Provided timely and adequate information about the plans, specifications and requirements of the
contract. Followed up initial solicitations to answer questions and encourage DBESs to submit bids.
Negotiated in good faith with interested DBEs that submitted bids and thoroughly investigated their
capabilities.

Made efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as may be
required for performance of the contract (if applicable).

Utilized resources available to identify available DBEs, including but not limited to DBE assistance
groups; local, state and federal minority or women business assistance offices; and other
organizations that provide assistance in the recruitment and placement of DBEs.

Affidavit of Truthfulness: Signature below affirms accuracy of Good Faith Efforts and authority to
provide above information

Print Name: Phone contact;

Position: E-mail address:

Signature: Date:

(Rev 04/2018) DBE - 14 Contract No RR-18-4445
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' ILLINOIS STATE TOLL HIGHWAY AUTHORITY
FORM 2024 - DBE Trucking Reporting and Verification Form

To be submitted to the CM by the prime contractor at 25%, 50%, 75% of contract campletion, FINAL (e quest Tor Release of Final Fiestainua go |

SECTION A: to be completed by Prime Contractor

(a)
(b)
(C]
(d)
()
n

Cantract Number

Prime Contractor Name

Contract Award Value

Amount Farned to Date
Percent Complete
Reporting Period:

ﬂdm One

To

[(h]) Name of DBE Trucking
Subcontractor

(i) DBF Trucking
Subcantractar Amaunt
fram DBF Plan

(Form 2025)

(i) Amount Paid to DBE
Trucking Subcontractor
to Date

(k) Percent of Planned
Amount Paid Lo Date

RDIV/O!

Signature of Prime Conlractor Authorized Agent

Printed Name

Date

Title

SECTION B: to be completed by DE

JE Trucking Sub-Contractor

Total value of payments received for trudks owned and aperated

Numnber of Trucks

() by this DBE trucker a
Tetal value of payments received for trucks leased and operated
(k] by another DBE truckes h.
Tatal value of payments received for trucks keased from a Nan-
(0 DBE trucker c
| (m) F———— -
| Total of a, b & c above must be equal Lo Lhe amount
paid to subcontract as disclosed by the prime
contractor in Sedion A (Shaded Cell); indude
number of trucks for each dollar value
Tolal fee or commission received in association with lease of
[n) MNon-DBE trucks (mark-up) d.
|
|(0) Total DBE Trucking Particpation Based on DBE Special Provision VLA S
| Sum of a, h & d above
(p)
Signature of DAF Sub-Contractor Authorized Agent Date
(q)
Printed Name Title
| certify that | have read and understood the information provided by this form and that all of the foregoing infarmation submitted in this
affidavit are true and correct to the best of my knowledge, as of the stated datefs), and that all responses are full and complete, omitting na
| material information. | authorize the lilinois State Tall Highway Autharity to make inguiries Lo verify the accuracy of the statem ents made.
1 understand thal a material or false statement or omission made in connection with this application may be sufficient Giuse for revocation of
a prior DBE certification, initiation of suspension or debarment praceedings, and may subjedt the person and/for entity making the false
statement to any and all civil and aiminal § Ities available 1 to applicable Federal and State law.
D ity Verificati
Signature [Date of Construction Manager ([CM) Initials / Date
(Rev 04/2018) DBE - 16 Contract No RR-18-4445
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Ilinois
ISTHA DBE Utilization by Period Report — DBE Form 2114

General Information

1 | Report Date
2 | Contract No.
3 | Contract Description | I
4 | Contractor Name '
5 | Current Pay Estimate No.
6 | Pay Estimate(s) Covered
7 | Reporting Period [ through |
Contract Financials (cumulative)
8 | Original Contract Amount ($)
9 | Adjusted Contract Amount ($)
DBE Financials (cumulative)
10 | Current DBE Commitment ($)
11 | Current DBE Commitment (%)
12 | Overall DBE % Paid-To-Date
13 | Overall DBE % Projected-To-Date
Progress Payment Summary
Current Period
14 | Paid to DBE contractors/suppliers ($) T T A D LA A | St i B I i
15 | Projected for DBE contractors/suppliers [[0 77 1 TTT iaLL:fI BB B EETETEDN
Progress Payment Detail
16 | DBE subcontractor/supplier name #1 '
17 | Approved 2025 Amount ($) |1 TTFFEETTE IT.I :L{LTLI il..'ﬂ.u.l UI :li |i LLL] “_H_[UJ LJ-:
18 | Projected Amount ($)
19 Pay Item #(s) worked on by DBE are consistent with those previously approved for this DBE subcontractor/supplier
[I¥YES [ INO [ 1N/A If no, explanation must be provided in Comments field (24).
20 | % of work completed to date |
Current Period |
21 | Amount Paid ($) 21(a)
22 | Retainage Held ($) 22(a)
23 | Retainage Released ($) 23(a)
24 | Comments
16 | DBE subcontractor/supplier name #2 | i[IT_'[*"ITE__
17_| Approved 2025 Amount ($) [IFTT T HUJJZIULI&I«[JA? o
18 | Projected Amount ($)
19 Pay Item #(s) worked on by DBE are consistent with those previously approved for this DBE subcontractor/supplier
[ 1¥YES [ INO [ ]1NA If no, explanation must be provided In Comments field (24).
20 | % of work completed to date |
Current Period
21 | Amount Paid (%) 21(a)
22 | Retainage Held ($) 22(a)
23 | Retainage Released ($) 23(a)
24 | Comments
16 | DBE subcontractor!supplier name #3 ITYy _f'
17 | Approved 2025 Amount ($) [T TN (l FTARIE I_.J
18 | Projected Amount ($)
19 Pay Item #(s) worked on by DBE are consistent with those prevlougly approved for this DBE subcontractor/supplier
[LIYES [ ]NO [ ]N/A If no, explanation must be provided in Comments field (24).
20 | % of work completed to date |
Current Period [ To-Date
21 | Amount Paid ($) 21(a) EHTERELTEET
22 | Retainage Held ($) 22(a) mEA
23 | Retainage Released ($) 23(a) 1l
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ISTHA DBE Utilization by Period Report — DBE Form 2114

[ 24 [ Comments ]

16 | DBE subcontractor/suppliername #4 |

17 | Approved 2025 Amount ($) [ e

18 | Projected Amount (§)

19 Pay ltem #(s) worked on by DBE are consistent with those previously approved for this DBE subcontractor/supplier
[ JYES [ JNO [ 1N/A If no, explanation must be provided in Comments field (24).

20 | % of work completed to date

Current Period To-Date
21 | Amount Paid ($) 21(a) “21(b) sed i Bl 4 Wi
22 | Retainage Held ($) 22(a) Gl =1
23 | Retainage Released ($) 23(a) R E—= =

24 | Comments

16 | DBE subcontractor/suppliername#5 |
17 | Approved 2025 Amount($) | —— = |-
18 | Projected Amount ($)

19 Pay Item #(s) worked on by DBE are consistent with those previously approved for this DBE subcontractor/supplier
| 1YES [ JNO [ MNA If no, explanation must be provided in Comments field (24).
20 | % of work completed to date |

Current Period To-Date
21 | Amount Paid ($) 21(a) F B = :
22 | Retainage Held (%) 22(a) 22(b)y |~ ==
23 | Retainage Released ($) 23(a) e ——y
24 | Comments

Notes:

e “Projected amount"” is understood to mean, based upon presently available data, that
amount which is calculated, estimated, or predicted to be part of the approved DBE
commitment for this contract.

= All subcontractors (including 2nd and 3rd tier) must be reported on the DBE 2114 in
order to receive DBE credit.

Affidavit

For and on behalf of |-
(25) — Printed Company Name (26) — Printed Name of Agent

its duly authorized agent with full power and authority to make this certification, represent, warrant and
certify ta the lllinois Tollway that this Disclosure represents to the best of my knowledge complete and
accurate information on all payments made to date to DBE firms in fulfillment of our DBE Utilization Plan —
Forms 2025 & 2026.

27 | Title of Agent:
28 | Signature of Agent:
28 | Date of Signature:

Payer / Preparer / Prime
30 | Name:

31 | Title:

32 | Email Address:

33 | Phone No.:

(Rev 04/2018) DBE - 18 Contract No RR-18-4445
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Illinois
L]b/]way

Capture Application Request for Log-in/Password

(Print the name of signatory party) (Title)
request a Login and Password for the DBE/EEO Capture Application for
[ Construction Manager [ Prime Contractor

(company name)

Request Type: [ New User—or-- O | need to add or remove contracts from my existing |D.

My email address is: (only for new user).

I have the responsibility to review DBE/EEO data for the Tollway on contract(s):

] add

[ ]1remove

#

[ ]add

[ ]remove

#

[ Jadd

[ ]remove

#
[
#
[

| add

[ ]remove

H

[ ]add

[ ]remove

#

[ ]add

[ ]remove

Any party reviewing this DBE/EEO data must certify that they have the authority to provide the information

contained therein and that the information is complete and accurate.

Print Name: Date
User Signature: Date
Print Company Name: Date

Aftidavit: For and on behalf of

(Printed Company Name)
L , its duly authorized agent with full power
(Printed Name of Agent)
and authority to make this certification, represents, warrant and certify to the Illinois Tollway that this
Disclosure is complete and accurate,

Title of Agent:

Signature of Agent:

Date of Signature:

For ease of response, please e-mail this request from the email account listed above to:
dbe@getipass.com

(Rev 04/2018) DBE - 20
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lllinois State Toll Highway Authority
SPECIAL PROVISIONS FOR
EQUAL EMPLOYMENT OPPORTUNITY PROGRAM

OBJECTIVE OF THE EQUAL EMPLOYMENT OPPORTUNITY PROGRAM (EEO):

To promote equality of employment opportunity for all individuals including veteran, minority, and female
tradespersons on lllinois State Toll Highway Authority (ISTHA or “Tollway”) capital construction projects. In its efforts to
achieve this equality, it is the desire of ISTHA to follow the guidelines as instituted by the United States Department of
Labor, Office of Federal Contract Compliance Programs ("OFCCP”) as established through Executive Order 11246 and by
Title VIl of the Civil Rights Act of 1964, the lllinois Department of Human Rights (IDHR) as established through the Illinois
Human Rights Act (lllinois Compiled Statutes, 775 ILCS 5/1 -101, et sequitur), and State of Illinois Executive Order 15-2,
Executive Order To Ensure Equal Opportunity Is Provided To All lllinois Persons And Businesses.

CONTRACTOR ASSURANCE:

The Contractor will assure that each of its employees and its subcontractors’ employees associated with the contract
shall not discriminate on the basis of any protected category identified by law in the performance of this contract in
compliance with Title VII of the Civil Rights Act of 1964 found in 42 U.S.C § 2000e, et seq and lllinois state laws.
Discrimination is the unfair treatment or denial of normal privileges to persons because of any characteristic protected
by law. The Tollway encourages the prompt reporting of incidents of suspected discrimination, harassment or
retaliation, regardless of the offender’s identity or position. In the event of the contractor's non-compliance with this
Equal Employment Opportunity Special Provision, the contractor may be declared ineligible for future contracts or
subcontracts with the State of lllinois or any of its political subdivisions or municipal corporations, and the contract may
be cancelled or voided in whole or in part, and other remedies invoked as provided by statute or regulation.

EEO GOAL TO BE ACHIEVED BY THE CONTRACTOR:

The EEO goals set by the U.S. Dept. of Labor - Office of Federal Contract Compliance Programs (“OFCCP”) for
construction trade workers in the Chicago area, which is provided through Executive Order 11246, apply to this
contract. The EEQ goals are measured through the following percentages of construction aggregated work hours in
each of the categories;

Women: at least 6.9 percent for all contracts.
Minorities: set on a contract basis, dependent upon the county where the work will be performed. The
Minority Goal for this contract is 19.6%.

ILLINOIS CURRENT FEDERAL GOAL % ILLINOIS CURRENT FEDERAL GOAL %
COUNTY FOR MINORITIES COUNTY FOR MINORITIES
BOONE 6.3 LAKE 19.6
BUREAU 18.4 LASALLE 18.4
COOK 19.6 LEE 4.6
DEKALB 18.4 MCHENRY 19.6
DUPAGE 19.6 OGLE 4.6
GRUNDY 18.4 ROCK ISLAND 4.6
HENRY 4.6 STEPHENSON 4.6
IROQUOIS 18.4 WHITESIDE 3.4
KANE 19.6 WILL 19.6
KENDALL 18.4 WINNEBAGO 6.3

(Rev 04/2018) EEO-1 Contract No RR-18-4445



4. DEFINITIONS OF ETHNIC CLASSIFICATIONS:

AMERICAN INDIAN OR ALASKA NATIVE:
Persons having origins in any of the original peoples of North and South American (including Central America), and
who maintain tribal affiliation or community attachment.

ASIAN:
Persons having origins in any of the original peoples of the Far East, Southeast Asia, or the Indian Subcontinent,
including for example Cambodia, China, India, Japan, Korea, Malaysia, Pakistan, the Philippine Islands, Thailand, and
Vietnam.

BLACK OR AFRICAN AMERICAN:
Persons having origins in any of the Black racial groups of Africa.

HISPANIC:
Persons of Mexican, Puerto Rican, Cuban, Central American, South American, or other Spanish culture or origin,
regardless of race.

5. CONTRACT PERFORMANCE

During the performance of this contract, the contractor agrees as follows, as required by the Illinois Department of
Human Rights (IDHR) at 44 Ill. Admin. Code 750 (Appendix A):

5.1 That it will, upon receipt of “Notice of Intent” email as low apparent responsive/responsible Bidder, submit EEO
Form 1256, Workforce Projection if required by the “Notice of Intent”.

5.2 That it will not discriminate against any protected category identified by law; and further that it will examine all job
classifications to determine if minarity persons or women are underutilized and will take appropriate affirmative
action to rectify any such underutilization.

5.3 That, if it hires additional employees in order to perform this contract or any portian thereof, it will determine the
availability (in accordance with IDHR's rules) of minorities and women in the area(s) from which it may reasonably
recruit and it will hire for each job classification for which employees are hired in such a way that minorities and
women are not underutilized.

5.4 That, in all solicitations or advertisements for employees placed by it or on its behalf, it will state that all applicants
will be afforded equal opportunity without discrimination of any protected category identified by law.

5.5 That it will send to each labor organization or representative of workers with which it has or is bound by a
collective bargaining or other agreement or understanding, a notice advising such labor organization or
representative of the contractor's obligations under the lllinois Human Rights Act and the IDHR's Rules. If any such
labor organization or representative fails or refuses to cooperate with the contractor in its efforts to comply with
such Act and Rules, the contractor will promptly so notify the IDHR and the contracting agency and will recruit
employees from other sources when necessary to fulfill its obligations thereunder.

5.6 That it will submit reports as required by the IDHR’s Rules, furnish all relevant information as may from time to
time be requested by the IDHR or the Tollway, and in all respects comply with the Illinois Human Rights Act and the
IDHR’s Rules.

5.7 That it will abide by the audit clause of the contract.

5.8 That it will include verbatim or by reference the provisions of this clause in every subcontract it awards under
which any portion of the contract obligations are undertaken or assumed, so that such provisions will be binding
upon such subcontractor. In the same manner as with other provisions of this contract, the contractor will be liable

(Rev 04/2018) EEOC-2 Contract No RR-18-4445
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for compliance with applicable provisions of this clause by such subcontractors; and further it will promptly notify
the contracting agency and the IDHR in the event any subcontractor fails or refuses to comply therewith. In
addition, the contractor will not utilize any subcontractor declared by the Illinois Human Rights Commission to be
ineligible for contracts or subcontracts with the State of lllinois or any of its political subdivisions or municipal
corporations.

5.9 That it will designate and make known to the Tollway an EEO Officer.

CALCULATING EEQ PERFORMANCE, CREDIT TOWARDS THE USDOL OFCCP GOALS AND VETERAN PARTICIPATION FOR
ILLINOIS EXECUTIVE ORDER 15-12:

Actual amounts of minority, female, and veteran work will be measured for the total hours of construction workers
employed on the contract within each of the categories of journeyworker, apprentice and laborer by the Contractor
and all of the worksite subcontractors. Minority female trade worker hours are counted in applicable ethnic category,
in the veteran category if applicable and also in the female category.

In the certified payroll reports, the following ethnic categories should be used to indicate minority personnel for
purposes of reporting compliance with the weekly certified payroll report: American Indian/Alaska Native, Asian,
Black/African American, Hispanic and Native Hawaiian/Other Pacific Islander.

Included in the certified payrolls, as "Apprentices" are only bona fide apprentices currently in a training program
certified by the U.S. Department of Labor - Bureau of Apprenticeship and Training, and hours credited towards the EEO
Program are only those hours the apprentice was employed at the construction site.  "Journeyworkers" are the
construction site journeyworkers from the major trades. Other "Helpers", watchmen, custodial workers, clerical
workers, and salaried superintendents are not creditable in the formula. Hourly wage "Forepersons" and
"Forepersons" otherwise known as working forepersons, will be counted as journeyworkers for purposes of the EEQ
Program reporting.

In addition to the timely submission of certified payroll required by the Prevailing Wage Act (820 ILCS 130) as required
by the contract specifications, the Contractor must have submitted all certified payrolls for the Contractor and all
subcontractors before the Contractor submits its request for the final release of retention and the final waiver of lien.
No adjustments to certified payrolls will be accepted after the transmission of the final waiver of lien.

The contractor and each subcontractor shall permit its employees ta be interviewed on the job, during working hours,
by compliance personnel of the Tollway, IDHR or the Department of Labor regarding compliance with the terms of this
Special Provision.

EEO FORM 0003 WORKFORCE ANALYSIS

All contractor and subcontractors’ EEO 0003 reports must be submitted electronically to the Tollway.

The party preparing the report must give their name, title, email address and telephone number. The contractor is
required to submit EEO Form 0003, Workforce Analysis, electronically monthly and be up-to-date to through the last
full month preceding the transmittal of each pay estimate. Failure to submit the EEO 0003 Report(s) electronically
before transmittal of the pay estimate will cause the pay estimate to be deemed incomplete and will be returned to

the Contractaor for completion.

The Contractor is responsible for maintaining a hard copy of the Contractor’s and subcontractors’ certified payrolls,
including all properly executed certifications, organized by contract for every construction worksite. Failure to report
fully all required workforce information will cause a delay in processing the Contractor’'s pay estimates. Disclosure of
this information is required. Patterns of delinquent reporting may be cause to terminate this contract or such other
remedy as the Tollway deems appropriate.

(Rev 04/2018) EEO-3 Contract No RR-18-4445
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SUBCONTRACTOR OBLIGATIONS:

The Contractor is required to clearly identify in their subcontract agreements the specific performance obligations that
each subcontractor has toward assisting the Contractor in meeting the EEO goals.

In the same manner as with other provisions of this contract, the Contractor will be responsible for compliance with
applicable provisions of this clause by such subcontractors; and further it will promptly notify the Tollway and the IDHR
in the event any subcontractor fails or refuses to comply therewith. In addition, the Contractor will not utilize any
subcontractor declared by the Illinois Human Rights Commission to be ineligible for contracts or subcontracts with the
State of lllinois or any of its political subdivisions or municipal corporations.

GOOD FAITH EFFORT PROCEDURES:

If the Tollway determines that the Contractor and/or its subcontractors are not in compliance with the EEO goals, the
Tollway will notify the Contractor of said non-compliance. The Contractor must submit a Corrective Action Plan within
fifteen (15) business days of the date of its receipt of the notice of non-compliance. The Corrective Action Plan must
contain evidence of good faith efforts the Contractor has made in an effort to meet the EEO goals and outline the
additional good faith efforts the Contractor will be making, including but not limited to timelines, through the
remaining life of the contract.

CORRECTIVE ACTION PLAN:

The Corrective Action Plan must show that the Contractor made good faith efforts, taking all necessary and reasonable
steps to achieve the stated EEO goals. Necessary and reasonable steps are those that could reasonably be expected to
employ and retain a sufficient number of minority and female trade workers to meet or exceed the federally set EEO
goals for the lllinois county in which work is performed.

Examples of Good Faith Efforts include, but are not limited to, the following:

* Establish and maintain a current list of minority, veteran and female recruitment sources, provide written
notification to minority and female recruitment sources and to community organizations when the Contractor
or its labor organizations have employment opportunities available, and maintain a record of the organizations'
responses.

* Maintain a current file of the names, addresses and telephone numbers of each minority and female off-the-
street applicant and minority or female referral from a labor organization, a recruitment source or community
organization.

* Develop on-the-job training opportunities and/or participate in training programs for the area which expressly
include minorities and women, including upgrading programs and apprenticeship and trainee programs
relevant to the Contractor's employment needs, especially those programs funded or approved by the
Department of Labor.

* Disseminate the Contractor's EEO policy by providing notice of the policy to labor organizations and training
programs and requesting their cooperation in assisting the Contractor in meeting its EEO obligations; by
including it in any policy manual and collective bargaining agreement; by publicizing it in the company
newspaper, annual report, etc.; by specific review of the policy with all management personnel and with all
minority and female employees at least once a year; and by posting the company EEO policy on bulletin boards
accessible to all employees at each location where construction work is performed.

e Disseminate the Contractor's EEO palicy externally by including it in any advertising in the news media,
specifically including minority and female news media, and providing written notification to and discussing the
Contractor's EEO policy with other Contractors and Subcontractors with whom the Contractor does or
anticipates doing business.

(Rev 04/2018) EEO- 4 Contract No RR-18-4445
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s Direct its recruitment efforts, both oral and written, to minority, female and community organizations, to
schools with minority and female students and to minority and female recruitment and training organizations
serving the Contractor's recruitment area and employment needs.

e Encourage present minority and female employees to recruit other minority persons and women and, where
reasonable, provide after school, summer and vacation employment to minority and female youth both on the
site and in other areas of a Contractor's work force.

The Tollway will consider the quality, quantity and intensity of the kinds of efforts that the Contractor and its
subcontractors have made throughout the life of the contract. Mere pro forma efforts are not good faith efforts; rather,
the Contractor and its subcontractors are expected to have taken those efforts that would be reasonably expected of a
Contractor and its subcontractors who are actively trying to employ and retain minority and female trade workers
sufficient to meet the contract EEO goals.

. AMENDED CORRECTIVE ACTION PLAN:

If the Tollway determines that the Contractor has not made a good faith effort to meet the EEQO goals, the Tollway will
notify the Contractor of that preliminary determination by contacting the responsible company official designated in
the Corrective Action Plan. The preliminary determination will include a statement of reasons why a finding of
insufficient good faith efforts has been made and may include additional good faith efforts that the Contractor could
take to remedy the deficiency. The notification will designate a fifteen (15) business day period during which the
Contractor may make additional efforts to demonstrate a good faith effort to meet the EEO goals. The Contractor is not
limited by the Tollway’s suggestions per Sections 9 and 10 of additional good faith efforts, but may take other actions in
order to demonstrate good faith efforts to employ and retain additional minority and female trade workers on the
project. The Contractor shall submit an amended Corrective Action Plan if additional employment commitments to
meet the EEO contract goal are secured and/or to document its additional good faith efforts. If additional hiring
commitments sufficient to meet the EEO contract goal are not secured, the Contractor shall report the final good faith
efforts made in the time allotted. All additional efforts taken by the Contractor will be considered as part of the
Contractor’s good faith efforts. If the Contractor is not able to meet the EEQO goal after making additional efforts, the
Tollway will make a pre-final determination as to the good faith efforts of the Contractor and will notify the designated
respansible Contractor official of the reasons for an adverse determination, if applicable.

. DETERMINATION OF NON-COMPLIANCE:

If the Tollway determines that the Contractor has failed to make a good faith effort to meet the EEO goals on the
contract, the Tollway will document its findings in a “Letter of Non-Compliance” that will become part of the
procurement file maintained on the Contractor by the Tollway. The Letter may include a proposed sanction under
Section 14 if the Contractor fails to take corrective action in a timely fashion. Upon a finding that a Contractor has
failed to make good faith efforts to achieve the applicable EEO goals, the Tollway may exercise any appropriate sanction
available to it under Section 14, including the revocation of the contract award to the Contractor and any other remedy
available to the Tollway under its contract with the Contractor or by law.

. ADMINISTRATIVE RECONSIDERATION:

The Contractor may request administrative reconsideration of a Letter of Non-Compliance within the fifteen (15)
business days after its receipt of the Letter by actual delivery of a reconsideration request to the Tollway, Department
of Diversity and Strategic Development, 2700 Ogden Avenue, Downers Grove, lllinois 60515-1703 or via email to E-mail
address: form0003wfa@getipass.com. Deposit of the request in the United States mail on or before the fifth business
day shall not be deemed delivery. The Letter of Non-Compliance shall become final if the Cantractor fails to submit a
timely request for administrative reconsideration. A request may provide additional written documentation and/or
argument concerning the issue of whether an adequate good faith effort was made to meet the contract goal.

The Tollway Chief of Diversity and Strategic Development or his/her designee will send the Contractor a written
decision within fifteen (15) business days after receipt of the request for reconsideration, unless extended by the
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Tollway if a hearing is requested, explaining the basis for finding that the Contractor did or did not meet the EEO goals
or demonstrate good faith efforts towards meeting those goals. A decision by the Chief of Diversity and Strategic
Development that a good faith effort was made shall be deemed approval of the Corrective Action Plan submitted by
the Contractor. A final decision that a good faith effort was not made shall render the Contractor in breach as non-
compliant with its contract with the Tollway and may subject the Contractor to sanctions under Section 14.

14. SANCTIONS:

The Contractor’s failure to achieve the EEO goals or to demonstrate good faith efforts towards meeting those goals may
subject the Contractor to administrative sanctions. These sanctions include, but are not limited to, monetary sanctions,
including non-release of retainage, liquidated damages, deeming the Contractor as non-responsible with respect to
future business with the Tollway, and other reasonable sanctions as are permitted by law or equity. A Contractor’s
repeated failure to meet its EEO obligations on Tollway contracts can be grounds for the Tollway to not award future
contracts to the Contractor.

In imposing sanctions, the Tollway will consider the bona fide efforts of the Contractor to meet the EEQ goals, its
history of good faith efforts on other Tollway contracts, the size of the contract, the degree to which the Contractor fell
below the EEO goals, and other factors deemed relevant by the Tollway.

15. RECORDS RETENTION AND AUDIT
Refer to the audit clause of the contract.
16. INACCURATE OR FRAUDULENT REPORTING:

Contractors and subcontractors have a duty to accurately report information pursuant to this Special Provision. A
Contractor or subcontractor who fails to supply accurate information may be subject to sanctions imposed by the
Tollway under Section 14. A Contractor or subcontractor who intentionally supplies inaccurate information may be
subject to civil and/or criminal sanctions.

17. OTHER REGULATIONS:

The achievement of the EEO goals does not abrogate other responsibilities of the Contractor to comply with equal
employment opportunity requirements under federal or state law, municipal ordinance, prevailing government
regulations or terms contained elsewhere in the Contract.
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Tollway Contract #: RR-18-4445

Prime: W.E. O'Neil Construction Co.

Date:  March 14, 2019

FORM EEO 1256 - WORKFORCE PROJECTION

The undersigned Bidder has analyzed minority group and female populations, unemployment rates and availability of
waorkers for the location in which this contract work is to be performed, and for the locations from which the Bidder recruits
employees, and hereby submits the following workforce projection including a projection for minority and female
employee utilization in all job categories in the warkforce to be allocated to this contract:

TABLE A TABLE B
TOTAL Workforce Projection for Contract CURRENT EMPLOYEES
TO BE ASSIGNED
MINORITY EMPLOYEES TRAINEES TO CONTRACT
JOB TOTAL *OTHER APPREN- | ONTHE JOB TOTAL MINORITY
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES EMPLOYEES EMPLOYEES
iy M F M F M F M F M F M E M F M F
Officials
(Manager) 18 2 1 18 2 1 0
Supervisors P 1 5 2 7 0 3 0
Foremen 29 a8 29 q 8 9
Clerical 9 7 2 1 1 9 7 2 2
Equipment
| Operalors 15 1 4 15 1 4 Q
Mechanics 3 3 a 9 0
Truck Drivers 03 2 2 8 23 2 10 Q
Ironworkers 33 e a3 1 ) a
e ilndia o a7 | 1 3 14 | 1 47 | 1 i) L |
Cement Masons 54 3 1 6 1 24 3 7 1
Electricians 20 2 20 2 2 0
Pipefitters,
Plumbers 29 3 2 1 29 3 2 1
FPainters 8 5 4 R P 4 =2
Laborers, Semi-
Skilled 5R 3 3 21 Q 1 1 1 56 3 24 1
Labaorers,
| Unskilied (st & ! -l 4 gl
TOTAL 328 | 28 10 2 B4 | 3 3 1 4 0 0 1 328 28 97 6
TABLE C
TOTAL Training Projection for Contract
Employees Total *Other
In Training Employee Black Hispanic Minor.
M F M F M F M F
Apprentices 4 2 2
On-The-Job Trainees
* (Oiber minarkies are defined a5 Asians {A) or Notwve Amencons (M),
Please specify roce of cach emplayes shawn in Other Minontes columi
Note: See Instructions an page 2
(Rev 04/2018) EEOC-7 Contract No RR-18-4445



FORM EEO 1256 - WORKFORCE PROJECTION - continued

A. Included in "Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned Bidder is awarded this contract.

The undersigned Bidder projects that: (number) & new nires
would be recruited from the area in which the contract project is located; and/ar (number)
new hires would be recruited from the area in which the Bidder's

principal office or base of operation is located.

B. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by
the undersigned Bidder as well as a projection of numbers of persons to be employed by subcontractars.

The undersigned Bidder estimates that (number) 4 V persons will
be directly employed by the prime contractor and that (number) ST persons will
be employed by subcontractors.

= - /
Company Jf/, I | /M/ﬁ/‘f_ éwﬁ‘ﬂﬁfc‘ﬂdd Telephone Number {7739 755—/%r/
/2K L) Ldasiias zon) By

Address Y Mebdege L« COCO7
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.
Table A - Include both the number of employees that would be hired to perform the contract work and the

total number currently employed (Table B) that will be allocated to contract work, and include all
apprentices and on-the-job trainees. The “Total Employees” column should include all employees
including all minorities, apprentices and on-the-job trainees ta be employed on the contract work.

Table B - Include all employees currently empleyed that will be allocated to the contract work including any
apprentices and on-the-job trainees currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A,

(Rev 04/2018) EEO-8 Contract No RR-18-4445
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|llinois State Toll Highway Authority VOSB CONSTRUCTION

STATE OF ILLINOIS

SPECIAL PROVISION - VETERAN SMALL BUSINESS
PARTICIPATION AND UTILIZATION PLAN - CONSTRUCTION
For State Agency/State University Use Only

It is the goal of the State to promote and encourage the continued economic development of small businesses owned and
controlled by qualified veterans and that qualified service-disabled veteran-owned small businesses (SDVOSB) and
veteran-owned small businesses (VOSB) participate in the State's procurement process as both prime contractors and
subcontractors. 30 ILCS 500/45-57.

Contract Goal to be Achieved by Vendor: This solicitation includes a specific Veteran Small Business participation goal
of 1.5% based on the availability of CMS certified veteran-owned and service-disabled veteran-owned small business
(VOSB/SDVOSB) vendars to perform or provide the anticipated services and/or supplies required by this salicitation.

The Veteran Small Business participation goal is applicable to all bids or offers. In addition to the other award criteria
established for this solicitation, the Agency will award this contract to a Vendor that meets the goal or makes good faith
efforts to meet the goal. This goal is also applicable to change orders and allowances within the scope of work provided
by the certified VOSB/SDVOSB vendor. If Vendor is a CMS certified VOSB/SDVOSB vendor, the entire goal is met and no
subcontracting with a CMS certified VOSB/SDVOSB vendor is required; however, Vendor must submit a Utilization Plan
indicating that the goal will be met by self-performance.

The VOSB goal is separate and distinct from the DBE goal. A single firm may not be utilized to achieve credit toward
both DBE and VOSB goals on a single project except when the firm is bidding the contract as the Prime Vendor, is
certified as both a DBE and VOSB and will commit to meeting the two goals by self-performing the same or greater
percentage of work under the contract as the DBE and VOSB goals added together.

Following are guidelines for Vendor’s completion of the Utilization Plan. Please read the guidelines carefully.

e Utilization Plan (Form 2026) is due with bid

* Good Faith Efforts (Form 2023) is due with bid, if applicable

* Participation Statement (Form 2025) for each Veteran firm listed on the Form 2026 is due by 5:00 p.m. on the fifth
calendar day after email notification to the prime by the Tollway of low apparent Bidder status. In no case should
a Contractor remove, replace, or reduce the commitment to a Veteran firm listed in the initial Utilization Plan
Form 2026 without prior written consent of ISTHA. Under no circumstances is the Bidder allowed to change the
amount of the core bid submitted or any other documentation unrelated to this special provision.

Vendor should include any additional information that will add clarity to Vendor’s proposed utilization of certified Veteran
Small Business vendors to meet the targeted goal. The Utilization Plan must demonstrate that Vendor has either: (1) met
the entire contract goal; (2) made good faith efforts towards meeting the entire goal; or (3) made good faith efforts towards
meeting a portion of the goal. Any submission of good faith efforts by Vendor shall be considered as a request for a full or
partial waiver.

At the time of bid or offer, Vendor, or Vendor’s proposed Subcontractor, must be certified with CMS as a VOSB or
SDVOSB, Failure to complete a Utilization Plan or provide Good Faith Effort documentation shall render the bid or offer
non-responsive or not responsible.

1. If applicable where there is more than one prime vendor, the Utilization Plan should include an executed Joint
Venture Agreement specifying the terms and conditions of the relationship between the parties and their
relationship and responsibilities to the contract. The Joint Venture Agreement must clearly evidence that the
certified VOSB/SDVOSB vendor will be responsible for a clearly defined portion of the work and that its
responsibilities, risks, profits and contributions of capital, and personnel are proportionate to its ownership
percentage. It must include specific details related to the parties’ contributions of capital, personnel, and
equipment and share of the costs of insurance and other items; the scopes to be performed by the certified

State of lllinois/Veteran Small Business participation and Utilization Plan v. 14,1 VOSB -1 Contract No RR-18-4445
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Winois State Toll Highway Authority VOSE CONSTRUCTION

VOSB/SDVOSB vendor under its supervision; and the commitment of management, supervisory personnel, and
operative personnel employed by the certified VOSB/SDVOSB vendor to be dedicated to the performance of the
contract. Established Joint Venture Agreements will only be credited toward Veteran Small Business goal
achievements for specific work performed by the certified VOSB/SDVOSB vendor. Each party to the Joint
Venture Agreement must execute the bid or offer prior to submission of the bid or offer to the Agency.

2. An agreement between a vendor and a certified VOSB/SDVOSB vendor in which a certified VOSB/SDVOSB vendor
promises not to provide subcontracting or pricing quotations to other vendors is prohibited. The Agency may
request additional information to demonstrate compliance. Vendor agrees to cooperate promptly with the Agency
in submitting to interviews, allowing entry to places of business, providing further documentation, and to
soliciting the cooperation of a proposed certified VOSB/SDVOSB vendor. Failure to cooperate by Vendor and
certified VOSB/SDVOSB vendor may render the Bidder or offeror non-responsive or not responsible. The contract
will not be finally awarded to Vendor unless Vendor’s Utilization Plan is approved.

3. Veteran Small Business Certified Vendor Locator References: Vendors may consult CMS’ Veteran Small Business
Vendor Directory at www.sell2.illinois.gov/cms/business, as well as the directories of other certifying agencies,
but firms must be certified with CMS as VOSB/SDVOSB vendors at the time of bid/offer.

4, Vendor Assurance: Vendor shall not discriminate on the basis of race, color, national origin, sexual orientation or
sex in the performance of this contract. Failure by Vendor to carry out these requirements is a material
breach of this contract, which may result in the termination of this contract or such other remedy, as the Agency
deems appropriate. This assurance must be included in each subcontract that Vendor signs with a subcontractor
or supplier.

5. Calculating Certified VOSB/SDVOSB Vendor Participation: The Utilization Plan documents work anticipated to be
performed, or goods/equipment provided by all certified VOSB/SDVOSB vendors and paid for upon satisfactory
completion/delivery. Only the value of payments made for the work actually performed by certified VOSB/SDVOSB
vendors is counted toward the contract goal. Applicable guidelines for counting payments attributable to contract
goals are summarized below:

5.1 The participation of VOSBs will be calculated on the amount of the Core Work, not Contingency Work
identified in the bid documents. The Contractor’s VOSB commitment will be assessed for any and all Extra
Work Orders (EWQ) and Change Qrders (CO) at the time such orders are issued.

5.1.1 Contingency Work is the anticipated work within the scope of the project which is included in the
project to cover the work of such an uncertain nature that the location or quantity could not be identified
prior to awarding the contract.

5.1.2 Core Work is the anticipated work within the scope of the project which is included in the project
to cover the work of such a nature that the location and estimated quantity could be identified prior to
awarding the contract.

5.2. The value of the work actually performed or goods/equipment provided by the certified VOSB/SDVOSB
vendor shall be counted towards the goal. The entire amount of that portion of the contract that is
performed by the certified VOSB/SDVOSB vendor, including supplies purchased or equipment leased by the
certified VOSB/SDVOSB vendor shall be counted, except supplies purchased and equipment rented from
the Prime Vendor submitting this bid or offer.

5.3. A vendor shall count the portion of the total dollar value of the Veteran Small Business contract equal to
the distinct, clearly defined portion of the work of the contract that the certified VOSB/SDVOSB vendor
performs toward the goal. A vendor shall also count the dollar value of work subcontracted to other
certified VOSB/SDVOSB vendor. Work performed by the non-certified VOSB/SDVOSB party shall not be
counted toward the goal. Work that a certified VOSB/SDVOSB vendor subcontracts to a non-certified
VOSB/SDVOSB vendor will not count towards the goal.

State of lilinois/Veteran Small Busmess participation and Utilization Plan v. 14.1 V0SB -2 Contract No RR-18-4445
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5.4. A Vendor shall count toward the goal 100% of its expenditures for materials and supplies required under
the contract and obtained from a certified VOSB/SDVOSB manufacturer; 60% of the cost of the materials or
supplies required under the contract and obtained from a certified VOSB/SDVOSB regular dealer or supplier
shall count toward the VOSB/SDVOSB goal. A Vendor shall count toward the goal the following
expenditures to certified VOSB/SDVOSB vendors that are not manufacturers, regular dealers, or suppliers:
5.4.1. The fees or commissions charged for providing a bona fide service, such as professional, technical,

consultant or managerial services and assistance in the procurement of essential personnel,
facilities, equipment, materials or supplies required for performance of the contract, provided that
the fee or commission is determined by the Agency to be reasonable and not excessive as
compared with fees customarily allowed for similar services.

5.4.2. The fees charged for delivery of materials and supplies required by the contract (but not the
cost of the materials and supplies themselves) when the hauler, trucker, or delivery service is
not also the manufacturer or a supplier of the materials and supplies being procured, provided that
the fee is determined by the Agency to be reasonable and not excessive as compared with fees
customarily allowed for similar services. The certified VOSB/SDVOSB vendor’s trucking firm must
be responsible for the management and supervision of the entire trucking operation for which it is
responsible on the contract, and must itself own and operate at least one fully licensed,
insured and operational truck used on the contract.

5.4.3. The fees or commissions charged for providing any bonds or insurance specifically required for the
performance of the contract, provided that the fee or commission is determined by the Agency to
be reasonable and not excessive as compared with fees customarily allowed for similar
services.

5.5. Certified VOSB/SDVOSB vendars who are performing on contract as second tier subcontractors may be
counted in meeting the established Veteran Small Business goal for this contract as long as the Prime
Vendor can provide documentation indicating the utilization of these vendors.

5.6. A Vendor shall count towards the goal only expenditures to firms that perform a commercially useful
function in the work of the contract.

5.6.1. A firm is considered to perform a commercially useful function when it is responsible for execution
of a distinct element of the work of a contract and carries out its responsibilities by actually
performing, managing, and supervising the work involved. The certified VOSB/SDVOSB vendor
must also be responsible, with respect to materials or supplies used on the contract, for
negotiating price, determining quality and quantity, ordering the materials or supplies, and
installing the materials (where applicable) and paying for the material or supplies. To determine
whether a firm is performing a commercially useful function, the Agency shall evaluate the amount
of work subcontracted, whether the amount the firm is to be paid under the contract is
commensurate with the work it is actually performing and the credit claimed for its performance
of the work, industry practices, and other relevant factors.

5.6.2. A certified VOSB/SDVOSB vendor does not perform a commercially useful function if its role is
limited to that of an extra participant in a transaction or contract through which funds are
passed through in order to obtain certified VOSB/SDVOSB vendor participation. In determining
whether a certified VOSB/SDVOSB vendor is such an extra participant, the Agency shall examine
similar transactions, particularly those in which certified VOSB/SDVOSB vendors do not participate,
and industry practices.

5.7. A Vendor shall not count towards the goal expenditures that are not direct, necessary and related to the
work of the contract. Only the amount of services or goods that are directly attributable to the
performance of the contract shall be counted. Ineligible expenditures include general office overhead or

State of lllinois/Veteran Small Business participation and Utilization Plan v. 14.1 VOSB -3 Contract No RR-18-4445
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other Vendor support activities.

6. Good Faith Effort Procedures: Vendor must submit a Utilization Plan (VOSB Form 2026) and Participation
Statement(s)(VOSB Form 2025) that meet or exceed the published goal. If Vendor cannot meet the stated goal,

Vendor must document and explain via VOSB Form 2023 the good faith efforts it undertook to meet the goal.
Utilization Plan, Participation Statement(s) and Good Faith Effort are due at the time of bid or offer submission.
Vendors will not be permitted to correct goal deficiencies after bid or offer due dates. CMS or the State Agency, as
its delegate, will consider the quality, quantity, and intensity of Vendor’s efforts.

The Utilization Plan contains a checklist of actions that CMS or the State Agency, as its delegate, will consider as
evidence of Vendor's good faith efforts to meet the goal. Other factors or efforts brought to the attention of CMS
or the State Agency, as its delegate, may be relevant in appropriate cases.

6.1. In evaluating Vendor's good faith efforts, CMS or the State Agency, as its delegate, may consider
whether the ability of other Bidders or offerors to meet the contract goal suggests that good faith
efforts could have resulted in Vendor meeting the goal.

6.2 If CMS or the State Agency, as its delegate, determines that Vendor has made good faith efforts to meet
the goal, the Agency may award the contract provided that Vendor is otherwise eligible for award.

6.3. If CMS or the State Agency, as its delegate, determines that good faith efforts have not been met, the
bid or offer may be determined to be non-responsible by the Chief Procurement Office.

7. Contract Compliance: Compliance with this section is an essential part of the contract. The following
administrative procedures and remedies govern Vendor’'s compliance with the contractual obligations established
by the Utilization Plan. After approval of the Plan and award of the contract, the Utilization Plan becomes part
of the contract. If Vendor did not succeed in obtaining certified VOSB/SDVOSB vendor participation to achieve the
goal and the Utilization Plan was approved and contract awarded based upon a determination of good faith, the
total dollar value of certified VOSB/SDVOSB vendor work calculated in the approved Utilization Plan as a
percentage of the awarded contract value shall become the contract goal,

7.1.  The Utilization Plan may not be amended after contract execution without the Agency’s prior written
approval,

7.2. Vendor may not make changes to its contractual certified VOSB/SDVOSB vendor commitments or
substitute certified VOSB/SDVOSB vendors without the prior written approval of the Agency.
Unauthorized changes or substitutions, including performing the work designated for a certified
VOSB/SDVOSB vendor with Vendor’s own forces, shall be a violation of the utilization plan and a breach of
the contract, and shall be cause to terminate the contract, and/or seek other contract remedies or
sanctions. The facts supporting the request for changes must not have been known nor reasonably
should have been known by the parties prior to entering into the subcontract. Vendor must negotiate
with the certified VOSB/SDVOSB vendor to resolve the problem. Where there has been a mistake or
disagreement about the scope of work or goods/equipment, provided the certified VOSB/SDVOSB vendor
can be substituted only where agreement cannot be reached for a reasonable price or schedule for the
correct scope of work, goods or equipment.

7.3. Substitutions of a certified VOSB/SDVOSB vendor may be permitted under the following circumstances:

7.3.1. Unavailability after receipt of reasonable notice to proceed;

7.3.2. Failure of performance;

7.3.3. Financial incapacity;

7.3.4. Refusal by the certified VOSB/SDVOSB vendor to honor the bid or bid price or scope;

7.3.5. Material mistake of fact or law about the elements of the scope of work of a solicitation where a
reasonable price cannot be agreed;

State of lllinois/Veteran Small Business participation and Utilization Plan v. 14.1 VOSB -4 Contract No RR-18-4445
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7.4,

1.5

7.6.

7.7.

7.8.

7.9.

7.10.

7.3.6. Failure of the certified VOSB/SDVOSB vendor to meet insurance, licensing or bonding
requirements;

7.3.7. The certified VOSB/SDVOSB vendor's withdrawal of its bid or offer; or

7.3.8. Decertification of the certified VOSB/SDVOSB vendor.

If it becomes necessary to substitute a certified VOSB/SDVOSB vendor or otherwise change the Utilization
Plan, Vendor must notify the Agency in writing of the request to substitute a certified VOSB/SDVOSB
vendor or otherwise change the Utilization Plan. The request must state specific reasons for the
substitution or change. The Agency will approve or deny a request for substitution or other change in
the Utilization Plan within five business days of receipt of the request.

Where Vendor has established the basis for the substitution to the Agency’s satisfaction, it must make
good faith efforts to meet the contract goal by substituting a certified VOSB/SDVOSB vendor.
Documentation of a replacement certified VOSB/SDVOSB vendor, or of good faith efforts to replace the
certified VOSB/SDVOSB vendor, must meet the requirements of the initial Utilization Plan. If the goal
cannot be reached and good faith efforts have been made, Vendor may substitute with a non-certified
VOSB/SDVOSB vendor or Vendor may perform the work.

If a Vendor plans to hire a subcontractor for any scope of work that was not previously disclosed in the
Utilization Plan, Vendor must obtain the approval of the Agency to modify the Utilization Plan and must
make good faith efforts to ensure that certified VOSB/SDVOSB vendors have a fair opportunity to submit a
bid or offer on the new scope of work.

A new certified VOSB/SDVOSB vendor agreement must be executed and submitted to the Agency within
five business days of Vendor's receipt of the Agency’s approval for the substitution or other change.

Vendor shall maintain a record of all relevant data with respect to the utilization of certified
VOSB/SDVOSB vendors, including but without limitation, payroll records, invoices, canceled checks and
books of account for a period of at least five years after the completion of the contract. Full access to these
records shall be granted by Vendor in a timely fashion upon written demand by the Agency to any duly
authorized representative thereof, or to any municipal, state or federal authorities. The Agency shall
have the right to obtain from Vendor any additional data reasonably related or necessary to verify any
representations by Vendor. After the performance of the final item of work or delivery of material by
the certified VOSB/SDVOSB vendor and final payment to the certified VOSB/SDVOSB vendor by Vendor, but
not later than 30 calendar days after such payment, Vendor shall submit a statement confirming the final
payment and the total payments made to the certified VOSB/SDVOSB vendor under the contract.

The Agency will periodically review Vendor's compliance with these provisions and the terms of its
contract. Without limitation, Vendor's failure to comply with these provisions or its contractual
commitments as contained in the Utilization Plan, failure to cooperate in providing information regarding
its compliance with these provisions or its Utilization Plan, or provision of false or misleading information
or statements concerning compliance, certification status or eligibility of the certified VOSB/SDVOSB
vendor, good faith efforts or any other material fact or representation shall constitute a material breach of
this contract and entitle the Agency to declare a default, terminate the contract, or exercise those remedies
provided for in the contract or at law or in equity.

The Agency reserves the right to withhold payment to Vendor to enforce these provisions and Vendor’s
contractual commitments. Final payment shall not be made pursuant to the contract until Vendor submits
sufficient documentation demonstrating compliance with its Utilization Plan.

State of Hinois/Veteran Small Business participation and Utilization Plan v. 14,1 VOSB -5 Contract No RR-18-4445
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Hlinois

VOSB CONSTRUCTION

ILLINOIS STATE TOLL HIGHWAY AUTHORITY
VOSB FORM 2026 - UTILIZATION PLAN

LEM.V PRIME CONTRACTOR: : %
CONTACT NAME: _ /
CONTACT PHONE NUMBER: ¥ B
CONTRACT NUMBER CONTACT E-MAIL: //
F 4

Check one;
| Contractor will meet or exceed the VOSB Contract Goal and will provide Veteran Owned Small Business Parhcupatioryés presented below.
= Contractor will meet or exceed the VOSB Contract Goal because PRIME BIDDER IS A VOSB.

] Contractor requests a waiver of the VOSB Contract Goal. f,/
The Bidder is requesting the contract Goal be accordingly modified or waived. Attached is all information regﬁ‘wed by the Veleran Small
Business Participation and Utilization Plan-Construction in support of this request, including Good Faith gfforts Form 2023.

DOLLAR AMOUNT OF WAIVER REQUEST:

a'

PERCENTAGE OF WAIVER REQUEST:
Instructions to Bidders: /
1. Bidders are required to comply with the Veteran Small Business Participation and Utilization Plan - Constructiurf
2, Submit only one Veteran Utilization Plan for each Project. i
3. This Utilization Plan, Form 2026 must: v
—be submitted with the bid or the bid may be deemed non-responsive ,-"'

~be an accurate representation of work and pricing agreed upon between the prime and the Vetera_m’ﬁrm prior to bid submission
4. The Participation Statement(s) (VOSB Form 2025), with original signatures, pay item description and pricing are to be submitted to Tollway Diversity at
constructionbid@getipass.com by 5 p.m. on the fifth calendar day after notification to the prime byfhe Tollway of apparent low Bidder status.
5. Each company listed on the Utilization Plan and subsequent Participation Statement musl be listed in a certifying agency's database as stipulated in the Special
Pravision at the time of bid submission to be considered acceptable for Veteran credit.
6. In no case should a Contracter remove, replace or reduce the commitment to a Vele;éh firm listed in the initial Utilization Plan on the Participation Statement without
prior written consent of ISTHA, Under no circumstances is the Bidder allowed to chan’ge the amount of the core bid submitted or any other documentation unrelated to
this special provision.

VOSB UTILIZATION PLAN ;
g
Scope of Work
) VOSB - Amount (§)
VOSB Firm Name Bﬂefzdescnphon of overall work to be . :
If % cr ,
performed supplier, enter 60% credit amount
."’I-
."’;.
{/
.'f(
I/’
/
4 TOTAL
Forebid: the submissigA of Form 2026 constitutes signalure of this form.
For hardcopy: signaty/ required.
Signature

Form 2026 - 03/2018
State of lllinois/Veteran Small Business participation and Utilization Plan v, 14.1 VOSB -6 Contract No RR-18-4445
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Winos State Tol! Highway Authoriry

VOSB CONSTRUCTION
-y ILLINOIS STATE TOLL HIGHWAY AUTHORITY
.”11.1101:5' VOSB FORM 2026 - UTILIZATION PLAN
‘E”WH}’ PRIME CONTRACTOR:_W.E. O'Neil Construction Co.
CONTACT NAME: __Herh Dawson
CONTACT PHONE NUMBER:_773.4470862
CONTRACT NUMBER_RR-18-4445 CONTACT E-MAIL: hdawson@wsansil com
Check one:
X Contractor will meet or exceed the VOSB Contract Goal and will provide Vateran Owned Small Business Participation as presented below.
O Contractor will meet or exceed the VOSB Contract Goal because PRIME BIDDER IS A VOSB
() Cantraclor requests a waiver of the VOSB Contract Goal.

The Bidder is requesting the contract Goal be accordingly modified or waived. Attached is all information required by the Veteran Small
Business Parficipation and Utilization Plan-Construction in support of this request, including Good Faith Effors - Form 2023,

DOLLAR AMOUNT OF WAIVER REQUEST:

PERCENTAGE OF WAIVER REQUEST:

Instructions to Bidders:
1. Biddars are required lo comply with the Veteran Small Business Participation and Ulifization Plan - Construction
2. Submil only one Veleran Utilization Plan for each Project.
3. This Utiization Plan, Form 2026 must:
~-be submitted with the bid or the bid may be deamed non-responsive
~ba an accurale reprasentation of work and pricing agreed upon batween the prima and the Vateran firm prior to bid submission
4. The Participation Stalement(s) (VOSB Form 2025), with orignal signatures, pay item descriplion and pricing are to be submitted lo Tolway Diversity at
constructionbid@getipass.com by 5 p.m. on the fifth calendar day after nolification to the prime by the Tollway of apparent low Bidder status.
5. Each company listed on the Utilization Plan and subssquent Participation Statement must be listad in a cerifying agency's dalabase as stipulaled in the Spedal
Provision al the tima of bid submission to be considared acceptable for Veteran credit
6. Inno case should a Contractor remove, raplace or raduce tha commitment to a Veteran fimn listed in the initial Utilization Plan on the Paricipation Statement wilhicut

pror written consent of ISTHA, Under no circumstances is the Bidder allowed lo change the amount of the core bid submitied or any other documentation unrelated to
this special provision,

VOSB UTILIZATION PLAN
Scope of Work
; o VOSB - Amount ($)
VOSB Firm Name Brief descnpuonperftg n?:;e;all work to be If supplier, enter 60% credit amount.

N LD x (p. LOVAW YL #1550 930 0D

T01AL1% | 650, 53D . DD

Forebid the submission of Form 2026 consitutes signature o/ ths fom
For hardeopy' signaturs required

Signature
Form 2026 - 0322018
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inois State Toll Highway Authority VOSB CONSTRUCTION

T
7 tngmat ol VOSB FORM

2023

Demonstration of Good Faith Efforts to Achieve VOSB Construction Subcontracting Goal

If the VOSB contract goal was not achieved, the Good Faith Efforts checklist and contacts log must be submitted with
the bid. Failure to do so may render the Bidder's salicitation response non-responsive and cause it to be rejected, or
render the Bidder ineligible for contract award, at ISTHA's sole discretion. The Bidder must provide all evidence relied
upon in support of its Good Faith Efforts with its bid.
Good Faith Efforts Checklist

Insert on each line below the initials of the authorized Bidder representative who is certifying the Bidder has completed
the activities described below. If any of the items were not completed, attach a detailed written explanation. If any other
efforts were made to obtain VOSB/SDVOSB participation in addition to the items listed below, attach a detailed written
explanation,

Utilize the Sell2lllinois website to identify certified VOSB/SDVOSB vendors within the respective
commoaodity/service codes and at a minimum email all listed vendors and solicit quotes from all vendors who
express an interest via follow-up emails or telephone calls.

= https:/iwww2.illinois.govicms/business/sell2/Pages/VendorSearch.aspx

Identified portions of the contract work capable of performance by available VOSBs/SDVOSBs, including, where
appropriate, breaking out contract work items into economically feasible units to facilitate VOSB/SDVOSB
participation even when the Bidder could perform those scopes with its own forces,

Make a portion of the work available to certified VOSB/SDVOSB vendors and selecting those portions of the
work or material needs consistent with their avallability, so as to facilitate certified VOSB/SDVOSB vendor
participation.

Solicited through reasonable and available means (e.g., pre-bid meetings, networking session, written notices,
advertisements) VOSBs/SDVOSBs to perform the types of work that could be subcontracted on this project,
within sufficient time to allow them to respond.  Vendor must determine with certainty if the certified
VOSB/SDVOSB vendors are interested by taking appropriate steps to follow up initial solicitations and
encourage them to submit a bid.

Provided timely and adequate information about the plans, specifications and requirements of the contract.
Followed up initial solicitations to answer questions and encourage VOSBs/SDVOSBs to submit bids.

Negotiated in good faith with interested VOSBs/SDVOSBs that submitted bids and thoroughly investigated their
capabilities. Evidence of such negotiation must include the names, addresses, email addresses, and telephone
numbers of certified VOSB/SDVOSB vendors that were considered; a description of the information provided
regarding the plans and specifications for the work selected for subcontracting and evidence as to why
additional agreements could not be reached for certified VOSB/SDVOSB vendors to perform the work. A
Vendor using good business judgment may consider a number of factors in negotiating with certified
VOSB/SDVOSB vendors and may take a firm's price and capabilities into consideration. The fact that there
may be some additional costs involved in finding and using certified VOSB/SDVOSB vendors may not be in
itself sufficient reason for a Vendor's failure to meet the goal, as long as such costs are reasonable. Vendors
are not required to accept higher quotes from certified VOSB/SDVOSB vendors if the price difference is
excessive or unreasonable. The certified VOSB/SDVOSB vendor's memberships in specific groups,
organizations, or associations and political or social affiliations are not legitimate causes for the rejection or non-
solicitation of bids in Vendor's efforts to meet the goal.

State of lllinois/Veteran Small Business participation and Utilization Plan v, 14.1 VOSE -8 Contract No RR-18-4445
ISTHA_VOSB CONSTRUCTION_Program-Utilization Plan-Participation-GFE_based on CMS vi4.1 BOILERPLATE 12/2018
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ol VOSB FORM 2023 page 2

Made efforts to assist interested VOSBs/SDVOSBs in obtaining bonding, lines of credit, or insurance as may be
required for performance of the contract (if applicable).

Made efforts to assist interested certified VOSB/SDVOSB vendors in obtaining necessary equipment, supplies,
materials, or related assistance or services.

Utilized resources available to identify available VOSBs/SDVOSBSs, including but not limited to VOSB/SDVOSB
assistance groups; local, state and federal business assistance offices; and other organizations that provide
assistance in the recruitment and placement of VOSBs/SDVOSBSs.

Affidavit of Truthfulness: Signature below affirms accuracy of Good Faith Efforts and authority to provide
above information

Print Name: Phone contact:

Position: E-mail address:

Signature: Date:

State of lllinois/Veteran Small Business participation and Utilization Plan v. 14.1 VOSB -9 Contract No RR-18-4445
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1.

N

ILLINOIS STATE TOLL HIGHWAY AUTHORITY
SPECIAL PROVISION
FOR
BID CREDIT INCENTIVE PROGRAMS

OBJECTIVE OF THE BID CREDIT INCENTIVE PROGRAM

The TOLLWAY offers programs allowing a contractor or subcontractor/fabricator to earn BID CREDITs to be used toward
future TOLLWAY construction bids. A Bidder can then apply its BID CREDITs to a maximum BID CREDIT CAP assigned by
the TOLLWAY to each contract in order to lower their bid amount and increase the chances of winning the contract as
the low Bidder.

Use of BID CREDITs from the BID CREDIT Incentive Programs is applicable only to construction projects advertised by
the TOLLWAY for public bidding.

Current TOLLWAY BID CREDIT Programs are:

e ConstructionWorks (CW) Program: encouraging contractors to employ and retain qualified and eligible CW
individuals enrolled in the CW Program, including African Americans, Asians, Hispanic, Ex-offenders, exonerated
individuals, Females, Veterans and other traditionally underserved populations.

e Earned Credit Program (ECP): encouraging contractors to employ and retain qualified and eligible Workforce
Innovation and Opportunity Act eligible individuals, including African Americans, Asians, Hispanic, Ex-offenders,
exonerated individuals, Females, Veterans and other traditionally underserved populations.

e Partnering for Growth — Construction (P4G-Con): encouraging contractors to mentor a Disadvantaged Business
Enterprise or Veteran-owned Small Business protégé firm.

For more information, reference the Operational Guide for each program on the TOLLWAY’s website,
https://www.illinoistollway.com/doing-business/diversity-development/programs.

DEFINITIONS

ACTIVE BID CREDIT CERTIFICATE REGISTER: Listing of all active BID CREDIT CERTIFICATEs for all BID CREDIT programs
indicating certificate number, value, owner and issue date.

ACTIVE BID CREDITS: BID CREDITs available for submission and utilization on a construction bid.

AWARD CRITERIA: Contractor’s BASE BID minus BID CREDIT submitted subject to the BID CREDIT CAP identified for each
solicitation.

BASE BID: The bid amount prior to applying BID CREDITS SUBMITTED.
BID CREDIT: Virtual dollar credits earned through a TOLLWAY BID CREDIT Program.

BID CREDIT ALLOCATION: When BID CREDITS SUBMITTED by a prime contractor and subcontractor/fabricator are
applied proportionally to the total of all the BID CREDITs originally submitted with the bid.

BID CREDIT CAP: A contract-specific limit as determined by an approved TOLLWAY formula on the amount of ACTIVE
BID CREDITs that can be applied as BID CREDITS. Any BID CREDITS SUBMITTED above and beyond the BID CREDIT CAP
will not be considered.

(Rev 12/2018) BCP -1 Contract No RR-18-4445
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BID CREDIT CERTIFICATE: A numbered document that identifies certificate number, value, owner and issue date.

BID CREDITS SUBMITTED: BID CREDITs included in a construction bid as evidenced by a BID CREDIT CERTIFICATE. The
total amount of the certificate(s) will be considered as tendered unless otherwise indicated on the physical certificate.

BID CREDITS UTILIZED: The amount of BID CREDITs required to establish the apparent low Bidder based on the
difference between the award criterions of the lowest Bidder and the next apparent low Bidder plus $1.00 of BID
CREDIT.

INACTIVE BID CREDITS: BID CREDIT not available for submission due to utilization on a construction bid or superseded
by current ACTIVE BID CREDITs.

TOLLWAY: The lllinois State Toll Highway Authority.

EARNING BID CREDITS

Refer to the Operational Guides for active TOLLWAY BID CREDIT Programs as posted on the TOLLWAY's website,

BIDDING PROCEDURES

All bids must comply with the applicable procurement statutes, rules and regulations and the specific requirements of
each solicitation to be considered responsive. Bids that fail to meet these minimum requirements may be considered
non-responsive.

4.1 Each bid solicitation will have a contract-specific total BID CREDIT CAP as determined by the approved TOLLWAY
formula on the amount of BID CREDIT that can be applied.

4.2 Any credits applied above and beyond the BID CREDIT CAP will not be considered.

4.3 If needed, contractors can check the appropriate ACTIVE BID CREDIT CERTIFICATE REGISTER on the TOLLWAY’s
website to ensure BID CREDIT CERTIFICATES SUBMITTED are active.

4.4 The BID CREDIT CAP may be met by BID CREDITs:

4.4.1 Earned from one BID CREDIT program or from a combination of BID CREDIT programs, as BID CREDIT
CERTIFICATEs are now issued as one certificate covering all BID CREDIT programs

4.4.2 Offered for submission by joint venture partners independently, and/or by subcontractors/fabricators
independently, as per Section 5 below. If BID CREDITs from different firms are submitted on the same bid, the
BID CREDITs are applied via BID CREDIT ALLOCATION as defined above proportionally to the amounts originally
submitted on the bid.

4.5 Entering BID CREDITs on the bid forms:

e The BASE BID is to be clearly identified on line #1 of the P page;
e Line #2 is to include the total amount of BID CREDIT applied to the bid;
e Line #3 is to include the AWARD CRITERIA (Line #1 minus Line #2 equals Line #3).

(Rev 12/2018) BCP -3 Contract No RR-18-4445



4.6 All BID CREDIT CERTIFICATESs submitted to calculate the BID CREDIT included on Line #2 must be included in the
original bid package.

4.7 All BID CREDITS UTILIZED to become or remain the successful Bidder will become unavailable for inclusion in any
other bid at the time the Bidder's AWARD CRITERIA is deemed the lowest responsive and responsible bid.

4.8 The BID CREDIT CERTIFICATE(s) will be redeemed up to the amount needed plus $1 to allow the contractor's bid to
be the lowest apparent bid for award of the contract and any unused remaining balance will be returned in the
form of a BID CREDIT CERTIFICATE(s) to the contractor, or subcontractor/fabricator if applicable.

5. JOINT VENTURE AND SUBCONTRACTOR/FABRICATOR PARTICIPATION

5.1 Joint Venture partners who own BID CREDITS may independently submit BID
CREDITS toward the joint venture bid subject to the overall BID CREDIT CAP.

5.2 Subcontractors/fabricators who own BID CREDITs may provide those BID CREDITS to prime contractors to be
applied by prime contractors in a bid solicitation, provided the prime contractor has committed to utilizing the
subcontractor/fabricator in the performance of the contract unless such use is prohibited for reasons beyond the
prime contractor’s control.

5.3 Inthe event that a subcontractor/fabricator becomes disqualified from contract participation by no fault of the
prime, (i.e. delinquent debt, etc.) the actual ACTIVE BID CREDITS UTILIZED by the disqualified
subcontractor/fabricator that factored into the apparent winning bid will not be refunded to the subcontractor’s
BID CREDIT certificate balance.

5.4 For subcontractor/fabricator BID CREDIT to be considered for utilization on a bid by a prime contractor:

5.4.1 The prime contractor must include BID CREDIT owned by the prime Bidder along with the BID CREDIT from
the subcontractor/fabricator for application to the bid.

5.4.2 The amount of BID CREDITs submitted by the prime contractor shall be no less than the lowest dollar
amount submitted by any subcontractor/fabricator application to the bid.

5.4.2.1 An allowance may be made in cases where the prime contractor’s total BID CREDITs owned are less
than those of the subcontractor/fabricator.

e Inno case can the prime offer less than $1,000 in BID CREDITs.

¢ Ininstances where the prime has BID CREDITs but the total amount of the prime’s BID CREDITs is less
than any subcontractor’s BID CREDITs offered with a bid, the prime’s BID CREDITs will be utilized and
exhausted before a subcontractor’s BID CREDITs will be applied to the bid.

5.4.2.2 Failure to meet this standard will result in the BID CREDITS SUBMITTED not being considered.
5.4.3 The prime contractor is required to perform the following:

e Ensure that the subcontractor is aware of and has provided permission to the Bidder as indicated on
the BID CREDIT CERTIFICATE to use the BID CREDIT CERTIFICATE in the bid solicitation;

(Rev 12/2018) BCP-4 Contract No RR-18-4445
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5.45

Identify the scope of work and dollar amount committed to each subcontractor/fabricator where a BID
CREDIT CERTIFICATE is being calculated in the BID CREDIT;

Ensure that the BID CREDIT CERTIFICATE is in active mode, which can be done through checking the
ACTIVE BID CREDIT CERTIFICATE REGISTER on the TOLLWAY’s website (www.illinoistollway.com and
click on “Doing Business”) prior to submitting a BID CREDIT BID CREDIT CERTIFICATE in a TOLLWAY bid
solicitation;

Ensure that the total amount of BID CREDIT CERTIFICATESs does not exceed the contract-specific total BID
CREDIT CAP. In the event of a successful bid, excess credits shall be returned via BID CREDIT ALLOCATION in
proportion to what was originally submitted by the prime(s) and subcontractor/fabricator(s).

Insert a copy of this TOLLWAY SPECIAL PROVISION FOR BID CREDIT INCENTIVE PROGRAMS in each and
every subcontract or joint venture agreement under this Contract and it shall become a material term of the
subcontracts.

5.5 BID CREDITS SUBMITTED by the prime contractor, joint venture partner(s) and/or subcontractor/fabricator(s) are
applied via BID CREDIT ALLOCATION, proportionally to the amounts originally submitted on the bid.

6. LONGEVITY OF BID CREDIT CERTIFICATES

6.1 Unused BID CREDITs do not expire.

6.2 BID CREDITs will become INACTIVE BID CREDITS once utilized in a successful bid.

6.3 Should the same BID CREDIT CERTIFICATE be submitted in multipie bids on the same date:

Where multiple solicitations have the same bid opening date, the TOLLWAY will typically open bids in
numerical order with the lowest project number per the last four digits of the contract being opened
first.

The first bid opened containing the BID CREDIT CERTIFICATE will be considered for bid.

All other bids containing a duplicate BID CREDIT CERTIFICATE will be placed in a suspended mode until
the award recommendation of the prior bid(s) has been issued.

Until such time of award recommendation, all duplicate BID CREDIT CERTIFICATES will be Inactivated as
applicable and the remaining BID CREDIT(s) and AWARD CRITERIA will be recalculated for subsequent
bids.

As an example: Bid 01 (RR-XX-1234) included BID CREDIT CERTIFICATE A for $100, Bid 02 (RR-XX-5678) also
included BID CREDIT CERTIFICATE A for $100. Bid 01 utilized $50 of BID CREDIT CERTIFICATE A. Upon award
recommendation of Bid 01, BID CREDIT CERTIFICATE A has $50 remaining available for consideration in Bid

6.4 As stated in Section 4.8 above, the BID CREDIT CERTIFICATE(s) will be redeemed up to the amount needed plus $1
to allow the contractor's bid to be the lowest apparent bid for award of the contract and any unused remaining
balance will be returned in the form of a revised BID CREDIT CERTIFICATE(s) to the contractor or
subcontractor/fabricator if applicable.

(Rev 12/2018)
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7. FRAUDULENT USE OF BID CREDIT CERTIFICATES

Any contractor who knowingly submits an INACTIVE BID CREDITs shall be permanently barred from participating in any
TOLLWAY BID CREDIT program.

Any contractor who submits a subcontractor/fabricator’s BID CREDIT CERTIFICATE without the permission of the
subcontractor/fabricator and/or without committing to utilizing the subcontractor/fabricator by scope of service and
dollar value of commitment in the bid shall be permanently barred from participating in any TOLLWAY BID CREDIT
program.

The TOLLWAY may report such reporting abuses to the Office of the Inspector General and applicable law enforcement
authorities.

(Rev 12/2018) BCP-6 Contract No RR-18-4445



ggffmﬁ ILLINOIS TOLLWAY
STANDARD BUSINESS TERMS AND CONDITIONS

ILLINOIS TOLLWAY CONTRACT NO.: _RR-18-4445

CONTRACTOR/CONSULTANT NAME: MW

PAYMENT TERMS AND CONDITIONS:

11

1.2

13

14

1.5

Minority Contractor initiative: Any Vendor awarded a contract under Section 20-10, 20-15, 20-25 or 20-
30 of the lllinois Procurement Code (30 ILCS 500) of $1,000 or more is required to pay a fee of $15. The
Comptroller shall deduct the fee from the first check issued to the Vendor under the contract and
deposit the fee in the Comptroller's Administrative Fund. 15 ILCS 405/23.9.

Expenses: The State will not pay for supplies provided or services rendered, including related expenses,
incurred prior to the execution of this contract by the Parties even if the effective date of the contract Is

prior to execution.

Prevailing Wage: As a condition of receiving payment Vendor must (i} be in compliance with the
contract, (ii) pay its employees prevailing wages when required by law, (iil} pay its suppliers and
subcontractors according to the terms of their respective contracts, and (iv) provide lien waivers to the
State upon request. Examples of prevailing wage categories include public works, printing, janitorial,
window washing, building and grounds services, site technician services, natural resource services,
security guard and food services. The prevailing wages are revised by the Department of Labor and are
available on the Department’s officlal website, which shall be deemed proper notification of any rate
changes under this subsection. Vendor is responsible for contacting the lllinols Department of Labor to
ensure  understanding of  prevailing wage requirements at  217-782-6206 or

(hitp://www state.ll.us/agency/idol/index. htm),

Federal Funding: This contract may be partially or totally funded with Federal funds. if federal funds are
expected to be used, then the percentage of the good/service paid using Federa! funds and the total
Federal funds expected to be used will be provided in the award notice.

Invoicing: By submitting an invoice, Vendor certifies that the supplies or services provided meet all
requirements of the contract, and the amount billed and expenses incurred are as allowed in the
contract. Invoices for supplies purchased, services performed and expenses incurred through December
31 of any year must be submitted to the State no later than February 28 of the following year; otherwise
Vendor may have to seek payment through the [llinois Court of Claims. 30 ILCS 105/25. Al invoices are
subject to statutory offset. 30 ILCS 210.

1.5.1 Vendor shall not bill for any taxes unless accompanied by proof that the State is subject
to the tax. If necessary, Vendor may request the applicable Agency/University state tax
exemption number and federal tax exemption information.

1.5.2 Vendor shall invoice at the completion of the contract unless invoicing Is tied in the
cantract to milestones, deliverables, or other invoicing requirements agreed to in the
contract.

Minols Tollway Standard Business Terms and Conditions Page 1



The Bidder is hereby requested 1o list.those individuai
the analysls of the various portions of the Bid.

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY

CONTRACT NO. RR-18-4446
LIST OF INDIVIDUAL CONTACTS

s to be contacted for information regarding

Forms A or Forms B

Bruce Thomas

ITEM INDIVIDUAL TELEPHONE NO. E-MAIL
Schedule of Prices . n'l|
Bruce Thomas 773-755-1611 bthomas@weoneil.co
Bid Guaranty .
Bruce Thomas 773-755-1611 bthomas@weoneil.co
D
BE 2026 Bruce Thomas 773-755-1611 bthomas@weoneil.com
EEO Program .
Bruce Thomas 773-755-1611 bthomas@weoneil.com
VOSB 2026
Bruce Thomas 773-755-1611 bthomas@weoneil.com
Financial
Disclosures

773-755-1611

bthomas@weoneil.com

IDOT Certificate of
Eligibility

Bruce Thomas

773-755-1611

bthomas@weoneil.com

Non-Collusion
Affidavit - Page R-4

Bruce Thomas

773-755-16 1

bthomas@weoneil.cornh

R-3



ASSIGNMENT: This contract may not be assigned, transferred in whole or in part by Vendor without the prior
written consent of the State,

AUDIT/RETENTION OF RECORDS: Vendor and its subcontractors shall maintain books and records relating to
the performance of the contract or subcontract and necessary to support amounts charged to the State
pursuant the contract or subcontract. Books and records, including information stored in databases or other
computer systems, shall be maintained by the Vendor for a period of five years from the later of the date of final
payment under the contract or completion of the contract, and by the subcontractor for a period of five years
from the later of final payment under the term or completion of the subcontract. Books and records required to
be maintained under this section shall be available for review or audit by representatives of: the procuring
Agency/University, the Auditor General, the Executlve Inspector General, the Chief Procurement Officer, the
Tollway inspector General, State of llinols internal auditors or other governmental entities with monitoring
authority, upon reasonable notice and during normal business hours. Vendor and its subcontractors shall
cooperate fully with any such audit and with any investigation conducted by any of these entities. Fallure to
maintain books and records required by this section shall establish a presumption in favor of the State for the
recovery of any funds paid by the State under the contract for which adequate books and records are not
available to support the purported disbursement. The Vendor or subcontractors shall not impose a charge for
audit or examination of the Vendor's baoks and recards. 30 ILCS 500/20-6S.

TIME iS5 OF THE ESSENCE: Time Is of the essence with respect to Vendor’'s performance of this contract. Vendor
shali continue to perform its obligations while any dispute concemning the contract is being resolved unless
otherwise directed by the State.

NO WAIVER OF RIGHTS: Except as specifically waived in writing, failure by a Party to exercise or enforce a right
does nat waive that Party's right to exercise or enforce that or other rights in the future,

FORCE MAJEURE: Fallure by either Party to perform its duties and obligations will be excused by unforeseeable
circumstances beyond its reasonable control and not due to its negligence, including acts of nature, acts of
terrorism, riots, labor disputes, fire, flood, explosion, and governmental prohibltion. The non-declaring Party
may cancel the contract without penalty if performance does not resume within 30 days of the declaration.

CONFIDENTIAL INFORMATION: Each Party, including its agents and subcontractors, to this contract may have
or gain access to confidential data or information owned or maintained by the other Party in the course of
carrying out its responsibliities under this contract. Vendor shall presume all information received from the
State or to which it galns access pursuant to this contract is confidential, Vendor Information, unless ciearly
marked as confidential and exempt from disclosure under the Ilinois Freedom of information Act, shall be
considered public. No confidential data collected, maintained, or used In the course of performance of the
contract shall be disseminated except as authorized by law and with the written consent of the disclosing Party,
either during the period of the contract or thereafter. The receiving Party must return any and all data
coilected, maintained, created or used in the course of the performance of the contract, in whatevar form It is
malntained, promptly at the end of the contract, or earlier at the request of the disclosing Party, or notify the
disclasing Party in writing of its destruction. The foregaing obligations shall not apply to confidential data or
Information lawfully in the recelving Party's possession prior to Its acquisition from the disclosing Party:; received
in good faith from a third Party not subject to any confidentiality obligation to the disclosing Party; now Is or
later becomes publicly known through no breach of confidentiality abligation by the recelving Party; or is
independently developed by the receiving Party without the use or benefit of the disclosing Party’s confidential
information.

USE AND OWNERSHIP: All work performed or supplies created by Vendor under this contract, whether written
documents or data, goods or deliverables of any kind, shall be deemed work for hire under copyright law and all
intellectual property and other laws, and the State of lllinois is granted sole and exclusive ownership to all such

tliinols Tollway Standard Business Terms and Conditions Page 2




9.

10.

11.

12,

13,

14.

15.

- 16.

work, unless otherwise agreed in writing. Vendor hereby assigns to the State all right, title, and interest in and
to such work including any related intellectual property rights, and/or walves any and all claims that Vendor may
have to such work including any so-called "maral rights" in connection with the work. Vendor acknowledges the
State may use the work product for any purpose. Confidential data or information contained In such work shall
be subject to confidentiality provisions of this contract.

INDEMNIFICATION AND LIABILITY: The Vendor shali Indemnify and hold harmless the Tollway and State of
{llinois, thelr directors, agencles, officers, employees, agents and volunteers from any and all costs, demands,
expenses, losses, claims, damages, liabllities, settiements and judgments, including in-house and contracted
attorneys’ fees and expenses, arising out of: (a) any breach or violation by Vendar of any of its certifications,
representations, warranties, covenants or agreements; (b) any actual or alleged death or injury to any person,
damage to any property or any other damage or loss claimed to result in whole or in part from Vendor's
negligent performance; or (c) any negligent act, activity or omisslon of Vendor or any of its employees,
representatives, subcontractors or agents. Neither Party shall be liable for incidental, special, consequential or
punitive damages,.

INDEPENDENT CONTRACTOR: Vendor shall act as an independent contractor and not an agent or employae of,
or joint venture with the State. All payments by the State shall be made on that basis.

SOLICITATION AND EMPLOYMENT: Vendor shall not employ any person employed by the State during the term
of this contract to perform any work under this contract. Vendor shall give natice Immediately to the Agency’s
director if Vendor solicits or Intends to solicit State employees to perform any work under this contract.

COMPLIANCE WITH THE LAW: The Vendoer, its employees, agents, and subcontractors shall comply with all
applicable federal, state, and focal faws, rules, ordinances, regulations, orders, federal circulars and all license
and permit requirements in the performance of this contract. Vendor shall be in compiiance with applicable tax
requirements and shall be current in payment of such taxes. Vendor shall obtain at its own expense, all licenses
and permissions necessary for the performance of this contract.

BACKGROUND CHECK: Whenever the State deems It reasonably necessary for security reasons, the State may
conduct, at its expense, criminal and driver history background checks of Vendar's and subcontractors officers,
employees or agents. Vendor or subcontractor shall reassign immediately any such Individual who, In the
opinion of the State, does not pass the background check.

APPLICABLE LAW: This contract shall be construed in accordance with and is subject to the laws and rules of the
State of Illinois. The Department of Human Rights’ Equal Opportunity requirements (44 Ill. Adm. Code 750) are
incorporated by reference. Any claim against the State arising out of this contract must be filed exclusively with
the Miinols Court of Claims. 705 ILCS 505/1. The State shall not enter into binding arbitration to resolve any
contract dispute. The State of lllinots does not walve soverelgn immunity by entering into this contract. The
officlal text of clted statutes is incorporated by reference. An unofficlal version can be viewed at

hitp://www.ilga.gov).

ANTI-TRUST ASSIGNMENT: If Vendor does not pursue any claim or cause of action it has arising under federal
or state antitrust laws relating to the subject matter of the contract, then upon request of the Illingis Attorney
General, Vendor shall assign to the State rights, title and interest in and to the clalm or cause of action.

CONTRACTUAL AUTHORITY: The Agency that signs for the State of Nlinois shall be the only State entity
responsible for performance and payment under the contract. When the Chief Procurement OFficer or
authorized designee signs in addition to an Agency, they do so as approving officer and shall have no lability to
Vendor. When the Chief Procurement Officer or authorized designee, or State Purchasing Officer signs a master

tllinols Tollway Standard Business Terms and Conditions Page 3
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17,

18.

19.

20,

21,

22.

contract on behalf of State agencies, only the Agency that places an order with the Vendor shall have any
Hability to Vendor for that order.

NOTICES: Notices and other communications provided for herein shall be given in writing by registered or
certified mall, return receipt requested, by receipted hand delivery, by courier {UPS, Federa) Express or other
similar and reliable carrier), by e-mall, or by fax showing the date and time of successful receipt. Notices shali be
sent to the individuals who signed the contract using the contact information following the signatures. Each
such notice shall be deemed to have been provided at the time it Is actually recelved. By giving notice, either
Party may change the contact information.

MODIFICATIONS AND SURVIVAL: Amendments, modifications and waivers must be in writing and signed by
authorized representatives of the Parties. Any provision of this contract officially declared void, unenforceable,
or against public policy, shall be ignored and the remaining provisions shall be Interpreted, as far as possible, to
give effect to the Parties’ intent. All provisions that by thelir nature would be expected to survive, shali survive
termination. in the event of a conflict between the State’s and the Vendor’s terms, conditions and attachments,
the State’s terms, conditions and attachments shali prevail.

PERFORMANCE RECORD / SUSPENSION: Upon request of the State, Vendor shall meet to discuss performance
or provide contract performance updates to help ensure proper performance of the contract. The State may
consider Vendor's performance under this contract and compliance with law and rule to determine whether to
continue the contract, suspend Vendor from doing future business with the State for a specified period of time,
or to determine whether Vendor can be considered responsitle on specific future contract opportunities.

FREEDOM OF INFORMATION ACT: This contract and all related public records maintained by, provided to or
required to be provided to the State are subject to the filinols Freedom of Information Act (FOIA) {50 ILCS 140)
notwithstanding any provision to the contrary that may be found in this contract.

SCHEDULE OF WORK: Any work performed on State Premises shall be done during the hours designated by the
State and performed in a manner that does not interfere with the State and its parsonnel.

WARRANTIES FOR SUPPLIES AND SERVICES:

22.1 Vendor warrants that the supplies furnished under this contract wiil: (a) conform to the standards,
specifications, drawing, samples or descriptions furnished by the State or furnished by the Vendor and
agreed to by the State, including but not limited to ali specifications attached as exhibits hereto; (b) be
merchantabie, of good quality and workma nship, and free from defects for a period of twelve months or
longer If so specified in writing, and fit and sufficient for the intended use; {c) comply with all federal
and state laws, regulations and ordinances pertaining to the manufacturing, packing, labeling, sale and
delivery of the supplles; (d) be of good title and be free and clear of all liens and encumbrances and; (e)
not infringe any patent, copyright or other intellectual property rights of any third party. Vendor agrees
to reimburse the State for any fosses, costs, damages or expenses, including without limitations,
reasonable attorney’s fees and expenses, arising from faliure of the supplies to meet such warrantles.

22.2  Vendor shall insure that all manufacturers’ warranties are transferred to the State and shall provide a
copy of the warranty. These warranties shall be in addition to all other warranties, express, implied or
statutory, and shall survive the State’s payment, acceptance, inspection or fallure to inspect the
supplles.

22.3  Vendor warrants that all services will be performed to meet the requirements of the contract in an
efficient and effective manner by tralned and competent personnel.  Vendor shall monitor
performances of each individual and shall reassign immediately any individual who is not performing in
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24,

accordance with the contract, who is disruptiv

e or not respectful of others in the workplace, or who In
any way violates the contract or State policies,

REPORTING, STATUS AND MONITORING SPECIFICATIONS:

23.1  Vendor shall immediately notify the State of any event that may have a material impact on Vendor's

ability to perform the contract.

23.2 By August 31 of each year, Vendor shall report to the Agency or University the number of qualified
veterans and certain’ ex-offenders hired during Vendor’s last completed fiscal year. Vendor may be
entltled to employment tax credit for hiring individuals in those groups. 35 1LCS 5/216, 5/217.

EMPLOYMENT TAX CREDIT: Vendors who hir
tax credits. 30 ILCS 500/45-67 and 45-70. P
524-4772) for Infarmation about tax credits.

e qualified veterans and certain ex-offenders may be eligible for
ease contact the Iflinois Department of Revenue (telephone #: 217-

SUPPLEMENTAL PROVISIONS
251 T AY SUPPLEMENTAL PROVISIONS

25.1.1 Agents and Employees:

Vendor shall be responsible for the negligent acts and omissions of its a
subcontractors in their performance of Vendor's duties under this Contract. Vendor represents that jt
shall utilize the services of individuals skilled in the profession for which they will be used in performing
services or supplying goods hereunder. In the event that the Tollway determines that any individual
performing services or supplying goads for Vendor hereunder s not providing such skilled services or
delivery of goods, it shall promptly notify the Vendor and the Vendor shali replace that individual.

25.1.2 Publicity:
Vendor shall not, in any advertisement or any other type of solicitation for business, state,
Indicate or otherwise imply that it Is under contract to the Tollway nor shalf the Toliway's name

be used in any such advertisement or solicitation without prior written approval except as
required by law.

25.1.3 Third Party Beneficiaries:

There are no third party beneficiaries to this Contract. This Contract is intended only to benefit
the Tollway/Buyer and the Vendor.

gents, emplayees and

2514 Successors In Interest:

All the terms, provisions, and conditions of the Contract shall be binding upon and inure to the
benefit of the parties hereta and their respective successors, assigns and legal representatives,

25.1.5 Venye:

Any claim against the Tollway arising out of this contract must be filed exclusively with Circuit
Court for the Eighteenth Judicial Circuit, DuPage County, illinols for State claims and the U.S.
District Court for the Northern District of Hlinais for Federal claims.

25.1.5.1 Whenever “State” Is used or referenced in this Contract, it shall be interpreted to
mean “Tollway”.

25.1.5.2 The State Prompt Payment Act (30 ILCS 40) does not apply to the Toliway.
litinais Tollway Standard Business Terms and Conditions Page 5




25.1.5.3 TheToliway is not currently an appropriated agency.

25.2 REPORT OF A CHANGE IN CIRCUMSTANCES: The Contractor agrees to report to the TOLLWAY as soon

25.4

as practically possible, but no later than 21 days following any change in facts or circumstances that
might impact the CONTRACTOR's ability to satisfy its legal or contractual responsibilities and obligations
under this contract. Required reports include, but are not limited to changes in the CONTRACTOR's
Certification/Disclosure Forms, the CONTRACTOR's IDOT pre-qualification, or any certification or
licensing required for this project. Additionally, {CONTRACTOR/VENDOR) agrees to report to the Tollway
within the above timeframe any arrests, Indictments, convictions or other matters involving the
CONTRACTOR, or any of its principals, that might occur while this contract Is In effect. This reporting
requirement does not apply to common offenses, including but not limited to minor traffic/vehicle
offenses.

Further, the CONTRACTOR agrees to incorporate substantially similar reporting requirements into the
terms of any and all subcontracts relating to work performed under this agreement. The
(CONTRACTOR/VENDOR) agrees to forward or relay to the Tallway any reports received from
subcontractors pursuant to this paragraph within 21 days.

Finally, the CONTRACTOR acknowledges and agrees that the failure of the CONTRACTOR to comply with
this reporting requirement shall constitute a material breach of contract which may result in this
contract being declared void.

PAYMENT DATA RE NG R REMENT

The Tollway requires contractors to report all payments recelved and/or paid to other firms pursuant to
this contract in the form prescribed by the Tollway.

Additional information can be found at: https://www.ill istollway. doing-business#B W
{f hyperlink does not load, copy and paste the address into your web browser's address bar)

VENDOR SUPPLEMENTAL PROVISIONS

(1 Vendor Supplemental Provisions:

fliinols Tollway Standard Business Terms and Conditlons Page &




STATE OF ILLINOIS
SOLICITATION AND CONTRACT TERMS AND CONDITIONS EXCEPTIONS

W.E. O'Neil Construction Co agrees with the terms and conditions set forth in the State of iltinols Invitation for Bid,

including the standard terms and conditions, the Agency/University supplemental provisions, certifications, and
disclosures, with the following exceptions:

Excluding certifications required by statute to be made by the Vendor, both Parties agree that
all of the duties and obligations that the Vendor owes to the Agency/ University for the work
performed shall be pursuant to the solicitation and resulting contract, and Vendor’s exceptions
accepted by the State thereto as set forth below.

STANDARD TERMS AND CONDITIONS

Section/ State the exception such as “add,” “replace,” and/or “delete.”
Subsection 8

ADDITIONAL TERMS AND CONDITIONS

New Section/Subsection New Number, Title of New Subsection: State the new additional term or
Provision(s), | condition.
# et. seq.

Terms and Conditions provided by

Agreed: W.E, O'Nei Agreed:

By:
Signed:
Position;

Date:

| Position:
Date: March 1, 2019

Ilinois Tollway Standard Business Terms and Conditians Page 7
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Sub-Contractor/Consultant Information/Delinqguent Debt Review

Y Contractor/Consultant

Uinois Sub-Contractor/Consuliant

A.’Ibﬂmgr FEIN
Dats:

06/10/19 Prolect Nymber: RR-18-4445

Peolect Name: M-8 Maintenance Facility and Sitc Improvements

ﬂmhummywmuuumwaam? BYes [OwNo

Ifm.mmldmﬁybdm.hh-ulhhﬁrﬂmbmmmdlbmm,nm.mm
tymdmuuw:muwmwlNMthMnudMMd.lw“rmmm
doller value (Sub-Conlraciors) or psrcaniage {Sub-Consui\ants) esch Is sxpscied io receive pursugnt (o this Contracl. The st of sub-
contracion/consullanis shoud inchude but not be limiled 1o sub-coniracion/consultanis suppliers end Luckers propesed 1o echieve
Mmmmmummmwmmmmwmuumumm. For
purpasss of this secton Sub-Contraciors/Consullants are those specifically hired 10 perform pan of the work of this coniract, Non-DBE
suppliers and buckarn ca rot nead 1o be (ncluded,

Upon request, cur frm agrees o provide a copy of the aubcontract, H required, within lMeen (15) days sfler execulion of the conlract if
sNecied, of sher sxecullon of the subconbacl, whichever |9 Jate, for thosa subcanimcts with sn snnua! value of mors thaa $60,000
Al subcontrach ovar $50,000 must include Lhe same certificesions thel the Vendor mus! meke as & condion of the conirect. The
wﬁﬁﬁmmmamumm;umummmwsmcmm
svalable Sisle.

%m. Tha Contracior/Consultant certfies thal I, or any alfilate, s not bared from being swasded & contract under 30
LCS Saclion 50-11 prohibits a peraon fram entering INIo 8 contract with » Siate 590ACY If !l knowa or should know that 1t, or any
alfiiete, Is dalinquent in the peymani of sny debl o the Slate 2s defined by tha Dabl Cotlection Board. Seclion 50-12 prokibiis &
person from entering inlo & conkract with the Stste agency If R, cr eny pifliste, has falled Io collect and remit Minols Uss Tax on al
S4les of tangibia personal property Inio the Stale of Kinols In accordanca with the provisions of the Bncis Uss Tax Act The
c«wmcmnmmmmaumwumsmmmycm-mummummmumu
or i the Conimcios/Consuttant o any aifiliate Is determinad to be deinquent in the paymant of any debi 1o the Stele during the lerm of
the coniracl,

Contractor/Cansultant: W.E. ONeil Construction Co,

Faderal Employment {dentification Number (FEIN): —‘

g-Ma; hdawson@weoneil.com
intiode s ™ors spaca is nesded Lo provide the Information. The arachenent must provids the raquasted thiormation.

Sub-Consian
Addrags LA | [percentage) |
MM PETERS 178 S. WESTERN AVE CONCRETE 1,700,000 00
LAURQRA, IL, 60506
1238 REMINGTON RO.
M. CANNON ROOFING SEHAUMBURGL Bo173 ROOFING 1.024,155.00
9226 WEST GRAND AVE
JF CARPENTRY FRANKLIN PARK, IL 60131 | DRYWALL 338,705.00
2646 COASTAL DRIVE
| DURANGO PAINTING AURoRA PAINTING 265,095.00
Signature: Date: 06/10/19

Printed Name: Herb Dawsaon
lﬂl‘lolsjdlwly Smda!rd Business Terms and Conditlens Page 8




Jllinnis
/o
Date;

Prolect Name:

type of werk ol

the conlract.

CY

Co

06/10/19

Sub-Contractor/Consultant Information/Delinquent Dabt Review

Contractor/Consuitant

Sub-Contractor/Consultant

Brolact Numper; RR-18-4445

FEIN

M-8 Maintenance Facility and Site Improvements

Sub-Contracior/Consukanl Disciosure,
Wi you be using any sub-congellantsicontracines?

I yes, you must idantily balow, io the extent the information Is
Sub-Contractors/Cansul
dolter vake (Sub-Contraciars) or parcantage {Sub-Consults
conlrecions/consuilants should inchude but not be Fmited la
dissdveniaged business enlspriss and velsran owned
purpases of lhis section Sub-Cantraclory/Conadd
suppliars end trucken do Not need Lo be Includad,

Upon raquast, our fm agraes to provide & copy of the subcontzac
salecled, or alier execution of the subconiract, whichevar I lgt
Alswcmmml&o.ﬂ)m-uhﬂmNmummlmVMMWmuculMdmwTho
vundu,:halhdvdnw hcmmwwmommuMuMummhswmsmwm
uvaiisble from the State.

Datinousn) Pavmen]. The Contracior/Coasullant cortifies thal 8, or
JLCE 600. Saction 60-11 prohidils a peraon from

affiate, Iy delinquent in the paymend of any deb! (o the Slate as defned
porson from entering Lo & centract with the Siats

or If the ContracionConsullant or any aflal

Contractor/Consultant;

thal the contracting State

sub-coniraciors/conauitants,
buginess goals. The State may
lants are those specifically hired 1o perform part of the work of this contract Non-DBE

or, for hose
Inio & contract with s Stats

agency
» is determined lo be definquent in
W.E. O'Neil Construction Co,

& Yes 0 Ne

hnown, regascians of Uhe subcontract value, the namas, sddresses snd
muwmuuwmmmudmmu together with the anticipetsd
nis) esch ks expectad to receive pursuant o this Cantract The kst of s
suppliers and lruckers praposed (o achlave

With an annuaj

fequest updated information

ol any ime For

4 K requirad, within iftean (15) days after exscution of the contract ¥

vaiue of more than $50,000
forn

a0y sifilate, s not barred from being awarded 3 contract under 30
80ency |f R knows or should know that I, or sny
by the Debt Colection Board. Saction 50-12 prohibils &
mmamnm.m-wmhmmwmmmzmnxuul
uuavwhmawmunymmsmummmmmmmmmuum;mmm.m
Conlracior/Consuttant further M3y declars tha contract void If this certiGcation is false
hmﬂdwd&ﬂbhﬁub”hﬁhhmd

Federal Employment Identification Number {FEIN): l

eman: hdawson@weoneil.com

Iudugo an atiachaven If rmors spaca 1s nesded 1o Pravida Lhe beiow information. The attachmeat must provide the raquasisd informatien.

VEHICLE LIFTS &
MECHANICAL EQUIPMENT

AUTUMN CONSTRUCTION
SERVICES, INC

ALF CARTAGE

GREAT LAKES
LANDSCAPING

Signature:
Printed Name:

erb Dawson

Address aneryl Type of Work w
SRS Bgwoave, VEHICLE EOUIPMENT) 132,110.00
LOMBARD, . c0ras & SOU™ ivac 1,691,150.00
T AR e TEET e | STy suprLy| 130,000 00
T GROVE VALAGE 1L 60007 | LANDSCAPING 150,996.00
pate:  06/10/19

lllne)[l‘o!hny S|anard Business Terms and CondRions Page §




Sub-Contractor/Consultant Information/Delinquent Debt Review

¢ . Contractor/Consultant

Winois Sub-ContractoriConsultant

Lfbllmy FEIN
Date:

06/10/19 Proiset Number; RR-18-4445

Project Name: M-8 Maintenance Facility and Site Improvements

SfubContncioriConudinnt Disclosure,
Wil you bo using any sub-consuftants/contracions? (] Yes (O No

um,ymmlﬂmwm.hm.mmmnmwauw&mwm,nm;ﬁmu:ud
wovm.ﬂsmmmmmnﬂuwwmmmmmqmmw.mmumum

Upmcmnu.unmagmliupydlhomm.unww.w:mﬁm 15) days aftar exacution of the contract
wuud.umunmlmdmmmmmmuluw.brlhuewbmhhwi &n snnual vakwe of mors then $50,000
umwm”sso.ooomtmmmmbmammvmmumnammdwwm
Wcmw;ul:cmmmmomemm:ummmmswuaswmwc«:mm
svallsbie irom the .

DRelinouant Paymaent. mcuwmlcmmmumuu.u-symhno.umbmumumm-mmm
RLCS 500. Sodlonbo-ﬂumnpusonImnmﬂmhblmmwlmasmum&ymlMouhnMili.orw
aflliata, i3 definquent In mmmcmdwmmmsuunmbymmmwm Board. Suclion 50-12 prohibits &
person (rom sntaring inta 8 coniract with the State agency If i, or any sifisle, hea fabed 1o colec! end remil Rinols Use Tax on of
m:dmmmmmh&mdﬁmhhmunammm:dhlm Use Tax Act. The

mmmmmmusuanmmmmmmwnmmum
«Iucwmmmnymwndmmunumhmmuuwdmuwmmmlma

e contrast
"yt .
Cantractor/Conaultant: W.E. O'Neil Construction Co,

Federal Employment Identification Numbar (FEIN): —

OlOl | gap:  Mdawson@weoncil.com

inctude en atischment W mars space s nesdad 1o provids e Datow Information. Tha sitechment oust provide the requested informetion.

Address Qenery! Typs of Work w{gm
BATE SONSTRUGTON BOVETIRE  [SOsE,  | moowm
PACE SYSTEMS, INC 2040 CORPORATE LANE SECURITY AND 562,308.00
masllﬂfgss Aﬁ’gsl LLwle TELECOM 222,640.00
l'sleG RI'ASSE SECURITY ém,ag(;?iﬂr RO FIRE ALARM 18,828.00
Signature: Dale: 06/10/19

Printed Name:  Herb Dawson /
Minols l‘omv(a]y Standard Business Terms and Conditions Page 8




Sub-Contractor/Consultant Information/Delinquent Debt Review
Contractor/Consultant
Sub-Contractor/Consultant

LM!@V FEIN

Dats: 06/10/19 jact Nymbor: RR-18-4445
Prolect Name: M-8 Maintenance Facility and Site Improvements

SutrConkaclonConauliant Discioaurs,
Wi you be using eny sub-consullants’contraciors? Byss [OwnNo

unu.mmnlwmymw.bmoulwmohwmlmb known, regardiess dm:«:booamam-.mm.mumw
typoumu&ao-cwmwmmmhmmhmm-dmcu-u.mmmmum
mmcsw-cmm)umm (swmmm)cmbcmmmuwwummm Conlract. The fisl of sub-
conlraciors/consultants should include but nol be timilod 10 Sub-conlractors/consuitants, Suppbors and buckers proposad Lo schievo
mcumumwwmmaummmmsmmmwuwmhmmm. For
mm-xdmmmmmmMu specifieally hired 1o parform part of the work of ihis contrect, Non-DSE
suppliers and buckars do not naed 10 be inchuded.

Uponnquml,nlmqmlomv&unpydw mc.urmmmmuﬂm afler execution of the contracl I
Mw-uuumOlhwmm«hllu,lamuuhmnm\mhmmdvdwofmmsso.m
Al subconiracts aver 350,000 must Include the sema uue-smnmawmmumuuomw of tho contract. The
VMO&:':I;:MhndlllhnﬂmcllhommmhmuMMNSU#MW&M”M
sl e Siate.

Dafinausat Paymani. mcw:uummw-smu.umy:um.unswncfmmma.mmwuzn
lcuw,&dmso-ﬂprmu.upmlranmmoamlmaﬂmwlnuwnummmqu
m-,hmmhnummwmmhmcumwummmm. Section 50-12 prohibhs a
unenbonomrhglm-wmdwmnscaumH,uwd&te.humbmmwwmwnumll
uuﬂwu-mmm:mmaundw-homammmpumumlmunmmm
m«mmmmmmmmwmuwnymhwmmnummmm
unmcwua/muwuww-mnmwmo-wmnnmummlnmswnmmmmd
the coniract.

um:wrmon'u“.nc W.E. O.Ncil ConSlmC(ion CO.
Federal Employment identification Number {FEIN): _

e-mai: _hdawson@weoneil.com
Inelude an anschment if mors Raca Ts neadsd Lo provide ihe below Information. The itachment must provide Lhe raqueatad talormation,

Printed Name:

i1 Type of Work ium_l(m;
T e I
WRANGLER TECH, LLC DR YT STTH STREET RLESTRICAL 262,184.00
EVERGREEN SUPPLY CO, 8402 W. 18380 STREET poTiG 979.408.00
John Keno & Company, 2009 W Calsa Ave., Slo 800 |0 o 1,550,530.00
Signature: oute: 0671019

Herb Dawson )

4 4
Ninois Tollway Standard Business Terms and Condltions Page §




CORP/LLC - File Detail Report Page 1 of 1

OFFICE OF THE ILLINOIS SECRETARY OF STATE

Jesse Waire
SECRETARY OF STATE
CORPORATION FILE DETAIL REPORT

File Numbef 18393506 |

Entity Name‘ W. E. O'NEIL CONSTRUCTION CO.

Status ACTIVE
H Entity Ty;)é CO?PO?ATION . Type of Corp DOMESTIC BCA
wulncor;A:‘ooratkion Date 1 i/24/1 925 State ILLINOIS
| (Domestic)

Agent Name WILLIAM E O'NEIL Agent Change Date 11/08/2012

Agent Street Address

1245 W WASHINGTON BLVD

President Name & Address

JOHN A RUSSELL 434 N
CANAL ST CHICAGO 60657

Agent City CHICAGO Secretary Name & Address DENNIS J GARLICK 61
CHRISTINA CIRCLE
WHEATON 60187

Agent Zip 60607 Duration Date 11/24/2024

Annual Report Filing 12/07/2018 For Year 2018

Date

Return to the Search Screen

[ Purchase Certificate of Good Standin

(One Certificate per Transacti

OTHER SERVICES

| File Annual Report |

I Adopting Assumed Name ]

| Articles of Amendment Effecting A Name Change

] Change of Registered Agent and/or Registered Office Address

BACK TO CYBERDRIVEILLINOIS.COM HOME PAGE

https://www.ilsos.gov/corporatellc/CorporateLlcController 6/6/2019



Page: 1 Document Name: untitled =~ W.E. O'Neil Construction Company -
OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 14:28 06/19/19
ACTION: S

VENDOR NUMBER= _ OFFSET: 00 OF 00
VENDOR NAME :

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER: _
AS OF 06/19/19 AT 14:34 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN

ACTIVE CLAIM AGAINST VENDOR NUMBER ****- PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 6/19/2019 Time: 2:35:04 PM



Page: 1 Document Name: untitled M/M Peters Construction, Inc.
OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 14:28 06/19/19
ACTION: S

VENDOR NUMBER:_ OFFSET: 00 OF 00
VENDOR NAME :

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 06/19/19 AT 14:38 OUR INVOLUNTARY W OLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER ****ﬂ PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 6/19/2019 Time: 2:38:13 PM



Page: 1 Document Name: untitled M Cannon Roofing Company, LLC

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 14:28 06/19/19

VENDOR NUMBER=_ OFFSET: 00 OF 00
VENDOR NAME :

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

ACTION: S

DISCLAIMER:
AS OF 06/19/19 AT 14:32 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN

aAcTIVE cLAIM AGAINST VENDOR NUMBER ***+|lll PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 6/19/2019 Time: 2:32:18 PM



Page: 1 Document Name: untitled JF Carpentry Services, Inc.
OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 14:28 06/19/19
ACTION: S

VENDOR NAME :

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 06/19/19 AT 14:37 QUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER *** PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY S NCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 6/19/2019 Time: 2:37:46 PM



Page: 1 Document Name: untitled - Durango Painting

OCISs CICIOCP1 OFFSET CONTRACT INQUIRY 14:28 06/19/19

VENDOR NUMBER= _ OFFSET: 00 OF 00
VENDOR NAME :

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

ACTION: S

DISCLAIMER :
AS OF 06/19/19 AT 14:30 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
acTIVE cLAIM AGAINST VENDOR NUMBER ***Jll PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

»*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 6/19/2019 Time: 2:31:12 PM



Page: 1 Document Name: untitled ~ Vehicle Lifts & Mechanical Equipment, Inc.
OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 14:28 06/19/19
ACTION: S

VENDOR NUMBER:_ OFFSET: 00 OF 00
VENDOR NAME:

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 06/19/19 AT 14:33 OUR INVOLUNTAR LDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER ***WPLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 6/19/2019 Time: 2:33:55 PM



l Page: 1 Document Name: untitled Autumn Construction Services, Inc.

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 14:28 06/19/19

VENDOR NUMBER:_ OFFSET: 00 OF 00
VENDOR NAME :

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

ACTION: S

DISCLAIMER:

AS OF 06/19/19 AT 14:28 OUR INVOLUNTARY W HOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER *** PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 6/19/2019 Time: 2:29:04 PM



I Page: 1 Document Name: untitled ALF Cartage, Inc.

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 10:29 06/06/19

VENDOR NUMBER:_ OFFSET: 00 OF 00
VENDOR NAME :

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

ACTION: S

DISCLAIMER :
AS OF 06/06/19 AT 10:37 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER ***+Jl]l PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 6/6/2019 Time: 10:38:12 AM



I Page: 1 Document Name: untitled Great Lakes Landscape Co., Inc.

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 10:29 06/06/19

VENDOR NUMBER:_ OFFSET: 00 OF 00
VENDOR NAME:

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

ACTION: S

DISCLAIMER:

AS OF 06/06/19 AT 10:37 OUR INVOLUNTA T LDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER **MPLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

»*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

....

Date: 6/6/2019 Time: 10:37:42 AM



I Page: 1 Document Name: untitled "Pintio Construction Group, Inc.

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 14:28 06/19/19

VENDOR NUMBER= _ OFFSET: 00 OF 00
VENDOR NAME:

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

ACTION: S

DISCLAIMER:

AS OF 06/19/19 AT 14:38 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER ***| Bl PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 6/19/2019 Time: 2:38:32 PM



o
oY)

ge:

OCIS CICIOCP1
ACTION: S
VENDOR NUMBER=
VENDOR NAME :
CLAIMING AGENCY NUMBER:
CLAIMING AGENCY NAME:
CLAIMING AGENCY PHONE NUMBER:

DISCLAIMER:

10.05.

*

ENTER=PROCESS, PF3=I0CM,

Date: 6/19/2019 Time:

1 Document Nam?iWQntithQ,”

OFFSET CONTRACT INQUIRY

Pace Systems, Inc.

14:28 06/19/19

OFFSET: 00 OF 00

*
*
*

AS OF 06/19/19 AT 14:32 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER ****q
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/

PLEASE BE ADVISED THAT OUR

A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

PF12=REFRESH

2:32:43 PM



Page: 1 Document Name: untitled Phoenix Business Solutions LLC

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 14:28 06/19/19

VENDOR NUMBER:_ OFFSET: 00 OF 00
VENDOR NAME:

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

ACTION: S

DISCLAIMER :

AS OF 06/19/19 AT 14:32 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
AcTIVE cLAIM AGAINST VENDOR NUMBER **+*+[J} PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 6/19/2019 Time: 2:33:09 PM



Page: 1 Document Name: untitled , __High Rise Security Systems, LLC
OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 14:28 06/19/19
ACTION: S

VENDOR NUMBER= IIIIIIIII OFFSET: 00 OF 00
VENDOR NAME :

CLAIMING AGENCY NUMBER:
CLAIMING AGENCY NAME:
CLAIMING AGENCY PHONE NUMBER:

* * *

DISCLAIMER:

AS OF 06/19/19 AT 14:36 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER *** PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY S NCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 6/19/2019 Time: 2:36:19 PM



l Page: 1 Document Name: untitled LiveWire Electrical Systems, Inc.

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 14:28 06/19/19

VENDOR NUMBER=_ OFFSET: 00 OF 00
VENDOR NAME :

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

ACTION: S

DISCLAIMER:

AS OF 06/19/19 AT 14:31 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER *** PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY S ENCIES PURSUANT TO 15 ILCS 405/

10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 6/19/2019 Time: 2:31:53 PM



I Page: 1 Document Name: untitled Wr‘angler Tech LLC

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 14:28 06/19/19

VENDOR NUMBER=_ _ OFFSET: 00 OF 00
VENDOR NAME:

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

ACTION: S

DISCLAIMER:

AS OF 06/19/19 AT 14:34 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER **+**|l]l PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 6/19/2019 Time: 2:34:39 PM



l Page: 1 Document Name: untitled N ~ Evergreen Supply Co

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 14:28 06/19/19

VENDOR NUMBER— OFFSET: 00 OF 00

VENDOR NAME:

CLAIMING AGENCY NUMBER:
CLAIMING AGENCY NAME:
CLAIMING AGENCY PHONE NUMBER:

ACTION: S

¥ o o %

DISCLAIMER:

AS OF 06/19/19 AT 14:31 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
acTIveE cLAIM AGAINST VENDOR NUMBER ** |l PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 6/19/2019 Time: 2:31:31 PM



I Page: 1 Document Name: untitled John Keno & Co.

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 10:29 06/06/19

VENDOR NUMBER=- OFFSET: 00 OF 00
VENDOR NAME :

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

ACTION: S

DISCLAIMER: oy
AS OF 06/06/19 AT 10:42 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER *** PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY S NCIES PURSUANT TO 15 ILCS 405/

10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 6/6/2019 Time: 10:42:33 AM



I Page: 1 Document Name: ugtitled Berger Excavating Contractors

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 14:28 06/19/19

VENDOR NUMBER=_ OFFSET: 00 OF 00
VENDOR NAME:

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

ACTION: S

DISCLAIMER:

AS OF 06/19/19 AT 14:35 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER *** ]l PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 6/19/2019 Time: 2:35:25 PM



I Page: 1 Document Name: untitled RAR, Inc.

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 14:28 06/19/19

VENDOR NUMBER= - OFFSET: 00 OF 00
VENDOR NAME:

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

ACTION: S

DISCLAIMER:

AS OF 06/19/19 AT 14:33 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER *** PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY S NCIES PURSUANT TO 15 ILCS 405/

10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 6/19/2019 Time: 2:33:32 PM



I Page: 1 Document Name: untitled Standard Industrial & Automotive Equip.

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 14:28 06/19/19

VENDOR NUMBER= - OFFSET: 00 OF 00
VENDOR NAME:

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

ACTION: S

DISCLAIMER :
AS OF 06/19/19 AT 14:35 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER ***{ Ml PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 6/19/2019 Time: 2:35:48 PM



Substance Abuse Prevention

Hlinais Program Certification

! Ibllway Public Act 95-0635
Tod

Contract#  pR.18-4445 Date S 03i05n9

The undersigned Contraclor(s) and Subconiractor(s) certify that they have read the provisions of the Subslance Abuse
Prevention on Public Works Act, Public Act 95-0635, and are in compliance with the terms of the Acl.

The Contracior/Subcontraclors hereby certify that they are exempt from the provisions of Public Act 95-0635 because i
Is @ party lo a collective bargaining agreement that deals with Substance Abuse and Prevention as provided for In the Act.

The Cantractor/Subconiraciors heraby certity they have a pragram in place to address Substance Abuse and
Prevention as provided for in the Act and will submit the same to the Illinois Tollway prior ta issuance of an Authorization lo
Proceed.

W_.E. O'Neil Construction Co. Bruce Thomas / Project Executive

Contracior Name/Tile of Authorized Representativo
Signaturo of Authorized Represantative

Subconiracior Name/Tile of Authorized Representative
Signalure of Authorized Represeniatva

Subconractor Name/Tite of Aulhorized Representative
Signature of Authorized Reprasentative

Subcontractor Name/Tdle of Aulharized Representalive
Signatwe of Authorized Representalive

Subcontraclor Name/Tdle of Aulhorized Rapressniative

Signature of Authorized Representative

lilinols Tollway Standard Business Terms and Conditions Page 9




- W=9 Request for Taxpayer Give Form to the
(Rew. October 2018) Identification Number and Certification requester. Do not
Department ressury send to
ool Pevermss Sorvics » Go to www.irs.gov/FormWD for instructions and the latest information. ek
1 Name (as shown on your income tax retum), Name is required on this ine; do not leave this Ene blank.
O'Nell Industries, Inc.
2 Business name/disregarded entity name, If different from above
W.E. O'Neil Construction Co. (EIN [JJl} Disregarded Entity for tax purposes)
3 Check appropriate box for foderal tax classification of the person whose name is entered on line 1. Gheck only one of the | 4 Exsmptions (codes apply only to
following seven boxes. certain entities, not individuais; seo
Instructions on page 3)
[ ndividuavsote propristoror (2] CCorporation  [] SComporation [ Partnerstip (] Trustvestate
single-member LLC Exampt payee code {f any)

another LLC that is not from the owner for U.S. federal tax

[ Other (s instructions) »

E] LimMed fabiity company. Enter the tax classification (CaC corporation, S=S corporation, P=Partnership) »

Note: Chack the appropriate box in the [ine above for the tax classification of the single-member owner. Do not check
LLC [f the LLC is classified as a single-member LLC that is disregarded from the owner uniess the owner of the LIC is

disregarded purposes, Otherwise,
is disregarded from the owner shoukd check the appropriate box for the tax classification of its owner.

Examption from FATCA reporting
a single-member LLC that] code 0 2m)

optes 10 st o ULS)

§ Address (number, street, and apt. or sulte no.) See instructions.
1245 W. Washington Bivd.

Print or type.
See Specific Instructions on page 3.

Requester’s name and address joptional)

6 City, state, and ZIP code

Chicago, IL. 60515

7 Ust gccount numberis) here (optional)

IEEdN  Taxpayer identification Number (TIN)_

Enter your TIN {n the appropriate box. The TIN provided must match the name given on (Ine 1 to avold

sole proprietor, or disregarded
entities, it is your employer identification number (EIN). Ilyoudonoﬂuvoanumber see How to get a

TIN, later.

Note: If the account is in more than one name, see the instructions for ine 1. Also see What Name and Employer identification number

Number To Give the Requester for guldelines on whose number to enter. -

Xl Certification

Under penaities of perjury, | certify that:

1. Thenumberdwwnonﬂufonnhmywmyumnﬁmnumher(wltmwllthgmanumbertobohundtomm

' -

2. | am not subject to backup withholding because: (a) | am exempt from backup withhoiding, amlmmmmabymmwm
Service (IRS) that | am subject to backup withholding as a result of a fallure to report ell interest or dividends, or (c) the IRS has notified me that | am

no longer subject to backup withholding; and
3.1 am a U.S. citizen or other U.S. person (defined below); and

4. The FATCA code(s) entered on this form (if any) indicating that | am exempt from FATCA reporting Is comect.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because
you have falled to report all interest and dividends on your tax retum. For real estate transactions, ltem 2 does not epply. For mortgage Interest paid,

acquisition or abandonment of sacured property, mlwmammwmumwmm

(IRA), and generally,

payments
other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part I, later,

s"“ Signature of
Here U.S. person >

General Instructions

Section references are to the Intemal Revenue Code unless ctherwise
Future For the |atest information about developments
related to Form W-0 and its Instructions, such as tegislation enacted
after they were published, go to www.irs.gov/FormWs.

Purpose of Form

An individual or entity (Form W-8 requester) who Is required to file an

information retum with the IRS must obtaln your comrect taxpayer

Identification number (TIN) which may be your social security number
Identification

retums Include, but are not imited to, the following.
* Form 1088-INT (nterest eamed or paid)

ower  7/11/19

* Form 1089-DIV (dividends, including those from stocks or mutual
funds)

* Form 1099-MISC (various types of incoms, prizes, awards, or gross
proceeds)

* Form 1099-B (stock or mutual fund sales and certaln other
transactions by brokers)
¢ Form 1099-S (proceeds from real estate transactions)
* Form 1098-K (merchant card and third party network transactions)
* Form 1088 (home mortgage interest), 1098-E (student loan interest),
1098-T (tuition)
* Form 1099-C (canceled debt)
* Form 1099-A (acquisition or abandonment of secured property)

Use Form W-9 only if you are a U.S. person (Including a resident
alten), to provide your correct TIN.

if you do not return Form W-9 to the requester with a TIN, you might
::mem.&emismm

Cat. No. 10231X

Form W=9 Rev. 10-2018)



STATE OF ILLINOIS
TAXPAYER IDENTIFICATION NUMBER

| certify that:

The number shown on this form Is my correct taxpayer identification number {or 1 am waiting for a number to be issued to me),

and

| am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified by
the Internal Revenue Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or
dividends, or (c) the IRS has notified me that 1 am no longer subject to backup withholding, and

I am a U.S. person (Including a U.S. resident alien).

State of Winois Chief Procurement Office Ganeral Services

If you are an individual, enter your name and SSN as it appears on your Social Security Card.
If you are a sale proprietor, enter the owner’s name on the name line followed by the name of the
business and the owner’'s SSN or EIN.

If you are a single-member LLC that is disregarded as an entity separate from its owner, enter the
owner’s name on the name line and the D/B/A on the business name line and enter the owner’s SSN or

EiN.
If the LLC is a corporation or partnership, enter the entity’s business name and EIN and for corporations,

attach IRS acceptance letter (CP261 or CP277).

For all other entities, enter the name of the entity as used to apply for the entity’s EIN and the EIN.
Name: N/A
Business Name: W.E. O'Neil Construction

Taxpayer Identification Number_

Social Security Number: N/A
or
Employer Identification Number: N/A
Legal Status (check one):

[J individual [0 Governmental
(] sole proprietor {7 Nonresident atien
[ Partnership [ estate or trust
[ Legal Services Corporation [ pharmacy (Non-Corp.)
(] Tax-exempt [ Pharmacy/Funeral Home/Cemetery [Corp.)
[ Corporation providing or billing [ timited Liability Company
medical and/or health care services (select applicable tax classification)
(X corporation NOT providing or billing [ ¢ = corporation

P = partnershi

medical and/or health care services

Signature of Authorized Representative:

Date: June 10, 2019

FORMS 8 Certifications and Disclosures

v.isi




File Number 1839-350-6

To all to whom these Presents Shall Come, Greeting:

L, Jesse White, Secretary of State of the State of Illlinois, do hereby

certify that I am the keeper of the records of the Department of

Business Services. I certify that

W. E. ONEIL CONSTRUCTION CO., A DOMESTIC CORPORATION, INCORPORATED
UNDER THE LAWS OF THIS STATE ON NOVEMBER 24, 1925, APPEARS TO HAVE
COMPLIED WITH ALL THE PROVISIONS OF THE BUSINESS CORPORATION ACT OF THIS
STATE RELATING TO THE PAYMENT OF FRANCHISE TAXES, AND AS OF THIS DATE, IS
IN GOOD STANDING AS A DOMESTIC CORPORATION IN THE STATE OF ILLINOIS.

InTestimony Whereof, 1 hereto set

my hand and cause to be affixed the Great Seal of
the State of Illinois, this 23RD
dayof  APRIL  AD. 2019

G N
T ’
Authentication #: 1911302972 verifiable unlll 04/2372020 M

Authenticate at: hitp:/iwww cyberdsiveillinals com

SECRETARY OF STATE
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(STATE BOARD OF ELECTI(

Registration No. 17789

W.E. O'Neil Construction Co.
1245 West Washington Blvd.

Chicago IL 60611

Information for this business last updated on:
Friday, February 8, 2019

i

Certificate produced on Friday, June 7, 2019 at 4:00 PM




STATE OF ILLINOIS
FORMS B CERTIFICATIONS AND DISCLOSURES

IPB Reference #: Procurement/Contract #; RR-18-4445

This Forms B may be used when responding to an Invitation for Bid (IFB) or a Request for Proposal (RFP) if the vendor is
registered in the lllinois Procurement Gateway (IPG) and has a valid IPG Registration Number that is active and not
expired.

if a vendor does not have a valid IPG registration number, then the vendor must complete and submit Forms A with
their response. Failure to do so may render the submission non-responsive and result in disqualification.

Please read this entire section and provide the requested information as applicable. All parts in Forms 8 must be
completed in full and submitted along with the vendor’s response.

1

Certification of (Hinols Procurement Gateway Registration

My business has a valid lllinols Procurement Gateway (IPG) registration. The State of iflinols Chief Procurement
Office approved the registration and provided the IPG registration number and expiration date disclosed In this
Forms B.

To ensure that you have a valid registration In the IPG, search for your business name in the PG Registered
Vendor Directory. If your company does not appear In the search results, then you do not have a valid IPG
registration.

IPG Registration #: 20109782 (PG Expiration Date: April,1 2020

Certification Timely to this Solicitation or Contract

Vendor certifies it is not barred from having a contract with the State based upon violating the prohibitions
related to either submitting/writing specifications or providing assistance to an employee of the State of illinois
by reviewing, drafting, directing, or preparing any Invitation for bids, a request for proposal, or request of
information, or similar assistance (except as part of a public request for such information). 30 ILCS 500/50-
10.5(e). X] ves [ JNo

Disclosure of Lobbyist or Agent (Complete only if bid, offer, or contract has an annual value over $50,000}

Is your company or parent entity({les) represented by or do you or your parent entity(ies) employ a lobbyist
required to register under the Lobbyist Registration Act {lobbyist must be registered pursuant to the Act with
the Secretary of State) or an agent who has communicated, Is communicating, or may communicate with any
State officer or employee concerning the bid or offer? If yes, please identify each lobbyist and agent, Including
the name and address below. [_] Yes [X) No

If yes, please identify each lobbyist and agent, including the name and address below. If you have a lobbyist that
does not meet the criteria, then you do not have to disclose the lobbyist’s information. Additional rows may be
inserted into the table or an attachment may be provided if needed.

Name

Address Relationship to Disclosing Entity

Click here to enter text. Click here to enter text. Click here to enter text.

Describe all costs/fees/compensation/reimbursements related to the assistance provided by each
representative lobbyist or other agent to obtain this Agency contract: Click here to enter text.

State of M nois Chie! Procurement Office General Services 1
FORMS B Certiflcations and Disclosures

Y181




STATE OF ILLINOIS
FORMS B CERTIFICATIONS AND DISCLOSURES
3, Disclosure of Current and Pending Contracts

Complete only if: (a) your business is for-profit and
$50,000. Do not complete if you are a not-for-profit entity.

(0 Yes X No. Do you have any contracts, pending contracts, bids, proposals,
ongoing procurement relationships with units of State of Iflinols government?

If "Yes”, please specify below. Additional rows may be
format may be provided if needed.

(b) the bid, offer, or contract has an annual value over

subcontracts, leases or other

inserted into the table or an attachment in the same

Agency Project Title Status Value Contract
Reference/P.0./iilinols
Procurement Bulletin ¥
Click here to enter | Click here to enter text. Click here to enter | Click here to enter | Click here to enter text.
text. text. text.
Click here to enter | Click here to enter text. | Click here to enter | Click here to enter | Click here to enter text.
text. text, text.
5. Signature

As of the date signed below, | certify that:

My business’ information and the certifications made in the
accurate,

The certifications and disclosures made in this Forms B are truthful and accurate.

linois Procurement Gateway are truthful and

This Forms B Is signed by an authorized officer or employee on behalf of the bidder, offeror, or vendor pursuant to

Sections 50-13 and 50-35 of the llinols Procurement Code, and the affirmation of
disclosures is made under penalty of perjury.

This disclosure information s submitted on behalf of:
Vendor Name: W.E. O’Nell Construction Company
Street Address: 1245 W. Washington BLVD

City, State, Zip:

Date: June 10, 2019

Printed Name?

Title: Project Executive

State of tiltnals Chief Procurement Offkce General Services
FORMS 8 Certificatlons and O sclosures
V.81

the accuracy of the financial

Phone: (773) 755-1611
Email: hdawson@weoneil.com
Vendor Contact: Herb Dawson

N EE d Em o E am d m



Susiness Registration Detail

W.E. O'Neil Construction Co.

1245 West Washington Blvd.
Chicago, IL 60611
Last Activity: 2/8/2019 4:07:46 PM
Business Status: Active ©
View Business Status History

Page 1 of

Affiliate List

Michael 3. Faron

Dennis J. Garlick

Lori Garlick

Patrick 3. McGowan

Christina McGowan

View Full Affiliate List

100 Most Recent Activities

2/8/2019 4:07:46 PM
O'Neil Industries, Inc. Zip changed from 60614 to
60611

2/8/2019 4:07:46 PM

O'Neil Industries, Inc. Line #1 address changed
from 2751 N. Clybourn Ave. to 1245 W.
Washington

2/8/2019 4:06:41 PM
Louis Reiner has been removed as an affiliated
person.

2/8/2019 4:06:38 PM
Marianne Reiner has been removed as an
affiliated person.

View Full Activity List

Search For Contributions

How accurate is this match?

ttps://elections.il.gov/BusinessRegistration/BerepDetail2.aspx?BusinessID=YPtsWRwWFEnXVrR2qZ%2b78r...

Match contributions by:

3/11/201



Jusiness Registration Detail
Match contributions ® By Name
for: OBy Address
@® Entire Business OBy Name and Address
OBusiness Only, No Affiliates (Both must match)
Search

ttps://elections.il.gov/BusinessRegistration/BerepDetail2.aspx?BusinessID=YPtsWRwFEnXVrR2qZ%2b78r...

Page 2 of

3/11/201



Vendor Registration: View

Genemtad by Diana Corvaa, State of iWinois on 6/772018

| Genenai | Pubiic Profie [ users | commocty Codes | conacts & owners | commens | Cenfications | Site Visits | Regisications | Rq:mq

W E O'NEIL CONSTRUCTION CO

Syslam Vandor Number: 20109782

¥ 1 flag has been added to this record. See below for detalls.

I™' Show only nagged items,
¥igw AN Form 10 60F  Dowriond Ongument

Vendor Registration

TYPE State of lllinois Vendor Reglstration
DESCRIPTION Register to do business with the State of lllinols
DATE SUBMITTED 3/28/2019
STATUS Accepted
STATE.OF ILLINOIS VENDOR 1PG-0296947
REGISTRATION NUMBER
REVIEWER ¢ wi
DATE REVIEWED 4/2/2019
PUBL!C REWEW CO&AMENTS |
PRIVATE REVIEW COMMENTS
EXPIRATION DATE 4/1/2020
FLAG FORM Add Another Flag
P see actached idhr confirmation letter in D-€
Added by Stephanie Hill on 3/21/2019 (Dclate)
Settings
SMALL BUSINESS SET-ASIDE No
PROGRAM {SBSP) REGISTERED
REGISTERING AS A Prime

Entity information

BUSINESS NAME

CONTACT FOR THIS SUBMISSION
PRIMARY CONTACT EMAIL
PHONE

FAX

COMPANY EMAIL

TAX 1D NUMBER

W € O'NEIL CONSTRUCTION CO
Maura Hoffman (change contacy)
mhoffman@weonsil.com

773.755-1611

773.244-4454

Jsikich@weoneil com

361583240

Page 1 cf 3 (30000287_01083185_20190607162130 pal)




Generaled by Diana Correa. Stats of It nois on 6772019

Vendor Registration: View Form

[ General | Pubic Protie | Users | Cammodey Codes | Contacts & Owners | cormmenss | Certications | sio visus | Regiatrations | Repors |
W EQ'NEIL CONSTRUCTION €O

System Vandor Number: 20108782

] Retucn to Main Form;
Viow glggr\ [m in PQF
Vendor Registration
FORM NAME A - B. Business Information & Additional Information
DESCRIPTION Compiete section A and B, In order to submit this farm.
DATE SUBMITTED 3/28/2009
STATUS Accepted
BUSINESS NAME W E O'NEIL CONSTRUCTION CO
POINT OF CONTACT Maura Hoffman
FLAG FORM Adg Flag
A. Business Information
1. YOUR BUSINESS IS REGISTERING AS Prime Contractor only- All Forms A-) must be completed ]U
A
2. NAME Of CEQ/BUSINESS OWNER W.E O'Neil Construction ‘ ]U
3. ANNUAL SALES/GROSS RECEIPTS 1,000.000,000 ]U
4. WHEN WAS YOUR BUSINESS 11/25/1925 ]'U
ESTABLISHED?
5. IN WHAT ILLINOIS COUNTY({ES) The business conducts business statewide ]U
ARE YOU CONDUCTING BUSINESS?
6 CONTACT PERSON FOR THIS Maura Buechner ]U
’ VENDOR REGISTRATION
CONTACT PERSON TITLE Marketing Manager
7 CONTACT PERSON PHONE 773.7155 1611
CONTACT PERSON EMAIL mbuechneréwaoneil com
B. Additional information
1. HOW DID YOU LEARN ABOUT THE  Other e
ILLINOIS PROCUREMENT GATEWAY? Reguircd as pere of an RFP

Page 1 of 2 (30000287_01082185_20190607102150 paf)
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Generated by Dana Cormea. State of #linois on 87772019

Vendor Registration: View Form

| Genera | Publc Profis | sers | Commority Coces | contacts & Ounens | Comments | Certiications | Site visis [ Registrations |

Rm]

i WEO'NEIL CONSTRUCTION CO

Systern Vendor Number: 20109782

~Return;to MainiForm -

low Cloan £, £
Vendor Registration
FORM NAME C. Small Business Set-Aside Program
k DESCRIPTION Compiete the Small Business Set-Aside Program form
DATE SUBMITTED 3/28/2019
STATUS Accepted
BUSINESS NAME WE O NEIL CONSTRUCTION CO
POINT OF CONTACT F an
l FLAG FORM Add Flag
C. Small Business Set-Aside Program
1. WOULD YOU LIKE TO APPLY/RE. No ]l.
QUALIFY FOR THE SMALL BUSINESS
SET-ASIDE PROGRAM?
Additional Information
STAFF ATTACHED FILE(S) ~
‘ Attach file

Beiresn List atter attaching Nie(s).

Custoamer Supnory

Copyright :: 2019 82Gnow. All rights reserved.

Page 1 0f (30000287_01083185_20190607 102212 pdf)
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Generatad by Diana Correa, Siata of ifingis on 772019

Vendor Registration: View Farm

‘GemlfP&kPmﬁhlUurslCmnuiow,Cmbu;AMu'CamnlCmemISﬂeV&ulﬂeﬁsmm}

Reports l
. WE O'NEIL CONSTRUCTION CO

Syslem Vendor Number: 20109782

iReturn to %ajniForm. :

Vigw Clea In BOYF
‘Vendor Registration
FORM NAME D - E. Department of Human Rights (DHR) & Authorized to do Business in lilinols
DESCRIPTION Complete section D and E, in order to submit this form
DATE SUBMITTED 3/28/2019
STATUS Accepted
BUSINESS NAME W E O'NEIL CONSTRUCTION CO
POINT OF CONTACT Maura Hoffiman
FLAG FORM Add Fiag
t

D. Department of Human Rights (DHR)

1. HIGHEST NUMBER OF EMPLOYEES 122

TIJ
{INCLUDING FULL AND PART TIME

EMPLOYEES) AT ANY TIME DURING

THE PAST YEAR

2. SELECT THE DHR STATUS OF YOUR My business had 15 or more empioyees at any time within the past year, ]U
BUSINESS 119119-00

E. Authorized to do Business in Ilinois

1. 1S YOUR BUSINESS REGISTERED Yes, registered and in good standing with the lllinois Secretary of State TU
AND AUTHORIZED TO DO BUSINESS
IN ILLINOIS?
Additional Information
STAFF ATTACHED FiLE(S
) Attach File
Document

Status
W E O NEIL_ CONSTRUCTION CO idhr confirmation letter.docx DOCX. 26.63 KB

Detete Edit Info
Attached by

Page 1 ot 2{30000287_01083185_20190607102247 pat)
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ILLINOIS DEPARTMENT OF

$§Human Rights

JB Pritzker, Governor
James L. Bennett, Acting Director
IDHR #: 119119-00
Date Eligible: 03/01/2019
Expires on:  03/01/2024

MAURA BUECHNER

W.E. O NEIL CONSTRUCTION COMPANY
1245 WEST WASHINGTON BLVD.
CHICAGO, IL 60607

CONFIRMATION OF EXISTING/RENEWAL REGISTRATION

The Illinois Department of Human Rights, Public Contracts Unit, acknowledges receipt of an Employer
Report form (PC-1) filed by your organization.

Review of our records indicates that your organization previously registered with the Department of
Human Rights and has been assigned the IDHR Number appearing above. This registration remains in
effect until the expiration date appearing above. It is not necessary to submit a new form each time you
bid on a state contract.

DO NOT LOSE THIS NOTICE. KEEP IT WITH OTHER IMPORTANT ORGANIZATIONAL
DOCUMENTS. Also, please keep the following in mind:

1. The IDHR Bidder Eligibility Number is valid for all bids submitted to any agency of the State
of Illinois or other contracting agency that has adopted our registration requirement.

2. An eligible bidder’s registration remains in effect until the expiration date unless it is revoked
by the Department upon finding that the eligible bidder has committed a civil rights violation.

3. An eligible bidder may relinquish its eligibility by notifying the Department in writing at the
above address.

4, The Department must be notified in writing of any change to the eligible bidder’s name, address,
telephone number, or form of organization. Such changes may render the bidder’s registration
invalid and may require the filing of a new Employer Report Form with the Department. The
Number is not transferable and becomes invalid upon dissolution of the business.

Should you have any questions concerning this notice, please contact the Public Contracts Unit at the
above address or telephone at 312-814-2431.

IDHR PCU (01-2010)

100 West Randolph Street, Suite 10-100, Chicago, IL 60601, (312) 814-6200, TTY (866) 740-3953, Housing Line (800) 662-3942
535 West Jefferson Street, 1% Floor, Springfield, IL 62702, (217) 785-5100
2309 West Main Street, Marion, IL 62959 (618) 993-7463
www.state.il.us/dhr



Generated by Dlana Corres, State of I3incis on 6/7/2018

Rofrosn List after attaching file]s).

Stephanie Hill on
3/21/2009

Sustomer [} T

Copyright @ 2019 B2Gnow. All rights reserved.

Page 2 o 2{30000287,_01081185_20190607 102247 pd!)
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Generaled by Dians Correa, Stata of Linais on 6/7/2019 -

Vendor Registration: View Form

General | Public Profie | Users | Camsmosiy Codes | contacs & 0uness | camments | Certicatons | sita Visks | Registations | Reports |
W E O'NEIL CONSTRUCTION CO '

System Vendor Number: 20109782

Return;tolMaln Form

ik

Vendor Registration

FORM NAME F - G. Certifications & Board of Elections
DESCRIPTION Complete section F - G, in order to submit the form
DATE SUBMITTED 3/28/2019

STATUS Accepred

BUSINESS NAME WE b’NElL CONSTRUCTION CO

POINT OF CONTACT Maura Hotfman

FLAG FORM Add Flag

F. Certifications

1. VENDOR CERTIFIES IT AND ITS EMPLOYEES WILL COMFLY WITH APPLICABLE PROVISIONS OF THE UNITED STATES CIVIL RIGHTS T"

ACT, SECTION 504 OF THE FEDERAL REHABILITATION ACT., THE AMERICANS WITH DISABILITIES ACT, AND APPLICABLE RULES IN
PERFORMANCE OF THIS CONTRACT.

Yes

2. THIS APPLIES TO INDIVIDUALS, SOLE PROPRIETORSHIPS, GENERAL PARTNERSHIPS, AND SINGLE MEMBER LLCS, BUT ISNOT ©
OTHERWISE APPLICABLE. VENDOR CERTIFIES HE/SHE 1S NOT IN DEFAULT ON AN EDUCATIONAL LOAN. 5 ILCS 385/3

Yes

3. VENDOR CERTIFIES THAT IT HAS REVIEWED AND WILL COMPLY WITH THE DEPARTMENT OF EMPLOYMENT SECURITY LAW {20 ]v
ILCS 1005/1005-47) AS APPLICABLE

Yes

4. VENDOR CERTIFIES IT HAS NEITHER BEEN CONVICTED OF BRIBING OR ATTEMPTING TO BRIBE AN OFFICER OR EMPLOYEE OF A

THE STATE OF ILLINOIS OR ANY OTHER STATE, NOR MADE AN ADMISSION OF GUILT OF SUCH CONDUCT THAT IS A MATTER OF
RECORD. 30 ILCS $0D0/50-5

Yes

5. IF VENDOR HAS BEEN CONVICTED OF A FELONY, VENDOR CERTIFIES AT LEAST FIVE YEARS HAVE PASSED SINCE THE DATE Of 1
COMPLETION OF THE SENTENCE FOR SUCH FELONY, UNLESS NO PERSON HELD RESPONSIBLE BY A PROSECUTOR'S OFFICE FOR

THE FACTS UPON WHICH THE CONVICTION WAS BASED CONTINUES TO HAVE ANY INVOLVEMENT WITH THE BUSINESS VENDOR
FURTHER CERTIFIES THAT IT IS NOT BARRED FROM BEING AWARDED A CONTRACT. 30 ILCS 500/50-10

Yes

& IF VENDOR OR ANY OFFICER, DIRECTOR, PARTNER, OR OTHER MANAGERIAL AGENT OF VENDOR HAS BEEN CONVICTED OF A IAS
FELONY UNDER THE SARBANES-OXLEY ACT OF 2002, OR A CLASS 3 OR CLASS 2 FELONY UNDER THE ILLINOIS SECURITIES LAW OF
1953, VENDOR CERTIFIES AT LEAST FIVE YEARS HAVE PASSEQ SINCE THE DATE OF THE CONVICTION. VENDOR FURTHER CERTIFIES
THAT 1T IS NOT BARRED FROM BEING AWARDED A CONTRACT. 30 ILCS 500/50.10.5

Pege tof 4 (300002687_01083185_20190607 102309 pdfy
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Ganeratad by Diana Corraa, Staic of [#incis on 6/7/2019
Yes

7. VENDOR CERTIFIES THAT IT AND ITS AFFILIATES ARE NOT DELINQUENT IN THE PAYMENT OF ANY DEBT TO THE UNIVERSITY OR L
THE STATE (OR IF DELINQUENT, HAVE ENTERED INTO A DEFERRED PAYMENT PLAN TO PAY THE DEGT). 30 ILCS 500/50-11, 50-60

Yes

8. VENDOR CERTIFIES THAT IT AND ALL AFFILIATES SHALL COLLECT AND REMIT ILLINOIS USE TAX ON ALL SALES OF TANGIBLE ]U

PERSONAL PROPERTY INTO THE STATE OF ILLINOIS IN ACCORDANCE WITH PROVISIONS OF THE ILLINOIS USE TAX ACT. 30 ILCS
500/5012

Yes

9. VENDOR CERTIFIES THAT IT HAS NOT BEEN FOUND BY A COURT QR THE POLLUTION CONTROL BOARD TO HAVE COMMITTED ]‘3
A WILLFUL OR KNOWING VIOLATION OF THE ENVIRONMENTAL PROTECTION ACT WITHIN THE LAST FIVE YEARS, AND IS
THEREFORE NOT BARRED FROM BEING AWARDED A CONTRACT. 301LCS 500/50.14

Yes

10. VENDOR CERTIFIES IT HAS NEITHER PAID ANY MONEY OR VALUABLE THING 7O INDUCE ANY PERSON TO REFRAIN FROM ‘IJ
BIDDING ON A STATE CONTRACT, NOR ACCEPTED ANY MONEY OR OTHER VALUABLE THING. OR ACTED UPON THE PROMISE OF
SAME. FOR NOT BIDDING ON A STATE CONTRACT. 30 ILCS 500/50-25

Yes

11. VENDOR CERTIFIES IT HAS READ, UNDERSTANDS AND 15 NOT KNOWINGLY IN VIOLATION OF THE "REVOLVING DOCR" ]U
PROVISION OF THE ILLINOIS PROCUREMENT CODE. 30 ILCS 500/50-30

Yes

12. VENDOR CERTIFIES THAT IF IT HIRES A PERSON REQUIRED TO REGISTER UNDER THE LOBBYIST REGISTRATION ACT TO ASSIST o
IN QBTAINING ANY STATE CONTRACT, THAT NONE OF THE LOBBYIST'S COSTS. FEES, COMPENSATION, REIMBURSEMENTS OR
OTHER REMUNERATION WILL BE BILLED TO THE STATE 30 ILCS 500/50-38

Yes

13. VENDGR CERTIFIES THAT IT WILL NOT RETAIN A PERSON OR ENTITY TO ATTEMPT TO INFLUENCE THE QUTCOME OF A Ad
PROCUREMENT DECISION FOR COMPENSATION CONTINGENT IN WHOLE OR IN PART UPON THE DECISION OR
PROCUREMENT. 30 ILCS 500/50-36

Yes

14. VENDOR CERTIFIES iT WILL REPORT TO THE ILLINOIS ATTORNEY GENERAL AND THE CHIEF PROCUREMENT OFFICER ANY ]U
SUSPECTED COLLUSION OR OTHER ANTI-COMPETITIVE PRACTICE AMONG ANY BIDDERS, OFFERORS, CONTRACTORS,
PROPOSERS, OR EMPLOYEES OF THE STATE. 30 ILCS 500/50-40, 50.45, 50-50

Yes

15. VENDOR CERTIFIES THAT IF T S AWARDED A CONTRACT THROUGH THE USE OF THE PREFERENCE REQUIRED BY THE [
PROCUREMENT OF DOMESTIC PRODUCTS ACT, THEN IT SHALL PROVIDE PRODUCTS PURSUANT TO THE CONTRACT OR A
SUBCONTRACT THAT ARE MANUFACTURED IN THE UNITED STATES. 30 ILCS 537

Yes

16. VENDOR CERTIFIES THAT IF AWARDED A CONTRACT FOR PUBLIC WORKS, STEEL PRODUCTS USED OR SUPPLIED IN THE ]n
PERFORMANCE OF THAT CONTRACT SHALL BE MANUFACTURED OR PRODUCED IN THE UNITED STATES, UNLESS THE EXECUTIVE
HEAD OF THE PROCURING AGENCY/UNIVERSITY GRANTS AN EXCEPTION IN WRITING. 30 ILCS 565

Yes

17. IF VENDOR iS AWARDED A CONTRACT WORTH MORE THAN $5,000 AND EMPLOYS 25 OR MORE EMPLOYEES, VENDOR ]U
CERTIFIES IT WILL PROVIDE A DRUG FREE WORKPLACE PURSUANT TO THE ORUG FREE WORKPLACE ACT. 3D ILCS 580

Yes

18. IF VENDOR IS AN INDIVIDUAL AND 15 AWARDED A CONTRACT WORTH MORE THAN $5,000. VENDOR CERTIFIES IT SHALL NOT ]U
ENGAGE IN THE UNLAWFUL MANUFACTURE, DISTRIBUTION, DISPENSATION, POSSESSION, OR USE OF A CONTROLLED
SUBSTANCE DURING THE PERFORMANCE OF THE CONTRACT PURSUANT TO THE DRUG FREE WORKPLACE ACT, 30 ILCS 580

Yes

Page 2 of 4 (10000287_010B31A5_20130607 102309 pef)
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19, VENDOR CERTIFIES THAT NEITHER VENDOR NOR ANY SUBSTANTIALLY OWNED AFFILIATE IS PARTICIPATING OR SHALL
PARTICIPATE IN AN INTERNATIONAL BOYCOTT IN VIOLATION OF THE U.S EXPORT ADMINISTRATION ACT OF 1979 OR THE
APPLICABLE REGULATIONS OF THE UNITED STATES DEPARTMENT OF COMMERCE. 30 ILCS 582

Yes

20. VENOOR CERTIFIES THAT NO FOREIGN-MADE EQUIPMENT, MATERIALS, OR SUPPLIES FURNISHED TO THE

AGENCY/UNIVERSITY UNDER ANY CONTRACT HAVE BEEN OR WILL BE PRODUCED [N WHOLE OR IN PART BY FORCED LABOR OR
INDENTURED LABOR UNDER PENAL SANCTION. 30 ILCS 583

Yes

21. VENDOR CERTIFIES THAT NO FOREIGN-MADE EQUIPMENT, MATERIALS, OR SUPPLIES FURNISHED TO THE

AGENCY/UNIVERSITY UNDER ANY CONTRACT HAVE BEEN PRODUCED IN WHOLE OR IN PART BY THE LABOR OR ANY CHILD
UNDER THE AGE OF 12 30ILCS 584

Yes

22. VENDOR CERTIFIES THAT IF AWARDED A CONTRACT INCLUDING INFORMATION TECHNOLOGY, ELECTRONIC INFORMATION,

SOFTWARE. SYSTEMS AND EQUIPMENT, DEVELOPED OR PROVIDED UNDER ANY CONTRACT, IT WILL COMPLY WITH THE
APPLICABLE REQUMREMENTS OF THE ILLINDIS INFORMATION TECHNOLOGY ACCESSIBILITY ACT STANDARDS 30 ILCS 587

Yes

>

LN

]t:

]L‘

23. VENDOR CERTIFIES THAT IF IT OWNS RESIDENTIAL BUILDINGS. THAT ANY VIOLATION OF THE LEAD POISONING PREVENTION ]t'

ACT HAS BEEN MITIGATED. 470 ILCS 45

Yes

24, VENOOR CERTIFIES.IT HAS NOT BEEN CONVICTED OF THE OFFENSE OF BID RIGGING OR 810 ROTATING OR ANY SIMILAR
OFFENSE OF ANY STATE OR OF THE UNITED STATES 7201LCS 5/33€.3, E-4, E-11

Yes

25 VENOCR CERTIFIES IT COMPUIES WITH THE ILLINOIS DEPARTMENT OF HUMAN RIGHTS ACT AND RULES APPLICABLE TO
PUBLIC CONTRACTS, WHICH INCLUDE PROVIDING EQUAL EMPLOYMENT OPPORTUNITY, REFRAINING FROM UNLAWFUL
DISCRIMINATION, AND HAVING WRITTEN SEXUAL HARASSMENT POLICIES. 775 ILCS 5/2-105

Yes

26. VENDOR CERTIFIES IT DOES NOT PAY DUES TO OR REIMBURSE OR SUBSIOIZE PAYMENTS BY ITS EMPLOYEES FOR ANY DUES
OR FEES TO ANY “DISCRIMINATORY CLUB." 775 ILCS 2572

Yes

]!J

]l.

]L‘

27. VENDOR WARRANTS AND CERTIFIES THAT IT AND, TO THE BEST OF ITS KNOWLEOGE, ITS SUBCONTRACTORS HAVE AND WILL ]1:

COMPLY WITH EXECUTIVE ORDER NO. 1 {2007). THE ORDER GENERALLY PROHIBITS VENDORS AND SUBCONTRACTORS FROM
HIRING THE THEN-SERVING GOVERNOR'S FAMILY MEMBERS TO LOBBY PROCUREMENT ACTIVITIES OF THE STATE, OR ANY OTHER
GOVERNMENT {N ILLINOIS INCLUDING LOCAL GOVERNMENTS IF THAT PROCUREMENT MAY RESULT IN A CONTRACT VALUED AT
OVER $25,000. THIS PROHIBITION ALSO APPLIES TO HIRING FOR THAT SAME PURPOSE ANY FORMER STATE EMPLOYEE WHOSE
PROCUREMENT AUTHORITY AT ANY TIME DURING THE ONE-YEAR PERIQD PRECEDING THE PROCUREMENT LOBBYING ACTIVITY,

Yes

28. VENDOR CERTIFIES THAT IT HAS READ, UNDERSTANDS AND IS IN COMPLIANCE WITH THE REGISTRATION REQUIREMENTS OF
THE ILLINOIS ELECTIONS CODE (10 ILCS 5/9-35) AND THE RESTRICTIONS ON MAKING POLITICAL CONTRIBUTIONS AND RELATED

Yes

29, THIS APPLIES TO INDIVIDUALS, SOLE PROPRIETORSHIPS, GENERAL PARTNERSHIPS, AND SINGLE MEMBER LLLS, BUT IS NOT
OTHERWISE APPLICABLE. VENDOR CERTIFIES THAT HE/SHE HAS NOT RECEIVED AN EARLY RETIREMENT INCENTIVE PRIOR TO 1593
UNOBER SECTION 14-108.3 OR 16-133.3 OF THE ILLINOIS PENSION CODE OR AN EARLY RETIREMENT INCENTIVE ON OR AFTER 2002
UNDER SECTION 14-108.3 OR 16-133.3 OF THE ILLINOIS PENSION CODE. (30 1LCS 105/15A- 40 1LCS 5/14-108 3;401LCS 516133

Yes

'Ils

g
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G. Board of Elections (BOE)

1. 1S YOUR BUSINESS REGISTERED WITH THE BOARD OF ELECTIONS (BOE)?

Yes, | certily my business is registered with BOE

k 17789

Il}

‘Additional Information

STAFF ATTACHED FILE(S)

AttachFile

Refresh List after attaching file(s).

IO

Copyright ® 2019 B2Gnow. Al rights resarved.
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Vendor Registration: View Form

[ General | Putic Profi [ sers | Commodty Casen | Contacts & Owners | commens | certiications | e vists | Registrations | Repars |

. WEO'NEIL CONSTRUCTION CO

Syslem Vandor Number: 20109782

Return taMain Farm:
Viow Cican Faem in BOF
. Vendor Registration

FORM NAME H. iran Disclosure

DESCRIPTION Complete section H, in order to submit this form.

DATE SUBMITTED 3/26/2019

STATUS Accepted

BUSINESS NAME W E O'NEIL CONSTRUCTION CO

POINT OF CONTACT Maura Hoffman

FLAG FORM Add Fiaq

- M. Iran Disclosure
1. DO YOU OR ANY OF YOUR CORPORATE PARENTS QR SUBSIDIARIES HAVE ANY BUSINESS OPERATIONS THAT MUST BE T”
DISCLOSED?
No business operations to disclose.

Additional Information

STAFF ATTACHED FILE(S)

Attach File

Ratrpgh List afver attaching filefs).

Customer Support ) o ) » ﬂm i Pr
Capyright € 2019 B2Gnow. AN rights reserved,

Pago tof 1 (30000287_01081185_20150607 102327 pan)
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Vendor Registration: View Form

| Gener | Putkc Profie | Users | Commodty Codes | Contacts & Owners | commens | cenncatons | Site Visits | Registrations | RepoTs]
WE O'NEIL CONSTRUCTION CO

Syslem Vendor Number: 20109782

‘Return to Main Form

vigwt Ciﬁﬂn Fewm §n gQF

Vendor Registration

FORM NAME I Financial Disclosure & Conflicts of intarest

DESCRIPTION Complete the Financlal Disclosure & Confllcts of Interest form
DATE SUBMITTED 3/28/2019

STATUS Acceptad

BOSINESS NAME W‘E O'NEIL CONSTRUCTION CO

POINT OF CONTACT ra Hoffman
n_M;; o R Add R o ——

.. Financial Disclosures & Conflicts of Interest

A. IDENTIFY THE APPLICABLE ENTITY TYPE. 1A

Other Privately Held Entity (i.e. LLC, partnership, privately held corporation with 100 or fewer shareholders, or other
entity type not clearly ldentifled in another optlon)

B. 1S THERE A PARENT ENTITY THAT OWNS 100% OF THE BUSINESS? ]l’
No

C. INSTRUMENT OF QWNERSHIP OR BENEFICIAL INTEREST ]U
Corporate Stock (C-Corparation, S-Corporation, Professional Corporatian, Service Corporation)

1. IS THERE ANY INDIVIDUAL OR ENTITY WHO MEETS ANY OF THE FOLLOWING THRESHOLDS: (A) OWNS MORE THAN 5% OF THE ®
BUSINESS, (B) HOLDS OWNERSHIP SHARE OF THE BUSINESS VALUED IN EXCESS OF $106,447.20, (C) IS ENTITLED 7O MORE THAN

§% OF THE BUSINESS' DISTRIBUTIVE INCOME, OR (D) IS ENTITLED TO MORE THAN $106.447.20 OF THE BUSINESS' DISTRIBUTIVE
INCOME?

Yes, the information is not publicty avaifable {If any Individuals are tisted answer Yes or No to questions 5-8 and
11-20.)

Documant Status

List of Individuals or entities meeting one or mare of the I'sted thresholds.  Attached by Bruce Thomas on
en [ rshi istributive in r.pdfl 31217203
(PDF, 101.99 KB)

2. PLEASE CERTIFY THAT THE FOLLOWING STATEMENT IS TRUE: ALL INDIVIDUALS OR ENTITIES THAT HOLD AN OWNERSHIP v

INTEREST IN THE BUSINESS OF GREATER THAN $% OR VALUED GREATER THAN $106,447.20 HAVE BEEN DISCLOSED IN QUESTION
1.

Yes

Page 1o 4 (30000287_01083185_20 190607102346 pc)
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DiSTRIBUTIVE INCOME IN AN AMOUNT GREATER THAN $106.447.20 OR GREATER THAN 5% OF THE TOTAL DISTRIBUTIVE INCOME
OF THE BUSINESS HAVE BEEN DISCLOSED IN QUESTION 1.

Yes

Not a}:pllcable - For-Profit Entity

5. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS. ARE ANY OF THEM A PERSON WHO PJ

HOLDS AN ELECTIVE OFFICE IN THE STATE OF ILLINDIS OR HOLDS A SEAT IN THE GENERAL ASSEMBLY, OR ARE THEY THE SPOUSE
OR MINOR CHILO OF SUCH PERSQN?

No

6. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM APPOINTED TOOR v
EMPLOYED IN ANY OFFICES OR AGENCIES OF STATE GOVERNMENT AND RECEIVE COMPENSATION FOR SUCH EMPLOYMENT IN

EXCESS OF 60% ($106,447.20) OF THE SALARY OF THE GOVERNOR, OR ARE ANY OF THEM THE SPOUSE OR MINOR CHILD OF SUCH
PERSON?

No

7. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM AN OFFICER OR ]'—"
EMPLOYEE OF THE CAPITAL DEVELOPMENT BOARD OR THE ILLINOIS TOLL HIGHWAY AUTHORITY, OR ARE ANY OF THEM THE
SPOUSE OR MINOR CHILD OF SUCH PERSON?

No

8. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM APPOINTED AS A
MEMBER OF A BOARD, COMMISSION, AUTHORITY, OR TASK FORCE AUTHORIZED OR CREATED BY STATE LAW OR BY EXECUTIVE
ORDER OF THE GOVERNOR, OR ARE THEY THE SPOUSE OR AN IMMEDIATE FAMILY MEMBER WHO CURRENTLY RESIDES OR

RESIOED WITH SUCH PERSON WITHIN THE LAST 12 MONTHS?

No

8. IF ANY QUESTION IN 5.8 ABOVE IS ANSWERED YES, PLEASE ANSWER THE FOLLOWING. DO ANY OF THE INDIVIDUALS ]C
IDENTIFIED, THEIR SPOUSE, OR MINOR CHILD RECEIVE FROM THE ENTITY MORE THAN 7.5% OF THE ENTITY'S TOTAL

DISTRIBUTABLE INCOME OR AN AMOUNT OF DISTRIBUTABLE INCOME tN EXCESS OF THE SALARY OF THE GOVERNOR

($177.412.007

Not applicable - | answered No in Questions §-8

10. IF ANY QUESTION IN 5.8 ABOVE IS ANSWERED YES, PLEASE ANSWER THE FOLLOWING: IS THERE A COMBINED INTEREST OF IU
ANY INDIVIDUAL IDENTIFIED ALONG WITH THEIR SPOUSE OR MINOR CHILD OF MORE THAN 15% IN THE AGGREGATE OF THE

ENTITY'S DISTRIBUTABLE INCOME OR AN AMOUNT OF OISTRIBUTABLE INCOME IN EXCESS OF TWO TIMES THE SALARY OF THE
GOVERNOR (3354,824.00)7

Not applicable - | answered No in Questions 5-8

11. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE, b
OR IN THE PREVIOUS 3 YEARS HAD STATE EMPLOYMENT, INCLUDING CONTRACTUAL EMPLOYMENT OF SERVICES? THIS DOES
NOT INCLUDE CONTRACTS TO PROVIDE GOODS OR SERVICES TO THE STATE AS A VENDOR.

No
12. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, HAVE THEIR SPOUSE, FATHER, ]l

MOTHER, SON, OR DAUGHTER, HAD STATE EMPLOYMENT, INCLUDING CONTRACTUAL EMPLOYMENT FOR SERVICES, IN THE
PREVIOUS 2 YEARS? THIS DOES NOT INCLUDE CONTRACTS TO PROVIDE GOODS OR SERVICES TO THE STATE AS A VENDOR.

No
13. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY }l"
HOLO DR HAVE HELD IN THE PREVIOUS 3 YEARS ELECTIVE OFFICE OF THE STATE OF ILLINGIS, THE GOVERNMENT OF THE UN{TED

STATES, OR ANY UNIT OF LOCAL GOVERNMENT AUTHORIZED BY THE CONSTITUTION OF THE STATE OF ILLINOIS OR THE
STATUTES OF THE STATE OF ILLINOIS?

No

Page 20l 4 (30000287_01083185_2013C607 102346 pd)

q 3. PLEASE CERTIFY THAT THE FOLLOWING STATEMENT IS TRUE: ALL INDIVIDUALS OR ENTITIES THAT WERE ENTITLED TO RECEIVE v

4. DISCLOSURE OF BOARD OF DIRECTORS FOR NOT-FOR-PROFIT ENTITIES. v
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14. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM HAVE A

RELATIONSHIP TO ANYONE {SPOUISE, FATHER, MOTHER, SON, OR DAUGHTER) HOLDING ELECTIVE OFFICE CURRENTLY OR IN
THE PREVIOUS 2 YEARS?

No

L 15. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM HOLD QR HAVE
HELO IN THE PREVIOUS 3 YEARS ANY APPOINTIVE GOVERNMENT OFFICE OF THE STATE OF ILLINOIS, THE UNITED STATES OF
L AMERICA, OR ANY UNIT OF LOCAL GOVERNMENT AUTHORIZED BY THE CONSTITUTION OF THE STATE OF ILLINOIS OR THE

STATUTES OF THE STATE OF ILLINOIS, WHICH OFFICE ENTITLES THE HOLDER TO COMPENSATION IN EXCESS OF EXPENSES
(NCURRED IN THE DISCHARGE OF THAT?

No

16. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS. DO ANY OF THEM HAVE A

RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON. OR DAUGHTER} HOLDING APPOINTIVE OFFICE CURRENTLY OR IN
THE PREVIOUS 2 YEARS?

No

OR IN THE PREVIOUS 3 YEARS HAD EMPLOYMENT AS OR B8Y ANY REGISTERED LOBBYIST OF THE STATE GOVERNMENT?
No

18. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE

ORIN THE PREVIOUS 2 YEARS HAD A RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) THAT 1S5 OR
WAS A REGISTERED LOBBYIST?

No

L 79, FOR THE INDIVIDUALS DISCLOSED ABOVE (N QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE

OR IN THE PREVIOUS 3 YEARS HAD COMPENSATED EMPLOYMENT &Y ANY REGISTERED ELECTION OR RE-ELECTION COMMITTEE
REGISTERED WITH THE SECRETARY OF STATE OR ANY COUNTY CLERK IN THE STATE OF ILLINOIS, OR ANY POLITICAL ACTION
COMMITTEE REGISTERED WITH EITHER THE SECRETARY OF STATE OR THE FEDERAL BOARD OF ELECTIONS?

No

20. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE
OR IN THE PREVIOUS 2 YEARS HAD A RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) WHO IS OR
WAS A COMPENSATED EMPLOYEE OF ANY REGISTERED ELECTION OR REELECTION COMMITTEE REGISTERED WITH THE
SECRETARY OF STATE OR ANY COUNTY CLERK IN THE STATE OF ILLINOIS. OR ANY POLITICAL ACTION COMMITTEE REGISTERED
WITH EITHER THE SECRETARY OF STATE OR THE FEDERAL BOARD OF ELECTIONS?

No

—

21. HAS THERE BEEN ANY DEBARMENT FROM CONTRACTING WITH ANY GOVERNMENTAL ENTITY WITHIN THE PREVIOUS TEN

YEARS? THIS APPLIES TO ALL SOLE PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS
DISCLOSED N QUESTION 1 ABDVE.

No

22. HAS THERE BEEN ANY PROFESSIONAL LICENSURE DISCIPLINE WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE
PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS DISCLOSED IN QUESTION 1 ABOVE

No

23. HAS THERE BEEN ANY BANKRUPTCY WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE PROPRIETORS,
FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS DISCLOSED IN QUESTION 1 ABOVE.

No

24. HAVE THERE BEEN ANY ADVERSE CIVIL JUDGMENTS AND/OR ADMINISTRATIVE FINDINGS WITHIN THE PREVIOUS TEN YEARS?

THIS APPLIES TO ALL SOLE PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS
DISCLOSED IN QUESTION 1 ABOVE.

No

Page 3 of 4 {30000287_01083 185,20190607 102245 pdr)
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25, HAVE THERE BEEN ANY CRIMINAL FELONY CONwi
PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PRO

No

CTIONS WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE
FITENTITIES, AND FOR THE INDIVIDUALS DISCLOSED IN QUESTION 1 ABOVE.

W‘ Additional Information

STAFF ATTACHED FILE(S) .
( Attach File
Rofrash List ater attaching filefs).
SustomorSugeon T e | e T | B TaaE | Teansiate
Copyright £ 2019 B2Gnow, Al tights reserved,
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STATE OF ILLINOIS
FINANCIAL DISCLOSURES AND CONFLICTS OF INTEREST

The Financial Disclosures and Conflicts of Interest form (“form”) must be accurately completed and submitted by the
vendor, parent entitylies), and subcontractors. There are nine steps to this form and each must be completed as
instructed in the step heading and within the step. A bid or offer that does not include this form shall be considered
non-responsive. The Agency will consider this form when evaluating the bid or offer or awarding the contract.

The requirement of disclosure of financial interests and conflicts of interest is a continuing obligation. If circumstances
change and the disclosure is no longer accurate, then disclosing entities must provide an updated form.

Separate forms are required for the vendor, parent entity(ies), and subcontractors.
This disclosure is submitted for:

(] vendor

Vendor's Parent Entity(ies) (100% ownership)

[ ] subcontractor(s) >$50,000 (annual value)

[] subcontractor’s Parent Entity(ies) (100% ownership) > $50,000 (annual value)

Project Name M-8 Maintenance Facility and Site Improvements

Illinois Procurement Bulletin

Click here to enter text.
Number

Contract Number RR-18-4445

Vendor Name W.E. O’Neil Construction Co

Doing Business As (DBA)

Disclosing Entity O’Neil Industries Inc.

Disclosing Entity’s Parent

. NA

Entity

Subcontractor N/A

Instrument of Ownership or Corporate Stock (C-Corparation, S-Corparation, Professional Corporation, Service

Beneficial Interest Corporation} [_] if you selected Other, please describe: N/A
State of llinols Chlef Procurement Office General Services 14
IFB or RFP Solicitation: Forms A: Financial Disclosures and Conflicts of Interest
v.18.1
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FINANCIAL DISCLOSURES AND CONFLICTS OF INTERESTS

STEP 1
SUPPORTING DOCUMENTATION SUBMITTAL

{(All vendors complete regardless of annual bid, offer, or contract value)
{Subcontractors with subcontract annuali value of more than $50,000 must complete)

You must select one of the six options below and select the documentation you are submitting. You must provide the
documentation that the applicable section requires with this form.
I:] Option 1 - Publicly Traded Entities

1A D Complete Step 2, Option A for each qualifying individual or entity holding any ownership or
distributive income share in excess of 5% or an amount greater than 60% ($106,447.20) of the
annual salary of the Governor.

OR
1.8.[] Attach a copy of the Federal 10-K or provide a web address of an electronic copy of the Federal
10-K, and skip to Step 3.
D Option 2 — Privately Held Entities with more than 100 Shareholders

2.A. I:] Complete Step 2, Option A for each qualifying individual or entity holding any ownership or
distributive income share in excess of 5% or an amount greater than 60% (5106,447.20) of the
annual salary of the Governor.

OR

2.8. [] Complete Step 2, Option A for each qualifying individual or entity halding any ownership share
in excess of 5% and attach the information Federal 10-K reporting companies are required to
report under 17 CFR 229.401.
Option 3 -~ All other Privately Held Entities, not including Sole Proprietorships

3.A. | X]| Complete Step 2, Option A for each qualifying individual or entity holding any ownership or
distributive income share in excess of 5% or an amount greater than 60% ($106,447.20) of the
annual salary of the Governor.

I:] Option 4 — Foreign Entities

4.A.[] Complete Step 2, Option A for each qualifying individual or entity holding any ownership or
distributive income share in excess of 5% or an amount greater than 60% ($106,447.20) of the
annual salary of the Governor.

OR
4.B. [:I Attach a copy of the Securities Exchange Commission Form 20-F or 40-F and skip to Step 3.

D Option 5 — Not-for-Profit Entities
[0 complete Step 2, Option B.

[J option 6 - Sole Proprietorships
D Skip to Step 3.

State of (Hlinois Chief Procurement Office General Services 15
IFB ar RFP Solicitation: Forms A: Financial Disclosures and Conflicts of Interest
V.18.1




FINANCIAL DISCLOSURES AND CONFLICTS OF INTERESTS

(All vendors, except sole proprietorships, must complete regardless of annual bid, offer, or contract value)

STEP 2
DISCLOSURE OF FINANCIAL INTEREST OR BOARD OF DIRECTORS

(Subcontractors with subcontract annual value of more than $50,000 must complete)

Complete either Option A (for all entities other than not-for-profits) or Option B (for not-for-profits). Additional rows

may be Inserted into the tables or an attachment may be provided if needed.

OPTION A ~ Ownership Share and Distributive Income

Ownership Share — If you selected Option 1.A., 2.A,, 2.B,, 3.A,, or 4.A. in Step 1, provide the name and address of each
individual or entity and their percentage of ownership if said percentage exceeds 5%, or the dollar value of their
ownership if said doMar value exceeds $106,447.20.

[:] Check here if including an attachment with requested information in a format substantially similar to the format

below.
TABLE - X
Name Address Percentage of Ownership $ Value of Ownership
P.A. O'Ncil Trust A2 33.61% $481,775
Preferred)
Pat .A. O'Neil Jr. (Preferred) 12.90% $184,975
D'Neil Bencficiary Trust 11.93% £170,975
[Preferred)
W.E, O'Neil (Preferred) 11.31% $162,085
Art F, O'Ncil (Prefcrred) 7.43% $106.575
ESOP (Common) 1141% $35,055,000
P.A. O'Neil Trust A2 2.30% $7,074,225
Cominon)
P.A. O'Ncil Trust Bl 1.62% $4,972,500
tCommon)
Pat .A. O'Neil Jr. (Cornmon) 1.06% $3,262,500
W.E, O'Neil (Common) 0.66% $2,032,500
Mary O'Neil (Common) 0.65% $2,002,500
abbi Trust 11 (Cominon) 0.56% $1,710.000
D'Neil Grandchildren Trust 0.24% $727,500
Cominon)
John .S. Hobbs (Comimon) 0.17% $525,000
Brion .G. Ramsey (Cominon) 0.14% $435,000
Vincent. Dinunzio (Common) 0.10% $315,000
John .W. Hackett (Common) 0.09% $270.000
Mike Faron (Common) 0.06% $187.500
Lou Reiner (Common) 0.04% $127.500
Timothy Addis (Cominon) 0.04% $127,500

State of illinois Chief Procurement Office General Services
IFB ot RFP Solicitation: Farms A: Financial Disclosures and Conflicts of Interest
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FINANCIAL DISCLOSURES AND CONFLICTS OF INTERESTS

Distributive Income - If you selected Option 1.A, 2.A., 3.A,, or 4.A. in Step 1, provide the name and address of each
individual or entity and their percentage of the disclosing vendor’s total distributive income if said percentage exceeds
5% of the total distributive income of the disclosing entity, or the dollar value of their distributive income if said dollar
value exceeds $106,447.20.

|:] Check here if including an attachment with requested information in a format substantially similar to the format
below.

TABLE-Y
Name Address % of Distributive Income $ Value of Distributive Income
P.A. O'Neil Trust A2 33.61% Click here to enter text.
Preferred)
Pat A, O'Neil Je. (Preferred) 12.90% Click here to enter text.
D'Neil Beneficiary Trust 11.93% Click here to enter text.
Preferred)
W.E, O'Neil (Preferred) 11.31% Click here to enter text.
Art F. O'Neil (Preferred) 7.43%
:SOP (Commeon) 11.41%
P.A. O'Neil Trust A2 2.30%
Common)
P.A. O'Neil Trust B! 1.62%
Common)
Pat .A. ONeil Jr. (Common) 1.06%
WV.E. ONeil (Common) 0.66%
Mary O'Neil (Common) 0.65%
Rabbi Trust 11 (Common) 0.56%
D'Neil Grandchitdren Trust 0.24%
Common)
john .S. Hobbs (Common) 0.17%
Brian .G. Ramsey (Common) 0.14%
Vincent. Dinunzio (Common) 0.10%
lohn .W. Hackett (Common) 0.09%
Mike Faron (Common) 0.06%
).ou Reiner (Common) 0.04%
Timothy Addis (Common) 0.04%
State of Hlinois Chief Procurement Office General Services 1?
IF8 or RFP Solicitation: Forms A: Financial Disclosures and Conflicts of Interest
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FINANCIAL DISCLOSURES AND CONFLICTS OF INTERESTS

Please certify that the following statements are true.

| have disclosed all individuals or entities that hold an ownership interest of greater than 5% or greater than
$106,447.20.

B3 Yes[J no

I have disclosed all individuals or entities that were entitled to receive distributive income in an amount greater
than $106,447.20 or greater than 5% of the total distributive income of the disclosing entity.

X yes [ no
OPTION B - Disclosure of Board of Directors (Not-for-Profits)

If you selected Option S in Step 1, list members of your board of directors. Please include an attachment if necessary.

TABLE-2

Name Address

Click here to enter text. Click here to enter text.
Click here to enter text. Click here to enter text.
Click here to enter text. Click here to enter text.
Click here to enter text. Click here to enter text.
Click here to enter text. Click here to enter text.
Click here to enter text. Click here to enter text.

STEP3
DISCLOSURE OF LOBBYIST OR AGENT

(Complete only if bid, offer, ar contract has an annual value over $50,000)
{Subcontractors with subcontract annual value of more than $50,000 must complete)

[:I Yes @ No. Is your company represented by or do you employ a lobbyist required to register under the Lobbyist
Registration Act (lobbyist must be registered pursuant to the Act with the Secretary of State) or other agent who is not
identified through Step 2, Option A above and who has communicated, is communicating, or may communicate with any
State officer or employee concerning the bid or offer? If yes, please identify each lobbyist and agent, including the name
and address below.

If you have a lobbyist that does not meet the criteria, then you do not have to disclose the lobbyist’s information.

Name Address Relatlonship to Disclosing Entity

Click here to enter text. Click here to enter text. Click here to enter text.

Describe all costs/fees/compensation/reimbursements related to the assistance provided by each representative
lobbyist or other agent to obtain this Agency contract: Click here to enter text.

State of lilinois Chief Procurement Office General Services 18
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FINANCIAL DISCLOSURES AND CONFLICTS OF INTERESTS

STEP 4
PROHIBITED CONFLICTS OF INTEREST

(Al vendors must complete regardless of annual bid, offer, or contract value)
(Subcontractors with subcontract annual value of more than $50,000 must complete)

Step 4 must be completed for each person disclosed in Step 2, Option A and for sole proprietors identified in Step 1,
Option 6 above. Please provide the name of the person for which responses are provided: P.A. O'Neil Trust A2
(Preferred); P.A. O'Neil Jr. (Preferred); O'Neil Beneficiary Trust (Preferred); W.E. O'Neil (Preferred); Art F. O'Neil
{Preferred); ESOP {Common); P.A. O'Neil Trust A2 ([Common); P.A. O'Neil Trust B1 (Common); J. M. O'Neil (Common);
Rabbi Trust Il (Common); O'Neil Grandchildren Trust (Common}; J.S. Hobbs (Common); B.G. Ramsey (Common); V.
Dimunzio {Common); J.W. Hackett {Common); Mike Faron {Common); Lou Reiner (Common); T. Addis (Common)

1. Do you hold or are you the spouse or minor child who holds an elective office in the State of []ves X No
Illinois or hold a seat in the General Assembly?

2.  Haveyou, your spouse, or minor child been appointed to or employed in any offices or [ ]Yes[X]No
agencies of State government and receive compensation for such employment in excess of
60% (5106,447.20) of the salary of the Governor?

3.  Arevyouorare you the spouse or minor child of an officer or employee of the Capital D Yes @ No
Development Board or the lllinois Toll Highway Authority?

4. Have you, your spouse, or an immediate family member who lives in your residence |:] Yes @ No
currently or who lived in your residence within the last 12 months been appointed as a
member of a board, commission, authority, or task force authorized or created by State law
or by executive order of the Governor?

5. If youanswered yes to any question in 1-4 above, please answer the following: Do you, your [ ]Yes[ ] No
spouse, or minor child receive from the vendor more than 7.5% of the vendor’s total
distributable income or an amount of distributable income in excess of the salary of the
Governor (5177,412.00)?

6. If you answered yes to any question in 1-4 above, please answer the following: Is there a [ ]Yes[ ] No
combined interest of self with spouse or minor child more than 15% in the aggregate of the
vendor’s distributable income or an amount of distributable income in excess of two times
the salary of the Governor ($354,824.00)?

STEP 5
POTENTIAL CONFLICTS OF INTEREST RELATING TO PERSONAL RELATIONSHIPS

(Complete only if bid, offer, or contract has an annual value over $50,000)
{Subcontractors with subcontract annual value of more than $50,000 must complete)

Step 5 must be completed for each person disclosed in Step 2, Option A and for sole proprietors identified in Step 1,
Option 6 above.

Please provide the name of the person for which responses are provided: : P.A. O'Neil Trust A2 (Preferred); P.A. O'Neil
Jr. (Preferred); O'Neil Beneficiary Trust (Preferred): W.E. O'Neil (Preferred); Art F. O'Neil (Preferred); ESOP {Common);

State of Illinois Chief Procurement Office General Services 19
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FINANCIAL DISCLOSURES AND CONFLICTS OF INTERESTS

randchildren Trust {Common); J.S. Hobbs {Common): B.G. Ram mmon); V. Dimunzio mmonl}; J.W. Hackett
ommon); Mike Faron mon): Lou Reiner {Common}; T. Addis {Common

1. - Do you currently have, or in the previous 3 years have you had State employment, including D Yes @ No
contractual employment of services?

2. Has your spouse, father, mother, son, or daughter, had State employment, including
contractual employment for services, in the previous 2 years? [ ves [X] No

3. Do you hold currently or have you held in the previous 3 years elective office of the State of [ ves X No
lllinols, the government of the United States, or any unit of local government authorized by
the Constitution of the State of Illinois or the statutes of the State of llinois?

4. Do you have a relationship to anyone {spouse, father, mother, son, or daughter) holding [ Yes X No
elective office currently or in the previous 2 years?

5. Do you hold or have you held in the previous 3 years any appointive government office of D Yes B No
the State of lllinois, the United States of America, or any unit of local government authorized
by the Constitution of the State of Illinois or the statutes of the State of Hlinois, which office
entitles the holder to compensation in excess of expenses incurred in the discharge of that
office?

6. Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding I:]Yesg No
appointive office currently or in the previous 2 years?

7. Do you currently have or in the previous 3 years had employment as or by any registered D Yes E No
lobbyist of the State government?

8. Do you currently have or in the previous 2 years had a relationship to anyone (spouse, (3 ves X No
father, mother, son, or daughter) that is or was a registered lobbyist?

8. Do you currently have or in the previous 3 years had compensated employment by any [ Yes X No
registered election or re-election committee registered with the Secretary of State or any
county clerk in the State of Illinois, or any political action committee registered with either
the Secretary of State or the Federal Board of Elections?

10. Do you currently have or In the previous 2 years had a relationship to anyone {spouse, D YQSE No
father, mother, son, or daughter) who is or was a compensated employee of any registered
election or reelection committee registered with the Secretary of State or any county clerk in
the State of Illinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections?

STEP 6
EXPLANATION OF AFFIRMATIVE RESPONSES

{All vendors must complete regardless of annual bid, offer, or contract value)
(Subcontractors with subcontract annuai value of more than $50,000 must complete)

If you answered “Yes” in Step 4 or Step 5, please brovide on an additional page a detailed explanation that includes, but
is not limited to the name, salary, State agency or university, and position title of each individual.

State of Llinois Chief Procusement Office General Services 20
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FINANCIAL DISCLOSURES AND CONFLICTS OF INTEREST

STEP 7
POTENTIAL CONFLICTS OF INTEREST

RELATING TO DEBARMENT & LEGAL PROCEEDINGS

{Complete only if bid, offer, or contract has an annual value over $50,000)
(Subcentractors with subcontract annual value of more than $50,000 must complete}

This step must be completed for each person disclosed in Step 2, Option A, Step 3, and for each entity and sole
proprietor disclosed in Step 1.

Please provide the name of the person or entity for which responses are provided: ;_Q'Neil, Industries Inc.; P.A. O'Neil
Trust A Preferr : P.A, O'Neil Jr. (Preferred): O'Neil eﬂcia Trust (Preferred); W.E. O' Ne;l Pref rred Art F. O'Nell

Rabbi Trg,ig il {Commeon); ONeul Grandchlldren Trust lCommon) J.5. Hobbs (Common): B.G. Rgmseyiggmmon),v

Dimunai mmon): J.W. Hackett {Common); Mike Faron (Commaon}; Lou Reiner {(Comman): T. Add| mmon

1. Within the previous ten years, have you had debarment from contracting with any [ ] ves [X]No
governmental entity?

2. Within the previous ten years, have you had any professional licensure discipline? D Yes E No
3. Within the previous ten years, have you had any bankruptcies? O ves X no
4. Within the previous ten years, have you had any adverse civil judgments and administrative I:] Yes @ No

findings?

5. Within the previous ten years, have you had any criminal felony convictions? l:l Yes @ No

If you answered “Yes”, please provide a detailed explanation that includes, but is not limited to the name, State agency
or university, and position title of each individual. Click here to enter text.

STEP 8
DISCLOSURE OF CURRENT AND PENDING CONTRACTS

(Complete only if bid, offer, or contract has an annual value over $50,000)

tf you selected Option 1, 2, 3, 4, or 6 in Step 1, do you have any contracts, pending contracts, bids, proposals,
subcontracts, leases or other ongoing procurement relationships with units of State of lllinois government?

[:l Yes E No.

If "Yes”, please specify below. Additional rows may be inserted into the table or an attachment may be provided if
needed.
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FINANCIAL DISCLOSURES AND CONFLICTS OF INTEREST

Agency Project Title Status Value Contract
Reference/P.0./illinols
Procurement Bullatin #
Click here to enter | Click here to enter text. Click here to enter | Click here to enter | Click here to enter text.

text. text. text.

Please explain the procurement relationship: Click here to enter text.

STEPS
SIGN THE DISCLOSURE

{All vendors must complete regardless of annual bid, offer, or contract value)
(Subcontractars with subcontract annual value of more than $50,000 must complete)

This disclosure is signed, and made under penalty of perjury for all for-profit entities, by an authorized officer or
employee on behalf of the bidder or offeror pursuant to Sections 50-13 and 50-35 of the lllinois Procurement Code. This
disclosure information is submitted on behalf of:

Name of Disclosing Entity: O’Neil Industries Inc.

Signature: Date: June 17, 2019

Printed Name: Dan Feucht
Title: Chief Financial Officer
Phone Number: (773) 775-1611

Email Address: dfeucht@weoneil.com

State of lllinols Chief Procurement Office Genera® Services 2
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PART lll: CONTRACT REQUIREMENTS

Contract Bond Agreement

Performance Bond

Payment Bond

Insurance



AGREEMENT
CONTRACT NO: RR-18-4445
THIS AGREEMENT, authorized by the Board of Directors to be entered into in duplicate this

day of 20th, June 2019 by and between THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
(hereinafter referred to as the "AUTHORITY"), and W.E. O'Neil Construction Company,

%

a corporation organized and existing under the laws of the State of lllinois and authorized to do
business in lllinois. {Attach Secretary of State certification}

with principal office in the City of Chicago, in the State of lllinois (hereinafter referred to as the
"CONTRACTOR").

WITNESSETH:

In consideration of the premises and of the mutual covenants herein contained, the parties hereto
mutually covenant and agree as follows:

DESCRIPTION AND SCOPE OF WORK

The CONTRACTOR shall perform all of the services and furnish all of the transportation, labor,
materials, equipment and any other incidentals necessary or required to construct and complete the
project described in this contract, also called The Work.

CONTRACT
The following documents, taken as a whole, constitute the Contract:

This executed Agreement and any supplement thereto.
The Contract Bonds.
The Addenda.
The Special Provisions.
The Plans.
The Tollway Supplemental Specifications.
The IDOT Supplemental Specifications and Recurring Special Provisions.
The IDOT Standard Specifications for Road and Bridge Construction.
The Bid.
. The Instructions and Information to Bidders.
. The Advertisement for Sealed Bids.

ToO0XNOOALN

The terms and provisions of each and every one of the above documents are a part of this contract. In
the event that any provision in any of the foregoing documents conflicts with any provisions in any other
of the contract documents, the provisions in the contract document first above enumerated shall govern
over the provisions of any other contract document which follows it.
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AGREEMENT

CONTRACT NO: RR-18-4445
(USE INK ONLY)

THIS AGREEMENT, authorized by the Board of Directors to be entered into in duplicate this
day of , , 2019 by and between THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
(hereinafter referred to as the "AUTHORITY"), and

* a corporation organized and existing under the laws of the State of
to do business in lllinois. {Attach Secretary of State certification}

* a partnership consisting of

* an individual doing business as

* ajoint venture consisting of no more than three (3) members.

(* DELETE ALLAINES THAT DO NOT APPLY)

with principal office in the City of , in the State of (hereinafter
referred to as the "CONTRACTOR").

WITNESSETH:

In consideration of the premises and of the mutual covenants hgrein contained, the parties hereto
mutually covenant and agree as follows:

DESCRIPTION AND SCOPE OF WORK

The CONTRACTOR shall perform all of the services/and furnish all of the transportation, labor,
materials, equipment and any other incidentals necegSary or required to construct and complete the
project described in this contract, also called The Wg

CONTRACT
The following documents, taken as a whole,constitute the Contract:

This executed Agreement and any/Supplement thereto.

The Contract Bonds.

The Addenda.

The Special Provisions.

The Plans.

The Tollway Supplemental Specifications.

The IDOT Supplementat Specifications and Recurring Special Provisions
The IDOT Standard Specifications for Road and Bridge Construction.
. The Bid.

10. The Instructions arid Information to Bidders.

11. The Advertisemgnt for Sealed Bids.

©CoNOORON =

The terms and provisions of each and every one of the above documents are a part of this contract. In
the event that any provision in any of the foregoing documents conflicts with any provisions in any other
of the contractdocuments, the provisions in the contract document first above enumerated shall govern
over the proyisions of any other contract document which follows it.

T-1



CONTRACT NO: RR-18-4445
CONTRACT BOND AGREEMENT

The CONTRACTOR shall simultaneously herewith furnish and deliver to the Authority a Performance
Bond, agreeing to perform the work in accordance with all of the provisions of the contract, as in said
Performance Bond provided, and a Payment Bond, agreeing to pay not less than prevailing wages for
the work to be performed in accordance with the contract and the laws of the State of lllinois and
agreeing to pay all sums of money due for any labor, materials, apparatus, fixtures or machinery and
transportation with respect thereto, as in said Payment Bond provided, each dated the same date as
this Agreement, in the forms prescribed by the AUTHORITY, and each in an amount equal to the
contract price with a corporate surety or sureties acceptable to the AUTHORITY authorized to do
business in the State of lllinois.

The CONTRACTOR agrees that said Bonds shall be maintained in full force and effect until final
acceptance of the work by the AUTHORITY and thereafter, as provided in Article 103.05 of the Tollway
Supplemental Specifications. The CONTRACTOR agrees and will cause the surety to agree to be
bound by each and every provision of all of the contract documents.

If any surety upon any bond furnished in connection with this contract becomes unacceptable to the
AUTHORITY, or if any such surety fails to furnish reports as to its financial condition from time to time
as requested by the AUTHORITY, the CONTRACTOR shall promptly furnish such additional security
as may be required from time to time to protect the interests of the AUTHORITY and all persons
supplying labor or materials in the prosecution of the work contemplated by this contract.

In the event the surety shall make any assignment for the benefit of creditors or commit any act of
bankruptcy, or if it shall be declared bankrupt, or if it shall file a voluntary petition in bankruptcy, or shall
in the opinion of the AUTHORITY be insolvent, the CONTRACTOR agrees forthwith upon request of
the AUTHORITY to furnish and maintain other corporate surety with respect to said Bonds satisfactory
to the AUTHORITY.
DEFINITIONS
As used in this Agreement, the terms set forth shall have the meanings attributed to them in the Tollway
Supplemental Specifications for THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY issued by the
AUTHORITY.
TIME OF PERFORMANCE
The duration of this contract shall commence with the Executive Director’s signature and shall continue
until May 1, 2021, in accordance with the contract book schedule.
CONTRACT END DATE

The contract End Date is two (2) years from the Completion Date. Based on the Completion Date
stated in the contract at the time of award the End Date, May 1, 2023.

This contract maybe renewed for two (2) additional one (1) year terms or one (1) additional two (2) year
term, the length of any renewal is to be determined and agreed upon by the Parties.
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CONTRACT NO: RR-18-4445

LIABILITY OF JOINT VENTURE

In the event the successful Bidder (CONTRACTOR) of this Contract is a joint venture, then each
individual, partnership, or corporation comprising such joint venture, shall be individually, personally,
severally and jointly liable and responsible, financially, legally, and in all other respects, for the full and
proper performance of each and every provision and requirement of this Contract, notwithstanding any
arrangement, understanding or agreement to the contrary, if any, whether disclosed to the Authority or
not, entered into by and between the individual, partnership, joint venture, or corporation comprising
such joint venture.

PERFORMANCE OF THE WORK

The CONTRACTOR shall perform all work under the direct supervision, and to the satisfaction of the
Construction Manager . The Construction Manager shall decide all questions which arise as to the
quality and acceptability of work performed, manner of performance, rate of progress of the work and
interpretation of the specifications, and the Construction Manager’s decision shall be final.

Any dispute between the Construction Manager and the CONTRACTOR with respect to any matter
shall be decided by the Chief Engineering Officer of The Authority and his decision shall be final.

In the event that the quantity of any item of work as given in the Bid shall be greater or less than
estimated, payment shall be made by the AUTHORITY on the basis of the actual quantity completed at
the unit price for such item named in the Bid, subject to the provisions of the Article 104.02 of the
Tollway Supplemental Specifications.

Notwithstanding anything contained in this contract, all payments to be made pursuant to this contract
shall be subject to approval by the Chief Engineering Officer.

CONSIDERATION
The Authority shall pay the Contractor for the performance of the work, subject to any additions or
deductions therein as provided for in the Specifications, in current funds, at the prices for the respective
items of work shown in the Bid. Payments are to be made to the Contractor in accordance with and
subject to the provisions of the contract documents.

ASSIGNMENT

This contract may not be assigned, transferred in whole or in part by the Vendor without prior written
consent of the lllinois Tollway.
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CONTRACT NO: RR-18-4445
COVENANT AGAINST CONTINGENT FEES

The CONTRACTOR warrants that no person or selling agency has been employed or retained to solicit
or secure this contract upon an agreement or understanding for a commission, percentage, brokerage
or contingent fee, excepting bona fide employees or bona fide established commercial or selling
agencies maintained by the CONTRACTOR for the purpose of securing business. For breach or
violation of this warranty, the AUTHORITY shall have the right to annul this contract without liability or
in its discretion to deduct from the contract price or consideration the full amount of such commission,
percentage, brokerage or contingent fee.

TERMINATION / CANCELLATION FOR NON-APPROPRIATION OF FUNDS

This contract is subject to termination and cancellation in any year for which the General Assembly fails
to make an appropriation (if such an appropriation is required) to make payments under the terms of
the contract. Currently, the Authority is not required to obtain a yearly appropriation of its funds.
However, the Authority cannot and does not make any representations or warranties concerning future
appropriation requirements.

COMPTROLLER REQUIREMENTS FOR CONTRACTS

Contractor and any and all subcontractors under this contract agrees to maintain books and records
related to the performance of the contract and necessary to support amounts charged to the State
under the contract for a minimum of five (5) years from the last action on the contract. Contractor
further agrees to cooperate fully with any audit and to make the books and records available to the
Auditor General, Chief Procurement Officer, Internal Auditor, Inspector General, and the Purchasing
Agency.

The State requires a fee of $15 to cover expenses related to the administration of the Minority
Contractor Opportunity Initiative. Any Contractor awarded a contract under Section 20-10, 20-15, 20-
25 or 20-30 of the lllinois Procurement Code (30 ILCS 500) of $1,000 or more is required to pay a fee
of $15. The Comptrolier shall deduct the fee from the first check issued to the Vendor under the
contract and deposit the fee in the Comptroller's Administrative Fund.

FREEDOM OF INFORMATION ACT

This contract and all related public records maintained by, provided to or required to be
provided to the State are subject to the lilinois Freedom of Information Act (FOIA) (50 ILCS
140) notwithstanding any provision to the contrary that may be found in this contract.

GOVERNING LAW; EXCLUSIVE JURISDICTION

This Agreement, and all the rights and duties of the parties arising from or relating in any way to the
subject matter of this Agreement or the transaction(s) contemplated by it, shall be governed by,
construed and enforced only in accordance with the laws of the United States and the State of Illinois
(excluding any conflict of laws provisions that would refer to and apply the substantive laws of another
jurisdiction). Any suit or proceeding relating to this Agreement, including arbitration proceedings, shall
be brought only in DuPage County, lllinois. THE CONTRACTOR CONSENTS TO THE EXCLUSIVE
JURISDICTION AND VENUE OF THE COURTS LOCATED IN DUPAGE COUNTY, STATE OF
ILLINOIS.
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CONTRACT NO: RR-18-4445
NOTICE

Notices or documents to be given or delivered shall be deemed given or delivered if delivered personally or by
registered or certified mail to W.E. O'Neil Construction Company at:

1245 W. Washington Boulevard

Chicago, IL 60607

or to the AUTHORITY at 2700 Ogden Avenue, Downers Grove, lilinois, 60515. Either party may change the place
to which notices hereunder may be addressed, by written notice to the other party from time to time or at any time.

Addendum, if any, referred to on Page P-1 hereof, and attached hereto, is a part of this Agreement as if fully set
forth hereon.

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed on the day and year first
above written.”

Agreed

President

JOAA RUSSQ”

Printed Name as Signed Above

C

Secretary

Lhrittie A. Jame

Printed Name as Signed Above

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY

{22019
Will Evans, Chairm4n/. , ive-Di Date i
APPROVED:
3/7( 15
ichael Colsch, Chier Financial Officer Date

AP

Kathieen Pasulka-Brown, General Counsel Date

Approved

5-1-/7

Date

Attorney General, State of lllijois
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W-E-O'NEIL

July 24, 2019
W.E. O’Neil Construction Company

Re: Hlinois Tollway Authority
Contract RR-18-445

The following is the result of an electronic vote on the resolution noted below:

Dennis Garlick enters the following resolution for approval by the Board of Directors of W. E. O’Neil
Construction Company:

Be it resolved that John Russell is hereby authorized, directed and empowered, on behalf of W. E. O’'Neil
Construction Company to execute the contract and any and all contract modification or documentation

with the Illinois Toll Highway Authority’s Contract No. RR-18-4445

Seconded by Patrick McGowan

Votes:

Bill O’Neil Yes
Brian Ramsay Yes
John Russell Yes
Lou Reiner Yes
Dennis Garlick Yes
Patrick McGowan Yes

Vote summary - Yes = 6, No =0

W.E. O’Neil Construction Company

Dennis Garlick
Secretary



CORPORATION SIGNATURE FORM

At a meeting on AN-1' 24,2019 , the Board of Directors

of _W.E. O’Neil Construction Company adopted the following Resolution:
(Name of Corporation)

“BE IT RESOLVED that John Russell
(Name of Individual)

is hereby authorized, directed and empowered, on behalf of

W.E. O’Neil Construction Company

(Name of Corporation)
to execute the contract and any and all contract modifications or

documentation in connection with The Illinois State Toll Highway

Authority’s Contract No. _RR-18-4445 g
I, Dennis G ppuice— , Secretary of the aforesaid corporation,

do hereby certify that the foregoing is a true and correct copy of a Resolution

adopted as above set forth.

"OFFICIAL SEAL"

(Corporate S@l) cppisTiE A, SARAC

| NOTARY PUBLIC, STATE OF ILLINOIS
Commission

) !-zv/ﬂ
Date

ecretary

Corporation Signature Form (104.2) 06-18-2014



The undersigned certifies that they are purchasing goods for use by, or to be included in projects
of the lllinois State Toll Highway Authority. The lllinois State Toll Highway Authority is exempt
from sales and use taxes in the state of Illinois for the following reason:

X Government Entity

The tax exemption number issued 1/1/15 by the lllinois Department of Revenue is:

Business Name W.E. O'Neil Construction Company

Address 1254 W. Washington Blvd.

City Chicago State IL Zip 60607
Contract Number RR-18-4445

Estimated Contract Start Date 04/29/19

Estimated Contract End Date 05/01/21

Other:

This form is intended for use by the prime contractor on the above referenced contract number.
The prime contractor may provide a copy of this form to associated subcontractors and suppliers.
Note: Keep copy with vendor file 3/5/15 Ver 2.0




THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
CONTRACT NO. RR-18-4445
PERFORMANCE BOND

Bond No. 30072791

KNOW ALL PERSONS BY THESE PRESENTS, That we, W.E. O'Neil Construction Company ,
(Name of Principal)

O X a corporation organized and existing under the laws of the State of lllinois and
authorized to do business in the State of lllinois,

0 a limited liability company admitted to transact business in the State of lllinois and in
good standing with the State of lllinois,

O a partnership consisting of
0 an individual doing business as
O ajoint venture consisting of ,
(“X" ONE AND COMPLETE REMAINING INFORMATION)
as Principal, and Continental Casualty Company
(Name of Surety)
a corporation organized and existing under the laws of the State of __lllinois with

authority to do business in the State of lllinois, as Surety, are held and firmly bound unto The
llinois State Toll Highway Authority in the penal sum of Thirty-One Million Three Hundred Fifty
Thousand Four Hundred Forty-Three Dollars and Zero Cents ($31,350,443.00), lawful money of
the United States, well and truly to be paid unto said The lllinois State Toll Highway Authority,
for the payment to which we bind ourselves, our heirs, executors, administrators, successors
and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, Principal has
entered into a written contract with The lllinois State Toll Highway Authority for the work
designated as

RR-18-4445, M-8 Maintenance Facility and Site Improvement

(Insert Contract Number and Description)
Reagan Memorial Tollway (1-88), Mile Post 117.8

which contract is by reference made a part hereof and is hereinafter referred to as “the
Contract”.

NOW, THEREFORE, if Principal promptly and faithfully performs said work in accordance with
the provisions of the Contract and any authorized changes in the Contract that are subsequently
made during the original term of the Contract and any extensions thereof that may be granted
by the Authority, with or without notice to the Surety, and complies with all the provisions,
conditions and requirements of the Contract and any authorized changes in the Contract that
are subsequently made, with or without notice to the Surety, then this obligation for Surety's
performance of the Contract shall be void; otherwise it shall remain in full force and effect.

U-1



Surety hereby waives notice of any changes in the Contract, including extensions of time for the

performance thereof.

IN WITNESS WHEREOF, we have duly executed the foregoing obligation and affixed our seals

this D6 dayof T ne

20/ 9

Surety Continental Casualty Company

Address 151 N. Franklin St.

Chicago, IL 6060

By

(Seal) Attorney in FRact
Amy C. Homer

Agent for
Surety The Rockwood Co./DL Jennings

Principal W.E. O’'Neil Construction Company

Address 1245 W. Washington Blvd.

R

\ Readilr

(Name & Title)

Attes

Address 20 N. Wacker Dr., Suite 960

Corporate Secretary

Chicago, IL 60606

(Attach Surety’s Power of Attorney)

(Attach Notary Certificate
authenticating Signature of Attorney-In-Fact)

(Attach Notary Certificate
authenticating Signature of Representative of Principal
if not attested by Corporate Secretary)

uU-2



Authorizing By-Laws and Resolutions
ADOPTED BY THE BOARD OF DIRECTORS OF CONTINENTAL CASUALTY COMPANY:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the
Company at a meeting held on May 12, 1995:

“RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of
the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign
will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective.”

This Power of Attorney is signed by Paul T. Bruflat, Vice Presndent who has been authorized pursuant to the above resolutlon to execute _power of
attorneys on behalf of Continental Casualty Company. - ‘

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the
Company by unanimous written consent dated the 25" day of April, 2012:

“Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the “Authorized Officers”) to
execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via
facsimile or otherwise in an electronic format (collectively, “Electronic Signatures™); Now therefore be it resolved: that the Electronic Signature of any
Authorized Officer shall be valid and binding on the Company.”

ADOPTED BY THE BOARD OF DIRECTORS OF NATIONAL FIRE INSURANCE COMPANY OF HARTFORD:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the
Company by unanimous written consent dated May 10, 1995:

“RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of
the Company provided that the name of such-authorized officer and a description of the documents, agreements or instruments that such officer may sign
will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective.”

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of
attorneys on behalf of National fire Insurance Company of Hartford.

This Power of Attorney is signed and sealed by facsmule under and by the authority of the following Resolution adopted by the Board of Directors of the
Company by unanimous written consent dated the 25 day of April, 2012:

“Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the “Authorized Officers™) to
execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via
facsimile or otherwise in an electronic format (collectively, “Electronic Signatures™); Now therefore be it resolved: that the Electronic Signature of any
Authorized Officer shall be valid and binding on the Company.”

ADOPTED BY THE BOARD OF DIRECTORS OF AMERICAN CASUALTY COMPANY OF READING, PENNSYLVANIA:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the
Company by unanimous written consent dated May 10, 1995:

“RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of
the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign
will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective.”

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of
attorneys on behalf of American Casualty Company of Reading, Pennsylvania.

This Power of Attorney is signed and sealed by facsmule under and by the authority of the following Resolution adopted by the Board of Directors of the
Company by unanimous written consent dated the 25 day of April, 2012:

“Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the “Authorized Officers™) to
execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via
facsimile or otherwise in an electronic format (collectively, “Electronic Signatures™); Now therefore be it resolved: that the Electronic Signature of any
Authorized Officer shall be valid and binding on the Company.”



STATE OF Illinois

COUNTY OF Lake

I David L. Jennings Notary Public of. Lake _County, in the State of
Illinois , do hereby certify that Amy C. Homer

Attorney-in-fact, of the Continental Casualty Company who is personally known to me to be

the same person whose name __is subscribed to the foregoing instrument, appeared before me this

day in person, and acknowledged that she signed, sealed and delivered said instrument, for and on behalf
of the Continental Casualty Company __for the uses and purposes therein set forth.

seal in said County, this Dl dayof _JTune , 2019.

FICIAL SEAL"

DAVID L. JENNINGS
NOTARY PUBLIC, STATE OF ILLINOIS @




THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
CONTRACT NO. RR-18-4445
PAYMENT BOND

Bond No. _30072791

KNOW ALL PERSONS BY THESE PRESENTS, That we, W.E. O’Neil Construction Company

(Name of Principal)
0 X a corporation organized and existing under the laws of the State of _lllinois and
authorized to do business in the State of lllinois,
a limited liability company admitted to transact business in the State of lllinois and in good
standing with the State of lllinois,
0 a partnership consisting of

O

00  an individual doing business as
O ajoint venture consisting of
(“X” ONE AND COMPLETE REMAINING INFORMATION)
as Principal, and Continental Casualty Company
(Name of Surety)
a corporation organized and existing under the laws of the State of __lllinois with

authority to do business in the State of lllinois, as Surety, are held and firmly bound unto The
lllinois State Toll Highway Authority in the penal sum of Thirty-One Million Three Hundred Fifty
Thousand Four Hundred Forty-Three Dollars and Zero Cents ($31,350,443.00), lawful money of
the United States, well and truly to be paid unto said The lllinois State Toll Highway Authority,
for the payment to which we bind ourselves, our heirs, executors, administrators, successors
and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, Principal has
entered into a written contract with The lllinois State Toll Highway Authority for the work
designated as

RR-18-4445, M-8 Maintenance Facility and Site Improvement

(Insert Contract Number and Description)
Reagan Memorial Tollway (I-88), Mile Post 117.8

which contract is by reference made a part hereof and is hereinafter referred to as “the
Contract”.

NOW, THEREFORE, if Principal promptly pays not less than the prevailing wages for the work
to be performed in accordance with the Contract and the laws of the State of lllinois, and
promptly pays all sums of money due or to become due for any labor, materials, apparatus,
fixtures or machinery, and transportation with respect thereto, furnished to said Principal for the
purpose of performing said work in accordance with the provisions of the Contract and any
authorized changes in the Contract that are subsequently made during the original term of the
Contract and any extensions thereof that may be granted by the Authority, with or without notice
to the Surety, then this obligation shall be void; otherwise it shall remain in full force and effect.



Surety hereby waives notice of any changes in the Contract, including extensions of time for the
performance thereof.

IN WITNESS WHEREOF, we have duly executed the foregoing obligation and affixed our seals

this QQ day of ’C)’une/ . 2019

Surety Continental Casualty Company Principal _ W. E. O'Neil Construction Company

Address 151 N. Franklin St. Address 1245 W. Washington Bivd.

Chicago, IL $0606

B

By

(Seal) Attorney in Fact

y
Amy C. Homer JOA N

(Signature .
eeel) Res
(Name & Title)

Agent for
Surety The Rockwood Co./ DL Jennings

Corporate Secfetp
Address 20 N. Wacker Dr., Suite 960

Chicago, IL 60606

(Attach Surety’s Power of Attorney)

(Attach Notary Certificate
authenticating Signature of Attorney-In-Fact)

(Attach Notary Certificate
authenticating Signature of Representative of Principal
if not attested by Corporate Secretary)



Authorizing By-Laws and Resolutions
ADOPTED BY THE BOARD OF DIRECTORS OF CONTINENTAL CASUALTY COMPANY:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the
Company at a meeting held on May 12, 1995:

“RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of
the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign
will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective.”

This Power of Attorney is signed by Paul T. Brufiat, Vice President, who has been authorized pursuant to the above resolution to execute power of
attorneys on behalf of Continental Casualty Company. - a o ’ ’ o ’ o ’

This Power of Attomney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the
Company by unanimous written consent dated the 25® day of April, 2012:

“Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the “Authorized Officers™) to
execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via
facsimile or otherwise in an electronic format (collectively, “Electronic Signatures”™); Now therefore be it resolved: that the Electronic Signature of any
Authorized Officer shall be valid and binding on the Company.”

ADOPTED BY THE BOARD OF DIRECTORS OF NATIONAL FIRE INSURANCE COMPANY OF HARTFORD:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the
Company by unanimous written consent dated May 10, 1995:

“RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of
the Company provided that the name of such-authorized officer and a description of the documents, agreements or-instruments that such officer may sign
will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective.”

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of
attorneys on behalf of National fire Insurance Company of Hartford.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the
Company by unanimous written consent dated the 25" day of April, 2012;

“Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the “Authorized Officers”) to
execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via
facsimile or otherwise in an electronic format (collectively, “Electronic Signatures™); Now therefore be it resolved: that the Electronic Signature of any
Authorized Officer shall be valid and binding on the Company.”

ADOPTED BY THE BOARD OF DIRECTORS OF AMERICAN CASUALTY COMPANY OF READING, PENNSYLVANIA:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the
Company by unanimous written consent dated May 10, 1995:

“RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of
the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign
will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective.”

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of
attorneys on behalf of American Casualty Company of Reading, Pennsylvania.

This Power of Attomey is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the
Company by unanimous written consent dated the 25 day of April, 2012:

“Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the “Authorized Officers™) to
execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via
facsimile or otherwise in an electronic format (collectively, “Electronic Signatures™); Now therefore be it resolved: that the Electronic Signature of any
Authorized Officer shall be valid and binding on the Company.”



STATE OF Illinois

COUNTY OF Lake

I, David L. Jennings Notary Public of Lake County, in the State of
I1linois , do hereby certify that Amy C. Homer

Attorney-in-fact, of the Continental Casualty Company who is personally known to me to be

the same person whose name __is subscribed to the foregoing instrument, appeared before me this

day in person, and acknowledged that she signed, sealed and delivered said instrument, for and on behalf
of the Continental Casualty Company __for the uses and purposes therein set forth.

| in said County, this c? b day of Junél 2019.

David L. Jefini Notary Public

DL LN Al
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CERTIFICATE OF LIABILITY INSURANCE

Page 1 of 2

DATE (MM/DD/YYYY)
07/11/2019

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER

Willis of Illinois,
c/o 26 Century Blvd
P.0. Box 305191

Inc.

CONTACT
NAME:

PHONE

. 1-877-945-7378 | FO% noj: 1-888-467-2378

53’;‘;{‘@& certificates@willis.com

Nashville, TN 372305191 USA INSURER(S) AFFORDING COVERAGE NAIC #
INSURER A : Zurich American Insurance Company 16535
INSURED INSURER B : XL Specialty Insurance Company | 37885
W.E. O'Neil Construction Co. " N T
1245 W. Washington Blvd. INSURER ¢ ; Zurich American Insurance Company of Illin! 27855
Chicago, IL 60607 INSURERD : Steadfast Insurance Company 26387
|
INSURERE : !
INSURERF : [
COVERAGES CERTIFICATE NUMBER: W12008933 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL[SUBR POLICY EFF_| POLICY EXP
i TYPE OF INSURANCE INSD | WVD POLICY NUMBER {MM/DO/YYYY) | (MM/DDIYYYY) LMTS
X | COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE s 1,000,000
1 TORENTED
CLAIMS-MADE E OCCUR PREMISES (Ea occurrence) | $ 300,000
gl MED EXP (Any one person) S 10,000
Y | ¥ GLO-2978893-19 03/31/2019(03/31/2020 | pepaonaL & ADVINJURY | § 1,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 2,000,000
X | poLicY 5’58' LoC PRODUCTS - COMP/OP AGG | § 2,000,000
OTHER: ['s
AUTOMOBILE LIABILITY mﬁnuﬁmm uMIT g 2,000,000
vy
X | ANY AUTO BODILY INJURY (Per person) | $
A OWNED SCHEDULED Y | Y - -
|| AUTGS ONLY s BAP-2978895-19 03/31/2019|03/31/2020 | BODILY INJURY (Per accident)| $
HIRED NON-OWNED PROPERTY DAMAGE s
| Aautas onLy AUTQS ONLY | (Per accident)
$
p | X |UMBRELLALAB | X | occur EACH OCCURRENCE s 10,000,000
EXCESS LIAB CLAIMS-MADE | US00065058LI19A 03/31/2019)03/31/2020 | A\GGREGATE s 10,000,000
oep | X | ReTenTions 10000 = s
WORKERS COMPENSATION % | PER OTH-
AND EMPLOYERS' LIABILITY Yin [ SFhre | (&% T
C |ANYPROPRIETORPARTNER/EXECUTIVE E.L. EACH ACCIDENT s .000,
OFFICER/MEMBER EXCLUDED? E] NIA| X WC2978892-19 03/31/2019(03/31/2020
(Mandatory in NH) E.L DISEASE - EA EMPLOYEE| $ 1,000,000
If yes, describe under 1,000,000
DESCRIPTION OF OPERATIONS below E.L DISEASE - POLICY LIMIT | § 900,
D |Profassional Liability EOC 1167538-01 06/16/2019{06/16/2020 |Each Claim/Aggregate | $5,000,000
DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional may be attached If more space s required)

This Voids and Replaces Previously Issued Certificate Dated 07/01/2019 WITH ID: W11918879.
SEE ATTACHED

CERTIFICATE HOLDER

CANCELLATION

The Illinois State Toll Bighway Authority
Attn: Risk Management
2700 Ogden Avenue

Downers Grove, IL 60515

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)

© 1988-2016 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD

SR ID: 18249624

BATCH: 1278966




AGENCY CUSTOMER ID:

LOC #:

ACORD ADDITIONAL REMARKS SCHEDULE Page 2 of 2
AGENCY gAgED INSURJE.DC N . c

. . . : .E. O'Nei onstruction Co.
Willis of Illinois, Ine. 1245 W. Washington Blvd.
POLICY NUMBER Chicago, IL 60607
See Page 1
CARRIER NAIC CODE
See Page 1 See Page 1 | EFFECTIVE DATE: See Page 1
ADDITIONAL REMARKS
THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,
FORM NUMBER: 25 FORM TITLE: Certificate of Liability Insurance

Rae: Illinois Tollway | Tollway Contract Number RR-18-4445 M8 Maintenance Facility and Site Improvements

The Illinois State Toll Highway Authority together with its officials, directors and employees; The Consulting
Engineer, the Program Management Office (PMO); Project Manager; Design Section Engineer; Design Corridor Manager;
Construction Manager; Construction Corridor Managaer are included as Additional Insureds with respect to Commercial
General Liability and Auto Liability if and only if required by written contract or agreement.

The Illinois State Toll Highway Authority together with its officials, directors and employees; The Consulting
Engineer, the Program Management Office (PMO); Project Manager; Design Saection Engineer; Design Corridor Manager;
Construction Manager; Construction Corridor Manager are included as Additional Insureds with respect to Pollution
Liability.

Commercial General Liability policy shall be primary and non-contributory with any other insurance in force for or
which may be purchased by the Additional Insured if and only if required by written contract or agreement.

Waiver of Subrogation applies in favor of the Additional Insureds with respect to General Liability, Auto Liability and
Workers' Compensation coverage as permitted by law if and only if required by written contract or agreement.

INSURER AFFORDING COVERAGE: Steadfast Insurance Company NAIC#: 26387
POLICY NUMBER: EOC 1167538-01 EFF DATE: 06/16/2019 EXP DATE: 06/16/2020

ADDITIONAL INSURED: Y

TYPE OF INSURANCE: LIMIT DESCRIPTION: LIMIT AMOUNT:

Pollution Liability Each Claim/Aggregate $5,000,000

ACORD 101 (2008/01) © 2008 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD
SR ID: 18249624 BATCH: 1278966 CERT: W12008933




POLICY NUMBER: GLO2978893-19 COMMERCIAL GENERAL LIABILITY
CG 20100413

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR
CONTRACTORS - SCHEDULED PERSON OR
ORGANIZATION

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person(s)
Or Organization(s) Location(s) Of Covered Operations

Project: lllinois Tollway | Tollway Contract Number RR-18-4445
M8 Maintenance Facility and Site Improvements

The lllinois State Toll Highway Authonty together with its officials,
directors and employees; The Consulting Engineer, the Program
Management Office (PMO); Project Manager; Design Section
Engineer; Design Corridor Manager; Construction Manager;
Construction Corndor Manager

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

A. Section Il - Who Is An Insured is amended to insurance afforded to such additional insured

include as an additional insured the person(s) or will not be broader than that which you are
organization(s) shown in the Schedule, but only required by the contract or agreement to
with respect to liability for "bodily injury”, "property provide for such additional insured.

damage" or "personal and advertising injury”

caused, in whole or in part, by:

1. Your acts or omissions; or

2. The acts or omissions of those acting on your
behalf;

in the performance of your ongoing operations for
the additional insured(s) at the location(s)
designated above.

However:

1. The insurance afforded to such additional
insured only applies to the extent permitted by
law; and

2. If coverage provided to the additional insured is
required by a contract or agreement, the
CG20100413 © Insurance Services Office, Inc., 2012 Page 1 of 2



B. With respect to the insurance afforded to
these additional insureds, the following additional
exclusions apply:

This insurance does not apply to "bodily injury"
or "property damage" occurring after:

1. All work, including materials, parts or
equipment furnished in connection with
such work, on the project (other than service,
maintenance or repairs) to be performed by
or on behalf of the additional insured(s) at the
location of the covered operations has
been completed; or

2. That portion of "your work" out of which
the injury or damage arises has been put
to its intended use by any person or
organization other than another contractor or
subcontractor engaged in  performing
operations for a principal as a part of the
same project.

CG 20100413 © Insurance Services Office, Inc., 2012
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C. With respect to the insurance afforded to these

additional insureds, the following is added to
Section Il — Limits Of Insurance:

If coverage provided to the additional insured is
required by a contract or agreement, the most we
will pay on behalf of the additional insured is the
amount of insurance:

1. Required by the contract or agreement; or

© Insurance Services Office, Inc., 2012

2. Available under the applicable Limits of
Insurance shown in the Declarations;

whichever is less.

This endorsement shall not increase the
applicable Limits of Insurance shown in the
Declarations.

CG 20100413



POLICY NUMBER: GL0O2978893-19

COMMERCIAL GENERAL LIABILITY
CG 20370413

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR
CONTRACTORS — COMPLETED OPERATIONS

This endorsement madifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person(s)
Or Organization(s)

Location And Description Of Completed Operations

The lllinois State Toll Highway Authority together with its

Program Manager Office (PMO); Program Manager; Design
Section Engineer; Design Corridor Manager; Construction
Manager; Construction Corridor Manager

officials, directors and employees; The Consulting Engineer, the

Project: Illinois Tollway | Tollway Contract Number RR-18-4445
M8 Maintenance Facility and Site Improvements

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

A. Section Il - Who Is An Insured is amended to
include as an additional insured the person(s) or
organization(s) shown in the Schedule, but only
with respect to liability for "bodily injury" or
“property damage" caused, in whole or in part, by
"your work” at the location designated and
described in the Schedule of this endorsement
performed for that additional insured and
included in the "products-completed operations
hazard".

However:

1. The insurance afforded to such additional
insured only applies to the extent permitted
by law; and

2. If coverage provided to the additional insured
is required by a contract or agreement, the
insurance afforded to such additional insured
will not be broader than that which you are
required by the contract or agreement to
provide for such additional insured.

B. With respect to the insurance afforded to these
additional insureds, the following is added to
Section Ill - Limits Of Insurance:

If coverage provided to the additional insured is
required by a contract or agreement, the most we
will pay on behalf of the additional insured is the
amount of insurance:

1. Required by the contract or agreement; or

2. Available under the applicable Limits of
Insurance shown in the Declarations;

whichever is less.

This endorsement shall not increase the applicable
Limits of Insurance shown in the Declarations.

CG 20370413  ©lnsurance Services Office, Inc., 2012 Page 1 of 1
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Coverage Extension Endorsement ZURICH
Policy No. Eff. Date of Pol. Exp. Date of Pol. Eff. Date of End. Producer No. Add’l. Prem Return Prem.
BAP02978895-19| 03/31/2019 03/31/2020 03/31/2019

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

This endorsement modifies insurance provided under the:

A.

Business Auto Coverage Form
Motor Carrier Coverage Form

Amended Who Is An Insured

1.

The following is added to the Who Is An Insured Provision in Section Il — Covered Autos Liability Coverage:

The following are also "insureds":

Any "employee" of yours is an "insured" while using a covered "auto” you don't own, hire or borrow for acts
performed within the scope of employment by you. Any “employee” of yours is also an “insured” while
operating an “auto” hired or rented under a contract or agreement in an “employee’s” name, with your
permission, while performing duties related to the conduct of your business.

Anyone volunteering services to you is an "insured”" while using a covered “auto" you don’t own, hire or
borrow to transport your clients or other persons in activities necessary to your business.

Anyone else who furnishes an "auto” referenced in Paragraphs A.1.a. and A.1.b. in this endorsement.

Where and to the extent permitted by law, any person(s) or organization(s) where required by written contract
or written agreement with you executed prior to any "accident”, including those person(s) or organization(s)
directing your work pursuant to such written contract or written agreement with you, provided the "accident”
arises out of operations governed by such contract or agreement and only up to the limits required in the
written contract or written agreement, or the Limits of Insurance shown in the Declarations, whichever is less.

The following is added to the Other Insurance Condition in the Business Auto Coverage Form and the Other
Insurance — Primary and Excess Insurance Provisions Condition in the Motor Carrier Coverage Form:

Coverage for any person(s) or organization(s), where required by written contract or written agreement with you
executed prior to any "accident”, will apply on a primary and non-contributory basis and any insurance maintained
by the additional "insured" will apply on an excess basis. However, in no event will this coverage extend beyond
the terms and conditions of the Coverage Form.

Amendment — Supplementary Payments

Paragraphs a.(2) and a.(4) of the Coverage Extensions Provision in Section Il — Covered Autos Liability
Coverage are replaced by the following:

(2) Up to $5,000 for the cost of bail bonds (including bonds for related traffic law violations) required because of an
"accident” we cover. We do not have to furnish these bonds.

(4) All reasonable expenses incurred by the "insured" at our request, including actual loss of earnings up to $500 a
day because of time off from work.

U-CA-424-F CW (04-14)
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C. Fellow Employee Coverage

The Fellow Employee Exclusion contained in Section Il - Covered Autos Liability Coverage does not apply.

. Driver Safety Program Liability and Physical Damage Coverage

1. The following is added to the Racing Exclusion in Section Il - Covered Autos Liability Coverage:

This exclusion does not apply to covered "autos" participating in a driver safety program event, such as, but not
limited to, auto or truck rodeos and other auto or truck agility demonstrations.

2. The following is added to Paragraph 2. in the Exclusions of Section lll - Physical Damage Coverage of the
Business Auto Coverage Form and Paragraph 2.b. in the Exclusions of Section IV — Physical Damage
Coverage of the Motor Carrier Coverage Form:

This exclusion does not apply to covered "autos" participating in a driver safety program event, such as, but not
limited to, auto or truck rodeos and other auto or truck agility demonstrations.

Lease or Loan Gap Coverage
The following is added to the Coverage Provision of the Physical Damage Coverage Section:
Lease Or Loan Gap Coverage

In the event of a total "loss" to a covered "auto", we will pay any unpaid amount due on the lease or loan for a covered
" "
auto", less:

Any amount paid under the Physical Damage Coverage Section of the Coverage Form; and
b. Any:
(1) Overdue lease or loan payments at the time of the "loss";
(2) Financial penalties imposed under a lease for excessive use, abnormal wear and tear or high mileage;
(3) Security deposits not returned by the lessor,;

(4) Costs for extended warranties, credit life insurance, health, accident or disability insurance purchased with the
loan or lease; and

(5) Carry-over balances from previous leases or loans.
Towing and Labor
Paragraph A.2. of the Physical Damage Coverage Section is replaced by the following:

We will pay up to $75 for towing and labor costs incurred each time a covered "auto” of the private passenger type is
disabled. However, the labor must be performed at the place of disablement.

. Extended Glass Coverage

The following is added to Paragraph A.3.a. of the Physical Damage Coverage Section:

If glass must be replaced, the deductible shown in the Declarations will apply. However, if glass can be repaired and
is actually repaired rather than replaced, the deductible will be waived. You have the option of having the glass
repaired rather than replaced.

. Hired Auto Physical Damage - Increased Loss of Use Expenses

The Coverage Extension for Loss Of Use Expenses in the Physical Damage Coverage Section is replaced by the
following:

Loss Of Use Expenses

For Hired Auto Physical Damage, we will pay expenses for which an "insured" becomes legally responsible to pay for
loss of use of a vehicle rented or hired without a driver under a written rental contract or written rental agreement. We
will pay for loss of use expenses if caused by:

U-CA-424-F CW (04-14)
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(1) Other than collision only if the Declarations indicate that Comprehensive Coverage is provided for any covered

"auto";

(2) Specified Causes Of Loss only if the Declarations indicate that Specified Causes Of Loss Coverage is provided

for any covered "auto"; or

(3) Collision only if the Declarations indicate that Collision Coverage is provided for any covered "auto"”.

However, the most we will pay for any expenses for loss of use is $100 per day, to a maximum of $3000.

Personal Effects Coverage

The following is added to the Coverage Provision of the Physical Damage Coverage Section:

Personal Effects Coverage

We will pay up to $750 for "loss" to personal effects which are:

(1) Personal property owned by an "insured"; and

(2) Inoron acovered "auto".

Subject to Paragraph a. above, the amount to be paid for "loss" to personal effects will be based on the lesser of:
(1) The reasonable cost to replace; or

(2) The actual cash value.

The coverage provided in Paragraphs a. and b. above, only applies in the event of a total theft of a covered
"auto”. No deductible applies to this coverage. However, we will not pay for "loss" to personal effects of any of
the following:

(1) Accounts, bills, currency, deeds, evidence of debt, money, notes, securities, or commercial paper or other
documents of value.

(2) Bullion, gold, silver, platinum, or other precious alloys or metals; furs or fur garments; jewelry, watches,
precious or semi-precious stones.

(3) Paintings, statuary and other works of art.
(4) Contraband or property in the course of illegal transportation or trade.

(5) Tapes, records, discs or other similar devices used with audio, visual or data electronic equipment.

Any coverage provided by this Provision is excess over any other insurance coverage available for the same "loss".

J. Tapes, Records and Discs Coverage

1.

The Exclusion in Paragraph B.4.a. of Section lll — Physical Damage Coverage in the Business Auto Coverage
Form and the Exclusion in Paragraph B.2.c. of Section IV — Physical Damage Coverage in the Motor Carrier
Coverage Form does not apply.

The following is added to Paragraph 1.a. Comprehensive Coverage under the Coverage Provision of the
Physical Damage Coverage Section:

We will pay for "loss" to tapes, records, discs or other similar devices used with audio, visual or data electronic
equipment. We will pay only if the tapes, records, discs or other similar audio, visual or data electronic devices:

(a) Are the property of an "insured"; and
(b) Are in a covered "auto” at the time of "loss".

The most we will pay for such "loss" to tapes, records, discs or other similar devices is $500. The Physical
Damage Coverage Deductible Provision does not apply to such "loss".

U-CA-424-F CW (04-14)
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K. Airbag Coverage

The Exclusion in Paragraph B.3.a. of Section lll - Physical Damage Coverage in the Business Auto Coverage Form
and the Exclusion in Paragraph B.4.a. of Section IV — Physical Damage Coverage in the Motor Carrier Coverage
Form does not apply to the accidental discharge of an airbag.

Two or More Deductibles
The following is added to the Deductible Provision of the Physical Damage Coverage Section:

If an accident is covered both by this policy or Coverage Form and by another policy or Coverage Form issued to you
by us, the following applies for each covered "auto" on a per vehicle basis:

1. Iif the deductible on this policy or Coverage Form is the smaller (or smallest) deductible, it will be waived; or

2. If the deductible on this policy or Coverage Form is not the smaller (or smallest) deductible, it will be reduced by
the amount of the smaller (or smallest) deductible.

. Physical Damage — Comprehensive Coverage — Deductible

The following is added to the Deductible Provision of the Physical Damage Coverage Section:

Regardless of the number of covered "autos" damaged or stolen, the maximum deductible that will be applied to
Comprehensive Coverage for all "loss" from any one cause is $5,000 or the deductible shown in the Declarations,
whichever is greater.

. Temporary Substitute Autos - Physical Damage

1. The following is added to Section | — Covered Autos:
Temporary Substitute Autos — Physical Damage

If Physical Damage Coverage is provided by this Coverage Form on your owned covered "autos"”, the following
types of vehicles are also covered "autos" for Physical Damage Coverage:

Any "auto" you do not own when used with the permission of its owner as a temporary substitute for a covered
"auto” you do own but is out of service because of its:

1. Breakdown;

2. Repair,

3. Servicing;

4. "Loss"; or

5. Destruction.

2. The following is added to the Paragraph A. Coverage Provision of the Physical Damage Coverage Section:
Temporary Substitute Autos - Physical Damage

We will pay the owner for "loss" to the temporary substitute "auto” unless the "loss" results from fraudulent acts or
omissions on your part. If we make any payment to the owner, we will obtain the owner's rights against any other

party.

The deductible for the temporary substitute "auto” will be the same as the deductible for the covered "auto" it
replaces.

. Amended Duties In The Event Of Accident, Claim, Suit Or Loss

Paragraph a. of the Duties In The Event Of Accident, Claim, Suit Or Loss Condition is replaced by the following:

a. Inthe event of "accident", claim, "suit" or "loss", you must give us or our authorized representative prompt notice
of the "accident", claim, "suit" or "loss". However, these duties only apply when the "accident”, claim, "suit" or
"loss" is known to you (if you are an individual), a partner (if you are a partnership), a member (if you are a limited
liability company) or an executive officer or insurance manager (if you are a corporation). The failure of any

U-CA-424-F CW (04-14)
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agent, servant or employee of the "insured" to notify us of any “accident”, claim, "suit" or "loss" shall not invalidate
the insurance afforded by this policy.

Include, as soon as practicable:

(1) How, when and where the "accident" or "loss" occurred and if a claim is made or "suit" is brought, written
notice of the claim or "suit" including, but not limited to, the date and details of such claim or "suit", :

(2) The "insured's" name and address; and
(3) To the extent possible, the names and addresses of any injured persons and witnesses.

If you report an "accident”, claim, "suit" or "loss" to another insurer when you should have reported to us, your
failure to report to us will not be seen as a violation of these amended duties provided you give us notice as soon
as practicable after the fact of the delay becomes known to you.

P. Waiver of Transfer Of Rights Of Recovery Against Others To Us

The following is added to the Transfer Of Rights Of Recovery Against Others To Us Condition:

This Condition does not apply to the extent required of you by a written contract, executed prior to any "accident" or
"loss", provided that the "accident” or "loss" arises out of operations contemplated by such contract. This waiver only
applies to the person or organization designated in the contract.

. Employee Hired Autos — Physical Damage

Paragraph b. of the Other Insurance Condition in the Business Auto Coverage Form and Paragraph f. of the Other
Insurance — Primary and Excess Insurance Provisions Condition in the Motor Carrier Coverage Form are replaced
by the following:

For Hired Auto Physical Damage Coverage, the following are deemed to be covered "autos” you own:
(1) Any covered "auto" you lease, hire, rent or borrow; and

(2) Any covered "auto" hired or rented under a written contract or written agreement entered into by an "employee” or
elected or appointed official with your permission while being operated within the course and scope of that
"employee's" employment by you or that elected or appointed official’s duties as respect their obligations to you.

However, any "auto" that is leased, hired, rented or borrowed with a driver is not a covered "auto".

. Unintentional Failure to Disclose Hazards

The following is added to the Concealment, Misrepresentation Or Fraud Condition:

However, we will not deny coverage under this Coverage Form if you unintentionally:

(1) Fail to disclose any hazards existing at the inception date of this Coverage Form; or

(2) Make an error, omission, improper description of "autos" or other misstatement of information.

You must notify us as soon as possible after the discovery of any hazards or any other information that was not
provided to us prior to the acceptance of this policy.

Hired Auto — World Wide Coverage

Paragraph 7a.(5) of the Policy Period, Coverage Territory Condition is replaced by the following:

(5) Anywhere in the world if a covered "auto" is leased, hired, rented or borrowed for a period of 60 days or less,
Bodily Injury Redefined

The definition of "bodily injury" in the Definitions Section is replaced by the following:

"Bodily injury" means bodily injury, sickness or disease, sustained by a person including death or mental anguish,
resulting from any of these at any time. Mental anguish means any type of mental or emotional illness or disease.

U-CA-424-F CW (04-14)
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U. Expected Or Intended Injury

The Expected Or Intended Injury Exclusion in Paragraph B. Exclusions under Section il - Covered Auto Liability
Coverage is replaced by the following:

Expected Or Intended Injury

"Bodily injury" or "property damage" expected or intended from the standpoint of the "insured”. This exclusion does
not apply to "bodily injury" or "property damage" resulting from the use of reasonable force to protect persons or
property.

V. Physical Damage — Additional Temporary Transportation Expense Coverage
Paragraph A.4.a. of Section Iil - Physical Damage Coverage is replaced by the following:
4. Coverage Extensions
a. Transportation Expenses

We will pay up to $50 per day to a maximum of $1,000 for temporary transportation expense incurred by you
because of the total theft of a covered "auto" of the private passenger type. We will pay only for those
covered "autos" for which you carry either Comprehensive or Specified Causes of Loss Coverage. We will
pay for temporary transportation expenses incurred during the period beginning 48 hours after the theft and
ending, regardless of the policy's expiration, when the covered "auto” is returned to use or we pay for its
"loss".

W. Replacement of a Private Passenger Auto with a Hybrid or Alternative Fuel Source Auto
The following is added to Paragraph A. Coverage of the Physical Damage Coverage Section:

In the event of a total "loss" to a covered "auto" of the private passenger type that is replaced with a hybrid "auto” or
"auto" powered by an alternative fuel source of the private passenger type, we will pay an additional 10% of the cost
of the replacement "auto", excluding tax, title, license, other fees and any aftermarket vehicle upgrades, up to a
maximum of $2500. The covered "auto" must be replaced by a hybrid "auto” or an "auto” powered by an alternative
fuel source within 60 calendar days of the payment of the "loss" and evidenced by a bill of sale or new vehicle lease
agreement.

To qualify as a hybrid "auto”, the "auto" must be powered by a conventional gasoline engine and another source of
propulsion power. The other source of propulsion power must be electric, hydrogen, propane, solar or natural gas,
either compressed or liquefied. To qualify as an "auto" powered by an alternative fuel source, the “auto” must be
powered by a source of propulsion power other than a conventional gasoline engine. An "auto” solely propelled by
biofuel, gasoline or diesel fuel or any blend thereof is not an “"auto” powered by an alternative fuel source.

X. Return of Stolen Automobile
The following is added to the Coverage Extension Provision of the Physical Damage Coverage Section:

If a covered “auto” is stolen and recovered, we will pay the cost of transport to return the “auto” to you. We will pay
only for those covered “autos"” for which you carry either Comprehensive or Specified Causes of Loss Coverage.

All other terms, conditions, provisions and exclusions of this policy remain the same.

U-CA-424-F CW (04-14)
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Waiver Of Subrogation (Blanket) Endorsement

Policy No.

Efl. Date of Pol.

Exp. Date of Pol.

Eff. Date of End.

Producer

Add’l. Prem

Return Prem.

GLO 2978893-19

3/31/2019

3/31/2020

3/31/2019

Included

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

This endorsement modifies insurance provided under the:

Commercial General Liability Coverage Part

The following is added to the Transfer Of Rights Of Recovery Against Others To Us Condition:

If you are required by a written contract or agreement. which is executed before a loss, to waive your rights of recovery from
others, we agree to waive our rights of recovery. This waiver of rights shall not be construed to be a waiver with respect to
any other operations in which the insured has no contractual interest.

U-GL-925-B CW (12/01)
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POLICY NUMBER:GLO 29788393-19 COMMERCIAL GENERAL LIABILITY

CG20320413

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - ENGINEERS, ARCHITECTS OR
SURVEYORS NOT ENGAGED BY THE NAMED INSURED

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
SCHEDULE

Name Of Additional Insured Engineers, Architects Or Surveyors Not Engaged By The Named Insured:
Illinois Tollway project RR-184445

Consulting Engineer, Program Management Office (PMO), Project Manager,
Design Section Engineer, Design Corridor Manager, Construction
Manager, Construction Corridor Manager.

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

A Section | — Who Is An lnsured is amended to B. With respect to the insurance afforded to these
include as an additional insured the architects, additional insureds, the following additional

CG 20320413

engineers or surveyors shown in the Schedule,
but only with respect to liability for "bodily injury”,
"property damage" or "personal and advertising
injury" caused, in whole or in part, by:

1. Your acts or omissions; or

2. The acts or omissions of those acting on your
behalf;

in the performance of your ongoing operations

performed by you or on your behalf.

Such architects, engineers or surveyors, while not

engaged by you, are contractually required to be

added as an additional insured to your policy.

However, the insurance afforded to such

additional insured:

1. Only applies to the extent permitted by law; and

2. Will not be broader than that which you are
required by the contract or agreement to
provide for such additional insured.

exclusion applies:

This insurance does not apply to "bodily injury”,
"property damage" or “personal and advertising
injury” arising out of the rendering of or the failure
to render any professional services, including:

1. The preparing, approving, or failing to prepare
or approve, maps, drawings, opinions, reports,
surveys, change orders, designs or
specifications; or

2. Supervisory, inspection or engineering
services.

This exclusion applies even if the claims against
any insured allege negligence or other wrongdoing
in the supervision, hiring, employment, training or
monitoring of others by that insured, if the
"occurrence” which caused the "bodily injury” or
"property damage”, or the offense which caused
the “personal and advertising injury”, involved the
rendering of or the failure to render any
professional services.

© Insurance Services Office, Inc., 2012 Page 1 of 2
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C. With respect to the insurance afforded to these

additional insureds, the following is added to
Section Il - Limits Of Insurance:

The most we will pay on behalf of the additional
insured is the amount of insurance:

1. Required by the contract or agreement; or

®© Insurance Services Office, Inc., 2012

2. Available under the applicable Limits of
Insurance shown in the Declarations;

whichever is less.

This endorsement shall not increase the
applicable Limits of Insurance shown in the
Declarations.

CG203204 13



Endorsement #

7

Additional Insured Endorsement ZURICH
(Coverage C. Scheduled Projects)

Policy No. Eff. Date of Pol. Exp. Date of Pol. Eff. Date of End. Producer Add’l Prem. Return Prem.
EOC 1167538-01 06/16/2019 06/16/2020 06/26/2019 02058000
Named Insured and Mailing Address: Producer:
O’NEIL INDUSTRIES, INC. WILL!S OF ILLINOIS
1245 W. WASHINGTON 233 S WACKER DR STE 2000
CHICAGO, IL 60607 CHICAGO, IL 60606-6400

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.
This endorsement modifies insurance provided under the:

Contractor's Protective Professional Indemnity and Liability Insurance Policy

SCHEDULE
Entity(ies) or Individual(s) Project Name(s)
The lllinois State Toll Highway Authority Contract No.: RR-18-4445
together with its officials, directors and
employees
The Consulting Engineer, Program Contract No.: RR-18-4445

Management Office (PMO), Project Manager,
Design Section Engineer, Design Corridor
Manager, Construction Manager, and
Construction Corridor Manager.

In consideration of the premium charged, it is agreed that the Entities or Individuals shown in the Schedule above are
additional insured(s), but only with respect to claims arising out of:

1. "Technical Activities” performed by the "Named Insured"; or
2. "Completed Operation(s)" of "Technical Activities" performed by the "Named Insured”
for the corresponding Project listed in the Schedule above.

ALL OTHER TERMS AND CONDITIONS OF THIS POLICY REMAIN UNCHANGED.

CPP KRS 0628191 A (01/10)
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WORKERS COMPENSATION AND EMPLOYERS LIABILITY INSURANCE POLICY WC 00 03 13
(Ed. 4-84)

WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT

We have the right to recover our payments from anyone liable for an injury covered by this policy. We will not enforce
our right against the person or organization named in the Schedule. (This agreement applies only to the extent that you
perform work under a written contract that requires you to obtain this agreement from us.)

This agreement shall not operate directly or indirectly to benefit anyone not named in the Schedule.

Schedule

ALL PERSONS AND/OR ORGANIZATIONS THAT ARE REQUIRED BY WRITTEN

CONTRACT OR AGREEMENT WITH THE INSURED, EXECUTED PRIOR TO THE

ACCIDENT OR LOSS, THAT WAIVER OF SUBROGATION BE PROVIDED UNDER
THIS POLICY FOR THAT PERSON AND/OR ORGANIZATION.

This endorsement changes the policy to which it is attached and is effective on the date issued unless otherwise stated.

(The information below is required only when this endorsement is issued subsequent to preparation of the policy.)

Endorsement Effective  3/31/2019 Policy No. W (C2978892-19 Endorsement No.
insured Premium $
r O'Neil Industries, Inc. T Included
Insurance Company Countersigned By
WC 0003 13
(Ed. 4-84)

Copyright 1983 National Council on Compensation Insurance



ACORD’ EVIDENCE OF PROPERTY INSURANCE PATE (MBI
. 07/11/2019

THIS EVIDENCE OF PROPERTY INSURANCE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE
ADDITIONAL INTEREST NAMED BELOW. THIS EVIDENCE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE
COVERAGE AFFORDED BY THE POLICIES BELOW. THIS EVIDENCE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE
ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE ADDITIONAL INTEREST.

AGENCY

NG, Exty, 312 288 7164

COMPANY

Willis of lllinois, Inc.

c/o 26 Century Blvd

P.O. Box 305191
Nashvifle, TN 37230-5191

Travelers Property Casualty Company America
215 Shuman Blvd
Naperville, IL 60563

FA% Noy. (888) 467-2378 | RdUREss. cheryl.crilly@willistowerswatson.com

CODE: SUB CODE:

| CoENGMER 1D #. ONEIIND-01

INSURED

W.E. O'Neil Construction Co.
1245 W. Washington
Chicago, IL 60607

LOAN NUMBER POLICY NUMBER

QT-660-8J907829-TIL-19

EFFECTIVE DATE EXPIRATION DATE
07/15/2019 10/01/2020

CONTINUED UNTIL
TERMINATED IF CHECKED

THIS REPLACES PRIOR EVIDENCE DATED:

PROPERTY INFORMATION

LOCATION/DESCRIPTION

Project Name: M8 Maintenance Facility and Site Improvements RR-18-4445

Project Value: $31,350,443

Description:New Maintenance Building, truck wash, sait barn and fueling station

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED.
NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
EVIDENCE OF PROPERTY INSURANCE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS
SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

COVERAGE INFORMATION

COVERAGE / PERILS / FORMS

AMOUNT OF INSURANCE DEDUCTIBLE

Policy Limit of Liability up to

Physical Damage to Property in Transit - Any One Conveyance
Physical Damage to Property in Temp Storage - Any One location
Debris Removal Coverages

Soft Costs

Flood and Earth Movement

$31,350,443 $10,000
$2,500,000 $10,000
$2,500,000 $10,000
$1,000,000 $10,000
$1,000,000 $10,000
$50,000,000 $25,000

REMARKS (Including Special Conditions)

Re: M8 Maintenance Facility and Site Improvements

Named Insureds: Tollway, the Contractor, and any subcontractor of any tier to the extent of their insurable interest in the work and pre-existing

structures

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE

DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

ADDITIONAL INTEREST

NAME AND ADDRESS

The Illinois State Toll Highway Authority
2700 Ogden Avenue
Downers Grove, IL 60515

MORTGAGEE
LOSS PAYEE

ADDITIONAL INSURED

LOAN #

AUTHORIZED REPRESENTATIVE

Gregory A. Field

ACORD 27 (2009/12)
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COMMERCIAL INLAND MARINE
POLICY NUMBER: QT-660-8J907829-TIL-19 ISSUE DATE: 7/11/2019

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY
ADDITIONAL INSURED
This endorsement modifies insurance provided under the following:

Tollway, the Contractor, and any subcontractor of any tier to the extent of their insurable interest in the work and
pre-existing structures

The person or organization indicated below is added as an additional insured, as their interests may appear, for
the described property only:

SCHEDULE
Description of Property Additional Insured
M8 Maintenance Facility and Site Improvements (Name and Address)
2700 Ogden Avenue
Downers Grove, IL 60515
CM T883 1195 Page 1 of 1



INLAND MARINE
PROPOSAL FOR:
O'NEIL INDUSTRIES, INC.
1245 West Washington
Chicago, IL 60607

PREPARED FOR:
WILLIS OF ILLINOIS INC
233 S WACKER STE 1800
CHICAGO, IL 60606
Attn: Ken Stewart
Phone. 000-000-0000

Date of Proposal: 07/11/2019

Time: 11:24 EST

Quote Number: 001 - 002

SAI; 9850Vv0100

Account Executive: Kelsie Miller

Phone: 262-825-9186

E Mail Address: KMMILLE3@travelers.com
Account Manager: Mark Howard

Phone: 630-961-4789

E Mail Address: MHOWARD3@travelers.com
COMPANY

Travelers Property Casualty Company of America

THE FOLLOWING OUTLINES THE COVERAGE FORMS, LIMITS OF INSURANCE, POLICY ENDORSEMENTS
AND OTHER TERMS AND CONDITIONS PROVIDED IN THIS PROPOSAL/QUOTE. ANY POLICY
COVERAGES, LIMITS OF INSURANCE, POLICY ENDORSEMENTS, COVERAGE SPECIFICATIONS, OR
OTHER TERMS AND CONDITIONS THAT YOU HAVE REQUESTED THAT ARE NOT INCLUDED IN THIS
PROPOSAL/QUOTE HAVE NOT BEEN AGREED TO BY TRAVELERS. PLEASE REVIEW THIS
PROPOSAL/QUOTE CAREFULLY AND IF YOU HAVE ANY QUESTIONS, PLEASE CONTACT YOUR
TRAVELERS REPRESENTATIVE.

THIS PROPOSAL/QUOTE DOES NOT AMEND, OR OTHERWISE AFFECT, THE PROVISIONS OF COVERAGE
OF ANY RESULTING INSURANCE POLICY ISSUED BY TRAVELERS. ITIS NOT A REPRESENTATION THAT
COVERAGE DOES OR DOES NOT EXIST FOR ANY PARTICULAR CLAIM OR LOSS UNDER ANY SUCH
POLICY. COVERAGE DEPENDS ON THE APPLICABLE PROVISIONS OF THE ACTUAL POLICY ISSUED,
THE FACTS AND CIRCUMSTANCES INVOLVED IN THE CLAIM OR LOSS AND ANY APPLICABLE LAW.

THIS PROPOSAL IS VALID FOR 30 DAYS OR UNTIL THE PROPOSED EFFECTIVE DATE, WHICHEVER IS
SOONER, UNLESS OTHERWISE INDICATED.

Page1 of6



Account Name:
O'NEIL INDUSTRIES, INC.

Proposal Date: 07/11/2019 Quote Number: 001 - 002
Proposed Effective Date: 07/15/2019 Proposed Expiration Date: 10/01/2020

CONSTRUCTION PAK - BUILDERS’ RISK
CM T2 21 Construction Pak -~ Builders’ Risk Coverage Form

Project 1

COVERAGE AND LIMITS OF INSURANCE

Description: Construction of lllinois Toll way Truck
Wash, Fuel Station, maintenance
bildg., and salt barn. Tollway Contract
Number RR-18-4445 M8,
Maintenance Facility and Site
Improvements

Estimated Total Project Value: $31,350,443

Job Site Location: 150 METTEL ROAD, AURORA, IL,
60605

The following Limits of Insurance are the most we will pay at the job site shown above unless a more
specific Limit of Insurance is shown elsewhere in this proposal:

Covered Property Limit of Insurance: $31,350,443

Special Time Element Limit of Insurance: See Special Time Element Section

The following coverage options apply only when indicated by an 'X":

Occurrence Limit Annual Aggreqate Limit
[X] Earth Movement [ ] Earthquake $31,350,443 $31,350,443
[X] Flood $31,350,443 $31,350,443
DEDUCTIBLE
Deductible applying to Covered Property shown above unless a more specific Deductible
is shown below: $10,000

The Deductible shown below applies for the coverage option indicated by an 'X":
[X] Earth Movement [ ] Earthquake:
[X] $50,000
[ 1% subject to $ minimum and $ maximum
[X] Flood:
[X] $50,000
[ 1% subject to $ minimum and $ maximum
[X] Release of Water, Steam or Fluid:
[X] $25,000
[ 1% subject to $ minimum and $ maximum

COINSURANCE
No Coinsurance Applies

Page 2 of 6



CM T2 23 Construction Pak - Builders' Risk Special Time Element Coverage Form

Project 1
COVERAGE AND LIMITS OF INSURANCE

The most we will pay at the applicable job site described in any one occurrence for the total of the

following Special Time Element Coverages is: $1,000,000

Business Income

WAITING PERIOD
Waiting Period:

Limit of Insurance Applying to Covered Property In:

Transit:
Temporary Storage:

Coverage Extensions

Expediting Expense and Extra Expense:

Fire Protective Systems:

Landscaping:

Soft Costs:

Temporary Works Other Than Covered Property:
Valuable Papers and Records:

Additional Coverages

Additional Cost of Construction Materials and Labor:
Claim Data Expenses:

Construction Contract Penalty:

Debris Removal Increase:

Fire or Police Department Service Charges:

Fungus, Wet Rot And Dry Rot — Annual Aggregate:
Green Building Additional Expense:

Ordinance or Law:

Loss To The Undamaged Portion Of The Building
or Structure:

Demolition Cost and Increased Cost Of
Construction - Combined:

Page 3 of 6

7 Consecutive Days

$250,000
$250,000

Limit of Insurance
$100,000
$100,000

$50,000
$100,000
$50,000
$100,000

$100,000
$50.000
$50,000
$250,000
$50,000
$50,000
$100,000

Included In Applicable Limit At The Job Site

$250,000



Additional Coverages

Pollutant Clean Up and Removal — Annual
Aggregate:

Preservation of Property:
Protection of Property:
Reward Coverage:

25% of covered loss up to a maximum of:

TOTAL BUILDERS' RISK PREMIUM

Minimum Earned Premium:
Total Annual Premium:
Total Term Premium:

Valuation
Replacement Cost

Other Terms and Conditions
CM T2 25 - Flood Cause of Loss

CM T2 27 - Earth Movement Cause of Loss

CM T6 30 — Release of Water, Steam or Fluid Deductible

Policy # QT-660-8J907827-TIL-19

Page4 of 6

$100,000

Included In Applicable Limit At The Job Site
$100,000

$50,000

Not Applicable



Terrorism Risk Insurance Act Disclosure

The federal Terrorism Risk Insurance Act of 2002 as amended (“TRIA") establishes a program under which
the Federal Government may partially reimburse “Insured Losses” (as defined in TRIA) caused by “Acts Of
Terrorism” (as defined in TRIA). “Act Of Terrorism” is defined in Section 102(1) of TRIA to mean any act
that is certified by the Secretary of the Treasury — in consultation with the Secretary of Homeland Security
and the Attorney General of the United States — to be an act of terrorism; to be a violent act or an act that
is dangerous to human life, property, or infrastructure; to have resulted in damage within the United States,
or outside the United States in the case of certain air carriers or vessels or the premises of a United States
Mission; and to have been committed by an individual or individuals as part of an effort to coerce the
civilian population of the United States or to influence the policy or affect the conduct of the United States
Government by coercion.

The Federal Government's share of compensation for such Insured Losses is established by TRIA and is a
percentage of the amount of such Insured Losses in excess of each Insurer's “Insurer Deductible” (as
defined in TRIA), subject to the “Program Trigger” (as defined in TRIA). Through 2020, that percentage is
established by TRIA as follows:

85% with respect to such Insured Losses occurring in calendar year 2015.

84% with respect to such Insured Losses occurring in calendar year 2016.

83% with respect to such Insured Losses occurring in calendar year 2017.

82% with respect to such Insured Losses occurring in calendar year 2018.

81% with respect to such Insured Losses occurring in calendar year 2019.

80% with respect to such Insured Losses occurring in calendar year 2020.

In no event, however, will the Federal Government be required to pay any portion of the amount of such
Insured Losses occurring in a calendar year that in the aggregate exceeds $100 billion, nor will any Insurer
be required to pay any portion of such amount provided that such Insurer has met its insurer Deductible.
Therefore, if such Insured Losses occurring in a calendar year exceed $100 billion in the aggregate, the
amount of any payments by the Federal Government and any coverage provided by this policy for losses
caused by Acts Of Terrorism may be reduced.

For each coverage provided by this policy that applies to such Insured Losses, the charge for such Insured
Losses is included in the premium for such coverage and is listed below. Such charges do not include any
charge for the portion of such Insured Losses covered by the Federal Government under TRIA.

Coverage Included Charge For Insured Losses
Commercial Inland Marine 1% of the Commercial Inland Marine Coverage premium.
Page 6 of 6



WillisTowersWatson Lii'I'll

July 11, 2019

W. E. O’Neil Construction Co.

1245 W. Washington Blvd.

Chicago, IL 60607

Re: lllinois Tollway Supplemental Specifications, article 107.27(g)

To whom it may concern:

This confirms that Willis of lllinois, Inc. (Willis Towers Watson) is the insurance broker of record
representing W. E. O’Neil Construction Co.

Please be advised that all provisions of the accepted certificates of insurance and policy binders have
been obtained. All endorsements indicated have been secured for the insurance carrier.

Should you need any additional information, please contact me.

Kenneth L. Stewart
Sr. Client Manager
Construction Team

Willis Towers Watson
233 South Wacker Drive
Suite 1800

Chicago, IL 60606

T +13122887878
E kenneth.stewart@uwillistowerswatson.com
W willistowerswatson.com





