12/05/19 6.6/4
RESOLUTION NO. 21921
Background

[t is necessary and in the best interest of The Illinois State Toll Highway
Authority (“Tollway”) to obtain Facilities, Design Services Upon Request
Services, Systemwide, on Contract RR-19-4460. AAA Engineering, Ltd. has
submitted a proposal to provide the services for an upper limit of compensation not
to exceed $5,000,000.00. The proposal is for construction-related professional
services. The services were procured pursuant to 30 ILCS 500/30-15(c) of the
[llinois Procurement Code.

Resolution

The Chief Engineering Officer is authorized to negotiate an agreement with
AAA Engineering, Ltd. to obtain Facilities, Design Services Upon Request
Service, Systemwide, for Contract No. RR-19-4460 with an upper limit of
compensation not to exceed $5,000,000.00, subject to review and approval of the
General Counsel. The Chairman/Chief Executive Officer of the Tollway is
authorized to execute the Agreement, subject to the approval of the Chief Financial
Officer, and the Chief Financial Officer is authorized to issue warrants in payment
thereof.

Approved by:

Chairman




1.5 PSBITEM DETAILS

Item 1: RR-19-4460, Facilities, Design Services Upon Request. On-call, and as-needed
Phase Il Engineering Services.

This project has a 25.0% D/M/WBE participation goal and 3.0% VOSB/SDVOB participation goal.

Phase Il engineering services are required for the preparation of studies, contract plans and specifications at
selected locations for various projects related to facilities. This contract will work in close coordination with
ltem 2, contract RR-19-4461 of this Professional Services Bulletin.

Central Warehouse Study
The Tollway plans to relocate its Central Warehouse, which is currently located in Naperville, lllinois.

Engineering services are required to evaluate and identify a functionality assessment of the operation,
systems, and processes of the building operations with respect to relocating these operations to another
facility. The engineering services required include the design of the relocated Central Warehouse to
maximize productivity, minimize stocking and picking time, and reduce/eliminate safety risks. The work will
include a complete warehouse layout, equipment and material storage review and recommendations.

The studies shall be complete and shall include, but not be limited to the following:

1. Determine current use and function of the building.

2. Coordinate with current and potential stake holders.

3. Identify the core function of the operations, and determine how those functions could be adapted to

another facility.

Coordinate with Tollway Information Technology's Department to ensure the new facility can

communicate with the Tollway system.

5. Evaluation of possible existing facilities to meet stake holder needs.

6. Develop a warehouse layout that will increase warehouse efficiency without increasing resources.

7. Provide adequate material staging areas for shipping and receiving;

8. Provide for a secure and segregated area within the warehouse for vendor managed inventory;

9. Provide the facilities necessary for the storage of inflammable, corrosive and other chemicat
materiai;

10. ldentify appropriate storage for used tires, automotive batteries, and drum stock awaiting recycling;

11. Include an area for the secure storage of documents and other records awaiting destruction:

12. Provide a highly efficient material stocking philosophy;

13. Consideration of automated material tracking data collection methods:

14. Consideration of spatial requirements and relationships of the materials stored;

15. Develop a process map to identify bottienecks within the warehouse processes and procedures;

16. Create a warehouse layout through which efficient material flow can be achieved:;

17. Perform a "slotting” analysis which considers the dimensions and cubic volume of material which
considers stocking and picking material;

18. Consider traffic flow within the warehouse to maximize material receipt and shipping;

19. Consider material activity when determining its location within the warehouse; and

20. Maintain aisle widths which allow easy access for forklifts.

21. Outline any resources or efficiency’s that can be implemented by staff in operations

b

Traffic Operations Center Study
The Tollway recently opened its Automated Traffic Management (ATM) system on the Jane Addams

Memorial Tollway. The Tollway may expand this operation on the Central Tri-State Toilway. Therefore,
Engineering Services are required to study the Tollway's Traffic Operation Center's operation and
infrastructure and investigate its future needs and expansion possibilities.

The studies shall be complete and shall include, but not be limited to the following:

1. Determine current use and function of current Traffic Operations Center.
PSB 18-1 R A-1




2. Coordinate with current and potential stake holders.
3. ldentify the core function of the operations, and determine how those functions could be adapted to
another facility.

Work orders under the blanket agreement will be negotiated and authorized by the Tollway on an as-needed
basis. Typical tasks will include, but not be limited to:

1. Phase |l engineering services for a new facility, or retrofit an existing facility to meet the needs of the
Central Warehouse and other Tollway needs.
2. Structural evaluation of the proposed location.
3. Phase |l engineering services for a new facility, or retrofit an existing facility to meet the needs of the
Traffic Operations Center.
4. On-call and as-needed services for systemwide facility needs.
The upper limit of compensation will be set at $5,000,000 to be authorized for use as individual projects are
needed.

Firms must be prequalified by IDOT in the following category:

Special Services (Electricai Engineering)
Special Services (Mechanical Engineering)

The Tollway will allow a Prime consultant to meet the IDOT prequalification for Special Services (Electrical
Engineering) and Special Services (Mechanical Engineering) through a subconsultant.

Firms must demonstrate required experience in the preparation of preparing architectural plans by
satisfying one of the foliowing.

Prequalification by the Capital Development Board (CDB) in Architecture
Prequalification by IDOT in Special Services (Architecture)
A minimum of five (5) years of relevant experience

The Tollway will aliow a Prime consultant to meet the architectural prequalification by satisfying one of the
three criteria mentloned above through a subconsultant.
in addition, the prime firm, or their subconsultant, must demonstrate a minimum of five (5) years’

experlence in Intelligent Transportation Systems (ITS) as related to transportation projects.

The Tollway prefers that the prime firm, or their subconsultant, provide a project team with the
following positions:

. The person who is a Certified Electronics Technician with a minimum of 2 years hands-on
experience with telecommunications or traffic based equipment.
s The person who is a Certified Professional Traffic Operations Engineer (P.T.0.E) with seven
T 7 (T) years of experience.
. ®  The person who is a Communications Design Engineer, who has minimum 4 years training

and experience in fiber optic (single mode (SM) and multi-mode {MM)) data communications,
local and wide area network design, fundamentals of digital communication packet switching
and routing, wireless communication technotogies (radio, cellular, Wi-Fi, blue tooth, etc.) and
has experience specifying communication equipment and writing communication system
testing procedures.
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Key personnel listed on Exhibit A for this project must include:

The person who will assume the duties of the Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer or lllinois Licensed Architect).
The person who will perform the duties of the Project Engineer, that individual in charge who

"is directly involved in the development of the contract documents (must be an lllinois

Licensed Professional Engineer or llinois Licensed Architect).

~ The person who will be responsible for architectural related issues (must be an lllinois

Licensed Professional Architect).

The person who will be responsible for electrical design related issues (must be an lllinois
Licensed Professional Engineer).

The person who will be responsible for mechanical design related issues (must be an ilinois
Licensed Professional Engineer).

The person who will be responsible for structural design (must be an lllinois Licensed
Structural Engineer)

Schedule: This project is scheduled to start in 2019/2020.

The Consuitant must have MicroStation capabilities. All final documents shall be submitted in hard copy and
electronic format, including a 3-D Model, and follow the CADD Standards Manual.

This project will be managed through e-Builder, the Tollway's web-based project management system. The
Consultant will be required to participate in these procedures and will receive training on the system.

The Tollway will furnish the Consultant with guidelines for the Consultant's Quality Program (CQP). The CQP
is due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a scope briefing at the
Toliway Central Administration office building in Downers Grove.

PSB 18-1
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WBE/DBE CERTIFIED -+

/ AAA ENGINEERING

4323 West Irving Park Rd., Suite 100, Chicago, IL 60641 * Phone: 773-657-3300 » Fax; 773-657-3330

11/20/19

Mr. Paul Kovacs

Chief Engineering Officer
lllinois Tollway

2700 Ogden Avenue
Downers Grove, IL 60515

Subject: Contract RR-15-4460
PSB 19-1 Item #1

Dear Mr. Kovacs,

We respectfully request a change of Key Personnel for the above-mentioned contract, for our
Subconsultant Legat Architects, Inc. Unfortunately, Mr. Marc Rohde who was listed as Key Personnel, is
no longer employed by Legat Architects. We are requesting in his place, approval for Mr. Ted Haug LEED,
AP, BD+C and a principal at Legat.

Mr. Haug has over 34 years of experience. His resume was included original proposal and he is listed at
the Project Architect on the QOrganizational chart.

Please let me know if you have any questions.

Thank you

Rachel Borenstein
President
AAA Engineering, Ltd.




TED HAUG, AIA, LEED AP BD+C
PROJECT ARCHITECT

ATARCHITECTS




Contract: RQ“IQ-— %th(é(’)

Prime: /}AA gﬁé/')’)/ﬂﬂ "}4?:,# LAd

Key Personnel

Please note, Classifications with a check mark are the only ones needed

per the PSB solicitation requirements.




Exhibit A — Proposed Staff

PSB 19-1

Please provide the information for the following Key Project Personnel, (Key Project Personnel are defined
as those specific positions identified in each PSB ftem, and are subject to approval by the Tollway if they
change during contract performance), including the staff from the Sub-Consultants. The personnel named
in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel.

s

/Project Manager (items 1 thru 5)

Project Engineer (Items 1 & 5)

Name: Alex Farekas Y- Name: Mohammad Hamoudeh
Firm: AAA Engineering, Ltd. Firm: AAA Engineering, Ltd.
Category; IL Licensed Professional Engineer Category: IL Licensed Professional Enginear
License #: 002041320 License #: PE 062058535
Year Registered: | 1983 | State: | IL Year Registered: | 2005 | State: | IL
Offica Address: [ 4323 W Irving Park Road Office Address: | 4323 W Irving Park Road
City: Chicago | State: | IL City: Chicago | State: | IL

i r.1 /
Architectural (tem 1) U ANUYORF _Plectrical Design (item 1)

/

Name: Marg.Rhode Name: Angela Giovannone

Firm: Legat Architects, inc. Firm: AAA Engineering, Ltd.
Category: IL Licensed Professional Architect Category: IL Licensed Professional Engineer
License #: 001015016 License #: 062--057957

Year Registered: | 1993 | State: [ IL Year Registered: | 2004 | State: [ IL
Office Address: | 2015 Spring Road, Suite 175 Office Address: 4323 W Irving Park Road
City: Oak Brook | State: [ IL City:, Chicago | State: | IL

echanical Design (item 1)

s /Structural Design (ltems 1, 3 thru 5)

Name: Ted Bartman Name: Jane Yang

Firm: AAA Engineering, Ltd. Firm: Jacobs Engineering Group
Ing,

Category: IL Licensed Professional Enginear Category: IL Licensed Profassional Enginear

License #: 062.028774 License #; 08-1005826

Year Registered: | 1997 | State: | IL Year Registered: | 2001 | State: | IL

Office Address: | 4323 W Irving Park Road Office Address: 525 West Monroe Street

City: Chicago | State: [ IL City: Chicago [ State: | IL

Resident Engineer (items 2 thru 4)

Materials Coordinator (items 2 thru 4)

Name: Name:

Firm: Firm:

Cateqory: Category:

License #; License #:

Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:

City: | State: | City: { State: |




Exhibit A ~ Proposed Staff

PSB 19-1, continued
The personnel named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel

Document Technician (Items 2 thru 4) Materials QA Technician (Items 2 thru 4)

Name: Name:
Firm: Firm:
Category:. Category:
License #: Documentation Certification License #:
Number- IDOT class §-14
Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:
City: [ State: | City: | State: |
Roadway Design (Items 3 thru 5) QC/QA Review (item 5)
Name; Name:
Firm: Firm:
Category: IL Licensed Professional Engineer Catgggry_;
License #: License #:
Year Registered: | State: | Year Registered: ! !
Office Address: Office Addrass:
City: | State: | City: ] |

Required Prequalification Category

Required Prequalification Category

Name: Name:
Firm: Firm:
Category: Category:
License #: License #:
Year Registered: | | Year Registered: [
Office Address: Office Address:
City: | | City: |
Required Prequalification Category Required Prequalification Category
Name; Name:
Firm: Firm:
Category: Category:
License #: License #:
Year Registered: | | Year Registered: I |
Office Address: Office Address:
City: [ | City: [ |
Required Prequailification Category Required Prequalification Category
Name: Name:
Firm: Firm:

. Dy j ification N - .
Category: | ;gyrrzgr::t'st{r;femﬂc tion Number Category:
License #: License #:
Year Registered: [ State: | Year Registered: | State: |
Office Address: Office Address:
City: | State: | City: ! State: |




Exhibit A — Proposed Staff
PSB 19-1, continued

The personnel named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel

Required Prequalification Cateqory

Required Prequalification Category

Name: Name:

Firm: Firm:

Category: Category:

License #: License #:

Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:

City: | State: | City: [ State: |

Required Prequalification Category

Required Prequalification Category

Namae: Name:

Firm: Firm:

Category: Category:

License #: License #:

Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:

City: | State: | City: | State: |

Required Prequalification Category

Required Prequalification Category

Name: Name:

Firm: Firm:

Category: Category:

License #: License #:

Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:

City: | State: | City: | State: |

Required Prequalification Category

Required Prequalification Category

Name: Name:

Firm: Firm:

Category: Category:

License #: License #:

Year Registered: | state: | Year Registered: | State: |
Office Address: Office Address:

City: | State: | City: | State: |

Required Prequalification Category

Required Prequalification Category

Name: Name:

Firm: Firm:

Category: Category:

License #: License #:

Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:

City: | State: | City: | State: |

*If work is being performed by a Sub-consultant list firm name also.
“Note the specific function listed in the Item description for Key Personnel




Exhibit A continued
Attach resumes for Key Project Personnel.

Technical Staff

Management Professionals
Total Engineers 5 Technicians

Land Surveyors Draftsmen

Architects 1 Survey Crew

Others Clerical

Total 6 Other

Total
Total Projected Staff 6
Exhibit A — Proposed Staff PSB# 19-1 Item# _1

Firm will complete project within estimated time listed in the project advertisement. Yes [X] No []

If Yes, provide completion date and/or number of months. On-Call & As Needed

If No, explain:

Exhibit A




~4) Illinois
&, Tollway

PSB 19-1 SOl Team Report

Project Name equals PSB 19-1

TEAM Member ol Worke® 0 DBE (Disadvantaged Business Male or
SOITEAM Firm Name FEIN Number be Completed Veteran Status BE : 9 Ethnicity Role of consultant Contact Name Contact e-mail Phone Number Multiple Owners ESOP P4G? PAG Partner
Role by Consultant Status Enterprise) Program Female

PSB ltem: Item 01: RR-19-4460 (Systemwide) Facilities, Design Services Upon Request. On-call, and as-needed; Phase I Engineering Services

Prime Firm or Team Name: AAA ENGINEERING

Mechanical, Electrical, Plumbing,

IL UCP - lllincis Department of Communications engineering services,
AAA Engineering, Ltd. Prime (Sole) 40.00 N/A DBE : P Caucasian Female Lighting, Fire Protection, ITS, Field Rachel Borenstein rborenstein @ aaaengineering.net 7736573300 No No No N/A
Transportation (IDOT) A :
Technicians, Project Management &
Construction Management Services,
- llinci fri
DB STERLIN CONSULTANTS, INC. I Subconsultant 5.00 N/A peE: ¢« JEUCP=Snae Dopmmertoty  alrcan Female  Surveying sewvices Regine Jeune fjleune @dbsteriin.com 312.857.1006  Yes No No  NA
Transportation (IDOT) American
Jacobs Engineering Group Inc B sutconsutant 25.00 N/A NA  NA IRESNG | N/A - ESOp Structural engineering sewvices, ITS, 4 o ad Hassan Mohammad.Hassan@jacobs.com> 3126127263 Yes No No NA
Ownershio Certified Professional Traffic
Collins Engineers, Inc. I Subconsultant 5.00 VOSB N/A N/A Caucasian Male MM,_\__MM.M_:%::@ & Structural support Jason Schneider, PE, SE jschneider@collinsengr.com 3122365953 No No No NA
Legat Architects, Inc. B s.cconsutant 20.00 N/A NA  NA Caucasian N/A - ESOP Architectural services Marc Rohde MRohde @legat.com 3122589595 Yes Yes No NA
GSG Consultants, Inc. I Subconsultant 5.00 N/A DBE AM“._MW Chicaga Tranait/wiomy Hispanic Male Geotechnical services Ala Sassila, PhD, PE asassila@gsg-consultants.com (630) 994-2610 Yes No No N/A




B2Gnow

Contract No RR-19-4460

Page | of

CLOSE WINDOW  [X

Print
1

Business & Contact Information

BUSINESS NAME Collins Engineers, Inc.

OWNER Mr. THOMAS COLLINS

ADDRESS 123 N WACKER DR STE 900 Map This Address

CHICAGO, It 60606

PHONE 312-704-9300

FAX 312-704-9320

EMAIL ihamelka@collinsengr.com

WEBSITE http;/ .COLLIN

ETHNICITY Caucasian

GENDER Male

COUNTY Cook (IL)

Certification Information

CERTIFYING AGENCY
CERTIFICATICN TYPE

RENEWAL DATE

EXPIRATION DATE

CERTIFIED BUSINESS DESCRIPTION

State of lllinois Central Management Services
VOSB - Veteran Owned Small Business
12/10/2019

12/10/2021

ARCHITECTURAL SERVICES, PROFESSIONAL
ENGINEERING SERVICES, PROFESSIONAL

Commodity Codes

Code Description

NIGP 50600
NIGP 92500

ARCHITECTURAL SERVICES, PROFESSIONAL
ENGINEERING SERVICES, PROFESSIONAL

Additional Information

REGION Metro Chicago

https://cms.diversitveompliance . com/FrontEnd/SearchCertifiedDire

1




illinois State Toll Highway Authority EXHIBIT F - VOSB PROFESSIONAL SERVICES

EXHIBIT F - Letter of intent
Instructions: The Prime Vendor is required to submit a separate, signed Letter of Intent (LOI) from each VOSB certified vendor.
LOIs must be submitted with the SOI and must be signed by both parties. The Prime Vendor shall not prohibit or otherwise limit the
VOSB certified vendor(s) from providing subconsultant proposals to other potential vendors. Each LOI must include the
negotiated contract percentage and a detailed scope of work to be performed by each identified VOS8 certified vendor. All LOI's shall
be subject to Agency approval. Any changes involving or affecting the identified VOSB certified vendor may not be permitted without
written approvat of the procuring Agency.

- Facilities, Dasign Services Upon Request. On-call, and  proiect/Salicitation Number: 1 80
Project Name: as-needed Phase |l Engineering Services ) e e

Name of Prime Vendor; AAA Engineering, LTD. VOSB Compliance Contact; echel Borenstein
Address: 4323 West Inving Park Road

City. Chicago State: tinois Zip Code: 60841
Telephone:  773-657-3300 Fax: 773-657-3330 Email: rborenstein@aaaenglneering.net
Name of Certified VOSB Vendor:  ¢iing Engineers, Inc.

Address: 123 North Wacker Drive, suite 900 VOSB Compliance Contact: James Hamelka
City: Chicago State: lllinois Zip Code: 80606
Telephone; 312-704-3300 Fax: 312-704-9320 Email: jhamelka@callinsengr.com

Type of agreement: Services
Anticipated start date of the Certified VOSB Vendor:
Proposed 5.00 % of Contract to he performed by the VOSB Vendor.

N/A

NOTE: The Prime Vendor must indicate the percentage of the estimated contract award thot will be subcontracted to the certified
V0SB Vendor.

Detailed description of work to be performed by the VOSB Vendor:

Civil Enginesring design & Structural Engineering Design support services

The Vendor and the certified vendor above hereby agree that upon the execution of a contract for the above-named
project between the Vendor and the State of llinois, the Certified VOSB Vendor will perform the scope of work
in the percentage as indicated above.

Vend

Certified VOSB Vendor {Company Name and D/B/A):

Signa
i . . Ja Hemelka, Collins Englneers, Inc.
Print Name: Rachel Borenstein, AAA Engineering, Ltd Print Néme: g
Title; Fresident Title: ¢ Vice President
Date; “uly 29,2019 Date: July 26, 2019
State of Hiinols Veteran Small Business Participation/Utilization Plan/Letter of intent 8

{STHA_VOSB Prof Services_Participation-U Plan-LOl_rev102018 based on CMS 14.1 Aug 2014




Contractor Details Contract No RR-19-4460 Page | of |

Unified Certification Program - Search

Contractor Details Browse F.A.Q. Sheet (/UCP/Search/Help)

Print l

AAA Engineering,
Ltd.

Rachel Borenstein
4323 W. irving Pk. Rd.,
Ste. 100

Chicago, IL 60641

County: Cook

Email: rborenstein@aaaengineering.net
Phone: (773) 657-3300

Fax: (773) 657-3330

Categories: Architecture\Engineering, Professional

NAICS Speciality
541330-Engineering 541330- LIGHTING:
Services TYPICAL
541690-Other Scientific & MECHANICAL
Technical Consulting ENGINEERING
541715-Research and ELECTRICAL
Development in the Physical, ENGINEERING
Engineering, and Life 541690- TECHNICAL
Sciences (except TRAINING
Nanotechnology and 541715- RESEARCH
Biotechnology)

® 2017 lllinois Department of Transportation Version: 1.1.27.5458

https://webapps.dot.illinois.gov/UCP/ExternalContractor/Index?Autold=108699 11/18/2019




Contractor Details Contract No RR-19-4460 Page | of 1

Unified Certification Program - Search

Contractor Details Browse F.A.Q. Sheet (/UCP/Search/Help)
Print ]
D B Sterlin Email: rjeune@dbsterlin.com
Consultants, Inc. Phone: (312)-857-1006
Regine Jeune Fax: (312)-857-1056
123 N. Wacker Dr., Ste.
2000

Chicago, IL 60606

County: Cook

Categories: Architecture\Engineering

NAICS Speciality

541330-Engineering 541330- STUDIES: TRAFFIC

Services REHABILITATION

541370-Surveying & FREEWAYS

Mapping (except ROADS AND STREETS

Geophysical) Serv. HIGHWAY STRUCTURE:
SIMPLE

HIGHWAY STRUCTURE:
TYPICAL

SUBSURFACE UTILITY
ENGINEERING

TRAFFIC SIGNALS

SPEC. SERVS.:
CONSTRUCTION
INSPECTION

541370- SURVEYING

® 2017 lllinois Department of Transportation Version: 1.1.27.5458

https://webapps.dot.illinois.gov/UCP/ExternalContractor/Index?Autold=108871 11/18/2019




Contractor Details Page | of |
Contract No RR-19-4460

Unified Certification Program - Search

Contractor Details Browse F.A.Q. Sheet (/JUCP/Search/Help)

Print ]

GSG Consultants,
Inc.

Guillermo Garcia

855 W. Adams, Suite 200
Chicago, IL 60607-0000

County: Cook

Email: ggarcia@gsg-consultants.com
Phone: 312-733-6262

Fax: 312-733-5612

Categories: Construction, Professional

NAICS Speciality

238910 - Site Preparation  541620-Environmental
Contractors Consulting 541330-
541330 - Engineering Engineering Services
services 541690-Other Scientific and
541620 - Environmental Technical Consulting
consulting services Services 238910-Site

541690 - Other SCientiﬁC Preparation Contractors
and Technical Consulting
Services

@ 2017 Ilincis Department of Transportation Version: 1.1.27.5458

https://webapps.dot.illinois.gov/UCP/ExternalContractor/Index? Autold=110733 11/18/2019




11/6/2019 Corporation/LLC Search/Cartificate of Good Standing

Office of the Secretary of State Jesse White f‘ﬁ - /6"(-/ L‘/(y v,
CVEER RIVEILLINOIS. COM

Corporation/LLC Search/Certificate of Good Standing

Corporation File Detail Report

File Number 66588467
Entity Name AAA ENGINEERING, LTD.

Status
ACTIVE

Entity Information
Entity Type
CORPORATION

Type of Corp
DOMESTIC BCA

Incorporation Date (Domestic)
Friday, 28 August 2009

State
ILLINQIS

Duration Date
PERPETUAL

Agent Information

Name
ELISHA M PRERO

Address

https:/iww.ilsos.govicorporatellc/CerporatelicController

12




11/6/2019 Corporation/LLC Search/Certificate of Good Standing

8424 SKOKIE BLVD 200
SKOXIE, IL 60077

Change Date
Friday, 28 August 2009

Annual Report
Filing Date
Thursday, 18 July 2019

For Year
2019

Officers

President
Name & Address
RACHEL C. BORENSTEIN 4323 W IRVING PARK RD STE 200 CHICAGO

Secretary

Name & Address
RACHEL C. BORENSTEIN SAME

Return to Search

File Annual Report

Adopting Assumed Name

Articies of Amendment Effecting A Name Change

Change of Registered Agent and/or Registered Office

{One Certificate per Transaction}

This information was printed from www.cyberdriveillinois.com, the official website of the lllinois Secratary of State’s Office.

https:/iwww.ilsos.gov/corporatelic/CorporatelicController

Wed Nov 06 2019




Gomez, Graciela

From: Gomez, Graciela
Sent: Thursday, November 21, 2019 9:43 AM
To: Gomez, Graciela
Subject: Contract No RR-19-4460 - AAA Engineering, LTD - FEIN -
OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 09:41 11/21/19
ACTION: S
VENDOR NUMBER= ****- OFFSET: 00 OF 00

VENDOR NAME:

CLAIMING AGENCY NUMBER:
CLAIMING AGENCY NAME:
CLATMING AGENCY PHONE NUMBER:

*

*

*

DISCLAIMER:

AS OF 11/21/19 AT 09:42 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER **** Sl PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

ENTER=PROCESS, PF3=I0CM, PFl12=REFRESH

E-MAIL CONFIDENTIALITY NOTICE: This electronic mail message, including any attachments, is for the intended recipient{s) only. This e-mail and any
attachments might contain information that is confidential, legally privileged or otherwise protected or exempt from disclosure under applicable law. If you
are not a named recipient, or if you are named but believe that you received this e-mail in error, please notify the sender immediately by telephone or return
e-mail and promptly delete this e-mail and any attachments and copies thereof from your system. If you are not the intended recipient, please be aware that
any copying, distribution, dissemination, disclosure or other use of this e-mail and any attachments is unauthorized and prohibited. Your receipt of this
message is not intended to waive any applicable privilege or claim of confidentiality, and any prohibited or unauthorized disclosure is not binding on the
1linois State Toll Highway Authority. Thank you for your cooperation.




Gomez, Graciela

From: Gomez, Graciela
Sent: Thursday, November 21, 2019 9:45 AM
To: Gomez, Graciela
Subject: RR-19-4460 - Collins Engineers, Inc. - FEIN -
OCIS CICIOCPl OFFSET CONTRACT INQUIRY 09:44 11/21/19
ACTION: S
venpor NUMEER= *+++ | OFFSET: 00 OF 00

VENDOR NAME: *

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 11/21/1% AT 09:44 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
acTIive craIM AGAINST VENDOR NUMBER **+++JJJl]l rLEASE BE ADVISED THAT CUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

ENTER=PROCESS, PF3=I0CM, PFl12=REFRESH

E-MAIL CONFIDENTIALITY NOTICE: This electronic mail message, including any attachments, is for the intended recipient(s) only. This e-mail and any
attachments might contain information that is confidential, legally privileged or otherwise protected or exempt from disclosure under applicable law. If you
are not a named recipient, or if you are named but believe that you received this e-mail in error, please notify the sender immediately by telephone or return
e-mail and promptly delete this e-mail and any attachments and copies thereof from your system. [f you are not the intended recipient, please be aware that
any copying, distribution, dissemination, disclosure or other use of this e-mail and any attachments is unauthorized and prohibited. Your receipt of this
message is not intended to waive any applicable privilege or claim of confidentiality, and any prohibited or unauthorized disclosure is not binding on the
1llinois State Toll Highway Authority. Thank you for your cooperation.




Gomez, Graciela

From: Gomez, Graciela
Sent: Thursday, November 21, 2019 9:55 AM
To: Gomez, Graciela
Subject: RR-19-4460 - DB Sterlin Consultants, Inc. - FEIN || | | |
0CIS CICIOCP1 OFFSET CONTRACT INQUIRY 09:53 11/21/19
ACTION: S
VENDOR NUMBER= *****- OFFSET: 00 OF 00

VENDOR NAME: *

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 11/21/19 AT 09:54 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
acTive cLarm AGAINST VENDOR NUMBER *+++[} PLEAsE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TG 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

E-MAIL CONFIDENTIALITY NOTICE: This electronic mail message, including any attachments, is for the intended recipient(s) only. This e-mail and any
attachments might contain information that is confidential, legally privileged or otherwise protected or exempt from disclosure under applicable law. If you
are not a named recipient, or if you are named but believe that you received this e-mail in error, please notify the sender immediately by telephone or return
e-mail and promptly delete this e-mail and any attachments and copies thereof from your system. If you are not the intended recipient, please be aware that
any copying, distribution, dissemination, disclosure or other use of this e-mail and any attachments is unauthorized and prohibited. Your receipt of this
message is not intended to waive any applicable privilege or claim of confidentiality, and any prohibited or unauthorized disclosure is not binding on the
Ilinois State Toll Highway Authority. Thank you for your cooperation.




Gomez, Graciela

from: Gomez, Graciela

Sent: Thursday, November 21, 2019 9:57 AM

To: Gomez, Graciela

Subject: RR-19-4460 - GSG Consultants, Inc. FEIN_
OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 09:56 11/21/19
ACTION: S

VENDOR NUMBER= ****- CFFSET: 00 OF 00

VENDOR NAME: *

CLAIMING AGENCY NUMBER:
CLAIMING AGENCY NAME:
CLAIMING AGENCY PHONE NUMBER:

* ¥ ¥

DISCLAIMER:

AS OF 11/21/19 AT 09:56 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
active cLAIM AGAINST VENDOR NUMBER *++*{Jj pLEAsE BE ADVIsED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

E-MAIL CONFIDENTIALITY NOTICE: This electronic mail message, including any attachments, is for the intended recipient(s} only. This e-mail and any
attachments might contain information that is confidential, legally privileged or otherwise protected or exempt from disclosure under applicable law. [fyou
are not a named recipient, or if you are named but believe that you received this e-mait in error, please notify the sender immediately by telephone or return
e-mail and promptly delete this e-mail and any attachments and copies thereof from your system. [f you are not the intended recipient, please be aware that
any copying, distribution, dissemination, disclosure or other use of this e-mail and any attachments is unauthorized and prohibited. Your receipt of this
message is not intended to waive any applicable privilege or claim of confidentiality, and any prohibited or unauthorized disclosure is not binding on the
llinois State Toll Highway Authority. Thank you for your cooperation.




Gomez, Graciela

From: Gomez, Graciela

Sent: Thursday, November 21, 2019 9:58 AM

To: Gomez, Graciela

Subject: RR-19-4460 - Jacobs Engineering Group, Inc. - FEIN-
OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 09:57 11/21/19
ACTION: S

VENDOR NUMBER= H**- OFFSET: 00 OF 00

VENDOR NAME: *

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 11/21/19 AT 09:57 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER *+*[ NNl pLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TC THE STATE OF ILLINOCIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

E-MAIL CONFIDENTIALITY NOTICE: This electronic mail message, including any attachments, is for the intended recipient(s) only. This e-mail and any
attachments might contain information that is confidential, legally privileged or otherwise protected or exempt from disclosure under applicable law. If you
are not a named recipient, or if you are named but believe that you received this e-mail in error, please notify the sender immediately by telephone or return
e-mail and promptly delete this e-mai! and any attachments and copies thereof from your system. If you are not the intended recipient, please be aware that
any copying, distribution, dissemination, disclosure or other use of this e-mait and any attachments is unauthorized and prohibited. Your receipt of this
message is not intended to waive any applicable privilege or claim of confidentiality, and any prohibited or unauthorized disclosure is not binding on the
[llinois State Toll Highway Authority. Thank you for your cooperation.




Gomez, Graciela

From: Gomez, Graciela
Sent: Thursday, November 21, 2019 10:08 AM
To: Gomez, Graciela

Subject: RR-19-4460 - Legat Architects, Inc. - FEIN | N EEEEEEEEEE

OCIS CICIOCPl OFFSET CONTRACT INQUIRY 10:06 11/21/19

ACTION: S

VENDOR NUMBER= “”«- OFFSET: 00 OF 00

VENDOR NAME: *

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: ~*
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 11/21/19 AT 10:06 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER *****{ il PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

E-MAIL CONFIDENTIALITY NOTICE: This electronic mail message, including any attachments, is for the intended recipient(s) only. This e-mail and any
attachments might contain information that is confidential, legally privileged or otherwise protected or exempt from disclosure under applicable law. If you
are not a named recipient, or if you are named but believe that you received this e-mail in error, please notify the sender immediately by telephone or return
e-mail and promptly delete this e-mail and any attachments and copies thereof from your system. If you are not the intended recipient, please be aware that
any copying, distribution, dissemination, disclosure or other use of this e-mail and any attachments is unauthorized and prohibited. Your receipt of this
message is not intended to waive any applicable privilege or claim of confidentiality, and any prohibited or unauthorized disclosure is not binding on the
llinois State Toll Highway Autharity. Thank you for your cooperation.




Vendor Code Checklist

Name of Requestor:  Grace Gomez

Check One:

[X] Create New Vendor Code
[] Activate Inactive Vendor Code

[] Update / Modify Vendor Code

Existing Vendor Code (if applicable):

Vendor Name: AAA Engineering, Lid.

Contact Person Name: Rachel Borenstein

Address: 4323 W. Irving Park Road, Chicago, IL 60641
Phone: (773)657-3300

Fax: (773)657-3330

FEIN: 27-0847356

E-mail Address: Rborenstein{@aaaengineering.net

Web Address: http://www.aaaengineering.net/

Remittance Address: 4323 W. Irving Park Road, Chicago, IL 60641

Attach W-9 and Additional Applicable Documentation from Vendor
(E-mail, Letter from Vendor on Company Letterhead, or Invoice fo Support the Modification)

Reason for New Code / Activation / Modification:
PSB 19-1, Item 1 — Contract No. RR-19-4460- The firm will be responsible for the following project:
Facilities, Design Services Upon Request. On-call, and as-needed Phase Il Engineering Services.

Designee Signature ~

Eric Occomy Brenda Chagoya

Chief of Contract Services Deputy Chief of Procurement




Form w'9 Request for Taxpayer Give Form to the

Rev. Dacember 2014 = requestar. Do not
P ratant of e Traap.ry Identification Number and Certification send 1o the IRS.
internal Revenue Service

1 Nama (as shown on your income tax retum). Name s raquired on this Hing; do not Jeave this line blank.
AAA Engineering, Ltd.
2 Buslness name/disregarded entity name, if different from above

3 Check appropriate box for federal tax classification; check only one of the following seven boxes: 4 Ex;‘mpt&m (wctlor?d QQSV ?:iy to
certal i .
[ individual/sote proprietor or [ ¢ Comporation S Comporation [] Partnership [ Trust/estata imm?"m g:g:ge 3,?’ uals: ses
single-me h.a Le Exempt payee code (if any)
[[] Limited liability comparty. Enter the tax classification (C=C corporation, S=S corporation, P=partniership) P ‘
Note. For a single-member LLC that is disregarded, do not check LLC; check the appropriata box in the fine above fol above for Exsmption from FATCA reporting
the tax classification of the single-member cwner. code (if any)
[ other (ses instructions) » ADPRES 10 SCCOUTS MEININNGG OuTHidE e U 5.
5 Address (number, street, and apt. or suite no.) Requester's name and address {optional)

4323 W Irving Park Road, Suite 200
8 City, state, and ZIP code

Chicago, IL 60641

7 List acoount number(s) here (optionai)

Print or type
Sea Specific Instructions on page 2.

Taxpayer ldentification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid Social sacurity number
backup withholding. For individuals, this is generally your social security number (SSN). However, for a
resident alisn, scle propristor, or disregarded entity, see the Part | instructions on page 3. For other - -
entities, it is your employer identification number (EIN). if you do not have a number, sse How to get a
TIN on page 3. or

Note. if the account is in mora than one name, see the instructions for line 1 and the chart on page 4 for | Emptoyer identification numbsr
guidelines on whose number to anter.

Part i Certification
Under penalties of psrjury, | certify that:
1. The number shown an this form is my correct taxpayar identification number (or | am waiting for a number to be issued to me); and

2. { am not subject to backup withholding because: (a) | am axempt from backup withholding, or (b) | have not been notified by the Intemal Revenue
Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that { am
no longer subject to backup withholding; and

3. | am a U.S. citizen or other UJ.S. parson (defined balow); and
4. The FATCA code(s) entered on this form (if any) indicating that | am axempt from FATCA reporting is comect.

Certification instructions. You must cross out ltem 2 above if you have been notifled by the IRS that you are currently subject to backup withhoiding
because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage
interast paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangemeat (IRA), and
generally, payments other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the
instructions on page 3.

Sign Signature of

Here | us.person» Date » H/J(r//q

General Ins ct Form 1098 (home mortgage interest), 10&-& (student loan Interest), 1098-T
t! u {tution)

Saction refarences are to the Internal Revenue Code unless otharwise noted. « Form 1089-C {canceled debt}

Future developments. Information about developments affecting Form W-8 (such « Form 1028-A (acquisition or abandonment of secured property)

as legislation enacted after we reisase it) is at www.irs.gov/fw3. )
Use Form W-9 anly if you are a U.S. person {including a resident allen), to

Purpose of Form provide your corect TIN.

An individual or entity (Form W-9 requester) who is required to file an Information If you do not return Form W-8 to the requaster with & TIN, you might be subject

retum with the IRS must obtain your corect taxgayer identification number (TN} to backup withholding. See What is backup withholding? on page 2.

which may be your social security number (SSN), individual taxpayer identification By signing the filled-out form, you:

number (ITIN), adoption taxpayer identification number (ATIN), or employer " s .

identificatton number (EIN), to report on an information retum the amount paid to to L‘ec;:mnn the TIN you are giving is (or you are waiting for &

you, or other amount reportabla on an information return. Exampies of information ' »

retums include, but are not limited to, the following: 2. Certity that you are not subject to backup withhelding, or

* Form 1088-INT (interest aamed or paid) 3. Claim sxamption from backup withholding if you are a U.S. exempt payee. i
. . appﬁcable you are also certifying that as a U.S. parson, your allocable share of

* Form 1098-DIV (Gividends, including those from stocks or mutual funds) any partnership income from a U.S. trada or business is nct subject to the

* Form 1098-MISC (various types of income, prizes, awards, or gross proceeds) wrthhcldiv\g tax on foreign partnars' share of effectively connected income, and

» Farm 1098-B {stock or mutual fund sales and certain other transactions by 4. Certify that FATCA code(s) entered on this form (if any) indicating thet you are

brokers) exempt from the FATCA reporting, is correct. See What is FATCA reporting? on

+ Form 1099-S (proceeds from real estate transactions) page 2 for further Information.

= Form 1099-K {merchant card and third party network transactions)

Cat. No. 10231X Form W= (Rev. 12-2014)




DESIGN UPON REQUEST
DESIGN SECTION ENGINEER AGREEMENT

The Board of Directors, on the 5" day of December, 2019, authorized this
AGREEMENT to be entered into by and between THE ILLINOIS STATE TOLL HIGHWAY
AUTHORITY, an instrumentality and administrative agency of the State of lllinois,
hereinafter sometimes referred to as "TOLLWAY", and AAA ENGINEERING, LTD, a
corporation authorized and existing within the laws of the State of lllinois, hereinafter
referred to as "DESIGN SECTION ENGINEER".

WHEREAS, the DESIGN SECTION ENGINEER has submitted a proposal dated
October 28, 2019, to provide design section engineering services for Contract No. RR-
19-4460 for Facilities, Design Services Upon Request, On-call and As-needed; and

WHEREAS, DESIGN SECTION ENGINEER represents itself to be a professional
engineering firm meeting the stated pre-qualification criteria for selection from PSB 19-1,
Item 1, staffed with professional licensed engineers, experienced and able to perform the
engineering design services required for said contract, and it is in the best interest of the
TOLLWAY to accept said proposal.

In consideration of the mutual covenants hereinafter contained, the parties hereto
mutually covenant and agree as follows:

ARTICLE |

General Provisions

A. The DESIGN SECTION ENGINEER shall perform all design section
engineering services for Contract No. RR-19-4460 for Facilities, Design Services Upon
Request, On-call and As-needed in accordance with the requirements and terms of this
Agreement, the above-numbered Professional Services Bulletin, and the proposal from
the DESIGN SECTION ENGINEER of October 28, 2019, attached hereto and made a
part hereof as Exhibit "1". With respect to any inconsistency or conflict between the terms
of this Agreement and the proposal (Exhibit "1"), the following order of precedence shall
govern: 1. This Agreement 2. The Proposal 3. The Professional Services Bulletin.

B. All services performed by DESIGN SECTION ENGINEER shall be
performed according to professional standards and in accordance with the Design
Section Engineer's Manual for The lllinois State Toll Highway Authority in effect at the
date of contract execution, and as revised thereafter.

C. The DESIGN SECTION ENGINEER shall perform its services hereunder
with the same degree of care, skill and diligence as is ordinarily possessed and exercised
by a member of the same profession, currently practicing under similar circumstances.

Rev. 12/8/2019 Page 1 of 14 Contract RR-18-4460
PSB 18-1 & Later




ARTICLE |I

Time of Performance

Upon receipt of Notice to Proceed authorized by the Chief Engineering Officer of
the TOLLWAY, the DESIGN SECTION ENGINEER shall perform the services herein
during the period commencing on the latter of either execution of the Agreement or
December 6, 2019 and ending December 1, 2023, in accordance with the schedule
included in the attached proposal.

Notwithstanding anything in this Agreement, the DESIGN SECTION ENGINEER,
including the DESIGN SECTION ENGINEER’s subcontractors, if any, shall not be
responsible hereunder for any delay, default or nonperformance of this Agreement, if and
to the extent that such delay, default or nonperformance is caused by an act of God,
weather, accident, labor strike or shortage, fire, explosion, riot, war, rebellion, terrorist
activity, sabotage, flood, epidemic, or any other cause beyond the reasonable control of
such party.

ARTICLE Ill

Compensation

The DESIGN SECTION ENGINEER shall perform all engineering design services
as required herein, and the TOLLWAY shall pay the DESIGN SECTION ENGINEER as
compensation therefor, the DESIGN SECTION ENGINEER'S actual payroll cost times a
multiplier of 2.8000 and certain direct expenses (as each of these amounts are shown in
Exhibit "1") with an upper limit of compensation of Five Million Dollars and No Cents
($5,000,000.00). If, in the opinion of the DESIGN SECTION ENGINEER, additional fees
or expenses in excess of the upper limit of compensation agreed herein are required, the
DESIGN SECTION ENGINEER shall promptly notify the Chief Engineering Officer of the
TOLLWAY thereof and shall not incur or charge any such fees or expenses without prior
written approval of the Chief Engineering Officer. The DESIGN SECTION ENGINEER
shall ensure that its subcontractors (if applicable) submit bills and invoices in a manner
consistent with the terms of this Agreement and shall include language in its
subcontractor agreements whereby the subcontractors expressly agree to be bound by
the terms of this Agreement, including but not limited to the Inspector General Provision
at Article XIX.

ARTICLE IV

Scope of the Service — “Upon Request” Contracts

The DESIGN SECTION ENGINEER understands that this is an “assignment(s)
upon request” contract wherein the DESIGN SECTION ENGINEER will be assigned
various tasks over the duration of this Contract. Thus, the extent of services will not be
determined until such time that a task has been assigned by the TOLLWAY. Upon
assignment of a Task, the DESIGN SECTION ENGINEER shall meet with
representatives of the TOLLWAY' prepare a scope of services to complete the task; and

Rev. 12/9/2019 Page 2 of 14 Contract RR-19-4460
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submit a Proposal for the services to be performed. The DESIGN SECTION ENGINEER
shall perform the task for not more than the total proposed task fee as authorized by the
TOLLWAY. In no event will the DESIGN SECTION ENGINEER be entitled to additional
compensation due to its errors in estimating the time, costs or expertise required to
complete the task assignments. Only upon a change in the scope of task services, as
documented in writing by the DESIGN SECTION ENGINEER and subsequently approved
in writing by the Chief Engineering Officer, will any additional fees be approved. The total
compensation for the entirety of all task assignments shall not be in excess of Five Million
Dollars and No Cents ($5,000,000.00) being the amount set as the Upper Limit of
Compensation for this Contract.

ARTICLE V

Compliance with State and Other Laws

The DESIGN SECTION ENGINEER specifically agrees that in the performance of
the services herein enumerated, the DESIGN SECTION ENGINEER, its associates,
subcontractors, agents and employees will comply with all applicable Federal laws, State
statutes, local ordinances, rules and regulations.

Governing Law; Exclusive Jurisdiction

This Agreement, and all the rights and duties of the parties arising from or relating
in any way to the subject matter of this Agreement or the transaction(s) contemplated by
it, shall be governed by, construed and enforced only in accordance with the laws of the
United States and the State of Illinois {excluding any conflict of laws provisions that would
refer to and apply the substantive laws of another jurisdiction). Any suit or proceeding
relating to this Agreement, including arbitration proceedings, shall be brought only in
DuPage County, llinois. AAA Engineering, Ltd, consents to the exclusive jurisdiction
and venue of the courts located in DuPage County, State of lllinois.

Confidentiality

DESIGN SECTION ENGINEER, including its agents and subconsultants, to this
AGREEMENT may have or gain access to confidential data or information owned or
maintained by the TOLLWAY in the course of carrying out its responsibilities under this
AGREEMENT. The DESIGN SECTION ENGINEER shall presume all information
received from the TOLLWAY or to which it gains access pursuant to this AGREEMENT
is confidential. No confidential data collected, maintained, or used in the course of
DESIGN SECTION ENGINEER's performance of this contract shall be disseminated
except as authorized by law and with the written consent of the TOLLWAY, either during
the period of the AGREEMENT or thereafter. The DESIGN SECTION ENGINEER must
return any and all data collected, maintained, created or used in the course of the
performance of the AGREEMENT, in whatever form it is maintained, promptly at the end
of the AGREEMENT, or earlier at the request of the TOLLWAY, or notify the TOLLWAY
in writing of its destruction with prior TOLLWAY approval only.

The foregoing obligations shall not apply to confidential data or information lawfully
in the DESIGN SECTION ENGINEER's possession prior to its acquisition from the

Rev. 12/9/2019 Page 3 of 14 Contract RR-19-4460
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TOLLWAY; received in good faith from a third-party not subject to any confidentiality

obligation to the disclosing Party; or independently developed by the DESIGN SECTION

ENGINEER without the use or benefit of the TOLLWAY's confidential information.
ARTICLE VI

Responsibility for Injuries and Damages

The DESIGN SECTION ENGINEER shall be responsible for all injuries to persons
and damages to property due to the activities of the DESIGN SECTION ENGINEER, its
associates, agents or employees, in connection with an error, omission, intentional, willful,
wanton or negligent act(s), and shall be responsible for all parts of its work, both
temporary and permanent, relating to the performance of any services under this
Agreement or in connection therewith. It is expressly understood that the DESIGN
SECTION ENGINEER shall indemnify and save harmless the TOLLWAY, its Directors
and employees from claims, suits, actions, damages, costs and fees arising from, growing
out of an error, omission, intentional, willful, wanton or negligent act(s) of the DESIGN
SECTION ENGINEER under this Agreement, to the maximum extent permitted by law,
and such indemnity shall not be limited by reason of the enumeration of any insurance
coverage hereinafter provided. Nothing herein contained shall be construed as
prohibiting the TOLLWAY, its Directors or the employees from defending any actions and
suits brought against them or any of them or from employing their own counsel in defense
of all such actions and suits. It is understood and agreed that the DESIGN SECTION
ENGINEER is an independent contractor and as such is solely responsible for all of its
activities hereunder.

ARTICLE VI
Insurance

The DESIGN SECTION ENGINEER agrees to procure and maintain during the
entire term of this contract and any extensions thereto, at its own expense and without
additional expense to the TOLLWAY, adequate insurance for claims for injuries to
persons or damage to property which may arise from or in connection with the
performance of the work by the DESIGN SECTION ENGINEER, his agents,
representatives, employees or subcontractors. Work shall not commence until all
insurance required by this section has been obtained and acceptable documentation
provided to the TOLLWAY. Acceptable insurance companies shall be authorized or
approved to transact business under the laws of the State of lllinois, shall be rated by
A.M. Best and Company with a financial strength rating of “A-“ or better and a financial
size category of not less than “VII”.

The DESIGN SECTION ENGINEER shall obtain for the term of the contract, and
any extensions thereto, insurance in the following kinds and minimum limits:

a. Worker's Compensation Insurance as required by state statute, and
Employer's Liability insurance covering all the DESIGN SECTION
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ENGINEER’s employees acting within the course and scope of their
employment.

b. Commercial General Liability Insurance written on Insurance
Services Office (ISO) occurrence form CG 00 01 10/03 or equivalent,
covering premises operations, independent contractors, blanket
contractual liability, and personal injury with minimum limits of
$1,000,000.00 (One Millions Dollars) each occurrence and
$2,000,000.00 (Two Million Dollars) annual general aggregate.

if any aggregate limit is reduced below $2,000,000.00 because of
claims made or paid, the DESIGN SECTION ENGINEER shall obtain
additional insurance to restore the full aggregate limit and furnish
documentation to the TOLLWAY.

C. Automobile Liability Insurance covering any auto, including owned,
hired and non-owned autos, with a minimum limit of $1,000,000.00
(One million Dollars) each occurrence, combined single limit.

d. Excess / Umbrella Liability Insurance providing excess coverage
over commercial general liability, automobile liability and employer’s
liability with a minimum limit of $2,000,000.00 (Two Million Dollars)
per occurrence and in aggregate.

e. Engineering Professional Errors and Omissions Liability providing
coverage for claims, damages, losses or expenses arising out of or
resulting from the performance of Professional Services
contemplated in this contract. Limits of liability shall be a minimum
of $2,000,000 (Two Million Dollars) per occurrence and in aggregate.
The policy, including claims made forms, shall remain in effect for the
duration of the contract and then have a three-year discovery period
or longer as required by State Statue.

All deductible or self-insured retentions must be declared and are the sole
responsibility of the DESIGN SECTION ENGINEER. The lllinois State Toll Highway
Authority shall be named an “additional insured” for the commercial general liability and
automobile liability coverage. These policies shall be primary for the additional insured
and not contributing with any other insurance or similar protection avaitable to the
additional insured. Copies of the applicable “additional insured” endorsements will be
provided to the TOLLWAY with the insurance documentation.

The DESIGN SECTION ENGINEER shall submit insurance documentation prior
to the commencement of any contract work and will provide documentation of renewals
of said policies as they occur. Any failure of the TOLLWAY to request proof of insurance
will not waive the requirement of maintenance of protection as specified herein.
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ARTICLE Vi

QOwnership of Documents

All documents, including tracings, drawings, estimates, specifications, field notes,
investigations, studies and all documents, memoranda and information relating to
services to be furnished and performed pursuant to this Agreement are the property of
the TOLLWAY. During the performance of the engineering services herein provided for,
the DESIGN SECTION ENGINEER shall be responsible for any loss or damage to the
documents herein enumerated while they are in its possession, and any such documents
shall be restored at its expense. Full access to the work during the preparation of the
plans shall be available to the TOLLWAY and such other agencies as may be approved
by the TOLLWAY. It is agreed and understood by the parties that any plans, drawings,
blueprints or other similar documents ("plans”) provided under this Contract which are
reused by the TOLLWAY, on other projects, shall be at the TOLLWAY's own risk. Any
person or entity reusing any plans shall be solely responsible for such reuse. Should the
DESIGN SECTION ENGINEER reuse any plans, it agrees to indemnify all persons or
entities for any claims or actions resulting from its reuse to the extent that said claim or
action results from such reuse. The TOLLWAY agrees to require any person (including
the TOLLWAY itself) reusing the plans provided by the DESIGN SECTION ENGINEER
to abide by the terms and conditions set forth in this paragraph.

ARTICLE i1X

Financial Statement

The DESIGN SECTION ENGINEER shall, within ten (10) days after requested by
the TOLLWAY, furnish the TOLLWAY with a current statement of the financial condition
of the DESIGN SECTION ENGINEER and any other financial information requested by
the TOLLWAY.

ARTICLE X

Successors and Assigns

The TOLLWAY and DESIGN SECTION ENGINEER each bind themselves, their
successors and assigns to the other party of this Agreement and to the successors and
assigns of such other party with respect to all covenants of this Agreement. Except as
this Agreement provides, neither the TOLLWAY nor the DESIGN SECTION ENGINEER
shall assign, sublet or transfer its interest in this Agreement without the written consent
of the other.

ARTICLE XI
Subcontractors

The DESIGN SECTION ENGINEER shall not subcontract or assign services to be
performed under this Agreement without prior written approval of the TOLLWAY, except
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that the DESIGN SECTION ENGINEER may without such prior approval, contract with
others for photogrammetric maps, equipment and supplies, printed matter, and other
reproductions and stenographic, clerical or any other non-technical services.

ARTICLE Xl

Suspension

The TOLLWAY may, from time to time, suspend and halt the services of DESIGN
SECTION ENGINEER pursuant to this Agreement at its sole discretion effective five (5)
days after delivery of written notice thereof for any period of time or times not exceeding
a total of twelve (12) months. In the event of such suspension not occasioned by violation
of the Agreement by the DESIGN SECTION ENGINEER, the DESIGN SECTION
ENGINEER shall be paid for authorized services performed prior to the effective date of
the suspension, including any reimbursable expenses then due, in accord with this
Agreement.

ARTICLE Xliil
Termination

A. Termination Without Cause

1. The TOLLWAY reserves the right, at its sole discretion, to terminate this
Agreement without cause at any time. In the event of such termination, the TOLLWAY
will promptly deliver a written Notice of Termination Without Cause to the DESIGN
SECTION ENGINEER. Upon termination and within ten (10) days of said termination,
the DESIGN SECTION ENGINEER shall prepare a detailed Progress Report, in form
satisfactory to the Chief Engineering Officer of the TOLLWAY, including information as to
all the services performed by the DESIGN SECTION ENGINEER and the status of the
services as of the date of the termination, and provide all other information and documents
developed under the terms of this Agreement as requested by the Chief Engineering
Officer of the TOLLWAY. The TOLLWAY will review the Progress Report and services
and determine the percentage of the work required to be performed under this Agreement
that has been completed by the DESIGN SECTION ENGINEER. In case of dispute
between the TOLLWAY and the DESIGN SECTION ENGINEER, the decision of the Chief
Engineering Officer shall be final. At the request and direction of the Chief Engineering
Officer of the TOLLWAY, the DESIGN SECTION ENGINEER shall, additionally, within
ten (10) days after the date of termination, furnish the TOLLWAY with two (2) sets of
prints of plans, two (2) sets of Special Provisions and two (2) sets of calculations with
respect to the services performed to date of termination in accordance with the
requirements of the Design Section Engineer's Manual in effect at the date of contract
execution, and as revised thereafter.

In the event the Chief Engineering Officer of the TOLLWAY requires additional
services to be performed by the DESIGN SECTION ENGINEER to complete certain
elements of the engineering services, the DESIGN SECTION ENGINEER shall prepare
a final Progress Report on completion of the additional services. The TOLLWAY will

Rev. 12/9/2019 Page 7 of 14 Contract RR-19-4460
PSB 18-1 & Later




review the final Progress Report and determine the percentage of completed services
performed under the Agreement by the DESIGN SECTION ENGINEER.

2. The total compensation due to the DESIGN SECTION ENGINEER, in the
event of termination without cause, shall be limited to the following, less all previous
payments to the DESIGN SECTION ENGINEER and any credits or set-offs due to the
TOLLWAY:

a. Actual payroll cost for services properly performed prior to the effective
date of termination, times a multiplier of 2.8000;

b. Actual reimbursable direct expenses incurred prior to the effective
date of termination;

c. Actual payroll cost times a multiplier of 2.8000 for any wind-up
services after the effective date of termination as directed to be
performed by the Chief Engineering Officer of the TOLLWAY;

d. Actual reimbursable direct expenses incurred for any wind-up services
after the effective date of termination as directed to be performed by
the Chief Engineering Officer of the TOLLWAY,

B. Termination for Cause

1. In the event the DESIGN SECTION ENGINEER fails to meet any of its
contractual obligations, as set forth in this Agreement including the proposal, then the
TOLLWAY, at its option, may consider the Agreement as canceled effective upon the
delivery of written Notice of Termination for Cause to the DESIGN SECTION ENGINEER,
and the DESIGN SECTION ENGINEER shall have no further claims or rights against the
TOLLWAY except as set forth herein. The TOLLWAY may, as additional remedies, and
without prejudice to or waiver of any other right or remedy which it possesses hereunder
or as a matter of law, complete the performance of the engineering services with its own
forces, or secure services from any other available source and any difference in cost shall
be charged back to the DESIGN SECTION ENGINEER, or at the option of the TOLLWAY
the DESIGN SECTION ENGINEER shall promptly pay for or reimburse the TOLLWAY
for any such difference in cost, or the TOLLWAY may deduct any such cost from any
payments due or to become due the DESIGN SECTION ENGINEER, if any. In addition
to any difference in cost for services incurred by the TOLLWAY, the DESIGN SECTION
ENGINEER shall reimburse the TOLLWAY for any costs, fees, or expenses, including
administrative, engineering and legal expenses incurred by the TOLLWAY due to the
failure of the DESIGN SECTION ENGINEER to meet such obligations. The foregoing
costs, fees and expenses, may, at the direction of the TOLLWAY, be deducted from any
sums remaining due for services properly performed prior to the effective date of the
cancellation and termination.

2.  The conditions for termination for cause are as follows:
a. |If DESIGN SECTION ENGINEER becomes insolvent, commits any
act of bankruptcy, makes a general assignment for the benefit of
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creditors, or becomes the subject of any proceeding commenced
under any statute or law established for the relief of debtors;

b. If a receiver, trustee or liquidator of any of the property or income of
DESIGN SECTION ENGINEER shall be appointed;

c. |If DESIGN SECTION ENGINEER shall fail to perform the scope of
services, or any part thereof, with the diligence necessary to maintain
its progress and compete the scope of services as prescribed by the
time schedule and shall fail to take such steps as directed by the
TOLLWAY to remedy delays within five (5) days after written notice
thereof from TOLLWAY;

d. |If DESIGN SECTION ENGINEER shall violate any of the terms,
provisions, conditions, covenants, or Certifications contained in this
Agreement and shall fail to take such steps as directed by the
TOLLWAY to remedy such default within five (5) days after written
notice thereof from TOLLWAY.

3. Upon termination for cause, and within ten (10) days of such notice, the
DESIGN SECTION ENGINEER shall prepare a detailed Progress Report in a form
satisfactory to the Chief Engineering Officer of the TOLLWAY, including information as to
all services performed by the DESIGN SECTION ENGINEER and the status of the
services as of the date of the termination, and provide all other information and documents
developed under the terms of this Agreement as requested by the Chief Engineering
Officer of the TOLLWAY. The TOLLWAY will review the Progress Report and determine
the percentage of services that have been performed under this Agreement by the
DESIGN SECTION ENGINEER. In the case of dispute between the TOLLWAY and the
DESIGN SECTION ENGINEER, the decision of the Chief Engineering Officer shall be
final. At the request and direction of the Chief Engineering Officer of the TOLLWAY, the
DESIGN SECT!ION ENGINEER shall additionally, within ten (10) days after the date of
termination, furnish the TOLLWAY with two (2) sets of prints of plans, two (2) sets of
Special Provisions and two (2) sets of calculations with respect to the services performed
to the date of termination in accordance with the requirements of the Design Section
Engineer's Manual in effect at the date of contract execution, and as revised thereafter.

4. The total compensation due to the DESIGN SECTION ENGINEER in the
event of Termination for Cause shall be the following, less all previous payments to the
DESIGN SECTION ENGINEER, and any credits or set-offs due to the TOLLWAY:

a. Actual payroll cost for services properly performed prior to the effective
date of termination, times a multiplier of 2.8000,

b. Actual reimbursable direct expenses incurred prior to the effective
date of termination;
C. Termination due to Lack of an Appropriation
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This Agreement is subject to termination and cancellation in any year for which
the General Assembly fails to make an appropriation (if such an appropriation is required)
to make payments under the terms of the Agreement. Currently, the TOLLWAY is not
required to obtain a yearly appropriation of its funds. However, the TOLLWAY cannot
and does not make any representation or warranties concerning future appropriation
requirements.

ARTICLE XIV
Solicitations

The DESIGN SECTION ENGINEER warrants that no person or selling agency
has been employed or retained to solicit or secure this Agreement upon an agreement or
understanding for a commission, percentage, brokerage or contingent fee. For breach or
violation of this warranty, the TOLLWAY shall have the right to annul this Agreement
without liability or in its discretion to deduct from the contract price or consideration the
full amount of such commission, percentage, brokerage or contingent fee.

ARTICLE XV

Record Retention and Audit

in compliance with the lllinois Procurement Code (30 ill. Comp. Stat. 5600/20-65)
and rules promulgated thereunder, every CONTRACT for goods and services shall
provide that the contractor shall maintain certain records, books and documents.

The DESIGN SECTION ENGINEER shall maintain in the State of lllinois, for a
minimum of five years from the latter of the date of completion of the CONTRACT or the
date of final payment under the CONTRACT, adequate books, records, and supporting
documents from an accounting system maintained in accordance with generally accepted
accounting principles to verify the amounts, recipients, uses and methods of all
disbursements of funds passing in conjunction with the CONTRACT. The five year record
maintenance period shall be extended for the duration of any audit in progress at the time
of that period's expiration. The DESIGN SECTION ENGINEER shall at its own expense
make such records available in a timely manner for inspection and audit (including copies
and extracts of records) as required by the Auditor General and other State Auditors, the
Chief Procurement Officer for General Services, the lllinois Department of Transportation,
and the TOLLWAY's Inspector General, Internal Audit or other TOLLWAY agents at all
reasonable times and without prior notice. For purposes of this section, “timeliness” will
be considered production within the time period specified by the Auditor General and
other State Auditors, the Chief Procurement Officer for General Services, the lllinois
Department of Transportation and the TOLLWAY’s Inspector General, Internal Audit or
other TOLLWAY agents, but no later than thirty days after a request for records being
made unless otherwise agreed to by the parties. The DESIGN SECTION ENGINEER
agrees to cooperate fully with any audit conducted by the Auditor General and other State
Auditors, the Chief Procurement Officer for General Services, the lllinois Department of
Transportation and the TOLLWAY’s Inspector General, Interna!l Audit or other TOLLWAY
agents, and to provide full access to all relevant materials. The auditors reserve the right
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to enter the DESIGN SECTION ENGINEER's place of business in order to audit the
records. If they are not produced in a timely manner by the DESIGN SECTION
ENGINEER, then the DESIGN SECTION ENGINEER shall reimburse the TOLLWAY or
other State agency for the travel expenses of its auditors in the event that this right is
invoked.

The obligations of this Section shall be explicitly included in any subcontracts or
agreements formed between the DESIGN SECTION ENGINEER and any subcontractors
or suppliers of goods and services to the extent that those subcontracts or agreements
relate to fulfillment of the DESIGN SECTION ENGINEER’s obligations to the TOLLWAY.
Such subcontractor shall be required to comply with the terms and conditions of this
Section and the TOLLWAY shall be entitled to enforce a breach of that contract.

Any audit adjustment will be submitted on a final invoice for any underpayment or
overpayment to the DESIGN SECTION ENGINEER or its subcontractors. The DESIGN
SECTION ENGINEER shall promptly reimburse the TOLLWAY for any overpayment, or
the TOLLWAY at its option may deduct any overpayment from any funds due the DESIGN
SECTION ENGINEER, whether those funds are due under this contract or other contracts
to which the DESIGN SECTION ENGINEER is a party either directly with the TOLLWAY
or as a subcontractor. In the event the DESIGN SECTION ENGINEER fails or refuses to
reimburse the TOLLWAY for an overpayment, the DESIGN SECTION ENGINEER shall
be responsible for al costs, including attorney fees, incurred by the TOLLWAY to collect
such overpayment.

Failure to maintain or make available the books, records, and supporting
documents required by this Section shall establish a presumption in favor of the
TOLLWAY for recovery of any funds paid by the TOLLWAY under the contract for which
adequate books, records and supporting documentation are not available to support their
purported disbursement.

The DESIGN SECTION ENGINEER shall reimburse the TOLLWAY for the total
costs of an audit that identifies significant findings that would benefit the TOLLWAY,
including but not limited to reasonable attorney’s fees and other expenses. Significant
findings for the purposes of this provision shall be identified as an amount in excess of
$50,000 in aggregate of the audit report or findings of material performance or compliance
deficiencies.

If the DESIGN SECTION ENGINEER fails to comply with these requirements,
the DESIGN SECTION ENGINEER may be disqualified or suspended from bidding on
or working on future contracts.

ARTICLE XVI

Notices
Notices to be given hereunder or documents to be delivered shall be deemed
sufficient if delivered personally or mailed by certified mail to the DESIGN SECTION
ENGINEER at AAA Engineering, Ltd, 4323 W. Irving Park Road, Chicago, lllinois
60641, or to the Chief Engineering Officer at 2700 Ogden Avenue, Downers Grove, lllinois
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60515. Either party may change the place to which notices hereunder may be addressed
by written notice to the other party at any time or times.

ARTICLE XVII

Quality Assurance and Quality Control (QA/QC) Plan

The DESIGN SECTION ENGINEER’'S QA/QC PLAN for this PROJECT must be
presented by the DESIGN SECTION ENGINEER fourteen (14) days after receiving the
signed contract. After acceptance by the TOLLWAY, the DESIGN SECTION ENGINEER
must adhere to this QA/QC Plan and will be required to periodically confirm, in writing,
that they have complied with the approved plan. The statement of compliance must be
submitted to the TOLLWAY Project Manager with each milestone submittal (preliminary
plans, draft reports, soil report, drainage study, etc.).

The QA/QC Plan must follow the GUIDELINES FOR the DESIGN SECTION
ENGINEER’S QUALITY PROGRAM, which will be provided by the TOLLWAY.

ARTICLE XVIII

Miscellaneous

This Agreement, when executed by the DESIGN SECTION ENGINEER, shall be
an offer by the DESIGN SECTION ENGINEER to the TOLLWAY and shall not be
construed as an offer by the TOLLWAY to the DESIGN SECTION ENGINEER. All
Agreements are subject to the statutes, rules, regulations and policies governing the
TOLLWAY and are expressly subject to the approval of the TOLLWAY's Board of
Directors, the Procurement Policy Board, the Chief Procurement Officer for General
Services, and the Attorney General of the State of lllinois.

ARTICLE XIX

Inspector General

The Vendor/Contractor hereby acknowledges that pursuant to Section 8.5 of the
Toll Highway Act (605 ILCS 10/8.5) the Inspector General of the lllinois State Toll Highway
Authority has the authority to conduct investigations into certain matters including but not
limited to allegations of fraud, waste and abuse, and to conduct reviews. The
Vendor/Contractor will fully cooperate in any OIG investigation or review and shall not bill
the Tollway for such time. Cooperation includes providing access to all information and
documentation related to the goods/services described in this Agreement, and disclosing
and making available all personnel involved or connected with these goods/services or
having knowledge of these goods/services. All subcontracts must inform Subcontractors
of this provision and their duty to comply.
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ARTICLE XX

Engineer Selection Process

The TOLLWAY and the DESIGN SECTION ENGINEER hereby certify that they
are in compliance with the provisions of the Architectural, Engineering and Land
Surveying Qualifications Based Selection Act (30 ILCS 535) with respect to the
procurement of the services covered in this Agreement.

ARTICLE XXI

Report of a Change in Circumstances

The DESIGN SECTION ENGINEER agrees to report to the TOLLWAY as
soon as practically possible, but no later than 21 days following any change in facts or
circumstances that might impact the DESIGN SECTION ENGINEER's ability to satisfy its
legal or contractual responsibilities and obligations under this contract. Required reports
include, but are not limited to changes in the DESIGN SECTION ENGINEER'’s
Certification/Disclosure Forms, the DESIGN SECTION ENGINEER's IDOT pre-
qualification, or any certification or licensing required for this project. Additionally, THE
DESIGN SECTION ENGINEER agrees to report to the Tollway within the above
timeframe any arrests, indictments, convictions or other matters involving the DESIGN
SECTION ENGINEER, or any of its principals, that might occur while this contract is in
effect. This reporting requirement does not apply to common offenses, including but not
limited to minor traffic/vehicle offenses.

Further, the DESIGN SECTION ENGINEER agrees to incorporate substantially
similar reporting requirements into the terms of any and all subcontracts relating to work
performed under this agreement. The DESIGN SECTION ENGINEER agrees to forward
or relay to the Tollway any reports received from subcontractors pursuant to this
paragraph within 21 days.

Finally, the DESIGN SECTION ENGINEER acknowledges and agrees that the
failure of the DESIGN SECTION ENGINEER to comply with this reporting requirement
shall constitute a material breach of contract which may result in this contract being
declared void.

ARTICLE XXII

EXPATRIATED ENTITIES

Except in limited circumstances, no business or member of a unitary business
group, as defined in the lllinois Income Tax Act, shall submit a bid for or enter into a
contract with a State agency if that business or any member of the unitary business group
is an expatriated entity.
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IN WITNESS WHEREOQOF, the parties hereto have executed this Agreement for
CONTRACT RR-19-4460 the day and year first above written.

THE ILLINOIS STATE TOLL AAA ENGINEERING, LTD
HIGHWAY AUTHORITY

by sormralq 1‘ 220
‘Date

airman - ignature

\
Willard S. Evans) Jr.

APPROVED:

Gerieral Counsel — Signature Date
Kathleen Pasulka-Brown
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Illinois
L]b” way

January 14,2020

Ms. Rachel Borenstein, President
AAA Engineering. Ltd

4323 W. [rving Park Road
Chicago. IL 60641

Re: Contract RR-19-4460
Facilities, Design Services Upon Request
On-call and As-needed
Design Section Engineering Services

NOTICE TO PROCEED
Dear Ms. Borenstein:

We are pleased to notify you that the Tollway’s Board of Directors has approved your proposal dated
October 28, 2019, for Design Section Engineering Services for Contract RR-19-4460. You are hereby
authorized to commence with the work as of January 14, 2020, and as defined in Exhibit *F" Scope of
Work contained in your proposal. A duplicate original of the contract will follow shortly by mail.

In advance of your first billing, the prime and subconsultants (if any) must submit a Consultant Rate
Form (CRF) with an effective date that corresponds to the effective date of this Notice to Proceed. CRF
forms may be submitted by U.S. Mail, other delivery services, or by email to:
documentcontrol@getipass.com. Hard copies should be addressed to the attention of Document Control
Manager. Please send either hard copy or electronic copy, but not both.

The CRF form negates the need for separate Certified Payroil submission. Consultants may be required
to provide Certified Payroll at a later date. but only if requested by the Tollway.

Upon request, a copy of the sub-contract agreement must be submitted within fifteen (15) days after
execution of the contract, or after execution of the sub-contract, whichever is later, for those sub-contracts
with an annual value of more than $50.000.

In accordance with Design Section Engineer’s Manual. Section 7.0 — Quality Assurance, we are
requesting submittal of your Consultant Quality Plan, via Tollway’s Web-Based Project Management
System, within 14 days of receiving this Notice to Proceed. for approval by the Chief Engineering
Officer.

Revised: 12/2/2019 ILLINOIS TOLLWAY

2700 Ogden Avenue | Downers Grove, IL 60515 | . 630.241.6800 | TTY 630.241.6988
www.illinoistollway.com
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Please contact Richard Hanba at 630-241-6800 extension 6231 tor turther information.

Chief of Contract Services
EQ: cmhg

cc: Greg Stukel
Rich Hanba
John Donato
Contract Services
Program Controls
Lane Closures

Dorothy Jablonski
Sue Biggs
Eleanor Curcuro
Paul Kovacs

File: 02.4460.01.04 LT_Tollway_PDK_4460AAAEngineering-NTP_01142020

Revised: 1222019




DESIGN SECTION ENGINEER PROPOSAL

FOR CONTRACT NUMBER RR-19-4460

This proposal, dated October 28, 2019, is submitted by AAA Engineering, Ltd. of Chicago,
lllinois for Design Section Engineer's Service.

DESCRIPTION/LOCATION OF DESIGN SECTION

The location of the construction Contract RR-19-4460 for which we propose to provide
Design Section Engineering Services is Facilities, Design Services upon Request. On-
Call, and as-needed Phase il Engineering Services, in DuPage County (Counties),
lllinois. *

SCOPE OF DESIGN SECTION ENGINEERING SERVICES

Design Engineering Services following selection from PSB 19-1, more fully detailed in
Exhibit F, attached hereto, will be executed in full compliance with the lllinois State Toll
Highway Authority's Design Section Engineer's Manual, in effect at the date the contract
is awarded, and as revised thereafter, and with the lllinois State Toll Highway Authority’s
(hereinafter referred to as “TOLLWAY") current practices. These services shall include
preparation of contract plans, special provisions, construction schedule and review of
bids; all field surveys, investigations, designs and analyses required to complete the work;
checking of shop drawings and consultation during the construction period. Four copies
of all design notes, quantity calculations and field bocks shall be submitted to the
TOLLWAY with the final plans. These documents will be indexed and cross referenced in
a manner which can be easily referenced by the Construction Manager.

RESPONSIBILITY

The DESIGN SECTION ENGINEER acknowledges the fact that neither interim nor final
reviews by the TOLLWAY or its Consulting Engineer relieve the DESIGN SECTION
ENGINEER of its responsibility for the accuracy and adequacy of the contract documents
for this project.

FEE PROPOSAL

The DESIGN SECTION ENGINEER shall be compensated for Engineering Services on
the following basis:

ACTUAL PAYROLL COSTS TIMES A MULTIPLIER, PLUS REIMBURSEMENT
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OF DIRECT EXPENSES, WITH AN UPPER LIMIT OF COMPENSATION.
The compensation elements and their limits are more fully detailed as follows:

ACTUAL PAYROLL COSTS AND MULTIPLIER - During the course of the project,
compensation shall be equal to Actual Direct Labor Costs (less overtime premium)
multiplied by a factor of 2.80 to compensate for Payroll Burden and Fringe Costs,
Overhead and Miscellaneous Indirect Costs, and Profit. This factor shall be used for
periodic invoicing during the project.

“Actual Direct Labor” shall be reimbursed only for actual payroll costs paid to individuals
employed directly by the DESIGN SECTION ENGINEER, independent contractors and
contract employees shall be treated as “reimbursable direct costs” and not “actual direct
salary.” Subcontractors shall be treated as “Services by Others.”

The direct labor rate allowable for any individual at the outset of the project for invoicing
purposes will be the rate listed on a Consultant Rate Form (CRF) to be submitted by the
DESIGN SECTION ENGINEER at the start of the project. A revised Consultant Rate
Form must be submitted when labor rates increase and when a newly hired employee is
added to the TOLLWAY project.

A “normai work week” can be negotiated up to 45 hours per week. Overtime (straight
time) for salaried positions cannot be invoiced beyond the number of hours in the “normal
work week” unless pre-approved, in writing, by the project manager. These positions will
be determined during negotiations of the contract or as the salaried position is added to
the project.

Promotions resulting in labor rate increases will only be permitted if the promotion occurs
on this project to a pre-approved contract position. Employees promoted within the
company will not be entitled to a rate increase on this project beyond the rate appropriate
for the services being performed by the employee. Any increase will be at the date of the
approved promotion.

Timesheets for each employee billed to the contract must be submitted with the invoice.
The timesheets must be signed by both the employee and the employee’s supervisor.
The timesheets must include all hours paid to the employee, including non-billable time
and time worked on other projects.

REIMBURSABLE DIRECT COSTS - The Reimbursable Direct Costs Worksheet
determines the total dollar amount of Direct costs for the project. See Exhibit D. The
DESIGN SECTION ENGINEER is responsible for managing the Direct Costs expended
so the total Reimbursable Direct Cost amount is not exceeded. All Direct Costs presented
for reimbursement must be included on the Allowable Direct Costs list made available in
the Professional Service Bulletin (attached to Exhibit D). Direct Costs not identified on
the Allowable Direct Costs list must be approved in writing by the Chief Engineering
Officer of the TOLLWAY prior to reimbursement. Premium portions of overtime and
Reimbursable Direct Costs will be reimbursed upon presentation of appropriate
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documentation.

Reimbursement for the use of automotive vehicles furnished by the DESIGN SECTION
ENGINEER wiil be in accordance with the State of lllinois Government Rate in effect on
the date of this proposal (see Exhibit D).

Such rate of reimbursement will be considered full payment for all costs including, but not
limited to: the furnishing, insuring, operating, and maintaining the automotive vehicles.
The term "automotive vehicle" includes automobiles, pick-up trucks, station wagons,
vans, and the like. The DESIGN SECTION ENGINEER shall maintain itemized vehicle
usage records for all vehicles billed to the contract. Said records shall contain at a
minimum the individual who used the vehicle, the date of usage, and the purpose or
destination.

No surcharge for handling or processing will be charged or approved. No profit will be
paid for Direct Costs.

SERVICES BY OTHERS (Exhibit H) - The fees for services provided by all subcontractors
shall be summarized on Exhibit H and Exhibit H (Cont). All subcontractors are required
to submit Exhibits A, B, and D through H (Cont).

The DESIGN SECTION ENGINEER understands that the contract is between the
TOLLWAY and the DESIGN SECTION ENGINEER. The DESIGN SECTION ENGINEER
is responsible for monitoring and managing the work and budget of all subcontractors.

The ADDITIONAL SERVICES PROVISION (if any) included in this proposal (see Exhibit
B) will be for the sole purpose of funding increases in the Scope of Work, which have
been identified as potentiat extra services prior to the start of work. The additional
services funds will not be used to cover costs for items included in the original Scope of
Design Engineering Services. The authorization for the use of the Additional Services
Funds must be in writing from the Chief Engineering Officer of the TOLLWAY.

MAXIMUM ALLOWABLE FEE - The upper limit of compensation to the DESIGN
SECTION ENGINEER, for all costs, shall be $ 5000,000.00 (see Exhibit B), which limit
may not be exceeded unless authorized by a Supplemental Contract and approved by
the TOLLWAY’s Board of Directors. This sum represents the maximum compensation
limit for completion of all Engineering Services for all items of work included in the Scope
of Design Section Engineering Services (Exhibit F). If potential additional services have
been identified in the scope of work (Exhibit F), it is understood that these services may
not be requested by the TOLLWAY. If these services are requested by the TOLLWAY to
be performed by the DESIGN SECTION ENGINEER, Exhibits A-H (Cont) must be
submitted by the DESIGN SECTION ENGINEER for the TOLLWAY’s approval prior to
commencement of the work.

REVISIONS TO THE SCOPE OF WORK - If at any time during the execution of the work
the DESIGN SECTION ENGINEER feels that he/she is being directed to perform services
not included in the Scope Of Work, he/she will give immediate written notice to the Chief
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Engineering Officer of the TOLLWAY requesting a change in the Scope Of Work. This
notification shall include the following:

Definition of the revision to the scope.

Documentation of the facts leading to or requiring the revision to the
Scope of Work.

Scheduling impact.

Construction cost impact.

Design fee impact including:

moo w»

1. Labor
2. Direct Cost
3. Other

The Chief Engineering Officer of the TOLLWAY shall review and respond to the
notification in a timely manner.

The DESIGN SECTION ENGINEER shall not proceed with any of the items of work which
he/she believes are not included in the Scope Of Work until he/she submits the above
notification and receives the written Authorization To Proceed from the Chief Engineering
Officer of the TOLLWAY. If additional funds are required for the supplemental work, this
Authoerization to Proceed must receive the required TOLLWAY approvals authorizing the
funds for the suppiemental work.

PROGRESS REPORTS - The DESIGN SECTION ENGINEER will submit monthiy
progress and staffing reports including a narrative report and providing a brief discussion
of the status of the design. These reports must be submitted with the invoice covering
the same period, and must be received by the TOLLWAY within 20 calendar days
foliowing the reporting period.

PROJECT STATUS EVALUATION - It will be the DESIGN SECTION ENGINEER's
responsibility, when the total monies due the DESIGN SECTION ENGINEER approach
50% of the Total Contract Fee, to review the work accomplished and the work remaining,
as well as the project schedule. The DESIGN SECTION ENGINEER shall then furnish
the Chief Engineering Officer of the TOLLWAY with a written copy of its evaluation. If the
project progress is determined to be unsatisfactory by the TOLLWAY, the DESIGN
SECTION ENGINEER may be required to do the same review prior to the point in time
that the costs incurred reach 70% and 90% of the Total Contract Amount.

KEY PERSONNEL - Exhibit E is a list of the Key Personnel who will be assigned to this
project, should this proposal be accepted, together with a brief resume for each. It is
understood that the TOLLWAY reserves the right to review the performance of assigned
personnel at any time and the DESIGN SECTION ENGINEER agrees to replace or re-
assign personnel who are deemed by the TOLLWAY to not be suited to the task to which
they are assigned. The DESIGN SECTION ENGINEER further agrees to assign
employees to this project in a manner which will minimize engineering design expenses
to the TOLLWAY.
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CURRENT WORK LOAD - Attached hereio is Exhibit G, a Statement of Active and
Pending Transportation Related Projects.

TERMS AND CONDITIONS - This document hereby incorporates by reference the
“Contract” attached hereto and made a part hereof. The DESIGN SECTION ENGINEER
understands and agrees that it shall be bound by the terms and conditions contained in
the attached Contract including but not limited to those items contained in the Article titled
“Insurance”. The DESIGN SECTION ENGINEER shall provide a copy of a Certificate of
Insurance as Exhibit [. In the event there is a conflict between the terms of this proposal
and the terms of the attached Contract, the terms contained in the Contract shall control.
The DESIGN SECTION ENGINEER also agrees that it shall be required to procure and
maintain additional insurance, if any is listed below, under the same terms and conditions
specified in the Agreement. Specialized, project specific insurance, namely Railroad
Protective Liability Insurance, may be considered for reimbursement as a direct cost.

Said additional insurance shall be in addition to any and all insurance required by the
Contract.

INVOICES - INVOICES will be submitted monthly on forms provided to the DESIGN
SECTION ENGINEER at the start of the project. The invoice cutoff date will coincide with
the Monthly Progress Report. All payroll documentation and costs relating to this project
will be available for audit by the TOLLWAY upon request.

INVOICES for services performed and expenses incurred through December 315 must
be submitted to the TOLLWAY no later than February 28" of the subsequent year. The
DESIGN SECTION ENGINEER expressly acknowledges that the TOLLWAY, at its
discretion, reserves the right not to honor any delinquent INVOICE if the DESIGN
SECTION ENGINEER fails to obtain prior written approval from the Chief Engineering
Officer for an aiternative INVOICE submission date. DESIGN SECTION ENGINEER will
request such approval or an INVOICE submittal extension no later than February 15",
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THIS PROPOSAL FOR DESIGN SECTION ENGINEERING SERVICES FOR

CONTRACT RR-19-4460

SUBMITTED BY:
FIRM NAME; AAA Engineering, Ltd
ADDRESS: 4323 W. Irving Park Road

CITY, STATE &:

ZIP CODE: Chicago, IL 60641

TELEPHONE: 773-657-3300

FACSIMILE: 773-657-3330

PRINTED NAME: Rachel Borenstein

TITLE: President
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LM“V ILLINOIS TOLLWAY
STANDARD BUSINESS TERMS AND CONDITIONS

ILLINOIS TOLLWAY CONTRACT NO.: __RR-19-4460
CONTRACTOR/CONSULTANT NAME: _AAA Engineering, Ltd
1. PAYMENT TERMS AND CONDITIONS:

1.1 Minority Contractor Initiative: Any Vendor awarded a contract under Section 20-10, 20-15, 20-25 or 20-
30 of the lllinois Procurement Code (30 tLCS 500) of $1,000 or more is required to pay a fee of $15. The
Comptroller shall deduct the fee from the first check issued to the Vendor under the contract and
deposit the fee in the Comptroller’s Administrative Fund. 15 ILCS 405/23.9.

1.2 Expenses: The State will not pay for supplies provided or services rendered, including related expenses,
incurred prior to the execution of this contract by the Parties even if the effective date of the contract is
prior to execution.

13 Prevailing Wage: As a condition of receiving payment Vendor must (i} be in compliance with the
contract, (ii) pay its employees prevailing wages when required by law, (iii} pay its suppliers and
subcontractors according to the terms of their respective contracts, and (iv) provide lien waivers to the
State upon request. Examples of prevailing wage categories include public works, printing, janitorial,
window washing, building and grounds services, site technician services, natural resource services,
security guard and food services. The prevailing wages are revised by the Department of Labar and are
available on the Department’s official website, which shall be deemed proper notification of any rate
changes under this subsection. Vendor is responsible for contacting the illingis Department of Labor to
ensure understanding of prevailing wage requirements at 217-782-6206 or
{http:/fwww.state.il.us/agency/idolfindex.him).

14 Federal Funding: This contract may be partially or totally funded with Federal funds. If federal funds are
expected to be used, then the percentage of the good/service paid using Federal funds and the total
Federal funds expected to be used will be provided in the award notice.

15 Invoicing: By submitting an invoice, Vendor certifies that the supplies or services provided meet all
requirements of the contract, and the amount billed and expenses incurred are as allowed in the
contract. Invoices for supplies purchased, services performed and expenses incurred through December
31 of any year must be submitted to the State no later than February 28 of the following year; otherwise
Vendor may have to seek payment through the Illinois Court of Claims. 30 1LCS 105/25. All invoices are
subject to statutory offset. 30 ILCS 210.

1.5.1 Vendor shall not bill for any taxes unless accompanied by proof that the State is subject
to the tax. If necessary, Vendor may request the applicable Agency/University state tax
exemption number and federal tax exemption information.

1.5.2 Vendor shall invoice at the completion of the contract unless invoicing is tied in the
contract to milestones, deliverables, or other invoicing requirements agreed to in the
contract.
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ASSIGNMENT: This contract may not be assigned, transferred in whole or in part by Vendor without the prior
written consent of the State.

AUDIT/RETENTION OF RECORDS: Vendor and its subcontractors shall maintain books and records relating to
the performance of the contract or subcontract and necessary to support amounts charged to the State
pursuant the contract or subcontract. Books and records, including information stored in databases or other
computer systems, shall be maintained by the Vendor for a period of five years from the later of the date of final
payment under the contract or completion of the contract, and by the subcontractor for a period of five years
from the later of final payment under the term or completion of the subcontract. Books and records required to
be maintained under this section shall be available for review or audit by representatives of: the procuring
Agency/University, the Auditor General, the Executive Inspector General, the Chief Procurement Officer, the
Tollway inspector General, State of lllinois internal auditors or other governmental entities with monitoring
authority, upen reasonable notice and during normal husiness hours. Vendor and its subcontractors shall
cooperate fully with any such audit and with any investigation conducted by any of these entities. Failure to
maintain books and records required by this section shall establish a presumption in favor of the State for the
recovery of any funds paid by the State under the contract for which adequate books and records are not
available to support the purported disbursement. The Vendor or subcontractors shall not impose a charge for
audit or examination of the Vendor’s bocoks and records. 30 ILCS 500/20-65.

TIME IS OF THE ESSENCE: Time is of the essence with respect to Vendor’s performance of this contract. Vendor
shall continue to perform its obligations while any dispute concerning the contract is being resclved unless
otherwise directed by the State.

NO WAIVER OF RIGHTS: Except as specifically waived in writing, failure by a Party to exercise or enforce a right
does not waive that Party’s right to exercise or enforce that or other rights in the future.

FORCE MAJEURE: Failure by either Party to perform its duties and obligations will be excused by unforeseeable
circumstances beyond its reasonable control and not due to its negligence, including acts of nature, acts of
terrorism, riots, labor disputes, fire, flood, explosion, and governmental prohibition. The non-declaring Party
may cancel the contract without penalty if performance does not resume within 30 days of the declaration.

CONFIDENTIAL INFORMATION: Each Party, including its agents and subcontractors, to this contract may have
or gain access to confidential data or infermation owned or maintained by the other Party in the course of
carrying out its responsibilities under this contract. Vendor shall presume all information received from the
State or to which it gains access pursuant to this contract is confidential. Vendor information, unless clearly
marked as confidential and exempt from disclosure under the lllinois Freedom of Information Act, shall be
considered public. No confidential data collected, maintained, or used in the course of performance of the
contract shall be disseminated except as authorized by law and with the written consent of the disclosing Party,
either during the period of the contract or thereafter. The receiving Party must return any and all data
collected, maintained, created or used in the course of the performance of the contract, in whatever form it is
maintained, promptly at the end of the contract, or earlier at the request of the disclosing Party, or notify the
disclosing Party in writing of its destruction. The foregoing obligations shall not apply to confidential data or
information lawfully in the receiving Party’s possession prior to its acquisition from the disclosing Party; received
in good faith from a third Party not subject to any confidentiality obligation to the disclosing Party; now is or
later becomes publicly known through no breach of confidentiality obligation by the receiving Party; or is
independently developed by the receiving Party without the use or benefit of the disclosing Party’s confidential
information.

USE AND OWNERSHIP: All work performed or supplies created by Vendor under this contract, whether written
documenits or data, goods or deliverables of any kind, shall be deemed work for hire under copyright law and all
intellectual property and other laws, and the State of lllinois is granted sole and exclusive ownership to all such
work, unless otherwise agreed in writing. Vendor hereby assigns to the State all right, title, and interest in and

Illinois Tollway Standard Business Terms and Conditions Page 2

EXHIBIT “1”
Page 9 of 147




10.

11.

12.

13,

14.

15.

16.

to such work including any related intellectual property rights, and/or waives any and all claims that Vendor may
have to such work including any so-called "moral rights” in connection with the work. Vendor acknowledges the
State may use the work product for any purpose. Confidential data or information contained in such work shall
be subject to confidentiality provisions of this contract.

INDEMNIFICATION AND LIABILITY: The Vendor shall indemnify and hold harmless the Tollway and State of
{llinois, their directors, agencies, officers, employees, agents and velunteers from any and all costs, demands,
expenses, losses, claims, damages, liabilities, settlements and judgments, including in-house and contracted
attorneys’ fees and expenses, arising out of: {a) any breach or violation by Vendor of any of its certifications,
representations, warranties, covenants or agreements; (b) any actual or alleged death or injury to any person,
damage to any property or any other damage or loss claimed to result in whole or in part from Vendor's
negligent performance; or (c} any negligent act, activity or omission of Vendor or any of its employees,
representatives, subcontractors or agents. Neither Party shall be liable for incidental, special, consequential or
punitive damages.

INDEPENDENT CONTRACTOR: Vendor shall act as an independent contractor and not an agent or employee of,
or joint venture with the State. All payments by the State shall be made on that basis.

SOLICITATION AND EMPLOYMENT: Vendor shall not employ any person employed by the State during the term
of this contract to perform any work under this contract. Vendor shall give notice immediately to the Agency’s
director if Vendor solicits or intends to solicit State employees to perform any work under this contract.

COMPLIANCE WITH THE LAW: The Vendor, its employees, agents, and subcontractors shall comply with all
applicable federal, state, and local laws, rules, ordinances, regulations, orders, federal circulars and all license
and permit requirements in the performance of this contract. Vendor shall be in compliance with applicable tax
requirements and shali be current in payment of such taxes. Vendor shall obtain at its own expense, ali licenses
and permissions necessary for the performance of this contract.

BACKGROUND CHECK: Whenever the State deems it reasonably necessary for security reasons, the State may
conduct, at its expense, criminal and driver history background checks of Vendor’s and subcontractors officers,
employees or agents. Vendor or subcontractor shall reassign immediately any such individual who, in the
opinion of the State, does not pass the background check.

APPLICABLE LAW: This contract shall be construed in accordance with and is subject ta the laws and rules of the
State of lllinois. The Department of Human Rights’ Equal Opportunity requirements (44 Ill. Adm. Code 750) are
incorporated by reference. Any claim against the State arising out of this contract must be filed exclusively with
the lllinois Court of Claims, 705 ILCS 505/1. The State shall not enter into binding arbitration to resolve any
contract dispute. The State of lllinois does not waive sovereign immunity by entering into this contract. The
official text of cited statutes is incorporated by reference. An unofficial version can be viewed at
http://www.ilga.gov).

ANTI-TRUST ASSIGNMENT: If Vendor does not pursue any claim or cause of action it has arising under federal
or state antitrust laws relating to the subject matter of the contract, then upon request of the Illinois Attorney
General, Vendor shall assign to the State rights, title and interest in and to the claim or cause of action.

CONTRACTUAL AUTHORITY: The Agency that signs for the State of lllinois shall be the only State entity
responsible for performance and payment under the contract. When the Chief Procurement Officer or
authorized designee signs in addition to an Agency, they do so as approving officer and shall have no liability to
Vendor. When the Chief Procurement Officer or authorized designee, or State Purchasing Officer signs a master
contract on behalf of State agencies, only the Agency that places an order with the Vendor shall have any
liability to Vendor for that order.
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17.

18,

19.

20.

21,

22,

23,

NOTICES: Notices and other communications provided for herein shall be given in writing by registered or
certified mail, return receipt requested, by receipted hand delivery, by courier (UPS, Federal Express or other
similar and reliable carrier), by e-mail, or by fax showing the date and time of successful receipt. Notices shall be
sent to the individuals who signed the contract using the contact information following the signatures. Each
such notice shall be deemed to have heen provided at the time it is actually received. By giving notice, either
Party may change the contact information.

MODIFICATIONS AND SURVIVAL: Amendments, modifications and waivers must be in writing and signed by
authorized representatives of the Parties. Any provision of this cantract officially declared void, unenforceable,
or against public policy, shall be ignored and the remaining provisions shall be interpreted, as far as possible, to
give effect to the Parties’ intent. All provisions that by their nature would be expected to survive, shall survive
termination. In the event of a conflict between the State’s and the Vendor’s terms, conditions and attachments,
the State’s terms, conditions and attachments shall prevail.

PERFORMANCE RECORD / SUSPENSION: Upon request of the State, Vendor shall meet to discuss performance
or provide contract performance updates to help ensure proper performance of the contract. The State may
consider Vendor’s performance under this contract and compliance with law and rule to determine whether to
continue the contract, suspend Vendor from doing future business with the State for a specified period of time,
or to determine whether Vendor can be considered responsible on specific future contract opportunities.

FREEDOM OF INFORMATION ACT: This contract and all related public records maintained by, provided to or
required to be provided to the State are subject to the lllinois Freedom of Information Act (FOIA) (50 ILCS 140)
notwithstanding any provision to the contrary that may be found in this contract.

SCHEDULE OF WORK: Any work performed on State premises shall be done during the hours designated by the
State and performed in a manner that does not interfere with the State and its personnel.

WARRANTIES FOR SUPPLIES AND SERVICES:

22.1  Vendor warrants that the supplies furnished under this contract will: {a) conform to the standards,
specifications, drawing, samples or descriptions furnished by the State or furnished by the Vendor and
agreed to by the State, including but not limited to all specifications attached as exhibits hereto; (b) be
merchantable, of good quality and workmanship, and free from defects for a period of twelve months or
longer if so specified in writing, and fit and sufficient for the intended use; {c} comply with all federal
and state laws, regulations and ordinances pertaining to the manufacturing, packing, labeling, sale and
delivery of the supplies; (d) be of good title and be free and clear of all liens and encumbrances and; (e}
not infringe any patent, copyright or other intellectual property rights of any third party. Vendor agrees
to reimburse the State for any losses, costs, damages or expenses, including without limitations,
reasonable attorney’s fees and expenses, arising from failure of the supplies to meet such warranties.

22.2  Vendor shall insure that all manufacturers’ warranties are transferred to the State and shall provide a
copy of the warranty. These warranties shall be in addition to all other warranties, express, implied or
statutory, and shall survive the State’s payment, acceptance, inspection or failure to inspect the
supplies.

22.3  Vendor warrants that all services will be performed to meet the requirements of the contract in an
efficient and effective manner by trained and competent personnel. Vendor shall monitor
performances of each individual and shall reassign immediately any individual who is not performing in
accardance with the contract, who is disruptive or not respectful of others in the workplace, or who in
any way violates the contract or State policies.

REPORTING, STATUS AND MONITORING SPECIFICATIONS:
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24.

25.

23.1  Vendor shall immediately notify the State of any event that may have a material impact on Vendor's
ability to perform the contract.

23.2 By August 31 of each year, Vendor shall report to the Agency or University the number of qualified
veterans and certain ex-offenders hired during Vendor’'s last completed fiscal year. Vendor may be
entitled to employment tax credit for hiring individuals in those groups. 35 ILCS 5/216, 5/217.

EMPLOYMENT TAX CREDIT: Vendors who hire qualified veterans and certain ex-offenders may be eligible for
tax credits. 30 ILCS S00/45-67 and 45-70. Please contact the lllinois Department of Revenue {telephone #: 217-
524-4772) for information about tax credits.

SUPPLEMENTAL PROVISIONS

25.1 TOLLWAY SUPPLEMENTAL PROVISIONS

25.1.1 Agents and Employees:

Vendor shall be responsible for the negligent acts and omissions of its agents, employees and
subcontractors in their performance of Vendor's duties under this Contract. Vendor represents that it
shall utilize the services of individuals skilled in the profession for which they will be used in performing
services or supplying goods hereunder. In the event that the Tollway determines that any individual
performing services or supplying goods for Vendor hereunder is not providing such skilled services or
delivery of goods, it shall promptly notify the Vendor and the Vendor shall replace that individual.

25.1.2 Publicity:
Vendor shall not, in any advertisement or any other type of solicitation for business, state,
indicate or otherwise imply that it is under contract to the Tollway nor shall the Tollway’s name
be used in any such advertisement or sclicitation without prior written approval except as
required by law.

25.1.3 Third Party Beneficiaries:

There are no third party beneficiaries to this Contract. This Contract is intended only to benefit
the Tollway/Buyer and the Vendor.

25.1.4 Successors In Interest:
All the terms, provisions, and conditions of the Contract shall be binding upon and inure to the
benefit of the parties hereto and their respective successors, assigns and legal representatives.

25.1.5 Venue:
Any claim against the Tollway arising out of this contract must be filed exclusively with Circuit
Court for the Eighteenth Judicial Circuit, DuPage County, lllinois for State claims and the U.S.
District Court for the Northern District of lllinois for Federal claims.

25.1.5.1 Whenever “State” is used or referenced in this Contract, it shall be interpreted to
mean “Tollway”.

25.1.5.2 The State Prompt Payment Act (30 ILCS 40) does not apply to the Tollway.

25.1.5.3 The Tollway is not currently an appropriated agency.

25.2 REPORT OF A CHANGE I[N CIRCUMSTANCES: The Contractor agrees to report to the TOLLWAY as soon
as practically possible, but no later than 21 days following any change in facts or circumstances that
might impact the CONTRACTOR’s ability to satisfy its legal or contractual responsibilities and obligations
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253

25.4

under this contract. Required reports include, but are not limited to changes in the CONTRACTOR’s
Certification/Disclosure Forms, the CONTRACTOR’s IDOT pre-qualification, or any certification or
licensing required for this project. Additionally, (CONTRACTOR/VENDOR) agrees to report to the Tollway
within the above timeframe any arrests, indictments, convictions or other matters involving the
CONTRACTOR, or any of its principals, that might occur while this contract is in effect. This reporting
requirement does not apply to common offenses, including but not limited to minor traffic/vehicle
offenses.

Further, the CONTRACTOR agrees to incorporate substantially similar reporting requirements into the
terms of any and all subcontracts relating to work performed under this agreement, The ’
(CONTRACTOR/VENDOR) agrees to forward or relay to the Tollway any reports received from
subcontractors pursuant to this paragraph within 21 days.

Finally, the CONTRACTOR acknowledges and agrees that the failure of the CONTRACTOR to comply with
this reporting requirement shall constitute a material breach of contract which may result in this
contract being declared void.

PAYMENT DATA REPORTING REQUIREMENT

The Tollway requires contractors to report all payments received and/or paid to other firms pursuant to
this contract in the form prescribed by the Tollway.

Additional information can be found at: https://www.illinoistollway.com/doing-business#B2GNow
(If hyperlink does not load, copy and paste the address into your web browser’s address bar)

VENDOR SUPPLEMENTAL PROVISIONS

] Vender Supplemental Provisions:

lllinois Tollway Standard Business Terms and Conditions Page 6

EXHIBIT “1”
Page 13 of 147




STATE OF ILLINOIS
SOLICITATION AND CONTRACT TERMS AND CONDITIONS EXCEPTIONS

_AAA Engineering, Ltd. agrees with the terms and conditions set forth in the State of Illinois Invitation for Bid,
including the standard terms and conditions, the Agency/University supplemental provisions, certifications, and
disclosures, with the following exceptions:

Excluding certifications required by statute to be made by the Vendor, both Parties agree that
all of the duties and okbligations that the Vendor owes to the Agency/University for the wark
performed shall be pursuant to the solicitation and resulting contract, and Vendor’s exceptions
accepted by the State thereto as set forth below.

’ STANDARD TERMS AND CONDITIONS

Section/ State the exception such as “add,” “replace,” and/or “delete.”
Subsection #

N/A

[
L

ADDITIONAL TERMIS AND CONDITIONS

New Section/Subsection New Number, Title of New Subsection: State the new additional term or
Provision(s), | condition.
# et. seq.
hereby agrees to the exceptions provided by and to the Additional
Terms and Conditions provided by
Agreed: AAA Engineering Agreed:
| By: Rachel Borenstein By:
Position: Presiden Position:
Date: 11/09/19 Date:
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Sub-Contractor/Consultant Information/Delinquent Debt Review
Contractor/Consultant

Eli’l)l:i' Sub-Contractor/Consultant
‘7blluay FEIN
Date: 11/8/19 7 Project Number: PSB 19-1

Facilities Design Services upon Request. On-Call, and As-needed Phase If Engineering
Project Name: _Services e :

Sub-Contractor/Consultant Disclosure.
Will you be using any sub-consultants/contractors? X Yes [ No

If yes, you must identify below, to the extent the information is known, regardless of the subcontract value, the names, addresses and
type of work all Sub-Contractors/Consultants that will be utilized in the perdormance of this Contract, together with the anticipated
dollar value (Sub-Contractors) or percentage (Sub-Consultants) each is expacted to receive pursuant to this Contract. The list of sub-
contractors/consultants should include but not be limited to sub-contractors/consultants, suppliers and truckers proposed t¢ achieve
disadvantaged business enterprise and veteran owned business goals. The State may request updated information at any time. For
purposes of this section Sub-Contractors/Consultants are those specifically hired to perform part of the work of this contract. Non-DBE
suppliers and truckers do not need to be included.

Upon request, our firm agrees to provide a copy of the subcontract, f required, within fifteen (15) days after execution of the contract if
selected, or after execution of the subcontract, whichever is later, for those subcontracts with an annual value of more than $50,000.
All subcontracts over $50,000 must include the same certifications that the Vendor must make as a condition of the contract. The
vendor shall include in each subcontract the subcontractor certifications as shown on the Standard Subcontractor Certification form
available from the State.

DELINQUENT DEBT REVIEW

Delinquent Payment. The Contractor/Consuliant certifies that it, or any affiliate, is not barred from being awarded a contract under 30
ILCS 500. Section 50-11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any
affiliate, is delinquent in the payment of any debt to the State as defined by the Debt Collection Board. Section 50-12 prohibits a
person from entering intc a contract with the State agency if it, or any affiliate, has failed to collect and remit Ninois Use Tax on all
sales of tangible personal property into the State of llinois in accordance with the provisions of the lllinois Use Tax Act. The
Contractor/Consultant further acknowledges that the contracting State agency may declare the contract void if this certification is false

g |-z- or if the Contractor/Consultant or any affiliate is determined to be delinquent in the payment of any debt ta the State during the term of
the contract.
=
EE Contractor/Consultant: _AAA Engineering
D
E2|2|| Federal Employment Identification Number (FEIN): ___ || G
OIO
OIOH e-Mail: _rborenstein@aaaengineering.net
includae an attachment if more space Is needad to provide the below information. The attachment must provide tha requested information.
NOTE for Construction Contr. : List all known subcontr. including th identified In Bid Packa e on DBE Form 2028 and VOSB
% | Anticlpated Amountof
i Contract to be Paid {to .
Sub- extent known) i
Qon!ractor{_][g nsultant(s) Sub-Contractor (doflar .
Contractor value) or i
L«:smmm ! | Sub-Consultant i
FEIN Address General Type of Work (percentage) !
i . ' 951 West Washington Blvd. :
' Legat Architects, Inc. & Architecture $1,000,000 ‘

Sunte ! Chlcago lL 60661

i
i
|
i

i

Collins Engineer, Inc.

525 W Monroe, Su1te 1600
; Chicago, 1L 60661

Jacobs Engineering
Group, Inc

Structural Eng. | $1,250,000

123 N. Wacker Dnive Ste . ) ) ‘
900 Chicago, IL 60606 Civil Engineering * $250,000 !

! . T 7
DB Sterlin - . 123 N. Wacker Dr. Ste 2000 Surveying ~ $250,000 ‘

~ Consultants, Inc.

- Chicago, IL 60606
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2942 W. Van Buren Street,
. Ste 200 . Geotechnical
| Chicago. IL 60612 ;

! GSG Consulting, Inc $250,000

Signature: Date: 11/09/19

Printed Name: Rachel Borenstien
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Registration No. 19909

AAA Engineering

4323 W. Irving Park. Rd
suite 200

Chicago IL 60641

Information for this business last updated on:
Tuesday, March 19, 2019

Certificate produced on Tuesday, March 19, 2019 at 2:25 PM
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STATE OF ILLINOIS
TAXPAYER IDENTIFICATION NUMBER

| certify that:

The number shown on this form is my correct taxpayer identification number {or | am waiting for a number to be issued to me),
and

 am not subject to backup withholding because: (a} | am exempt from backup withholding, or (b} | have not been notified by the
internal Revenue Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends,
or (c) the IRS has notified me that | am no longer subject to backup withholding, and

I am a U.S. person (including a U.S. resident alien).

. If you are an individual, enter your name and SSN as it appears on your Social Security Card.

. If you are a sole proprietor, enter the owner’'s name on the name line followed by the name of the business
and the owner’s SSN or EIN.

. If you are a single-member LLC that is disregarded as an entity separate from its owner, enter the owner’s
name on the name line and the O/B/A on the business name line and enter the owner’s SSN or EIN.

. If the LLC is a corporation or partnership, enter the entity’s business name and EIN and for corporations,
attach IRS acceptance letter (CP261 or CP277).

. For all other entities, enter the name of the entity as used to apply for the entity’s EIN and the EIN.

Name:

Business Name: AAA Engineering, Ltd
Taxpayer Identification Number:

Social Security Number: Click here to enter text.

ar

Employer Identification Number_

Legal Status (check one):

] individual [] Governmental
[[] sole proprietor [] Nonresident alien
[] partnership [ estate or trust
I:l Legal Services Corporation [:] Pharmacy (Non-Corp.)
[] Tax-exempt ] pharmacy/Funeral Home/Cemetery (Corp.)
D Corporation providing or billing D Limited Liability Company
medical and/or health care services (select applicable tax classification)
E Corporation NOT providing or billing D C = corporation
medical and/or health care services ] P = partnership

Signature of Autharized Representative:

Date: November 9, 2019

State of lllinois Chief Procurement Office General Services 3
FORMS B Certifications and Disclosures
V.20.1
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STATE OF ILLINOIS
FORMS B CERTIFICATIONS AND DISCLOSURES

BidBuy Reference #: B-9352, Item 1 Procurement/Contract #: RR-19-4460

This Forms B may be used when responding to an Invitation for Bid (IFB) or a Request for Proposal (RFP) if the vendor is
registered in the lllinois Procurement Gateway (IPG) and has an active State of lllinois Vendor Registration Number. The
IPG assigns a unique State of lllinois Vendor Registration Number and expiration date upon the Chief Procurement Office’s
acceptance of an IPG application.

If a vendor does not have an active State of lllinois Vendor Registration Number, then the vendor must complete and
submit Forms A with their response. Failure to do so may render the submission non-responsive and result in
disqualification.

Please read this entire section and provide the requested information as applicable. All parts in Forms B must be
completed in full and submitted along with the vendor’s response.

1. Certification of Illinois Procurement Gateway Registration
My business has an active State of lllinois Vendor Registration Number.,

To ensure that you have an active registration in the IPG, search for your business name in the IPG Registered
Vendor Directory. If your company does not appear in the search results, then you do not have an active IPG
registration.

State of Hinois Vendor Registration Number: 20100175
IPG Expiration Date: March 27, 2020

2. Certification Timely to this Solicitation or Contract

Vendor certifies it is not barred from having a contract with the State based upon violating the prohibitions related
to either submitting/writing specifications or providing assistance to an employee of the State of lllincis by
reviewing, drafting, directing, or preparing any invitation for bids, a request for proposal, or request of
information, or similar assistance (except as part of a public request for such information). 30 ILCS 500/50-10.5(e).

DX Yes [ No

3. Disclosure of Lobbyist or Agent (Complete only if bid, offer, or contract has an annual value over $50,000)

Is your company or parent entity{ies) represented by or do you or your parent entity(ies) employ a lobbyist
reguired to register under the Lobbyist Registration Act {lobbyist must be registered pursuant to the Act with the
Secretary of State) or an agent who has communicated, is communicating, or may communicate with any State
officer or employee concerning the bid or offer? If yes, please identify each lobbyist and agent, including the
name and address below. [_| Yes [X] No

If yes, please identify each lobbyist and agent, including the name and address below. If you have a lobbyist that
does not meet the criteria, then you do not have to disclose the lobbyist’s information. Additional rows may be
inserted into the table or an attachment may be provided if needed.

State of lllinois Chief Procurement Office General Services 1
FORMS B Certifications and Disclosures
V.20.1
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STATE OF ILLINOIS
FORMS B CERTIFICATIONS AND DISCLOSURES

Name Address Relationship to Disclosing Entity

N/A - Click here to enter text. Click here to enter text.

Describe all costs/fees/compensation/reimbursements related to the assistance provided by each representative
lohbyist or other agent to obtain this Agency contract: Click here to enter text.

4, Disclosure of Current and Pending Contracts
Complete only if: {a) your business is for-profit and (b) the bid, offer, or contract has an annual value over
$50,000. Do not complete if you are a not-for-profit entity.

E Yes [] No. Do you have any contracts, pending contracts, bids, proposals, subcontracts, leases or other
ongoing procurement relationships with units of State of |llinois government?

If “Yes”, please specify below. Additional rows may be inserted into the table or an attachment in the same format
may be provided if needed.

Agency Project Title [ Status ! Value Contract
Reference/P.0./lllinois
} Procurement Bulletin #

See attached sheet | Click here to enter text. | Click here to enter ! Click here to enter | Click here to enter text.
text. text.

Click here to enter | Click here to enter text. Click here to enter . Click here to enter | Click here to enter text.
text. text. text.

5. Signature
As of the date signed helow, | certify that:

e My business’ information and the certifications made in the lllinois Procurement Gateway are truthful and
accurate.
¢ The certifications and disclosures made in this Forms B are truthful and accurate.

This Forms B is signed by an authorized officer or employee on behalf of the bidder, offeror, or vendor pursuant to Sections
50-13 and 50-35 of the lllinois Procurement Code, and the affirmation of the accuracy of the financial disclosures is made
under penalty of perjury.

This disclosure information is submitted on behalf of:

Vendor Name: AAA Engineering Phone: 773-657-3300

Street Address: 4323 W. Irving Park Road Email: rborenstein@aaaengineering.net

City, State, Zip: Chicago, IL 60641 Vendor Contact: Rachel Borenstein

Signature: Date: 11/09/19

Printed Nam

Title: President

State of lllinois Chief Procurement Office General Services 2
FORMS B Certifications and Disclosures
v.20.1
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// AAA ENGINEERING
WBE/DBE CERTIFIEQ *
4323 W. Irving Park Rd., Suite 200, Chicago, IL 80641 » Phone: 773-657-3300 « Fax: 773-657-3330

Form B Continued:
Ongoing Procurement Relationships with other State of IL agencies:

Agency/University Project Title Status Value Contract
Reference/P.0./llli
nois Procurement
Bulletin #
IL Department of | Stratton Lock and Dam Contract $269,000 PTB 168 item 30
Natural Improvements
Resources
|L Department of | Tam O’Shanter Pump Contract $15,000 PTB 168 item 30
Natural Station
Resources
lllinois State Toll | [-88 and Systemwide Contract $250,000 RR-18-4434
Highway CM Upon Request
Authority
lllincis Jackson Street Bridge Contract $102,000 PTB No. 184-011
Department of Job No. P-91-238-
Transportation 17

EXHIBIT “1”
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Vendor Registration: View

Generated by Susan Biggs, State of lllinois on 11/11/2018

Help & Tools 3%

General | Public Profile | Users | Commodiyy Codes | Contacts & Owners | Comments | Certfications | Ste Visits | Registations | Reports |

AAA Engineering, Ltd., DBA AAA Engineering,Ltd.

System Vendor Number: 20100175

View All Forms in PDF  Download Documents

Vendor Registration

(SBSP) REGISTERED
REGISTERING AS A

TYPE State of lllinois Vendor Registration
DESCRIPTION Register to do business with the State of lllinois
DATE SUBMITTED 3/25/2019
STATUS Accepted
STATE OF ILLINOIS VENDOR IPG-0300871
REGISTRATION NUMBER
REVIEWER Sarah Irwin
DATE REVIEWED 3/28/2019
PUBLIC REVIEW COMMENTS
PRIVATE REVIEW COMMENTS
EXPIRATION DATE 3/27/2020
FLAG FORM Add Flag
Settings
SMALL BUSINESS SET-ASIDE PROGRAM  Yes

Prime Contractor and Subcontractor

Entity Information

BUSINESS NAME

CONTACT FOR THIS SUBMISSION
PRIMARY CONTACT EMAIL
PHONE

FAX

COMPANY EMAIL

TAX ID NUMBER

COMPANY TYPE

ADDRESS

AAA Engineering, Ltd. oBa AAA Engineering.Ltd.

Rachel Borenstein (change contact)
rborenstein@aaaengingering.net
773-657-3300

773-657-3330

rborenstein@aaaengineering.net

Corporation

4323 W. Irving Pk. Rd., Ste. 100
Chicago, IL 60641

(edit address)

Page 1 of 3 (30000287_00333044_20191111132348 pdf}
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Vendor Registration: View Form

Generated by Susan Biggs, State of llincis on 11/11/2019

Help & Yools 2%

General | Public Proflle l Users I Commodity Codes ] Contacts & Owners l Comments | Certifications ] Site Visits l Registrations ] Reports ]

AAA Engineering, Ltd., DBA AAA Engineering,Ltd.

System Vendor Number: 20100178

l Return tc Main Form

View Clean Form in P|

F

Vendor Registration

FORM NAME
DESCRIPTION

DATE SUBMITTED
STATUS

BUSINESS NAME
POINT OF CONTACT

FLAG FORM

A - B. Business Information & Additional Information
Complete section A and B, In order to submit this form.
3/25/2019

Accepted

AAA Engineering, Ltd. pBa AAA Engineering, Ltd.

Rachel Borenstein
Add Flag

A. Business Information

1. YOUR BUSINESS IS REGISTERING AS
A

2. NAME OF CEQ/BUSINESS OWNER
3. ANNUAL SALES/GROSS RECEIPTS

4, WHEN WAS YOUR BUSINESS
ESTABLISHED?

5. IN WHAT ILLINOIS COUNTY(IES) ARE
YOU CONDUCTING BUSINESS?

6. CONTACT PERSON FOR THIS
VENDOR REGISTRATION

CONTACT PERSON TITLE
CONTACT PERSON PHONE

CONTACT PERSON EMAIL

Prime Contractor and Subcontractor- All Forms A-1 must be completed.

Rachel Borenstein
4100000

8/28/2009

The business conducts business statewide.

Rachel Borenstein

President
773-657-3300

rborenstein@aaaengineering.net

B. Additional Information

1. HOW DID YOU LEARN ABOUT THE
ILLINOIS PROCUREMENT GATEWAY?

Business Enterprise Program {BEP) / Veterans Business Program (VBP)

EXHIBIT “1”

Page

Page 1 of 2 (30000287_00393044_20191111132411.pdf)
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Generated by Susan Biggs, State of lllingis on 11/11/2019

Vendor Registration: View Form

General | Publlc Profile | Users | Commodity CodesJ Contacls&Owners] Comments | Cartifications | Site Visits | Registrat‘tons] Reports |

AAA Engineering, Ltd., DBA AAA Engineering,Ltd. System Vendor Number: 20100175

Return to Main Form

View Clean Form in PDF

Vendor Registration

FORM NAME C. Small Business Set-Aside Program

DESCRIPTION Complete the Small Business Set-Aside Program form
DATE SUBMITTED 3/25/2019

STATUS Accepted

BUSINESS NAME AAA Engineering, Ltd. bBA AAA Engineering,Ltd.
POINT OF CONTACT Rachel Borenstein

FLAG FORM Add Flag

C. Small Business Set-Aside Program

1. WOULD YOU LIKE TO APPLY/RE- Yes - My business is already registered in this program and | would like to re-qualify ]t
QUALIFY FOR THE SMALL BUSINESS
SET-ASIDE PROGRAM? Document Status
SBSP Re-Qualification Statement Attached by Rachel
sbsp re-qualification statement 032219 Borenstein on
(PDF, 43.99 KB) 3/22/2019
Additional Information
STAFF ATTACHED FILE(S
) Attach File I
Refresh List after attaching file(s).
Customer Support Home | Print This Page | Print To PDF | Transtate

Copyright @ 2019 B2Gnow. All rights reserved.
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Generated by Susan Biggs, State of lllinois on 11/11/2019

Vendor Registration: View Form

_General } Public Profile ] Qsers I‘Commodity Codes | Contacts & Owners ] Eomments ' Certifications ] Site Visits I Registrations ]‘.Raports I

AAA Engineering, Ltd., DBA AAA Engineering,Ltd. System Vendor Number: 20100175

\ Return to Main Form

View Clean Form in PDF
Vendor Registration
FORM NAME D - E. Department of Human Rights (DHR) & Authorized to do Business in lilingis
DESCRIPTION Complete section D and E, in order to submit this form.
DATE SUBMITTED 3/25/2019
STATUS Accepted
BUSINESS NAME AAA Engineering, Ltd. bBa AAA Engineering,Ltd.
POINT OF CONTACT | in
FLAG FORM Add Flag
D. Department of Human Rights (DHR)
1. HIGHEST NUMBER OF EMPLOYEES 22 '|i
{INCLUDING FULL AND PART TIME
EMPLOYEES) AT ANY TIME DURING
THE PAST YEAR
2. SELECT THE DHR STATUS OF YOUR My business had 15 or more employees at any time within the past year. It
BUSINESS 133584-00 7/17/2021
E. Authorized to do Business in lllinois
1. 1S YOUR BUSINESS REGISTERED Yes, registered and in good standing with the lllinois Secretary of State ™
AND AUTHORIZED TO DO BUSINESS
IN ILLINOIS?
Additional Information
TAFF ATTACHED FILE(S
s © Attach File
Refresh List after attaching fite(s).

EXHIBIT “1”
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Generated by Susan Biggs, State of lllinois on 11/11/2019

Vendor Registration: View Form Help & Tools %

Generat l Public Profile I Usears I'Commodity Codes | Contacts & Owners l Comments ICerﬁﬁcatlons l ‘Site Visits l Registrations ] Reports ]

AAA Engineering. Ltd., oBA AAA Engineering,Ltd. System Vendor Number: 20100175

Return to Main Form

View n Form in PDE

Vendor Registration

FORM NAME F - G. Certifications & Board of Elections
DESCRIPTION Complete section F - G, in order to submit the form.
DATE SUBMITTED 3/25/2019
STATUS Accepted
BUSINESS NAME AAA Engineering, Ltd. oBa AAA Engineering,Ltd.
POINT OF CONTACT Rachel Borenstein
FLAG FORM Add Flag

F. Certifications

1. VENDOR CERTIFIES IT AND TS EMPLOYEES WILL COMPLY WITH APPLICABLE PROVISIONS OF THE UNITED STATES. CIVIL RIGHTS v
ACT, SECTION 504 OF THE FEDERAL REHABILITATION ACT, THE AMERICANS WITH DISABILITIES ACT, AND APPLICABLE RULES IN
PERFORMANCE OF THIS CONTRACT.

Yes

2. THIS APPLIES TO INDIVIDUALS, SOLE PROPRIETORSHIPS, GENERAL PARTNERSHIPS, AND SINGLE MEMBER LLCS, BUT IS NOT }\
OTHERWISE APPLICABLE. VENDOR CERTIFIES HE/SHE IS NOT IN DEFAULT ON AN EDUCATIONAL LOAN. 5 ILCS 385/3

Yes

3. VENDOR CERTIFIES THAT IT HAS REVIEWED AND WILL COMPLY WITH THE DEPARTMENT OF EMPLOYMENT SECURITY LAW (20 ] L
ILCS 1005/1005-47) AS APPLICABLE

Yes

4. VENDOR CERTIFIES IT HAS NEITHER BEEN CONVICTED OF BRIBING OR ATTEMPTING TO BRIBE AN CFFICER OR EMPLOYEE OF }l:
THE STATE OF ILLINOIS OR ANY OTHER STATE, NOR MADE AN ADMISSION OF GUILT OF SUCH CONDUCT THAT IS A MATTER OF
RECORD. 30 ILCS 500/50-5

Yes

5. IF VENDOR HAS BEEN CONVICTED OF A FELONY, VENDOCR CERTIFIES AT LEAST FIVE YEARS HAVE PASSED SINCE THE DATE OF ]‘4
COMPLETION OF THE SENTENCE FOR SUCH FELONY, UNLESS NO PERSON HELD RESPONSIBLE BY A PROSECUTOR'S OFFICE FOR

THE FACTS UPON WHICH THE CONVICTION WAS BASED CONTINUES TO HAVE ANY INVOLVEMENT WITH THE BUSINESS. VENDOR
FURTHER CERTIFIES THAT IT IS NOT BARRED FROM BEING AWARDED A CONTRACT. 30 ILCS 500/50-10

Yes

6. [FVENDOR OR ANY OFFICER, DIRECTOR, PARTNER, OR OTHER MANAGERIAL AGENT OF VENDOR HAS BEEN CONVICTED OF A ] L
FELONY UNDER THE SARBANES-OXLEY ACT OF 2002, OR A CLASS 3 OR CLASS 2 FELONY UNDER THE ILLINOIS SECURITIES LAW OF
1953, VENDOR CERTIFIES AT LEAST FIVE YEARS HAVE PASSED SINCE THE DATE OF THE CONVICTION. VENDOR FURTHER CERTIFIES
THAT IT IS NOT BARRED FROM BEING AWARDED A CONTRACT. 30 ILCS 500/50-10.5

EXHIBIT “1”
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Generated by Susan Blggs, State of lllinois on 11/11/2019
Yes

7. VENDOR CERTIFIES THAT IT AND ITS AFFILIATES ARE NOT DELINQUENT IN THE PAYMENT OF ANY DEBT TO THE UNIVERSITY OR
THE STATE {OR IF DELINQUENT, HAVE ENTERED INTO A DEFERRED PAYMENT PLAN TO PAY THE DEBT). 30 ILCS 500/50-11, 50-60

Yes

8. VENDOR CERTIFIES THAT IT AND ALL AFFILIATES SHALL COLLECT AND REMIT ILLINGIS USE TAX ON ALL SALES OF TANGIBLE
PERSONAL PROPERTY INTO THE STATE OF ILLINOIS IN ACCORDANCE WITH PROVISIONS OF THE ILLINOIS USE TAX ACT. 30 ILCS
500/50-12

Yes

9. VENDOR CERTIFIES THAT IT HAS NOT BEEN FOUND BY A COURT OR THE POLLUTION CONTROL BOARD TO HAVE COMMITTED A
WILLFUL OR KNOWING VIOLATION OF THE ENVIRONMENTAL PROTECTION ACT WITHIN THE LAST FIVE YEARS, AND IS THEREFORE
NOT BARRED FROM BEING AWARDED A CONTRACT. 30 ILCS 500/50-14

Yes

10. VENDOR CERTIFIES IT HAS NEITHER PAID ANY MONEY OR VALUABLE THING TO INDUCE ANY PERSON TO REFRAIN FROM
BIDDING ON A STATE CONTRACT, NOR ACCEPTED ANY MONEY OR OTHER VALUABLE THING, OR ACTED UPON THE PROMISE OF
SAME, FOR NOT BIDDING CN A STATE CONTRACT. 30 ILCS 500/50-25

Yes

11. VENDOR CERTIFIES IT HAS READ, UNDERSTANDS AND IS NOT KNOWINGLY IN VIOLATION OF THE "REVOLVING DOOR"
PROVISION OF THE [LLINOIS PROCUREMENT CCDE. 30 ILCS 500/50-30

Yes

12. VENDOR CERTIFIES THAT IF IT HIRES A PERSON REQUIRED TO REGISTER UNDER THE LOBBYIST REGISTRATION ACT TO ASSIST
IN OBTAINING ANY STATE CONTRACT, THAT NONE OF THE LOBBYIST'S COSTS, FEES, COMPENSATION, REIMBURSEMENTS CR
OTHER REMUNERATION WILL BE BILLED TO THE STATE. 30 ILCS 500/50-38

Yes

13. VENDOR CERTIFIES THAT IT WILL NOT RETAIN A PERSON OR ENTITY TO ATTEMPT TO INFLUENCE THE OUTCOME OF A
PROCUREMENT DECISION FOR COMPENSATION CONTINGENT IN WHOLE OR IN PART UPON THE DECISION OR PROCUREMENT.30
ILCS 500/50-38

Yes

14. VENDOR CERTIFIES IT WILL REPORT TO THE ILLINOIS ATTORNEY GENERAL AND THE CHIEF PROCUREMENT OFFICER ANY
SUSPECTED COLLUSION OR OTHER ANTI-COMPETITIVE PRACTICE AMONG ANY BIDDERS, CFFERORS, CONTRACTORS, PROPOSERS,
OR EMPLOYEES OF THE STATE. 30 ILCS 500/50-40, 50-45, 50-50

Yes

15, VENDOR CERTIFIES THAT IF IT IS AWARDED A CONTRACT THROUGH THE USE OF THE PREFERENCE REQUIRED BY THE
PROCUREMENT OF DOMESTIC PRODUCTS ACT, THEN IT SHALL PROVIDE PRODUCTS PURSUANT TO THE CONTRACT OR A
SUBCONTRACT THAT ARE MANUFACTURED IN THE UNITED STATES. 30 ILCS 517

Yes

16. VENDOR CERTIFIES THAT IF AWARDED A CONTRACT FOR PUBLIC WORKS, STEEL PRODUCTS USED OR SUPPLIED IN THE
PERFORMANCE OF THAT CONTRACT SHALL BE MANUFACTURED OR PRODUCED IN THE UNITED STATES, UNLESS THE EXECUTIVE
HEAD OF THE PROCURING AGENCY/UNIVERSITY GRANTS AN EXCEPTION IN WRITING, 30 ILC5 565

Yes

17. IF VENDOR IS AWARDED A CONTRACT WORTH MORE THAN $5,000 AND EMPLOYS 25 OR MORE EMPLOYEES, VENDOR
CERTIFIES IT WILL PROVIDE A DRUG FREE WORKPLACE PURSUANT TO THE DRUG FREE WORKPLACE ACT. 30 ILCS 580

Yes

18. IF VENDOCR IS AN INDIVIDUAL AND |S AWARDED A CONTRACT WORTH MORE THAN $5,000, VENDOR CERTIFIES IT SHALL NOT
ENGAGE IN THE UNLAWFUL MANUFACTURE, DISTRIBUTION, DISPENSATION, POSSESSION, OR USE OF A CONTROLLED SUBSTANCE
DURING THE PERFORMANCE OF THE CONTRACT PURSUANT TQ THE DRUG FREE WORKPLACE ACT, 30 ILCS 580

Yes

IT Hlﬂ
19, VENDOR CERTIFIES THAT NEITHER VENDOR NOR ANY SUBSTANTIALLY OWNED AFFILIATE IS PARTICIPATING OIEM!B
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Ganerated by Susan Biggs, State of lllincis on 11/11/2019

PARTICIPATE IN AN INTERNATIONAL BOYCOTT IN VIOLATION OF THE LLS. EXPORT ADMINISTRATION ACT OF 1979 OR THE
APPLICABLE REGULATIONS OF THE UNITED STATES DEPARTMENT OF COMMERCE. 30 {LCS 582

Yes

20. VENDOR CERTIFIES THAT NO FOREIGN-MADE EQUIPMENT, MATERIALS, OR SUPPLIES FURNISHED TO THE AGENCY/UNIVERSITY }l;
UNDER ANY CONTRACT HAVE BEEN OR WILL BE PRODUCED IN WHOLE OR IN PART BY FORCED LABOR OR INDENTURED LABOR
UNDER PENAL SANCTION. 30 ILCS 583

Yes

21, VENDOR CERTIFIES THAT NO FOREIGN-MADE EGUIPMENT, MATERIALS, OR SUPPLIES FURNISHED TO THE AGENCY/UNIVERSITY }‘*
UNDER ANY CONTRACT HAVE BEEN PRODUCED IN WHOLE CR IN PART BY THE LABOR OR ANY CHILD UNDER THE AGE OF 12. 30
ILCS 584

Yes

22, VENDOR CERTIFIES THAT IF AWARDED A CONTRACT INCLUDING INFORMATICN TECHNOLOGY, ELECTRONIC INFORMATION, v
SOFTWARE, SYSTEMS AND EQUIPMENT, DEVELOPED OR PROVIDED UNDER ANY CONTRACT, IT WILL COMPLY WITH THE
APPLICABLE REQUIREMENTS OF THE ILLINOIS INFORMATION TECHNOLOGY ACCESSIBILITY ACT STANDARDS. 30 ILCS 587

Yes

23, VENDOR CERTIFIES THAT IF IT OWNS RESIDENTIAL BUILDINGS, THAT ANY VIOLATION OF THE LEAD POISONING PREVENTION ] L
ACT HAS BEEN MITIGATED. 410 ILCS 45

Yes

24, VENDOR CERTIFIES IT HAS NOT BEEN CONVICTED OF THE OFFENSE OF BID RIGGING OR BID ROTATING OR ANY SIMILAR ]l‘
OFFENSE OF ANY STATE OR OF THE UNITED STATES. 720 ILCS 5/33 €-3, E-4, £-11

Yes

25. VENDOR CERTIFIES IT COMPLIES WITH THE ILLINOIS DEPARTMENT OF HUMAN RIGHTS ACT AND RULES APPLICABLE TO PUBLIC "]l
CONTRACTS, WHICH INCLUDE PROVIDING EQUAL EMPLOYMENT OPPORTUNITY, REFRAINING FRCM UNLAWFUL DISCRIMINATION,
AND HAVING WRITTEN SEXUAL HARASSMENT POLICIES. 775 ILCS 5/2-105

Yes

26. VENDOR CERTIFIES IT DOES NOT PAY DUES TO OR REIMBURSE OR SUBSIDIZE PAYMENTS BY ITS EMPLOYEES FOR ANY DUES OR ]“
FEES TO ANY "DISCRIMINATORY CLUB." 775 ILCS 25/2

Yes

27. VENDOR WARRANTS AND CERTIFIES THAT IT AND, TO THE BEST OF ITS KNOWLEDGE, ITS SUBCONTRACTORS HAVE AND WILL ‘]\-
COMPLY WITH EXECUTIVE ORDER NO. 1 (2007). THE ORDER GENERALLY PROHIBITS VENDORS AND SUBCONTRACTORS FROM

HIRING THE THEN-SERVING GOVERNOR'S FAMILY MEMBERS TO LOBBY PROCUREMENT ACTIVITIES OF THE STATE, OR ANY OTHER
GOVERNMENT IN ILLINOIS INCLUDING LOCAL GOVERNMENTS IF THAT PROCUREMENT MAY RESULT IN A CONTRACT VALUED AT

OVER $25,000. THIS PROHIBITION ALSO APPLIES TO HIRING FOR THAT SAME PURPOSE ANY FORMER 5TATE EMPLOYEE WHOSE
PROCUREMENT AUTHORITY AT ANY TIME DURING THE ONE-YEAR PERIOD PRECEDING THE PROCUREMENT LOBBYING ACTIVITY,

Yes

28, VENDOR CERTIFIES THAT IT HAS READ, UNDERSTANDS AND IS IN COMPLIANCE WITH THE REGISTRATION REQUIREMENTS OF ‘]1‘
THE ILLINQIS ELECTIONS CODE (10 ILCS 5/9-35) AND THE RESTRICTIONS ON MAKING POLITICAL CONTRIBUTIONS AND RELATED
REQUIREMENTS OF THE ILLINOIS PROCUREMENT CODE. 30 ILCS 500/20-160 AND 50-37 VENDOR WILL NOT MAKE A POLITICAL
CONTRIBUTION THAT WILL VIOLATE THESE REQUIREMENTS.

Yes

29. THIS APPLIES TO INDIVIDUALS, SOLE PROPRIETORSHIPS, GENERAL PARTNERSHIPS, AND SINGLE MEMBER LLCS, BUT IS NOT ']L
OTHERWISE APPLICABLE. VENDOR CERTIFIES THAT HE/SHE HAS NOT RECEIVED AN EARLY RETIREMENT INCENTIVE PRIOR TO 1993
UNDER SECTION 14-108.3 OR 16-133.3 OF THE ILLINOIS PENSION CODE OR AN EARLY RETIREMENT INCENTIVE ON OR AFTER 2002
UNDER SECTION 14-108.3 OR 16-133.3 OF THE ILLINOIS PENSION CODE. (30 ILCS 105/15A; 40 ILCS 5/14-108.3; 40 ILCS 5/16-133

Yes

EXHIBIT “1”
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G. Board of Elections (BOE)

1. 1S YOUR BUSINESS REGISTERED WITH THE BOARD OF ELECTIONS (BOE)?

Yes, | certify my business is registered with BOE.
19909

Additional information

STAFF ATTACHED FILE(S) Attach File l

Refresh List after attaching file(s).

Customer Support
Copyright © 2019 B2Gnow. All rights reserved.

Page 4 of 4 (30000287_00393044_20191111132732.pdf)
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Vendor Registration: View Form

Generated by Susan Biggs, State of lllinois on 11/11/2019

Help & Tools

Ganeral l Public Profile I Usars I‘Commodity Codes } Contacts & Owners I Comments I Certifications ] Site Visits | Registrations I Reports '

AAA Engineering, Ltd., 0BA AAA Engineering,Ltd. System Vendor Number: 20100175

l Return to Main Form

View Clean Form in PDF

Vendor Registration

FORM NAME
DESCRIPTION
DATE SUBMITTED
STATUS
BUSINESS NAME

H. Iran Disclosure

Complete section H, in order to submit this form.
3/25/2019

Accepted

AAA Engineering, Ltd. pBa AAA Engineering,Ltd.

DISCLOSED?

POINT OF CONTACT Rachel Borenstein

FLAG FORM Add Fiag
H. iran Disclosure

1. DO YOU OR ANY OF YOUR CORPORATE PARENTS OR SUBSIDIARIES HAVE ANY BUSINESS OPERATIONS THAT MUST BE ] L

No business operations to disclose.

Additional Information

STAFF ATTACHED FILE(S
) Attach File
Refresh List after attaching file(s).
Customer Support Home | Print This Page | Print To PDF | Translate

Copyright © 2019 B2Gnow. All rights reserved.
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Vendor Registration: View Form Help & Tools %

General l Public Profile ] Users I Commodity Codes ] Contacts & Owners I Commants I Caertifications I Site Visits I Registrations ] Reports I

AAA Engineering, Ltd., DBA AAA Engineering.Ltd. System Vendor Number: 20100175

l Return to Main Form

View Clean Form_in PDF

Vendor Registration

FORM NAME l. Financial Disclosure & Conflicts of Interest

DESCRIPTION Complete the Financial Disclosure & Conflicts of Interest form
DATE SUBMITTED 3/25/2019

STATUS Accepted

BUSINESS NAME AAA Engineering, Ltd. oBa AAA Engineering,Ltd.

POINT OF CONTACT Rachel Borenstein

FLAG FORM Add Flag

l. Financial Disclosures & Conflicts of Interest

A. IDENTIFY THE APPLICABLE ENTITY TYPE. "ll

Other Privately Held Entity (i.e. LLC, partnership, privately held corporation with 100 or fewer shareholders, or
other entity type not clearly identified in another option)

B. IS THERE A PARENT ENTITY THAT OWNS 100% OF THE BUSINESS? 11
No
C. INSTRUMENT OF OWNERSHIP OR BENEFICIAL INTEREST }l

Corporate Stock (C-Corporation, S-Corporation, Professional Corporation, Service Corporation)

1. ISTHERE ANY INDIVIDUAL OR ENTITY WHO MEETS ANY OF THE FOLLOWING THRESHOLDS: (A) OWNS MORE THAN 5% OF THE ]l
BUSINESS, (B) HOLDS CWNERSHIP SHARE OF THE BUSINESS VALUED IN EXCESS OF $106,447.20, {C) IS ENTITLED TO MORE THAN

5% OF THE BUSINESS' DISTRIBUTIVE INCOME, OR (D) IS ENTITLED TO MORE THAN $106,447.20 OF THE BUSINESS' DISTRIBUTIVE
INCOME?

Yes, the information is not publicly available {If any individuals are listed, answer Yes or No to questions 5-8 and 11-

20.)
Documaent Status
List of individuals or entities meeting one or more of the listed thresholds. Attached by Rachel Borenstein
ing percentage of ownership and distributive income form on 3/25/2019
(PDF, 111.52 KB)
2. PLEASE CERTIFY THAT THE FOLLOWING STATEMENT IS TRUE: ALL INDIVIDUALS OR ENTITIES THAT HOLD AN OWNERSHIP ] L

INTEREST IN THE BUSINESS OF GREATER THAN 5% OR VALUED GREATER THAN $106,447.20 HAVE BEEN DISCLOSED IN QUESTION
1.

Yes

3. PLEASE CERTIFY THAT THE FOLLOWING STATEMENT IS TRUE: ALL INDIVIDUALS OR ENTITIES THAT WERE ENTITLERFHB;?EWE" ]l'
Page 31 of 147
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DISTRIBUTIVE INCOME IN AN AMOUNT GREATER THAN $106,447.20 OR GREATER THAN 5% OF THE TOTAL DISTRIBUTIVE INCOME
OF THE BUSINESS HAVE BEEN DISCLOSED IN QUESTION 1.

Yes
4. DISCLOSURE OF BOARD OF DIRECTORS FOR NOT-FOR-PROFIT ENTITIES. }t-
Not applicable - For-Profit Entity

5. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM A PERSON WHO ]l<
HOLDS AN ELECTIVE OFFICE IN THE STATE OF ILLINOIS OR HOLDS A SEAT IN THE GENERAL ASSEMBLY, OR ARE THEY THE SPOUSE
OR MINGCR CHILD OF SUCH PERSON?

No

6. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM APPOINTED TO OR ’]L
EMPLOYED IN ANY OFFICES OR AGENCIES OF STATE GOVERNMENT AND RECEIVE COMPENSATION FOR SUCH EMPLOYMENT IN

EXCESS OF 60% ($106,447.20) OF THE SALARY OF THE GOVERNOR, OR ARE ANY OF THEM THE SPOUSE OR MINOR CHILD OF SUCH
PERSON?

No

7. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM AN OFFICER OR } L
EMPLOYEE OF THE CAPITAL DEVELOPMENT BOARD OR THE ILLINO1S TOLL HIGHWAY AUTHORITY, OR ARE ANY OF THEM THE
SPOUSE CR MINOR CHILD OF SUCH PERSON?

No

B. FOR THE INDIVIDUALS DISCLOSED ABOVE {N QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM APPOINTED AS A ]l
MEMBER OF A BOARD, COMMISSION, AUTHORITY, OR TASK FORCE AUTHORIZED OR CREATED BY STATE LAW OR BY EXECUTIVE

ORDER OF THE GOVERNOR, OR ARE THEY THE SPOUSE OR AN IMMEDIATE FAMILY MEMBER WHO CURRENTLY RESIDES OR

RESIDED WITH SUCH PERSON WITHIN THE LAST 12 MONTHS?

No

9. IF ANY QUESTION IN 5-8 ABOVE IS ANSWERED YES, PLEASE ANSWER THE FOLLOWING: DO ANY OF THE INDIVIDUALS ]‘—'
IDENTIFIED, THEIR SPOUSE, OR MINOR CHILD RECEIVE FROM THE ENTITY MORE THAN 7.5% OF THE ENTITY'S TOTAL

DISTRIBUTABLE INCOME OR AN AMOUNT OF DISTRIBUTABLE INCOME IN EXCESS OF THE SALARY OF THE GOVERNOR

($177.412.00)?

Not applicable - | answered No in Questions 5-8

10. IF ANY QUESTION IN 5-8 ABOVE IS ANSWERED YES, PLEASE ANSWER THE FOLLOWING: IS THERE A COMBINED INTEREST OF ?l-
ANY INDIVIDUAL IDENTIFIED ALONG WITH THEIR SPOUSE OR MINOR CHILD OF MORE THAN 15% IN THE AGGREGATE OF THE

ENTITY'S DISTRIBUTABLE INCOME OR AN AMOUNT OF DISTRIBUTABLE INCOME IN EXCESS OF TWO TIMES THE SALARY OF THE
GOVERNOR ($354,824,00)?

Not applicable - | answered No in Questions 5-8

11, FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE, "]l
OR IN THE PREVIOUS 3 YEARS HAD STATE EMPLOYMENT, INCLUDING CONTRACTUAL EMPLOYMENT OF SERVICES? THIS DOES NOT
INCLUDE CONTRACTS TO PROVIDE GOODS OR SERVICES TO THE STATE AS A VENDOR.

12. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, HAVE THEIR SPOUSE, FATHER, ]‘7
MOTHER, SON, OR DAUGHTER, HAD STATE EMPLOYMENT, INCLUDING CONTRACTUAL EMPLOYMENT FOR SERVICES, IN THE
PREVIOUS 2 YEARS? THIS DOES NOT INCLUDE CONTRACTS TO PROVIDE GOODS OR SERVICES TO THE STATE AS A VENDOR.

No

13. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HOLD ]l
OR HAVE HELD IN THE PREVIOUS 3 YEARS ELECTIVE OFFICE OF THE STATE OF ILLINOIS, THE GOVERNMENT QOF THE UNITED

STATES, OR ANY UNIT OF LOCAL GOVERNMENT AUTHORIZED BY THE CONSTITUTION OF THE STATE OF ILLINGIS OR THE STATUTES

OF THE STATE OF ILLINOIS?

No

14. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM HAVE A ]l-
RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) HOLDING ELECTIVE OFFICE CURRﬂﬁ@ﬁNJTE
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PREVIOUS 2 YEARS?
No

15. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM HOLD OR HAVE ']l
HELD IN THE PREVIOUS 3 YEARS ANY APPOINTIVE GOVERNMENT OFFICE OF THE STATE OF ILLINOIS, THE UNITED STATES OF

AMERICA, OR ANY UNIT OF LOCAL GOVERNMENT AUTHORIZED BY THE CONSTITUTICN OF THE STATE OF ILLINOIS OR THE

STATUTES OF THE STATE OF ILLINGIS, WHICH OFFICE ENTITLES THE HOLDER TO COMPENSATION IN EXCESS OF EXPENSES

INCURRED IN THE DISCHARGE OF THAT?

No

16. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETCRS, DO ANY OF THEM HAVE A ]1‘
RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER} HOLDING APPOINTIVE OFFICE CURRENTLY OR IN
THE PREVIOUS 2 YEARS?

17. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE ]l
OR IN THE PREVICOUS 3 YEARS HAD EMPLOYMENT AS OR BY ANY REGISTERED LOBBYIST OF THE STATE GOVERNMENT?

18, FOR THE INDIVIDUALS DISCLOSED ABOVE iN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE b
OR IN THE PREVIOUS 2 YEARS HAD A RELATIONSHIP TO ANYONE {SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) THAT IS CR
WAS A REGISTERED LOBBYIST?

No

19. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SCLE PROPRIETCRS, DO ANY OF THEM CURRENTLY HAVE ]ll
OR IN THE PREVIOUS 3 YEARS HAD COMPENSATED EMPLOYMENT BY ANY REGISTERED ELECTION OR RE-ELECTION COMMITTEE
REGISTERED WITH THE SECRETARY OF STATE OR ANY COUNTY CLERK IN THE STATE CF ILLINOIS, OR ANY POLITICAL ACTION
COMMITTEE REGISTERED WITH EITHER THE SECRETARY OF STATE OR THE FEDERAL BOARD OF ELECTIONS?

No

20, FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE ?l
OR IN THE PREVIOUS 2 YEARS HAD A RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) WHO IS OR

WAS A COMPENSATED EMPLCYEE OF ANY REGISTERED ELECTION OR REELECTION COMMITTEE REGISTERED WITH THE SECRETARY

OF STATE OR ANY COUNTY CLERK IN THE STATE OF ILLINOIS, OR ANY POLITICAL ACTION COMMITTEE REGISTERED WITH EITHER

THE SECRETARY OF STATE OR THE FEDERAL BOARD OF ELECTIONS?

21. HAS THERE BEEN ANY DEBARMENT FROM CONTRACTING WITH ANY GOVERNMENTAL ENTITY WITHIN THE PREVIOUS TEN v
YEARS? THIS APPLIES TO ALL SOLE PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS
DISCLOSED IN QUESTION 1 ABOVE,

No

22. HAS THERE BEEN ANY PROFESSIONAL LICENSURE DISCIPLINE WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE ]i'
PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS DISCLOSED IN QUESTION 1 ABOVE,

No

23. HAS THERE BEEN ANY BANKRUPTCY WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE PROPRIETORS, FOR-PROFIT ]l'
ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS DISCLOSED IN QUESTION 1 ABOVE.

No

24. HAVE THERE BEEN ANY ADVERSE CIVIL JUDGMENTS AND/OR ADMINISTRATIVE FINDINGS WITHIN THE PREVIOUS TEN YEARS? v
THIS APPLIES TO ALL SOLE PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS
DISCLOSED IN QUESTION 1 ABOVE.

No

25. HAVE THERE BEEN ANY CRIMINAL FELONY CONVICTIONS WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE }l'
PROPRIETORS, FCR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS DISCLOSED IN QUESTION 1 ABOVE.

EXHIBIT “1”
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Client#: 841559 AAAENGIN

ACORD. CERTIFICATE OF LIABILITY INSURANCE 011201

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder Is an ADDITIONAL INSURED, the policy(les} must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the tarms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer any rights to the certificate holder in lieu of such endorsement(s).

PRODUCER ﬁm:nm
US! ins Srvcs LLC Euclid-Prof N Ex: 630 625-5224 [ TR% noy; 610 362-8900
2021 Spring Road, Suite 100 L ss. amanda.bonacchi@usi.com
Oak Brook, IL 60523 INSURER(S) AFFORDING COVERAGE NAIC ¥
312 442-7200 INSURER A ; R Insurirce Company 13056
INSURED . srance

AAA Engineering, LTD. :::E::::; e Ll

4323 W Irving Park Rd Ste 200 WSURER O :

Chicago, IL 60641 F——

INSURER F :

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERICD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

[R5 TYPE OF INSURANCE e POLICY NUMBER RO ) | ABON AT LmITS
A | X| COMMERCIAL GENERAL LIABILITY PSB0007964 41/03/2019| 11/03/2020 EACH OGCURRENGE $4,000,000
| cLams-mae E OCCUR PR O e nce) | $1,000,000
L MED EXP (Any one person) | $10,000
PERSONAL & ADVINJURY | $1,000,000
EN'L AGGREGATE um\' APPLIES PER: GENERAL AGGREGATE $2,000,000
|| souICY \] JECT _:l Loc PRODUCTS - COMPIOP AGG | $2,000,000
OTHER: $
A | AUTOMOBILE LIABILITY PSA0002634 11/03/2019(11/03/2020 OVENED SINGLELIMT T 4 000,000
X| any auto BODILY INJURY (Per person) | $
Tl QmeR Ly U e Tee-LED BODILY INJURY (Per acaident) | $
| X AiTsomy (X 28{%%%':53 o aconty AGE $
[ $
A | |UMBRELLALAB | X | OCCUR PSE0003967 11/03/2019|11/03/2020 EACH OCCURRENCE 5,000,000
X| EXCESS LAB CLAIMS-MADE AGGREGATE 35,000,000
DED | | RETENTION S s
A | WORKERS COMPENSATION PSW0004437 11/03/2019{11/03/2020 X [SEryre | [
ANY EE&@E&;@Q@I&E“‘EWT'VEE NIA E.L_EACH ACCIDENT s1,000,000
(Mandatory in NH) E L DISEASE - EA EmPLOYEE| 51,000,000
If yes, dascnbe under
CESCRIPTION OF OPERATIONS below E.L DISEASE - PoLicy umiT | 51,000,000
B |Professional DPP4204035 11/03/2019|11/03/20201 $5,000,000 each claim /
Liability $5,000,000 annual aggr.

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached If mors space s required)
Profassional Liability is written on a ‘claims made’ policy form.

RE: Contract #RR-19-4460, Facilities, Design Upon Request On-call, and As-needed Phase Il Engineering
Services, DuPage County (Counties), lllinois.

{See Attached Descriptions)

CERTIFICATE HOLOER CANCELLATION
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
The lllinois State Toll Highway Authority THE EXPIRATION DATE THEREOF, NOTMCE WILL BE DELIVERED IN
2700 Ogden Avenue ACCORDANCE WITH THE POLICY PROVISIONS.

Downers Grove, IL 60515

D CORPORATION. All rights reserved.

ACORD 25 (2016/03) 1 of 2 The ACORD name and logo are registered marks of ACORD EXHIBIT “1”
#S527086926/M27028086 IFGAA
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DESCRIPTIONS (Continued from Page 1)

Tha Illinois State Toll Highway Authority shall be named an additional insured via an automatic

Additional Insured endorsement for the commercial general liability and automobile liability coverage.
These policies shall be primary for the additional insured and not contributing with any other insurance or
similar protection available to the additional insured.

SAGITTA 25.3 (2016/03) 2 of 2

Wy rr
#S27086926/M27028086 EXHIBIT “1
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Policy Number: pSB0007964
Named Insured: App Engineering, Ltd.

RLI Insurance Company

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

RLIPack® FOR PROFESSIONALS
BLANKET ADDITIONAL INSURED ENDORSEMENT

This endorsement modifies insurance provided under the following:

BUSINESSOWNERS COVERAGE FORM - SECTION Il - LIABILITY

1. C. WHO IS AN INSURED is amended fo include as
an additional insured any person or organization that
you agree in a contract or agreement requiring
Insurance to include as an additional insured on this
policy, but only with respect to liability for "bodily
injury", “properly damage" or “personal and
advenrtising injury” caused in whole or in part by you
or those acting on your behaif:

a. Inthe performance of your ongoing operations;

b. In connection with premises owned by or rented
o you; or

¢. In connection with “your work” and included
within the “product-completed operations
hazard".

2. The insurance provided to the additional insured by
this endorsement is limited as follows:

a. This insurance does not apply on any basis to
any person or grganization for which coverage
as an additional insured specifically is added by
another endorsement to this policy.

b. This insurance does not apply to the rendering
of or failure to render any “professional
services".

c. This endorsement does not increase any of the
limits of insurance stated in D. Liability And
Medical Expenses Limits of Insurance.

3. The following is added to SECTION lli H.2. Other
Insurance — COMMON POLICY CONDITIONS
(BUT APPLICABLE ONLY TO SECTION It —
LIABILITY)

However, if you specifically agree in a contract or
agreement that the insurance provided to an

additional insured under this policy must apply on a
primary basis, or a primary and non-contributory
basis, this insurance is primary to other insurance
that is available to such additional insured which
covers such additional insured as a named insured,
and we will not share with that other insurance,
provided that:

a. The "bedily injury” or “properly damage” for
which coverage is sought occurs after you have
entered into that contract or agreement; or

b. The "personal and advertising injury” for which
coverage is sought arises out of an offense
committed after you have entered into that
contract or agreement.

The following is added to SECTION [H K. 2.
Transfer of Rights of Recovery Against Others to
Us - COMMON POLICY CONDITIONS (BUT
APPLICABLE TO ONLY TO SECTION I -
LIABILITY)

We waive any rights of recovery we may have
against any person or organization because of
payments we make for "bodily injury®, “"property
damage” or "personal and advertising injury" arising
out of "your work” performed by you, or on your
behalf, under a contract or agreement with that
person or organization. We waive these rights only
where you have agreed to do so as part of a
confract or agreement with such person or
organization entered into by you before the "bodily
injury” or "property damage" aoccurs, or the "personal
and advertising injury” offense is committed.

ALL OTHER TERMS AND CONDITIONS QOF THIS POLICY REMAIN UNCHANGED.

PPB 304 02 12
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Policy Number: PSAQ002634 RLI Insurance Company
Named Insured: AAA Engineering, Ltd.

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

RLIPack® BUSINESS AUTO ENHANCEMENT

SCHEDULE OF COVERAGES ADDRESSED BY THIS ENDORSEMENT

Broad Form Named Insured

Employees As Insureds

Blanket Additional Insured

Blanket Walver Of Subrogation

Employee Hired Autas

Fellow Employee Coverage

Auto Loan Lease Gap Coverage

Glass Repalr - Waiver Of Deductible

Personal Ettects Coverage

Hired Auto Physical Damage Coverage

Hired Auto Physical Damage — L.oss Of Use

Hired Car - Worldwide Coverage

Temporary Transportation Expenses

Amended Bodily Injury Definition — Mental Anguish
Airbag Coverage

Amended Insured Contract Definition — Railroad Easement

Coverage Extensions - Audio, Visual And Data Electronic Equipment Not Designed Solely For The
Production Of Sound

Notice Of And Knowledge Of Occurrence
S. Unintentional Errors Or Omissions
Towing Coverage

POOZEFXC - IOMMOO®P

T.

PPA 3000313 Page1of 5
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This endorsement modifies insurance provided under the following:
BUSINESS AUTO COVERAGE FORM
A. Broad Form Named Insured

The following is added to the SECTION H -
COVERED AUTOS LIABILITY COVERAGE, Para-

The insurance provided to the additional insured will
be on a primary and non-contributory basis to the
additional insured's own business auto coverage if
you are required to do so in a contract or agreement
that is executed by you before the “bodily injury” or
“property damage” occurs.

. Blanket Walver Of Subrogation

The following is added to the SECTION IV — BUSI-
NESS AUTO CONDITIONS, A. Loss Conditions, 5.
Transfer Of Rights Of Recovery Against Others
To Us:

We waive any right of recovery we may have against
any person or organization to the extent required of
you by a contract executed prior to any “accident” or
“loss”, provided that the “accident” or "loss” arises out

PPA 30003 13

of the operations contemplated by such contract. The
waiver applies only to the person or organization
designated in such contract.

graph A.1. Who Is An Insured Provision: E. Employee Hired Autos
Any business entity newly acquired or formed by you 1. The following is added to the SECTION I —
during the policy period, provided you own fifty COVERED AUTOS LIABILITY COVERAGE,
percent (50%} or more of the business entity and the Paragraph A.1. Who s An Insured Provision:
business entity is not separately insured for Bus-iness . . . " .
Auto Coverage. Coverage is extended up to a Qne raet%plozﬁe "a?:fto!mr‘:irrseclls oarn relr?tselélregndgr ":
maximum of one hundred eighty (180) days following cgntract%r agreement in that “employee’s™ name
the acquisition or formation of the business entity. . greeme al “employe: ne,
with your permission, while performing duties
This provision does not apply to any person or related to the conduct of your business.
organization for which coverage is excluded by .
endorsement. 2. Changes In General Gonditions:
Paragraph 5.b. of the Other Insurance Con-
- Employees As Insureds dition in the BUSINESS AUTO CONDITIONS is
The following is added to the SECTION I - deleted and replaced with the following:
COVERED AUTOS LIABILITY COVERAGE, Para- . .
graph A.1. Who Is An Insured Provision: b. For Hired _Auto Physical Damage Coverage,
o ' the following are deemed to be covered
Any “employee” of yours is an “insured” while using a “autos” you own:
covered “auto” you don't own, hire or borrow in your " » .
; . (1) Any covered “auto” you lease, hire, rent
business or your personal affairs. or borrow; and
- Blanket Additional Inaured {2) Any covered “auto” hired or rented by
The following is added to the SECTICN i - your “employee” under a contract in that
COVERED AUTOS LIABILITY COVERAGE, Para- individual “employee's” name, with your
graph A.1. Who Is An Insured Provision: permission, while performing duties
Any person or organization that you are reguired to ﬁ;ﬂiﬁ;ﬁ ;r:‘e iﬂg‘fﬁgig (IJeuarst:éSEr?i‘:::.
include as an additional insured on this coverage form - any . S !
. . rented or borrowed with a driver is not a
in a contract or agreement that is executed by you covered “auto”
before the “bodily injury” ar “property damage” occurs )
is an “insured” for liability coverage, but only for F. Fellow Employee Coverage
damages to which this insurance applies and only to
the extent that person or organization qualities as an gg?lgg:GE" E;clﬁgleRBE? d::g:gost aU?B;fer:
“insured” under the Who Is An Insured provision h ! AT pply ¥ y
contained in SECTION It - COVERED AUTOS ave workers compensation insurance in-force
LIABILITY COVERAGE covering all of your employees.
G. Auto Loan Lease Gap Coverage

SECTION Ill - PHYSICAL DAMAGE COVERAGE,
C. Limit Of Insurance, is amended by the addition of
the folliowing:

Inthe event of a total “loss” to a covered “auto” shown
in the Schedule of Declarations, we will pay any
unpaid amount due on the lease or loan for a covered
“‘auto”, less:

1. The amount paid under the PHYSICAL
DAMAGE COVERAGE section of the policy; and

2. Any:

a. Overdue lease/loan payments at the time of
the “loss™;

Page 2ot 5
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b. Financial penalties imposed under a lease for
excessive use, abnormal wear and tear or
high mileage.

c. Security deposits not returned by the lessor;
Costs for extended warranties, Credit Life
Insurance, Health, Accident or Disability

Insurance purchased with the loan or lease;
and

e. Carry-over balances from previous loans or
leases.

H. Glass Repair — Waiver Of Deductible

SECTION Hi -~ PHYSICAL DAMAGE COVERAGE,
D. Deductible is amended by adding the foliowing:

No deductible for a covered “auto” will apply to glass
damage if the glass is repaired rather than replaced.

Personal Effects Coverage

The foliowing is added to SECTION Iil — PHYSICAL
DAMAGE COVERAGE, A. Coverage, 4. Coverage
Extensions:

¢. Personal Effects Coverage

In the event of a total theft loss of your covered
“aute” we will pay up to $400 for “loss™ 10 wearing
apparel and other personal effects which are:

{1) Owned by an “insured”; and
{2) In or on your covered “auto”;

No deductible applies lo Personal Effects
Coverage.

Hired Auto Physical Damage Coverage

The following is added to SECTION Il - PHYSICAL
DAMAGE COVERAGE, A. Coverage, 4. Coverage
Extensions:

d. Hired Auto Physical Damage Coverage

If hired “autos” are covered “autos” for Liability
Coverage and this policy also provides Physical
Damage Coverage for an owned “auto”, then the
Physical Damage Coverage is extended to
“autos” that you hire, rent or borrow subject to the
following:

{1) The most we will pay for “loss” in any one
“accident” to a hired, rented or borrowed
*aute” is the lesser of:

{a) $60,000

{b) The actuai cash value of the damaged or
stolen property as of the time of the
“loss™; or

(c} The cost of repairing or replacing the
damaged or stolen property with other
property of like kind and quality.

PPA 3000313

{2) An adjustment for depreciation and physical
condition will be made in the event of a total
“loss”.

(3) It a repair or replacement results in better
than like kind or quality, we will not pay for the
bettarment.

(4) A deductible equal to the highest Physical
Damage deductible applicable to any owned
auto will apptly.

(5) This Coverage Extension will not apply to:

{a8) Any “auto” that is hired, renied or
borrowed with a driver; or

{b) Any “auto” that is hired, rented or
borrowed from your “employse”.

K. Hired Auto Physical Damage — Loss Of Use

The following is added to SECTION )il - PHYSICAL
DAMAGE COVERAGE, A. Coverage, 4. Coverage
Extensions:

e. Wa will pay sums which you legally must pay to
the lessor of a covered “auto™ which you have
jeased without a driver for thirty (30} days or less
for the lessor's loss of use of the covered “auto”,
provided:

{1} This insurance provides comprehensive,
specified causes of loss or collision covered
on the covered “auto”;

(2) The loss of use results from the covered
“auto” being damaged in an “accident” while
you are leasing it.

We will pay up to a maximum limit of $1,500 for
this covered extension.

Hired Car - Worldwide Coverage

The following is added to SECTION 1l - COVERED
AUTOS LIABILITY COVERAGE, A.2. Coverage
Extensions:

{. Hired Car - Worldwide Coverage

(1) Wewill pay all sums an “insured” legally must
pay as damages because of “bodily injury” or
“property damage” to which this insurance
applies, caused by an “accident” which
occurs outside of the United States of
America, the territories and possessions of
the United States of America, Puerto Rico
and Canada resulting from the maintenance,
or use of any covered “auto” of the private
passenger type you lease, hire, rent or
borrow without a driver for thirty (30) days or
less.

{2) With respect to any claim made or "sui’
instituted outside the United States of
America, the territories and possessions of
the United States of America, Puerio Rico,
and Canada;
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4

(8

{a) You shall undertake the investigation,
settlement and defense of such claims
and “suits” and keep us advised of all
praceedings and actions.

{b) You will not make any settiement without
our consent.

{¢) We will reimburse you;

(i} For the amount of damages be-
cause of liability imposed upon you
by law on account of “bodily injury” or
“property damage” to which this
insurance applies, and

(i} Forall reasonable expenses incurred
with our consent in connection with
the investigation, settlement or
defense of such claims or “suits”.
Reimbursement for expenses will be
part of the Limit of Insurance for
liability coverage shown in the

Business Auto Coverage
Declarations, and not in addition to
such limits.

The limit of Insurance for Liability Coverage
shown in the Business Autp Coverage
Declarations is the most we will reimburse
you for the sum of all damages imposed on
you, as set forth in paragraph 2.¢. above, and
all expenses incurred by you arising out of
any single “accident” or “loss”.

You must maintain the greater of the follow-
ing primary auto liability insurance limits:

(a) Compulsory admitted insurance with
limits required to be in force to satisfy the
legal requirements of the jurisdiction
where the accident occurs; or

(b} Insurance limits required by law and
issued by a government entity or by an
insurer licensed or permitted by law to do
business in the jurisdiction where the
“accident” occurs; or

{c) Auto liability insurance limits of at least
$300,000 combined single limit or
$100,000 per personv$300,000 per acci-
dent Bodily Injury, $100,000 Property
Damagse.

If you fail to comply with the above, this
insurance is not invalidated. However, in the
event of a “loss”, we will pay only to the extent
that we would have been liable had you so
complied.

The insurance provided by this coverage
extension is excess over any other collec-
tible insurance available to you whether on a
primary, excess contingent or any other
basis.

PPA 30003 13

. Temporary Transportation Expenses

SECTION Il — PHYSICAL DAMAGE COVERAGE,
A.4. Coverage Extensions, subparagraph a.
Transportation Expenses is deleted and replaced
by the tollowing:

a. Transportation Expenses

(1) We will pay up to a maximum of $1,500 for
temporary transportation expense incurred
by you because of Physical Damage to a
covered “auta”.

(2) We will pay only for those covered “autos” for
which you carry Comprehensive, Colli-sion or
Specified Case of Loss Coverage.

(3) We will pay only for those expenses incurred
by you during the pericd of time that begins
twenty-four (24) hours after the covered
“loss” and ends at the time when the covered
“auto” can be reasonable repaired or
replaced.

(4) This coverage does not apply while there are
spare or reserve “autos” available to you for
your oparations.

. Amended Bedily Injury Definition - Mental

Anguish

The following is added to SECTION V -
DEFINITIONS, Definition C.:

“Bodily injury® also includes mental anguish, but only
when the mental anguish arises from other bodily
injury, sickness or disease.

. Alrbag Coverage

The following is added to SECTION it - PHYSICAL.
DAMAGE COVERAGE B. Exclusions 3.a.:

However, this exclusion will not apply to accidentai
discharge of an airbag due to mechanical or electrical
breakdown.

. Amended Insured Contract Definition - Railroad

Easement

SECTION V — DEFINITIONS paragraph H. “Insured
contact” is modified as follows:

1. Paragraph H.3. is replaced by the following:
3. Anyeasement or license agreament.
2. Paragraph H.6.a. is defeted.

. Coverage Extensions - Audio, Visual And Data

Electronic Equipment Not Designed Solely For
The Production Of Sound

SECTION Il - PHYSICAL DAMAGE COVERAGE B.
Exclusions, exception paragraph a. to exclusion 4.¢.
and 4.d. is deleted and replaced with the following:
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a. Equipment and accessories used with such
equipment, except for tapes, records, discs or
other electronic media device, provided such
equipment is permanently installed in the covered
“auto™ at the time of the “loss” or is removable
from the housing unit which is permanently
installed in the covered “auto” at the time of the
“loss”, and such equipment is designed to be
solely operated by use of the power from the
“autos” electrical system, in or upon the covered
“autos”; or

R. Notice Of And Knowledge Of Occurrence

SECTION IV ~ BUSINESS AUTO CONDITIONS,
A_2. Duties In The Event Of Accident, Claim Sult
Or Loss, subparagraph a. is deleted and replaced
with the following:

a. Inthe event of “accident”, claim, “suit” or “loss”,
you must give us or our authorized repre-
sentative prompt notice of the “accident” or “loss”
including:

{1) How, when and where the "accident” or “loss™
occurred;
{2) The “insured’s” name and address; and

(3) To the extent possible, the names and
addresses of any injured person and
witnesses.

Your duty to give us or our authorized
representative prompt notice of the “accident” or
“loss” applies only when the “accident” or “loss” is
known to:

(1) You, if you are an individual;

{2) A partner if you are a partnership; or

{3) An executive officer or insurance manager, if
you are a corporation.

S. Unintentional Errors Or Omisslons

T.

SECTION IV - BUSINESS AUTO CONDITIONS, B.
General Conditions; 2. Concealment Misrepre-
sentation Or Fraud is amended by adding the
following:

The unintentional omissicn of, or unintentional error
in, any information given by you shall not prejudice
your rights under this insurance. However this pro-
vision does not affect our right to collect additional
premium or exercise our right of cancellation or
nonrenewal.

Towing Coverage

SECTION il - PHYSICAL DAMAGE COVERAGE,
A2, Towing, is deleted and replaced by the
following:

2. We will pay up to $750 for towing and labor costs
incurred each time a covered “auto” is disabled
due to a covered cause of loss. However:

a. All labor must be performed at the place of
disablement; and

b. | the covered auto is a private passenger
type no deductible applies; and

¢. If the covered autoc is not of the private
passenger type our obligation to pay will be
reduced by a $250 deductible per
disablement.

ALL OTHER TERMS AND CONDITIONS OF THIS POLICY REMAIN UNCHANGED.

PPA 30003 13
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name: AAA Eng’neering, L TD
Contract Number: RR-19-4460
Proposai Date: 10/28/2019

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A fuil set of instructions to complete the exhibits is available on the Tollway's website
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Contract Number: RR-19-4450 Consultant: AAA Englneering,LTD.

EXHIBIT A: ESTIMATED TASK WORK HOURS

l Grand Total Exhibit A Hours 13300]
TOTAL
MONTHS of YEAR 2020 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
Electrical Enginesring 245 245 245 245 245 245 245 245 245 245 245 2695
IMechanical
Enginesring 190 190 180 190 180 190 190 190 190 190 190 2080
Inspaction 40 40 40 40 40 40 40 40 40 40 40 440
Technician )l 90 90| 80 50 g0 80 90 90| 90 90 90 9901
Technician | 25 20 20| 20 20 20 20 20 20 20 20§ 225
Admin 40 40 20 20| 20 20 20 20 20| 20 20] 260
TOTALS 530 825 605 605 505/ 605 605 805 605 605 [3]¢H] 8700
Rev. 92018 PSB 18-1 and Later ONLY
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Contract Number: RR-19-4460 Consultant: AAA Engineering,LTD.

EXHIBIT A: ESTIMATED TASK WORK HOURS

TOTAL
MONTHS of YEAR 2021 HOURS

TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
Electrical Engineering 240 240 240 240 240 240 240) 240 240 240 240 2840
Mechanical
Engineering 190 190 180 180 190 190 180 190 190 190 189 1 2080
Inspection 40 40 40 40 40 40 40 40 40 40 40 440,
[Technician )l 20 80 90| S0 90 80 90 90 a0 90 90/ 990,
Technician | 20 20| 20 20 20/ 20 20 20 20 20 20 220,
LAdmin 20 20 20 20| 20 20 20 20| 20 20 20 220
TOTALS 600 600 6500/ 600, 600 600 800 800 800 600 599] 1 600
Rev. 9/2018 PSB 18-1 and Later ONLY
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Contract No.: RR-19-4460 Consultant: AAA Engineering,LTD.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

13,300.00 $ 52.93 TOTAL DIRECT SALARY § 703,969.00
(Total Work Hours {Average Hourly
from Exhibit A) Rate )
Muiltipller to be used on this project: 2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) {2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER § 1,971,113.20

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
{For Prime Consultant listed above.)

TOTAL DIRECT COSTS § 28,886.80
C. SERVICES BY OTHERS
Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) _$ 500,000.00
Total Aliowable Fee Non-DBE/MBE/WBE Subconsuitant {from Exhlbit H (cont)) $ 2,500,000.00
TOTAL SERVICES BY OTHERS _$ 3,000,000.00

D. ADDITIONAL SERVICES (Prime Consuitant)

{Requlres prior authorization before use)

ADDITIONAL SERVICES (Subconsultants)

{Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES _§ -
{Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE {Upper Limit of Compensation) $ 5,000,000.00

Rev. 972018 PSB 18-1 and Later ONLY
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Contract No.: RR-19-4460 Consultant: AAA Engineering,LTD.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A, VEHICLE REIMBURSEMENT - rate based on link below
http: /Aaww2 illinois.govicms/Employees/travel/Pages/TravelReimbursement. aspx

B. ALLOWABLE DIRECT COSTS - based on link below
https: /www illinoistoliway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 08122018.do
ex/b3dab352-6¢cal-47db-8d7c-db8e8821037b?version=1.5

c. CVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Aliowable and Itemized) $ 28,886.80

Rev. 9/2018 PSB 18-1 and Later ONLY
EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

09.12.2018

Effective for contracts awarded on or after August 1, 2018; the following costs are allowable when requested by the Tollway
and included in the contract. The costs are allowable whan itis customary for the firm to bill for the cost and it can be itemized

in the firm’s billing and accounting systerns.

Per Diem {per GOVERNOR’S TRAVEL CONTROL BOARD)
Lodging {per GOVERNOR’S TRAVEL CONTROL BOARD}

Lodging Taxes and Fees {per GOVERNOR'S TRAVEL CONTROL BOARD)

Air Fare

Vehicles
Mileage (per GOVERNOR’S TRAVEL CONTROL BOARD)
Vehicle Rental {including tolls)
Vehicle Owned or Leased {does not include

personal vehicles, not owned by the company) {incfudes tolls}

Parking

Tolls {Personal Vehicles anty)

Overtime

Shift Differential

Overnight Delivery/Postage Courier Service

Copies of Deliverables

Specific Insurance - required for project

CADD

Maonuments — Permanent

Advertisements

2-way Radio

Telephone Usage

Web Site

Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions

Recording Fees

Courthause Fees

Testing of Soif Samples

Lab Services {excluding Phase 11l normal construction
inspection such as beam breaks, cylinder breaks,
pavement cores}

Equipment rental specific for project (snooper for bridge
inspection, noise meter, etc.}

Specialized equipment — on an as needed basis with prior
approval

Traffic Systems

Starm sewer cleaning and tejevising

Traffic control and protection

Aerial photography, mapping and drone usage

Litility exploratory trenching

Up to State rate maximum

Actual cost (up to State rate maximum)

Actual cost

Coach Rate with 2 weeks advance purchase with
ISTHA approval

Up to State rate maximum
Actual cost up to $55/day

565/full day, $32.50/half day {4 hours or less)

Actual Cost

Actual Cost

Premium portion

Actual cost (based on firm’s poficy)
Actual Cost

Actual Cost

Actual Cost

Actual Costs {Maximum of $450.00/Mo)
Actual Cost

Actual Cost

Actual cost {Survey or Phase It anly})
Actual Cost (Traffic System Maonitoring Only}
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

* *website for State Reimbursement Rates
http://wwwz.|'IIinois.gov/cms/EmpIovees/traveI/Pages/TraveIReimbursement.aspx

* On alt agreements authorization after Janus

ry 1, 2005, GPS Equipment is considered a “tool of
the trade.”
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ALLOWABLE DIRECT COSTS

The number of days will be calculated as follows for extended stay **- Weekly (vehicle and hotel) -
Number of days on job site plus one day to travel to and from job site per week,

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Consuitant Liaison and the Tollway project manager.

NOTES:

* ForCM contracts, beam and cylinder breaks are not reimbursable. Overtime to employees

traveling to and from the site will be allowed depending on the firm’s policy and limited to the
Tollway’s CM Manual allowance.
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Contract No.: RR-19-4460 Consultant: AAA Engineering,LTD.

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal: Rachel Borenstein
Project Manager: Alex Farekas, P.E.
Project Engineer: Mohammad N. Hamoudeh, P.E.

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name: Angela Giovannone,P.E.

Classification. Senior Electrical Engineer (Electrical Design)

Name: Ted Bartman,P.E.

Classification: Senior Mechanical Engineer (Mechanical Design)

Name:

Classification:

Name;

Classification:

Rev. 9/2018 PSB 18-1 and Later ONLY
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/ AAA ENGINEERING

WEBE/DBE CERTIFIED

EXHIBIT “1”
Page 53 of 147




/ AAA ENGINEERING

WBEDBE CERTIRED == Alax Farekas, P.E., Project Manager, Sr. Electrical/lCommunications Engineer
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/ AAA ENGINEERING
'y'_-

WBEDBE CERTIFED == Alax Farekas, P.E., Project Manager, Sr. Electrical/Communications Engineer
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/ AAA ENGINEERING

WHEDBE CERTIFIED = Mohammad N. Hamoudeh, P.E., Senior Mechanical Engineer
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/ AAA ENGINEERING

YWOEDBE CERTIFED - -~ Mohammad N. Hamoudeh, P.E., Senior Mechanical Engineer
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Y/ AAA ENGINEERIN

/ WBE/DBE CERTIFIED -————— Angela Giovannone, P.E., LEED, Senior Electrical Engineer
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AAA ENGINEERIN

WBE/DBE CERTIFIED oo

Angela Giovannone, P.E., LEED, Senior Electrical Engineer
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AAA ENGINEERING

WHEDBE CERTHIED -
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/ AAA ENGINEERING
P e

WBLOSE CERTIFIED - -~
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Exhibit F
Scope of Work

S/W Facilities Design Upon Request

Contract No. RR-19-4460

lllinois State Toll Highway Authority

EXHIBIT “1”
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Contract No. RR-19-4460

I PROJECT DESCRIPTION

This contract is to provide Phase 1l Engineering services for the preparation of studies,
contract plans, and specifications at selected locations for various projects related to
facilities. Work orders under the blanket agreement will be negotiated and authorized by
the Tollway on an as-needed basis. Typical tasks will include, but not be limited to: phase
Il engineering services for a new facility, or retrofit an existing facility to meet the needs of
the Centrat Warehouse and other Tollway needs, structural evaluation of the proposed
location, phase Il engineering services for a new facility, or retrofit an existing facility to
meet the needs of the Traffic Operations Center, phase |l engineering services for a new
facility, or retrofit an existing facility to meet the needs of the Sign Shop, phase |
engineering services for a new facility, or retrofit an existing facility to meet the needs of
the State Police Training Facility; and provide additional systemwide facility related
“Design Upon Request” services as directed by the Tollway.

i\ ITEMS OF WORK TO BE INCLUDED IN CONTRACT RR-19-4460

The contract is for a 22 month duration inciusive of review periods by the lllinocis Tollway;
however, the duration may need to be extended based on additional Tollway needs. The
goal of this contract is to have design packages completed as quickly as possible, even
to the extent of having packages “sit on a shelf’ awaiting advertisement. The Design
Section Engineer's (DSE) services under Contract RR-19-4460 shall consist of the
preparation of studies to evaluate and identify a functionality assessment of the
operations, systems, and processes of the building operations with respect to relocating
these operations to another facility, architectural and civil site contract plans and
specifications for the above described projects as per Table A, together with the
identification of potential utility conflicts as per the requirements of the Tollway's Design
Section Engineer's Manual, dated March 2019 as amended by the Tollway, and herein
specified or as revised in the future. The design criteria and policies, Standard
Specifications, materials and construction requirements of the lilincis State Toll Highway
Authority shall apply to all portions of the improvement under Tollway jurisdiction. The
design criteria and policies, materials and construction requirements of the lllinois
Department of Transportation shall apply outside the Tollway jurisdiction area.

More specifically, the project improvements require design tasks for which design services
shall be provided by the DSE is to include, but not be limited to, the foliowing:

A FACILITY SITE / ROADWAY DESIGN REQUIREMENTS

1. Utilize existing aerial mapping, including contours for developing exhibits,
right-of-way analysis, etc.

2. Identify utility impacts on construction, right-of-way, costs, and project
schedule.

3. Conduct supplementary survey and right-of-way studies as required.

4, Develop maintenance of traffic and construction staging options for each

alternative and corresponding progress schedules.

101282019 20f15
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Contract No. RR-19-4460

B. CONCEPTUAL DESIGN (30%) REQUIREMENTS

Based on the Design Section Engineer’s facility studies and direction provided by
the Tollway, the scope for work includes providing DSE Services for conceptual
design engineering and preparation of project related permits to include as per the
Tollway's Design Section Engineer's Manual, and the additional items as listed
below :

1. Develop and submit contract documents, incorporating Design Section
Engineer's facility study report for all site improvements.

2. Submit ESIS Part | Study/Report

3. Develop a strategy to maintain facilities and maintenance operations
operational during construction.

4. Perform site investigations for potential remediation and abatement.

5. Identify and determine permitting requirements for IEPA, utility, municipal,
township, county, and state related issues.

6. Prepare conceptual plans including geometric, materials, maintenance of
traffic, drainage, number of construction contracts, design criteria and all other
appurtenant and miscellaneous items.

C. PRELIMINARY DESIGN (60%)
Based on the Design Section Engineer's facility study report and direction provided
by the Tollway, the scope for work includes providing DSE Services for preliminary
design engineering and preparation of project related permits to include as per the
Tollway's Design Section Engineer's Manual, and the additional items as listed
below, including but not limited to:

1. Develop and submit contract documents, incorporating Design Section
Engineer's concept plans and specifications for all site improvements.

2. Show utilities for lllinois Tollway infrastructure and other agencies.

3. Provide fioor and roof plans, exterior elevations, full height wall sections, door
and room finish schedules, foundation and structural plans, and Special
Provision for items being furnished, other than those that are "built-in".

4. Provide interior and exterior electrical distribution system analysis, type of
wiring system, special items of design, lighting protection, grounding system,
electrical metering, panelboards, protective devices, switchgear, motor control
centers, and other majoi equipment

5. Provide detailed heating and cooling load calcutations, plumbing calculations,
equipment sizing, equipment selection, duct work and piping layouts,
temperature control schematics, layout and details of all HYAC and plumbing
systems, double line layouts in congested areas, equipment layout to scale
with maintenance clearings shown, plumbing riser diagrams, and preliminary
equipment schedules.

6. Submit ESIS Part 1.

7. Prepare a written report on utility interferences and involvement with other
agencies.

8. Submit the estimated Engineer's cost estimate including backup calculations
for lump sum items.

10/28/2019 30f15
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Contract No. RR-19-4460

9. Submit suggested progress schedule for construction activities.

10. Submit a Special Provision for each identifiable or anticipated pay item unless
the item is specifically covered by a pay item in the Standard Specifications or
the lllinois Tollway Supplemental Specifications.

PRE-FINAL DESIGN (95%) AND FINAL DESIGN (100%) ENGINEERING

Based on the Design Section Engineer's facility study report, Concept Design
(Buildings) Report (30%), and Preliminary Design (60%) the scope for work
includes providing DSE Services for pre-final and final design engineering services
in accordance with the DSE Manual to include, but not limited to, the following:

1. DESIGN AND PLAN PREPARATION — DETAILED REQUIREMENTS

More specifically, the project improvements require design tasks for which
design services shall be provided by the DSE to include, but not limited to
the following:

a. Develop contract documents, incorporating Design Section
Engineer’s facility study report for design requirements for all site
improvements. Site related specifications shall be prepared in
American Institute of Architect's (AIA) Master Spec® format.
Design Section Engineer's facility study report into each facility
construction document and issue Pre-Final Design and Final
Design Packages in accordance with Design Section Engineer's
Manual.

b. Incorporate Design Section Engineer's facility study report Building
Construction Cost Estimates into total project Construction Cost
Estimate(s) for each submittal.

Pavement reconstruction, marking and signage for each site in
accordance with Roadway Traffic Control and Communications
Manual.

C. Storm water management and drainage design in accordance with
the Tollway Drainage Design Manual.

d. Installation, protection and/or relocation of existing or temporary
utilities and communication infrastructure.

e. Provide Phase Il Engineering for detention ponds, bio-swales,
mitigation and wetland impacts, decommissioning and remediation
of existing conditions including, but not limited to, septic fields, and
Best Management Practices (BMPs).

f. Provide appropriate landscape and soil erosion/sedimentation
control measures as necessary in accordance with the Tollway's
Erosion and Sediment Control, Landscape Design Criteria Manual
and direction provided by the Tollway Environmental group.

10/28/2019
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Contract No. RR-19-4460

g. Environment mitigation and management of contaminated
materials based on soil boring whether taken or provided and
environmental assessment of site.

h. Site light and photometric supporting calculations.
i. Design perimeter security fencing as directed by the Tollway.
J- Coordinate with the lllincis Tollway with regard to environmental

issues including, but not limited to: ACOE, IEPA, NDPES, and
IDNR-OWR and other agencies as applicable. The following tasks
may have been completed in the Project Master Plan/
Environmental Impact Statement for each site; Biological Resource
Review, Wetland Delineation, Cultural Resource Review, Stream/
Water Quality Investigation, Tree Survey, Special Waste
Assessment, and Noise Analysis. Tasks not completed are to be
completed by the DSE. The permit application shall be prepared
by the DSE for submittal by the Tollway. The lllinois Tollway will
submit one comprehensive joint permit application for each
construction site.

k. Prepare quantity of packages and bid documents for the work as
deemed necessary by the Tollway.

l. Develop architectural and civil site plans and prepare contract
documents for the relocation of the Central Warehouse in DuPage
County.

m. Develop architectural and civil site plans and prepare contract
documents for the relocation of the Traffic Operations Center in
DuPage County.

n. Develop architectural and civil site plans and prepare contract
documents for the relocation of the Sign Shop in DuPage County.

0. Develop architectural and civil site plans and prepare contract

documents for the relocation of the State Poiice Training Fagcility in

DuPage County.

On-call and as needed work related to the Tollway Facilities.

Provide erosion control for all construction zones.

Provide design of appropriate landscape and soil

erosion/sedimentation control measures as necessary in

accordance with the Tollway’'s Environmental Studies manual.

S. Provide pavement markings, delineators and signage for the
contract limits. The DSE shall identify signs to be supplied by the
Tollway and by the Contractor.

~op

i Provide maintenance of traffic plans for the Tollway, |IDOT and
crossroad traffic during construction shall be provided by the DSE.

u. Provisions for protection and/ or relocation of utilities.

V. All other appurtenant and miscellaneous items.

w. Provide barrier warrant analysis for all necessary locations and

installation of guardrail, anchors and terminals to conform to the
current AASHTO Guidelines and lllinois Tollway criteria.

2. ENVIRONMENTAL STUDIES AND REPORTS

10/28/2019 50f15
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Contract No. RR-15-4460

a. Determine and evaluate potential environmental impacts.

b. Completion of a two- part Environmental Studies Inventory Sheet
(ESIS). Partl shall be submitted no more than four weeks following
notice to proceed. Part Il shall be submitted prior to 95% plans.

c. Evaluate and develop erosion control plans/measures if necessary.

3. EROSION CONTROL / MEASURES

a. Evaluate the develop erosion control plansimeasures as
necessary in accordance with the Tollway's Erosion Control,
Landscaping Design Criteria Manual.

4, MAINTENANCE OF TRAFFIC

a. Protection and maintenance of Tollway maintenance operations
throughout the construction period.

5. UTILITIES

a. The DSE will be required to provide a copy of the agency utility contact
log on a monthly basis.

b. Verify location of existing communications cables and utilities with
respect to the proposed improvements.

c. All utilities coordination shall be performed in accordance with the DSE
Manual.

. DESIGN SECTION ENGINEER'S (DSE's) SERVICES
A EXECUTION OF ENGINEERING SERVICES

1. The DSE shall furnish services in accordance with the articles contained in
the llinois Tollway DSE Manual and all applicable Tollway Criteria,
Manuals and Bulletins.

B. FIELD SURVEY

1. The DSE shall perform all survey work necessary for the design of the
project in accordance with the appropriate sections of the DSE's Manual,
or as required for compliance with governing design criteria to provide a
complete and acceptable design.

2. Maximurn use should be made of the Tollway's record drawings; however,
it is the Design Section Engineer's responsibility to verify all topography in
the field.

3. Obtain adequate survey information for determining barrier warrant

analysis, etc. including approach shoulder drainage and appurtenances.
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4, Utilize the Tollway’s record drawings and verify features in the field. Utilize
stationing on drawings only as a reference for the location of the structures.
it is not the intent for the DSE to re-establish stationing in the field.

5. All coordination with Agencies, including but not limited to the Corps of
Engineers, the lllinois Department of Natural Resources, the lllinois
Environmental Protection Agency, the Office of Water Resources, and the
lllinois Department of Transportation shall be conducted through lllinois
Tollway. The DSE wil be expected to assemble information and
documents necessary for lllinocis Tollway to perform such coordination.

6. Coordination with IDOT, municipalities, townships, counties, railroads,
and/or outside agencies shall be conducted through the DSE, and per the
Design Section Engineer's Manual.

C. GEOTECHNICAL INVESTIGATION AND REPORT

The DSE shall perform a geotechnical investigation and prepare a report in
accordance with the appropriate sections of the Tollway Geotechnical Engineer
Manual, dated March 2019, as amended by the Tollway, and herein specified. The
field exploration program shall consist of subgrade, structure and detention pond
borings for each site in accordance with the following schedule:

1. Subgrade (pavement) boring — minimum of six (6); between 10" and 15'
feet as directed by the DSE.

2. Structure boring ( building) ~ minimum of six (6); to a depth up to 50" as
directed by the Design Architect.

3. Detention pond boring — minimum of two (2); to a depth up to 20" as
directed by the DSE.

A plan depicting the number, spacing, location, depth, and type of borings shall be
prepared by the DSE in consultation with the Design Architect for review and
approval by the Tollway prior to the start of the field exploration program. The plan
shall also include any additional borings beyond those listed herein that the DSE
deems necessary to perform the work.

D. AGENCY COORDINATION

All coordination with agencies including, but not limited to, the United States Army
Corps of Engineers, the lllinois Department of Natural Resources, The lllinois
Environmental Protection Agency, the Office of Water Resources, the illinois
Department of Transpaortation, appropriate Municipality, Village, City, and County,
shall be conducted in a coordinated manner with the Tollway. The DSE will be
expected to assemble information and documentation necessary for the Tollway
and the DSE to perform such coordination.

. REQUIRED SUBMITTALS TO THE AUTHORITY

Submittal requirements shall be in accordance with the DSE's Manual with special
attention to, but not limited to, the following:
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Contract No. RR-19-4460

CONCEPTUAL DESIGN (30%), PRELIMINARY DESIGN (60%), PRE-FINAL
DESIGN (95%), FINAL DESIGN (100%), AND ADVERTISEMENT
ENGINEERING SUBMITTAL REQUIREMENTS:

1. Preparation of Studies, Conceptual, Preliminary, Pre-Final, and Final
contract documents, specifications, special provisions, design calculations,
construction estimates to be reviewed by the Tollway per the DSE manual.

2. Construction cost estimates for the site work, final construction cost
estimates, impacts to construction schedule and staging for all aspects of
the Project will be developed by the DSE.

3. Land Acquisition, Plat of Survey, ESIS | & il, ROW analysis, permitting
issues, barrier warrants analysis as required, per each site, per DSE
Manual.

4, Provide written results on findings from Section |l of Scope with written

recommendations.

Maintenance of traffic concepts shall include preliminary stage layouts and
duration estimates as required.

Conduct constructability review sessions.

Pavement markings, delineators and signing for the contract limits.

The lllinois Toliway will review the submittal within (21) calendar days and
provide comments to the DSE for revisions and further developments in for
each submittal.

Develop advertisement bid package in accordance with the DSE Manual and

direction provided by the Tollway Project Manager.

EN® O

©

OTHER SERVICES AND SUBMITTALS REQUIRED:

1. The DSE shall incorporate all requirements for the Design Section
Engineer's facility study report impacting this project. The DSE shall meet
with other DSEs as often as required to coordinate final, current andfor
future contract requirements that relate, impact, and/or require roadway
system coordination to meet overarching Tollway Engineering objectives
as relates to all work scope activities being designed by the Tollway, IDOT,
municipalities, townships, counties, and external agencies.

2. Coordinate with the Tollway Project Manager for all correspondences to
sister agency, municipalities, township, county, and external agency
officials with jurisdiction over or jurisdictional boundaries adjacent to the
design area. Allow interested officials and entities to review concepts
under Tollway consideration and on of community issues of concern or
support.

3. Coordinate with the Tollway Project Manager, Tollway Planning, Tollway
Communications, Tollway Diversity Departments, the GEC, and the PMO
with outreach efforts, meetings with individual property owners,
neighborhood concerns, and local officials as required to address
questions or concerns regarding project impacts. Prepare presentations
and financial analysis reports as directed by the Tollway Project Manager.

10/28/2019
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Contract No. RR-19-4460

4, The DSE shall utilize new tollway stationing. Stationing of existing
appurtenances shall be approximated from existing stationing and digital
ortho-imagery information.

5. All other oversight, management requirements, and submittal as required
in the DSE Manual.

6. Submit DSE Quality Management Plan within 14 days of Notice to Proceed.

V. ITEMS TO BE FURNISHED TO THE DESIGN SECTION ENGINEER

In addition to the items to be provided as described in the DSE's Manual, the following will
be supplied:

1. Access to the lllinois Tollway's reduced record design. It shall be the responsibility
of the DSE to select the applicable reduced record drawings from the Tollway's
website at www.illinoisvirtualtoliway.com.

2. Pavement thickness design and material requirements will be provided by the
Tollway's Systemwide Pavement Roadway Management Services consultant.
Digital Ortho-imagery, contours, horizontal and vertical survey control and center
line of the project limits.

3. Copies of lllinois Tollway Standard Specifications, Standard Drawings, and Design
Manual can be obtained from the Tollway’'s website at www.illinoistollway.com.

4, Available digital Ortho-imagery, contours, horizontal and vertical survey control
points for each site.

5. Available Topographical survey for each site.

6. Available Asbestos Containing Material, Lead Based Paint, and Hazardous
Materials Survey reports.
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PROJECT SCHEDULE
Facilities Site Design

SCHEDULE
1. Design Scoping Meeting 10/18/2019
2. Design Scope Submittal 10/28/2019
3. Design Scope Approval 10/28/2019
4. Notice to Proceed 02/01/2020
5. Project Kick-Off Meeting TBD

The Consultant should consider that they will need to work on up to three sites at one time.
CENTRAL WAREHOUSE DESIGN-CONSTRUCTION SCHEDULE

1. Concept Submittal TBD
2. Preliminary Submittal T8D
3. Pre-final Submittal TBD
4, Final Submittal TBD
5. Advertise TBD

TRAFFIC OPERATION CENTER DESIGN-CONSTRUCTION SCHEDULE

1. Kick-Off Meeting TBD
2. Concept Submittal TBD
3. Preliminary Submittal TBD
4. Pre-final Submittal TBD
5. Final Submittal TBD

SIGN SHOP DESIGN-CONSTRUCTION SCHEDULE

1. Kick-Off Meeting TBD
2. Concept Submittal TBD
3. Preliminary Submittal TBD
4. Pre-final Submittal TBD
5. Final Submittal TBD
10/28/2019 10 of 15
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STATE POLICE TRAINING FACILITY DESIGN-CONSTRUCTION SCHEDULE M-8

1. Kick-Off Meeting TBD
2. Concept Submittal TBD
3. Preliminary Submittal 78D
4. Pre-final Submittal TBD
5. Final Submittal TBD
10/28/2019 11 of 15
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Tollway
Facliity

TABLE A:

TOLLWAY FACILITIES

Contract No. RR-19-4460
Facilities Site Design

Current Location

Commaents

Central

Warehouse

Naperville

Traffic

Operations

Center

Downers Grove

Sign Shop

Naperville

State
Training
Facility

Police

Downers Grove

10/282019
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Attachment A
Web-based Project Management System

The lllinois Tollway has a Web-based Project Management System (System) that will be used by
project participants on Tollway CRP projects. The System provides a number of benefits to the
project participants, including:

Simplification of communications/online collaboration.

Automated tracking of time-sensitive items.

Automated reporting.

Common document management and storage as electronic documents will reside in a

central repository.

5) Audit trail of information so project participants will be able to determine who did what and
when.

6) Real-time access and exchange of information.

7) Easy, secure, 24/7 access to project information over the Internet via a computer and an

Internet browser.

WA 2
N N Yo Y

The successful consultant must establish broadband Internet connectivity in order to effectively
utilize the System (T1 is recommended) and must comply with all work instructions and
procedures relating to its use. The consultant must furnish all hardware and software required to
effectively utilize the System, including personal computers, peripheral software, virus protection
software, System plug-ins, ActiveX installation, firewall configuration and high-speed document
scanners. The consultant will be solely responsible for coordination between its subconsultants &
suppliers, and the System. All document transmittals and written communication from the
consuitant to the lllinois Tollway must be made electronically via the System. In certain cases
where “wet signatures” and/or stamps are required by the Tollway, document transmittals must
be made simultaneously via the System for record and by traditional means for paper documents,
unless the consultant is directed otherwise in writing by the Tollway. Once stamped/signed
documents have been obtained, they must be scanned and uploaded to the System for record.

All consuitant, subconsultants and supplier employees who will use the web-based system must
complete the training provided by the Tollway prior to receiving access to the system. A valid e-
mail address must be provided prior to training session. The consultant agrees to comply with all
terms and conditions associated with use of the web-based project management system.

1.0 Consuitant shall utilize ISTHA web based project management system to track
and manage projects. System shall be an official record of all project
communication. Consuitant shall post copies of all project related documents on
the System.

2.0 Within 14 calendar days of Notice to Proceed , Consultant shalli designate a

website manager (coordinator) who is to be the point of contact with ISTHA
website implementation and support staff.

3.0 Consultant is required but not limited to submit the following using the System:
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3.1 Submittal schedule, submittals shall be processed using the System to provide
a record of activity.

3.2  Progress reports.
3.3 Inspection reports.

3.4 Requests for information, project clarifications, general communication and
project related issues.

3.5 Meeting agendas, no later than 3 days before meeting.

3.6 Minutes of meetings, no later than 3 days after each progress meeting date,
distribute copies of minutes via the System to each party present and to
other parties who should have been present. Include a brief summary in
narrative form of progress since the previous meeting and report.

4.0 Document submission requirements. Project documents transmitted via the System
must comply with the following electronic formats:

41 Documents that are marked up or unavailable in electronic format (drawings,
sketches, correspondence, etc. generated by hand drafting methods) shall be
scanned to PDF (.pdf) , black and white with maximum resolution of 200dpi using
CCITT Group 4 (2d Fax) compression.

42 Documents that have been generated using Adobe Acrobat PDF printer drivers (not
scanned) shall be submitted to the System.

4.3 Electronic photographs shall be submitted in JPEG (.JPG) file format, sized at a
minimum resolution of 1024x768 pixels.

44 Grayscale or color photo images that are scanned shall be saved in JPEG (.JPG)
file format with medium to low quality compression at a maximum resolution of 200
dpi.

4.5 Product data that is available for download from the Manufacturer's website, that
has been generated using Adobe Acrobat .PDF printer drivers {not scanned) may
also be submitted via the System.
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Operatl _g Systm

b :--.ah RIS Y
Windows XP

Internet Browser

Internet Explorer version 6.0 or greater

Processor Speed

2.0 GHz or greater

System Memory (RAM)

512 Megabytes or greater

Hard Drive Space

1500 Megabytes (1.5Gb)

Display Resolution

1024x768 or greater

Connection Type

Broadband Internet Connection (T1) ~If a T1 is not an
available option, each System participant must have a

dedicated (not shared) DSL or equivalent Internet connection.

Other hardware

Medium Format Scanner’

CD-ROM or DVD drive

fitei)

e

Canon DR-5020 Document Scanner or equivalent

Medium Format Scanner!

Canon DR-5080C Document Scanner or eguivalent

Medium Format Scanner!

Fujitsu M 4097D IPC Document Scanner or equivalent

Medium Format Scanner!

Fujitsu M 4097D VRS Document Scanner or equivalent

Medium Format Scanner’
Large Format Scanner!

Large Format Scanner’

Epson GT-30000 Document Scanner or equivalent
Océ TDS610 36" Monochrome Scanner or equivalent

Océ TDS810 36" Monochrome Scanner or equivalent

Large Format Scanner’ Vidar Select P36 Color Scanner or equivalent

Large Format Scanner? Vidar Select MP36 MonochromeScanner or equivalent

Portable Document

2
Format(.PDF) file reader Adobe Acrobat Reader
Portable Document 3
Format(.PDF) file generator Adobe Acrobal
ZIP File compressicn utility WinZip* or equal

' Large and medium format scanning may also be outsourced to a digital reproduction house in
your locale.

2 Adobe Acrobat Reader is free software available for downioad at http.//www.adobe.com/

3 Adobe Acrobat is not a free software and must be purchased. At least one copy of the
software must be purchased by the Consultant and must reside on a PC accessible to all users
within the Consultant's office. The purchase and installation of multiple copies is recommended.

4 A fully functional evaluation version of WinZip is available for download at
hitp://www. winzip.com/, alternative free file compression utility is 7-zip available at http://www.7-

zZip.org/

Note: The scanner models specified meet the requirements of website usage and are provided
for information purposes only. Scanner models may change or be discontinued by the
manufacturer.
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EXHIBIT G
Contract No. RR-19-4460
AAA Engineering,LTD.
CURRENT OBLIGATIONS FOR PROJECT

Fee {Including all Estimated

Route & Job . . Fee Remaining
No. Work Scope & Description of Project g:z:lsvn:::tglrz ::::: To Be Earned co?:\rt)eletlfon
RR19-4474 Inspection Services $250,000.00 $250,000.00 5/1/2021
IDNR Dam - MEP CM $234,000.00 $£64,000.00 3/1/2020
CTA RPM -MEP oversight $610,000.00 $322,000.00  12/1/2020
CTA 77th Bus Garage-MEP $199,000.00 $9,445.00 9/11/2206
CTA Harlem Rail Washer- MEP $482,000.00 $73.000.00 11/1/2019
CTA Quincy-Electrical CA $370,000.00 $£41.,000.00 2/1/2020
CDOT Milwaukee Logan-Electrical $97,000.00 $19.000.00 12/1/2019
CDA O'hare ATS Expansion-Inspection $£370,000.00 $41,000.00 11/1/2019
CDOT LSD Bridge CM - Inspection $133,000.00 $26,000.00 1/1/2020
Metra 95th & Riverdale- EE and Traction $155,000.00 $103.,000.00 6/1/2020
CTA RLE MEP $230,000.00 $228,000.00  1/29/2234
CTA TP Upgrades Drafting & MEP $615,000.00 $607,000.00 6/1/2021
CDOT Chicago Tunnel- Inspection $185,000.00 $54,142.00 12/1/2020
Meira Western Fuel- ME RE,MEP CA $511,000.00 $236,000.00 6/1/2020
IDOT Jackson Bridge -ME.EE $102,000.00 $102,000.00  12/1/2020
CDOT Canal Street Rehab- EE $70,000.00 $70,000.00 9/1/2020

Rev. 9/2018 PSB 18-1 and Later ONLY
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Contract No.:

RR-18-4460

Consultant:

AAA Engineering,LTD.

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires “Services by Others", they

must Include Exhibit H and attach Exhlbits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

1

2

DB Sterlin Consultants, INC

Direct Labor $ 240,800.00

Direct Costs 3 9,200.00

Services by Others 3 -

Addltional Services **

Total this Subcensuttant {(ULC) $ 25000000
GSG Consuktants, INC

Direct Labor $ 166,800.00

Diract Costs 3 93,200.00

Servicas by Qthars

Additional Services

Total this Subconsultant {ULC) $  250000.00

Direct Labor

Dirsct Costs 3 -

Services by Others 3 -

Adgditional Services ** 5 -

Total this Subconsultant (ULC) § -

Direct Labor

Direct Costs $ -

Servicas by Others § -

Additional Sarvicas =* $ -

Tatal this Subconsuttant {ULC) 3 -

Direct Labor

Direct Costs $ -

Sarvices by Others $ -

Additlonal Sarvices ™ $ l

Total this Subconsultant (LILE) 3 -

Dirsct Labor

Dirsct Costs $ :

Servicas by Othars 3 -

Additional Services ** 3 -

Total this Subconsultant (ULC) 3 -

** Additional sarvices funds raquire prior authorization bsfors uss

Rev 9/2018

Diract Labor

Diract Costs
Sarvices by Others
Additional Secvices

Total this Subconsultant {ULC)

Cirect Labor

Direct Costs

Sarvices by Others
Additional Services ™

Totail this Subconsuitant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Sarvices ™

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Servicas by Othars
Additional Services ™

Total this Subconsultant (ULC)

Diract Labor

Direct Costs
Servicas by Others
Additional Services **

Total this Subconsultant {ULC)

TOTAL DBE/MBE/WBE Subconsultants: $ 500,000.00

TOTAL Additional Services DBEMBEWBE Subconsuitants: _$ -

TOTAL Allowable Fee DBE/MBE/WBE Subconsuitants: $
DBE/MBE/MWBE Percentage of Total Fee {includes Additlonal Services):

500,000.00
10.00%

DEE/MBEMWBE Percentage of Total Fes (does not include Additional Services): __éw “1”
18-1 and Later ONLY
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Project No. RR-19-4460 Consultant: AAA Engineering,LTD.

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsuitant listed below. |f a subconsuitant requires "Services by Others”, they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NQT DBE/MBE/MWBE}

Rev. 8/2018

“* Additional services funds require prior authorization hefore uss

TOTAL Non-DBE/MBE/MWBE Subconsultants: $  2,500,000.00

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $

1 Jacobs Engineering Group, inc. 6
Direct Labor $ 1,248198.34 Direct Labor
Direct Costs ] 1,801.66 Direct Costs $ -
Services by Others Services by Others $ -
Additional Services ** Additional Services *~ $ -
Total this Subconsultant (ULC) $  1,250,000.00 Total this Subconsultant {ULC) $ -
Lagat Architects, INC. 7
Direct Labor 3 979,987.01 Direct Labor 5 -
Dirsct Costs 3 20,012.99 Direct Costs $ -
Services by Others Services by Others $ -
Additional Services ** Additional Servicas ** 3 -
Total this Subconsultant {ULC) 3 1,000,000.00 Total this Subcansultant (ULC) 3 -
Collins Englnesrs, INC. 3
Direct Labor 3 245,070.00 Diract Labor 3 -
Direct Costs $ 4,930.60 Direct Costs 3 -
Services by Others 3 - Sarvices by Others $ -
Additlonal Services ** $ - Additional Services ** $ -
Total this Subconsultant {(ULC) $ 250,000.00 Totai this Subconsultant {ULC) $ -
9
Direct Labor 3 - Olract Labor 3 -
Direct Costs $ - Direct Costs 3 -
Sarvices by Cthers 3 - Services by Others 3 -
Additional Services ** $ - Additional Ssrvices ** $ -
Total this Subconsultant (ULC) 3 - Total this Subconsultant (ULC) 3 -
10
Direct Labor 3 - Direct Labor $ -
Direct Costs 3 - Direct Costs $ -
Services by Others 3 - Services by Others $ -
Additionsl Services = $ - Additional Services ** $ -
Total this Subconsultant {ULC} $ - Total this Subconsultant {ULC) 3 -

TOTAL Allowable Fes Non-DBE/MBE/WBE Subconsultants: $ _ 2,500,000.00

Pg)‘lg!ﬂalnﬂl.laerg :”
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name: Collins Engineers, Inc

Contract Number: RR-19-4460

Proposal Date: 10/28/2019

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website
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Contract Number: RR-19-4460 Consultant: Collins Engineers, Inc

EXHIBIT A: ESTIMATED TASK WORK HOURS

| Grand Total Exhibit A Hours 1945
TOTAL
MONTHS of YEAR 2020 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
Civil/Structural Support 83 85 85 a5 90 90 90 90 a0 90 a0 970
TOTALS 85 85 85 a5 90| 90 90 20 90 90 90 970
Rev. 9/2018 PSB 18-1 and Later ONLY
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Contract Number: RR-19-4460 Consultant: Collins Englneers, Inc
EXHIBIT A: ESTIMATED TASK WORK HOURS
TOTAL

MONTHS of YEAR 2021 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep oct | Nov Dec
Civil/Structural Suppont 90 90 20 a0 80| 90 0 90 85 as] a5 975
TOTALS 90 90 90 90 90 80 90 a0 851 85| 85 975
Rev. 9/2018 PSB 18-1 and Later ONLY
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Contract No.: RR-19-4460 Consultant: Collins Engineers, Inc

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

1,945.00 5 45.00 TOTAL DIRECT SALARY §

87,525.00

{Total Work Hours {Avarage Hourly
from Exhibit A) Rate )

Multipller to be used on this project:

2.80

Allowable Multipller = {2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER  $

245,070.00

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
{For Prime Consultant listed above.)

TOTAL DIRECT COSTS _$

4,930.00

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H)_$ -

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont}) $ -

TOTAL SERVICES BY OTHERS _$

D. ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use}

ADDITIONAL SERVICES (Subconsultants)

{Raquires prior authorization before use)

TOTAL ADDITIONAL SERVICES _$

{Requires prlor authorization before use)

E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation) $

250,000.00

Rev. 9/2018 PSB 18-1 and Later ONLY
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Contract No.: RR-19-4460 Consultant: Collins Engineers, Inc

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
hitp:/iwww2 . illinois govicms/Employees/travel/Pages/TravelReimbursement. aspx

B. ALLOWABLE DIRECT COSTS - based on link below

https //www. illinoistollway. com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS_ 09122018.do
cx/b3dab352-6cal-47db-8d7¢c-db8e8821037b?version=1.5

c. OVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 4 930.00

Rev. 9/2018 PSB 18-1 and Later ONLY
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ALLOWABLE DIRECT COSTS

09.12.2018

Effective for contracts awarded on or after August 1, 2018, the following costs are aliowabte when requested by the Tollway
and included in the contract. The costs are allowable when it is customary for the firm to bill for the cost and it can be itemized

in the firm’s hilling and accounting systems.

Per Diem (per GOVERNOR’'S TRAVEL CONTROL BOARD)
Lodging {per GOVERNOR'S TRAVEL CONTROL BOARD)

Lodging Taxes and Fees {per GOVERNOR’S TRAVEL CONTRCL BOARD)

Air Fare

Vehictes
Mileage (per GOVERNOR’S TRAVEL CONTROL BOARD}
Vehicle Rental (including tolls)
Vehicle Owned or Leased {does notinclude

persanal vehiclas, not owned by the company) (includes tolls)

Parking

Tolls (Personal Vehicles only)

Overtime

shift Differential

Overnight Delivery/Postage Courier Service

Copies of Deliverables

Specific Insurance — required for project

CADD

Monuments — Permanent

Advertisements

2-way Radio

Telephone Usage

Web Site

Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions

Recording Fees

Courthouse Fees

Testing of Soil Samples

Lab Services (excluding Phase !l normal construction
inspection such as beam breaks, cylinder breaks,
pavement cores)

Equipment rental specific for project (snooper for bridge
inspection, ngise meter, etc.)

Specialized equipment — on an as needed basis with prior
approval

Traffic Systems

Storm sewer cleaning and televising

Traffic control and protection

Aerial photography, mapping and drone usage

Utility exploratory trenching

Up to State rate maximum

Actual cost (up to State rate maximum)

Actual cost

Coach Rate with 2 weeks advance purchase with
ISTHA approval

Up to State rate maximum
Actual cost up to $55/day

$65/full day, $32.50/half day (4 hours or Jess)

Actual Cost

Actual Cost

Premium portion

Actual cost {based on firm’s policy)
Actual Cost

Actual Cost

Actual Cost

Actual Costs {(Maximum of $450.00/Mo)
Actual Cost

Actual Cost

Actual cost (Survey or Phase Il only)
Actual Cost (Traffic System Manitaring Only)
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

* *website for State Reimbursement Rates_
http://wwwa2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

¢ On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”

EXHIBIT “1”
Page 86 of 147




ALLOWABLE DIRECT COSTS

The number of days will be calculated as foliows for extended stay **- Weekly (vehicle and hotel) ~
Number of days on job site plus one day to travel to and from job site per week.

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Consultant Liaison and the Tollway project manager.

NOTES:
e For CM contracts, beam and cylinder breaks are not reimbursable. Overtime to employees

traveling to and from the site will be allowed depending on the firm's policy and limited to the
Tollway's CM Manual allowance.

EXHIBIT “1”
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Contract No.: RR-19-4460 Consultant: Collins Engineers, Inc

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name;

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:;

Rev. 9/2018 PSB 18-1 and Later ONLY
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EXHIBIT F
Contract No. RR-19-4460
Collins Engineers, Inc
SCOPE OF SERVICES

Collins Engineers will perform Phase |l Civil Engineering and Structural Engineering Services in accordance with
the latest version of the Tollway's Design Engineerign Manual.

Rev. 9/2018 Page 1 PSB 18-1 and Later ONLY
EXHIBIT “1”
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EXHIBIT G
Contract No. RR-19-4460

Collins Engineers, Inc

CURRENT OBLIGATIONS FOR PROJECT

Fee {Including all Estimated
ROUt:o& Job Work Scope & Description of Project Supr:»:ementz-llaiJ and F:: BR:::::I: dg Date of
) Extra Work Orders) Completicn
RR-18-4435 Jane Addams Rehab CM $2.449,800.00 $2.449,880.00 4/30/2021
[-18-4071 CCM, EOWA (Knight/V3) $1,884.000.00 $1,884,000.00 12/31/2024
-17-4326 CCM/OR, Central Tri-State (Omega) $1,177,550.00 $1,077,550.00 12/31/2021
-17-4093 PMO (HNTB) $3,804.000.00 $3,500,000.00 12/31/2027
RR-16-4265 DCM, Central Tri-State (AECOM) $780,860.00 $200,000.00  12/31/2020
Rev. 9/2018 PSB 18-1 and Later ONLY
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Contract No.: RR-19-4460 Consultant: Collins Engineers, inc

EXHIBITH - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others”, they
must Include Exhibit H and attach Exhibits A-B, O-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

Direct Labor Direct Labor
Direct Costs Direct Costs
Services by Others Sarvices by Others

Additional Services ™

Additlonal Services **

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $ -
8

Direct Labor Direct Labor

Direct Costs Direct Costs

Sarvices by Others Services by Others

Additional Services ** Addltional Sarvices **

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $ -
9

Direct Labar Direct Labor

Direct Costs. Direct Costs

Services by Others Sarvices by Others

Additional Sarvices ™ Additional Servicas

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) -
10

Direct Labor Direct Labor

Dirwct Costs Dirsct Costs

Sarvices by Cthars Services by Cthers

Additional Services ** Additional Sarvices **

Total this Subconsutiant {ULC) $ - Total this Subconsuttant {ULC) $ -
1"

Direct Labor Direct Labor

Diract Costs Direct Costs

Saervices by Others Sarvices by Others

Additional Services ™ Additional Services **

Total this Subconsultant (ULC) 3 - Tota! this Subconsultant {ULC) -
12

Direct Labor Direct Labor

Direct Costs Diract Costs

Sarvices by Qthers Services by Others

Additional Services ™ Additional Services ™

Total this Subconsultant (ULC) 3 - Total this Subconsultant {(ULC) 3 -

“* Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: $ -

TOTAL Additlonal Services DBE/MBEWBE Subconsultants: _$ -

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: § -
DBE/MBE/WRBE Parcentage of Total Fee {includes Additional Services):

ot
DBE/MBE/MWBE Psrcentage of Total Fes {does not include Additional Services): EXHIBIT “1
Rev. 92018 PSH 1B-1 and Later ONLY
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Project No.

RR-19-4460

Consultant:

Collins Engineers, Inc

EXHIBIT H - SERVICES BY OTHERS (continued)

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NQT. DBE/MBE/WBE)

Exhibits A-B, D-G must ba submitted for each subconsultant listed below. If a subconsultant requires "Services by Others"”, they must

Direct Labor Direct Labor

Direct Costs Diract Costs $ -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** k] -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
7

Direct Labor Direct Labor $ -

Direct Costs Diract Costs 3 -

Sarvices by Others Services by Others 3 -

Additional Services ** Additional Services ** 3 -

Total this Subconsuitant {ULC) $ - Tatal this Subconsultant (ULC) $
8

Direct Labor 3 - Direct Labor $ -

Direct Costs $ - Direct Costs 3 -

Services by Others $ - Services by Others 3 -

Additiona) Services ** $ - Additional Services ** 3 -

Total this Subconsultant {ULC) 5 - Total this Subconsultant (ULC) 5
]

Direct Labor 3 - Direct Labor 3 -

Direct Costs 3 - Direct Costs % -

Services by Othars 3 - Services by Others 3 -

Additional Services ** 3 - Additional Servicas ** $ -

Total this Subconsultant {ULC) 3 - Total this Subconsuttant (ULC) 3
10

Direct Labor 3 - Direct Labor 3 -

Direct Costs 3 - Diract Costs 8 -

Services by Others 3 - Services by Others 3 -

Additional Services ** $ - Additona) Services ** $ -

Total this Subconsultant (ULC) 3 - Tetal this Subconsuttant (ULC) ]

Rev. 92018

* Addltlonal services funds require prior authorization before use

TOTAL Non-DBE/MBE/WBE Subconsultants: §

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $

&XHIBLL o3
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

DB Sterlin Consultants, Inc.

Consultant Name:;

Contract Number: RR-19-4460

Proposal Date: 10/28/2018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 RRQH4BET ONLY
Page 93 of 147




Contract Number: RR-19-4460 Consultant: DB Sterlln Consultants, Inc.

EXHIBIT A: ESTIMATED TASK WORK HOURS

[ Grand Total Exhibit A Hours 1720
TOTAL
MONTHS of YEAR 2020 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
Surveying 50 50 50 50 80 80| 80 80 80] 80| 80 780
TOTALS 50 50 50 50 80 80 80 80 80 80| 80 760
Rev. 9/2018 PSB 18-1 and Later ONLY
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Contract Number: RR-19-4460 Consultant: DB Stertin Consultants, Inc.

EXHIBIT A: ESTIMATED TASK WORK HOURS

TOTAL
MONTHS of YEAR 2021 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
Surveying 80 80 80l 80 90 80 90 S0 90| a0 a0 Q 260
ITOTA_LS 80 80/ B 90 90| jie] | 90| 90 80 90 50 960
Rev. 9/2018 PSB 18-1 and Later ONLY
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Contract No.: RR-19-4460 Consultant: DB Sterlin Consultants, inc,

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

1,720.00 $ 50.00 TOTAL DIRECT SALARY § 86,000.00
{Total Work Hours {Average Hourly
from Exhibit A) Rate )
Multiplier to be used on this project: 2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER 3 240,800.00

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.}

TOTAL DIRECT COSTS _$ 9.200.00

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/MWBE Subconsultant (from Exhibit H) $ -

Total Altowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H {cont)) _$ -

TOTAL SERVICES BY OTHERS §

D. ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (subconsuitants)

(Requires prior authorization beforg use)

TOTAL ADDITIONAL SERVICES $ -
{Requiras prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (upper LImit of Compensation) $ 250,000.00

Rev. 972018 PSE 18-1 and Later ONLY
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Contract No.: RR-19-4460 Consultant: DB Sterlin Consultants, Inc.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link helow
hitp/Awww2. illinois . govicms/Employees/iravel/Pages/TravelReimbursement. aspx

B. ALLOWABLE DIRECT COSTS - based on link below
https /fwww.illingistollway. com/documents/20184/23867 J/ALLOWABLE+DIRECT+CQSTS 08122018.do

cx/b3dab352-6cal-47db-8d7c-db8e8821037b?version=1.5
C. OVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 9,200.00

Rev. 9/2018 PSB 18-1 and Later ONLY
EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

09.12.2018

Effective for contracts awarded on or after August 1, 2018;
and included in the contract. The costs are aliowable when
in the firm’s billing and accounting systems.

Per Diem (per GOVERNOR'S TRAVEL CONTROL BOARD)
Lodging {per GOVERNOR’S TRAVEL CONTROL BOARD)

Lodging Taxes and Fees {per GOVERNOR'S TRAVEL CONTROL BOARD)

Air Fare

Vehicles
Mileage (per GOVERNOR'S TRAVEL CONTROL BOARD)
Vehicle Rental (including tolls)
Vehicle Owned or Leased (daes notinclude

perscnal vehicles, not owned by the company) {includes tolls)

Parking

Tolls (Personal Vehicles only)

Overtime

Shift Differential

Overnight Delivery/Postage Courier Service

Capies of Deliverables

Specific Insurance ~ required for project

CADD

Monuments — Permanent

Advertisernents

2-way Radio

Telephone Usage

Web Site

Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions

Recording Fees

Courthouse Fees

Testing of Soil Samples

Lab Services (excluding Phase It normal construction
inspection such as beam breaks, cylinder breaks,
pavement cores)

Equipmant rental specific for project (snooper for bridge
inspection, noise meter, etc.)

Specalized equipment —on an as needed basis with prior
approval

Traffic Systerns

Storm sewer cleaning and televising

Traffic control and protection

Aerial photography, mapping and drone usage

Utility exploratory trenching

the following ¢osts are allowable when requested by the Tollway
it is customary for the firm to bill for the cost and it can be itemized

Up to State rate maximum

Actual cost {up to State rate maximurn)

Actual cost

Coach Rate with 2 weeks advance purchase with
ISTHA approval

Up to State rate maximum
Actual cost up to $55/day

$65/full day, $32.50/half day (4 hours or less)

Actual Cost

Actual Cost

Premium portion

Actual cost (based on firm’s policy})
Actual Cost

Actual Cost

Actual Cost

Actual Costs {Maximum of $450.00/Mo)
Actual Cost

Actual Cost

Actual cost {Survey or Phase IIf anly)
Actual Cost (Traffic System Manitoring Qnly)
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost

EXHIBIT “1”
Page 98 of 147




ALLOWABLE DIRECT COSTS

*website for State Reimbursement Rates
http://wwwz.|'IIinois.gov/cms/Emponees/traveI/Pages/TraveIReimbursement.aspx

On all agreements authorization after lanuary 1, 2005, GPS Equipment is considered a “tool of
the trade.”

: EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

The number of days will be calculated as follows for extended stay **- Weekly {vehicle and hotel) -
Number of days on job site plus one day to travel to and from job site per week.

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Consultant Lizison and the Tollway project manager.

NOTES:
¢ For CM contracts, beam and cylinder breaks are not reimbursable. Overtime to employees

traveling to and from the site will be allowed depending on the firm’s policy and limited to the
Tollway’s CM Manual allowance.

? EXHIBIT “1”
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Contract No.: RR-19-4460

Consultant:

DB Sterlin Consultants, Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name;

Classification:

Name:

Classification;

Rev. 9/2018

PSB 18-1 and Later ONLY
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EXHIBIT F
Contract No. RR-19-4460
DB Sterlin Consultants, Inc.
SCOPE OF SERVICES

DB Sterlin will perform Phase Il Surveying Services in accordance with the latest version of the Tollway
Design Manual

Rev. 5/2018 Page 1 PSB 18-1 and Later ONLY
EXHIBIT “1”
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EXHIBIT G
Contract No. RR-19-4460
DB Sterlin Consultants, Inc.
CURRENT OBLIGATIONS FOR PROJECT

Fee (Including all Estimated
Fee Remain
Rout:l: Job Work Scope & Description of Project Supplementals and To Be Earnlezg Date of
’ Extra Work Orders) Completion
-17-4676 II-490!I—90 System Interchange Design 1,300,000 500,000 Jan-20|
-17-4300 Ji-294 Roosevelt to St. Chartes Design 770,000 250,000 Apr-23]
1-17-4302 J1-294 Wolf Rd to O'Hare Oasis Design 900,000 80,000 Jan-20]
RR-16-9198  JCM Upon Request 260,000 150,000 Jul-20]
1-17-4679 1-390/1-490 System Interchange CM TBD TBD Jan-22
RR-16-4253 |1-88 IL 251 to Annie Glidden CM 3,000,000 100,000 Oct-19
|-17-4682 JECWA CM Upon Request 480,000 150,000 Jul-20]
IRR-18-4377  JSystemwide Facility Maintenance CMUR 325,000 200,000 Dec-20]
) Tri-State Tollway, Burlington Northem Santa Fe y
II 18-4412 (BNSF) Railroad Bridge (M.P. 26.6) 715,500 705,000 May-22
Il_1 1-4029 RTA Surveying and‘Land Acquisition Services Upon 120.000 120,000 Mar-2ol
Request - Systemwide

|I-1 8-4356 1-294, Wolf Rd. to Baimoral Ave. 900,000 150,000 Dec-19
|i-18-4409 Systemwide CMUR 230,000 125,000 Apr-20

I-18-4412 BNSF Bridge over |-294 715,500 705,000 Dec-20

1-18-4420 |-294 at 1-57 CM 550,000 550,000 4/2021

I-18-4701 EQOWA CCM 3,560,000 3,560,000 IDec-25

Rev. 9/2018 PSB 18-1 and Later ONLY
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Contract No.: RR-19-4460

Consultant: DB Sterlin Consultants, inc.

EXHIBIT H - SERVICES BY OTHERS

Exhlbits A-B, D-G must be submitted for sach subconsultant listed below. If a subconsuitant requires "Services by Others”, they

must include Exhibit H and attach Exhibits A-B, O-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

Rev. 92018

Direct Labor Direct Labor

Diract Costs Direct Costs 3 -

Services by Others Services by Others 3 -

Additional Services ** Additional Services ** 3 -

Total this Subconsuttant {ULC) 3 - Total this Subconsuitant (ULC) 3 -
8

Direct Labor Dirsct Labor

Direct Costs Direct Costs 3 -

Services by Others Services by Others $ -

Additional Services = Additional Services ** § -

Total this Subconsukant (ULC) $ - Total this Subconsultant {ULC) 3 -
kS

Direct Labor Direct Labor

Direct Costs $ - Direct Costs 3 -

Services by Others $ - Services hy Others s -

Additional Services ™ $ - Additional Services ** $ -

Total this Subconsuttant {ULG} § - Total this Subconsultant {ULC) $ -
10

Direct Labor Direct Labor

ivect Costa 3 - Direct Costs 3 -

Services by Others s - Services by Others 3 -

Additional Services ** $ - Additional Services ** ] -

Total this Subconsultant (ULC) $ - Total this Subconsuitant [ULC) $ -
1

Direct Labor Direct Labor

Direct Costs 3 - Diroct Costs 3 -

Sarvices by Others 3 - Sarvices by Others $ -

Additional Services ™ 3 - Additlonal Services = 3 -

Total this Subconsultant {ULC) § - Total this Subconsultant {ULC) § -
12

Direct Labor Direct Laber

Direct Costs 3 - Direct Costs $ -

Services by Others 3 - Services by Others 3 -

Additional Services ** $ - Additional Servicas = $ -

Total this Subconsultant (ULC) 3 - Total this Subconsultant (ULC) 3 -

* Additional sarvices funds require prior authorization befors use TOTAL DBE/MBE/WBE Subconsultants: § -

TOTAL Additional Sarvicas DBE/MBE/WREE Subconsultants: §

TOTAL Allowable Fas DBEMBE/WBE Subconsultants: _§
DBE/MBEMWBE Percentage of Total Fee (includes Additional Services):

DBE/MBE/WEBE Percentage of Total Fee (does nat include Additional Services): E%H {BIT “1”
PSH 1B-1 and Later ONLY
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Project No.

RR-19-4460

Consuitant:

DB Sterlin Consultants, inc.

EXHIBIT H - SERVICES BY OTHERS {continued)

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NQT DBE/MBE/WBE)

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others"”, they must

Direct Labor Direct Labor

Direct Costs Direct Costs 3 -

Sarvices by Others Services by Others 5 -

Additional Services ** Additional Services ** 3 -

Total this Subconsuttant (ULC} $ - Total this Subconsultant (ULC) 3
T

Direct Labor Direct Labor 5 -

Direct Costs Direct Costs 3 -

Services by Others Services by Others 3 -

Additional Sarvices ** Additional Services ** 3 -

Total this Subconsultant (ULC) 3 - Total this Subcansultant (ULC) ]
8

Dirsct Labor $ - Dirsct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additlonal Services “* 3 - Additional Services ** 3 -

Total this Subconsultant {ULC) 3 - Total this Subconsultant {ULC) 3
9

Direct Labar 3 - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additlonal Services ** 3 - Additional Sarvices ** 3 -

Total this Subconsultant {ULC) 3 - Total this Subconsultant (ULC) $
10

Girect Labor 3 - Direct Labor $ -

Dirsct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** 3 - Additional Services ** 5 -

Total this Subconsultant {ULC) $ - Total this Subconsultant {ULC) 3

Rev. 972018

** Additional services funds require prior authorization before use

TOTAL Non-DBE/MBE/WEE Subconsultants: $

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $

EXHIBIT L
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name: GSG Constulting, Inc
Contract Number: RR-19-4460
Proposal Date: 10/28/2019

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to compiete the exhibits is available on the Tollway's website

PSB 18-1 X BEF Gy
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Contract Number: RR-18-4460 Consultant: GSG Consulting, Inc

EXHIBIT A: ESTIMATED TASK WORK HOURS

[ Grand Total Exhibit A Hours 1400
TOTAL
MONTHS of YEAR 2020 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
Geotechnical Services 120 120 120 120 120 120 120 120 20 20 20 1020
TOTALS 120 120 120 120 120 120 120 120 20| 20 20 1020
Rev. 9/2018 PSB 18-1 and Later ONLY

EXHIBIT “1”
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Contract Number: RR-19-4460 Consultant: (5G Consulting, Inc

EXHIBIT A: ESTIMATED TASK WORK HOURS

I
TOTAL
MONTHS of YEAR 2021 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
Geotechnical Services 20 20 20 20 20 120 20 20 20 8¢ 20 380
TOTALS 20 20 20 20 20 120 20 20 20 [ 20 380
Rev. 9/2018 PSB 18-1 and Later ONLY
EXHIBIT “1”
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Contract No.: RR-19-4460 Consultant: GSG Consulting, In¢

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime}

1,400.00 % 40.00 TOTAL DIRECT SALARY §

56,000.00

{Total Work Hours (Average Hourly
from Exhiblt A) Rate )

Multipller to be used on this project:

2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM} (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER  §

156,800.00

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
{For Prime Consultant listed above.)

TOTAL DIRECT COSTS $

93,200.00

C. SERVICES BY OTHERS

Total Allowable Fee DRE/MBE/WBE Subconsultant (from Exhibit H) $ -

Total Allowable Fea Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $ -

TOTAL SERVICES BY OTHERS $

D. ADDITIONAL SERVICES (Prime Consultant)

{Requires prior authorization before use)

ADDITIONAL SERVICES (Subconsultants)

{Requires prior authorizatlon before use)

TOTAL ADDITIONAL SERVICES $

{Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation} $

250,000.00

Rev. 9/2018 PSB 13-@%@1-?%1”
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Contract No.: RR-19-4460 Consultant: GSG Consulting, Inc

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
hitp /fwww?2 illinois.gov/icms/Employees/travel/Pages/TravelReimbursement. aspx

B. ALLOWABLE DIRECT COSTS - based on link below

hitps: /iwww.illinoistollway. com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6cal-47db-8d7c-db8e8821037b?version=1.5

C. OVERTIME PREMIUM
D. iITEMIZED DIRECT COSTS - For any expense not included in the

Aliowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and itemized) $ 93,200.00
Rev. 9/2018 PSB 18-1 and Later ONLY
EXHIBIT “1
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ALLOWABLE DIRECT COSTS

09.12.2018

Effective for cantracts awarded on or after August 1, 2018 the following costs are allowable when requested by the Tollway
and included in the contract. The costs are allowable when it is customary for the firm to bill for the cost and it can be itemized

in the firm's billing and accounting systems.

Per Diem {per GOVERNOR'S TRAVEL CONTROL BOARD)
Lodging {per GOVERNOR’S TRAVEL CONTROL BOARD)

Ladging Taxes and Fees {per GOVERNOR’S TRAVEL CONTROL BOARD)

Air Fare

Vehicles
Mileage (per GOVERNOR’S TRAVEL CONTROL BOARD)
Vehicle Rental (including tolls}
Vehicle Owned or Leased (does not include
personal vehicles, not owned by the company) {includes tolls)

Parking

Tolls {Personal Vehicles only})

Overtime

shift Differential

Overnight Delivery/Postage Courier Service

Copies of Deliverables

Specific Insurance - required for project

CADD

Monuments — Permanent

Advertisements

2-way Radio

Telephone Usage

Web Site

Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions

Recording Fees

Courthouse Fees

Testing of Soil Samples

Lab Services (excluding Phase Il normal construction
inspection such as beam breaks, cylinder breaks,
pavement cores})

Equipment rental specific for project (snooper for bridge
inspection, noise meter, etc.}

Specialized equipment —on an as needed basis with prior
approval

Traffic Systems

Storm sewer cleaning and televising

Traffic control and protection

Aerial photography, mapping and drone usage

Utility exploratory trenching

Up to State rate maximum

Actual cost {up to State rate maximum)

Actual cost

Coach Rate with 2 weeks advance purchase with
ISTHA approval

Up to State rate maximum
Actual cost up to $55/day

S65/full day, $32.50/half day {4 hours or jess)

Actual Cost

Actual Cost

Premium portion

Actual cost (based on firm’s policy)
Actual Cost

Actual Cost

Actual Cost

Actual Costs {(Maximum of $450.00/Mo)
Actual Cost

Actual Cost

Actual cost {Survey or Phase [l only)
Actual Cost (Traffic System Monitoring Only)
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
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ALLOWABLE DIRECT COSTS

*website for State Reimbursement Rates_
http://www?2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

The number of days will be calculated as follows for extended stay **- Weekly (vehicle and hotel) —
Number of days on job site plus one day to travel to and from job site per week.

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Consultant Liaison and the Tollway project manager.

NOTES:

» For CM contracts, beam and cylinder breaks are not reimbursable. Overtime to employees

traveling to and from the site will be allowed depending on the firm’s policy and limited to the
Tollway’s CM Manual allowance.

EXHIBIT “1”
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Contract No.: RR-19-4460 Consultant: GSG Consulting, Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name;

Classification:

Name:

Classification:

Rev. 9/2018

PSB 18-1 and Later ONLY
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EXHIBIT F
Contract No. RR-19-4460
GSG Consulting, Inc.
SCOPE OF SERVICES

GSG Consulting will perform Phase H Geotechnical Services in accordance with the latest version of the Tollway's
Design Manual and in accordance with the Geotechnical Manual.

Rev. 9/2018 Page 1 PSB 18-1 and Later OJ\IL’\”
EXHIBIT “1
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EXHIBIT G
Contract No. RR-19-4460
GSG Consulting, Inc
CURRENT OBLIGATIONS FOR PROJECT

Fee (Including all Estimated

Rout:l: Job Work Scope & Description of Project Supplementals and F:: ::rg:::::‘g Date of
) Extra Work Orders) Completion
4300 Geotechnical - 1294 $2,310,302.96 $1,465,000.00 12/31/2019
4656 Geotechnical - EOWA $1,225,000.00 $545,000.00 12/31/2019
4659 Assessment and CM $2,275,000.00 $250,000.00 12/31/2019
4677 Geotechnical - EOWA $556,000.00 $511,000.00 12/31/2019
4257 Environmental - Various $750,000.00 $645.000.00 12/31/2020
9775 GEC $10,724,576.00 $8,700,000.00 12/31/2021
4281 CM - 159th Street Bridge $1,647,571.00 $900,000.00 11/1/2019
4301 Geotechnical - 1294 $762.000.00 $209,000.00  12/31/2019
4298 Geotechnical - 1294 $1,125,000.00 $1,025,000.00 12/31/2019
4698 Geotechnical - 1294 $490,000.00 $450,000.00  12/30/2020
Rev. 8/2018 PSB 18-1 and Later ONLY
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Contract No.: RR-19-4460 Consuitant: GSG Consulting, Inc
EXHIBIT H - SERVICES BY QTHE
Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires “Services by Others”, they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.
DBE/MBE/WBE SUBCONSULTANTS
T
Olrect Labor Direct Labor
Direct Costs Dirsct Costs
Services by Others Services by Others
Additional Services ** Addittonal Sarvices
Total this Subconsultant {ULC) $ Total this Subconsultant (ULC) $ -
[
Diract Labor Direct Labor
Direct Gosts Direct Costs
Services by Cthers Services by Uthers
Additlonal Services ** Additional Services **
Total this Subconsultant {LLC) 3 Total this Subconsultant (ULC) $ -
8
Direct Laber Direct Labor
Direct Costs $ Direct Costs
Sarvices by Others 3 Services by Others
Additional Services ** $ Additional Services **
Total this Subeensultant (ULC) 3 Total this Subconsultant {ULC) 5 -
10
Direct Labor Direct Labor
Direct Coste 3 Direct Gosty
Services by Others $ Services by Others
Additional Services ** 5 Additional Services ™
Total this Subconsuttant (LLG) $ Total this Subconsultant (ULC) $ -
1"
Dirsct Labor Direct Labor
Direct Costs 1 Direct Costs
Services by Others 3 Services by Others
Additional Sarvicas ** $ Additional Sarvices ™
Total this Subconsultant (ULC) $ Totzl this Subconsultant (LLC) 5 -
12
Oirsct Labor Oirect Labor
Dirsct Costs 3 Direct Costs
Swervices by Others $ Sarvicas by Others
Additional Services ™ $ Additional Services =
Total this Subconsultant (ULC) $ Taota! this Subcansultant {ULC) $ -
= Additional services funds require prior authorization bafors use TOTAL DBE/MBE/WBE Subconsuitants: § -
TOTAL Additional Services DBE/MBE/WBE Subconsuitants: § -
TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: § -
DBE/MBE/MWRBE Percentage of Total Fee (includes Additional Services): tia 1
DBE/MBEMWBE Percantage of Total Fee (does not include Additional Services): Ex' I IBlT 1
Rev. 9/2018 - LItufOiLa
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Project No. RR-19-4480 Consultant: GSG Consulting, Inc

EXHIBIT H - SERVICES BY OTHERS {continued)

Exhibits A-B, D-G must be submitted for each subconsuitant listed below. If a subconsultant requires "Services by Others", they must
include Exhibit H and attach Exhibits A-B, D-G for sacond tier subconsuitants.

OTHER SUBCONSULTANTS (NQT DBE/MBE/WBE)

Direct Labor Direct Labor

Direct Costs Dirsct Costs $ -

Services by QOthers Services by Others $ -

Additional Services ** Additional Services ** 3 -

Total this Subconsultant (ULC) $ - Total this Subconsuitant (ULC) 3
7

Direct Labor Direct Labor 3 -

Direct Costs Direct Costs 5 -

Sarvices by Others Sarvices by Others 3 -

Additional Services ** Adgitlonal Sarvices ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) 3
8

Diract Labor $ - Direct Labor 3 -

Direct Costs $ - Direct Costs 3 -

Services by Others 3 - Services by Others $ -

Additional Sarvices ** 3 ~ Additional Servicas ** 3 -

Total this Subconsultant {ULC) 3 - Total this Subconsultant (ULC) 3
3

Direct Labor 3 - Direct Labor 3 -

Direct Costs $ - Direct Costs 3 -

Services by Others 3 - Services by Others $ -

Additional Services «* 3 - Additional Services ** $ -

Total this Subconsuitant (ULC) $ - Total this Subconsultant {ULC) 3
10

Diract Labor % - Direct Labor 3 -

Direct Costs 3 - Direct Costs $ -

Sarvices by Others 3 - Services by Others $ -

Addltional Services ** 5 - Additional Services ** 3 -

Total this Subcorsultant {ULC) $ - Total this Subconsuitant (LILC) $

Rav. 9/2018

** Additlonal services funds require prior authorization before use

TOTAL Non-DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: §

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: §

EXHIBIT “1”

PSB 18-1 and Later ONLY
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name: Jacobs Engineering Group,inc.
Contract Number: RR-19-4460
Proposal Date: . 10/28/2019

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

psB 18-1 BB SR’y
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Contract Number: RR-19-4450 Consultant: Jacobs Engineering Group,Inc.

EXHIBIT A: ESTIMATED TASK WORK HOURS

| Grand Total Exhibit A Hours 7632|
TOTAL
MONTHS of YEAR 2020 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
Structural Engineering 101 150 150 150 150] 150 150 150/ 150, 150J 150 1601
Traffic Engineering/ITS 101 150 150 150 150| 150 150 150 150 150I 160 1601
Communication
JEngineering Tech 30 60 B0 60 B0 60 60 60 80/ 80 &80 630
TOTALS 232 360 3600 360 360, 36_(1l 360 360 360 360 360 3832
Rev. 9/2018 PSB 18-1 and Later ONLY
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Contract Number: RR-19-4460 Consultant: Jacobs Engineering Group,inc.

EXHIBIT A: ESTIMATED TASK WORK HOURS

TOTAL
MONTHS of YEAR 2021 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
Structural Engineering 150J 150 150 150 150 150 150 150 150 150 70 1570
Traffic Engineering/ITS 150 130 150 150 150 150 150 150 150 150 70 1570
Communication
Engineering Tech 60 60] 80 60 60 60 B0 60 80 60 60/ 560
ITOT%S 360 380 360 360 360 360 360 380 360 360 200 3800
Rev. 9/2018 PSB 18-1 and Later ONLY
EXHIBIT “1”
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Contract No.: RR-19-4460 Consultant: Jacobs Engineering Group, Inc.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime}

7,632.00 $ 58.41 TOTAL DIRECT SALARY $ 445 78512
(Total Work Hours {Average Hourly
from Exhlbit A) Rate )
Multiplier to he used on this project: 2.80

Allowable Multipller = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER 3 1,248,198.34

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

{For Prime Consultant listed above.)

TOTAL DIRECT COSTS § 1,801.66

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant {from Exhibit H) _$ -

Total Allowable Fee Non-DEE/MBEMWRBE Subconsultant (from Exhibit H (cont)} $ -

TOTAL SERVIGES BY OTHERS $ -

D. ADDITIONAL SERVICES (Prime Consultant) $ -
{Requires prior authorization before use)
ADDITIONAL SERVICES (Subconsultants) $ .

{Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES _§ -
{Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (upper Limit of Gompensation) 3 1,250,000.00
Rev. 9/2018 PSB 18-1 and Later Or}ILY'
EXHIBIT “1”
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Contract No.: RR-19-4460 Consultant: Jacobs Engineering Group,Inc.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A VEHICLE REIMBURSEMENT - rate based on link below
hitp/iwww?. illinois. govicms/Employees/travel/Pages/T ravelReimbursement.aspx

B. ALLOWABLE DIRECT COSTS - based on link below

hitps://www.illinoistoilway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab3s2-6¢cal-47db-8d7c-db8e8821037h?version=1.5

C. QOVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the

Aliowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 1,801.66

Rev. 9/2018 PSB 18-1 and Later ONLY
EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

09.12.2018

Effective for contracts awarded on or after August 1, 2018; the following costs are allowable when requested by the Tollway
and included in the contract. The costs are allowable when it is customary for the firm to bill for the cost and it can be itemized

in the firm’s billing and accounting systems.

Per Diem (per GOVERNOR'’S TRAVEL CONTRCL BOARD)

Lodging (per GOVERNOR’S TRAVEL CONTROL BOARD)

Lodging Taxes and Fees (per GOVERNOR’S TRAVEL CONTROL BOARD)
Air Fare

Vehicles
Mileage {per GOVERNOR’S TRAVEL CONTROL BOARD)
Vehicle Rental {including tolls)
Vehicle Owned or Leased (does not include
personal vehicles, not owned by the company) {includes tolls)

Parking

Tolls (Personal Vehicles only)

Overtime

Shift Differential

Overnight Delivery/Postage Courier Service
Copies of Deliverables

Specific Insurance — required for project

CADD

Monuments — Permanent
Advertisements

2-way Radio

Telephone Usage

Web Site

Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions

Recording Fees

Courthouse Fees

Testing of Soil Samples

Lab Services (excluding Phase Il normal construction
inspection such as beam breaks, cylinder breaks,
pavement cores)

Equipment rental specific for project (snooper for bridge
inspection, noise meter, etc.)

Specialized equipment — on an as needed basis with prior
approval

Traffic Systems

Storm sewer cleaning and televising

Traffic control and protection

Aerial photography, mapping and drone usage

Utility exploratory trenching

tJp to State rate maximum

Actual cost (up to State rate maximum)

Actual cost

Coach Rate with 2 weeks advance purchase with
ISTHA approval

Up to State rate maximum
Actual cost up to $55/day

$65/full day, $32.50/half day (4 hours or less)

Actual Cost

Actual Cost

Premium portion

Actual cost (based on firm’s policy)
Actual Cost

Actual Cost

Actual Cost

Actual Costs {Maximum of $450.00/Mo)
Actual Cost

Actual Cost

Actual cost {Survey or Phase Ill only)
Actual Cost (Traffic System Maonitoring Only)
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
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ALLOWABLE DIRECT COSTS

s *website for State Reimbursement Rates_
http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

e On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”
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ALLOWABLE DIRECT COSTS

The number of days will be calculated as follows for extended stay **- Weekly (vehicle and hotel) —
Number of days on job site plus one day to travel to and from job site per week.

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Consultant Liaison and the Tollway project manager.

NOTES:
e For CM contracts, beam and cylinder breaks are not reimbursable. Overtime to employees

traveling to and from the site will be allowed depending on the firm’s policy and limited to the
Tollway’s CM Manual allowance.
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Contract No.: RR-19-4460 Consultant: Jacohs Engineering Group.Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:  Jie (Jane)Yang,P.E., S.E.

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification;

Name:

Classification:

Name:

Classification:

Name;

Classification:

Rev. 9/2018 PSB 18-1 and Later ONLY
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Resume

JACOBS

Jie (Jane) Yang, PE, SE

LEAD STRUCTURAL ENGINEER

EXHIBIT “1”
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Resume
JIE (JANE) YANG, PE, SE
SENIOR STRUCTURAI. ENGINEER

EXHIBIT “17
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EXHIBIT F
Contract No. RR-18-4460
Jacobs Engineering Group,inc.
SCOPE OF SERVICES

Jacobs Engineering will perform Phase (I Traffic Engineering, Communication Engineering, Structural Engineering
and Electronics Technician services in accordance with the latest version of the Tollway's Design Manual.

Rev. 9/2018 Page 1 PSB 18-1 and Later ONL’Y
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EXHIBIT G
Contract No. RR-19-4460

Jacobs Engineering Group, Inc.

CURRENT OBLIGATIONS FOR PROJECT

Fee (Including all

Estimated

Rout:: Job Work Scope & Description of Project Supplementals and F;.’: BR:::::L:? Date of
) Extra Work Orders) Completion
PSB 11-3 Elgin O’Hare Western Bypass Tollway, $117,739,338.28  $4,342,177.00 6/30/2022
Design Corridor Manager
PSB 14-3 RR-14-4224 1-294 Master Plan $38,347,000.00 $10,600.00  12/31/2019
PSB 15-2 Elgin O’Hare Western Access, 4656 DSE $5,390,000.00 $947,329.00  4/30/2020
PSB 16-3 1-16-4266 IL 53/120 EIS $25,000,000.00 $351,000.00  6/30/2021
PSB 17-3 [-17-4300, [-294- Roosevelt to St. Charles $38,500,000.00 $7,500,000.00 6/30/2020
Ph Il
PSB 18-4 1-18-4700 Design Corridor Manager $29,500,000.00  $18,415,500.00 12/31/2025
Services (DCM)— EOWA Corridor
(lllinois Route 390/1-490)
PTB 170-21 Various IL Safety Program Analysis & $12,000,000.00 $4,423,991.00  7/2/2020
Technical Support
PTB 175-02 District 1 Var/Var PM $1,800,000.00 $186,000.00  12/12/2023
PTB 160-19 District 8 Various Various $1,000,000.00 $8,000.00 12/31/2021
PTB 180-23 IL Rte 3 Connector $1,785,649.00 $490,000.00  7/31/2020
PTB 157-10 US 20 Phase | $2,279,199.00 $79,171.00 3/1/2020
PTB 159-31 Statewide Structural $2,000,000.00 $200,000.00 12/31/2021
PTB 188-009 Smart Highway Ph 1 and II $2.000,000.00 $2,000,000.00 2/19/2024

PSB 18-1 and Later ONLY
EXHIBIT “1”
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Contract No.: RR-19-4460 Consuitant: Jacobs Engingering Group,Inc.

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-8, D-G must be submitted for sach subconsultant listed below. If a subconsultant requires "Services by Others™, they
must include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

Direct Labor
Direct Costs
Saervices by Others

Addltional Services **

Diract Labor
Direct Costs
Services by Othars

Additional Servicas =

Total this Subconsuttant {ULC) $ - Tetal this Subconsultant (ULC) 3 -
]
Direct Labor Direct Labor
Direct Costs Direct Costs
Sarvices by Others Services by Others
Additional Services ** Additional Services **
Total this Subconsultant (ULC) 3 = Total this Subconsultant {ULC) $ -
]
Dirsct Labor Direct Labor
Direct Costs Direct Costs
Sarvices by Cthars Services by Others
Additional Services ** Additional Services "
Total this Subconsultant (ULC) 3 - Total this Subconsultant (ULC) $ -
10
Direct Labor Direct Labor
Dirsct Costs Direct Costs
Services by Others Sarvices by Others
Additional Services ** Additional Services **
Total this Subconsultant (ULC) $ - Total this Subconsulant {ULC} § -
1
Diract Labor Diract Labor
Direct Costs Diract Costs
Services by Others Services by Others
Addittonal Services ** Additional Secvices ™
Total this Subconsultant (ULC) 3 - Total this Subconsultant (ULC) 3 -
12
Diract Labor Direct Labor
Direct Costs Direct Costs
Services by Others Sarvices by Othars
Additienal Services ** Additional Services **
Total this Subconsultant (ULC) 3 - Total this Subconsultant {(ULC}) $ -
** ndditional services funds require prior suthorization before use TOTAL DBE/MBEWBE Subconsultants: § -
TOTAL Additional Services DBE/MBE/WBE Subconsultants: § -
TOTAL Allowable Fes DBE'MBE/WBE Subconsultants: § -
DBE/MBE/WBE Percentage of Total Fee (Includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee {does not include Additional Services): ER F‘I I BI I “ 1"
Rev. 912018 PSB 18-1 and Latgr ONLY
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Project No. RR-19-4460 Consuitant: Jacobs Engineering Group, Inc.

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others”, they must
include Exhibit H and attach Exhiljits A-B, D-G for second tier subconsuitants.

OTHER SUBCONSULTANTS (NQT DBE/MBE/WBE)

Direct Labor Direct Labor

Direct Costs Direct Costs $ -

Services by Others Services by Others 3 -

Additional Servicas = Agaitional Services ** $ -

Total this Subconauftant {ULC) § - Total this Subconsultant (ULC) § -
7

Direct Labor Direct Labor $ -

Direct Costs Direct Costs $ -

Services by Others Services by Others -

Additional Services ** Additional Sarvices ** -

Total this Subconsultant {ULC) $ - Total this Subconsultant {ULC) $ -
8

Diract Labor 3 - Direct Labor 3

Dirsct Costs 5 - Direct Costs S -

Services by Others $ - Services by Others $

Additional Services ** _§_—- Additional Secvices ** S

Totai this Subconsultant (ULC) S - Total this Subconsuitant (ULC) 3 -
8

Direct Labor $ Direct Labor 5 -

Diract Costs $ Direct Coats 3

Sarvices by Others $ Services by Others $ -

Additional Services ** 3 Additional Sarvicas * $ -

Total this Subconsuitant (ULC) $ - Total this Subconsultant {ULC) $ -
10

Direct Labor $ . Oirect Labor $ -

Diresct Costs $ - Olrect Casts 3

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsuitant (ULC) $ -

Rev. 82018

« Additional servicas funds require prior authorization before uss

TOTAL Non-DBE/MBE/WBE Subconsultants:_$ -

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: § -

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $ -

EXHIBIT “1”
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name: Legat Architects, Inc.
Contract Number: RR-19-4460
Proposal Date: 10/28/2019

Exhibit Pointers  Editable cells in each exhibit are undertined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 &4 HBIDONLY
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Contract Number: RR-19-4460 Consultant: Legat Architects, Inc.

EXHIBIT A: ESTIMATED TASK WORK HOURS

| Grand Total Exhibit A Hours 6364
TOTAL
MONTHS of YEAR 2020 HOURS
TASK Jan Feb I Mar I Apr May Jun Jul Aug I Sep I Oct I Nov Dec
Administration A | 8] 8 8 8 8 | 8] | 8 8 a8
Project Management 24 24 24 24 24 24 24 24 24 24 24 264
Architecture 280 280 280 280 280 280 280 280 280 280 280 3080
TOTALS 312 312 312 312 312 312 312 312 312 312 312 3432
Rev. 9/2018 PSB 18-1 and Later ONLY
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Contract Number: RR-19-4460 Consultant: Legat Architects, Inc.

EXHIBIT A: ESTIMATED TASK WORK HOURS

TOTAL

MONTHS of YEAR 2021 HOURS
TASK Jan Feb | Mar | Apr May Jun Jul Aug | sep | Oct Nov Dec
|Administration 8 8] | 8 8 8 8 | 8 8 8 88|
|Project Management 24 24 24 24 24 24 24 24 24 24 24 264
Architecture 280 280 280 280 280 280 280 280 280 284 280 3080
TOTALS 312 312 312 312 312) 312 312 312 312 312 312 3432
Rev. 9/2018 PSB 18-1 and Later ONLY
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Contract No.: RR-19-4460 Consultant: Legat Architects, Inc.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

6,864.00 $ 50.99 TOTAL DIRECT SALARY § 349,995.36
{Total Work Hours (Average Hourly
from Exhibit A} Rate )
Multiplier to be used on this project: 2.80
Allowable Muitiplier = {2.8 DSE) (2.5 or 2.8 CM) (2.5 PMQ)
DIRECT REGULAR SALARY TIMES MULTIPLIER 5 979,987.01
B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listad above.)
TOTAL DIRECT COSTS _§ 20,012.99

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) $ -

Total Allowable Fee Non-DEE/MBEMWBE Subconsultant (from Exhibit H (cont)) $ -

TOTAL SERVICES BY OTHERS _§

D. ADDITIONAL SERVICES (Prime Consuitant)

{Requires prior authorizatlon before usae)
ADDITIONAL SERVICES (subconsultants)

(Requires prior authorizatlon before use)

TOTAL ADDITIONAL SERVICES _$

(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) $ 1,000,000.00
Rev. 9/2018 PSB 18-1 and Later, OI").Y”
EXHIBIT "1
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Contract No.: RR-19-4460 Consultant: Legat Architects, Inc

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
hitp://www2.illinois gqovicms/Employees/travel/Pages/TravelReimbursement. aspx

B. ALLOWABLE DIRECT COSTS - based on link below

https://www. illincistollway.com/documents/20184/23867 3/ALLOWABLE+DIRECT+COSTS 09122018.do
ex/b3dab352-6¢cal-47db-8d7¢-db8e8821037b?version=15

c. QOVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 20,012.99

Rev. 9/2018 PSB 18-1 and Later ONLY
EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

09.12.2018

Effective for contracts awarded on or after August 1, 2018; the following costs are allowable when requested by the Tollway
and included in the contract. The costs are allowable when it is customary for the firm to bill for the cost and it can be itemized

in the firm’s hilling and accounting systems.

Per Diem (per GOVERNOR’S TRAVEL CONTROL BOARD)
Lodging (per GOVERNOR’S TRAVEL CONTROL BOARD)

Lodging Taxes and Fees (per GOVERNOR’S TRAVEL CONTROL BOARD}

Air Fare

Vehicles
Mileage (per GOVERNOR’S TRAVEL CONTROL BOARD}
Vehicle Rental {including tolls)
Vehicle Qwned or Leased {does not include

personal vehicles, not owned by the company) {(includes tolls)

Parking

Tolls (Personal Vehicles only)

QOvertime

Shift Differential

Overnight Delivery/Postage Courier Service

Copies of Deliverables

Specific Insurance — required for project

CADD

Maonuments — Permanent

Advertisements

2-way Radio

Telephone Usage

Web Site

Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions

Recording Fees

Courthouse Fees

Testing of Seil Samples

Lab Services {excluding Phase [l normal construction
inspection such as beam breaks, cylinder breaks,
pavement cores)

Equipment rental specific for project (snooper for bridge
inspection, noise meter, etc.)

Specialized equipment —on an as needed basis with prior
approval

Traffic Systems

Storm sewer cleaning and televising

Traffic control and protection

Aerial photography, mapping and drone usage

Utility exploratory trenching

Up to State rate maximum

Actual cost (up to State rate maximum})

Actual cost

Coach Rate with 2 weeks advance purchase with
ISTHA approval

Up to State rate maximum
Actual cost up to $55/day

S65/full day, $32.50/half day (4 hours or less)

Actual Cost

Actual Cost

Premium portion

Actual cost (based on firm’s policy)
Actual Cost

Actual Cost

Actual Cost

Actual Costs (Maximum of $450.00/Mo)
Actual Cost

Actual Cost

Actual cost (Survey or Phase Hl only)
Actual Cost (Traffic System Monitoring Only)
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actuai Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

s *website for State Reimbursement Rates
http://www?2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

+ On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

The number of days will be calculated as follows for extended stay **- Weekly (vehicle and hotel) —
Number of days on job site plus one day to travel to and from job site per week.

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Cansultant Liaison and the Tollway project manager.

NOTES:

* For CM contracts, beam and cylinder breaks are not reimbursable. Overtime to employees

traveling to and from the site will be allowed depending on the firm’s policy and limited to the
Tollway's CM Manual allowance.
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Contract No.: RR-19-4460 Consultant: Legat Architects,Inc

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name: Ted Haug

Classification: Architectural

Name;

Classification:

Name:

Classification:

Name:;

Classification:;

Rev. 9/2018 PSB 18-1 and Later ONLY
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TED HAUG, AIA, LEED AP BD+C
PROJECT ARCHITECT

LEGATARCHITECTS

EXHIBIT “1”
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EXHIBIT F
Contract No. RR-19-4460
Legat Architects, Inc.
SCOPE OF SERVICES

Legat Architects will perfom Phase Il architectural services in acordance with the latest version of the Tollway's
Design Manual.

Rev. 9/2018 Page 1 PSB 18-1 and Later OI\’I‘!_Y"
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EXHIBIT G
Contract No. RR-19-4460
Legat Architects, Inc.
CURRENT OBLIGATIONS FOR PROJECT

Route & Job Fee (Inciuding all Fee Remainin Estimated
No Work Scope & Description of Project Supplementals and To Be Earnedg Date of
) Extra Work Orders) Completion
215099  Metra Rehab of Blue [sland / Vermont $412,190.82 $103,047.71  12/31/2019
218005 Metra Task Order 5: 59th Street Station $1.324,957.07 $927.469.95 12/31/2020
Rev. 9/2018 PSB 18-1 and Later ONLY
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Contract No.: RR-19-4460 Consultant: Legat Architects, Inc.

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subcensultant requires "Services by Others", they
must Include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

7
Diract Labor Olrect Labor
Direct Costs Direct Costs
Services by Others Services by Others
Additional Services ™ Additional Services **
Total this Subconsultant {ULC) $ - Total this Subconsultant (ULC) § -
8
Direct Labor Direct Labor
Direct Costs Direct Costs
Services by Others Services by Others
Additional Services ** Additional Services **
Total this Subconsultant (ULC) $ - Total this Subcensultant (ULC) 3 -
2
Direct Labor Direct Labor
Direct Costs Dirsct Costs
Sarvices by Othars Sarvices by Others
Additional Services ** Additional Services **
Total this Subconsuttant (ULC) § - Total this Subconsuttant (ULC} 3 -
10
Direct Labor Direct Labor
Direct Costs Diract Costs
Services by Others Sarvices by Others
Additional Services ** Additional Services ™
Total this Subconsuitant (ULC) $ - Tetal this Subconsultant (ULC) 3 -
1
Direct Laboer Dirsct Labor
Direct Costs Dirsct Costs
Services by Others Services by Others
Additional Services ** Additlonal Services **
Total this Subconsuttant {ULC} 3 - Total this Subconsultant (ULC) 3 -
12
Direct Labor Direct Labor
Direct Costs Direct Costs
Sarvices by Othars Services by Others
Additional Services ** Additional Services **
Total this Subconsuttant {ULC) § - Total this Subconsultant {(ULC) § -
= pdditional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: § -
TOTAL Additional Services DBE/MBE/WBE Subconsultants: § -
TOTAL Allowable Fea DBE/MBE/WBE Subconsultants: $ -
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services}):
DBE/MBE/WBE Percentage of Total Fea (does not include Additional Services): EXH I BI I ”1”
Rev. 9/2018 PSB 18-1 and Later ONLY
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Project No.

RR-19-4460

Consultant:

Legat Architects, Inc.

EXHIBIT H - SERVICES BY OTHERS (continued}

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NQT DBE/MBE/WBE)

Direct Labor Direct Labor

Direct Costs Direct Costs $ -

Sarvices by Othars Services by Others $ -

Additional Services ** Additional Services ** 3 -

Total this Subconsultant (ULC) $ - Total this Subconsuitant (ULC) 3
7

Direct Labor Direct Lator 3 -

Direct Costs Direct Costs 3 -

Services by Others Services by Others 3 -

Additional Services = Additional Servces ** 3 -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
L]

Direct Labor $ - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others 3 -

Additional Services ** 3 - Additional Services ** 3 -

Total this Subconsuttant (ULC) 3 - Total this Subconsultant (ULC) ]
9

Direct Labor 3 - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others 3 - Services by Others 3 -

Additional Services ** 3 - Additional Services ** 3 -

Total this Subconsultant {ULC) 3 - Total this Subconaultant {ULC} $
10

Direct Labor $ - Direct Labor $ -

Direct Costy ] - Diract Costs 3 -

Sarvices by Others 3 - Services by Others ] -

Additional Services ** 3 - Additional Services ** 3 -

Total this Subconsuttant (ULC) $ - Total this Subconsuttant {ULC) 3

Rev. 9/2018

** Additional services funds require prior authorization before uss

TOTAL Non-DBE/MBE/WBE Subconsultants: §

TOTAL Additional Services Non-DBE/MBE/WBE Subconsuitants: §

TOTAL Allowable Fae Non-DBE/MBE/WBE Subconsuitants: §

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others”, they must
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