


Revised: 5/18/2020 

 

 
July 13, 2020 

 
 

Mr. Robert Burke, President 
Hecker and Company, Inc. 
250 Industrial Lane 
Wheeling, IL 60090 
 
Re: Construction Contract I-19-4508 

Procurement of Temporary Highway Lighting Materials 
Tri-State Tollway (I-294) 
Mile Pot 17.8 to 20.9  
  
 

NOTICE TO PROCEED 
 

Dear Mr. Burke: 
 

As of this date, with receipt of all the executed Contract Documents, in accordance with Section 103.08 of 
the Tollway Supplemental Specifications and S.P. 104 of the Contract Requirements, the Work 
commencement date is hereby set forth as July 13, 2020.  Construction of the Work can commence and the 
terms and conditions of your Contract Documents become effective on this date.  A duplicate original of the 
contract book will follow shortly by mail.  

 
This contract is subject to the Illinois Procurement Code 30 ILCS 500.  This code requires the General 
Contractor to submit certification/disclosure forms from subcontractors of all tiers, whose contract value 
exceeds $50,000.  Truckers and suppliers are exempt from the certification /disclosure requirement.  The 
e-Builder A-15 (Subcontractor Approval) and FDR (Financial Disclosure Review) processes are the 
vehicles to request approval of a subcontractors and for submittal of certification/disclosure forms.  
Subcontractors who have not been approved in the e-Builder A-15 process or have not submitted 
certifications/disclosures in an acceptable format will not be allowed to start work.    
 
Upon request, a copy of the sub-contract agreement must be submitted within fifteen (15) days after 
execution of the contract, or after execution of the sub-contract, whichever is later, for those sub-contracts 
with an annual value of more than $50,000.  
 

 Submittal  we are requesting 
-Based Project Management System, within 

fourteen (14) days of receiving this Notice to Proceed, for approval by the Chief Engineering Officer. 
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Baseline schedule for the scope of this contract will be required to be submitted to the Engineer within 14 
calendar days of the issuance of the Notice to Proceed per Tollway Supplemental Spec. 108.02. 
 
As provided in Special Provision 103.1 and Article 108.05 of the Tollway Supplemental Specifications, the 
completion date for this project is hereby fixed at March 1, 2021. 
 
Sincerely, 

 
Eric Occomy 
Chief of Contract Services 
EC: cmhg 

 
cc Jeff Allen   Eleanor Curcuro   

John Stevens   Dorothy Jablonski    
Chief Engineering Officer Lt. Robert Meeder 

                      
     

 
    
 File: 03.4508.01.03  LT_Tollway_EO_4508HeckerNTP_07132020 
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PROCUREMENT OF TEMPORARY HIGHWAY 
LIGHTING MATERIALS 

 
TRI-STATE TOLLWAY (I-294)   

MILE POST 17.8 TO 20.9 
 
 
 
 
 
 
 

                          Illinois Tollway 
                                           2700 Ogden Avenue Downers Grove, IL 60515 
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ADDENDUM NO. 3 
TO  

CONTRACT REQUIREMENTS 
FOR CONTRACT NO. I-19-4508 

ILLINOIS STATE TOLL HIGHWAY AUTHORITY 

Date: April 2, 2020 

For which proposals will be received by the Illinois State Toll Highway Authority through electronic 
bidding via BidBuy until 10:30 a.m., local time, on April 9, 2020.

ANNOUNCEMENT 

Due to safety concerns regarding the Coronavirus Disease 2019 (COVID-19) pandemic, effective 
immediately, the Illinois State Tollway Highway Authority’s (ISTHA) will no longer accept manual, hard 
copy bid submissions and will ONLY accept electronic bid submissions via The State of Illinois 
eProcurement System BidBuy. Please submit your bid response via BidBuy on Thursday, April 9, 
2020 PRIOR TO the bid opening at 10:30 a.m.  Instructions for submitting bids via BidBuy will be 
provided in a separate addendum to follow . All bidders are strongly encouraged to submit bids timely as 
late bid responses will not be accepted. Bid results will be posted on the Tollway’s on-line plan room 
https://www.illinoistollwaybidding.com/. 

NOTICE OF REVISION TO CONTRACT 

NOTES: 

1. The Bid opening date has been revised. Electronic submissions for the above numbered Contract
will be received by the Illinois State Tollway Highway Authority via BidBuy until 10:30:00 a.m.,
local time, on April 9, 2020. Replace A-1R with the attached page A-1RR. Replace P-1R with
attached page P-1RR.
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CHANGES TO ADVERTISEMENT FOR SEALED BID 

Change No. 1 

Contract Requirements, Volume I, Replace Cover Page (issued to successful bidder), Contract 
Requirements Volume I, Advertisement, Replace Page A-1R with Page A-1RR (attached), and Contract 
Requirements, Volume I, Proposal, Replace Page P-1R with Page P-1RR (attached), Contract 
Requirements Volume II, Replace Cover Page (issued to successful bidder). 

This replacement contains the following revisions: 

1.1 Revised bid opening date from April 3, 2020 to April 9, 2020. 

END OF ADDENDUM CHANGES 
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THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY 
ADVERTISEMENT FOR SEALED BIDS 

Bid Schedule and Information for 
CONTRACT NO: I-19-4508 

Electronic submissions for the above numbered contract as described below will be received by the Illinois Tollway via BidBuy until 
10:30:00 a.m., local time, April 9, 2020.

An optional pre-bid meeting is scheduled for March 16, 2020 at the Central Administration Building in Downers Grove, at 2700 Ogden 
Avenue. The meeting will be held in Conference Room 175 at 10:00 am. 

The work to be done under this contract shall be started on or about June 26, 2020. All work under this Contract shall be completed by 
March 21, 2021. The work under this contract is to be performed on: Tri-State Tollway (I-294) between Mile Post 17.8 to Mile Post 20.9 in 
Cook County, Illinois. The work under this contract shall consist of: Procure, manage, and store temporary lighting poles, mast arms, and 
luminaires for future construction contracts 4517, 4518, and 4496 for Tri-State Tollway (I-294) improvements. 

Bidders may be required to be pre-qualified by the Illinois Department of Transportation (IDOT). 

IDOT Prequalification required: Yes If ‘NO’, ignore any reference to IDOT Prequalification within the remainder of this 
document. 

Joint Ventures shall be limited to no more than three individually IDOT-pre-qualified members. 

Bidders are also required to be registered, or submit evidence of application, with the Illinois Department of Human Rights (IDHR). 
There are NO EXCEPTIONS. 

Please note that written or oral communications received by the Illinois Tollway in connection with this solicitation may be required to be 
reported to the Procurement Policy Board as required by law. This provision is not intended to prohibit communications with State 
employees regarding a procurement matter, but rather only requires reporting of those communications when they occur. 

All bids must be on forms prescribed by the Illinois Tollway and must comply with the terms and conditions set forth in the contract 
documents. Copies of the plans, special provisions, bid forms and other contract documents for this contract are available from BHFX 
Digital Imaging and can be viewed and/or ordered for purchase by visiting the On-line Plan Room via www.illinoistollwaybidding.com. 
Copies of the current Illinois Tollway Supplemental Specifications to the Illinois Department of Transportation Standard Specifications 
for Road and Bridge Construction can be purchased directly from BHFX Digital Imaging. The current Illinois Tollway Supplemental 
Specifications may also be viewed in the ‘Doing Business’ section on the Tollway website. Current Illinois Department of Transportation 
Standard Specifications for Road and Bridge Construction, Supplemental Specifications and Recurring Special Provisions can be 
viewed and purchased from the Illinois Department of Transportation website. Electronic copies of the contract documents are also 
available on compact disk (CD) from BHFX Digital Imaging. Copies are in a portable document format (PDF). Bidders with questions 
or in need of assistance in purchasing contract documents are to contact a BHFX Digital Imaging, Customer Service 
Representative at 630-393-0777, ask for the Plan Room. 

Questions pertaining to the intent of the contract documents may be sent to the Illinois Tollway, attention jallen@getipass.com, to be 
received no later than 2:00 p.m. local time on March 20, 2020. 

A completed Questionnaire and a statement of current contractual obligations on forms supplied by the Illinois Tollway will be required 
from the apparent low bidder once the apparent low Bidder is determined. Each bid must be accompanied by a Bid Guaranty in the 
amount of five (5%) per cent of the total amount shown in the bid for the contract. The Bid Guaranty shall be in the form of an 
acceptable bid bond or a bank draft, certified check or cashier's check drawn on a solvent bank made payable to the Illinois State Toll 
Highway Authority. 

Award of the above contract, if any award be made, will be to the lowest responsive and responsible bidder or bidders. The Il linois 
Tollway reserves the right to reject any and all bids, to waive technicalities, or cancel the solicitation. 

COPIES OF PLANS, SPECIAL PROVISIONS, BID FORMS, CONTRACT DOCUMENTS, STANDARD SPECIFICATIONS AND 
SUPPLEMENTAL SPECIFICATIONS ARE NOT AVAILABLE AT THE TOLLWAY CENTRAL ADMINISTRATION BUILDING. 

DATE: March 24, 2020 
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THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY 
BID 

CONTRACT NO. I-19-4508 
Electronic submissions will be received by The Illinois State Toll Highway Authority via 
BidBuy until 10:30:00 a.m., local t ime, April 9, 2020.

TO THE CHAIRMAN OF THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY: 

The undersigned hereby proposes to perform: Procurement and storage of luminaires, wood 
poles and mast arms for temporary use for Tri-State Tollway (I-294) improvements. 

The services will be performed within the: Tri-State Tollway (I-294) between Mile Post 17.8 to 
Mile Post 20.9 in Cook County, Illinois. 

The undersigned declares that the Advertisement for Sealed Bids, Instructions to Bidders, 
this Bid Form, IDOT Standard Specifications, Tollway Supplemental Specifications, 
Special Provisions, Plans, Addenda to the foregoing (if any), form of Agreement, forms 
of Contract Bonds, and other exhibits (if any), on file at the office of The Illinois State Toll 
Highway Authority have been carefully examined, and that the undersigned has inspected in 
detail the site of the proposed Work, and familiarized itself with all of the conditions affecting 
the contract, and that has satisfied itself as to The Work to be done and the conditions under 
which it must be carried out, and understands that in submitting this bid waives all rights to 
plead any misunderstanding regarding the same. 

The undersigned hereby tenders this bid to construct and complete said Work in 
accordance with the Plans, IDOT Standard Specifications, Tollway Supplemental 
Specifications and the accompanying Special Provisions now on file in the office of The 
Illinois State Toll Highway Authority, and the following addenda issued thereto: 

Addendum No. 

Addendum No. 

Addendum No. 

Addendum No. 

Date 

Date 

Date 

Date 

The undersigned further agrees to furnish all necessary transportation, machinery, equipment, 
tools, labor and other means of construction; and to do all the work and to furnish all of the 
materials specified in the contract in the manner and at the times prescribed under the 
supervision and direction of the Tollway or its authorized representatives, for the lump sums and 
unit prices quoted in the following Schedule of Prices: 



ADDENDUM NO. 2 
 

TO 
 

CONTRACT REQUIREMENTS 
FOR CONTRACT NO. I-19-4508 

ILLINOIS STATE TOLL HIGHWAY AUTHORITY 
 

Date: April 1, 2020  
 

ANNOUNCEMENT 
 
 

For which proposals will be received by the Illinois State Toll Highway Authority at 
its offices at 2700 Ogden Avenue, Downers Grove, Illinois, 60515, until 10:30:00 
a.m., local time, on April 9, 2020. 
 
Due to safety concerns regarding the Coronavirus Disease 2019 (COVID-19) 
pandemic, effective immediately, the Illinois State Tollway Highway Authority 
(ISTHA) will no longer accept manual, hard copy bid submissions and will ONLY 
accept electronic bid submissions via BidBuy, the State of Illinois eProcurement 
System. 
 
All bid responses must be received PRIOR TO the bid opening at 10:30 a.m. on 
Thursday, April 9, 2020. All bidders are strongly encouraged to submit bids timely. 
Late bid responses will not be accepted. Bid results will be posted on the Tollway’s 
on-line plan room https://www.illinoistollwaybidding.com/. 
 
For assistance with registering in BidBuy or submitting electronic bids, please 

contact the BidBuy Vendor Help Desk at: 

Email: il.bidbuy@illinois.gov  

Phone: 866-455-2897  
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ADDENDUM NO. 1 
TO  

CONTRACT REQUIREMENTS 
FOR CONTRACT NO. I-19-4508 

ILLINOIS STATE TOLL HIGHWAY AUTHORITY 
 
 

Date:  March 25, 2020 
 
 
For which proposals will be received by the Illinois State Toll Highway Authority at its offices at 2700 
Ogden Avenue, Downers Grove, Illinois, 60515, until 10:30:00 a.m., local time, on April 3, 2020. 
 

 
ANNOUNCEMENT 

 
Due to safety concerns regarding the Coronavirus Disease 2019 (COVID-19), the Illinois Tollway’s Bid 
Opening for Contract 4508 will be CLOSED TO THE PUBLIC but will be available for viewing online on 
Friday, April 3, 2020 at 10:30 a.m. via the link we have provided below. The Illinois Tollway’s offices at 
2700 Ogden, Downers Grove, IL will be open for bids to be dropped off beginning at 10 a.m. until 10:30 
a.m. on the bid due date of Friday, April 3, 2020. Bid packages will only be accepted in the MAIN LOBBY 
(EAST ENTRANCE). 
 
https://www.illinoistollway.com/doing-business/construction-engineering/bids-bulletins-awards 

 
NOTICE OF REVISION TO CONTRACT 

 
NOTES: 
 

1. The Bid opening date has been revised.  Sealed proposals for the above numbered Contract 
will be received by the Illinois Tollway at its offices, 2700 Ogden Avenue, Downers Grove, 60515, 
until 10:30:00 a.m., local time, April 3, 2020 at which time the Bids will be opened and the bids 
read aloud. Replace A-1 with the attached page A-1R. Replace P-1 with attached page P-1R. 
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CHANGES TO ADVERTISEMENT FOR SEALED BID 

Change No. 1 
 
Contract Requirements, Volume I, Replace Cover Page (issued to successful bidder), Contract 
Requirements Volume I, Advertisement, Replace Page A-1 with Page A-1R (attached), and Contract 
Requirements, Volume I, Proposal, Replace Page P-1 with Page P-1R (attached), Contract Requirements 
Volume II, Replace Cover Page (issued to successful bidder). 
 
This replacement contains the following revisions: 
 
1.1 Revised bid opening date from April 2, 2020 to April 3, 2020. 
 
 

END OF ADDENDUM CHANGES 
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THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY 
ADVERTISEMENT FOR SEALED BIDS 

Bid Schedule and Information for 
CONTRACT NO: I-19-4508 

Sealed Bids for the above numbered contract as described below will be received by the Illinois Tollway at its offices, at 2700 Ogden 
Avenue, Downers Grove, Illinois 60515, until 10:30:00 a.m., local time, April 3, 2020, at which time the Bids will be opened, and the bids 
read aloud. 

 
An optional pre-bid meeting is scheduled for March 16, 2020 at the Central Administration Building in Downers Grove, at 2700 Ogden 
Avenue. The meeting will be held in Conference Room 175 at 10:00 am. 

 

The work to be done under this contract shall be started on or about June 26, 2020. All work under this Contract shall be completed by 
March 21, 2021. The work under this contract is to be performed on: Tri-State Tollway (I-294) between Mile Post 17.8 to Mile Post 20.9 in 
Cook County, Illinois. The work under this contract shall consist of: Procure, manage, and store temporary lighting poles, mast arms, and 
luminaires for future construction contracts 4517, 4518, and 4496 for Tri-State Tollway (I-294) improvements. 

 

 
Bidders may be required to be pre-qualified by the Illinois Department of Transportation (IDOT). 
 
IDOT Prequalification required: Yes If ‘NO’, ignore any reference to IDOT Prequalification within the remainder of this 

document. 
 

Joint Ventures shall be limited to no more than three individually IDOT-pre-qualified members. 
 

Bidders are also required to be registered, or submit evidence of application, with the Illinois Department of Human Rights (IDHR). 
There are NO EXCEPTIONS. 

 
Please note that written or oral communications received by the Illinois Tollway in connection with this solicitation may be required to be 
reported to the Procurement Policy Board as required by law. This provision is not intended to prohibit communications with State 
employees regarding a procurement matter, but rather only requires reporting of those communications when they occur. 

 
All bids must be on forms prescribed by the Illinois Tollway and must comply with the terms and conditions set forth in the contract 
documents. Copies of the plans, special provisions, bid forms and other contract documents for this contract are available from BHFX 
Digital Imaging and can be viewed and/or ordered for purchase by visiting the On-line Plan Room via www.illinoistollwaybidding.com. 
Copies of the current Illinois Tollway Supplemental Specifications to the Illinois Department of Transportation Standard Specifications 
for Road and Bridge Construction can be purchased directly from BHFX Digital Imaging. The current Illinois Tollway Supplemental 
Specifications may also be viewed in the ‘Doing Business’ section on the Tollway website. Current Illinois Department of Transportation 
Standard Specifications for Road and Bridge Construction, Supplemental Specifications and Recurring Special Provisions can be 
viewed and purchased from the Illinois Department of Transportation website. Electronic copies of the contract documents are also 
available on compact disk (CD) from BHFX Digital Imaging. Copies are in a portable document format (PDF). Bidders with questions 
or in need of assistance in purchasing contract documents are to contact a BHFX Digital Imaging, Customer Service 
Representative at 630-393-0777, ask for the Plan Room. 

 
Questions pertaining to the intent of the contract documents may be sent to the Illinois Tollway, attention jallen@getipass.com, to be 
received no later than 2:00 p.m. local time on March 20, 2020. 

 

A completed Questionnaire and a statement of current contractual obligations on forms supplied by the Illinois Tollway will be required 
from the apparent low bidder once the apparent low Bidder is determined. Each bid must be accompanied by a Bid Guaranty in the 
amount of five (5%) per cent of the total amount shown in the bid for the contract. The Bid Guaranty shall be in the form of an 
acceptable bid bond or a bank draft, certified check or cashier's check drawn on a solvent bank made payable to the Illinois State Toll 
Highway Authority. 

 
Award of the above contract, if any award be made, will be to the lowest responsive and responsible bidder or bidders. The Illinois 
Tollway reserves the right to reject any and all bids, to waive technicalities, or cancel the solicitation. 

 
COPIES OF PLANS, SPECIAL PROVISIONS, BID FORMS, CONTRACT DOCUMENTS, STANDARD SPECIFICATIONS AND 
SUPPLEMENTAL SPECIFICATIONS ARE NOT AVAILABLE AT THE TOLLWAY CENTRAL ADMINISTRATION BUILDING. 

 

DATE: March 24, 2020 
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THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY 
BID 

CONTRACT NO. I-19-4508 
Bids will be received by The Illinois State Toll Highway Authority at its offices, 2700 Ogden 
Avenue, Downers Grove, Illinois, 60515 until 10:30:00 a.m., local t ime, April 3, 2020 and 
immediately thereafter publicly opened and read aloud. 

 
TO THE CHAIRMAN OF THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY: 

The undersigned hereby proposes to perform: Procurement and storage of luminaires, wood 
poles and mast arms for temporary use for Tri-State Tollway (I-294) improvements. 

 
The services will be performed within the: Tri-State Tollway (I-294) between Mile Post 17.8 to 
Mile Post 20.9 in Cook County, Illinois. 

 
The undersigned declares that the Advertisement for Sealed Bids, Instructions to Bidders, this 
Bid Form, IDOT Standard Specifications, Tollway Supplemental Specifications, Special 
Provisions, Plans, Addenda to the foregoing (if any), form of Agreement, forms of Contract 
Bonds, and other exhibits (if any), on file at the office of The Illinois State Toll Highway Authority 
have been carefully examined, and that the undersigned has inspected in detail the site of the 
proposed Work, and familiarized itself with all of the conditions affecting the contract, and that 
has satisfied itself as to The Work to be done and the conditions under which it must be carried 
out, and understands that in submitting this bid waives all rights to plead any misunderstanding 
regarding the same. 

 
The undersigned hereby tenders this bid to construct and complete said Work in accordance 
with the Plans, IDOT Standard Specifications, Tollway Supplemental Specifications and the 
accompanying Special Provisions now on file in the office of The Illinois State Toll Highway 
Authority, and the following addenda issued thereto: 

 

Addendum No.    

Addendum No.    

Addendum No.    

Addendum No.    

Date  

Date  

Date  

Date    
 

The undersigned further agrees to furnish all necessary transportation, machinery, equipment, 
tools, labor and other means of construction; and to do all the work and to furnish all of the 
materials specified in the contract in the manner and at the times prescribed under the 
supervision and direction of the Tollway or its authorized representatives, for the lump sums and 
unit prices quoted in the following Schedule of Prices: 
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THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY 
ADVERTISEMENT FOR SEALED BIDS 

Bid Schedule and Information for 
CONTRACT NO: I-19-4508 

Electronic submissions for the above numbered contract as described below will be received by the Illinois Tollway via BidBuy until 
10:30:00 a.m., local time, April 9, 2020.

An optional pre-bid meeting is scheduled for March 16, 2020 at the Central Administration Building in Downers Grove, at 2700 Ogden 
Avenue. The meeting will be held in Conference Room 175 at 10:00 am. 

The work to be done under this contract shall be started on or about June 26, 2020. All work under this Contract shall be completed by 
March 21, 2021. The work under this contract is to be performed on: Tri-State Tollway (I-294) between Mile Post 17.8 to Mile Post 20.9 in 
Cook County, Illinois. The work under this contract shall consist of: Procure, manage, and store temporary lighting poles, mast arms, and 
luminaires for future construction contracts 4517, 4518, and 4496 for Tri-State Tollway (I-294) improvements. 

Bidders may be required to be pre-qualified by the Illinois Department of Transportation (IDOT). 

IDOT Prequalification required: Yes If ‘NO’, ignore any reference to IDOT Prequalification within the remainder of this 
document. 

Joint Ventures shall be limited to no more than three individually IDOT-pre-qualified members. 

Bidders are also required to be registered, or submit evidence of application, with the Illinois Department of Human Rights (IDHR). 
There are NO EXCEPTIONS. 

Please note that written or oral communications received by the Illinois Tollway in connection with this solicitation may be required to be 
reported to the Procurement Policy Board as required by law. This provision is not intended to prohibit communications with State 
employees regarding a procurement matter, but rather only requires reporting of those communications when they occur. 

All bids must be on forms prescribed by the Illinois Tollway and must comply with the terms and conditions set forth in the contract 
documents. Copies of the plans, special provisions, bid forms and other contract documents for this contract are available from BHFX 
Digital Imaging and can be viewed and/or ordered for purchase by visiting the On-line Plan Room via www.illinoistollwaybidding.com. 
Copies of the current Illinois Tollway Supplemental Specifications to the Illinois Department of Transportation Standard Specifications 
for Road and Bridge Construction can be purchased directly from BHFX Digital Imaging. The current Illinois Tollway Supplemental 
Specifications may also be viewed in the ‘Doing Business’ section on the Tollway website. Current Illinois Department of Transportation 
Standard Specifications for Road and Bridge Construction, Supplemental Specifications and Recurring Special Provisions can be 
viewed and purchased from the Illinois Department of Transportation website. Electronic copies of the contract documents are also 
available on compact disk (CD) from BHFX Digital Imaging. Copies are in a portable document format (PDF). Bidders with questions 
or in need of assistance in purchasing contract documents are to contact a BHFX Digital Imaging, Customer Service 
Representative at 630-393-0777, ask for the Plan Room. 

Questions pertaining to the intent of the contract documents may be sent to the Illinois Tollway, attention jallen@getipass.com, to be 
received no later than 2:00 p.m. local time on March 20, 2020. 

A completed Questionnaire and a statement of current contractual obligations on forms supplied by the Illinois Tollway will be required 
from the apparent low bidder once the apparent low Bidder is determined. Each bid must be accompanied by a Bid Guaranty in the 
amount of five (5%) per cent of the total amount shown in the bid for the contract. The Bid Guaranty shall be in the form of an 
acceptable bid bond or a bank draft, certified check or cashier's check drawn on a solvent bank made payable to the Illinois State Toll 
Highway Authority. 

Award of the above contract, if any award be made, will be to the lowest responsive and responsible bidder or bidders. The Il linois 
Tollway reserves the right to reject any and all bids, to waive technicalities, or cancel the solicitation. 

COPIES OF PLANS, SPECIAL PROVISIONS, BID FORMS, CONTRACT DOCUMENTS, STANDARD SPECIFICATIONS AND 
SUPPLEMENTAL SPECIFICATIONS ARE NOT AVAILABLE AT THE TOLLWAY CENTRAL ADMINISTRATION BUILDING. 

DATE: March 24, 2020 
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THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY 
ADVERTISEMENT FOR SEALED BIDS 

Bid Schedule and Information for 
CONTRACT NO: I-19-4508 

Sealed Bids for the above numbered contract as described below will be received by the Illinois Tollway at its offices, at 2700 Ogden 
Avenue, Downers Grove, Illinois 60515, until 10:30:00 a.m., local time, April 3, 2020, at which time the Bids will be opened, and the bids 
read aloud. 

 
An optional pre-bid meeting is scheduled for March 16, 2020 at the Central Administration Building in Downers Grove, at 2700 Ogden 
Avenue. The meeting will be held in Conference Room 175 at 10:00 am. 

 

The work to be done under this contract shall be started on or about June 26, 2020. All work under this Contract shall be completed by 
March 21, 2021. The work under this contract is to be performed on: Tri-State Tollway (I-294) between Mile Post 17.8 to Mile Post 20.9 in 
Cook County, Illinois. The work under this contract shall consist of: Procure, manage, and store temporary lighting poles, mast arms, and 
luminaires for future construction contracts 4517, 4518, and 4496 for Tri-State Tollway (I-294) improvements. 

 

 
Bidders may be required to be pre-qualified by the Illinois Department of Transportation (IDOT). 
 
IDOT Prequalification required: Yes If ‘NO’, ignore any reference to IDOT Prequalification within the remainder of this 

document. 
 

Joint Ventures shall be limited to no more than three individually IDOT-pre-qualified members. 
 

Bidders are also required to be registered, or submit evidence of application, with the Illinois Department of Human Rights (IDHR). 
There are NO EXCEPTIONS. 

 
Please note that written or oral communications received by the Illinois Tollway in connection with this solicitation may be required to be 
reported to the Procurement Policy Board as required by law. This provision is not intended to prohibit communications with State 
employees regarding a procurement matter, but rather only requires reporting of those communications when they occur. 

 
All bids must be on forms prescribed by the Illinois Tollway and must comply with the terms and conditions set forth in the contract 
documents. Copies of the plans, special provisions, bid forms and other contract documents for this contract are available from BHFX 
Digital Imaging and can be viewed and/or ordered for purchase by visiting the On-line Plan Room via www.illinoistollwaybidding.com. 
Copies of the current Illinois Tollway Supplemental Specifications to the Illinois Department of Transportation Standard Specifications 
for Road and Bridge Construction can be purchased directly from BHFX Digital Imaging. The current Illinois Tollway Supplemental 
Specifications may also be viewed in the ‘Doing Business’ section on the Tollway website. Current Illinois Department of Transportation 
Standard Specifications for Road and Bridge Construction, Supplemental Specifications and Recurring Special Provisions can be 
viewed and purchased from the Illinois Department of Transportation website. Electronic copies of the contract documents are also 
available on compact disk (CD) from BHFX Digital Imaging. Copies are in a portable document format (PDF). Bidders with questions 
or in need of assistance in purchasing contract documents are to contact a BHFX Digital Imaging, Customer Service 
Representative at 630-393-0777, ask for the Plan Room. 

 
Questions pertaining to the intent of the contract documents may be sent to the Illinois Tollway, attention jallen@getipass.com, to be 
received no later than 2:00 p.m. local time on March 20, 2020. 

 

A completed Questionnaire and a statement of current contractual obligations on forms supplied by the Illinois Tollway will be required 
from the apparent low bidder once the apparent low Bidder is determined. Each bid must be accompanied by a Bid Guaranty in the 
amount of five (5%) per cent of the total amount shown in the bid for the contract. The Bid Guaranty shall be in the form of an 
acceptable bid bond or a bank draft, certified check or cashier's check drawn on a solvent bank made payable to the Illinois State Toll 
Highway Authority. 

 
Award of the above contract, if any award be made, will be to the lowest responsive and responsible bidder or bidders. The Illinois 
Tollway reserves the right to reject any and all bids, to waive technicalities, or cancel the solicitation. 

 
COPIES OF PLANS, SPECIAL PROVISIONS, BID FORMS, CONTRACT DOCUMENTS, STANDARD SPECIFICATIONS AND 
SUPPLEMENTAL SPECIFICATIONS ARE NOT AVAILABLE AT THE TOLLWAY CENTRAL ADMINISTRATION BUILDING. 

 

DATE: March 24, 2020 
 
 
 



THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY 
ADVERTISEMENT FOR SEALED BIDS 

Bid Schedule and Information for 
CONTRACT NO: I-19-4508 

Sealed Bids for the above numbered contract as described below will be received by the Illinois Tollway at its offices, at 2700 Ogden 
Avenue, Downers Grove, Illinois 60515, until 10:30:00 a.m., local time, April 2, 2020, at which time the Bids will be opened, and the bids 
read aloud. 

 
An optional pre-bid meeting is scheduled for March 16, 2020 at the Central Administration Building in Downers Grove, at 2700 Ogden 
Avenue. The meeting will be held in Conference Room 175 at 10:00 am. 

 

The work to be done under this contract shall be started on or about June 26, 2020. All work under this Contract shall be completed by 
March 21, 2021. The work under this contract is to be performed on: Tri-State Tollway (I-294) between Mile Post 17.8 to Mile Post 20.9 in 
Cook County, Illinois. The work under this contract shall consist of: Procure, manage, and store temporary lighting poles, mast arms, and 
luminaires for future construction contracts 4517, 4518, and 4496 for Tri-State Tollway (I-294) improvements. 

 

 
Bidders may be required to be pre-qualified by the Illinois Department of Transportation (IDOT). 
 
IDOT Prequalification required: Yes If ‘NO’, ignore any reference to IDOT Prequalification within the remainder of this 

document. 
 

Joint Ventures shall be limited to no more than three individually IDOT-pre-qualified members. 
 

Bidders are also required to be registered, or submit evidence of application, with the Illinois Department of Human Rights (IDHR). 
There are NO EXCEPTIONS. 

 
Please note that written or oral communications received by the Illinois Tollway in connection with this solicitation may be required to be 
reported to the Procurement Policy Board as required by law. This provision is not intended to prohibit communications with State 
employees regarding a procurement matter, but rather only requires reporting of those communications when they occur. 

 
All bids must be on forms prescribed by the Illinois Tollway and must comply with the terms and conditions set forth in the contract 
documents. Copies of the plans, special provisions, bid forms and other contract documents for this contract are available from BHFX 
Digital Imaging and can be viewed and/or ordered for purchase by visiting the On-line Plan Room via www.illinoistollwaybidding.com. 
Copies of the current Illinois Tollway Supplemental Specifications to the Illinois Department of Transportation Standard Specifications 
for Road and Bridge Construction can be purchased directly from BHFX Digital Imaging. The current Illinois Tollway Supplemental 
Specifications may also be viewed in the ‘Doing Business’ section on the Tollway website. Current Illinois Department of Transportation 
Standard Specifications for Road and Bridge Construction, Supplemental Specifications and Recurring Special Provisions can be 
viewed and purchased from the Illinois Department of Transportation website. Electronic copies of the contract documents are also 
available on compact disk (CD) from BHFX Digital Imaging. Copies are in a portable document format (PDF). Bidders with questions 
or in need of assistance in purchasing contract documents are to contact a BHFX Digital Imaging, Customer Service 
Representative at 630-393-0777, ask for the Plan Room. 

 
Questions pertaining to the intent of the contract documents may be sent to the Illinois Tollway, attention jallen@getipass.com, to be 
received no later than 2:00 p.m. local time on March 20, 2020. 

 

A completed Questionnaire and a statement of current contractual obligations on forms supplied by the Illinois Tollway will be required 
from the apparent low bidder once the apparent low Bidder is determined. Each bid must be accompanied by a Bid Guaranty in the 
amount of five (5%) per cent of the total amount shown in the bid for the contract. The Bid Guaranty shall be in the form of an 
acceptable bid bond or a bank draft, certified check or cashier's check drawn on a solvent bank made payable to the Illinois State Toll 
Highway Authority. 

 
Award of the above contract, if any award be made, will be to the lowest responsive and responsible bidder or bidders. The Il linois 
Tollway reserves the right to reject any and all bids, to waive technicalities, or cancel the solicitation. 

 
COPIES OF PLANS, SPECIAL PROVISIONS, BID FORMS, CONTRACT DOCUMENTS, STANDARD SPECIFICATIONS AND 
SUPPLEMENTAL SPECIFICATIONS ARE NOT AVAILABLE AT THE TOLLWAY CENTRAL ADMINISTRATION BUILDING. 

 

DATE: March 10, 2020 
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Documents Required with the Bid 
Bidder should use this checklist to ensure that all required documents are completed and 

included with its bid. 

Required Documents Reference 
Volume I 

Comments and Important Information Included 
with Bid 
 

Forms A (22 pages)  
or  
Forms B (3 or more pages) 

Section N Forms A or Forms B 
must be submitted 
with the bid or the 
bid will be 
considered non-
responsive. 

If a Joint Venture, 
must be submitted 
for each Joint 
Venture Partner 

Disadvantaged Business 
Enterprise  

• DBE 2026-Utilization
Plan

• DBE 2025 (s)
• DBE 2023 if needed

Section I #27 
DBE Special 

Provision 

Required for all solicitations with DBE 
goals.  The DBE 2025 form should be 
submitted with the bid.  See DBE Special 
Provision for additional information.  If goal 
is 0% the forms are not required. 

Veteran Small Business 
Participation and Utilization 

• VOSB 2026-Utilization
Plan

• VOSB 2025 (s)
• VOSB 2023 if needed

Section I #28 
VOSB Special 
Provision 

Required for all solicitations with Veteran 
goals.  The VOSB 2025 form should be 
submitted with the bid.  See Veterans 
Special Provision for additional 
information.  If goal is 0% the form is not 
required. 

Equal Employment Opportunity 
EEO 1256 

Section I #29 
& EEO 
Special 

Provision 

Required for all solicitations with Equal 
Employment Opportunity goals. 

Optional 
Bid Credit Incentive Program 
Certificates 

Section I #30 
Bid Credit 
Incentive 
Programs 
Special 

Provision 

If Bid Credit is utilized, Bid Credit 
Certificates are required in bid submittal 
See Bid Credit Incentive Programs Special 
Provision for additional information 

Page P-1 with Addendum noted, 
Page P-2 with Bid Guaranty 
completed,  
Page P-3 completed with 
signatures, 
P-4

Section I-#4 
P-Pages

Fill in all available pay item prices with 
values of $0.01 or greater. 

HECKER AND COMPANY
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Bid Bond, Signature and 
Corporate Seal 

Page 2 and 3 
of the “P” 

Pages 

If a Joint Venture, Bid Bond must be in the 
name of the Joint Venture. 
Signature and Corporate Seal page (last) 
must be submitted for each Joint Venture 
Partner. 

Preferences, Contacts and 
Affidavit 

Section R If a Joint Venture, must be submitted for 
each Joint Venture Partner. 

Non-Collusion Affidavit Page R-4 If a Joint Venture, must be submitted for 
each Joint Venture Partner 

IDOT Certificate of Eligibility 
(If required—See Page A-1) 

A-1 &
Section I #9 

If a Joint Venture, required from each Joint 
Venture Partner (If required) 

Tollway Standard Terms & 
Conditions 

Section TC If a Joint Venture, must be submitted for 
each Joint Venture Partner 

Plant and Equipment 
Questionnaire and Current 
Contractual Obligations 

Section I #9 
& Section S 

If a Joint Venture, submit for each Joint Venture 
partner. 

Responsible Bidder Affidavit 
PA-1 signed and Notary Seal 

Section I #37 If a Joint Venture, must be submitted for each Joint 
Venture Partner 

The Following Will Be Verified by the Tollway for the Low Apparent 
Bidder 

Tollway to Transact Business 
in Illinois - Secretary of State 
Certificate 
of Good Standing 

Section I #10 If a Joint Venture, will be verified for each Joint Venture 
Partner. 

Illinois Dept. of Human Rights Section I #9 & 
#26 

If a Joint Venture, will be verified for each Joint Venture 
Partner 

State Board of Elections Section I #25 If a Joint Venture, will be verified for each Joint Venture 
Partner 
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Documents Required from Lowest Responsive/Responsible Bidder 
Upon Request from the Tollway 

(Notice of Intent e-mail will be sent requesting these items 

Agreement Section T If a Joint Venture, must be signed by both Joint Venture 
Partners 

Performance Bond Section U If a Joint Venture, must be executed by both Joint 
Venture Partners 

Payment Bond Section V If a Joint Venture, must be executed by both Joint 
Venture Partners 

Insurance Section I #17 If a Joint Venture insurance must be in the name of 
both Joint Venture Partners 

Evidence of Tollway of company representatives to execute the contract, such as Board of Directors' 
Minutes, or a resolution authorizing officers of the firm to execute the contract documents 

Certificates showing authorization to do business in Illinois if your firm is not an Illinois corporation. 

Any supplemental financial or experience information if requested by the Illinois Tollway. 

A completed Signature Tollway Form designating any and all individuals to execute on behalf of the 
company any and all contract modifications or documentation 

If a Joint Venture, a copy of the executed Joint Venture Agreement between all partners that identifies the 
Managing Partner. Unless specifically directed otherwise in writing by the joint venture, the Managing 
Partner’s FEIN will be used for payment and tax purposes 

A completed W-9 form if this is the first time the company is conducting business with the Tollway as a 
Prime Contractor. Please refer to the following link for the most current IRS W-9 form: 
http://www.irs.gov/pub/irs-pdf/fw9.pdf 

A copy of your IRS Assignment/Acceptance Letter if this is the first time the company is conducting 
business with the Tollway as a Prime Contractor, or if it has been a long time since you have done work 
with the Tollway and have never provided the document.  

As applicable to the Contract, Proof of Certification from each firm listed on DBE Form(s) 2025 and or VOSB 
Form(s) 2025. Please refer to the Special Provision for Disadvantaged Business Enterprise Participation and 
the Veteran Small Business Participation and Utilization Plan for a list of Certifying Agencies accepted by 
the Tollway. Proof of Certification includes Original letter of Certification, Certification Certificate, or the 
company listing in the Certifying Agency’s database. 
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INSTRUCTIONS AND INFORMATION TO BIDDERS 
 
 
1. ADVERTISEMENT FOR BIDS 
 

Bids will be received by the Illinois State Toll Highway Authority for constructing a portion of the Illinois 
Toll Highway System, as described in the advertisement for sealed bids. 

 
2. EXAMINATION OF CONTRACT DOCUMENTS AND WORK SITE 
 

Before submitting a sealed bid, the bidder shall carefully examine the provisions of the contract bid 
documents.  The bidder shall also inspect in detail the site of the proposed work, investigate and become 
familiar with all conditions affecting the contract, and the detailed requirements of construction.  Bidders 
will be held responsible for having done so.  

 
3. CONTRACT DOCUMENTS (TO BE COMPLETED IN INK) 
 

The contract documents for this contract shall be as defined in Section 101 of the Tollway Supplemental 
Specifications. 

 
4. SCHEDULE OF PRICES 
 

All blank spaces for bid prices must be filled in, in ink, with the unit price, or lump sum price, and the total 
price for each and every item (which prices must be more than $0.00).  Bids which do not contain a price 
for every item listed in the Schedule of Prices for the contract being bid will not be considered unless 
alternate bids are requested. 

 
5. INQUIRIES RELATIVE TO INTERPRETATION OF PLANS & SPECIFICATIONS 
 

Any inquiries by bidders relative to interpretation of any provisions of any of the contract documents will 
not be answered verbally, and to be given consideration must be submitted in writing to the Illinois Tollway 
no later than the date shown in the “Advertisement for Sealed Bids” (Page A-1).  Answers, if any are 
given to such inquiries, will be in the form of an addenda and will be furnished to all bidders in 
conformance with the Tollway Supplemental Specifications. 

 
6. BID GUARANTY 
 

The bidder is required to furnish a Bid Guaranty in accordance with the provisions of Article 102.09 of the 
Tollway Supplemental Specifications. 

 
7. WAGE STIPULATIONS 
 

This contract calls for the construction of a “public work,” within the meaning of the Illinois Prevailing 
Wage Act, 820 ILCS 130/01 et seq. (“the Act”) or is a service contract subject to the prevailing wage 
requirement of the Illinois Procurement Code, 30 ILCS 500/25-60 (the “Code”).  The Act requires 
contractors and subcontractors to pay laborers, workers and mechanics performing services on public 
works projects no less than the current “prevailing rate of wages” (hourly cash wages plus fringe benefits) 
in the locality (county) where the work is performed.  The Code requires vendors awarded certain service 
contracts to pay service workers no less than the general prevailing wage rate of hourly wages (hourly 
cash wages plus amount for fringe benefits in the locality (county) where the work is performed.  The 
Illinois Department of Labor publishes the prevailing wage rates on its website 
https://www.illinois.gov/idol/Laws-Rules/CONMED/Pages/Rates.aspx.  The Illinois Department of Labor revises the 
prevailing wage rates and the contractor/subcontractor has an obligation to check the Illinois Department 
of Labor’s website for revisions to prevailing wage rates.  For information regarding current prevailing 
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wage rates, please refer to the Illinois Department of Labor’s website.  All contractors and subcontractors 
rendering services under this contract must comply with all requirements of the Act and Code, including 
but not limited to all wage requirements, notice, and record keeping duties. 
 
The contractor to whom the contract is awarded shall insert into each subcontract and into the project 
specifications for each subcontract a written stipulation to the effect that not less than the prevailing rate 
of wages shall be paid to all laborers, workers, and mechanics performing work under the contract. Each 
subcontractor shall insert into each lower tiered subcontract and into the project specifications for each 
lower tiered subcontract a stipulation to the effect that not less than the prevailing rate of wages shall be 
paid to all laborers, workers, and mechanics performing work under the contract. 
 
A list of prevailing wages for the counties in which work under this contract is to be performed is included 
within this contract as an attachment.  
 

 
AMENDMENTS TO PREVAILING WAGE LAW 
 
 

Effective July 16, 2014, the Prevailing Wage Act has been amended. Below is a summary of 
some of the important changes that may affect you: 

 
• For each calendar month construction on a Tollway project occurs, a certified payroll must 

be filed no later than the 15th of the following month. 
 

• Payroll records must be kept for five (5) years from the date of last payment on a contract 
or subcontract. 

 
• Any person who willfully files a false payroll is guilty of a Class A misdemeanor. 

 
• Any person who willfully fails to create, keep, maintain, or produce records as or when 

required by the Act is guilty of a Class A misdemeanor. 
 

• Any contractor or subcontractor convicted or found guilty of the above is subject to 
automatic and immediate debarment and prohibited from participating in any public 
works project for four (4) years with no right to a hearing. 

 
 The full text of the Prevailing Wage Act can be found here: 
 
 http://www.ilga.gov/legislation/ilcs/ilcs3.asp?ActID=2405&ChapterID=68 
 
 
8. NON-COLLUSION AFFIDAVIT 
 

The bidder must complete and return the Non-Collusion Affidavit furnished with the solicitation with their 
bid.  In the event said Affidavit is found to be false in any respect, the Illinois Tollway may, at its option, 
void this contract without liability on the part of the Illinois Tollway and in addition, the contractor and its 
surety or sureties shall be liable to the Illinois Tollway for any and all damages of every nature and 
description sustained, directly or indirectly, by the Illinois Tollway as a result of entering into contracts 
based upon, among other things, the execution of such false affidavit.  
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9. QUALIFICATIONS OF BIDDER 
 

The Tollway follows the procurement rules set by the IDOT for the procurement of construction and 
professional services.  The bidder must be prequalified by the IDOT if required by the solicitation.  See 
Page A-1 to determine if IDOT Prequalification is required.  

 
IDOT Contractor’s Financial Statements will be acceptable if not more than eighteen (18) months old. 

Illinois Department of Human Rights Public Contracts Number:  Bidder shall complete and return the 
IDHR Public Contract Number form in Forms A, Part 2, or in the Illinois Procurement Gateway. 

 
Each bidder authorizes the Tollway to obtain and examine any and all financial data and experience 
information heretofore submitted by the bidder to any Federal, State or local unit of government without 
further notice. 

 
The Tollway will analyze the division of work to verify the weakest joint venture member is capable of 
performing and analyze the others to be able to complete the project if the weakest firm defaults. 

 
The individual partners of any joint venture must be jointly and severally liable for the obligations of the 
joint venture under the contracts. 

 
Only one person will be designated managing partner for the joint venture and will speak for all joint 
venture partners and act as project manager. 

 
Once the apparent low bidder is determined, the apparent low bidder shall submit the forms "Plant and 
Equipment Questionnaire" and "Current Contractual Obligations", to supplement the information 
contained in the qualification’s questionnaire required in the paragraph above. 

 
The Illinois Procurement Code provides, in part, that no person or business shall bid, offer, make a 
submission to a vendor portal, or enter into a contract under the code if the person or business assisted 
an employee of the State of Illinois, who, by the nature of his or her duties, has the Tollway to participate 
personally and substantially in the decision to award a State contract, by reviewing, drafting, directing, or 
preparing any invitation for bids, a request for proposal, or request for information or provided similar 
assistance except as part of a publicly issued opportunity to review drafts of all or part of these 
documents. See certifications section of the contract for the required certifications prior to entering into a 
contract with the State of Illinois 

 
10. AUTHORITY TO TRANSACT BUSINESS UNDER AN ASSUMED NAME 
 

If the apparent low bidder is doing business under an assumed name, it shall be required to furnish, once 
the apparent low bidder is determined, a certificate of registration and authorization showing that such 
individual or partnership is registered and authorized to conduct business in Illinois under such assumed 
name in accordance with Assumed Business Name Act, 805 ILCS 405/1, as amended from time to time. 

 
11. SECRETARY OF STATE CERTIFICATE OF GOOD STANDING  
  

A person, other than an individual acting as a sole proprietor, must be a duly constituted legal entity and 
authorized to transact business or conduct affairs in Illinois prior to execution of the contract.  30 ILCS 
500/20-43. The Secretary of State Certification will be verified by the Tollway for the apparent low bidder. 
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12. TAX EXEMPTIONS

Any material which is to be incorporated in the work and any equipment required therefore may be
consigned to the Illinois State Toll Highway Authority in care of the contractor.  If the shipping papers
show clearly that any such material or equipment is so consigned, the shipment may be exempt from the
tax on the transportation of property under the provisions of Section 4292, Title 26, U.S.C.A. (1954).  All
transportation charges shall be paid by the Contractor.

The Illinois Tollway is currently exempted from the payment of Illinois Retailer's Occupational Tax, Use
Tax, Service Tax, Municipal Taxes and Federal Excise Tax.

The tax-exempt number and form will become a part of the contract with the successful bidder.

13. HAUL ROADS

Attention of the contractor is directed to the probable use of public roads and streets (State, County and
Municipal) for hauling loads in excess of present permitted allowance.  It is the responsibility of the
Contractor to make proper arrangements with officials having jurisdiction for any use of public roads and
streets beyond that permitted by present regulations.

14. ACKNOWLEDGMENT OF RECEIPT OF ADDENDA

The bidder is required to acknowledge receipt of any addenda issued to the bidder by inserting the
addendum number and the issuing date in the space provided in the solicitation.

15. TOLLWAY POWER AND FUNDS

The Illinois Tollway has been created and derives its power and Tollway under and pursuant to "An Act
in relation to the construction, operation, regulation and maintenance of a system of toll highways, and
to create the Illinois State Toll Highway Authority, and to define its powers and duties, approved August
7, 1967," (Illinois Compiled Statutes, 605 ILCS 10/1 to 605 ILCS 10/35, as amended from time to time,
hereinafter called the "Act").

No payment or other obligations under this contract are or shall ever be construed to be obligations of
the State of Illinois.

16. PAYMENT OF TOLLS

The contractor shall be required to pay the full amount of tolls, if any, incurred by it during the duration of
the contract.  Said tolls will not be refunded by the Illinois Tollway.  Furthermore, in the event that a final
determination is made by the Tollway that the contractor has failed to pay any required tolls and
associated fines, the Tollway is authorized to take steps necessary to withhold the amounts of unpaid
tolls and fines from any payment due the contractor by the Tollway and/or other State of Illinois office,
department, commission, board or agency.

17. INSURANCE

The contractor shall not commence any work under the contract until all the insurance as specified in
Article 107.27 of the Tollway Supplemental Specifications or any special provisions has been provided
and approved and Notice to Proceed is issued to the contractor.
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18. ILLINOIS HUMAN RIGHTS ACT

The contractor is advised that the Illinois State Toll Highway Authority has heretofore by resolution
adopted all of the applicable requirements and provisions of the Illinois Fair Employment Practices Act,
now the Illinois Human Rights Act (Illinois Compiled Statutes, 775 ILCS 5/1 -101, et sequitur, as amended
from time to time) and all of the applicable rules and regulations promulgated thereunder, and that all
such applicable requirements, provisions and rules and regulations are deemed to be a part of the
contract and to apply to the contractor as if fully set out herein.

19. MULTI-PROJECT LABOR AGREEMENT

The Multi-Project Labor Agreement is not in effect for this contract.

20. RESERVED

21. COMPUTER GENERATED PAY ITEM PRICE PAGES FOR BIDS SUBMITTED IN HARD COPY
FORMAT

The schedule of prices for this contract is available for download in spreadsheet format on the Tollway’s
Online Plan Room hosted by BHFX Digital Imaging at:  www.illinoistollwaybidding.com.

The schedule of prices is published in spreadsheet format only once when the contract is advertised and
is published as a tool to assist bidders with preparation of their bid.  Any revisions to the schedule of
prices, including addenda, are the responsibility of the bidder and must be included in the bid. It is the
bidder's responsibility to provide an accurate bid, which includes verification that the spreadsheet version
of the schedule of prices matches the final contract book P-Pages.  When submitting a hard copy bid, in
the event of a discrepancy between the spreadsheet schedule of prices from the online plan room, and
the contract book P-Pages, the contract book P-Pages and addenda control and take precedence over
the spreadsheet schedule of prices.

If you intend to submit a computer-generated bid, it must be in a printed form similar to the contract P-
Pages and must be legible.  See Page I-1, Item 4 for additional pay item pricing requirements.

22. PUBLISHED PROCUREMENT INFORMATION:

The State publishes procurement information, including updates on the General Services eProcurement
System BidBuy (https://bidbuy.illinois.gov), referred to as “BidBuy”.  Procurement information may not be
available in any other form or location.  Bidder is responsible for monitoring BidBuy.  The State will not be held
responsible if bidder fails to monitor BidBuy, or to fully complete their vendor registration in BidBuy.

23. PROTEST REVIEW OFFICE

Vendors may submit a written protest to the Protest Review Office following the requirements of the IDOT
Standard Procurement Rules 44 ILL ADM 6.390 through 6.440.  All protests shall be in writing and filed with
the CPO within seven (7) calendar days after the protester knows or should have known of the facts
giving rise to the protest.  Protests filed after the seven (7) calendar day period will not be considered.  In
addition, protests that raise issues of fraud, corruption or illegal acts affecting specifications, special
provisions, supplemental specifications and plans must be received by the CPO no later than fourteen
(14) calendar days before the date set for opening of bids.   The Protest Review Office information is as
follows:
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Chief Procurement Office                                           Email:  eec.legalstaff@illinois.gov 
Attn: Protest Review Office 
401 S. Spring Street                                                   Facsimile: (217) 558-1399 
Suite 515 Stratton Office Building                              Illinois Relay: (800) 526-0844 

 Springfield, IL 62706 
 
24. SUBSTANCE ABUSE PREVENTION PROGRAM (SAPP) PUBLIC ACT 95-0635 
                        

This Public Act requires that all contractors/subcontractors have a SAPP in place, with certain 
requirements, before starting work. The requirements of this Public Act are material to the contract, and 
the contractor shall require the same of all approved subcontractors. 

 
25. STATE BOARD OF ELECTIONS REGISTRATION PUBLIC ACT 95-0971 

State Board of Elections Registration:  Vendor or bidder may be prohibited from making political 
contributions and be required to register with the State Board of Elections.  For more information, see 
State Board of Elections in Forms A, Part 5. 

26. DEPARTMENT OF HUMAN RIGHTS (DHR) PUBLIC CONTRACT NUMBER 
 

Any bidder who bids on public contracts must register with the IDHR to be eligible to be awarded public 
contracts.  Any bidder who registered previously but has a DHR number of 89999-00-0 or lower must re-
register to maintain eligibility. Any IDHR number of 90000-00-0 or higher is valid for five (5) years from 
the date of issue. The IDHR website link is below. 
 
http://www2.illinois.gov/dhr/PublicContracts/Pages/IDHR Number.aspx 

 
27. DISADVANTAGED BUSINESS PARTICIPATION 
 
 See Special Provision for Disadvantaged Business Participation 
 
28. VOSB/SDVOSB PARTICIPATION 
 
 See Special Provision for VOSB/SDVOSB Participation 
 
29. EQUAL EMPLOYMENT OPPORTUNITY 
 

See Special Provision for Equal Employment Opportunity. 
 
30. BID CREDIT INCENTIVE PROGRAMS 
 

Tollway Bid Credit Incentive Programs allow contractors or subcontractors/fabricators to earn bid credits 
to be used toward future Tollway construction bids.  A bidder can then apply its bid credits to a maximum 
Bid Credit Cap assigned to each construction contract to lower their bid amount and increase the chances 
of winning the contract as the low bidder.  Use of bid credits from the Bid Credit Incentive Programs is 
applicable only to construction projects advertised by the Tollway for public bidding.   
 
See Special Provision for Bid Credit Incentive Programs included in Volume 1. 
 
Current Tollway Bid Credit Programs: 
 
• CONSTRUCTIONWORKS PROGRAM 
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The ConstructionWorks (CW) Program offers contractors and subcontractors/fabricators a chance to 
earn bid credits toward future Tollway construction bids when they hire workers from a pool of qualified 
and eligible CW individuals including minorities, women, ex-offenders and exonerated individuals, 
veterans and other traditionally underserved populations. 
 
See the Operational Guide for CW Program at https://www.illinoistollway.com/doing-business/diversity-
development#BidCreditIncentives 
 
 
• EARNED CREDIT PROGRAM 
 
The Earned Credit Program (ECP) offers contractors and subcontractors/fabricators a chance to earn bid 
credits toward future Tollway construction bids when they hire workers from a pool of qualified and eligible 
Workforce Innovation and Opportunity Act (WIOA) individuals including minorities, women, ex-offenders 
and exonerated individuals, veterans and other traditionally underserved populations. 
  
See the Operational Guide for Earned Credit Program at https://www.illinoistollway.com/doing-
business/construction-engineering#Earned%20Credit%20Program. 
 
 
• PARTNERING FOR GROWTH - CONSTRUCTION for DISADVANTAGED BUSINESS 

ENTERPRISE OR VETERAN-OWNED SMALL BUSINESS BID CREDIT INCENTIVE PROGRAM 
 
A firm performing as a mentor in an approved Partnering for Growth (P4G) – Construction relationship, 
providing assistance to and training of a DBE or Veteran firm can earn Bid Credits that may be used 
toward future Tollway construction bids.   
 

See the Operational Guide for Partnering For Growth - Construction For Disadvantaged Business 
Enterprise Bid Credit Incentive Program and the Operational Guide For Partnering For Growth – 
Construction For Veteran-owned Small Business Bid Credit Incentive Program at 
https://www.illinoistollway.com/doing-business/diversity-development/programs#Mentor 

 
31. REPORTING OF COMMUNICATIONS WITH VENDORS  

 
Please note that written or oral communications received by the Tollway that imparts or requests material 
information or makes a material argument regarding potential action concerning this procurement may 
require reporting to the Procurement Policy Board as required by the Procurement Code.  When an oral 
communication is made by a person required to register under the Lobbyist Registration Act (25 ILCS 
170) and received by a State employee, all individuals who initiate or participate in the communication 
shall submit a written report to that State employee memorializing the communication and for reporting 
to the Procurement Policy Board. This provision is not intended to prohibit communications with State 
employees regarding procurement matter, but rather only requires reporting of those communications 
when they occur. 
 

32. INITIAL CONTACT INFORMATION 
 

The Initial Contact Person named on Page A-1 shall be familiar with assembling or obtaining the 
 duly executed documents constituting the contract between the Illinois Tollway and the contractor.   
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33. WEB-BASED PROJECT MANAGEMENT 
 

The Illinois Tollway will manage this project using the Tollway’s web-based project management system. 
The primary goal of using the web-based project management system is to create a complete project 
record and serve as a project archive.    
 
Once the apparent low bidder is determined, all project correspondence occurring with the apparent low 
bidder will be addressed to the initial contact person via e-mail from Contract Services and via the web-
based project management system. Initial correspondence is expected to consist of requests for 
information and responses related to DBE and subcontractor related items.   
 

34. SUBCONTRACTOR DISCLOSURE 
 
The bidder must identify, to the extent the information is known, the names, addresses and type of work 
for all sub-contractors that will be utilized in the performance of this contract together with the anticipated 
contract value each sub-contractor is expected to receive pursuant to this contract.  The State may 
request updated information at any time.  For purposes of this section, sub-contractor means a person 
or entity that enters into a contractual agreement with a person or entity who has a contract with the 
Illinois Tollway pursuant to which the person or entity provides some or all of the goods, services, real 
property, remuneration, or other monetary forms of consideration that are the subject of the primary 
Illinois Tollway contract.  A person or entity is not a sub-contractor if that person only provides goods or 
supplies that are incidental to the performance of a contract by a person who holds the contract with the 
Illinois Tollway. In no event shall a sub-contractor be allowed to start work prior to approval by the 
Tollway. 
 

35. PROCUREMENT COMPLIANCE MONITORS 
 
Pursuant to Public Acts 96-0795, 96-0920 and 97-0895, Agency Procurement Compliance Monitors may 
review contract documents and any files or records related to procurements and will report to the Chief 
Procurement Officer on procurement issues that may require action, and to further report on corrective 
action not taken by state personnel.  Additionally, the Procurement Compliance Monitors may monitor 
the procurement process for appropriate actions and transparency. 
 

36. PUBLICITY  
 
Contractor shall not, in any advertisement, including but not limited to contractor’s website or any other 
type of solicitation for business, state, indicate or otherwise imply that it has been endorsed by or is 
currently or has previously been under contract with the Illinois Tollway nor shall the Illinois Tollway’s 
name be used in any such advertisement or solicitation without the prior written approval of the Illinois 
Tollway. 
 

37. RESPONSIBLE BIDDER AFFIDAVIT 
 

Public Act 97-0369 amended the Illinois Procurement Code to require a “responsible bidder” to submit a 
signed affidavit stating that the bidder shall maintain an Illinois office as the primary place of business for 
persons employed in the construction authorized by the contract.  Therefore, in accordance with the Act 
the Illinois Tollway will request the “Responsible Bidder Affidavit” from the apparent low bidder, once the 
apparent low bidder has been determined. 
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38. REPORT OF A CHANGE IN CIRCUMSTANCES 
 

The Contractor agrees to report to the Tollway as soon as practically possible, but no later than twenty-
one (21) days following any change in facts or circumstances that might impact the contractor’s ability to 
satisfy its legal or contractual responsibilities and obligations under this contract. Required reports include 
but are not limited to changes in the Contractor’s Certification/Disclosure Forms, the contractor’s IDOT 
pre-qualification status, or certification or licensing required for this project.  Additionally, the contractor 
agrees to report to the Tollway within the above timeframe any arrests, indictments, convictions or other 
matters involving the contractor, or any of its principals, that might occur while this contract is in effect.  
The reporting requirement does not apply to common offenses, including but not limited to minor/traffic 
offenses.   
 
Further, the contractor agrees to incorporate substantially similar reporting requirements into the terms 
of any and all subcontractors relating to work performed under this agreement.  The contractor agrees to 
forward or relay to the Tollway any reports received from subcontractors pursuant to this paragraph within 
twenty-one (21) days. 
 
Finally, the contractor acknowledges and agrees that the failure of the contractor to comply with this 
reporting requirement shall constitute a material breach of contract which may result in this contract being 
declared void.  

 
39. RECORD RETENTION AND AUDIT  

 
The contractor shall maintain in the State of Illinois, for a minimum of five (5) years from the latter of the 
date of completion of the contract or the date of final payment under the contract, adequate books, 
records, and supporting documents from an accounting system maintained in accordance with generally 
accepted accounting principles to verify the amounts, recipients, uses and methods of all disbursements 
of funds passing in conjunction with the contract. The five (5) year record maintenance period shall be 
extended for the duration of any audit in progress at the time of that period’s expiration.  The contractor 
shall at its own expense make such records available in a timely manner for inspection and audit 
(including copies and extracts of records) as required by the Auditor General and other State Auditors, 
Chief Procurement Officer, the Illinois Department of Transportation, and the Tollway’s Inspector 
General, Internal Audit or other Tollway agents at all reasonable times and without prior notice.  
 
The obligations of this section shall be explicitly included in any subcontracts or agreements formed 
between the contractor and any subcontractors or suppliers of goods and services to the extent that those 
subcontracts or agreements relate to fulfillment of the contractor’s obligations to the Tollway.  Such 
subcontractor shall be required to comply with the terms and conditions of this Section and the Tollway 
shall be entitled to enforce a breach of that contract. 
 
Any audit adjustment will be submitted on a final invoice for any underpayment or overpayment to the 
contractor or its subcontractors.  The contractor shall promptly reimburse the Tollway for any 
overpayment, or the Tollway at its option may deduct any overpayment from any funds due the contractor, 
whether those funds are due under this contract or other contracts to which the contractor is a party either 
directly with the Tollway or as a subcontractor. In the event the contractor fails or refuses to reimburse 
the Tollway for an overpayment, the contractor shall be responsible for all costs, including attorney fees, 
incurred by the Tollway to collect such overpayment.   
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Failure to maintain or make available the books, records, and supporting documents required by this 
Section shall establish a presumption in favor of the Tollway for recovery of any funds paid by the Tollway 
under the contract for which adequate books, records and supporting documentation are not available to 
support their purported disbursement.  
 
The contractor shall reimburse the Tollway for the total costs of an audit that identifies significant findings 
that would benefit the Tollway, including but not limited to reasonable attorney’s fees and other expenses.  
Significant findings for the purposes of this provision shall be identified as an amount in excess of $50,000 
in aggregate of the audit report or findings of material performance or compliance deficiencies. 
 
If the contractor fails to comply with these requirements, the contractor may be disqualified or suspended 
from bidding on or working on future contracts. 

40. INSPECTOR GENERAL 

The vendor/contractor hereby acknowledges that pursuant to Section 8.5 of the Toll Highway Act (605 
ILCS 10/8.5) the Inspector General of the Illinois State Toll Highway Authority has the Tollway to conduct 
investigations into certain matters including but not limited to allegations of fraud, waste and abuse, and 
to conduct reviews.  The vendor/contractor shall fully cooperate in any OIG investigation or review.  
Cooperation includes providing access to all information and documentation related to the goods/services 
described in this agreement and disclosing and making available all personnel involved or connected 
with these goods/services or having knowledge of these goods/services.  All subcontracts must inform 
Subcontractors of this provision and their duty to comply. 

41. ACCEPTANCE OF SCANNED SIGNATURES  

Unless otherwise specified, the parties agree that bids, contracts, certifications and disclosures, and other 
contract related documents to be entered into in connection with the resulting contract will be considered 
signed when the signature of a party is delivered by scanned image (e.g. .pdf or .tiff file extension name) 
as an attachment to electronic mail (email).  Such scanned signature will be treated in all respects as 
having the same effect as an original wet ink signature. 

42. EXPATRIATED ENTITIES  
 

Except in limited circumstances, no business or member of a unitary business group, as defined in the 
Illinois Income Tax Act, shall submit a bid for or enter into a contract with a State agency if that business 
or any member of the unitary business group is an expatriated entity. 

 

 
 



 

 

PART II: Bid Requirements 
 

 
Bid  Return with bid 
 
 
Bid Listing All Addenda Return with bid 
 
 
Bid Bond Return with bid 
 
 
Forms A or Forms B Disclosures Return with bid 
 
 
Disadvantaged Business Enterprise DBE 2026, 2025 and  
DBE 2023 (if required) Return with bid  
 
 
Veteran Small Business Participation VOSB 2026, 2025 and  
VOSB 2023 (if required) Return with bid  
 
 
Equal Employment Opportunity Program Return with bid 
 
 
Bid Credit Program, if applicable Return with bid 
 
 
I.D.O.T. Certificate of Eligibility (if required) Return with bid 
 
 
Affidavit Return with bid 
 
 
Responsible Bidder Affidavit Return with bid 
 
 
Bidder Preferences Return with Bid 
 
 
Bidder List of Individual Contacts Return with bid 
 
 
Plant and Equipment Questionnaire Return with bid 
 
 
Illinois Tollway Standard Terms and Conditions Return with bid 
 
 
Secretary of State Certificate of Good Standing Will be verified by the Tollway 
 
 
State Board of Elections Will be verified by the Tollway 
 
 
Illinois Department of Human Rights Will be verified by the Tollway









sand, cement, lime, tile, fixtures, equipment, adhesives, or any other materials to be used in the preparation, installation, repair, or 
maintenance of tile and/or similar materials.  Ceramic Tile Finishers shall fill all joints and voids regardless of method on all tile 
work, particularly and especially after installation of said tile work.  Application of any and all protective coverings to all types of 
tile installations including, but not be limited to, all soap compounds, paper products, tapes, and all polyethylene coverings, 
plywood, masonite, cardboard, and any new type of products that may be used to protect tile installations, Blastrac equipment, 
and all floor scarifying equipment used in preparing floors to receive tile.  The clean up and removal of all waste and materials.  
All demolition of existing tile floors and walls to be re-tiled.

COMMUNICATIONS ELECTRICIAN

Installation, operation, inspection, maintenance, repair and service of radio, television, recording, voice sound vision production 
and reproduction, telephone and telephone interconnect, facsimile, data apparatus, coaxial, fibre optic and wireless equipment, 
appliances and systems used for the transmission and reception of signals of any nature, business, domestic, commercial, 
education, entertainment, and residential purposes, including but not limited to, communication and telephone, electronic and 
sound equipment, fibre optic and data communication systems, and the performance of any task directly related to such 
installation or service whether at new or existing sites, such tasks to include the placing of wire and cable and electrical power 
conduit or other raceway work within the equipment room and pulling wire and/or cable through conduit and the installation of 
any incidental conduit, such that the employees covered hereby can complete any job in full.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all stone, sand, etc.), stocking of floors with material, performing all 
rigging for heavy work, the handling of all material that may be needed for the installation of such materials, building of 
scaffolding, polishing if needed, patching, waxing of material if damaged, pointing up, caulking, grouting and cleaning of marble, 
holding water on diamond or Carborundum blade or saw for setters cutting, use of tub saw or any other saw needed for 
preparation of material, drilling of holes for wires that anchor material set by setters, mixing up of molding plaster for installation 
of material, mixing up thin set for the installation of material, mixing up of sand to cement for the installation of material and 
such other work as may be required in helping a Marble Setter in the handling of all material in the erection or installation of 
interior marble, slate, travertine, art marble, serpentine, alberene stone, blue stone, granite and other stones (meaning as to stone 
any foreign or domestic materials as are specified and used in building interiors and exteriors and customarily known as stone in 
the trade), carrara, sanionyx, vitrolite and similar opaque glass and the laying of all marble tile, terrazzo tile, slate tile and precast 
tile, steps, risers treads, base, or any other materials that may be used as substitutes for any of the aforementioned materials and 
which are used on interior and exterior which are installed in a similar manner.

MATERIAL TESTER I:  Hand coring and drilling for testing of materials; field inspection of uncured concrete and asphalt.

MATERIAL TESTER II:  Field inspection of welds, structural steel, fireproofing, masonry, soil, facade, reinforcing steel, formwork, 
cured concrete, and concrete and asphalt batch plants; adjusting proportions of bituminous mixtures.

 OPERATING ENGINEER - BUILDING

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with Caisson Attachment; Batch Plant; Benoto (requires Two 
Engineers); Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back Hoe Front End-loader Machine; 
Compressor and Throttle Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Conveyor (Truck Mounted); 
Concrete Paver Over 27E cu. ft; Concrete Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom; Concrete Pump 
(Truck Mounted); Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Spider Crane; 
Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb and Gutter Machine; Grader, Elevating; Grouting Machines; 
Heavy Duty Self-Propelled Transporter or Prime Mover; Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists, Elevators, 
outside type rack and pinion and similar machines; Hoists, One, Two and Three Drum; Hoists, Two Tugger One Floor; Hydraulic 
Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment); Locomotives, All; Motor Patrol; Lubrication Technician; 
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Manipulators; Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump Cretes: Squeeze 
Cretes-Screw Type Pumps; Gypsum Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor Drawn; Slip-
Form Paver; Straddle Buggies; Operation of Tie Back Machine; Tournapull; Tractor with Boom and Side Boom; Trenching 
Machines.

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; 
Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists, Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine; 
Hoists, Tugger Single Drum; Laser Screed; Rock Drill (Self-Propelled); Rock Drill (Truck Mounted); Rollers, All; Steam Generators; 
Tractors, All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination Small Equipment Operator; Generators; Heaters, Mechanical; Hoists, Inside Elevators 
(remodeling or renovation work); Hydraulic Power Units (Pile Driving, Extracting, and Drilling); Pumps, over 3" (1 to 3 not to 
exceed a total of 300 ft.); Low Boys; Pumps, Well Points; Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick Forklift.

Class 5. Assistant Craft Foreman.

Class 6. Gradall.

Class 7. Mechanics; Welders.

 OPERATING ENGINEERS - HIGHWAY CONSTRUCTION

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt Heater Scarfire; Asphalt Spreader; Autograder/GOMACO 
or other similar type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast Regulator; Belt Loader; Caisson Rigs; Car 
Dumper; Central Redi-Mix Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with 
attachments); Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete 
Tube Float; Cranes, all attachments; Cranes, Tower Cranes of all types: Creter Crane: Spider Crane; Crusher, Stone, etc.; Derricks, 
All; Derrick Boats; Derricks, Traveling; Dredges; Elevators, Outside type Rack & Pinion and Similar Machines; Formless Curb and 
Gutter Machine; Grader, Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard 
Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy Duty Self-Propelled Transporter or Prime Mover; 
Hydraulic Backhoes; Backhoes with shear attachments up to 40' of boom reach; Lubrication Technician; Manipulators; Mucking 
Machine; Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid Rig; Rock Drill - Truck 
Mounted; Rock/Track Tamper; Roto Mill Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck Mounted); Straddle 
Buggies; Hydraulic Telescoping Form (Tunnel); Operation of Tieback Machine;  Tractor Drawn Belt Loader; Tractor Drawn Belt 
Loader (with attached pusher - two engineers); Tractor with Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine; 
Trenching; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole Drills (Tunnel Shaft); Underground Boring and/or 
Mining Machines 5 ft. in diameter and over tunnel, etc; Underground Boring and/or Mining Machines under 5 ft. in diameter; 
Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe 
Front Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with attachments); Compressor and Throttle Valve; 
Compressor, Common Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding Machine; Concrete Mixer or Paver 7S 
Series to and including 27 cu. ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, Belting Machine and Sealing 
Machine; Concrete Wheel Saw; Conveyor Muck Cars (Haglund or Similar Type); Drills, All; Finishing Machine - Concrete; Highlift 
Shovels or Front Endloader; Hoist - Sewer Dragging Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; Hydro 
Excavating (excluding hose work); Laser Screed; All Locomotives, Dinky; Off-Road Hauling Units (including articulating) Non Self-
Loading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary 
Snow Plows; Rototiller, Seaman, etc., self-propelled; Self-Propelled Compactor; Spreader - Chip - Stone, etc.; Scraper - Single/Twin 
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Engine/Push and Pull; Scraper - Prime Mover in Tandem (Regardless of Size); Tractors pulling attachments, Sheeps Foot, Disc, 
Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; Compressor, Common Receiver (2); Concrete Mixer (Two 
Bag and Over); Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; Forklift Trucks; Grouting Machine; Hoists, 
Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe Jacking Machines; Post-Hole Digger; 
Power Saw, Concrete Power Driven; Pug Mills; Rollers, other than Asphalt; Seed and Straw Blower; Steam Generators; Stump 
Machine; Winch Trucks with "A" Frame; Work Boats; Tamper-Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator; Directional Boring Machine; Generators; Heaters, Mechanical; 
Hydraulic Power Unit (Pile Driving, Extracting, or Drilling); Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed a 
total of 300 ft.); Pumps, Well Points; Vacuum Trucks (excluding hose work); Welding Machines (2 through 5); Winches, 4 Small 
Electric Drill Winches.

Class 5. SkidSteer Loader (all); Brick Forklifts; Oilers.

Class 6. Field Mechanics and Field Welders

Class 7. Dowell Machine with Air Compressor; Gradall and machines of like nature.

OPERATING ENGINEER - FLOATING

Class 1.  Craft Foreman; Master Mechanic; Diver/Wet Tender; Engineer; Engineer (Hydraulic Dredge).

Class 2.  Crane/Backhoe Operator; Boat Operator with towing endorsement; Mechanic/Welder; Assistant Engineer (Hydraulic 
Dredge); Leverman (Hydraulic Dredge); Diver Tender.

Class 3.  Deck Equipment Operator, Machineryman, Maintenance of Crane (over 50 ton capacity) or Backhoe (115,000 lbs. or 
more); Tug/Launch Operator; Loader/Dozer and like equipment on Barge, Breakwater Wall, Slip/Dock, or Scow, Deck Machinery, 
etc.

Class 4.  Deck Equipment Operator, Machineryman/Fireman (4 Equipment Units or More); Off Road Trucks; Deck Hand, Tug 
Engineer, Crane Maintenance (50 Ton Capacity and Under) or Backhoe Weighing (115,000 pounds or less); Assistant Tug 
Operator.

Class 5.  Friction or Lattice Boom Cranes.

Class 6. ROV Pilot, ROV Tender

TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials that may be used by the Mosaic Terrazzo Mechanic, and the 
mixing, grinding, grouting, cleaning and sealing of all Marble, Mosaic, and Terrazzo work, floors, base, stairs, and wainscoting by 
hand or machine, and in addition, assisting and aiding Marble, Masonic, and Terrazzo Mechanics.

TRAFFIC SAFETY

Effective November 30, 2018, the description of the traffic safety worker trade in this County is as follows:  Work associated with 
barricades, horses and drums used to reduce lane usage on highway work, the installation and removal of temporary, non-
temporary or permanent lane, pavement or roadway markings, and the installation and removal of temporary road signs. 

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - EAST & WEST
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Class 1.  Two or three Axle Trucks.  A-frame Truck when used for transportation purposes; Air Compressors  and Welding 
Machines, including those pulled by cars, pick-up trucks and tractors; Ambulances; Batch Gate  Lockers; Batch Hopperman; Car 
and Truck Washers; Carry-alls; Fork Lifts and Hoisters; Helpers;  Mechanics Helpers and Greasers; Oil Distributors 2-man 
operation; Pavement Breakers; Pole Trailer, up to  40 feet; Power Mower Tractors; Self-propelled Chip Spreader; Skipman; Slurry 
Trucks, 2-man operation; Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters; Unskilled Dumpman; and Truck Drivers 
hauling  warning lights, barricades, and portable toilets on the job site.

Class 2.  Four axle trucks; Dump Crets and Adgetors under 7 yards; Dumpsters, Track Trucks, Euclids, Hug  Bottom Dump 
Turnapulls or Turnatrailers when pulling other than self-loading equipment or similar  equipment under 16 cubic yards; Mixer 
Trucks under 7 yards; Ready-mix Plant Hopper Operator, and  Winch Trucks, 2 Axles.

Class 3.  Five axle trucks; Dump Crets and Adgetors 7 yards and over; Dumpsters, Track Trucks, Euclids,  Hug Bottom Dump 
Turnatrailers or turnapulls when pulling other than self-loading equipment or similar equipment over 16 cubic yards; Explosives 
and/or Fission Material Trucks; Mixer Trucks 7 yards or over;  Mobile Cranes while in transit; Oil Distributors, 1-man operation; 
Pole Trailer, over 40 feet; Pole and  Expandable Trailers hauling material over 50 feet long; Slurry trucks, 1-man operation; Winch 
trucks, 3  axles or more; Mechanic--Truck Welder and Truck Painter.

Class 4.  Six axle trucks; Dual-purpose vehicles, such as mounted crane trucks with hoist and accessories;  Foreman; Master 
Mechanic; Self-loading equipment like P.B. and trucks with scoops on the front.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the Department generally has on file such definitions  which are available.  
If a task to be performed is not subject to one of the classifications of pay set out, the Department will  upon being contacted 
state which neighboring county has such a classification and provide such rate, such  rate being deemed to exist by reference in 
this document.  If no neighboring county rate applies  to the task, the Department shall undertake a special determination, such 
special determination being then  deemed to have existed under this determination.  If a project requires these, or any 
classification not listed,  please contact IDOL at 217-782-1710 for wage rates or clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer, operating engineer and truck driver.   The work performed by 
landscape plantsman and landscape laborer is covered by the existing classification  of laborer.  The work performed by 
landscape operators (regardless of equipment used or its size) is covered  by the classifications of operating engineer.  The work 
performed by landscape truck drivers (regardless of  size of truck driven) is covered by the classifications of truck driver.

MATERIAL TESTER & MATERIAL TESTER/INSPECTOR I AND II

Notwithstanding the difference in the classification title, the classification entitled "Material Tester I" involves the same job duties 
as the classification entitled "Material Tester/Inspector I". Likewise, the classification entitled "Material Tester II" involves the same 
job duties as the classification entitled "Material Tester/Inspector II".
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Accompanying this bid is a Bid Guaranty: 
 

(a) Evidence by a bank draft, cashier's check or certified check on       ,                                               
Bank, for $                          , payable to The Illinois State Toll Highway Authority, or  

(b) A Bid Bond in favor of the Tollway for $                           , with a corporate surety 
authorized to do business in the State of Illinois. 

 
In the event that this bid shall be accepted by The Illinois State Toll Highway Authority, and the 
undersigned should fail to execute a contract with and furnish the security required by the Tollway, 
as set forth in the Standard Specifications, within ten (10) days after receipt of notice of the 
acceptance of the bid, such draft or check shall become the property of the Tollway, or if a bid bond 
has been submitted, the principal amount of said bid bond shall become immediately due and 
payable to the Tollway; otherwise the Bid Guarantee will  be returned to the bidder upon written 
request, as soon as the contract and contract bonds have been executed.  If a bid guaranty is 
secured by a check, the check will be returned to the bidder. 
 
Pursuant to the provisions of the Prevailing Wage Act, 820 ILCS 130, the undersigned, as part of 
its bid for the construction of The Illinois State Toll Highway Authority Contract I-19-4508, hereby 
stipulates that, if awarded a contract on said bid, it will pay the laborers, mechanics and other workers 
who are employed in the performance of such work hourly wages not less than the minimum hourly 
wages stated in the instructions to bidders; and that its computations in arriving at said bid are based 
on hourly wages not less than those stated in the instructions to bidders; and that if a contract be 
entered into under said bid, the minimum hourly wage rates stated in the instructions to bidders shall 
become and be a part of said contract as provided by law. 
 
It is understood that the quantities of work and material shown herein in the Schedule of Prices of 
the bid are approximate only and are subject to increase or decrease as provided in the I.D.O.T. 
Standard Specifications and the Tollway Supplemental Specifications.  Such increase or decrease 
shall in no manner affect the validity of the contract. 
 
On the acceptance of this bid for said work, the undersigned will furnish and deliver the Performance 
and Payment Bonds, in the forms required and furnished by the Tollway and included in the contract 
documents, with a corporate surety acceptable to the Tollway and authorized to do business in the 
State of Illinois, conditioned as stated in said bonds. 
 
The undersigned has also properly executed or caused to be executed by an officer thereof, if a 
corporation, the non-collusion affidavit filed with this bid. 
 
Unless otherwise specified, a current IDOT "Certificate of Eligibility" shall be included with this bid or 
shall be submitted within twenty-four (24) hours after the bid opening. Failure to meet this 
requirement shall be grounds for rejection of the bid, per Article 102.13 of the Tollway 
Supplemental Specifications. 
 
 
 
 
 



 

P-4 

Bid Notes 
 
Each bid solicitation will have a contract-specific Bid Credit Cap on the amount of Bid Credit that can 
be applied to the contract.  This particular solicitation has a Bid Credit cap of $10,000.00. Any Bid 
Credits applied above and beyond the Bid Credit cap will not be considered. 

A. Core Work shall be the sum of the unit prices supplied by the bidder multiplied by the pay 
item quantity. 

B. Unit prices for Contractor’s Quality Program and Contingency Work will be supplied by the 
Illinois Tollway with the sum total of this work completed by the Illinois Tollway and included 
in the P-pages.   

C. Base Bid will be calculated as: Total Amount of Core Work + Contractor's Quality Program + 
Total Amount of Contingency Work  

D. Bid Credit is to include the total amount of Bid Credits applied to the bid 
E. Award Criteria will be calculated by the Illinois Tollway and will be calculated as follows:  Base 

Bid minus Bid Credit. 

All Bid Credit Certificates used to arrive at the Bid Credit included on Bid Credit Line must be included 
in the original bid package.  All Bid Credit Certificates applied to a successful bid will become null 
and void at the time the bidder’s award criteria figure is deemed the lowest most responsible and 
responsive bid and the bid is awarded by the Illinois Tollway’s Board of Directors, at which time the 
Bid Credit Certificate shall not be available for inclusion in any other bid. 
 
All blank spaces for bid prices must be filled in with the unit price, or lump sum price, and the total 
price for each and every item (which prices must be more than $0.00).  Bids which do not contain a 
price for every item listed in the Schedule of Prices for the contract being bid, will not be considered, 
unless alternate bids are requested. 
The contractor shall complete all work under this Agreement for the performance of contract No. I-
19-4508 as specified in S.P. 103.1 
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FINANCIAL DISCLOSURES AND CERTIFICATIONS 

ALERT:  
YOUR BID WILL BE DEEMED NON-RESPONSIVE and will be REJECTED 
if Financial Disclosures / Certifications are not submitted with your bid! 

All vendors responding to an Illinois Tollway solicitation must comply with Illinois Procurement 
Code 30 ILCS 500 -- specifically section 50-35 Financial Disclosures and Potential Conflicts of 
Interest.  The Illinois Procurement Gateway (IPG) is a web-based system that serves as the 
primary location for entering, organizing, and reviewing vendor information. The IPG allows 
prospective vendors to provide disclosures, registrations, and other documentation needed to do 
business with a State agency or university in advance of any particular procurement.  It is highly 
recommended that vendors register on the Illinois Procurement Gateway at 
https://ipg/vendorreg.com 

The submittal shall contain either FORMS A or FORMS B. Bids submitted without FORMS A or 
FORMS B shall be deemed non-responsive.   
 FORMS A section contains eight forms and shall be returned by bidders that are not registered 
in the Illinois Procurement Gateway (IPG). 

FORMS B contains three forms and shall be returned by bidders that have a current, approved 
IPG registration. 
 
Forms A Section  
Complete this section if you  are not using an Illinois Procurement Gateway (IPG) 
Registration.  

https://www.illinoistollway.com/doing-business/construction-engineering/forms 
1. Business and Directory Information
2. Illinois Department of Human Rights Public Contracts Number
3. Authorized to Do Business in Illinois
4. Standard Certifications
5. State Board of Elections
6. Disclosure of Business Operations in Iran
7. Financial Disclosures and Conflicts of Interest
8. Taxpayer Identification Number
9. Signature

Forms B Section 
 
Complete this section only if you  are using a current, 
approved IPG Registration.   

https://www.illinoistollway.com/doing-business/construction-engineering/forms 

1. Certification of Illinois Procurement Gateway Registration #
2. Certification Timely to this Solicitation
3. Disclosures of Lobbyist or Agent
4. Disclosure of Current and Pending Contracts
5. Signature

The Illinois Procurement Code requires the Tollway to collect financial disclosures from any 
known subcontractor with anticipated participation in excess of $50,000.00 at the time of the bid.  
Subcontractor disclosures will be requested from the successful bidder for any subcontractor 
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identified in the bid immediately after the bidder is determined to be the lowest 
responsive/responsible bidder. 

REMINDER TO VENDORS SUBMITTING FORMS B 

Vendors intending to fulfill certification and disclosure requirements by supplying the State with 
their Illinois Procurement Gateway registration number, expiration date, and “FORMS B” 
documents must read this clarification document in its entirety. 

VENDORS UTILIZING “FORMS B” MUST BE REGISTERED SPECIFICALLY WITH THE 
ILLINOIS PROCUREMENT GATEWAY TO BE DEEMED RESPONSIVE TO THIS 
SOLICITATION. 

In order to verify that you are registered with the Illinois Procurement Gateway (IPG), please click 
on “Registered Vendor Directory” on the IPG homepage (https://ipg.vendorreg.com). Search for 
your Business Name. If your company does not appear in the search results, then you are not 
registered in the IPG. 

To use FORMS B, vendors must be listed in the “Registered Vendor Directory” as described 
above and provide a valid registration number with expiration date from the Illinois Procurement 
Gateway. Please note that it is possible for vendors who have registered with another government 
entity (such as the City of Chicago’s Compliance and Certification portal) using the same portal 
software, to have a registration number and expiration date for a different (non-State of Illinois) 
application process. Registration information from other government entities will not be accepted. 

If the “Registered Vendor Directory” does not list your company, then you must utilize the “FORMS 
A” option to meet the certification and disclosure requirements of this solicitation. 

Every submitted to and contract executed by the State, and every subcontract subject to Section 
20-120 of the Procurement Code shall contain a certification by the bidder, contractor, or sub-
contractor under the Section, and acknowledge that the Chief Procurement Officer may declare
the related contract void if any of the certifications are false.
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ILLINOIS STATE TOLL HIGHWAY AUTHORITY 

PREFERENCES 

The Illinois Procurement Code provides various preferences to promote business 
opportunities in Illinois. 

Does bidder make any claims for preferences?  If so, please mark the applicable 
preference(s) and include the list of items that qualify for the preference at the end of this 
section and a description of why the preference applies.  The State reserves the right to 
determine whether the preference indicated applies to bidder. 

 Resident Bidder (30 ILCS 500/45-10) 

 Recycled Materials (30 ILCS 500/45-20) 

 Recycled Paper (30 ILCS 500/45-25) 

 Environmentally Preferable Supplies (30 ILCS 500/45-26) 

 Illinois Correctional Industries (30 ILCS 500/45-30) 

 Sheltered Workshops for the Severely Handicapped (30 ILCS 500/45-35) 

 Gas Mileage (30 ILCS 500/45-40) 

 Small Businesses (30 ILCS 500/45-45) 

 Illinois Agricultural Products (30 ILCS 500/45-50) 

 Corn-Based Plastics (30 ILCS 500/45-55) 

 Disabled Veterans (30 ILCS 500/45-57) 

 Vehicles Powered by Agricultural Commodity-Based Fuel (30 ILCS 500/45-60) 

 Public Purchases in Other State (30 ILCS 520) 

 Illinois Mined Coal Act (30 ILCS 555) 

 Steel Products Procurement (30 ILCS 565) 

 Veteran’s Preference (330 ILCS 55) 

 Procurement of Domestic Products (30 ILCS 517) 

 Bio-based Products (30 ILCS 500/45-75) 

Items that Qualify and Explanation: 
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Illinois State Toll Highway Authority 

SPECIAL PROVISION 

FOR 

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION 

1. POLICY STATEMENT

It is the policy of the Illinois State Toll Highway Authority (“ISTHA” or “Tollway”) that qualified and bona fide
Disadvantaged Business Enterprises (DBEs), as that term is defined herein, have maximum feasible opportunities to
participate fully in the performance of all contracts funded and administered by the Tollway. The Tollway seeks to ensure
non-discrimination in the award and administration of its contracts and associated subcontracts and that it is not a passive 
participant in a discriminatory marketplace; to create a level playing field on which DBEs can compete fairly for its
contracts; to ensure that its Special Provision is narrowly tailored in accordance with applicable law; to ensure that only
firms that meet the eligibility standards are permitted to participate as DBEs; and to help to remove barriers to
participation of DBEs in Tollway contracts and associated subcontracts.

Consistent with this policy, it is the responsibility of all contractors for general contracting work and a specific condition
of all Tollway contracts to which they are parties to ensure full and fair opportunities for DBEs to compete in contracts
funded and administered by the Tollway and to fully comply with this Special Provision.

2. DEFINITIONS

For the purposes of this Special Provision, the following terms shall have the following meanings:

Affiliate of a person or entity means a person or entity that directly or indirectly through one or more intermediaries, 
controls or is controlled by, or is under common control with, the person or entity. In determining Affiliation, the 
Tollway shall consider all appropriate factors, including common ownership, common management, and contractual 
relationships. 

Broker means a person or entity that fills orders by purchasing or receiving supplies from a third-party supplier rather 
than out of its own existing inventory and provides no substantial service other than acting as a conduit between his 
or her supplier and his or her customer. 

Commercially Useful Function means responsibility for the execution of a distinct element of the work of the contract, 
which is carried out by actually performing, managing, and supervising the work involved, or fulfilling responsibilities 
as a Joint Venture partner. 

Contingency Work is the anticipated work within the scope of the project which is included in the project to cover 
the work of such an uncertain nature that the location or quantity could not be identified prior to awarding the 
contract. 

Core Work is the anticipated work within the scope of the project which is included in the project to cover the work 
of such a nature that the location and estimated quantity could be identified prior to awarding the contract. 

Disadvantaged Business Enterprise (“DBE") means a business currently certified by the Illinois Unified Certification 
Program (“ILUCP”) pursuant to 49 C.F.R. Part 26, or a business currently certified by the City of Chicago, Illinois or the 
County of Cook, Illinois, as a Minority or Women-Owned Business (“M/WBE") pursuant to its M/WBE program for 
construction contracts, Art. IV, § 2-92-650, et seq, as amended, or a business currently certified by the U.S. Small 
Business Administration (SBA) pursuant to the Small Business Act as an SBA 8(a) business, owned and operated by a 
socially and economically disadvantaged person.  A DBE is considered to have current certification if the firm is listed 
in the directory database of the pertinent certifying agency. 
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DBE Joint Venture means an association of two or more persons, or any combination of types of business enterprises 
and persons numbering two or more, proposing to perform as a single for profit business enterprise, in which each 
Joint Venture partner contributes property, capital, efforts, skill and knowledge, and in which the DBE is responsible 
for a distinct, clearly defined portion of the work of the project and whose share in the capital contribution, control, 
management, risks, and profits of the Joint Venture are equal to its ownership interest. Joint Ventures must have an 
agreement in writing specifying the terms and conditions of the relationships between the partners and their 
relationship, risks and responsibility under the contract. 

DBE Utilization Plan means the list of currently certified DBEs that the Bidder commits will be utilized, including its 
own participation as a DBE, if applicable, in the scopes of the work and the dollar values or the percentages of the 
work to be performed pursuant to this solicitation and in conformance with this Special Provision. 

Good Faith Efforts means actions undertaken by a contractor to achieve a DBE contract goal, which, by their scope, 
intensity, and appropriateness to the objective, can reasonably be expected to fulfill the contract goal. 

Mobilization means preparatory work and operations necessary for the movement of personnel, equipment and 
incidentals to the project site for the establishment of offices, buildings and other facilities necessary for work on the 
project and for all other work operations which must be performed, or costs incurred when beginning work on the 
project. 

Regular Dealer means a firm that owns, operates, or maintains a store, warehouse, or other establishment in which 
the materials, supplies, articles or equipment of the general character described by the specifications and required 
under the contract are bought, kept in stock, and regularly sold or leased to the public in the usual course of business. 
To be a Regular Dealer, the firm must be an established, regular business that engages, as its principal business and 
under its own name, in the purchase and sale or lease of the products in question. A firm may be a Regular Dealer in 
such bulk items as petroleum products, steel, cement, gravel, stone, or asphalt without owning, operating, or 
maintaining a place of business if the firm both owns and operates distribution equipment for the products. Any 
supplementing of a Regular Dealer's distribution equipment shall be by a long-term lease agreement and not on an 
ad hoc or contract-by-contract basis.  Packagers, manufacturer representatives, or other persons who arrange or 
expedite transactions are not Regular Dealers. 

3. CONTRACTOR ASSURANCE

The contractor will assure that each of its employees and its subcontractors’ employees associated with the contract shall 
not discriminate on the basis of any protected category identified by law in the performance of this contract. Failure by
the contractor to carry out these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy, as the Tollway deems appropriate.

4. DBE CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR

This contract includes a specific DBE utilization goal of 23% of the Core Work of the contract. The goal reflects the
estimated availability of DBEs to perform the scopes of work of this contract, including as a prime contractor.
Consequently, in addition to the other award criteria established for this contract, ISTHA will award this contract to a
Bidder who either meets this goal or who demonstrates its good faith efforts to do so. The participation of DBEs will be
calculated on the amount of the Core Work, not Contingency Work identified in the bid documents. The Contractor’s
DBE commitment will be assessed for any and all Extra Work Orders (EWO) and Change Orders (CO) at the time such
orders are issued.

5. DBE, M/WBE and SBA 8(a) LOCATOR REFERENCES

Bidders should consult the Illinois Unified Certification Program (“ILUCP”) DBE Directory as a reference source for DBEs
and the City of Chicago, the County of Cook M/WBE directories as reference sources for M/WBEs in construction certified
by the City of Chicago or the County of Cook, or the Small Business Administration SBA 8(a) directory for SBA 8(a)s certified
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by the Small Business Administration.  Only firms certified by the IL-UCP, the City of Chicago, the County of Cook, or the 
Small Business Administration at the time of bid opening are eligible to be considered for contract award to either meet 
the contract goal or establish the Bidder’s good faith efforts to do so. 

These directories are to be used as an informational source only. Certification does not mean that a firm is in any way 
prequalified to provide the products and/or services in its certification specialty. “Certification” means that the ILUCP, 
the City of Chicago, the County of Cook, or the Small Business Administration has determined, on the basis of information 
provided and the representations therein, that a business is a bona fide DBE. The ILUCP, the City of Chicago, the County 
of Cook or the Small Business Administration does not, as a result of listing, make any representation concerning the 
ability of any listed firm to perform work in the specialty listed. The Tollway does not, through its use of and referral to 
ILUCP DBE, the City of Chicago, the County of Cook MBE/WBE, and the Small Business Administration SBA 8(a) lists, make 
any representation concerning the ability of any listed firm to perform work in its certification specialty. The Bidder must 
conduct its own due diligence regarding the capabilities of certified firms to perform the work of the contract. 

6. BIDDING PROCEDURES

Compliance with the bidding procedures of this Special Provision is required as provided in this Special Provision prior to the 
award of the contract. The failure of the as-read low Bidder to comply will render the bid non-responsive. 

6.1 Submission of the Disadvantaged Business DBE Utilization Plan, DBE Form 2026 

A Bidder must submit a Disadvantaged Business DBE Utilization Plan on ISTHA DBE Form 2026 with the bid 
submission.  

The only exception to this requirement is the case where a prime Bidder is also a DBE, is certified to perform a portion 
of the contract work as indicated on the DBE’s Certification submitted at time of bid, and will meet the DBE goal via 
a self-performance requirement on the contract greater than or equal to the DBE goal for the contract.  If the Bidder 
is a DBE Joint Venture, each Joint Venture partner must provide the attestation to the DBE Utilization Plan, Form 
2026. 

Otherwise, if the DBE Utilization Plan is not submitted at time of bid, then the bid will be deemed non-responsive. If 
the bid is deemed non-responsive due to a failure to submit a DBE Utilization Plan or failure to comply with the 
bidding procedures set forth herein, ISTHA may elect to cause the forfeiture of the penal sum of the Bidder's bid 
guaranty, and may deny authorization to bid the project if re-advertised for bids. 

The DBE Utilization Plan shall indicate that the Bidder either has obtained sufficient DBE participation commitments 
to meet the contract goal or demonstrate and document its good faith efforts to meet the goal.  The DBE Utilization 
Plan will also require the name of each DBE firm proposed for use on the contract along with a brief scope of work 
and dollar amount to be assigned to the DBE.  The DBE Utilization Plan shall further provide the name, telephone 
number, and email address of a responsible official of the Bidder designated for purposes of notification of DBE 
Utilization Plan approval or disapproval under the procedures of this Special Provision.  

Any agreement between a contractor and a DBE or other subcontractor in which the contractor requires that the DBE 
not provide subcontracting quotations to other contractors is prohibited. 

6.2 Submission of the DBE Participation Commitment Statement, DBE Form 2025 

The Utilization Plan must be supported by the submission of a detailed DBE Participation Commitment Statement, 
Form 2025, for each DBE proposed for the performance of work to achieve the contract goal.  DBE Form 2025 should 
be submitted at the time of bid.  There is a five (5) day cure period to provide complete and accurate information on 
the DBE Form 2025 by 5:00 p.m., on the fifth calendar day after bids are due.   

The submission of DBE Form 2025 should be via email to constructionbid@getipass.com. 
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In no case should a contractor remove, replace, or reduce the commitment to a DBE listed in the initial Utilization 
Plan Form 2026 without prior written consent of ISTHA.  Under no circumstances is the Bidder allowed to change the 
amount of the core bid submitted or any other documentation unrelated to this special provision. 

The signatures on these forms must be original signatures. All elements of information indicated on Form 2025 must 
be provided, including but not limited to: 

6.2.1 The name and address of each DBE to be used; 

6.2.2 A full description, including pay item numbers for DBEs or associated pay items for trucking services, of the 
commercially useful function to be performed by each DBE. Descriptions such as “miscellaneous” and prices 
such as “lump sum” are not acceptable. Contingency Work must not be included under Pay Items and will not 
be approved toward DBE goal participation until such time that those pay items have been confirmed as 
required work of the contract.   

6.2.3 Direct Allowance items will not be approved toward DBE participation in the DBE Utilization Plan. 

6.2.4 Mobilization costs should be included in the cost of the pay item for which it is associated rather than as a 
separate pay item on the DBE Utilization Plan, DBE Form 2025 for DBE subcontractors. 

6.2.5 If the DBE is the Prime Contractor, the Mobilization pay item may be approved toward DBE participation in 
the DBE Utilization Plan. 

6.2.6 The price to be paid to each DBE for the identified work, specifically stating the quantity, unit price and total 
subcontract price for the work to be completed by the DBE. If partial pay items are to be performed by the 
DBE, the Form must indicate the portion of each item, a unit price where appropriate and the subcontract 
price amount;  

6.2.7 A commitment statement signed by the Bidder and each DBE evidencing availability and intent to perform a 
commercially useful function on the project; and 

6.2.8 If the Bidder is a joint venture comprised of DBEs and non-DBEs, the Plan must also include a clear 
identification of the portion of the work to be performed by the DBE joint venture partner(s). 

6.2.9 If the Bidder is unable to meet the goal, it must demonstrate it made good faith efforts to do so, as described 
in this Special Provision and detailed in section 6.6 below. 

6.2.10 The contract will not be awarded until the DBE Utilization Plan, including if applicable, the bidder’s good faith 
efforts to meet the goal, is approved by ISTHA. The DBE Utilization Plan will be approved if it demonstrates 
that DBEs will be used to perform a commercially useful function sufficient to meet the contract goal, or that 
the Bidder made sufficient good faith efforts, as defined in this Special Provision, to meet the goal.  

6.3 Counting DBE Participation 

The DBE Utilization Plan’s DBE commitments represent work expected to be performed and paid for upon satisfactory 
completion. ISTHA is only able to count toward the achievement of the contract goal the value of payments made for the 
work actually performed by DBEs. The Tollway will count DBE participation, and the contractor will receive credit towards 
meeting the DBE contract goal, as follows: 

6.3.1 The entire amount of that portion of  work that the DBE is certified to perform, as indicated on the DBEs Letter 
of Certification, and that is performed by the DBE’s own forces either as the contractor or a subcontractor 
shall be counted, including the cost of supplies and materials obtained by the DBE for the work of the contract, 
and supplies purchased or equipment leased by the DBE (except supplies and equipment the DBE purchases 
or leases from the prime contractor or the prime contractor’s affiliate). Work that the DBE subcontracts to a 
non-DBE does not count toward the DBE goal. 
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6.3.2 The entire amount of fees or commissions charged by a DBE for providing a bona fide service, such as 
professional, technical, consultant or managerial services, or for providing bonds or insurance specifically 
required for the performance of a contract, shall be counted, provided the fee is reasonable and not excessive 
as compared with fees customarily charged for similar services. 

6.3.3 One hundred percent of the cost of trucking services utilized on the contract shall be counted, provided the 
DBE is responsible for the management and supervision of the entire trucking operation for which it is 
responsible. At least one truck owned, operated, licensed and insured by the DBE must be used on the 
contract. Credit will only be applied for trucking activity to and from the ISTHA job site. Credit will be given for 
the following: (1) the DBE may lease trucks from another DBE, including an owner-operator who is certified 
as a DBE. The DBE who leases trucks from another DBE receives credit for the total value of the transportation 
services the lessee DBE provides on the contract. (2) The DBE may also lease trucks from a non-DBE, including 
from an owner-operator. Goal credit will be limited to the value of the reasonable fee or commission received 
by the DBE for trucks that are leased from a non-DBE. 

6.3.4 When a DBE performs as a participant in a Joint Venture, only the portion of the total dollar value of the 
contract equal to the distinct, clearly defined portion of the work of the Joint Venture's contract that is 
performed by the DBE with its own forces and for which it is separately at risk, shall be counted. A Joint 
Venture may also count the dollar value of work subcontracted to DBEs other than the DBE Joint Venture 
partner(s). Work performed by the forces of the non-DBE joint venture partner shall not be counted toward 
the DBE goal. The Tollway will evaluate the Joint Venture agreement, which must be submitted with the DBE 
Utilization Plan, for conformance with this Special Provision and eligibility for credit towards meeting the goal. 
The agreement must describe in detail the financial contribution of each partner; the list of personnel and 
equipment contributed and used by each partner; the responsibilities of each partner for each aspect of the 
joint venture; if applicable, the bonding capacity of each partner; if applicable, the prequalification status of 
each partner; the basis and distribution of all profits and losses; and any other elements deemed relevant by 
the Tollway. 

6.3.5 One hundred percent of the cost of the materials obtained from a DBE Manufacturer, as that term is defined 
in 49 C.F.R. § 26.55(e) shall be counted towards the DBE contract goal. Sixty-percent of the cost of the 
materials or supplies obtained from a DBE Regular Dealer or Supplier, as those terms are defined in 49 C.F.R. 
§ 26.55(e), shall be counted towards the DBE contract goal. One hundred percent of the fees or transportation 
charges for the delivery of materials or supplies required on a job site shall be counted towards the DBE
contract goal only if the payment of such fees is a customary industry practice and are commensurate with
fees customarily charged for similar services.

6.3.6 One hundred percent credit will be counted towards the DBE contract goal for the value of fees and 
commissions for the procurement of materials and supplies if the DBE is not a regular dealer or manufacturer, 
provided such fees or commissions are determined by the Tollway in its sole discretion to be reasonable and 
not excessive as compared with fees customarily allowed for similar services. No portion of the cost of the 
materials or supplies themselves shall be counted towards the contract goals. 

6.3.7 If a firm’s certification is revoked by its certifying agency during its performance on a contract, the dollar value 
of work performed under this contract with that firm after it has ceased to be certified shall not be counted. 

If a DBE graduates from its respective certification program, based upon exceeding the firm size or personal 
net worth limitations after this contract is awarded, the firm’s participation will be counted towards meeting 
the goal on this contract. 

In determining achievement of the contract goal, the participation of a DBE shall not be counted until that 
amount has been paid to the DBE. 
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6.4 Demonstrating Commercially Useful Function 

Only expenditures to a DBE that is performing a Commercially Useful Function shall be counted. To determine 
whether a DBE is performing a Commercially Useful Function, the Tollway will evaluate the amount of work 
subcontracted, industry practices, whether the amount the DBE is to be paid under the contract is commensurate 
with the work it is actually performing and other relevant factors. A DBE performs a commercially useful function 
when it is responsible for the execution of the work and is carrying out its responsibilities by actually performing, 
managing, and supervising the work involved.  

6.4.1 To perform a commercially useful function, the DBE must be responsible, with respect to materials and 
supplies used on the contract, for negotiating price, determining quality and quantity, ordering the material, 
and installing (where applicable) and paying for the material itself. 

6.4.2 A DBE does not perform a commercially useful function if its role is limited to that of an extra participant in a 
transaction, contract, or project through which funds are passed in order to obtain the appearance of DBE 
participation. In determining whether a DBE is such an extra participant, ISTHA will examine similar 
transactions, particularly those in which DBEs do not participate. 

6.4.3 If a DBE does not perform or exercise responsibility for at least 30 percent of the total cost of its contract with 
its own work force, or the DBE subcontracts a greater portion of the work of a contract than would be 
expected on the basis of normal industry practice for the type of work involved, ISTHA will presume that the 
DBE is not performing a commercially useful function. When a DBE is presumed not to be performing a 
commercially useful function as provided in this section, the DBE and the contractor may present evidence to 
rebut this presumption.  

6.5 Extended Documentation Period for Low Apparent Bidders with a DBE Commitment Below the Advertised 
DBE Goal 

Each contractor identified as the low Bidder who has a DBE commitment less than the advertised DBE goal shall be 
allowed, upon email notification from the Tollway, an extended documentation period which will extend until 5:00 
pm CT on the second business day after the day the notification is sent (e.g. if a Bidder is notified on Monday, 
extended documentation period concludes on Wednesday at 5pm).  The extended documentation period allows 
contractors solely to supplement their initial Utilization Plan to add DBE participation to meet the stated DBE 
participation goal or to demonstrate additional good faith efforts in obtaining DBE participation. The contractor may 
take other action beyond any stated additional efforts in order to obtain additional DBE commitments. The contractor 
shall submit an amended DBE Utilization Plan if additional DBE commitments to meet the contract goal are secured 
by the end of the extended documentation period.  If additional DBE commitments sufficient to meet the advertised 
contract goal are not secured, the contractor shall report the final good faith efforts made during the extended 
documentation period along with a request for a waiver pursuant to section 6.6 of this section. All additional efforts 
taken by the Bidder before and during the extended documentation period will be considered as part of the 
Contractor’s good faith efforts. 

The extended documentation period is intended to allow contractors that have made a good faith effort to secure 
DBE participation an opportunity to meet the stated contract goal.  contractors are expected to have utilized good 
faith efforts in compiling their initial DBE Utilization Plan, and the DBE participation indicated in the initial DBE 
Utilization Plan should reflect the participation the contractor could achieve through good faith efforts. The extended 
documentation period should not be used to secure significantly higher DBE participation only after being identified 
as the low Bidder.  In no case should a contractor remove, replace or reduce the commitment to a DBE listed in the 
initial Utilization Plan without prior written consent of ISTHA.  Under no circumstances is the Bidder allowed to change 
the amount of the core bid submitted or any other documentation unrelated to this special provision.  When ISTHA 
determines that a contractor, either through a pattern of conduct or with respect to a single bid, has failed to 
discharge its good faith efforts obligations in this intended fashion, ISTHA, in its discretion, may reject the bid outright 
without allowing the Bidder to take advantage of the extended documentation period. 
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6.6 Good Faith Efforts Procedures 

If the bidder cannot obtain sufficient DBE commitments to meet the contract goal, the Bidder must document in the 
DBE Utilization Plan its good faith efforts to meet the goal, including any DBE participation secured as detailed in 
Form(s) 2025, using the Good Faith Efforts Contact Log and Checklist, DBE Form 2023.  If the DBE contract goal was 
not achieved by a Bidder, the Bidder must submit its good faith efforts documentation, including the DBE Form 2023. 
Documentation submitted after bid opening, except as provided for in Section 6.5 above, will not be accepted or 
reviewed. 

Demonstrating good faith efforts means that the Bidder must show that all necessary and reasonable steps were 
taken to achieve the contract goal. Necessary and reasonable steps are those that could reasonably be expected to 
obtain sufficient DBE participation. ISTHA will consider the quality, quantity and intensity of the kinds of efforts that 
the Bidder has made. Mere pro forma efforts are not good faith efforts; rather, the Bidder is expected to have taken 
those efforts that would be reasonably expected of a Bidder actively and aggressively trying to obtain DBE 
participation sufficient to meet the contract goal. 

If ISTHA determines that the contractor has made a good faith effort to secure the work commitment of DBEs to meet 
the contract goal, ISTHA will award the contract provided that the Bidder is otherwise eligible for award and award 
is in the Tollway’s best interest.  

The following is a list of types of action that ISTHA will consider as part of the evaluation of the Bidder's good faith 
efforts to obtain DBE participation. These listed factors are not intended to be a mandatory checklist and are not 
intended to be exhaustive. Other factors or efforts brought to the attention of ISTHA may be relevant in appropriate 
cases and will be considered by ISTHA.  

6.6.1 Soliciting through all reasonable and available means (e.g., attendance at DBE Networking Sessions sponsored 
by ISTHA, pre-bid meetings, advertising and/or written notices) the interest of all DBEs that have the capability 
to perform the work of the contract. A list of certified DBEs in the trades considered to determine the contract 
goal may be provided by the Tollway, but should not be considered exhaustive, and other firms may be 
available for solicitation by the Bidder. The Bidder must solicit this interest within sufficient time to allow the 
DBEs to respond to the solicitation, but in any event, no later than five (5) calendar days prior to the bid 
submission date. At least two methods of solicitation of DBEs must be used (e.g., email and fax). The Bidder 
must determine with certainty if the DBEs are interested by taking appropriate steps to follow- up initial 
solicitations. 

6.6.2 Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE goal 
will be achieved. This includes, where appropriate, breaking out contract work items into economically 
feasible units to facilitate DBE participation, even when the prime contractor might otherwise prefer to 
perform these work items with its own forces.  

6.6.3 Providing interested DBEs with adequate information about the plans, specifications, and requirements of the 
contract in a timely manner to assist them in responding to a solicitation. 

6.6.4 Negotiating in good faith with interested DBEs. 

6.6.4.1 Making a portion of the work available to DBE subcontractors and suppliers and to select those portions 
of the work or material needs consistent with the available DBE subcontractors and suppliers, so as to 
facilitate DBE participation. Evidence of such negotiation includes the names, addresses, e mail address 
and telephone numbers of DBEs that were considered; a description of the information provided 
regarding the plans and specifications for the work selected for subcontracting; and evidence as to why 
additional agreements could not be reached for DBEs to perform the work. 

6.6.4.2 A Bidder using good business judgment would consider a number of factors in negotiating with 
subcontractors, including DBE subcontractors, and would take a firm’s price and capabilities as well as 



(Rev 7/2019) DBE - 8 Contract No I-19-4508 

contract goals into consideration. However, the fact that there may be some additional costs involved 
in finding and using DBEs is not in itself sufficient reason for a Bidder’s failure to meet the contract DBE 
goal, as long as such costs are reasonable. Also, the ability or desire of a prime contractor to perform 
the work of a contract with its own organization does not relieve the Bidder of the responsibility to make 
good faith efforts. Prime contractors are not, however, required to accept higher quotes from DBEs if 
the price difference is excessive or unreasonable.  

6.6.5 DBEs may not be rejected as being unqualified without sound reasons based on a thorough investigation of 
their capabilities. The contractor’s standing within its industry, membership in specific groups, organizations, 
or associations and political or social affiliations are not legitimate causes for the rejection or non-solicitation 
of bids in the contractor’s efforts to meet the contract goal. 

6.6.6 Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the 
Tollway or the contractor. 

6.6.7 Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related 
assistance or services. 

6.6.8 Effectively using the services of available minority/women community organizations; minority/women 
contractors’ groups; local, state, and Federal minority/women business assistance offices; and other 
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of 
DBEs. 

In determining whether a Bidder made good faith efforts, ISTHA may take into account the performance of other 
Bidders in meeting the contract goal or of Bidders in meeting the goal on contracts of a similar nature. For example, 
when the apparent successful Bidder fails to meet the contract goal, but others meet it, ISTHA will review whether, 
with additional reasonable efforts, the apparent successful Bidder could have met the goal. If the apparent successful 
Bidder fails to meet the goal, but meets or exceeds the average DBE participation obtained by other Bidders, ISTHA 
may view this, in conjunction with other factors, as evidence of the apparent successful Bidder having made good 
faith efforts. 

A Bidder that rejected a DBE based on price must provide to ISTHA all quotes received for the scope of work proposed 
by the DBE from all firms, including non-DBEs. 

The Bidder may request administrative reconsideration of a pre-final determination on its DBE Utilization Plan 
adverse to the Bidder by filing a request within five (5) working days after the notification date of the determination, 
by delivering the request to the Illinois State Toll Highway Authority, Diversity and Strategic Development 
Department, 2700 Ogden Avenue, Downers Grove, Illinois 60515-1703, DBE@getipass.com, (630) 241-6800 ext. 
3204. Submission via e-mail is acceptable. Deposit of the request in the United States mail on or before the fifth 
business day shall not be deemed timely delivery. The pre-final determination shall become final if a request is not 
received within the five-day period.  

A request may provide additional written documentation and/or argument concerning the issue of whether an 
adequate good faith effort was made to meet the contract goal. In addition, the request shall be considered consent 
by the Bidder to extend the time for award. The request will be forwarded to ISTHA’s Chief of Diversity and Strategic 
Development. The Chief of Diversity and Strategic Development may extend an opportunity to the Bidder to meet in 
person in order to consider all issues of whether the Bidder made a good faith effort to meet the goal. Such meeting 
shall extend the time for a decision. After the review by the Chief of Diversity and Strategic Development, the Bidder 
will be sent a written decision within ten (10) working days after receipt of the request for reconsideration or the 
date of the meeting, explaining the basis for finding that the Bidder did or did not meet the goal or make adequate 
good faith efforts to do so. A final decision by the Chief of Diversity and Strategic Development that a good faith effort 
was made shall approve the DBE Utilization Plan submitted by the Bidder and shall clear the contract for award. A 
final decision that a good faith effort was not made shall render the bid non-responsive. The administrative 
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reconsideration procedures described in this section are not intended to allow a Bidder to have an additional 
opportunity to submit a new DBE Utilization Plan or evidence of additional good faith efforts performed after bid 
submission. 

7. CONTRACT COMPLIANCE

7.1 Forms to be Submitted 

All work indicated for performance by an approved DBE shall be performed, managed and supervised by the DBE 
executing the DBE Form 2025 - Participation Statement. 

To receive a notice to proceed, the contractor must submit for the Tollway’s review signed subcontracts with all DBEs 
proposed to meet the goal within twenty (20) calendar days of award.  

A contractor that seeks credit for the use of DBE trucking services must submit an affidavit attesting to compliance 
with this Special Provision for counting trucking costs on Form 2024. Form 2024 must be submitted when the contract 
is 25 percent, 50 percent, 75 percent and 100 percent completed. The contractor must issue separate checks to 
trucking firms for each Tollway project by job number and associated pay item and may not include multiple contracts 
on one payment. 

7.2 Changes to the DBE Utilization Plan 

The contractor may not make changes to its contractual DBE commitments, substitute a DBE subcontractor or make 
any other changes to the DBE Utilization Plan without the prior written approval of the Tollway’s Diversity and 
Strategic Development Department. Unauthorized changes or substitutions, including performing the work 
designated for a subcontractor with the contractor’s own forces, shall be a violation of this Special Provision and a 
breach of the contract. 

If a Change Order or Extra Work order is issued by the Tollway or Contingency Work is authorized, the contractor, in 
ISTHA’s discretion, may be required to amend its DBE Utilization Plan to reflect the recalculated DBE dollars and any 
percentage change in the goal. The DBE contract goal may change in the Tollway’s discretion to reflect a Change 
Order or Extra Work Order or the authorization of Contingency Work. 

The facts supporting the request for changes to the DBE Utilization Plan must not have been known or reasonably 
could not have been known by the parties prior to entering into the subcontract. The contractor must negotiate in 
good faith with the subcontractor to resolve the problem. If requested by either party, the Tollway shall facilitate 
such a meeting. Where there has been a mistake or disagreement about the scope of work, the DBE can be 
substituted only where agreement cannot be reached for a reasonable price or reasonable schedule for the correct 
scope of work. 

Substitutions of a DBE subcontractor shall be permitted only under the following circumstances: 

7.2.1 Unavailability after receipt of reasonable notice to proceed; 

7.2.2 Failure of performance; 

7.2.3 Financial incapacity; 

7.2.4 Refusal by the subcontractor to honor the bid or bid price or scope or schedule; 

7.2.5 Material mistake of fact or law about the elements of the scope of work of a solicitation where a reasonable 
price cannot be agreed; 

7.2.6 Failure of the subcontractor to meet insurance, licensing or bonding requirements; 

7.2.7 The subcontractor's withdrawal of its bid or bid; or 
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7.2.8 Decertification of the subcontractor as a DBE, other than on the basis of its exceeding firm size or personal 
net worth limits. 

If it becomes necessary to substitute a DBE or otherwise change the DBE Utilization Plan, the contractor must notify 
the Diversity and Strategic Development Department in writing of the request to substitute a DBE or otherwise 
change the DBE Utilization Plan. The request must state specific reasons for the substitution or change. A letter from 
the DBE to be substituted or affected by the change stating that it cannot perform on the contract or that it agrees 
with the change in its scope of work must be submitted with the request. Any refusal by the DBE to provide such a 
letter must be documented by the contractor. The Diversity and Strategic Development Department will approve or 
deny a request for substitution or other change in the DBE Utilization Plan in writing within five (5) working days of 
receipt of the request.  

Where the contractor has established the basis for the substitution to the Tollway’s satisfaction, it must make good 
faith efforts to meet the contract goal by substituting a DBE subcontractor. Documentation of a replacement DBE, or 
of good faith efforts, must meet the requirements in Section 6.6 If the contract goal cannot be reached and good 
faith efforts have been made, the contractor may substitute with a non-DBE. 

If the contractor plans to hire a subcontractor for any scope of work that was not previously disclosed in the DBE 
Utilization Plan, the contractor must obtain the approval of the Diversity and Strategic Development Department to 
modify the DBE Utilization Plan and must make good faith efforts to ensure that DBEs have a fair opportunity to bid 
on the new scope of work. 

A new subcontract, a new Form 2025 for the substituted DBE (if applicable) and an amended DBE Utilization Plan 
must be executed and submitted to the Diversity and Strategic Development Department within five (5) working days 
of the contractor’s receipt of the Tollway’s approval for the substitution or other change. 

7.3 The submission of the DBE Payment Report 

DBE Payment reporting, in such form or format as specified by the Tollway, must be submitted as specified in the 
Diversity Payment Reporting Instructions posted on the Tollway’s website. 

The contractor shall maintain a record of payments to DBEs and all other subcontractors and suppliers for work 
performed. The records shall be made available to ISTHA for inspection and copying upon request. After the 
performance of the final item of work or delivery of material by a DBE and final payment to the DBE by the contractor, 
but not later than thirty (30) calendar days after payment has been made by ISTHA to the Contractor for such work 
or material, the contractor shall submit a DBE Final Payment Report on ISTHA DBE Form 2115, or such other form or 
format as specified by the Tollway, to the Construction Manager. If full and final payment has not been made to the 
DBE, the Report shall indicate whether a disagreement concerning the final payment exists between the contractor 
and the DBE or if the contractor believes that the DBE’s work has not been satisfactorily completed.  

ISTHA reserves the right to withhold payment to the contractor to enforce the provisions of this Special Provision. 
Final payment, including retention, shall not be made on the contract until such time as the contractor submits DBE 
Form 2115, or such other form or format as specified by the Tollway, in accordance with this Special Provision or as 
otherwise directed by the Tollway.  

8. SANCTIONS

The Tollway will periodically review the contractor’s compliance with this Special Provision and the terms of its contract
with the contractor, including the DBE Utilization Plan. Without limitation, the contractor’s failure to comply with this
Special Provision or its DBE Utilization Plan, failure to cooperate in providing information regarding its compliance with
this Special Provision or its DBE Utilization Plan, or provision of false or misleading information or statements concerning
compliance, certification status of DBEs, good faith efforts or any other material fact or representation shall constitute a
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material breach of this contract and may result in damages to the Tollway. Such breach or damages entitle the Tollway 
to declare a default, terminate the contract, impose liquidated damages or exercise those remedies provided for in the 
contract or at law or in equity. 

Sanctions may include, but are not limited to, monetary sanctions, including non-release of retainage; the monetary cost 
of audits resulting in findings of noncompliance; damages based on the damage to the Tollway from the contractor’s lack 
of good faith efforts and failure to meet the other requirements of this Special Provision in an amount up to the monetary 
difference between the amount committed to by the contractor in its DBE Utilization Plan and the amount actually paid 
to DBEs; deeming the contractor non-responsible with respect to future business with the Tollway; and any other 
sanctions as are permitted by law. 

In imposing sanctions, the Tollway will consider the bona fide efforts of the contractor to meet the DBE goal, its history 
of good faith efforts on other Tollway contracts, the size of the contract, the degree to which the contractor fell below 
the DBE goal, and other factors deemed relevant by the Tollway. 

The contractor may appeal the decision to impose sanctions within five (5) working days of its receipt of the written 
decision by filing an appeal in hard copy or electronic format with the Illinois State Toll Highway Authority’s Sanctions 
Committee. Actual delivery of the hard copy and electronic formats within the five (5) business days is required and mere 
posting by mail within that period is not sufficient. An appeal may provide additional documentation and/or arguments 
and request an oral presentation to the Tollway’s Sanctions Committee. The Tollway's Sanctions Committee shall notify 
the contractor in writing of the final determination and the basis for the determination within ten (10) working days after 
receipt of the appeal or after the date of the oral presentation by the contractor, whichever is later. The contractor may 
appeal an adverse decision within five (5) working days of receipt of the final determination to the Executive Director by 
filing an appeal in hard copy and electronic format to the Illinois State Toll Highway Authority, Executive Director, 2700 
Ogden Avenue, Downers Grove, Illinois 60515-1703, DBE@getipass.com. The Executive Director or his/her designee, 
which designee shall not be employed within the Tollway’s Diversity Department, may solicit information from the 
contractor, the Diversity and Strategic Development Department, the Chief of Diversity and Strategic Development, the 
Law Department, Internal Audit, the Procurement Department, and anyone else in his/her discretion, and shall render a 
final decision on the contractor’s appeal within thirty (30) calendar days 

9. INACCURATE OR FRAUDULENT REPORTING

The contractor has a duty to accurately report information pursuant to this Special Provision. A contractor who fails to
supply accurate information is subject to sanctions imposed by the Tollway. A contractor who intentionally supplies
inaccurate information may be subject to civil and/or criminal sanctions.

10. OTHER REGULATIONS

The adherence to the DBE goal does not abrogate other responsibilities of the contractor to comply with affirmative
action requirements under federal or state law, municipal ordinance, prevailing government regulations or terms
contained elsewhere in the contract.









Map This Address

 Certified Profile
Print

Business & Contact Information

BUSINESS NAME EverLights, Inc.
OWNER Ms. Kelly Gallagher

ADDRESS 1105 Stevenson Ct., Ste 104E
Roselle, IL 60172 

PHONE 773-734-9873

FAX 773-734-9874

EMAIL kgallagher@everlights.com

WEBSITE http://www.everlights.com

ETHNICITY Caucasian

GENDER Female

COUNTY Cook (IL)

Certification Information

CERTIFYING AGENCY State of Illinois Central Management Services

CERTIFICATION TYPE WBE - Women Business Enterprise

RENEWAL DATE 6/20/2021

EXPIRATION DATE 6/20/2024

CERTIFIED BUSINESS 
DESCRIPTION

Recycled Microcomputer Software
Lighting Fixtures, Indoor: All Kinds and Parts, Including Lamp Holders 
and Recycled Types
Lighting, Area, Pole or Standard Mounted (Parking Lots, etc.)
Street and Highway Lighting Luminaires, Accessories and Parts
Batteries and Hardware For Electronic Equipment (Including Recycled 
Types)

Commodity Codes

Code Description

NIGP 20877 Recycled Software, Microcomputer

NIGP 28554



Lighting Fixtures, Indoor: All Kinds and Parts, Including Lamp Holders and Recycled 
Types

NIGP 28555 Lighting, Area, Pole or Standard Mounted, Parking Lots, etc.

NIGP 28576 Street and Highway Lighting Luminaires, Accessories and Parts

NIGP 28712 Batteries and Hardware For Electronic Equipment, Including Recycled Types

Additional Information

REGION Metro Chicago
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DBE FORM 2023 
Demonstration of Good Faith Efforts to Achieve DBE Subcontracting Goal 

If the DBE contract goal was not achieved, the Good Faith Efforts checklist and contacts log must be submitted 
with the bid.  Failure to do so may render the Bidder’s solicitation response non-responsive and cause it to be 
rejected, or render the Bidder ineligible for contract award, at ISTHA’s sole discretion.  The Bidder must provide 
all evidence relied upon in support of its Good Faith Efforts with its bid.  

Good Faith Efforts Checklist 

Insert on each line below the initials of the authorized Bidder representative who is certifying the Bidder has 
completed the activities described below.  If any of the items were not completed, attach a detailed written 
explanation.  If any other efforts were made to obtain DBE participation in addition to the items listed below, 
attach a detailed written explanation. 

______Identified portions of the contract work capable of performance by available DBEs, including, where 
appropriate, breaking out contract work items into economically feasible units to facilitate DBE 
participation even when the Bidder could perform those scopes with its own forces. 

______Solicited through reasonable and available means (e.g., pre-bid meetings, networking session, written 
notices, advertisements) DBEs to perform the types of work that could be subcontracted on this project, 
within sufficient time to allow them to respond.   

• ILUCP DBE Directory:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index

• City of Chicago’s M/WBE Directory:
https://chicago.mwdbe.com/FrontEnd/VendorSearchPublic.asp?TN=Chicago

• County of Cook, IL’s M/WBE Directory:
http://www.cookcountyil.gov/mbewbevbe-directory/

• Small Business Administration’s SBA 8(a) Directory:
http://dsbs.sba.gov/dsbs/search/dsp dsbs.cfm

______Provided timely and adequate information about the plans, specifications and requirements of the 
contract.  Followed up initial solicitations to answer questions and encourage DBEs to submit bids. 

______Negotiated in good faith with interested DBEs that submitted bids and thoroughly investigated their 
capabilities. 

______Made efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as may be 
required for performance of the contract (if applicable). 

______Utilized resources available to identify available DBEs, including but not limited to DBE assistance 
groups; local, state and federal minority or women business assistance offices; and other organizations 
that provide assistance in the recruitment and placement of DBEs. 

Affidavit of Truthfulness:  Signature below affirms accuracy of Good Faith Efforts and Tollway to provide 
above information 

Print Name:              Phone contact:  

Position:            ___________________________      E-mail address: _________________________  

Signature:       ____________________________     Date: __________________________________ 
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DBE FORM 2023
Good Faith Efforts Contacts Log for Soliciting - DBE Participation: Form 2023 continued 

Project name: _________________________________  Project number: ______________________________________________ 

Bidder name: __________________________________  Contact person: ______________________________________________ 

Use this form to document all contacts and responses (telephone, e-mail, fax, etc.) regarding the solicitation of DBEs.  Duplicate as needed. 
Name of DBE Date and method of contact Scope of work solicited Reason agreement was not reached 

Affidavit of Truthfulness:  Signature below affirms accuracy of Good Faith Efforts and Tollway to provide above information 

Print Name:                               Phone contact:          

Position:          _________________________________   E-mail address:     

Signature:        __________________________________   Date:       
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  ISTHA DBE Final Payment Report – DBE Form 2115 
General Information 

1 Report Date: 
2 Contract No.: 
3 Reporting Period: Through 

Prime Contractor Information 
4 Prime Contractor: 
5 Address: 
6 Telephone: 

Subcontractor Information 
7 Subcontractor: 
8 Address: 
9 Telephone: 

Subcontractor Payment 
13 Payment Earned during Contract: 
14 Adjustments: 
15 Payment Recvd to date: 

16 Payment withheld due to 
delinquent debt: 

17 Balance Due: 
Subcontractor Work during Contract: 

Pay Item 
No. 

Pay Item Description Quantity Unit Unit 
Price 

Total Amount Partial Pay Item Descr. 
(if app.) 

Total Earned by 
Subcontractor 

(18) (19) (20) (21) (22) (23) (24) (25) 

(26) Sum:

(27)Explanations

Affidavit:  This form is to verify the work completed and the amount paid to the DBE Subcontractor on the above captioned contract. Under penalty of law for perjury or falsification, the 
undersigned certifies that the work reported herein was executed by the DBE, that the DBE actually performed, managed and supervised the work, that this represents all payment to 
the Subcontractor on the above captioned contract, excepting payment withheld due to delinquent debt for which the Subcontractor is responsible, and that the work reported herein 
conforms to the work reported in the approved Utilization Plan (DBE Form 2026/2025) together with any amendments approved by ISTHA. The undersigned also certifies that he or 
she is a duly authorized agent with full power and Tollway to make this certification. 

Prime Contractor 
28 Name of Agent: 
29 Title of Agent: 

30 Signature of Agent: 

31 Date of Signature: 

Subcontractor 
32 Name of Agent: 
33 Title of Agent: 

34 Signature of Agent: 

35 Date of Signature: 
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Capture Application Request for Log-in/Password 

I, ,    , 
(Print the name of signatory party)  (Title) 

request a Login and Password for the DBE/EEO Capture Application for 

 Construction Manager  Prime Contractor

(company name)   . 

Request Type:       New User – or --    I need to add or remove contracts from my existing ID.  

My email address is: _____________________________________________________ (only for new user). 

I have the responsibility to review DBE/EEO data for the Tollway on contract(s): 

# ___________________   
[   ] add          [   ] remove 

# ___________________   
[   ] add          [   ] remove 

# ___________________   
[   ] add          [   ] remove 

# ___________________   
[   ] add          [   ] remove 

# ___________________   
[   ] add          [   ] remove 

# ___________________   
[   ] add          [   ] remove 

Any party reviewing this DBE/EEO data must certify that they have the Tollway to provide the information 
contained therein and that the information is complete and accurate.  

Print Name:  Date          

User Signature:   Date         

Print Company Name:  Date  ________________________ 

Affidavit: For and on behalf of_____________________________________________ 
    (Printed Company Name) 

I, ______________________________________, its duly authorized agent with full power 
    (Printed Name of Agent) 

and Tollway to make this certification, represents, warrant and certify to the Illinois Tollway that this 
Disclosure is complete and accurate. 
Title of Agent: 

Signature of Agent: 

Date of Signature: 

For ease of response, please e-mail this request from the email account listed above to: 
dbe@getipass.com
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Illinois State Toll Highway Authority 

SPECIAL PROVISIONS FOR 

EQUAL EMPLOYMENT OPPORTUNITY PROGRAM 

1. OBJECTIVE OF THE EQUAL EMPLOYMENT OPPORTUNITY PROGRAM (EEO):

To promote equality of employment opportunity for all individuals including veteran, minority, and female tradespersons
on Illinois State Toll Highway Authority (ISTHA or “Tollway”) capital construction projects. In its efforts to achieve this
equality, it is the desire of ISTHA to follow the guidelines as instituted by the United States Department of Labor, Office
of Federal Contract Compliance Programs (“OFCCP”) as established through Executive Order 11246 and by Title VII of the
Civil Rights Act of 1964, the Illinois Department of Human Rights (IDHR) as established through the Illinois Human Rights
Act (Illinois Compiled Statutes, 775 ILCS 5/1 -101, et sequitur), and State of Illinois Executive Order 15-2, Executive Order
To Ensure Equal Opportunity Is Provided To All Illinois Persons And Businesses.

2. CONTRACTOR ASSURANCE:

The contractor will assure that each of its employees and its subcontractors’ employees associated with the contract shall 
not discriminate on the basis of any protected category identified by law in the performance of this contract in compliance 
with Title VII of the Civil Rights Act of 1964 found in 42 U.S.C § 2000e, et seq and Illinois state laws.  Discrimination is the
unfair treatment or denial of normal privileges to persons because of any characteristic protected by law.  The Tollway
encourages the prompt reporting of incidents of suspected discrimination, harassment or retaliation, regardless of the
offender’s identity or position.   In the event of the contractor's non-compliance with this Equal Employment Opportunity
Special Provision, the contractor may be declared ineligible for future contracts or subcontracts with the State of Illinois
or any of its political subdivisions or municipal corporations, and the contract may be cancelled or voided in whole or in
part, and other remedies invoked as provided by statute or regulation.

3. EEO GOAL TO BE ACHIEVED BY THE CONTRACTOR:

The EEO goals set by the U.S. Dept. of Labor - Office of Federal Contract Compliance Programs (“OFCCP”) for construction
trade workers in the Chicago area, which is provided through Executive Order 11246, apply to this contract.  The EEO
goals are measured through the following percentages of construction aggregated work hours in each of the categories;

Women: at least 6.9 percent for all contracts. 
Minorities: set on a contract basis, dependent upon the county where the work will be performed.  The Minority 

Goal for this contract is 19.6%. 

ILLINOIS 
COUNTY 

CURRENT FEDERAL GOAL % 
FOR MINORITIES 

ILLINOIS 
COUNTY 

CURRENT FEDERAL GOAL % 
FOR MINORITIES 

BOONE 6.3 LAKE 19.6 
BUREAU 18.4 LASALLE 18.4 

COOK 19.6 LEE 4.6 
DEKALB 18.4 MCHENRY 19.6 
DUPAGE 19.6 OGLE 4.6 
GRUNDY 18.4 ROCK ISLAND 4.6 
HENRY 4.6 STEPHENSON 4.6 

IROQUOIS 18.4 WHITESIDE 3.4 
KANE 19.6 WILL 19.6 

KENDALL 18.4 WINNEBAGO 6.3 

4. DEFINITIONS OF ETHNIC CLASSIFICATIONS:
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AMERICAN INDIAN OR ALASKA NATIVE: 
Persons having origins in any of the original peoples of North and South American (including Central America), and 
who maintain tribal affiliation or community attachment. 

ASIAN:  
Persons having origins in any of the original peoples of the Far East, Southeast Asia, or the Indian Subcontinent, 
including for example Cambodia, China, India, Japan, Korea, Malaysia, Pakistan, the Philippine Islands, Thailand, and 
Vietnam. 

BLACK OR AFRICAN AMERICAN:  
Persons having origins in any of the Black racial groups of Africa. 

HISPANIC:  
Persons of Mexican, Puerto Rican, Cuban, Central American, South American, or other Spanish culture or origin, 
regardless of race. 

5. CONTRACT PERFORMANCE

During the performance of this contract, the contractor agrees as follows, as required by the Illinois Department of
Human Rights (IDHR) at 44 Ill. Admin. Code 750 (Appendix A):

5.1 That it will, upon receipt of “Notice of Intent” email as low apparent responsive/responsible Bidder, submit EEO
Form 1256, Workforce Projection if required by the “Notice of Intent”. 

5.2 That it will not discriminate against any protected category identified by law; and further that it will examine all job 
classifications to determine if minority persons or women are underutilized and will take appropriate affirmative 
action to rectify any such underutilization.  

5.3 That, if it hires additional employees in order to perform this contract or any portion thereof, it will determine the 
availability (in accordance with IDHR’s  rules) of minorities and women in the area(s) from which it may reasonably 
recruit and it will hire for each job classification for which employees are hired in such a way that minorities and 
women are not underutilized.  

5.4 That, in all solicitations or advertisements for employees placed by it or on its behalf, it will state that all applicants 
will be afforded equal opportunity without discrimination of any protected category identified by law. 

5.5 That it will send to each labor organization or representative of workers with which it has or is bound by a collective 
bargaining or other agreement or understanding, a notice advising such labor organization or representative of the 
contractor's obligations under the Illinois Human Rights Act and the IDHR's Rules. If any such labor organization or 
representative fails or refuses to cooperate with the contractor in its efforts to comply with such Act and Rules, the 
contractor will promptly so notify the IDHR and the contracting agency and will recruit employees from other sources 
when necessary to fulfill its obligations thereunder.  

5.6 That it will submit reports as required by the IDHR’s Rules, furnish all relevant information as may from time to time 
be requested by the IDHR or the Tollway, and in all respects comply with the Illinois Human Rights Act and the IDHR’s 
Rules.  

5.7 That it will abide by the audit clause of the contract. 

5.8 That it will include verbatim or by reference the provisions of this clause in every subcontract it awards under which 
any portion of the contract obligations are undertaken or assumed, so that such provisions will be binding upon such 
subcontractor. In the same manner as with other provisions of this contract, the contractor will be liable  

for compliance with applicable provisions of this clause by such subcontractors; and further it will promptly notify 
the contracting agency and the IDHR in the event any subcontractor fails or refuses to comply therewith. In addition, 
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the contractor will not utilize any subcontractor declared by the Illinois Human Rights Commission to be ineligible 
for contracts or subcontracts with the State of Illinois or any of its political subdivisions or municipal corporations. 

5.9 That it will designate and make known to the Tollway an EEO Officer.  

6. CALCULATING EEO PERFORMANCE, CREDIT TOWARDS THE USDOL OFCCP GOALS AND VETERAN PARTICIPATION FOR
ILLINOIS EXECUTIVE ORDER 15-12:

Actual amounts of minority, female, and veteran work will be measured for the total hours of construction workers
employed on the contract within each of the categories of journeyworker, apprentice and laborer by the contractor and
all of the worksite subcontractors.  Minority female trade worker hours are counted in applicable ethnic category, in the
veteran category if applicable and also in the female category.

In the certified payroll reports, the following ethnic categories should be used to indicate minority personnel for purposes 
of reporting compliance with the weekly certified payroll report:  American Indian/Alaska Native, Asian, Black/African
American, Hispanic and Native Hawaiian/Other Pacific Islander.

Included in the certified payrolls, as "Apprentices" are only bona fide apprentices currently in a training program certified 
by the U.S. Department of Labor - Bureau of Apprenticeship and Training, and hours credited towards the EEO Program
are only those hours the apprentice was employed at the construction site.   "Journeyworkers" are the construction site
journeyworkers from the major trades.  Other "Helpers", watchmen, custodial workers, clerical workers, and salaried
superintendents are not creditable in the formula.  Hourly wage "Forepersons" and "Forepersons" otherwise known as
working forepersons, will be counted as journeyworkers for purposes of the EEO Program reporting.

In addition to the timely submission of certified payroll required by the Prevailing Wage Act (820 ILCS 130) as required by
the contract specifications, the contractor must have submitted all certified payrolls for the contractor and all
subcontractors before the contractor submits its request for the final release of retention and the final waiver of lien.  No
adjustments to certified payrolls will be accepted after the transmission of the final waiver of lien.

The contractor and each subcontractor shall permit its employees to be interviewed on the job, during working hours, by
compliance personnel of the Tollway, IDHR or the Department of Labor regarding compliance with the terms of this
Special Provision.

7. EEO FORM 0003 WORKFORCE ANALYSIS

All contractor and subcontractors’ EEO 0003 reports must be submitted electronically to the Tollway.

The party preparing the report must give their name, title, email address and telephone number.  The contractor is
required to submit EEO Form 0003, Workforce Analysis, electronically monthly and be up-to-date to through the last full
month preceding the transmittal of each pay estimate. Failure to submit the EEO 0003 Report(s) electronically before
transmittal of the pay estimate will cause the pay estimate to be deemed incomplete and will be returned to the
contractor for completion. 

The contractor is responsible for maintaining a hard copy of the contractor’s and subcontractors’ certified payrolls, 
including all properly executed certifications, organized by contract for every construction worksite.  Failure to report 
fully all required workforce information will cause a delay in processing the contractor’s pay estimates. Disclosure of this 
information is required. Patterns of delinquent reporting may be cause to terminate this contract or such other remedy 
as the Tollway deems appropriate. 

8. SUBCONTRACTOR OBLIGATIONS:

The contractor is required to clearly identify in their subcontract agreements the specific performance obligations that
each subcontractor has toward assisting the contractor in meeting the EEO goals.
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In the same manner as with other provisions of this contract, the contractor will be responsible for compliance with 
applicable provisions of this clause by such subcontractors; and further it will promptly notify the Tollway and the IDHR 
in the event any subcontractor fails or refuses to comply therewith. In addition, the contractor will not utilize any 
subcontractor declared by the Illinois Human Rights Commission to be ineligible for contracts or subcontracts with the 
State of Illinois or any of its political subdivisions or municipal corporations. 

9. GOOD FAITH EFFORT PROCEDURES:

If the Tollway determines that the contractor and/or its subcontractors are not in compliance with the EEO goals, the
Tollway will notify the contractor of said non-compliance.  The contractor must submit a Corrective Action Plan within
fifteen (15) business days of the date of its receipt of the notice of non-compliance.  The Corrective Action Plan must
contain evidence of good faith efforts the contractor has made in an effort to meet the EEO goals and outline the
additional good faith efforts the contractor will be making, including but not limited to timelines, through the remaining
life of the contract.

10. CORRECTIVE ACTION PLAN:

The Corrective Action Plan must show that the contractor made good faith efforts, taking all necessary and reasonable
steps to achieve the stated EEO goals.  Necessary and reasonable steps are those that could reasonably be expected to
employ and retain a sufficient number of minority and female trade workers to meet or exceed the federally set EEO
goals for the Illinois county in which work is performed.

Examples of Good Faith Efforts include, but are not limited to, the following:

• Establish and maintain a current list of minority, veteran and female recruitment sources, provide written
notification to minority and female recruitment sources and to community organizations when the contractor or
its labor organizations have employment opportunities available, and maintain a record of the organizations'
responses.

• Maintain a current file of the names, addresses and telephone numbers of each minority and female off-the-
street applicant and minority or female referral from a labor organization, a recruitment source or community
organization.

• Develop on-the-job training opportunities and/or participate in training programs for the area which expressly
include minorities and women, including upgrading programs and apprenticeship and trainee programs relevant
to the contractor's employment needs, especially those programs funded or approved by the Department of
Labor.

• Disseminate the contractor's EEO policy by providing notice of the policy to labor organizations and training
programs and requesting their cooperation in assisting the contractor in meeting its EEO obligations; by including
it in any policy manual and collective bargaining agreement; by publicizing it in the company newspaper, annual
report, etc.; by specific review of the policy with all management personnel and with all minority and female
employees at least once a year; and by posting the company EEO policy on bulletin boards accessible to all
employees at each location where construction work is performed.

• Disseminate the contractor's EEO policy externally by including it in any advertising in the news media, specifically 
including minority and female news media, and providing written notification to and discussing the contractor's
EEO policy with other contractors and Subcontractors with whom the contractor does or anticipates doing
business.
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• Direct its recruitment efforts, both oral and written, to minority, female and community organizations, to schools 
with minority and female students and to minority and female recruitment and training organizations serving the
Contractor's recruitment area and employment needs.

• Encourage present minority and female employees to recruit other minority persons and women and, where
reasonable, provide after school, summer and vacation employment to minority and female youth both on the
site and in other areas of a Contractor's work force.

The Tollway will consider the quality, quantity and intensity of the kinds of efforts that the contractor and its 
subcontractors have made throughout the life of the contract. Mere pro forma efforts are not good faith efforts; rather, 
the contractor and its subcontractors are expected to have taken those efforts that would be reasonably expected of a 
contractor and its subcontractors who are actively trying to employ and retain minority and female trade workers 
sufficient to meet the contract EEO goals. 

11. AMENDED CORRECTIVE ACTION PLAN:

If the Tollway determines that the contractor has not made a good faith effort to meet the EEO goals, the Tollway will
notify the contractor of that preliminary determination by contacting the responsible company official designated in the
Corrective Action Plan. The preliminary determination will include a statement of reasons why a finding of insufficient
good faith efforts has been made and may include additional good faith efforts that the contractor could take to remedy
the deficiency. The notification will designate a fifteen (15) business day period during which the contractor may make
additional efforts to demonstrate a good faith effort to meet the EEO goals. The contractor is not limited by the Tollway’s
suggestions per Sections 9 and 10 of additional good faith efforts, but may take other actions in order to demonstrate
good faith efforts to employ and retain additional minority and female trade workers on the project. The contractor shall
submit an amended Corrective Action Plan if additional employment commitments to meet the EEO contract goal are
secured and/or to document its additional good faith efforts.  If additional hiring commitments sufficient to meet the EEO 
contract goal are not secured, the contractor shall report the final good faith efforts made in the time allotted. All
additional efforts taken by the contractor will be considered as part of the contractor’s good faith efforts. If the contractor
is not able to meet the EEO goal after making additional efforts, the Tollway will make a pre-final determination as to the
good faith efforts of the contractor and will notify the designated responsible contractor official of the reasons for an
adverse determination, if applicable.

12. DETERMINATION OF NON-COMPLIANCE:

If the Tollway determines that the contractor has failed to make a good faith effort to meet the EEO goals on the contract,
the Tollway will document its findings in a “Letter of Non-Compliance” that will become part of the procurement file
maintained on the contractor by the Tollway.  The Letter may include a proposed sanction under Section 14 if the
contractor fails to take corrective action in a timely fashion.  Upon a finding that a contractor has failed to make good
faith efforts to achieve the applicable EEO goals, the Tollway may exercise any appropriate sanction available to it under
Section 14, including the revocation of the contract award to the contractor and any other remedy available to the
Tollway under its contract with the contractor or by law.

13. ADMINISTRATIVE RECONSIDERATION:

The contractor may request administrative reconsideration of a Letter of Non-Compliance within the fifteen (15) business 
days after its receipt of the Letter by actual delivery of a reconsideration request to the Tollway, Department of Diversity
and Strategic Development, 2700 Ogden Avenue, Downers Grove, Illinois 60515-1703 or via email to E-mail address:
form0003wfa@getipass.com. Deposit of the request in the United States mail on or before the fifth business day shall
not be deemed delivery. The Letter of Non-Compliance shall become final if the contractor fails to submit a timely request 
for administrative reconsideration. A request may provide additional written documentation and/or argument
concerning the issue of whether an adequate good faith effort was made to meet the contract goal.

The Tollway Chief of Diversity and Strategic Development or his/her designee will send the Contractor a written
decision within fifteen (15) business days after receipt of the request for reconsideration, unless extended by the
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Tollway if a hearing is requested, explaining the basis for finding that the contractor did or did not meet the EEO goals 
or demonstrate good faith efforts towards meeting those goals. A decision by the Chief of Diversity and Strategic 
Development that a good faith effort was made shall be deemed approval of the Corrective Action Plan submitted by 
the contractor. A final decision that a good faith effort was not made shall render the contractor in breach as non-
compliant with its contract with the Tollway and may subject the contractor to sanctions under Section 14. 

14. SANCTIONS:

The Contractor’s failure to achieve the EEO goals or to demonstrate good faith efforts towards meeting those goals may
subject the Contractor to administrative sanctions.  These sanctions include, but are not limited to, monetary sanctions,
including non-release of retainage,  liquidated damages,  deeming the contractor as non-responsible with respect to
future business with the Tollway, and other reasonable sanctions as are permitted by law or equity.  A contractor’s
repeated failure to meet its EEO obligations on Tollway contracts can be grounds for the Tollway to not award future
contracts to the contractor.

In imposing sanctions, the Tollway will consider the bona fide efforts of the contractor to meet the EEO goals, its history
of good faith efforts on other Tollway contracts, the size of the contract, the degree to which the contractor fell below
the EEO goals, and other factors deemed relevant by the Tollway.

15. RECORDS RETENTION AND AUDIT

Refer to the audit clause of the contract.

16. INACCURATE OR FRAUDULENT REPORTING:

contractors and subcontractors have a duty to accurately report information pursuant to this Special Provision.  A
contractor or subcontractor who fails to supply accurate information may be subject to sanctions imposed by the Tollway
under Section 14.  A contractor or subcontractor who intentionally supplies inaccurate information may be subject to civil
and/or criminal sanctions.

17. OTHER REGULATIONS:

The achievement of the EEO goals does not abrogate other responsibilities of the contractor to comply with equal
employment opportunity requirements under federal or state law, municipal ordinance, prevailing government
regulations or terms contained elsewhere in the contract.
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STATE OF ILLINOIS 

 SPECIAL PROVISION - VETERAN SMALL BUSINESS 
PARTICIPATION AND UTILIZATION PLAN - CONSTRUCTION 

For State Agency/State University Use Only 

It is the goal of the State to promote and encourage the continued economic development of small businesses owned and 
controlled by qualified veterans and that qualified service-disabled veteran-owned small businesses (SDVOSB) and veteran-
owned small businesses (VOSB) participate in the State's procurement process as both prime contractors and 
subcontractors. 30 ILCS 500/45-57. 

Contract Goal to be Achieved by Vendor:  This solicitation includes a specific Veteran Small Business participation goal 
of    3% based on the availability of CMS certified veteran-owned and service-disabled veteran-owned small business 
(VOSB/SDVOSB) vendors to perform or provide the anticipated services and/or supplies required by this solicitation. 

The Veteran Small Business participation goal is applicable to all bids or offers.  In addition to the other award criteria 
established for this solicitation, the Agency will award this contract to a Vendor that meets the goal or makes good faith 
efforts to meet the goal.  This goal is also applicable to change orders and allowances within the scope of work provided 
by the certified VOSB/SDVOSB vendor.  If Vendor is a CMS certified VOSB/SDVOSB vendor, the entire goal is met and no 
subcontracting with a CMS certified VOSB/SDVOSB vendor is required; however, Vendor must submit a Utilization Plan 
indicating that the goal will be met by self-performance. 

The VOSB goal is separate and distinct from the DBE goal.  A single firm may not be utilized to achieve credit toward both 
DBE and VOSB goals on a single project except when the firm is bidding the contract as the Prime Vendor, is certified as 
both a DBE and VOSB and will commit to meeting the two goals by self-performing the same or greater percentage of 
work under the contract as the DBE and VOSB goals added together. 

Following are guidelines for Vendor’s completion of the Utilization Plan. Please read the guidelines carefully. 

• Utilization Plan (Form 2026) is due with bid
• Good Faith Efforts (Form 2023) is due with bid, if applicable
• Participation Statement (Form 2025) for each Veteran firm listed on the Form 2026 should be submitted at the time

of bid.  There is a five (5) day cure period to provide complete and accurate information on the VOSB Form 2025 by
5:00 p.m. on the fifth calendar day after bids are due.  In no case should a contractor remove, replace, or reduce
the commitment to a Veteran firm listed in the initial Utilization Plan Form 2026 without prior written consent of
ISTHA.  Under no circumstances is the Bidder allowed to change the amount of the core bid submitted or any other
documentation unrelated to this special provision.

Vendor should include any additional information that will add clarity to Vendor’s proposed utilization of certified Veteran 
Small Business vendors to meet the targeted goal. The Utilization Plan must demonstrate that Vendor has either: (1) met the 
entire contract goal; (2) made good faith efforts towards meeting the entire goal; or (3) made good faith efforts towards 
meeting a portion of the goal.  Any submission of good faith efforts by Vendor shall be considered as a request for a full or 
partial waiver. 

At the time of bid or offer, Vendor, or Vendor’s proposed Subcontractor, must be certified with CMS as a VOSB or SDVOSB. 
Failure to complete a Utilization Plan or provide Good Faith Effort documentation shall render the bid or offer non-
responsive or not responsible. 

1. If applicable where there is more than one prime vendor, the Utilization Plan should include an executed Joint
Venture Agreement specifying the terms and conditions of the relationship between the parties and their
relationship and responsibilities to the contract.  The Joint Venture Agreement must clearly evidence that the
certified VOSB/SDVOSB vendor will be responsible for a clearly defined portion of the work and that its
responsibilities, risks, profits and contributions of capital, and personnel are proportionate to its ownership
percentage.  It must include specific details related to the parties’ contributions of capital, personnel, and
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equipment and share of the costs of insurance and other items; the scopes to be performed by the certified 
VOSB/SDVOSB vendor under its supervision; and the commitment of management, supervisory personnel, and 
operative personnel employed by the certified VOSB/SDVOSB vendor to be dedicated to the performance of the 
contract. Established Joint Venture Agreements will only be credited toward Veteran Small Business goal 
achievements for specific work performed by the certified VOSB/SDVOSB vendor.  Each party to the Joint 
Venture Agreement must execute the bid or offer prior to submission of the bid or offer to the Agency. 

2. An agreement between a vendor and a certified VOSB/SDVOSB vendor in which a certified VOSB/SDVOSB vendor
promises not to provide subcontracting or pricing quotations to other vendors is prohibited.  The Agency may request
additional information to demonstrate compliance.  Vendor agrees to cooperate promptly with the Agency in
submitting to interviews, allowing entry to places of business, providing further documentation, and to soliciting
the cooperation of a proposed certified VOSB/SDVOSB vendor.  Failure to cooperate by Vendor and certified
VOSB/SDVOSB vendor may render the Bidder or offeror non-responsive or not responsible.  The contract will not
be finally awarded to Vendor unless Vendor’s Utilization Plan is approved.

3. Veteran Small Business Certified Vendor Locator References:  Vendors may consult CMS’ Veteran Small Business
Vendor Directory at www.sell2.illinois.gov/cms/business, as well as the directories of other certifying agencies, but
firms must be certified with CMS as VOSB/SDVOSB vendors at the time of bid/offer.

4. Vendor Assurance:  Vendor shall not discriminate on the basis of race, color, national origin, sexual orientation or
sex in the performance of this contract.  Failure by Vendor to carry out these requirements is a material breach
of this contract, which may result in the termination of this contract or such other remedy, as the Agency deems
appropriate.  This assurance must be included in each subcontract that Vendor signs with a subcontractor or supplier.

5. Calculating Certified VOSB/SDVOSB Vendor Participation: The Utilization Plan documents work anticipated to be
performed, or goods/equipment provided by all certified VOSB/SDVOSB vendors and paid for upon satisfactory
completion/delivery.  Only the value of payments made for the work actually performed by certified VOSB/SDVOSB
vendors is counted toward the contract goal.  Applicable guidelines for counting payments attributable to contract
goals are summarized below:

5.1 The participation of VOSBs will be calculated on the amount of the Core Work, not Contingency Work
identified in the bid documents. The contractor’s VOSB commitment will be assessed for any and all Extra
Work Orders (EWO) and Change Orders (CO) at the time such orders are issued.

5.1.1 Contingency Work is the anticipated work within the scope of the project which is included in the 
project to cover the work of such an uncertain nature that the location or quantity could not be identified 
prior to awarding the contract. 

5.1.2 Core Work is the anticipated work within the scope of the project which is included in the project 
to cover the work of such a nature that the location and estimated quantity could be identified prior to 
awarding the contract. 

5.2. The value of the work actually performed or goods/equipment provided by the certified VOSB/SDVOSB 
vendor shall be counted towards the goal.  The entire amount of that portion of the contract that is 
performed by the certified VOSB/SDVOSB vendor, including supplies purchased or equipment leased by the 
certified VOSB/SDVOSB vendor shall be counted, except supplies purchased and equipment rented from the 
Prime Vendor submitting this bid or offer. 

5.3. A vendor shall count the portion of the total dollar value of the Veteran Small Business contract equal to the 
distinct, clearly defined portion of the work of the contract that the certified VOSB/SDVOSB vendor performs 
toward the goal.  A vendor shall also count the dollar value of work subcontracted to other certified 
VOSB/SDVOSB vendor.  Work performed by the non-certified VOSB/SDVOSB party shall not be counted 
toward the goal. Work that a certified VOSB/SDVOSB vendor subcontracts to a non-certified 
VOSB/SDVOSB vendor will not count towards the goal. 
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5.4. A Vendor shall count toward the goal 100% of its expenditures for materials and supplies required under the 
contract and obtained from a certified VOSB/SDVOSB manufacturer; 60% of the cost of the materials or 
supplies required under the contract and obtained from a certified VOSB/SDVOSB regular dealer or supplier 
shall count toward the VOSB/SDVOSB goal.  A Vendor shall count toward the goal the following 
expenditures to certified VOSB/SDVOSB vendors that are not manufacturers, regular dealers, or suppliers: 

5.4.1. The fees or commissions charged for providing a bona fide service, such as professional, technical, 
consultant or managerial services and assistance in the procurement of essential personnel, facilities, 
equipment, materials or supplies required for performance of the contract, provided that the fee or 
commission is determined by the Agency to be reasonable and not excessive as compared with fees 
customarily allowed for similar services. 

5.4.2. The fees charged for delivery of materials and supplies required by the contract (but not the cost 
of the materials and supplies themselves) when the hauler, trucker, or delivery service is not also 
the manufacturer or a supplier of the materials and supplies being procured, provided that the fee 
is determined by the Agency to be reasonable and not excessive as compared with fees customarily 
allowed for similar services.  The certified VOSB/SDVOSB vendor’s trucking firm must be responsible 
for the management and supervision of the entire trucking operation for which it is responsible on 
the contract, and must itself own and operate at least one fully licensed, insured and operational 
truck used on the contract. 

5.4.3. The fees or commissions charged for providing any bonds or insurance specifically required for the 
performance of the contract, provided that the fee or commission is determined by the Agency to 
be reasonable and not excessive as compared with fees customarily allowed for similar services. 

5.5. Certified VOSB/SDVOSB vendors who are performing on contract as second tier subcontractors may be 
counted in meeting the established Veteran Small Business goal for this contract as long as the Prime 
Vendor can provide documentation indicating the utilization of these vendors. 

5.6. A Vendor shall count towards the goal only expenditures to firms that perform a commercially useful 
function in the work of the contract. 

5.6.1. A firm is considered to perform a commercially useful function when it is responsible for execution 
of a distinct element of the work of a contract and carries out its responsibilities by actually 
performing, managing, and supervising the work involved.  The certified VOSB/SDVOSB vendor must 
also be responsible, with respect to materials or supplies used on the contract, for negotiating price, 
determining quality and quantity, ordering the materials or supplies, and installing the materials 
(where applicable) and paying for the material or supplies.  To determine whether a firm is 
performing a commercially useful function, the Agency shall evaluate the amount of work 
subcontracted, whether the amount the firm is to be paid under the contract is commensurate with 
the work it is actually performing, and the credit claimed for its performance of the work, industry 
practices, and other relevant factors. 

5.6.2. A certified VOSB/SDVOSB vendor does not perform a commercially useful function if its role is limited 
to that of an extra participant in a transaction or contract through which funds are passed 
through in order to obtain certified VOSB/SDVOSB vendor participation.  In determining whether a 
certified VOSB/SDVOSB vendor is such an extra participant, the Agency shall examine similar 
transactions, particularly those in which certified VOSB/SDVOSB vendors do not participate, and 
industry practices. 

5.7. A Vendor shall not count towards the goal expenditures that are not direct, necessary and related to the 
work of the contract.  Only the amount of services or goods that are directly attributable to the performance 
of the contract shall be counted.  Ineligible expenditures include general office overhead or other Vendor 
support activities. 
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6. Good Faith Effort Procedures:  Vendor must submit a Utilization Plan (VOSB Form 2026) and Participation
Statement(s)(VOSB Form 2025) that meet or exceed the published goal.  If Vendor cannot meet the stated goal,

Vendor must document and explain via VOSB Form 2023 the good faith efforts it undertook to meet the goal.
Utilization Plan, Participation Statement(s) and Good Faith Effort are due at the time of bid or offer submission.
Vendors will not be permitted to correct goal deficiencies after bid or offer due dates. CMS or the State Agency, as
its delegate, will consider the quality, quantity, and intensity of Vendor’s efforts.

The Utilization Plan contains a checklist of actions that CMS or the State Agency, as its delegate, will consider as
evidence of Vendor's good faith efforts to meet the goal.  Other factors or efforts brought to the attention of CMS or
the State Agency, as its delegate, may be relevant in appropriate cases.

6.1. In evaluating Vendor’s good faith efforts, CMS or the State Agency, as its delegate, may consider whether
the ability of other Bidders or offerors to meet the contract goal suggests that good faith efforts could 
have resulted in Vendor meeting the goal. 

6.2 If CMS or the State Agency, as its delegate, determines that Vendor has made good faith efforts to meet the 
goal, the Agency may award the contract provided that Vendor is otherwise eligible for award. 

6.3.  If CMS or the State Agency, as its delegate, determines that good faith efforts have not been met, the bid 
or offer may be determined to be non-responsible by the Chief Procurement Office. 

7. Contract Compliance:  Compliance with this section is an essential part of the contract.  The following administrative
procedures and remedies govern Vendor’s compliance with the contractual obligations established by the Utilization
Plan.  After approval of the Plan and award of the contract, the Utilization Plan becomes part of the contract.  If
Vendor did not succeed in obtaining certified VOSB/SDVOSB vendor participation to achieve the goal and the
Utilization Plan was approved and contract awarded based upon a determination of good faith, the total dollar value
of certified VOSB/SDVOSB vendor work calculated in the approved Utilization Plan as a percentage of the awarded
contract value shall become the contract goal.

7.1. The Utilization Plan may not be amended after contract execution without the Agency’s prior written
approval. 

7.2. Vendor may not make changes to its contractual certified VOSB/SDVOSB vendor commitments or 
substitute certified VOSB/SDVOSB vendors without the prior written approval of the Agency.  
Unauthorized changes or substitutions, including performing the work designated for a certified 
VOSB/SDVOSB vendor with Vendor’s own forces, shall be a violation of the utilization plan and a breach of 
the contract, and shall be cause to terminate the contract, and/or seek other contract remedies or sanctions. 
The facts supporting the request for changes must not have been known nor reasonably should have 
been known by the parties prior to entering into the subcontract.  Vendor must negotiate with the certified 
VOSB/SDVOSB vendor to resolve the problem.  Where there has been a mistake or disagreement about 
the scope of work or goods/equipment, provided the certified VOSB/SDVOSB vendor can be substituted only 
where agreement cannot be reached for a reasonable price or schedule for the correct scope of work, goods 
or equipment. 

7.3. Substitutions of a certified VOSB/SDVOSB vendor may be permitted under the following circumstances: 

7.3.1. Unavailability after receipt of reasonable notice to proceed; 
7.3.2. Failure of performance; 
7.3.3. Financial incapacity; 
7.3.4. Refusal by the certified VOSB/SDVOSB vendor to honor the bid or bid price or scope; 
7.3.5. Material mistake of fact or law about the elements of the scope of work of a solicitation where a 

reasonable price cannot be agreed; 
7.3.6. Failure of the certified VOSB/SDVOSB vendor to meet insurance, licensing or bonding 

requirements; 
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7.3.7. The certified VOSB/SDVOSB vendor's withdrawal of its bid or offer; or 
7.3.8. Decertification of the certified VOSB/SDVOSB vendor. 

7.4. If it becomes necessary to substitute a certified VOSB/SDVOSB vendor or otherwise change the Utilization 
Plan, Vendor must notify the Agency in writing of the request to substitute a certified VOSB/SDVOSB vendor 
or otherwise change the Utilization Plan.  The request must state specific reasons for the substitution or 
change.  The Agency will approve or deny a request for substitution or other change in the Utilization 
Plan within five (5) business days of receipt of the request. 

7.5. Where Vendor has established the basis for the substitution to the Agency’s satisfaction, it must make 
good faith efforts to meet the contract goal by substituting a certified VOSB/SDVOSB vendor. Documentation 
of a replacement certified VOSB/SDVOSB vendor, or of good faith efforts to replace the certified 
VOSB/SDVOSB vendor, must meet the requirements of the initial Utilization Plan.  If the goal cannot be 
reached and good faith efforts have been made, Vendor may substitute with a non-certified VOSB/SDVOSB 
vendor or Vendor may perform the work. 

7.6. If a Vendor plans to hire a subcontractor for any scope of work that was not previously disclosed in the 
Utilization Plan, Vendor must obtain the approval of the Agency to modify the Utilization Plan and must make 
good faith efforts to ensure that certified VOSB/SDVOSB vendors have a fair opportunity to submit a bid or 
offer on the new scope of work. 

7.7. A new certified VOSB/SDVOSB vendor agreement must be executed and submitted to the Agency within five 
(5) business days of Vendor’s receipt of the Agency’s approval for the substitution or other change.

7.8. Veteran payment reporting, in such form or format as specified  by the Tollway, must be submitted as 
specified in the Diversity Payment Reporting Instructions posted on the Tollway’s website. 

After the performance of the final item of work or delivery of material by a VOSB/SDVOSB and final payment 
to the VOSB/SDVOSB by the contractor, but not later than thirty (30) calendar days after payment has been 
made by ISTHA to the contractor  for such work or material, the contractor shall submit a VOSB/SDVOSB Final 
Payment Report on ISTHA Form 2115, or  such other form or format as specified by the Tollway, to the 
Construction Manager. If full and final payment has not been made to the VOSB/SDVOSB, the Report shall 
indicate whether a disagreement concerning the final payment exists between the contractor and the 
VOSB/SDVOSB or if the contractor believes that the VOSB/SDVOSB’s work has not been satisfactorily 
completed. 

Vendor shall maintain a record of all relevant data with respect to the utilization of certified VOSB/SDVOSB 
vendors, including but without limitation, payroll records, invoices, canceled checks and books of account for 
a period of at least five years after the completion of the contract.  Full access to these records shall be 
granted by Vendor in a timely fashion upon written demand by the Agency to any duly authorized 
representative thereof, or to any municipal, state or federal authorities.  The Agency shall have the right 
to obtain from Vendor any additional data reasonably related or necessary to verify any representations by 
Vendor.  After the performance of the final item of work or delivery of material by the certified 
VOSB/SDVOSB vendor and final payment to the certified VOSB/SDVOSB vendor by Vendor, but not later than 
thirty (30) calendar days after such payment, Vendor shall submit a statement confirming the final payment 
and the total payments made to the certified VOSB/SDVOSB vendor under the contract. 

7.9. The Agency will periodically review Vendor’s compliance with these provisions and the terms of its 
contract.  Without limitation, Vendor’s failure to comply with these provisions or its contractual 
commitments as contained in the Utilization Plan, failure to cooperate in providing information regarding its 
compliance with these provisions or its Utilization Plan, or provision of false or misleading information or 
statements concerning compliance, certification status or eligibility of the certified VOSB/SDVOSB vendor, 
good faith efforts or any other material fact or representation shall constitute a material breach of this 
contract and entitle the Agency to declare a default, terminate the contract, or exercise those remedies 
provided for in the contract or at law or in equity. 
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7.10. The Agency reserves the right to withhold payment to Vendor to enforce these provisions and Vendor’s 
contractual commitments.  Final payment shall not be made pursuant to the contract until Vendor submits 
sufficient documentation demonstrating compliance with its Utilization Plan.



From: Gross, Michelle
To: Liu, Meiyu; Occomy, Eric; Chagoya, Brenda; Williams, Donna; Smith, Terri; Durkin, Laura; Bailey, Shanel; Kelly,

Sherita; Hall, Danna; Fratto, Frank
Cc: Perez, Graciela
Subject: I-19-4508
Date: Friday, April 17, 2020 4:25:00 PM

 
Hecker Company  has exceeded the DBE Goal of 23% with a DBE Commitment of 23.49% or
$190,080.00 based on a core bid amount of $809,202.00
 
 
Hecker Company   has exceeded the VOSB Goal of 3% with a Veteran Commitment of 3.47% or
$28,080.00 based on a core bid amount of $809,202.00
 
 
EEO FORM 1256 IS REQUIRED and was already submitted with the bid
 
Michelle Gross
 
Contract Compliance
Illinois State Toll Highway Authority
mgross@getipass.com
331-238-4686

 

E-MAIL CONFIDENTIALITY NOTICE: This electronic mail message, including any attachments, is for the intended
recipient(s) only. This e-mail and any attachments might contain information that is confidential, legally privileged or
otherwise protected or exempt from disclosure under applicable law. If you are not a named recipient, or if you are named
but believe that you received this e-mail in error, please notify the sender immediately by telephone or return e-mail and
promptly delete this e-mail and any attachments and copies thereof from your system. If you are not the intended recipient,
please be aware that any copying, distribution, dissemination, disclosure or other use of this e-mail and any attachments is
unauthorized and prohibited. Your receipt of this message is not intended to waive any applicable privilege or claim of
confidentiality, and any prohibited or unauthorized disclosure is not binding on the Illinois State Toll Highway Authority.
Thank you for your cooperation.









Map This Address

 Certified Profile
Print

Business & Contact Information

BUSINESS NAME EXCEL LTD., INC.
OWNER MR. JAMES BARTUS

ADDRESS 888 EAST BELVIDERE RD., UNIT 405
GRAYSLAKE, IL 60030 

PHONE 847-543-9138

FAX 847-543-9230

EMAIL contact@excelltdinc.com

WEBSITE www.excelltdinc.com

ETHNICITY Caucasian

GENDER Male

COUNTY Lake (IL)

Certification Information

CERTIFYING AGENCY State of Illinois Central Management Services

CERTIFICATION TYPE VOSB - Veteran Owned Small Business

RENEWAL DATE 5/20/2021

EXPIRATION DATE 5/20/2021

CERTIFIED BUSINESS 
DESCRIPTION

ELECTRICAL EQUIPMENT AND SUPPLIES
Street and Highway Lighting Luminaires, Accessories and Parts
Wiring Devices: Adapters, Caps, Connectors, Extension Cords, 
Fluorescent and HP Starters, Outlets, Plates and Covers, Plugs, 
Receptacles, Safety Cord Lock, Switches, Terminals, etc. (Incl, Recycled 
Electrical Products, Supplies)

Commodity Codes

Code Description

NIGP 28500 ELECTRICAL EQUIPMENT AND SUPPLIES, EXCEPT CABLE AND WIRE

NIGP 28576 Street and Highway Lighting Luminaires, Accessories and Parts



NIGP 28595 Wiring Devices: Adapters, Caps, Connectors, Extension Cords, Fluorescent and HP 
Starters, Outlets, Plates and Covers, Plugs, Receptacles, Safety Cord Lock, Switches, 
Terminals, etc. (Incl. Recycled Electrical Products, Supplies)

Additional Information

REGION Northern Illinois
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 VOSB FORM 
2023

Demonstration of Good Faith Efforts to Achieve VOSB Construction Subcontracting Goal 

If the VOSB contract goal was not achieved, the Good Faith Efforts checklist and contacts log must be submitted with the 
bid.  Failure to do so may render the Bidder’s solicitation response non-responsive and cause it to be rejected, or render 
the Bidder ineligible for contract award, at ISTHA’s sole discretion.  The Bidder must provide all evidence relied upon in 
support of its Good Faith Efforts with its bid. 

Good Faith Efforts Checklist 
Insert on each line below the initials of the authorized Bidder representative who is certifying the Bidder has completed 
the activities described below.  If any of the items were not completed, attach a detailed written explanation.  If any other 
efforts were made to obtain VOSB/SDVOSB participation in addition to the items listed below, attach a detailed written 
explanation. 

______Utilize the Sell2Illinois website to identify certified VOSB/SDVOSB vendors within the respective 
commodity/service codes and at a minimum email all listed vendors and solicit quotes from all vendors who 
express an interest via follow-up emails or telephone calls.  
• https://www2.illinois.gov/cms/business/sell2/Pages/VendorSearch.aspx

______Identified portions of the contract work capable of performance by available VOSBs/SDVOSBs, including, where 
appropriate, breaking out contract work items into economically feasible units to facilitate VOSB/SDVOSB 
participation even when the Bidder could perform those scopes with its own forces. 

______Make a portion of the work available to certified VOSB/SDVOSB vendors and selecting those portions of the work 
or material needs consistent with their availability, so as to facilitate certified VOSB/SDVOSB vendor participation. 

______Solicited through reasonable and available means (e.g., pre-bid meetings, networking session, written notices, 
advertisements) VOSBs/SDVOSBs to perform the types of work that could be subcontracted on this project, within 
sufficient time to allow them to respond.   Vendor must determine with certainty if the certified VOSB/SDVOSB 
vendors are interested by taking appropriate steps to follow up initial solicitations and encourage them to submit 
a bid. 

______Provided timely and adequate information about the plans, specifications and requirements of the contract. 
Followed up initial solicitations to answer questions and encourage VOSBs/SDVOSBs to submit bids. 

______Negotiated in good faith with interested VOSBs/SDVOSBs that submitted bids and thoroughly investigated their 
capabilities.  Evidence of such negotiation must include the names, addresses, email addresses, and telephone 
numbers of certified VOSB/SDVOSB vendors that were considered; a description of the information provided 
regarding the plans and specifications for the work selected for subcontracting and evidence as to why additional 
agreements could not be reached for certified VOSB/SDVOSB vendors to perform the work.  A Vendor using good 
business judgment may consider a number of factors in negotiating with certified VOSB/SDVOSB vendors and 
may take a firm’s price and capabilities into consideration.  The fact that there may be some additional costs 
involved in finding and using certified VOSB/SDVOSB vendors may not be in itself sufficient reason for a Vendor’s 
failure to meet the goal, as long as such costs are reasonable.  Vendors are not required to accept higher quotes 
from certified VOSB/SDVOSB vendors if the price difference is excessive or unreasonable.  The certified 
VOSB/SDVOSB vendor’s memberships in specific groups, organizations, or associations and political or social 
affiliations are not legitimate causes for the rejection or non-solicitation of bids in Vendor’s efforts to meet the goal. 
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     VOSB FORM 2023 page 2 

______Made efforts to assist interested VOSBs/SDVOSBs in obtaining bonding, lines of credit, or insurance as may be 
required for performance of the contract (if applicable). 

______Made efforts to assist interested certified VOSB/SDVOSB vendors in obtaining necessary equipment, supplies, 
materials, or related assistance or services. 

______Utilized resources available to identify available VOSBs/SDVOSBs, including but not limited to VOSB/SDVOSB 
assistance groups; local, state and federal business assistance offices; and other organizations that provide 
assistance in the recruitment and placement of VOSBs/SDVOSBs.   

Affidavit of Truthfulness:  Signature below affirms accuracy of Good Faith Efforts and Tollway to provide above 
information 

Print Name: ___________________________  Phone contact:   

Position: ___________________________ E-mail address: 

Signature: ____________________________  Date:   
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VOSB FORM 2023 

Good Faith Efforts Contacts Log for Soliciting - VOSB Participation: Form 2023 continued 

Project name: _________________________________  Project number: ______________________________________________ 

Bidder name: __________________________________  Contact person: ______________________________________________ 

Use this form to document all contacts and responses (telephone, e-mail, fax, etc.) regarding the solicitation of VOSBs/SDVOSBs.  Duplicate as needed. 

Name of VOSB/SDVOSB Date and method of contact Scope of work solicited Reason agreement was not reached 

Affidavit of Truthfulness:  Signature below affirms accuracy of Good Faith Efforts and Tollway to provide above information 

Print Name: _________________________________  Phone contact:      

Position: _________________________________  E-mail address:     

Signature: _________________________________ Date: 
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ILLINOIS STATE TOLL HIGHWAY AUTHORITY 

SPECIAL PROVISION  

FOR  

BID CREDIT INCENTIVE PROGRAMS 

1. OBJECTIVE OF THE BID CREDIT INCENTIVE PROGRAM

The Tollway offers programs allowing a contractor or subcontractor/fabricator to earn Bid Credits to be used toward
future Tollway construction bids.  A Bidder can then apply its Bid Credits to a maximum Bid Credit CAP assigned by the
Tollway to each contract in order to lower their bid amount and increase the chances of winning the contract as the low
bidder.

Use of Bid Credits from the Bid Credit Incentive Programs is applicable only to construction projects advertised by the
Tollway for public bidding.

Current Tollway Bid Credit Programs are:

• ConstructionWorks (CW) Program:  encouraging contractors to employ and retain qualified and eligible CW
individuals enrolled in the CW Program, including African Americans, Asians, Hispanic, Ex-offenders, exonerated
individuals, Females, Veterans and other traditionally underserved populations.

• Earned Credit Program (ECP):  encouraging contractors to employ and retain qualified and eligible Workforce
Innovation and Opportunity Act eligible individuals, including African Americans, Asians, Hispanic, Ex-offenders,
exonerated individuals, Females, Veterans and other traditionally underserved populations.

• Partnering for Growth – Construction (P4G-Con):   encouraging contractors to mentor a Disadvantaged Business
Enterprise or Veteran-owned Small Business protégé firm.

For more information, reference the Operational Guide for each program on the Tollway’s website, 
https://www.illinoistollway.com/doing-business/diversity-development/programs. 

2. DEFINITIONS

Active Bid Credit Certificate Register: Listing of all active Bid Credit Certificates for all Bid Credit programs indicating
certificate number, value, owner and issue date.

Active Bid Credits:  Bid Credits available for submission and utilization on a construction bid.

Award Criteria: Contractor’s Base Bid minus Bid Credit submitted subject to the Bid Credit Cap identified for each
solicitation.

Base Bid: The bid amount prior to applying Bid Credits Submitted.

Bid Credit:  Virtual dollar credits earned through a Tollway BID CREDIT Program.

Bid Credit Allocation: When Bid Credits Submitted by a prime contractor and subcontractor/fabricator are applied
proportionally to the total of all the Bid Credits originally submitted with the bid.

Bid Credit Cap: A contract-specific limit as determined by an approved Tollway formula on the amount of Active Bid
Credits that can be applied as Bid Credits. Any Bid Credits Submitted above and beyond the Bid Credit Cap will not be
considered.
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BID CREDIT CERTIFICATE:  A numbered document that identifies certificate number, value, owner and issue date. 

BID CREDITS SUBMITTED: BID CREDITs included in a construction bid as evidenced by a Bid Credit Certificate. The total 
amount of the certificate(s) will be considered as tendered unless otherwise indicated on the physical certificate. 

BID CREDITS UTILIZED: The amount of BID CREDITs required to establish the apparent low Bidder based on the difference 
between the award criterions of the lowest Bidder and the next apparent low Bidder plus $1.00 of BID CREDIT. 

INACTIVE BID CREDITS: Bid Credit not available for submission due to utilization on a construction bid or superseded by 
current ACTIVE BID CREDITs. 

TOLLWAY:  The Illinois State Toll Highway Authority. 

3. EARNING BID CREDITS

Refer to the Operational Guides for active TOLLWAY Bid Credit Programs as posted on the TOLLWAY’s website,
https://www.illinoistollway.com/doing-business/diversity-development/programs.

4. BIDDING PROCEDURES

All bids must comply with the applicable procurement statutes, rules and regulations and the specific requirements of
each solicitation to be considered responsive.  Bids that fail to meet these minimum requirements may be considered
non-responsive.

4.1 Each bid solicitation will have a contract-specific total Bid Credit Cap as determined by the approved Tollway formula
on the amount of Bid Credit that can be applied.  

4.2 Any credits applied above and beyond the Bid Credit Cap will not be considered. 

4.3 If needed, contractors can check the appropriate ACTIVE Bid Credit Certificate REGISTER on the TOLLWAY’s website 
to ensure Bid Credit Certificate SUBMITTED are active. 

4.4 The Bid Credit Cap may be met by Bid Credits: 

4.4.1 Earned from one Bid Credit program or from a combination of Bid Credit programs, as Bid Credit Certificates 
are now issued as one certificate covering all Bid Credit programs 

4.4.2 Offered for submission by joint venture partners independently, and/or by subcontractors/fabricators 
independently, as per Section 5 below.  If Bid Credits from different firms are submitted on the same bid, the 
Bid Credits are applied via Bid Credit Allocation as defined above proportionally to the amounts originally 
submitted on the bid. 

4.5 Entering Bid Credits on the bid forms: 

• The BASE BID is to be clearly identified on line #1 of the P page;
• Line #2 is to include the total amount of Bid Credit applied to the bid;
• Line #3 is to include the AWARD CRITERIA (Line #1 minus Line #2 equals Line #3).
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4.6 All Bid Credit Certificates submitted to calculate the Bid Credit included on Line #2 must be included in the original 
bid package. 

4.7 All Bid Credit UTILIZED to become or remain the successful Bidder will become unavailable for inclusion in any other 
bid at the time the Bidder’s AWARD CRITERIA is deemed the lowest responsive and responsible bid. 

4.8 The Bid Credit Certificate (s) will be redeemed up to the amount needed plus $1 to allow the contractor's bid to be 
the lowest apparent bid for award of the contract and any unused remaining balance will be returned in the form of 
a Bid Credit Certificate (s) to the contractor, or subcontractor/fabricator if applicable. 

5. JOINT VENTURE AND SUBCONTRACTOR/FABRICATOR PARTICIPATION

5.1 Joint Venture partners who own Bid Credits may independently submit Bid
Credits toward the joint venture bid subject to the overall Bid Credit Cap. 

5.2 Subcontractors/fabricators who own Bid Credits may provide those Bid Credits to prime contractors to be applied 
by prime contractors in a bid solicitation, provided the prime contractor has committed to utilizing the 
subcontractor/fabricator in the performance of the contract unless such use is prohibited for reasons beyond the 
prime contractor’s control.  

5.3 In the event that a subcontractor/fabricator becomes disqualified from contract participation by no fault of the 
prime, (i.e. delinquent debt, etc.) the actual Active Bid Credits Utilized by the disqualified subcontractor/fabricator 
that factored into the apparent winning bid will not be refunded to the subcontractor’s Bid Credit Certificate balance. 

5.4 For subcontractor/fabricator Bid Credit to be considered for utilization on a bid by a prime contractor: 

5.4.1 The prime contractor must include Bid Credit owned by the prime Bidder along with the BID CREDIT from the 
subcontractor/fabricator for application to the bid. 

5.4.2 The amount of Bid Credits Submitted by the prime contractor shall be no less than the lowest dollar amount 
submitted by any subcontractor/fabricator application to the bid.  

5.4.2.1 An allowance may be made in cases where the prime contractor’s total Bid Credits owned are less 
than those of the subcontractor/fabricator.  

• In no case can the prime offer less than $1,000 in Bid Credits.

• In instances where the prime has Bid Credits, but the total amount of the prime’s Bid Credits is less than
any subcontractor’s Bid Credits offered with a bid, the prime’s Bid Credits will be utilized and exhausted
before a subcontractor’s Bid Credits will be applied to the bid.

5.4.2.2 Failure to meet this standard will result in the Bid Credits Submitted not being considered. 

5.4.3 The prime contractor is required to perform the following:  

• Ensure that the subcontractor is aware of and has provided permission to the Bidder as indicated on the
Bid Credit Certificate to use the Bid Credit Certificate in the bid solicitation;

• Identify the scope of work and dollar amount committed to each subcontractor/fabricator where a Bid
Credit Certificate is being calculated in the Bid Credit;
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• Ensure that the Bid Credit Certificate is in active mode, which can be done through checking the Active
Bid Credit Certificate Register on the Tollway’s website (www.illinoistollway.com  and click on “Doing
Business”) prior to submitting a Bid Credit Bid Credit Certificate in a Tollway bid solicitation;

5.4.4 Ensure that the total amount of Bid Credit Certificates does not exceed the contract-specific total Bid Credit 
Cap. In the event of a successful bid, excess credits shall be returned via Bid Credit Allocation in proportion to 
what was originally submitted by the prime(s) and subcontractor/fabricator(s).  

5.4.5 Insert a copy of this Tollway Special Provision for Bid Credit incentive programs in each and every subcontract 
or joint venture agreement under this contract and it shall become a material term of the subcontracts. 

5.5 Bid Credits Submitted by the prime contractor, joint venture partner(s) and/or subcontractor/fabricator(s) are 
applied via Bid Credit Allocation, proportionally to the amounts originally submitted on the bid. 

6. LONGEVITY OF BID CREDIT CERTIFICATES

6.1 Unused Bid Credits do not expire.

6.2 Bid Credits will become Inactive Bid Credits once utilized in a successful bid.

6.3 Should the same Bid Credit Certificate be submitted in multiple bids on the same date:

• Where multiple solicitations have the same bid opening date, the Tollway will typically open bids in
numerical order with the lowest project number per the last four digits of the contract being opened
first.

• The first bid opened containing the Bid Credit Certificate will be considered for bid.

• All other bids containing a duplicate Bid Credit Certificate will be placed in a suspended mode until the
award recommendation of the prior bid(s) has been issued.

• Until such time of award recommendation, all duplicate Bid Credit Certificates will be Inactivated as
applicable and the remaining Bid Credit(s) and Award Criteria will be recalculated for subsequent bids.

As an example: Bid 01 (RR-XX-1234) included Bid Credit Certificate A for $100, Bid 02 (RR-XX-5678) also 
included Bid Credit Certificate A for $100. Bid 01 utilized $50 of Bid Credit Certificate A. Upon award 
recommendation of Bid 01, Bid Credit Certificate A has $50 remaining available for consideration in Bid 02. 

6.4 As stated in Section 4.8 above, the Bid Credit Certificate (s) will be redeemed up to the amount needed plus $1 to 
allow the contractor's bid to be the lowest apparent bid for award of the contract and any unused remaining balance 
will be returned in the form of a revised Bid Credit Certificate (s) to the contractor or subcontractor/fabricator if 
applicable.  
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7. FRAUDULENT USE OF BID CREDIT CERTIFICATES

Any contractor who knowingly submits an Inactive Bid Credits shall be permanently barred from participating in any
Tollway Bid Credit program.

Any contractor who submits a subcontractor/fabricator’s Bid Credit Certificate without the permission of the
subcontractor/fabricator and/or without committing to utilizing the subcontractor/fabricator by scope of service and
dollar value of commitment in the bid shall be permanently barred from participating in any Tollway Bid Credit program.

The Tollway may report such reporting abuses to the Office of the Inspector General and applicable law enforcement
authorities.























 OCIS  CICIOCP1 OFFSET CONTRACT INQUIRY 12:18 04/30/20

 ACTION: S

 VENDOR NUMBER= ****  OFFSET: 00 OF 00
VENDOR NAME: *

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 04/30/20 AT 12:19 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER **** . PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 *

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 4/30/2020 Time: 12:19:31 PM

Page: 1 Document Name: untitled Everlights, Inc.







 OCIS  CICIOCP1 OFFSET CONTRACT INQUIRY 12:18 04/30/20

 ACTION: S

 VENDOR NUMBER= *****  OFFSET: 00 OF 00
VENDOR NAME: *

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 04/30/20 AT 12:22 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER ***** . PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 *

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 4/30/2020 Time: 12:22:33 PM

Page: 1 Document Name: untitled Excel Ltd., Inc.





 OCIS  CICIOCP1 OFFSET CONTRACT INQUIRY 13:37 04/23/20

 ACTION: S

 VENDOR NUMBER= ****  OFFSET: 00 OF 00
VENDOR NAME: *

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 04/23/20 AT 13:38 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER ***** . PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 *

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 4/23/2020 Time: 1:38:53 PM

Page: 1 Document Name: untitled Hecker and Company





Certificate produced on Thursday, April 16, 2020 at 10:31 AM

Hecker and Company, Inc.

Wheeling IL 60090

250 Industrial Lane

Information for this business last updated on:

Registration No. 10425

Thursday, April 16, 2020





STATE OF ILLINOIS 

FORMS B CERTIFICATIONS AND DISCLOSURES 

BidBuy Reference#: 20-557THA-ENGCO-B-13668 Procurement/Contract#: 1-19-4508 

This Forms B may be used when responding to an Invitation for Bid (IFB) or a Request for Proposal (RFP) if the vendor is 
registered in the Illinois Procurement Gateway (IPG) and has an active State of Illinois Vendor Registration Number. The 
IPG assigns a unique State of Illinois Vendor Registration Number and expiration date upon the Chief Procurement Office's 
acceptance of an IPG application. 

If a vendor does not have an active State of Illinois Vendor Registration Number, then the vendor must complete and 
submit Forms A with their response. Failure to do so may render the submission non-responsive and result in 
disqualification. 

Please read this entire section and provide the requested information as applicable. All parts in Forms B must be 
completed in full and submitted along with the vendor's response. 

1. Certification of Illinois Procurement Gateway Registration

fVly business has an active State of Illinois Vendor Registration Number.

To ensure that you have an active registration in the IPG, search for your business name in the IPG Registered 

Vendor Directory. If your company does not appeai in the search results, then you do not have an active IPG 

registration.

State of Illinois Vendor Registration Number: IPG-0309328

IPG Expiration Date: 05/01/2020

2. Certification Timely to this Solicitation or Contract

Vendor certifies it is not barred from having a contract with the State based upon violating the prohibitions related 
to either submitting/writing specifications or providing assistance to an employee of the State of Illinois by 
reviewing, drafting, directing, or preparing any invitation for bids, a request for proposal, or request of 
information, or similar assistance (except as part of a public request for such information). 30 ILCS 500/50-10.5(e). 

�Yes D No

3. Disclosure of Lobbyist or Agent (Complete only if bid, offer, or contract has an annual value over $50,000)
Is your company or parent entity(ies) represented by or do you or your parent entity(ies) employ a lobbyist 
required to register under the Lobbyist Registration Act (lobbyist must be registered pursuant to the Act with the 
Secretary of State) or an agent who has communicated, is communicating, or may communicate with any State 
officer or employee concerning the bid or offer? If yes, please identify each lobbyist and agent, including the 

name and address below. D Yes � No

If yes, please identify each lobbyist and agent, including the name and address below. If you have a lobbyist that 
does not meet the criteria, then you do not have to disclose the lobbyist's information. Additional rows may be 
inserted into the table or an attachment may be provided if needed. 

State of Illinois Chief Procurement Office General Services 

FORMS B Certifications and Disclosures 

1 

V.20.1































ILLINOIS PROCUREMENT GATEWAY 
PERCENTAGE OF OWNERSHIP AND DISTRIBUTIVE INCOME FORM 

 

 

State of Illinois Chief Procurement Office   1 
IL Procurement Gateway: Percentage of Ownership and Distributive Income Form 
V.14.1 

Vendor Name:  Hecker and Company, Inc 
 
DBA:  Click here to enter text. 
 
INSTRUCTIONS: 
 

1. Ownership Share – Provide the name and address of each individual or entity and their percentage of ownership if said percentage 
exceeds 5%, or the dollar value of their ownership if said dollar value exceeds $106,447.20. 
 

2. Distributive Income – Provide the name and address of each individual or entity and their percentage of the disclosing vendor’s 
total distributive income if said percentage exceeds 5% of the total distributive income of the disclosing entity, or the dollar value 
of their distributive income if said dollar value exceeds $106,447.20.   
 

3. Additional rows may be inserted into the tables or an attachment in a substantially similar format may be provided if needed. 
 
 

BName BAddress B% of Ownership $ Value of Ownership % of Distributive 
Income 

$ Value of Distributive 
Income 

Robert Burke 250 Industrial Lane Wheeling, IL 
60090 

46 Click here to enter 
text. 

Click here to 
enter text. 

Click here to enter 
text. 

Daniel Burke 250 Industrial Lane Wheeling, IL 
60090 

27 Click here to enter 
text. 

Click here to 
enter text. 

Click here to enter 
text. 

Ronald Burke, Jr 250 Industrial Lane Wheeling, IL 
60090 

27 Click here to enter 
text. 

Click here to 
enter text. 

Click here to enter 
text. 

Click here to enter text. Click here to enter text. Click here to 
enter text. 

Click here to enter 
text. 

Click here to 
enter text. 

Click here to enter 
text. 

Click here to enter text. Click here to enter text. Click here to 
enter text. 

Click here to enter 
text. 

Click here to 
enter text. 

Click here to enter 
text. 

 







PART III: CONTRACT REQUIREMENTS 

Contract Bond Agreement 

Performance Bond 

Payment Bond 

Insurance 



 
   

   

                   
                  

     

                   
        

     
      
            

        

         
  

           

 

                
     

     

                 
                 
    

 

          

        
    
   
 
 

 
 

 
 
 
 
 

   
  
    
        
         
  
      
     

                      
                   

                
       

 



T-2

CONTRACT NO: I-19-4508 

CONTRACT BOND AGREEMENT 

The contractor shall simultaneously herewith furnish and deliver to the Tollway a Performance Bond, agreeing 
to perform the work in accordance with all of the provisions of the contract, as in said Performance Bond 
provided, and a Payment Bond, agreeing to pay not less than prevailing wages for the work to be performed in 
accordance with the contract and the laws of the State of Illinois and agreeing to pay all sums of money due for 
any labor, materials, apparatus, fixtures or machinery and transportation with respect thereto, as in said Payment 
Bond provided, each dated the same date as this Agreement, in the forms prescribed by the Tollway, and each 
in an amount equal to the contract price with a corporate surety or sureties acceptable to the Tollway authorized 
to do business in the State of Illinois. 

The contractor agrees that said Bonds shall be maintained in full force and effect until final acceptance of the 
work by the Tollway and thereafter, as provided in Article 103.05 of the Tollway Supplemental Specifications.  
The contractor agrees and will cause the surety to agree to be bound by each and every provision of all of the 
contract documents. 

If any surety upon any bond furnished in connection with this contract becomes unacceptable to the Tollway, or 
if any such surety fails to furnish reports as to its financial condition from time to time as requested by the Tollway, 
the contractor shall promptly furnish such additional security as may be required from time to time to protect the 
interests of the Tollway and all persons supplying labor or materials in the prosecution of the work contemplated 
by this contract. 

In the event the surety shall make any assignment for the benefit of creditors or commit any act of bankruptcy, 
or if it shall be declared bankrupt, or if it shall file a voluntary petition in bankruptcy, or shall in the opinion of the 
Tollway be insolvent, the Contractor agrees forthwith upon request of the Tollway to furnish and maintain other 
corporate surety with respect to said Bonds satisfactory to the Tollway. 

DEFINITIONS 

As used in this Agreement, the terms set forth shall have the meanings attributed to them in the Tollway 
Supplemental Specifications for The Illinois State Toll Highway Authority issued by the Tollway. 

TIME OF PERFORMANCE 

The duration of this contract shall commence with the Chief Operating Officer’s signature and shall continue until 
March 1, 2021 in accordance with the contract book schedule. 

CONTRACT END DATE 

The contract end date is two (2) years from the completion date. Based on the completion date stated in the 
contract at the time of award the End Date March 1, 2023. 

This contract maybe renewed for two (2) additional one (1) year terms or one (1) additional two (2) year term, 
the length of any renewal is to be determined and agreed upon by the Parties. 
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CONTRACT NO:  I-19-4508 

LIABILITY OF JOINT VENTURE 

In the event the successful bidder (contractor) of this contract is a joint venture, then each individual, partnership, 
or corporation comprising such joint venture, shall be individually, personally, severally and jointly liable and 
responsible, financially, legally, and in all other respects, for the full and proper performance of each and every 
provision and requirement of this contract, notwithstanding any arrangement, understanding or agreement to the 
contrary, if any, whether disclosed to the Tollway or not, entered into by and between the individual, partnership, 
joint venture, or corporation comprising such joint venture. 

PERFORMANCE OF THE WORK 

The contractor shall perform all work under the direct supervision, and to the satisfaction of the   Construction 
Manager .  The Construction Manager shall decide all questions which arise as to the quality and acceptability 
of work performed, manner of performance, rate of progress of the work and interpretation of the specifications, 
and the Construction Manager’s decision shall be final. 

Any dispute between the Construction Manager and the contractor with respect to any matter shall be decided 
by the Chief Engineering Officer of The Tollway and his decision shall be final. 

In the event that the quantity of any item of work as given in the Bid shall be greater or less than estimated, 
payment shall be made by the Tollway on the basis of the actual quantity completed at the unit price for such 
item named in the Bid, subject to the provisions of the Article 104.02 of the Tollway Supplemental Specifications. 

Notwithstanding anything contained in this contract, all payments to be made pursuant to this contract shall be 
subject to approval by the Chief Engineering Officer.  

CONSIDERATION 

The Tollway shall pay the Contractor for the performance of the work, subject to any additions or deductions 
therein as provided for in the Specifications, in current funds, at the prices for the respective items of work shown 
in the Bid.  Payments are to be made to the Contractor in accordance with and subject to the provisions of the 
contract documents. 

ASSIGNMENT 

This contract may not be assigned, transferred in whole or in part by the Vendor without prior written consent 
of the Illinois Tollway.  
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CONTRACT NO:  I-19-4508 

COVENANT AGAINST CONTINGENT FEES 

The contractor warrants that no person or selling agency has been employed or retained to solicit or secure this 
contract upon an agreement or understanding for a commission, percentage, brokerage or contingent fee, 
excepting bona fide employees or bona fide established commercial or selling agencies maintained by the 
contractor for the purpose of securing business.  For breach or violation of this warranty, the Tollway shall have 
the right to annul this contract without liability or in its discretion to deduct from the contract price or consideration 
the full amount of such commission, percentage, brokerage or contingent fee. 

TERMINATION / CANCELLATION FOR NON-APPROPRIATION OF FUNDS 

This contract is subject to termination and cancellation in any year for which the General Assembly fails to make 
an appropriation (if such an appropriation is required) to make payments under the terms of the contract. 
Currently, the Tollway is not required to obtain a yearly appropriation of its funds.  However, the Tollway cannot 
and does not make any representations or warranties concerning future appropriation requirements.   

COMPTROLLER REQUIREMENTS FOR CONTRACTS 

Contractor and any and all subcontractors under this contract agrees to maintain books and records related to 
the performance of the contract and necessary to support amounts charged to the State under the contract for 
a minimum of five (5) years from the last action on the contract. Contractor further agrees to cooperate fully with 
any audit and to make the books and records available to the Auditor General, Chief Procurement Officer, 
Internal Auditor, Inspector General, and the Purchasing Agency. 

The State requires a fee of $15 to cover expenses related to the administration of the Minority Contractor 
Opportunity Initiative.  Any contractor awarded a contract under Section 20-10, 20-15, 20-25 or 20-30 of the 
Illinois Procurement Code (30 ILCS 500) of $1,000 or more is required to pay a fee of $15. The Comptroller shall 
deduct the fee from the first check issued to the Vendor under the contract and deposit the fee in the 
Comptroller’s Administrative Fund. 

FREEDOM OF INFORMATION ACT 

This contract and all related public records maintained by, provided to or required to be provided to the State are 
subject to the Illinois Freedom of Information Act (FOIA) (50 ILCS 140) notwithstanding any provision to the 
contrary that may be found in this contract. 

GOVERNING LAW; EXCLUSIVE JURISDICTION 

This agreement, and all the rights and duties of the parties arising from or relating in any way to the subject 
matter of this agreement or the transaction(s) contemplated by it, shall be governed by, construed and enforced 
only in accordance with the laws of the United States and the State of Illinois (excluding any conflict of laws 
provisions that would refer to and apply the substantive laws of another jurisdiction).  Any suit or proceeding 
relating to this agreement, including arbitration proceedings, shall be brought only in DuPage County, Illinois. 
THE CONTRACTOR CONSENTS TO THE EXCLUSIVE JURISDICTION AND VENUE OF THE COURTS 
LOCATED IN DUPAGE COUNTY, STATE OF ILLINOIS. 




































