03/29/18 6.2/5
RESOLUTION NO. 21508

Background

The Illinois State Toll Highway Authority (the “T ollway”) advertised for
sealed bids on Contract RR-16-4256 for Roadway and Bridge Rehabilitation and
Widening on the Veterans Memorial Tollway (I-355) from Milepost 23.3
(Butterfield Road) to Milepost 29.8 (Army Trail Road). The lowest responsible
bidder on Contract No. RR-16-4256 is Plote Construction, Inc. / Dunnet Bay
Construction Company, (JV) in the amount of $50,813,308.12.

Resolution

Contract No. RR-16-4256 is awarded to Plote Construction, Inc. / Dunnet
Bay Construction Company, (JV) in the amount of $50,813,308. 12, subject to all
required approvals, the contractor satisfying applicable DBE, financial, and all
other contract award requirements, and execution of all contract documents by the

bidder and the Tollway.

The Chairman or the Executive Director is authorized to execute the
aforementioned Contract, subject to the approval of the Acting General Counsel
and the Chief Financial Officer is authorized to issue warrants in payment thereof.

If the bidder fails to sagisfy the contract award requirements, the Executive
Director is authorized tgappfove an award to the next lowest responsible bidder, in

accordance with the afg

Approved by:







ADDENDUM NO. 2
TO
CONTRACT REQUIREMENTS
FOR CONTRACT RR-16-4256
ILLINOIS STATE TOLL HIGHWAY AUTHORITY

Date: February 26, 2018

For which proposals will be received by the lllinois State Toll Highway Authority at its offices, 2700 Ogden
Avenue, Downers Grove, lllinais 60515 until 10:30 A.M. local time, March 6, 2018.

NOTICE OF REVISION TO CONTRACT

NOTES:

1.

Revised Schedule of Prices pages P-5R, P-8R, P-11R, P-17RR, P-18R, P-19R, and P-25R
accompanies this Addendum and must be inserted into the Contract Proposal by the Bidder.

2. The following revised Special Provision pages are included with this Addendum: J-5R, J-30R, J-
101R, J-117R, J-134R, J-141R, J-221R, and J-223R.
3. Special Provision pages J-407 and J-408 have been removed from the contract.
4, The following revised Contract Drawings will be issued to the successful Bidder.
Volume 1 — Drawings 4, 5, 9, 10, 12, 13, 14, 15, 43, 44, 45, and 46.
5. The following revised Contract Drawings are included with this addendum.
Volume 1 - Drawings 160, 161, 162, 163, 164, 165, 206, 207, 208, 209, and 210.
Volume 3 — Drawings 621, 645, 652, 658, 682, 689, 695, 727,736, 860, and 877.
6. The following revised Contract Drawings will be issued to the successful Bidder.
Volume 3 — Drawings 634, 641, 642, 643, 651, 671, 678, 679, 680, 688, 708, 710, 720, 721, 722,
725, and 735.
7. Responses to Request for Information raceived from the Plan Holders are included in this
Addendum {6 pages).
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CHANGES TO THE SCHEDULE OF PRICES

SUMMARY OF REVISIONS TO PAY ITEMS QUANTITIES

Pi%\! PAY [TEM ORIGINAL NEW

¢ NO. DESCRIPTION UNIT QUANTITY | CHANGE | QUANTITY
20101000 | TEMPORARY FENCE FOQT a 602 602
§50A1250 | STORM SEWERS, CLASSA, TYPES 15° FOQT 2 21 0
550A1260 | STORMSEWERS, CLASS A, TYPES 18° FOOT 58 55 a
550A0660 | STORM SEWERS, CLASSA, TYPE3 15° FOOT 0 2 21
550A0680 | STORM SEWERS, CLASS A, TYPE3 18° FOQT 0 §5 56
81101005 | CONDUIT ATTACHED TO STRUCTURE, 4* DIA,, PVC COATED GALVANIZED STEEL FOQT 0 446 4“6

¢ JI66431¢ CORNER PQST, RIGHT-OF WAY FENCE, TYPE1 EACH 0 ] 6

* JI664315 PULL POST, RIGHT-OF-WAY FENCE, TYPE 1 EACH 0 1 1

* 41664320 END PQST, RIGHT-OF WAY FENCE, TYPE 1 EACH 0 ¢ 9

. 11680026 HEADWALL TYPE ll, 42°, 16 EACH 0 4 4

‘ Ji680034 HEADWALL TYPE (Il 42, 1:10" EACH 0 4 4

y JI680051 HEADWALL TYPE IV, 24" EQRS, 1:4 EACH 0 2 2

* 41680052 HEADWALL TYPE v, 54" EQRS, 1:4 EACH 0 1 1

* JI680083 HEADWALL TYPE Il, 54" EQRS EACH 1 - 0

. JI680084 HEADWALL TYPE Ill, 30" EQRS, 1:6 EACH 4 4 0

* JI68008s HEADWALL TYPE (Il 30" EQRS, 1:10 EACH 4 4 0

* JI680086 SLOPED HEADWALL TYPE I, 24* EQRS, 1:3 EACH 2 2 0

- JS1210 DRILL AND GROUT DOWEL BARS AND ANCHOR RODS EACH 614 89 703

- JS121200 { LOWPRESSURE EPOXY INJECTION FOOT 3,576 -1.589 1,987

. JT211001 SELECTED SUBGRADE cuyo 5,284 608 5,892

* JT301010 | GRANULAR SUBBASE, SPECIAL CuYD 3.963 -3,963 0

* JT301020 | POROUS GRANULAR SUBBASE cuyo 1,911 4,600 6511

* Denotes Special Provision
** Denotes Tollway Supplemental Spscifications

Change #1

Contract Requirements, Volume |, Replace Page P-5, P-8, P-11R, P-17R, P-18, P-19, P-25 with P-5R, P-
8R, P-17RR, P-18R, P-19R and P-25R (attached).

This replacement contains the following revisions:
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1.1 Added pay items 20101000, 550A0660, S50A0680, JI664310, JI664315, JI664320, JI680026,
JI680034, JI1680051, JI680052.

1.2 Added pay item 81101005 for conduit attached to the widened bridges.

1.3 Removed pay items 550A1250, 550A1260, JI680083, Ji680084, JI680085, JI680086, JT301010.

1.4 Quantity revisions as shown in the table above.

CHANGES TO THE CONTRACT SPECIAL PROVISIONS
Change #2

Contract Requirements, Volume II, Replace Pages J-5, J-30, J-101, J-117, J-134, J-141, J-221, J-223
with J-5R, J-30R, J-101R, J-117R, J-134R, J-141R, J-221R, and J-223R (attached).

This replacement contains the following revisions:

21 J-5 added Tollway Standard Drawing D1-05 RIGHT OF WAY FENCE.

2.2 J-30R added item 81101005 and incidental items to the list of incidentals table.

23 J-101R, J-117R, J-134R, J-141R changed revision date and change related to the correlation
coefficient (“r" value).

24 J-221R added pay items.

2.5 J-223R revised list of pay items.

Change #3

Contract Requirements, Volume Il, Remove Pages J-407 and J-408

This replacement contains the following revisions:
31 Pages J-407 and J-408 for GRANULAR SUBBASE, SPECIAL have been removed from the

contract.
CHANGES TO THE CONTRACT DRAWINGS
Change #4

Contract Plans, Volume 1, Drawing 4.

This replacement contains the following revisions:
4.1 Tollway Standard Drawing D1-05 added. Revised Drawing 4 will to be issued to the successful
bidder.

Change #5
Contract Plans, Volume 1, Drawing 5.

This replacement contains the following revisions:

5.1 Note 19 added to Drawing 5, “WHERE EXISTING FENCE IS REMOVED TEMPORARY FENCE
SHALL BE INSTALLED AS DIRECTED BY THE ENGINEER AND PAID FOR AS 20101000
TEMPORARY FENCE". Revised Drawing 5 will be issued to the successful bidder.

Change #6
Contract Plans, Volume 1, Drawings 9, 10, 12, 13, 14, and 15.

This replacement contains the following revisions:
6.1 Revisions to SOQ per changes to the schedule of prices. Revised drawings will be issued to the
successful bidder.
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Change #7
Contract Plans, Volume 1, Drawings 43, 44, 45, and 46.

This replacement contains the following revisions:

7.1 GRANULAR SUBBASE SPECIAL under the shoulder in the widening section was changed to
POUROQUS GRANULAR SUBBASE (JT301020), 11" on Drawings 43, 44, 45, and 46.

7.2 Quantity revisions as shown in the table above.

Change #8
Contract Plans, Volume 1, Drawings 160, 161, 162, 163, 164, and 165.

This replacement contains the following revisions:
8.1 Additional signs added to MOT detour plans.

Change #9
Contract Plans, Volume 1, Drawings 208, 207, 208, 209, and 210.

This replacement contains the following revisions:
9.1 GRANULAR SUBBASE SPECIAL under the shoulder in the widening section was changed to
POURQUS GRANULAR SUBBASE (JT301020), 11™.
9.2 Labels below added to the following Drawings: 207, 208, 209, and 210.
JI664310 CORNER POST, RIGHT-OF-WAY FENCE, TYPET,
JI664315 PULL POST, RIGHT-OF-WAY FENCE, TYPE 1
JI664320 END POST, RIGHT-OF-WAY FENCE, TYPE 1
93 Station range revised on Drawing 208 for JI481070.
9.4 Quantity revisions as shown in the table abaove.

Change #10
Contract Plans, Volume 3, Drawing 621.

This replacement contains the following revisions:

10.1  Revised “SUPER” quantity of DRILL AND GROUT DOWEL BARS AND ANCHOR RODS from
107 to 133,

10.2  Revised “TOTAL" quantity of DRILL AND GROUT DOWEL BARS AND ANCHOR RODS from
163 to 189.

Change #11

Contract Plans, Volume 3, Drawing 634.

This replacement contains the following revisions:

11.1  Added the number of strands, “4", in the “Lifting Loop Detail".

11.2  Revised the prestressing steel diameter in Note 2 from “0.283" to “0.217".

11.3  Added dimensions to the “Bottom Plate” detail: 2” for the tapped hole transverse edge spacing,
7" for the stud longitudinal spacing, and 1'-5" for the plate longitudinal length. Revised drawing
will be issued to the successful bidder.

Change #12

Contract Plans, Volume 3, Drawing 641.

This replacement contains the following revisions:
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12.1  Revised the bar callout on the right side of the plan view from “v(E)” to “v100(E)".

12.2  Added the note “(Drill and grout bars within ex. Diaphragm)” to the end of the “v100(E)" bar
callout in the plan view.

12.3  Revised the width of the existing deck to remain in the cross-section from 50’-6 1/2" to 50'-6".

12.4  Revised the right overhang width in the cross-section from “Varies 2’-9 5/8" to 3'-6 5/8™ to “Varies
2'-6 7/8" t0 3'-6 5/8™". Revised drawing will be issued to the successful bidder.

Chan 3
Contract Plans, Volume 3, Drawing 642.

This replacement contains the following revisions:

13.1  In the “Diaphragm at South Abutment (N.B.)", added a 21" Dia. Formed Opening For Conduit
between Beams 198 and 19C with 4-#5 m20(E) bars E.F. in a diamond around the opening.
Minimum cover of the rebar is 2" and the penetration edge is a minimum 1°-2" from the bottom of
the deck. Revised drawing will be issued to the successtul bidder.

Change #14
Contract Plans, Volume 3, Drawing 643.

This replacement contains the following revisions:

14.1  In the “Diaphragm at North Abutment (N.B.)", added a 21" Dia. Formed Opening For Conduit
between Beams 198 and 19C with 4-#5 m20(E) bars E.F. in a diamond around the opening.
Minimum cover of the rebar is 2" and the penetration edge is a minimum 1°-2” from the bottom of
the deck. Revised drawing will be issued to the successful bidder.

Change #15
Contract Plans, Volume 3, Drawing 645,

This replacement contains the following revisions:
15.1  Revised the total aluminum joint height on the left side of the “Parapet Joint Details” from 6'-8” to
5-10 4",
152  Made the following revisions to the bar bending details:
Bar d(E) bottom dimension revised from 1°-2" to 6.
Removed the headed detail from bar v(E).
Removed the 1’ height dimension from the left side of bars u(E) and u1(E).
153 Made the following revisions to the Reinforcement Bar List:
Revised the length of d(E) from 6’-10" to 6'-2".
Revised the length of d3(E) from &'-11" to 6'-5".
Revised the e3(E) bar size from #5 to #6.
Revised the length of e4(E) from 4'-0" to 5'-9".
Revised the length of m11(E) from 4'-8" to 4'-3".
Revised the length of m12(E) from 2°-6" to 1"-10".
Revised the length of m14(E) from 1'-8" to 1°-3".
Added the bar: m20(E) 16 #5 2'-7" Straight-Type.
15.4  Revised the pay item number of BRIDGE DECK GROOVING (LONGITUDINAL) from 50300260
to X5030250.
15.5  Add the pay item line: JS121101 DRILL AND GROUT DOWEL BARS AND ANCHOR RODS
EACH 26.
15.6 Revised the quantity of REINFORCEMENT BARS, EPOXY COATED from 33,180 to 33,160.
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Change #16
Contract Plans, Volume 3, Drawing 651.

This replacement contains the following revisions:
16.1  Made the following revisions to Section A-A:
Removed the conduit detail and callout from bath parapets.
Added a40(E) callout to the dowel bar between the existing and new slab,
Added d5(E) callout to the parapet stirrup that goes into the slab.
Revised the a24(E) callout to a20(E).
Revised the b26(E) and b30(E) callout to b20(E) and b27(E).
Revised the d(E) callout to d1(E).
Revised the right-most existing lane width from 12'-0" to 12'-6".
Revised the new lane width from 12'-6" to 12'-0",
16.2  Made the following revisions to Section B-B:
Revised the out-to-out width from 48'-6" to 49'-0".
Added a 5.7% slope cailaut to the existing slab.
Revised the right-most existing lane width from 12'-0" to 12'-6".
Revised the new lane width from 12°-6" to 12'-0".
Added a40(E) callout to the dowel bar between the existing and new slab.
16.3  Added b23(E) to the fist of bars to cut in the note under the “Additional Reinforcement at Drainage
Structures” detail. Revised drawing will be issued to the successful bidder.

Change #17
Contract Plans, Volume 3, Drawing 652,

This replacement contains the following revisions:
17.1  Made the following revisions to Longitudinal Cross Section:
Added b27(E) callout with the b20(E) callout.
Revised the top clear cover from 2" to 2 ¥4" for the approach and transition slab.
Added b22(E) and b23(E) callouts for the approach bottom longitudinal rebar.
Remaoved b24(E) callout from the approach bottom, hooked longitudinal rebar,
Revised the a20(E), a22(E) callout to a24(E).
Added b26(E) and b30(E) callouts for the transition top longitudinal rebar.
Revised the Note 5 callouts to Note 4.
Revised the total South Approach Slab length from 97'-0 7/8” to 97'-1 3/8".
Revised the total North Approach Siab length from 110'-0 %" to 110-11".
17.2  Deleted Note 4.
17.3  Made the following revisions to Approach Slab Barrier Elevation:
Revised the d(E) callouts to d5(E).
Added d1(E) to the d2(E) callouts.
Made the following revisions to Transition Approach Shoulder Slab Barrier Elevatian:
Added “this" to the callout for the expansion joint to indicate which sheet.
Revised the d(E} callouts to d5(E).
Added d1(E) to the d2(E) callouts.
Flipped the designations for “Bot™ and “Top” for the d5(E) and d1/d2(E) callouts.
17.4  Made the following revisions to Section M-M:
Revised the siope from “Varies™ to 1.30%.
Revised the top clear cover from 2" to 2 V4",
Revised the b20(E} callout to b23(E).
Removed the conduit detail and callout from the parapet.
Revised the Note 5 callouts to Note 4.
Revised the b22(E), b29(E) callout to b25(E).

llinois State Toll Highway Authority February 26, 2018
Contract No. RR-16-4256 Page 6 of 14
Addendum No. 2



Revised the b21(E), b28(E) callout to b24(E).
17.5  Made the following revisions to the bar bending details:
Revised d{E) to d5(E).
Bar d5(E) bottom dimension revised from tilted to horizontal orientation.
Revised the “foot” symbol to “inches” for the 1'-4™ d3(E) bottom dimension.
Added “(E)" to b24 and b28 headings.
Revised the b21{E) bottom dimension from 24'-10" to 24'-6",
17.6  Made the following revisions to the Reinforcement Bar List:
Revised the a40(E}) bar size from #5 to #6.
Revised the length of b21(E) from 27'-4" to 27'-0".
Revised the b28(E) bar size from #5 to #9.
Revised d(E) to d5(E).
Revised the length of d3(E) from 6'-11" to 6'-5".
Revised the d3(E) bar size from #5 to #8.
Revised the quantity of d3(E) bars from 24 to 32.
Revised the e3{E) bar size from #5 to #6.
Revised the length of e4(E) from 4'-0" to 59",
Revised the quantity of e21(E) bars from 28 to 56.
17.7  Add the pay item line: JS121101 DRILL AND GROUT DOWEL BARS AND ANCHOR RODS
EACH 83.
17.8  Revised the quantity of the Approach and Transition Siab REINFORCEMENT BARS, EPOXY
COATED from 48,970 to 51,970.
17.9  Revised the quantity of the Barrier REINFORCEMENT BARS, EPOXY COATED from 5540 to
6180.

Change #18
Contract Plans, Volume 3, Drawing 658.

This replacement contains the following revisions:

18.1  Revised “SUPER" quantity of DRILL AND GROUT DOWEL BARS AND ANCHOR RODS from
107 to 133.

18.2 Revised “TOTAL" quantity of DRILL AND GROUT DOWEL BARS AND ANCHOR RQODS from
161 to 187.

Change #19

Contract Plans, Volume 3, Drawing 671.

This replacement contains the following revisions:

19.1  Added the number of strands, “4”, in the “Lifting Loop Detail".

19.2  Revised the prestressing steel diameter in Note 2 from “0.283" to “0.217",

19.3  Added dimensions to the “Bottom Plate” detail: 7" for the stud longitudinal spacing, and 1'-5" for
the plate fongitudinal length. Revised drawing will be issued to the successful bidder.

Change #20
Contract Plans, Volume 3, Drawing 678.

This replacement contains the following revisions:

20.1  Revised the bar callout on the left side of the plan view from “w(E)” to “v100(E)".

20.2  Added the note “(Drill and grout bars within ex. Diaphragm)” to the end of the “v100(E)” bar
callout in the plan view.

20.3  Revised the number of b1(E) bars in the plan view callout from 28 to 30.

20.4  Revised the right overhang width in the cross-section from “Varies 3'-1 1/4” to 3'-9 3/4"" to “Varies
3-11 5/8" to 3"-7™.
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20.5  Added the left overhang width in the cross-section: “Varies 2'-10 3/4” to 3'-7 1/8™.

20.6  Added a callout for “Exist. Underpass Lighting Fixtures, Typ.” And “Exist. Bars to Remain™.
Revised drawing will be issued to the successful bidder.

Change #21

Contract Ptans, Volume 3, Drawing 679.

This replacement contains the following revisions:

21.1  Inthe “Diaphragm at South Abutment (N.B.)", added a 21" Dia. Formed Opening For Conduit
between Beams 198 and 19C with 4-#5 m20(E) bars E.F. in a diamond around the opening.
Minimum cover of the rebar is 2" and the penetration edge is a minimum 1'-2" from the bottom of
the deck. Revised drawing will be issued to the successful bidder.

Change #22
Contract Plans, Volume 3, Drawing 680.

This replacement contains the following revisions:

221 Inthe “Diaphragm at North Abutment (N.B.)", added a 21" Dia. Formed Opening For Conduit
between Beams 198 and 19C with 4-#5 m20(E) bars E.F. in a diamond around the opening.
Minimum cover of the rebar is 2" and the penetration edge is a minimum 1'-2" from the bottom of
the deck. Revised drawing will be issued to the successful bidder.

Change #23

Contract Plans, Volume 3, Drawing 682.

This replacement contains the following revisions:
23.1  Revised the total aluminum joint height on the left side of the “Parapet Joint Details” from 6'-8" to
5-10 2",
23.2  Made the following revisions to the bar bending details:
Bar d{(E) bottom dimension revised from 1'-2" to 10".
Removed the headed detail from bar v(E).
23.3  Made the following revisions to the Reinforcement Bar List:
Revised the quantity of a(E) bars from 208 to 210.
Revised the quantity of b1(E) bars from 158 to 180.
Revised the length of d(E) from 6'-10" to 6'-6".
Revised the length of d3(E) from 6'-11" to 6'-5".
Revised the e3(E) bar size from #5 to #6.
Revised the length of e4(E) from 4'-0" to 5'-9".
Revised the length of m11(E) from 4'-8" to 4'-3".
Revised the length of m12(E) from 2’-6" to 1°-10".
Revised the length of m14(E) from 1'-8" to 1°-3".
Added the bar: m20(E) 16 #5 2'-7" Straight-Type.
23.4  Revised the pay item number of BRIDGE DECK GROOVING (LONGITUDINAL) from 50300260
to X5030250.
23.5 Add the pay item line: JS121101 DRILL AND GROUT DOWEL BARS AND ANCHOR RODS
EACH 26.
23.6  Revised the quantity of REINFORCEMENT BARS, EPQXY COATED from 32,820 to 33,250.

Change #24

Contract Plans, Volume 3, Drawing 688.

This replacement contains the following revisions:
24,1  Made the following revisions to Section A-A:
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Removed the conduit detail and callout from both parapets.
Added a40(E) callout to the dowel bar betwsen the existing and new slab.
Added d5(E) callout to the parapet stirrup that goes into the slab.
Revised the b27(E) and b30(E) callout to b20(E) and b27(E).
Revised the d(E) caliout to d1(E).
Revised the right-most existing lane width from 12'-0" to 12’-6".
Revised the new lane width from 12'-6" to 12'-0".
Removed the misplaced callout for e{E) bars.
24,2  Made the following revisions to Section B-B:
Revised the out-to-out width from 48'-6" to 49'-0".
Added a 5.7% slope callout to the existing slab.
Revised the right-most existing lane width from 120" to 12'-6".
Revised the new lane width from 12'-6" to 12™-0",
Added a40(E) callout to the dowel bar between the existing and new slab.

243  Added b23(E), revised a23(E) to a22(E), and added (E) to the a23 callout in the list of bars to cut
in the note under the “Additional Reinforcement at Drainage Structures” detail. Revised drawing
will be issued to the successful bidder.

Change #25

Contract Plans, Volume 3, Drawing 689.

This replacement contains the following revisions:
25.1  Made the following revisions to Longitudinal Cross Section:
Added b27(E) callout with the b20(E) callout.
Revised the top clear cover from 2" to 2 '4” for the approach and transition slab.
Added b22(E) and b29(E) callouts for the approach bottom longitudinal rebar.
Removed b24(E) callout from the approach bottom, hooked {ongitudinal rebar.
Revised the a20(E}, a22(E) callout to a24(E).
Added b26(E) and b30(E) callouts for the transition top longitudinal rebar.
Revised the Note 5 callouts to Note 4.
Revised the total South Approach Slab length from 97°-0 7/8™ to 103°-10 1/2".
Revised the total North Approach Slab length from 110°-0 4" to 100'-3 1/4",
Revised the South Approach Slab length from 25'-2 3/4" to 24'-0 1/4".
Revised the North Approach Slab length from 25'-0" to 27"-7 7/8".
Revised the South Transition Approach Slab length from 71°-10 1/8" to 79'-10 1/4",
Revised the North Transition Approach Slab length from 86°-0 1/4” to 72'-7 3/8".
252  Deleted Note 4.
25.3  Made the following revisions to Approach Slab Barrier Elevation:
Revised the d(E) callouts to d5(E).

254  Made the following revisions to Transition Approach Shoulder Slab Barrier Elevation:
Added “this” to the callout for the expansion joint to indicate which sheet.
Revised the d(E) callouts to d5(E).

25.5 Made the following revisions to Section M-M:

Revised the slope from “Varies™ to 1.30%.

Revised the top clear cover from 2" to 2 4",

Removed b20(E) and b27(E) from the top longitudinal bar callout.

Removed the conduit detail and callout from the parapet.

Revised the Note 5 callouts to Note 4.

Removed b22(E), b29(E) from the botiom straight longitudinal bar callout.

Removed b21(E), b28(E) from the bottom hooked longitudinal bar callout.

Revised the sheet reference in the bottom hooked longitudinal bar callout from $8-30 to SC-30.

25.6  Made the following revisions to the bar bending details:

Revised d(E) to d5(E).
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Bar d5(E}) bottom dimension revised from tilted to harizontal arientation.
Revised the “foot” symbol to “inches” for the 1°-4" d3(E) bottom dimension.
Added “(E)" to b24 and b28 headings.
Revised the b21{E) bottom dimension from 23'-10" to 23'-6".
26.7  Made the following revisions to the Reinforcement Bar List:
Revised the a40(E) bar size from #5 to #6.
Revised the length of b20(E) from 23'-10" to 23'-8".
Revised the length of b21(E) from 26'-4" to 26'-0".
Revised the b28(E} bar size from #5 to #9.
Revised d(E) to d5(E).
Revised the length of d3(E) from 6'-11" to 6'-5".
Revised the d3(E) bar size from #5 to #6.
Revised the quantity of d3(E) bars from 24 to 32.
Revised the e3(E) bar size from #5 to #6.
Revised the length of e4(E) from 4'-0" to 5'-9".
Revised the quantity of e24{E) bars from 2 to 4.
26.7 Addthe pay item line: JS121101 DRILL AND GROUT DOWEL BARS AND ANCHOR RODS
EACH 83.
26.8 Revised the guantity of the Approach and Transition Slab REINFORCEMENT BARS, EPOXY
COATED from 48,560 to 51,840.
26,9 Revised the quantity of the Barrier REINFORCEMENT BARS, EPOXY COATED from 5810 to
6100.

Change #26

Contract Plans, Volume 3, Drawing 695.

This replacement contains the foliowing revisions:

26.1  Revised Bridge 1423 “SUPER" quantity of DRILL AND GROUT DOWEL BARS AND ANCHOR
RODS from 107 to 133.

26.2 Revised Bridge 1423 “TOTAL" quantity of DRILL AND GROUT DOWEL BARS AND ANCHOR
RODS from 151 to 177.

26.3 Revised Bridge 1424 "SUPER" quantity of DRILL AND GROUT DOWEL BARS AND ANCHOR
RODS from 107 to 118.

26.4 Revised Bridge 1424 “TOTAL" quantity of DRILL AND GROUT DOWEL BARS AND ANCHOR
RODS from 139 to 150.

Change #27

Contract Plans, Volume 3, Drawing 708.

This replacement contains the following revisions:

27.1  Added the number of strands, “3", in the “Lifting Loop Detail*.

27.2  Revised the Lifting Loop Detail Conduit diameter from 11#4" to 1 4",

27.3 Removed Note 5.

27.4  Revised the Plan — Top Plate hole diameter from 11/4" to 1 4",

27.5 Removed the repeated Table of Dimensions.

27.6  Added the Pay ltem Number “50401330" to the BOM. Revised drawing will be issued to the
successful bidder.

Change #28

Contract Plans, Volume 3, Drawing 710.

This replacement contains the following revisions:

28.1  Added the number of strands, “4", in the “Lifting Loop Detail".
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28.2 Revised the prestressing steet diameter in Note 2 from “0.283" to “0.217".

28.3 Added dimensions to the “Bottom Plate” detail: 2" for the tapped hole transverse edge spacing,
7" for the stud longitudinal spacing, and 1'-5" for the plate longitudinal length. Revised drawing
will be issued to the successful bidder.

Change #29

Contract Plans, Volume 3, Drawing 720.

This replacement contains the following revisions:

29.1  Revised the bar callout on the right side of the plan view from “v(E)” to “v100(E)".

292  Added the note “(Drill and grout bars within ex. Diaphragm)” to the end of the “v100(E)" bar
callout in the plan view.

29.3  Revised the deck length in the plan view from 118'-6" to 120'-6".

29.4  Revised the number of b1({E} bars in the plan view callout from 28 to 30.

29.5 Revised the left-most existing lane width from 12'-0" to 12'-6".

296 Revised the new lane width from 12'-6" to 12'-0" and moved the left leader to the crown location.

29.7  Added a callout for “Exist. Bars to Remain”.

29.8 Revised the cross-section left-most bottom longitudinal bar callout from “5-#5 b(E) bars at 1'-1
3/8” +- = 3-7" (Typ.)" to “5-#5 b1(E) bars at 11 1/4" (Typ.),U.N.O.".

29.9 Removed the second “inch” symbol from the new beam spacing callout.

29.10 Added “x6" to the b1{E) callouts in the beam haunches.

29.11 Revised the right-most bottom longitudinat bar callout from b(E) to bt(E).

29.12 Revised the total existing beam space dimension from 56'-11 34" to 57°-0". Revised drawing will
be issued to the successful bidder.

Change #30

Contract Plans, Volume 3, Drawing 721.

This replacement contains the following revisions:

30.1 Revised the bar callout on the right side of the plan view from “v(E)” to “v100(E)".

30.2 Added the note “(Drill and grout bars within ex. Diaphragm)” to the end of the “v100(E)" bar
callout in the plan view.

30.3  Revised the deck length in the plan view from 118'-6" to 120'-6".

30.4 Revised the a(E) referance in the a2(E) callout in the plan view to a3(E).

30.5 Revised the a(E) callout in the cross-section to a3(E).

306 Revised the a3(E) callout in the cross-section to a2(E).

30.7 Revised the cross-section left-most bottom longitudinal bar callout from “... at 10 3/8™ +- = 1'-8
3/4™ to “... at 7 3/4™. Revised drawing will be issued to the successful bidder.

Change #31
Contract Plans, Volume 3, Drawing 722.

This replacement contains the following ravisions:

31.1  Inthe “Elevation NB Diaphragm”, added a 21" Dia. Formed Opening For Conduit between Beams
18B and 18C with 4-#5 m20(E) bars E.F. in a diamond around the opening. Minimum cover of
the rebar is 2" and the penetration edge is a minimum 1°-2” from the bottom of the deck. Revised
drawing will be issued to the successful bidder,

Change #32

Contract Plans, Volume 3, Drawing 725.

This replacement contains the following revisions:
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32.1  Inthe “Elevation NB Diaphragm”, added a 21" Dia. Formed Opening For Conduit between Beams
18B and 18C with 4-#5 m20(E) bars E.F. in a diamond around the opening. Minimum cover of
the rebar is 2" and the penetration edge is a minimum 1'-2" from the bottom of the deck. Revised
drawing will be issued to the successful bidder.

Change #33

Contract Plans, Volume 3, Drawing 727.

This replacement contains the following revisions:

331

33.2

33.3

334

33.5

Revised the total aluminum joint height on the left side of the “Parapet Joint Details™ from 6'-8" to
5'-10 %"

Made the following revisions to the bar bending details:

Bar d{E) bottom dimension revised from 1'-2" to 8", 7" curved dimension added.

Removed the headed detail from bar v(E).

Revised the s13(E) height from 4'-1" to 4'-11".

Revised the “foot” symbol to “inches” for the 1°-4" d3(E) bottom dimension.

Made the following revisions to the Reinforcement Bar List:

Revised the quantity of a(E) bars from 205 to 207.

Revised the length of a(E) from 29°-1" to 29'-7".

Revised the length of a1(E) from 28-11" to 29'-5".

Revised the quantity of a3(E) bars from 205 to 207.

Revised the quantity of b1(E} bars from 294 to 306.

Revised the length of d(E) from 6'-10" to 6°-4".

Revised the length of d3(E) from &-11" to 6'-5".

Revised the e3(E) bar size from #5 to #6.

Revised the length of e4(E) from 4'-0" to 5'-9".

Revised the length of m11(E) from 4'-8" to 4'-3".

Revised the length of m12(E) from 2"-6" to 1'-10",

Revised the length of s13(E) from 11'-9" to 13'-5".

Added the bar: m20(E) 16 #5 2'-7° Straight-Type.

Add the pay item line: JS121101 DRILL AND GROUT DOWEL BARS AND ANCHOR RODS
EACH 40.

Revised the quantity of REINFORCEMENT BARS, EPOXY COATED from 58,310 to 58,940.

Change #34
Contract Plans, Volume 3, Drawing 735.

This replacement contains the following revisions:

34.1

Made the following revisions to Section A-A:

Removed the conduit detail and callout from both parapets.

Revised the PGL calfout from N.B. to S.B.

Added a40(E) callout to the dowel bar between the existing and new slab.
Added d5(E) callout to the parapet stirrup that goes into the slab.

Revised the a24{E) callout to a20(E).

Revised the b26(E) and b30(E) callout to b20(E).

Revised the d(E) callout to d1(E).

Revised the right-most existing lane width from 12°-0" to 12"-6".

Revised the new lane width from 12°-6" to 12"-0",

Added a slope of 4.4% (o the new portion.

Removed b28(E) and b29(E) from the bottom longitudinal bar callouts.
Added %(S.B.)" under the heading.

Added a new Section A-A for the N.B. lanes corresponding to the details in the plan view.
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34.2  Made the following revisions to Section B-B:
Revised the out-to-out width from 48'-6" to 49'-0".
Revised the PGL callout from N.B. to S.B.
Added a 4.4% slope callout to the existing slab.
Revised the right-most existing lane width from 12'-0" to 12'-6".
Revised the new lane width from 12"-6" to 12-0".
Added a40(E) callout to the dowel bar between the existing and new slab.
Removed b30(E) from the top longitudinal bar callout.
Revised a24(E) callout to a27(E).
Added “(§.B.)" under the heading.
Added a new Section B-B for the N.B. lanes corresponding to the details in the plan view.
Revised drawing will be issued to the successful bidder.

Change #35

Contract Plans, Volume 3, Drawing 736.

This replacement contains the following revisions:
35.1  Made the following revisions to Longitudinal Cross Section:
Revised the top clear cover from 2" to 2 %4" for the approach and transition slab.
Added b22(E) callouts for the approach bottom longitudinal rebar.
Removed b24(E) and b28(E) callout from the approach bottom, hooked longitudinal rebar.
Added a25(E) to the a20(E), a22(E) callout.
Revised a20(E), a22(E) callout to a27(E), a26(E).
Added b26(E}, b27(E), and b28(E) caliouts for the transition top longitudinal rebar.
Revised the Note 5 callouts to Note 4.
Revised the total South Approach Slab length from 97°-0 7/8" to 102'-1 3/4",
Revised the total North Approach Slab length from 110'-0 %" to 101°-4 5/8".
Revised the South Approach Slab length from 25'-2 3/4” to 25'-0".
Revised the South Transition Approach Slab length from 71°-10 1/8" to 77'-1 3/4".
Revised the North Transition Approach Slab length from 86’-0 1/4” to 76'-4 5/8".
35.2 Deleted Note 4.
35.3 Revised the sheet reference in Note 3 from SD-30 to SD-38.
35.4  Made the following revisions to Approach Slab Barrier Elevation:
Revised the South Approach lengths from 12'-7 3/8" to 12'-6".
Revised the d(E) callouts to d5(E).
35,5 Made the following revisions to Transition Approach Shoulder Slab Barrier Elevation:
Added “this” to the callout for the expansion joint to indicate which sheet.
Revised the d(E) callouts to d5(E).
35.6  Made the following revisions to Section M-M:
Revised the slope from “Varies™ to 2.60%.
Revised the top clear cover from 2" to 2 14",
Removed the conduit detail and callout from the parapet.
Revised the Note 5 callouts to Note 4.
Revised the d(E) callout to d5(E).
35.7 Made the following revisions to the bar bending details:
Revised d(E) to d5(E).
Bar d5(E) bottom dimension revised from tilted to horizontal orientation.
Revised the “foot™ symbol to “inches” for the 1'-4” d3(E) bottom dimension.
Added “(E)” to b24 heading.
358  Made the following revisions to the Reinforcement Bar List:
Revised the a40(E) bar size from #5 to #6.
Revised the quantity of adQ(E) bars from 163 to 191,
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Revised the quantity of b22(E) bars from 160 to 176.
Revised d(E) to dS(E).

Revised the length of d3(E) from 6'-11" to 6’-5".
Revised the d3(E) bar size from #5 to #6.

Revised the quantity of d3(E) bars from 3 to 64.
Revised the e3(E) bar size from #5 to #6.

Revised the length of e4(E) from 4'-0" to 5'-9".
Revised the quantity of e20(E) bars from 48 to 8.
Revised the quantity of e20(E) bars from 4 to 8.

35.9  Add the pay item line: JS121101 DRILL AND GROUT DOWEL BARS AND ANCHOR RODS

EACH 163.

35.10 Revised the quantity of the Barrier REINFORCEMENT BARS, EPOXY COATED from 11,560 to

12,350.
Change #36
Contract Plans, Volume 3, Drawing 860.

This replacement contains the following revisions:
36.1  Revised bill of material for JT503040.
36.2 Removed JS121200 from bill of materials.

Change #37
Contract Plans, Volume 3, Drawing 877.

This replacement contains the following revisions:
37.1  Revised bill of material for J$121200.

END OF ADDENDUM CHANGES
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STANDARD NO.
SECTION A -
A1-05

A4-04

A18-03

SECTIONB -
B1-07
B2-06

B3-06
B6-06

B8-05
B10-09
B14-05

B19-02
B30-02

SECTIONC -
C1-09
C3-06

C5-05

C7-08
C9-08
C10-08
C11-07

C12-07

SECTIOND -
D1-05
D4-06
D5-06
D6-07
D7-02
D8-02

Contract RR-16-4256
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ILLINOIS TOLLWAY STANDARD DRAWINGS

TITLE

ROADWAY / PAVEMENT

CONCRETE PAVEMENT REPAIR FULL DEPTH
BUTT JOINTS AND TEMPORARY ASPHALT WEDGE
PRECAST PAVEMENT SLABS

DRAINAGE STRUCTURES, CURBS, CURBS & GUTTER

GUTTER AND CURB DETAILS

TYPE G-2 AND G-3 GUTTER TRANSITIONS

TYPE G-2/G-3 GUTTER TRANSITION AT TRAFFIC BARRIER
TERMINAL, TYPE T6

HEADWALL TYPE (Il 18"-24"-30"-36"-42"-48"-54"-60" FOR 1:3, 1:4, 1.6,
AND 1:10 SLOPES

CATCH BASINS TYPES G AND TYPE G MODIFIED, FRAMES AND
GRATES

SLOPED HEADWALLS TYPE Il DETAILS

SAFETY END TREATMENT FOR SINGLE AND MULTIPLE
CULVERTS 0°SKEW 1:4 SLOPEH <= 8'

EROSION PROTECTION

HEADWALLS TYPE | AND I

GUARDRAIL / MEDIAN BARRIER

GALVANIZED STEEL PLATE BEAM GUARDRAIL

SINGLE FACE REINFORCED CONCRETE BARRIER
CONCRETE BARRIER BASE, AND CONCRETE BARRIER DOUBLE
FACE, 42" AND VARIABLE HEIGHT

TRAFFIC BARRIER TERMINAL, TYPE T2

TRAFFIC BARRIER TERMINAL, TYPE Té

TRAFFIC BARRIER TERMINAL, TYPE T6B

TRAFFIC BARRIER TERMINAL, TYPE T10

SHOULDER WIDENING FOR TRAFFIC BARRIER TERMINAL,
TYPE T1-A (SPECIAL)

ROADWAY APPURTENANCES

RIGHT OF WAY FENCE

ROADWAY DELINEATORS AND REFLECTORS

PERMANENT PAVEMENT MARKINGS

PAVEMENT MARKING AND SHOULDER RUMBLE STRIP DETAILS
LANDSCAPE PLANTING DETAILS

RAISED PAVEMENT LANE MARKER
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storm sewer, Labor, materials and
equipment to dewater drainage
structures during installation.

81101005

CONDUIT ATTACHED TO
STRUCTURE, 4" DIA., PVC
COATED GALVANIZED STEEL

Threaded rods, loop inserts, hanger
assembly, pull tape, anchor assembly,
and all associated hardware to install the
conduit.

20012132

BRIDGE DECK
SCARIFICATION 1°

Removal of the existing Roadway
Weather Information System (RWIS)
temperature sensor in the bridge deck at
Army Trail Road Bridge Nos. 1401/1402.

Z0046306

PIPE UNDERDRAINS FOR
STRUCTURES &"

All connectors, outlet pipes, elbows, and
all other miscellaneous items; furnishing
and installation of the drainage
aggregate, geotechnical fabric, forming
holes in structural elements and any
excavation required.

J1420040

BRIDGE APPROACH SLAB

Sealant, backer rod, polyethylene
sheeting bond breaker, drilling and
grouting of dowels, dowel bar
assemblies, expansion anchors,
mechanical couplers, granular subbase,
elastomeric sheet, anchor studs, steel
plates, concrete, reinforcing steel,
protective coat and bridge deck
rooving.

Ji1420041
J1420046

TRANSITION APPROACH
SLAB

TRANSITION APPROACH
SHOULDER SLAB

Sealant, backer rod, drilling and grouting
of dowel bars, dowel bar assemblies,
expansion anchors, mechanical
couplers, elastomeric sheet, steel batten
plates, anchor studs, warm-mix asphalit,
subgrade aggregate, tining, protective
coat, reinforcement bars, and concrete.

JI503010

HIGH PERFORMANCE
CONCRETE
SUPERSTRUCTURE

Fabric reinforced elastomeric mat
attached to back of
abutment/diaphragm. Steel plate, studs,
nuts, and washers used to attach the
elastomeric mat are also incidental. 1°
Cellular polystyrene at fixed diaphragm
beam bearings. Non-shrink grout in
annular space of diaphragm utility
openings.

JS734XXX

FOUNDATION FOR
OVERHEAD SIGN
STRUCTURE

Normal surface finish followed by a
concrete sealer application for concrete
surfaces above the lowest elevation 6”
below finished ground line.
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STONE MATRIX WARM MIX ASPHALT (SMA) (lllinois Tollway)

Effective: January 11, 2012
Revised: February 15, 2018

Description. This Special Provision establishes and describes the responsibilities of the
Contractor in producing and constructing Stone Matrix Asphalt (SMA) surface friction course,
surface course and binder course, produced as a warm mix asphait (WMA) mixture. This work
shall be according to the applicable portions of Section 406, Section 1030, and Section 1032 of
the Standard Specifications, and of the contract lllinois Tollway special provisions for Reclaimed
Asphalt Pavement and Recycled Asphalt Shingles, and Surface Smoothness Testing for
Pavement; except as modified herein.

Materials.

(a) Aggregates.

(1) Coarse Aggregate.
The coarse aggregate for the SMA surface friction course shall be crushed steel
slag, quartzite, granite, or diabase / trap rock with the option to use up to 15% coarse
portion Category 1 FRAP or up to 25% coarse portion of Category 1 FRAP from a
friction SMA source.
The coarse aggregate for the SMA surface course shall be crushed steel slag,
quartzite, granite, diabase / trap rock or crushed gravel with the option to use up to
15% coarse portion Category 1 FRAP or up to 25% coarse portion of Category 1
FRAP from a friction SMA source.
The coarse aggregate for the SMA binder course shall be crushed gravel, quartzite,
granite, diabase / trap rock or up to 25% Dolomite with the option to use up to15%
coarse portion Category 1 FRAP containing no steel slag or up to 25% coarse
portion of Category 1 FRAP from a friction SMA source.

Blending of aggregates shall be allowed. All coarse aggregate shall meet the
following additional requirements:

Gradation. No individual coarse aggregate gradation is specified. Blending of coarse
aggregate shall be permitted. The coarse aggregate gradation{s) used shall be
capable of being combined with FA 20 or FA 22 stone sand and mineral filler, or with
the fine portion Category 1 or Category 2 FRAP to meet the approved mix design
and the material and mix requirements noted herein.

Quality. All coarse aggregate shall be Class B Quality or better.
Coarse aggregate crushed gravel shall be as defined in Article 1004.01 (a) (3) of the

Standard Specifications. Crushed gravel coarse aggregate shall meet the following
additional requirements.
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ASPHALT BINDER AND SURFACE COURSE MIXTURES (lllinois Tollway)

Effective: December 13, 2011
Revised: February 15, 2018

Description. This work shall consist of constructing either hot-mix asphalt (HMA) or warm mix
asphalt (WMA) binder and/or surface course on a prepared base as required by contract design.
When WMA pay items are required by design, an HMA mix may be utilized for special or low
tonnage applications in lieu of WMA mixtures upon approval by the Engineer at no additional
cost to the lllincis Tollway. When HMA pay items are required by design, a WMA mix may be
utilized for special or low tonnage application in lieu of HMA mixtures upon approval by the
Engineer at no additional cost to the lllinois Tollway. Work shall be according to Sections 4086,
407, 1030 and 1032 of the Standard Specifications except as modified herein.

Materials. Article 406.02 of the Standard Specifications shall govern the requirements for
matenals except as modified herein and in the lllinois Tollway's special provision ASPHALT-
TACK COAT.

Revise Article 1030.02(c) of the Standard Specifications to read:

“(c}RAP Matenal.................. lllinois Tollway special provision for Reclaimed Asphalt
Pavement”

Replace Article 1030.02(i) of the Standard Specifications with the following:

“(ifWarm Mix Additives / Processes. When a WMA is specified or permitted, the warm mix
technology used shall be a recognized additive / process with successful project(s)
constructed nationally or internationally that allow for a reduction in the temperature at
which the HMA is produced and placed. Wamm mix additives/processes that may be
considered for Iinois Tollway approval and Contractor use include the following:

(1) Organic Additives (requiring minor plant modifications)
(2) Chemical Additives (requiring minor plant modifications)
(3) Water Injection Foaming Processes (requiring major plant maodifications)

The llinois Tollway maintains an approved list of warm-mix asphait technologies or
processes.

For Binder or Surface mixtures containing more than 20 percent binder replacement, a
chemical additive shall be used as the WMA technology.
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Asphalt Binder # Wheel Maximum Rut
Grade Passes Depth, in.
PG 768-XX 20,000 ¥ inch
PG 70-XX 15,000 Y2 inch
PG 64-XX 10,000 % inch
PG 58-XX 10,000 1 inch
PG 52-XX 10,000 % inch
PG 46-XX 10,000 ¥ inch

The final adjusted design for the WMA mix design shall be submitted for acceptance with
the following information included:

13) All information required for Superpave HMA,

14) WMA technology and/or WMA additives information.

15) WMA technology manufacturer's established recommendations for usage.

16) WMA technology manufacturer's established target rate for water and additives, the
acceptable variation for production, and documentation showing the impact of
excessive production variation.

17) WMA technology material safety data sheets (MSDS).

18) Documentation of at least 3 past WMA technology field applications including project
type, project owner, tonnage, location, mix design, mixture volumetrics, field density,
and performance.

19) Temperature range for mixing.

20) Temperature range for compacting.

21)Asphalt binder performance grade test data over the range of WMA additive
percentages proposed for use.

22) WMA mixture QC/QA test results measured from the test strip samples specific to
the Contractor's proposed WMA technology.

23) Laboratory test data, samples and sources of all mixture components, and asphalt
binder viscosity-temperature relationships.

24) Mix production Hamburg test resuits from WMA test strip.

The lllinois Tollway may accept an existing WMA mixture design with a WMA additive /
process previously used on a lllinois Toliway project and may waive the test strip trial
batch required to verify the WMA mix design.”

Quality Control / Quality Assurance. Article 1030.05 of the Standard Specifications shall
govern the requirements for Quality Control / Quality Assurance (QC/QA) of HMA and WMA
mixtures, with this revision: the correlation coefficient (“r" value) for correlating

nuclear gauge densities with core densities shall be greater than 0.85.

WMA Production. WMA shall be produced at a temperature range recommended by the
additive / process manufacturer and verified through a QC/QA mixture test strip. It may be
necessary to initially produce HMA mixes at conventional HMA temperatures immediately
before WMA production at lower temperatures in order fo prime the plant for proper operating
temperatures.
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Basis of Payment. The fencing work will be paid for at the contract unit price as specified
herein:

Payment for RIGHT-OF-WAY FENCE, TYPE 1, will be made at the Contract unit price per foot
as specified, complete in place and accepted.

Payment for CORNER POST, PULL POST and END POST will be made at the Contract unit
price per each, complete in place and accepted, for posts of the lengths shown in the Plans for
RIGHT-OF-WAY FENCE, TYPE 1.

Payment for PEDESTRIAN GATE, SINGLE VEHICULAR GATE and DOUBLE VEHICULAR
GATE will be made at the Contract unit price per each, complete in place and accepted, for
gates of the description shown in the Plans for RIGHT-OF-WAY FENCE, TYPE 1.

Payment for STREAM OR FLOOD GATE will be made at the Contract unit price per square
foot, complete in place and accepted.

Payment for STREAM CROSSING will be made at the Contract unit price per foot for the type
specified, complete in place and accepted, as shown in the Plans for one or both of the
following: STREAM CROSSING, TYPE 1 and/or STREAM CROSSING, TYPE 2

llj\lauyrr:::eer: Designation ML:;i; L?Ie
JI664305 RIGHT-OF-WAY FENCE, TYPE 1, &' FOOT
J1664310 CORNER POST, RIGHT-OF-WAY FENCE, TYPE1 EACH
JI664315 PULL POST, RIGHT-OF-WAY FENCE, TYPE 1 EACH
J1664320 END POST, RIGHT-OF-WAY FENCE, TYPE 1 EACH
JI664325 PEDESTRIAN GATE, RIGHT-OF-WAY FENCE, TYPE 1 EACH
JI664335 DOUBLE VEHICLE GATE, RIGHT-OF-WAY FENCE, EACH

TYPE 1

Contract RR-16-4256
Addendum No. 2 J-221R February 26, 2018




Basis of Payment. This work will be paid for at the contract unit price per each, for SLOPED
HEADWALL of the type and diameter specified, and of the slope when specified, which price
shall include all labor, equipment, tools and incidentals necessary to complete the work as

specified.

Grates for Headwalls Type Il and IV will not be paid separately, but shall be considered as
included in the unit price bid for the headwall of the type specified, and no additional
compensation will be allowed.

Adjustment to the length of pipe and removal of the existing headwali or end section shall be

paid separately,

Pay ltem Designation Unit of
Number Measure
JI680002 HEADWALL TYPE |, 18" EACH
J1680004 HEADWALL TYPE [, 24" EACH
Ji680011 HEADWALL TYPE II, 48" EACH
JI680070 HEADWALL TYPE Ili, 36", 1:3 EACH
J1680052 HEADWALL TYPE [V, 54" EQRS, 1:4 EACH
J1680026 HEADWALL TYPE lll, 42", 1:6 EACH
JI1680034 HEADWALL TYPE Ill, 42”, 1:10 EACH
J1680051 HEADWALL TYPE IV, 24" EQRS, 1:4 EACH
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ILLINOIS STATE TOLL HIGHWAY AUTHORITY

CONTRACT RR-16-4256

RESPONSES TO REQUESTS FOR EINFORMATION RECEIVED FROM PLAN HOLDERS

Question No. 1:

Answer No. 1:

Question No. 2

Answer No. 2

Question No. 3:

| am concerned about the staging for the bridge work shown on Sheets 62,64,65,66
and 67 Volume-1, as well as staging for the bridge work in Volume-3. The barrels
for the traffic control are shown to be installed partially or completely on the
proposed work on these bridges. My concerns are how do you put them on freshly
poured latex overlay?

Please see Maintenance of Traffic General Note #21 on Drawing #57: “A minimum
of three (3) feet are required between the edge of the overlay and the adjacent
travel lane for a period of 48 hours. Where this distance is not provided, a
weekend closure will be required. The contractor will be limited to one (1)
weekend closure per location and this will require Tallway approval. For the
remainder of the curing period, buffer distances may revert to those shown in the
MOT plans.” Therefore, the barrels will not be placed on the latex overlay until the
concrete has cured for 48 hours.

The bridge deck finishing machine will require minimum of 2 feet of overhang from
the rail on which it rides which will be outside the bulk head for the stage line. The
staging shown does not provide enough room for this. The overlay work involves
the scarification and hydro scarification which will create some problems in that
operation also. Can you have your designer address these concerns and see what
he thinks about these issues?

Please refer to Maintenance of Traffic General Note #17 on Drawing #57: “Work
performed is to be done at night and weekends under lane closures unless the
work zone is at least 2 feet from an active travel lane.” It is anticipated, in some
situations, it will be necessary to close the adjacent lanes while the machine is
operational and scarification is taking place, and this will address concerns about
the proximity of traffic to the work zone. The MOT shown is only intended to
represent the typical daytime traffic configuration through the work zone.

The plans show the drums with steady burn lights at 50’ on center in the MOT
typical and staging plans. The Tollway standard is 100’ centers making the ingress
and egress to the work zone much safer for the construction vehicles and Tollway
customers. Can consideration be given to stay consistent with the past jobs and
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Answer No. 3:

Question No. 4:

Answer No. 4:

Question No. 5:

Answer No. 5:

Question No. 6:

Answer No. 6:

Question No. 7:

Answer No. 7:

Question No. 8:

Answer No. 8:

continue with drums with steady burn lights at 100’ centers on main line straight
sections?

This contract will maintain the 50’ spacing as shown in the plans.

Per the typical sections we are to place select subgrade under the new pavement
lane and shoulder, in the pavement widening area. Underneath the new lane we
are to place 6” Porous Granular Subbase on top of the Select Subgrade, which is a
CA-6 that can be crushed concrete or gravel. Under the shoulder we are to place
Granular Subbase special, which is also a CA-6, however it can be asphalt grindings.
The material under the new lane and shoulder will be placed at the same time.
Can the Porous Granular Subbase item be replaced with Granular Subbase special?

See the revised typical section. No substitution may be made. (Addendum No. 2,
Change No. 7)

Can the RenewWrap FRP Strengthening System manufactured by Milliken
Infrastructure be used as alternate product to those listed in the special provision?

No modification will be made to the current contract documents. If a product
meets all the requirements as stated in the contract documents it can be submitted
by the contractor for review during construction.

Please confirm that it will be acceptable to perform guardrail work on the mainline
under Monday through Friday daytime shoulder claosures at non-peak times of 9.00
AM to 3:00 PM.

Mainline guardrail work can be performed with approved shoulder closures.

Please confirm that it will be acceptable to perform guardrail work under Monday
through Friday daytime partial ramp closures at non-peak times of 9:00 AM to 3:00
PM for the following ramps: Butterfield Road Ramps A-B-C, Roosevelt Road Ramps
B8 and C, North Avenue Ramps B-C and Army Trail Road Ramps B-C.

Ramp guardrail work can be performed during the MOT detour for the ramp (if
applicable) or with approved partial closures, or with approved ramp shoulder
closures.

Will it be acceptable to substitute the Temporary Severe Use Unit Attenuators with
a Standard Temporary Fully Re-directive Narrow TL 3 Unit.

The temporary impact attenuator specified in the contract documents shall be
used.
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Question No. 9:

Answer No. 9:

Question No.10:

Answer No. 10:

Question No. 11:

Answer No. 11:

Question No. 12:

Answer No. 12:

Question No, 13:

Answer No. 13:

Question No. 14:

Answer No. 14:

Question No. 15:

Will the Authority want any of the Temporary Impact Attenuators be left in place at
the end of this contract? If so, will the Authority add the item JI706261“Attenuator
To Remain in Place” so there is no question on the number of units that will
remain, as they have in previous Contracts or will this be handled as an Agreed Unit
Price after Award of Contract?

Temporary Impact Attenuators shall be removed befare ¢contract completion.

Will temporary fence be required after the ROW fence is removed? If this is the
case, will a pay item for Temporary Fence be added and utilized, as on previous
projects? If not, will the installation of item J166430S Right-of-Way Fence Type 1,6
Foot occur immediately after the fence removal?

Pay item 20101000 TEMPORARY FENCE has been added to contract and a note
added to drawing 5. {Addendum No. 2, Change No. 5)

Will there need to be a Utility locates before removing any Items on the contract?
See general notes number 8 and 12 on drawing 5.

Will these two pay items, 11213004 Exploratory Trench (Hand Excav) and 11213006
Exploratory Trench (Vacuum Excav), be utilized in the event that a conflict becomes
known during a normal utility locate for the ROW Fence and/or Guardrail, or will
this work be paid on a force account basis?

See general note number 13 on drawing S.

Please confirm all Double Vehicle Gates will be 20'wide as illustrated in ISTHA
Standard D1-04.

Vehicle gate width will be per Tollway Standard D1-0S.

Please confirm Pedestrian Gate will be 4'wide as illustrated in ISTHA Standard D1-
04.

Pedestrian gate width will be per Tollway Standard D1-05.

Item X5091765 Pipe Handrail Special: The details provided for the madifications at
the pedestrian bridges are taken from iDOT Base Sheet R32 for Bridge Fence. Plan
sheets 773 and 832 detail a 3” square horizontal rail field welded to the pasts. This
size handrail is extra-large and most people would not he capable to grasp 2
handrail of this size. IDOT Base Sheet R32 details a 2” square handrail with a J-Bolt
thru-bolted through the post. This size would be easier to grasp and comply with
IDOT's Base Sheet. Another benefit would be that it would eliminate field welding.
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Answer No. 15:

Question No. 16:

Answer No. 16:

Questions No. 17:

Answer No. 17:

Question No. 18:

Answer No. 18:

Question No. 19:

Answer No. 19:

Question No. 20:

Answer No. 20:

Will it be acceptable to utilize the thru-bolted J-Bolt system and 2” square hand rail
for this pay item?

The horizontal member acts to resist lateral loading and the standard handrail
would not be adequate for that purpose.

Item X6640502 Chain Link Fence Post: Will it be acceptable to remove the existing

post and base plate and replace it with a new post and new base plate, re-using the
existing anchor bolts? The benefit would be that all welding would be performed in
the shop and the steel galvanized after fabrication.

The intention and scope of the pay item is to re-use the base plates and field weld
the proposed post to the existing base plate. The existing post can either be
removed or straightened,

Item X6640502 Chain Link Fence Post: It is customary for the terminal posts on
Base Sheet R32 to be 3 %” Square and the line / intermediate posts to be 3”
square. This is deliberate due to the placement of the fabric on the outside of the
frame. Please confirm the terminal and line/intermediate post sizes.

The interior posts were sized to allow the new post to fit over the existing post and
be welded to the existing base plates without conflict with the existing post size
and base plate weld. In addition, the posts were sized to resist the additional wind
loads due to the presence of the privacy slats in the chain link fabric.

Item X6640502 Chain Link Fence Post: What is the purpose of the ‘Interior Post
Clamping Band’ (3 per post)?? What attaches to it? See plan sheets 773 and 832,

The clamping bands are provided to tie the fence fabric to the interior posts for
adequate transfer of the wind load to the post.

Please confirm that the fabricated items associated with X5091765 and X6640502
will need to be performed by a fabrication shop certified by AISC as prescribed in
IDOT Article 106.08 ‘Certification of Metal Fabricators’.

Fabrication shall comply with Articles 106.08, 509 & 505 of the IDOT Standard
Specifications.

Itern J1664305 ROW Fence Type 1, 6. End, Corner and Pull Post quantities and Unit
Pricing are not included with the proposal. Please provide quantities and pay items
for each.

Corner post, pull post and end post quantities have been added to the contract.
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Question No. 21:

Answer No. 21:

Question No. 22:

Answer No, 22:

Question No. 23:

Answer No. 23:

Question No. 24:

Answer No. 24:

Question No. 25:

Answer No. 25:

Question No. 26:

Answer No. 26:

Question No. 27:

Answer No. 27:

The pian sheets call for 4 1/4" milling in lane 1 and lane 3. This quantity agrees
closely with the proposal quantity. The traffic control sequence calls for milling
2.25" from lane 3 in stage 2 and the remaining 2" lift later in stage 2. |t appears
that the 2" or 4 1/4" quantities are overstated. Please Advise.

Lane 2 milling is paid for as 2“ (44000157) and 2 1/4" (44000158). Lanes 1 and 3
milling are paid for as 4 1/4” (44000166). Please refer to Addendum No. 1 for
quantity revisions to 2" and 4 1/4” milling.

11680070 - Headwall Type lll, 36", 1:3 {2 EA} = Structure #505/506 are cailed out on
the Drainage Structure Schedule (D5-02) but are not shown on the plans.

Structures #505/506 are shown on drawing 297 (CR-09).

JI680083 - Headwall Type I, 54" EQRS (1 EA) - This is a pay item but is no quantity
shown on the Drainage Schedule or Plans.

Pay items have been revised. (Addendum No. 2, Change No. 1}

JI680084 - Headwall Type lil, 30" EQRS, 1:6 (4 EA) - This is a pay item but there is
no quantity shown on the Drainage Schedule or Plans.

Pay items have been revised. {Addendum No. 2, Change No. 1)

JI680085 — Headwall Type Ill, 30" EQRS, 1:10 (4 EA} - This is a pay item but there is
na quantity shown on the Drainage Schedule or Plans,

Pay items have been revised. {Addendum No. 2, Change No. 1}

JI680086 — Sloped Headwall Type i, 24" EQRS, 1:3 (2 EA) This is a pay item but
there is no quantity shown on the Drainage Schedule or Plans.

Pay items have been revised. (Addendum No. 2, Change No. 1}

11680051 ~ Headwall Type IV, 24” EQRS, 1:4 (2 EA) - Structure #507/508 are called
out on the Drainage Structure Schedule {D5-02) but are not shown on the plans.
This pay item number is also not reflected on the Summary of Quantities.

Structure #507 is shown on drawing 297 (DR-9) and structure #508 is shown on
drawing 298 (DR-10). Pay items have been added. (Addendum No. 2, Change No.
1)
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Question No. 28: JI680026 - Headwall Type I, 42", 1:6 {8 EA) — Structure
#700/701/704/705/706/707/710/711 are shown on the Drainage Schedule and
Plans but the pay item number and quantity is not reflected on the Summary of
Quantities.

Answer No, 28: Structures #700/701/704/705/706/707/710/711 are shown correctly in the
drainage schedule, Pay items have been added. (Addendum No. 2, Change No, 1)

Question No. 29: J1680052 Headwall Type IV, 54" EQRS, 1:4 {1 EA) - Structure #807 is shown on the
Drainage Schedule and Plans but the pay item number and quantity is not reflected
on the Summer of Quantities

Answer No. 29: Pay items have been added. (Addendum No. 2, Change No. 1)
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ADDENDUM NO. 1
TO
CONTRACT REQUIREMENTS
FOR CONTRACT RR-16-4256
ILLINOIS STATE TOLL HIGHWAY AUTHORITY

Date: February 16, 2018

For which proposals will be received by the lllinois State Toll Highway Authority at its offices, 2700 Ogden
Avenue, Dawners Grove, lllinois 60515 until 10:30 AM. local time, March 6, 2018.

NOTICE OF REVISION TO CONTRACT
NOTES:

1. Revised Schedule of Prices pages P-6R, P-13R, P-14R, P-17R, and P-33R accompanies this Addendum and
must be inserted into the Contract Proposal by the Bidder.

2. The fallowing revised Special Provision pages are included with this Addendum: J-24R.

3. Revised contract drawings. Sheet numbers SOQ-01, SQQ-03, SOQ-04, UTL-00, and UTL-05 (to be provided
to successful bidder).

4. Meeting minutes from the Pre-Bid meeting held on 02/15/2018 are included as part of addendum No. 1.

llinais State Toll Highway Authority Page 10of 2 February 16, 2018
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CHANGES TO THE SCHEDULE OF PRICES

SUMMARY OF REVISIONS TO PAY ITEMS QUANTITIES

PSR':J.V PAY [TEM ORIGINAL NEW
* NO. DESCRIPTION UNIT QUANTITY | CHANGE | QUANTITY
4400015 | HOT-MIX ASPHALT SURFACE REMOVAL, 134" SQYD 21,087 1,998 23,085
44000157 | HOT-MIX ASPHALT SURFACE REMOVAL, T Sayo 255,068 -168,903 96,165
44000166 | HOT-MIX ASPHALT SURFACE REMOVAL, 4 1/4" sQyo 187,062 31,382 218,444
. Z0048665 | RAILROAD PROTECTIVE LIABILITY INSURANCE L SuM 2 -2 9
* JI406037 MATERIAL TRANSFER DEVICE TON 9794 27,105 12503¢
* J1406041 STONE MATRIX WARM MIX ASPHALT BINDER COURSE, IL-9.5, N80 TON 26,884 930 27814
’ JI406048 STONE MATRIX WARM MIX ASPHALT SURFACE FRICTION COURSE, IL12.5 N80 TON 49638 fiata) 50,230
- JI406064 POLYMERIZEQ WARM MIX LEVELING BINDER (MACHINE METHOD), IL-4.75, NSO TON 145614 688 15,282
* JI40661Q WARM-MIX ASPHALT SURFACE COURSE, MIX "D, N70 TON 24,041 -3.866 20,178
‘ 11642014 ASPHALY SHOULDER RUMBLE STRIP, 16 INCH FoQT 130650 7.909 138,469
TOTAL AMOUNT OF CONTINGENCY WORK + CONTRACTOR'S QUALITY
N/A PROGRAM {CQP} NiA $1.048.165 | $2410000 [ $3.458,165

* Denotes Special Provision

Change #1
Contract Requirements, Volume |, Replace Pages P-6, P-13, P-14, P-17, and P-33 with P-6R, P-13R, P-14R, P-
17R, and P-33R (attached).

This replacement contains the following revisions:
1.1 Removed the pay item for 20048665 RAILROAD PROTECTIVE LIABILITY INSURANCE.
1.2 Quantity revisions as shown in the table above.

CHANGES TO THE CONTRACT SPECIAL PROVISIONS

Change #2
Contract Requirements, Volume Il, Replace Page J-24 with Page J-24R (attached).

This replacement contains the following revisions:

2.1 Village of Downers Grove, Village of Addison, and Village of Glen Ellyn have been added to the ADDITIONAL
INSURED PROTECTION.

CHANGES TO THE CONTRACT DRAWINGS
Change #3
Contract Drawings Replace Sheets SOQ-01, SOQ-03, SOQ-04, UTL-00 and UTL-05 with the revised SOQ-01,
S0Q-03, SOQ-04, UTL-00, and UTL-05 (to be provided to successful bidder).

This replacement contains the following revisions:
3.1 Revisions to SOQ per changes to schedule of prices.
3.2 The Comcast utility conflict has been removed.

END OF ADDENDUM CHANGES
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S.P. 106.5

S.P. 107

S.P. 1071

COORDINATION WITH OTHER CONTRACTORS

The Contractor is advised that certain operations will involve cooperation with
lllinois Tollway personnel and Contractors performing work on or adjacent to this
contract for the lllinois Tollway. The Contractor shall cooperate to the fullest
extent with the lllinois Tollway and the Contractors working on adjacent projects
in compliance with the provisions of Article 105.08 of the llinois Tollway
Supplemental Specifications.

The following lllinois Tollway projects in the vicinity of Contract RR-16-4256 may
be under construction during the term of this Contract:

RR-16-4255 Veterans Memorial Tollway Roadway and Bridge Reconstruction for
M.P. 12.3 to 22.3.

INSURANCE

This provision supplements Article 107.27 of the llinois Tollway Supplemental
Specifications.

ADDITIONAL INSURED PROTECTION

The work under this contract includes work upon, above, adjacent to and/or
along the right-of-way and facilities of the lllinois Department of Transportation,
the County of DuPage, Village of Downers Grove, Village of Addison, Village of
Glen Ellyn, and the Village of Lombard. The Contractor's Insurance coverage,
required by and in conformance with Article 107.27(j) of the lllinois Tollway
Supplemental Specifications, shall include the agencies specified herein, its
agents and employees as additional insureds, or provide an owner's protective
policy of equal limits of coverage for each agency.

ENGINEERING PROFESSIONAL LIABILITY

Engineering Professional Liability insurance shall be maintained during the
design-build period of the contract and then provide a discovery period of no less
than 5 years after project completion. The discovery period requirement may be
met by either an endorsement to the Engineering Professional Liability policy
indicating the 5 year discovery period or, alternatively, a letter from the
Engineering Professional warrantying that Engineering Professional Liability
insurance shall be maintained continuously for a period of not less than five
years after project completion. The policy may be written on a claims-made
basis. Insurance documentation is required of the engineering firm providing the
actual design-build plans. Primary professional liability for the engineering firm
should be for a minimum of $2 million per claim and in aggregate.

This would apply to the following:

Contract RR-16-4256
Addendum No. 1 J-24R February 16, 2018
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THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
ADVERTISEMENT FOR SEALED BIDS
Bid Schadule and information for

CONTRACT NO: RR-16-4256

Sealed Proposals for the above numbered Contract as described below will be received by the lllincis Tollway at its offices, at 2700 Ogden
Avenue, Downers Grave, lllinois 60515, until 10:30:00 a.m., local time, March 6, 2018, at which time the Bids will be opened and the bids read
aloud.

The lllinois Tollway has begun accepting electronic bids. Vendors are encouraged to participate in the efectronic bidding program on the Iifinois
Tollway's web-based program management system. An electronic bidding authorization code is required before an electronic bid can be
submitted. The electronic bidding authorization form is included within this contract book as page EB-1. The links to the electronic bid
package and e-Bidding training videos are located at: wwwillinoistoliwaybidding.com, in the details section under the above contract
number. [t is strongly recommended that all potential bidders attend an electronic bidding class or review the electronic bidding
training available on the Tollway's website prior to submitting an electronic bid.

An optional pre-bid meeting is scheduled for February 15, 2018 at the Central Administration Building in Downers Grove, at 2700 Ogden
Avenue. The meeting will be held in the Engineering Conference Rgom 175 at 9:00 AM.

The work to be done under this Contract shall be started on or about Aprl 23, 2018, All work under this Contract shall be completed by June
30, 2019. :

The work under this Contract shall consist of: bridge and roadway rehabilitation, mill & overlay of mainline, pavement patching,
rehabilitation of ramps, roadway and bridge widening, installation of guardrail, installation of retaining waits, installation of noise
abatement walls, median pier protection, signing, maintenance of traffic, lighting, (TS work, pavement markings, drainage for roadway
widening and drainage repair work, erosion control and landscaping, and all ancillary work.

The work under this Contract is to be performed on: Veteran Memorial Tollway (I-355) between Butterfield Road and Army Trail Road, at Mile
Post 22.3 to Mile Post 29.8 in DuPage County, Illinois.

Bidders must be pre-qualified by the lllinois Department of Transportation (IDQOT).
Bidders are also required to be registered, or submit evidence of application, with the lllinois Department of Human Rights (IDHR).
Joint Ventures shall be limited to 3 individually IDOT-pre-qualified members.

Please note that written or oral communications received by the llinois Tollway in connection with this solicitation may be required to be
reported to the Pracurement Policy Board as required by law. This provision is not intended to prohibit communications with State employees
regarding a procurement matter, but rather only requires reporting of those communications when they occur.

All bids must be on forms prescribed by the lllinois Tollway and must comply with the terms and conditions set forth in the Contract Documents.
Copies of the plans, special provisions, proposal forms and other Contract Documents for this Contract are available from BHFX Digital
Imaging. and can be viewed and/or ordered for purchase by visiting the Ondine Plan Room via wwwiillingistoliwaybidding com. Copies of the
2017 (linois Tallway Supplemental Specifications to the lllinois Department of Transportation Standard Specifications for Road and Bridge
Construction (2016) can be purchased directly from BHFX Digital Imaging. The 2017 lllinois Tollway Supplemental Specifications may aiso be
viewed in the ‘Doing Business’ section on the Tollway website. lllinois Department of Transportation Standard Specifications for Read and
Bridge Construction 2016, Supplemental Specifications and Recumng Special Provisions can be viewed and purchased from the llinois
Department of Transportation website. Electranic copies of the contract dacuments are also available on compact disk (CD) from BHFX Digital
Imaging. Copies are in a portable document format (PDF). Bidders with questions or in need of assistance in purchasing Contract
Documants are to contact a BHFX Digital Imaging, Customer Service Representative at 630-393-0777, ask for the Plan Room.

Questions pertaining to the intent of the Contract Documents may be sent to the lllinois Toftway, attention Laura Thompson at
lthomoson@getipass.com, to be received no tater than 2:00 p.m. local time on February 22, 2018,

A completed Questionnaire and a statement of Current Contractual Obligations on forms supplied by the llinois Tollway will be required from
the apparent low bidder once the apparent low bidder is determined. Each Bid must be accompanied by a Bid Guaranty in the amount of five
(5%) per cent of the total amount shown in the Bid for the Contract. The Bid Guaranty shall be in the form of an acceptable bid bond or a bank
draft, certified check or cashier's check drawn on a solvent bank made payable to the llinois State Toll Highway Authority.

Award of the above Contract, if any award be made, will be to the lowest responsive and responsible bidder or bidders. The lllinois Tollway
reserves the right to reject any and all Bids, to waive technicalities, or cancel the solicitation.

COPIES OF PLANS, SPECIAL PROVISIONS, BID FORMS, CONTRACT DOCUMENTS, STANDARD SPECIFICATIONS AND
SUPPLEMENTAL SPECIFICATIONS ARE NOT AVAILABLE AT THE TOLLWAY CENTRAL ADMINISTRATION BUILDING.

DATE: February 8, 2018












Documents Required with the Bid
Offeror should use this checklist to ensure that all required documents are completed-and

included with its bid.
7
Required Documents Reference Comments and Important Information | Included
Volume | with Bid
/ v
//
Forms A (22 pages) Section N Forms A or Forms B | If a Jgint Venture,
or must be submitted muyst be submitted
Forms B (3 or more pages) with the bid or the far each Joint
bid will be Alenture Partner
considered non-
responsive. //
Disadvantaged Business Section | #27 | Required for ar( solicitations with DBE
Enterprise DBE Special | goals. See PBE Special Provision for
DBE 2026-PILOT - Provision additional ihformation
Utlization Plan
Veteran Small Business Section | #28 | Regdired for all solicitations with Veteran
Participation and Utilization VOSB Special | golls. See Veterans Special Provision for
VOSB 2026-PILOT - Provision dditional information
Utilization Plan y,
Optional Section | #3 If ECP is utilized, ECP Certificates are
Earned Credit Program (ECP) required in bid submittal
Certificates ECP See Earned Credit Special Provision for
additional information
Bid - “P” pages along with Secfion [#4 | Fill in all available pay item prices with
Addendum noted on P-1 -Pages values of $0.01 or greater.
Bid Bond, Signature and /Page 2and 3 If a Joint Venture, Bid Bond must be in the
Corporate Seal of the “P” name of the Joint Venture.
Pages Signature and Corporate Seal page (last)
must be submitted for each Joint Venture
Partner.
Preferences, Contacts a Section R If a Joint Venture, must be submitted for
Affidavit each Joint Venture Partner.
IDOT Certificate o/f/Efigibility A-1 & If a Joint Venture, required from each Joint
Section | #9 | Venture Partner.
Non-Collusion Affidavit Page R4 If a Joint Venture, must be submitted for

each Joint Venture Partner

CL-1




Documents Required from Lowest Responsive/Responsible Bidder

Upon Request from the Tollway
(Notice of Intent e-mail will be sent requesting these items

Agreement Section T If a Joint Venture, must be signed by both Joint
Venture Partners

Performance Bond Section U If a Joint Venture, must be executed by both Joint
Venture Partners

Payment Bond Section V If a Joint Venture, must be executed by both Joint
: Venture Partners

Insurance Section | #17 | If a Joint Venture insurance must be in tha name of
both Joint Venture Partners

Evidence of authority of company representatives to execute the Contract, such as Board of Directors'
Minutes, or a resolution authorizing officers of the firm to execute the Contract Documents

Certificates showing authorization to do business in Illinois if your firm is not an Illinois corporation.

Any supplemental financial or experience information if requested by the lllinois Tollway.

A completed Signature Authority Form designating any and all individuals to execute on behalf of the
company any and all contract modifications or documentation

If a Joint Venture, a copy of the executed Joint Venture Agreement hetween all partners that identifies the
Managing Partner. Unless specifically directed otherwise in writing by the joint venture, the Managing
Partner’s FEIN will be used for payment and tax purposes

A completed W-9 form if this is the first time the company is conducting business with the Tollway as a
Prime Contractor. Please refer to the following link for the most current IRS W-9 form:
http://www.irs.gov/pub/irs-pdf/fw9.pdf

A copy of your IRS Assignment/Acceptance Letter if this is the first time the company is conducting
business with the Tollway as a Prime Contractor, or if it has been a long time since you have done work
with the Tollway and have never provided the document.

As applicable to the Contract, Proof of Certification from each firm listed on DBE Form(s) 2025 and or VOSB
Form(s) 2025. Please refer to the Special Provision for Disadvantaged Business Enterprise Participation and
the Veteran Small Business Participation and Utilization Plan for a list of Certifying Agencies accepted by
the Tollway. Proof of Certification includes Original letter of Certification, Certification Certificate, or the
company listing in the Certifying Agency’s database.

CL-3




' R e-Builder Web-Based Pragram Management System
Illinois 12 .
: Tollway e-Bidding Security Key Request Form

New Security Key Request
A security key is required to submit an electronic bid on Illinois Tollway construction solicitations. This key is
unique to each company/bidder and must be obtained prior to submitting a bid. The individual submitting the
bid must input the key immediately prior to online bid submission.

Each firm is responsible for controlling the distribution of this key within the firm and ensuring only authorized
staff can submit a bid on behalf of the company. The Tollway will verify that the correct key was used for bid
submission upon opening the electronic bids. Use of an incorrect security key may cause the bid to be deemed
as non-responsive.

To request a security key, complete the fields below and return to the Tollway’s e-Builder Administrators at
ebuilder@getipass.com. You will receive a key in approximately 2 business days. Please be sure to allow
enough time to request and receive your key when preparing a bid submission.

Please note the form below asks for the names of the individuals authorized to seek a new key code if for any
reason a new Key is required. Those individuals must sign this form as well as the replacement key form at the
time of request.

Date requested:

Requested by
(Print name):

(Print title):

(Signature):

Company:

Telephone:

Email:

Individuals authorized to request replacement key:

Name: Signature:

Disclaimer: All requests are subject to review by the e-Builder Administrator.
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INSTRUCTIONS AND INFORMATION TO BIDDERS

ADVERTISEMENT FOR BIDS

Bids will be received by the lllinois State Toll Highway Authonty for constructing a portion of the lllinois
Toll Highway System, as described in the Advertisement for Sealed Bids.

EXAMINATION OF CONTRACT DOCUMENTS AND WORK SITE

Before submitting a Sealed Bid, the bidder shall carefully examine the provisions of the contract bid
documents. The bidder shall also inspect in detail the site of the proposed work, investigate and
become familiar with all conditions affecting the contract, and the detailed requirements of construction.
Bidders will be held responsible for having done so. :

CONTRACT DOCUMENTS (TO BE COMPLETED IN INK) -

The Contract Documents for this Contract shall be as defined in Section 101 of the
Tollway Supplemental Specifications.

SCHEDULE OF PRICES

All blank spaces for Bid prices must be filled in, in ink, with the unit price, or lump sum price, and the
total price for each and every item (which prices must be more than $0.00). Bids which do not contain
a price for every item listed in the Schedule of Prices for the Contract being bid, will not be considered,
unless alternate bids are requested.

INQUIRIES RELATIVE TO INTERPRETATION OF PLANS & SPECIFICATIONS

Any inquiries by bidders relative to interpretation of any provisions of any of the Contract Documents
will not be answered verbally, and to be given consideration must be submitted in writing to the lllinois
Tollway no later than the date shown in the “Advertisement for Sealed Bids" (Page A-1). Answers, if
any are given to such inquiries, will be in the form of Addenda and will be furnished to all bidders in
conformance with the Tollway Supplemental Specifications.

PROPOSAL GUARANTY

The bidder is required to furnish a Bid Guaranty in accordance with the provisions of Article 102.09 of
the Tollway Supplemental Specifications.

WAGE STIPULATIONS

This contract calls for the construction of a “public work,” within the meaning of the lllinois Prevailing
Wage Act, 820 ILCS 130/01 et seq. (“the Act”) or is a service contract subject to the prevailing wage
requirement of the lllinois Procurement Code, 30 ILCS 500/25-60 (the “Code"). The Act requires
contractors and subcontractors to pay laborers, workers and mechanics performing services on public
works projects no less than the current “prevailing rate of wages” (hourly cash wages plus amount for
fringe benefits) in the county where the work is performed. The Code requires vendors awarded certain
service contracts to pay service workers no less than the general prevailing wage rate of hourly wages
(hourly cash wages plus amount for fringe benefits in the county where the work is performed. The
lllinois Department of Labor publishes the prevailing wage rates on its website

https:/fwww illinois.govfidoVl aws-Rules/CONMED/Pages/Rates.aspx. The lllinois Department of Labor revises the
prevailing wage rates and the contractor/subcontractor has an obligation to check the lllinois
Department of Labor’s website for revisions to prevailing wage rates. For information regarding current
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prevailing wage rates, please refer to the lllinois Department of Labor's website. All contractors and
subcontractors rendering services under this contract must comply with all requirements of the Act and
Code, including but not limited to all wage requirements and notice and record keeping duties.

The contractor to whom the contract is awarded shall insert into each subcontract and into the project
specifications for each subcontract a written stipulation to the effect that not less than the prevailing rate
of wages shall be paid to all laborers, workers, and mechanics performing work under the contract.
Each subcontractor shall insert into each lower tiered subcontract and into the project specifications for
each lower tiered subcontract a stipulation to the effect that not less than the prevailing rate of wages
shall be paid to all laborers, workers, and mechanics performing work under the contract.

A list of prevailing wages for the counties in which work under this contract is to be performed is
included within this contract as an attachment.

AMENDMENTS TO PREVAILING WAGE LAW
Effective January 1, 2012, the Prevailing Wage Act has been amended. Below is a summary of
some of the important changes that may affect you:

e For each calendar month construction on a Tollway project occurs, a certified payroll
must be filed no later than the 10" of the following month.

¢ Payroll records must be kept for 3 years from the date of last payment on a contract or
subcontract.

¢ Any person who willfully files a false payroll is guilty of a Class A misdemeanor.

+ Any person who willfully fails to create, keep, maintain, or produce records as or
when required by the Act is guilty of a Class A misdemeanor.

e Any contractor or subcontractor convicted or found guilty of the above is subject to
automatic and immediate debarment and prohibited from participating in any public
works project for 4 years with no right to a hearing.

The full text of the Prevailing Wage Act can be found here:

hitp://www.ilga.govileqgislationfilcs/ilcs3.asp?Act|D=2405&ChapteriD=68

NON-COLLUSION AFFIDAVIT

Once the apparent low bidder is determined, the apparent low bidder must complete the Non-Collusion
Affidavit furnished with the Solicitation. In the event said Affidavit is found to be false in any respect,
the llinois Tollway may, at its option, void this Contract without liability on the part of the lilinois Tollway
and in addition, the contractor and its surety or sureties shall be liable to the lllinois Tollway for any and
all damages of every nature and description sustained, directly or indirectly, by the lllinois Tollway as a
result of entering into Contracts based upon, among other things, the execution of such false affidavit.



9.

10.

QUALIFICATIONS OF BIDDER

The lllinois Tollway follows the procurement rules set by the Hlinois Department of Transportation
(IDOT) for the procurement of construction and professional services. The bidder must be prequalified
by the lllinois Department of Transportation. The IDOT “Certificate of Eligibility” and ISTHA “Current
Contractual Obligation” forms will be requested from the apparent low bidder once the apparent low
bidder is determined

IDOT Contractor's Financial Statements will be acceptable if not more than 18 months old.

llinois Department of Human Rights Public Contracts Number: Bidder shall complete and retumn the
IDHR Public Contract Number form in Forms A, Part 2, or in the lllinois Procurement Gateway.

Each hidder authorizes the lllinois Tollway to obtain and examine any and all financial data and
experience information heretofore submitted by the bidder to any Federal, State or local unit of
government without further notice.

The lllinois Tollway will analyze the division of work to verify the weakest joint venture member is
capable of performing, and analyze the others to be able to complete the project if the weakest firm
defaults.

The individual partners of any joint venture must be jointly and severally liable for the obligations of the
joint venture under the contracts.

Only one person will be designated managing partner for the joint venture and will speak for all joint
venture partners and act as project manager.

Once the apparent low bidder is determined, the apparent low bidder shall submit the forms “Plant and
Equipment Questionnaire” and "Current Contractual Obligations”, to supplement the information
contained in the qualifications questionnaire required in the paragraph above.

Public Acts 96-0795, 96-0920 and 97-0895 provide that a “prohibited bidder” includes a person
assisting the State of lllinois or State agency in determining whether there is a need for contract unless
such information was part of a response to a publicly issued request for information (RFI). Additionally,
one assisting the State by reviewing, drafting or preparing a request for proposal or request for
information or provide similar assistance is deemed a prohibited bidder. See certifications section of
the Contract for the required certifications prior to entering into a contract with the State of lllincis.

AUTHORITY TO TRANSACT BUSINESS UNDER AN ASSUMED NAME

If the apparent low bidder is doing business under an assumed name, it shall be required to furnish,
once the apparent low bidder is determined, a certificate of registration and authonzation showing that
such individual or partnership is registered and authorized to conduct business in lllincis under such
assumed name in accordance with lllinois Compiled Statutes, 805 ILCS 405/1, as amended from time
to time.



11.

12.

13.

14.

15.

16.

SECRETARY OF STATE CERTIFICATE OF GOOD STANDING

A person, other than an individual acting as a sole proprietor, must be a duly constituted legal entity
and authorized to transact business or conduct affairs in lllinois prior to submitting an offer. 30 ILCS
500/20-43. The Secretary of State Certification will be verified by the Tollway for the apparent low
bidder.

TAX EXEMPTIONS

Any material which is to be incorporated in The Work and any equipment required therefore may be
consigned to the lllinois State Toll Highway Authority in care of the Contractor. If the shipping papers
show clearly that any such material or equipment is so consigned, the shipment may be exempt from
the tax on the transportation of property under the provisions of Section 4292, Title 26, U.S.C.A. (1954).
All transportation charges shall be paid by the Contractor.

The lilinois Tollway is currently exempted from the payment of lllinois Retailer's Occupational Tax, Use
Tax, Service Tax, Municipal Taxes and Federal Excise Tax.

The tax exempt number and form will become a part of the contract with the successful bidder.
HAUL ROADS

Attention of the Contractor is directed to the probable use of public roads and streets (State, County
and Municipal) for hauling loads in excess of present permitted allowance. It is the responsibility of the
Contractor to make proper arrangements with officials having jurisdiction for any use of public roads
and streets beyond that permitted by present regulations.

ACKNOWLEDGMENT OF RECEIPT OF ADDENDA

The bidder is required to acknowledge receipt of any Addenda issued to the bidder by inserting the
Addendum number and the issuing date in the space provided in the Solicitation.

AUTHORITY POWER AND FUNDS

The lllinois Tollway has been created and derives its power and authority under and pursuant to "An
Act in relation to the construction, operation, regulation and maintenance of a system of toll highways,
and to create the lllinois State Toll Highway Authority, and to define its powers and duties, approved
August 7, 1967." (lllinois Compiled Statutes, 605 ILCS 10/1 to 605 ILCS 10/35, as amended from time
to time, hereinafter called the “Act").

No payment or other obligations under this Contract are or shall ever be construed to be obligations of
the State of ltlinois.

PAYMENT OF TOLLS

The Contractor shall be required to pay the full amount of tolls, if any, incurred by it during the duration
of the contract. Said tolls will not be refunded by the lllinois Tollway. Furthermore, in the event that a
final determination is made by the Tollway that the Contractor has failed to pay any required tolls and
associated fines, the Tollway is authonzed to take steps necessary to withhold the amounts of unpaid
tolls and fines from any payment due the Contractor by the Tollway and/or other State of lllinois office,
department, commission, board or agency.



17.

18.

19.

20.

INSURANCE

The Contractor shall not commence any work under the Contract until all the insurance as specified in
Article 107.27 of the Tollway Supplemental Specifications or any special provisions has been provided
and approved, and Notice to Proceed is issued to the Contractor.

ILLINOIS HUMAN RIGHTS ACT

The Contractor is advised that the lllinois State Toll Highway Authority has heretofore by resolution
adopted all of the applicable requirements and provisions of the Illinois Fair Employment Practices Act,
now the lllinois Human Rights Act (llinois Compiled Statutes, 775 ILCS 5/1 -101, et sequitur, as
amended from time to time) and all of the applicable rules and regulations promulgated thereunder, and
that all such applicable requirements, provisions and rules and regulations are deemed to be a part of
the Contract and to apply to the Contractor as if fully set out herein.

MULTI-PROJECT LABOR AGREEMENT
The Multi-Project Labor Agreement is not in effect for this contract.
ELECTRONIC BID SUBMISSION

The Tollway has begun accepting electronic bids. Vendors are encouraged to participate in
the electronic bidding program on the Tollway's web-based project management system. An
electronic bidding authorization code is required before an electronic bid can be submitted.
The electronic bidding authorization form is included within this contract book as page EB-1.
The links to the electronic bid package and e-Bidding training videos are located at:
wwwi.illingistollwaybidding.com, in the details section under the above contract number.

Bidders may submit either electronic or paper bids but should not submit both. However, if the
bidder submits both an electronic and a paper bid for the same solicitation, the electronic bid
will take precedence.

If submitting an electronic bid, the bidder should submit only one electronic bid. If more than
one electronic bid is submitted by a bidder, the most recently submitted electronic bid will take
precedence.

Proposal Guaranty for Electronic Bidding:

Bidders may provide their bid surety with an electronic bid bond, mailed original bid bond, or a
cashier's check. A check or mailed bid bond must be received by the Tollway before the date
and time of bid opening.

A valid electronic bid bond verification number, mailed bid bond, or guaranty check number
must be included with all bid submittals.

Mailed Bid Bonds or Proposal Guaranty Checks:

Cashier’s checks and mailed bid bonds must be received by the Tollway prior to the bid
opening date and time identified in the solicitation.

See contact information below:

For cashier's checks and mailed bid bonds, the bidder must deliver to the address below:
lllinois Tollway
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Attention: Contract Services

2700 Authority Drive

Downers Grove, IL 60515

Note: Make sure to reference the Tollway contract number for which the proposal guaranty is
submitted.

On the Electronic bidding page:
Check the box titled: Proposal Guaranty has been mailed.

Electronic Bid Bonds:

For electronic bid bonds, the bidder must receive an electronic bid bond from Surety2000 or
SurePath (InSure Vision Technologies). Contractors that have annual bid bonds through
Surety2000 may use them as they would any other electronic bid bond.

The contact information for the electronic clearing houses that can be used for [llinois Tollway
electronic bids are shown below:

Surety2000

Contact: Lisa Clemens, Vice President

Website: www.surety2000.com

E-mail: help@surety2000.com

Phone: 800-660-3263

SurePath (InSure Vision Technologies)

Website: www.insurevision.com

Email: support@insurevision.com
Phone: 818-783-3460

On the electronic bidding page:
1.)  Enter the electronic bid bond verification number In the location provided.

2.)  Enter the name of the bonding agent (Surety 2000 or SurePath) in the location
provided.

COMPUTER GENERATED PAY ITEM PRICE PAGES FOR BIDS SUBMITTED IN HARD COPY
FORMAT

The schedule of prices for this contract is available for download in spreadsheet format on the Tollway's
Online Plan Room hosted by BHFX DIGITAL IMAGING at: www.illinoistoliwaybidding.com.

The schedule of prices is published in spreadsheet format only once when the contract is advertised,
and is published as a tool to assist bidders with preparation of their bid. Any revisions to the schedule
of prices, including addenda, are the responsibility of the bidder and must be included in the bid. Itis
the bidder's responsibility to provide an accurate bid, which includes verification that the spreadsheet
version of the schedule of prices match the final contract book P-Pages. When submitting a hard copy
bid, in the event of a discrepancy between the spreadsheet schedule of prices from the online plan
room, and the contract book P-Pages, the contract book P-Pages and Addenda control and take
precedence over the spreadsheet schedule of prices.

If you intend to submit a computer generated bid, it must be in a printed form similar to the contract P-
Pages and must be legible. See Page [-1, ltem 4 for additional pay item pricing requirements.
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23,

24,

23.

PUBLISHED PROCUREMENT INFORMATION:

The State publishes procurement information, Including updates, on the llinois Procurement Bulletin
(www.purchase state.il.us), llinois Public Higher Education Procurement Bulletin
(www.procure stateuniv.state.iLus), lllinois Department of Transportation Procurement Bulletin
(www.idot.illinois gov/doing-business/procurements/index) or the lllinois Capital Development Board Bulletin
(hittp:/fwww illinois gov/edb/procurement/) (collectively and individually referred to as “Bulletin®). Procurement
information may not be available in any other form or location. Bidder is responsible for monitoring the
Bulletin. The State will not be held responsible if Bidder fails to receive the optional e-mail notices.

PROTEST REVIEW OFFICE

Vendors may submit a written protest to the Protest Review Office following the requirements of the Standard
Procurement Rules 44 ILL ADM 6.390 through 6.440. All protests shall be in writing and filed with the
CPO within 7 calendar days after the protester knows or should have known of the facts giving rise to
the protest. Protests filed after the 7 calendar day period will not be considered. In addition, protests
that raise issues of fraud, corruption or illegal acts affecting specifications, special provisions,
supplemental specifications and plans must be received by the CPO no later than 14 calendar days
before the date set for opening of bids. The Protest Review Office information is as follows:

Protest Review Office (217) 494-1856 (phone)
eec legalstaff@illinois.qov (217) 558-1399 (fax)

401 S. Spring Street
Suite 515 Stratton Office Building
Springfield, IL 62706

lllinois Relay: (800) 526-0844

SUBSTANCE ABUSE PREVENTION PROGRAM (SAPP) PUBLIC ACT 95-0635

This Public Act requires that all contractorsisubcontractors have a SAPP in place, with certain
requirements, before starting work. The requirements of this Public Act are material to the contract,
and the contractor shall require the same of all approved subcontractors.

STATE BOARD OF ELECTIONS REGISTRATION PUBLIC ACT 95-0971

State Board of Elections Registration: Vendor or Bidder may be prohibited from making political
contributions and be required to register with the State Board of Elections. For more information, see
State Board of Elections in Forms A, Part 5.



26.

27.

28.

29.

30.

31.

32.

DEPARTMENT OF HUMAN RIGHTS (DHR) PUBLIC CONTRACT NUMBER

Any bidder who bids on public contracts must register with the IDHR to be eligible to be awarded public
contracts. Any bidder who registered previously but has a DHR number of 89999-00-0 or lower must
re-register to maintain sligibility. Any IDHR number of 90000-00-0 or higher is valid for five years from
the date of issue. The [DHR website link is below.

http:/Awww2 .illinois.gov/dhr/PublicContracts/Pages/IDHR Number.aspx

DISADVANTAGED BUSINESS PARTICIPATION

See Special Provision for Disadvantaged Business Participation
VOSB/SDVOSB PARTICIPATION

See Special Provision for VOSB/SDVOSB Participation

EQUAL EMPLOYMENT OPPORTUNITY

See Special Provision for Equal Employment Opportunity.

EARNED CREDIT PROGRAM

The Earned Credit Program (ECP) offers contractors and subcontractors a chance to earn bid credits
toward future Tollway construction bids when they hire workers from a pool of qualified, pre-screened
candidates that includes minorities, women, eligible ex-offenders and exonerated individuals, veterans
and other Workforce Innovation and Opportunity Act (WIOA) eligible individuals.

See Special Provision for Earned Credit Program

REPORTING OF COMMUNICATIONS WITH VENDORS

Please note that written or oral communications received by the Tollway that imparts or requests
material information or makes a material argument regarding potential action concerning this
procurement may require reporting to the Procurement Policy Board as required by the Procurement
Code. When an oral communication is made by a person required to register under the Lobbyist
Registration Act (25 ILCS 170) and received by a State employee, all individuals who initiate or
participate in the communication shall submit a written report to that State employee memorializing the
communication and for reporting to the Procurement Policy Board. This provision is not intended to
prohibit communications with State employees regarding procurement matter, but rather only requires
reporting of those communications when they occur.

INITIAL CONTACT INFORMATION

The Initial Contact Person named on Page A-1 shall be familiar with assembling or obtaining the
duly executed documents constituting the contract between the lllinois Tollway and the contractor.



33.

34.

35.

36.

37.

38.

WEB-BASED PROJECT MANAGEMENT

The Tollway will manage this project using the Tollway’s web-based project management system. The
primary goal of using the web-based project management system is to create a complete project record
and serve as a project archive.

Once the apparent low bidder is determined, all project correspondence occurring with the apparent low
bidder will be addressed to the !nitial Contact person via e-mail from Contract Services and via the
web-based project management system. Initial correspondence is expected to consist of requests for
information and responses related to DBE and subcontractor related items.

SUBCONTRACTOR DISCLOSURE

The Bidder must identify, to the extent the information is known, the names, addresses and type of
work for all sub-contractors that will be utilized in the performance of this Contract together with the
anticipated contract value each sub-contractor is expected to receive pursuant to this Contract. The
State may request updated information at any time. For purposes of this section sub-contractors are
those specifically hired to perform all or part of the work of this Contract or to provide the supplies
requested by the State. In no event shall a subcontractor be allowed to start work prior to approval by
the Tollway.

PROCUREMENT COMPLIANCE MONITORS

Under Public Acts 96-0795, 96-0920 and 97-0895, Agency Procurement Compliance Monitors may
review contract documents and any files or records related to procurements, and will report to the Chief
Procurement Officer on procurement issues that may require action, and to further report on corrective
action not taken by state personnel. Additionally, the Procurement Compliance Monitors may monitor
the procurement process for appropriate actions and transparency.

PUBLICITY

Contractor shall not, in any advertisement, including but not limited to Contractor's website or any other
type of solicitation for business, state, indicate or otherwise imply that it has been endorsed by or is
currently or has previously been under contract with the Iliinois Tollway nor shall the llinois Tollway's
name be used in any such advertisement or solicitation without the prior written approval of the lllinois
Tollway.

RESPONSIBLE BIDDER AFFIDAVIT

Public Act 97-0369 amended the lllinois Procurement Code to require a “responsible bidder” to submit
a signed affidavit stating that the bidder shall maintain an lllinois office as the primary place of
employment for persons employed in the construction authorized by the contract. Therefore, in
accordance with the Act the lllinois Tollway will request the “Responsible Bidder Affidavit® from the
apparent low bidder, once the apparent low bidder has been determined

REPORT OF A CHANGE IN CIRCUMSTANCES

The Contractor agrees to report to the Tollway as soon as practically possible, but no later than 21 days
following any change in facts or circumstances that might impact the Contractor's ability to satisfy its
legal or contractual responsibilities and obligations under this contract. Required reports include, but
are not limited to changes in the Contractor’s Certification/Disclosure Forms, the Contractor's IDOT pre-
qualification status, or certification or licensing required for this project. Additionally, the Contractor
agrees to report to the Tollway within the above timeframe any arrests, indictments, convictions or other
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39.

matters involving the Contractor, or any of its principals, that might occur while this contract is in effect.
The reporting requirement does not apply to common offenses, including but not limited to minor/traffic
offenses.

Further, the Contractor agrees to incorporate substantially similar reporting requirements into the terms
of any and all subcontractors relating to work performed under this agreement. The Contractor agrees
to forward or relay to the Tollway any reports received from subcontractors pursuant to this paragraph
within 21 days.

Finally, the Contractor acknowledges and agrees that the failure of the Contractor to comply with this
reporting requirement shall constitute a material breach of contract which may result in this contract
being declared void.

RECORD RETENTION AND AUDIT

The CONTRACTOR shall maintain in the State of lllinois, for a minimum of five years from the latter of
the date of completion of the CONTRACT or the date of final payment under the CONTRACT,
adequate books, records, and supporting documents from an accounting system maintained in
accordance with generally accepted accounting principles to verify the amounts, recipients, uses and
methods of all disbursements of funds passing in conjunction with the CONTRACT. The five year
record maintenance period shall be extended for the duration of any audit in progress at the time of that
period's expiration. The CONTRACTOR shall at its own expense make such records available in a
timely manner for inspection and audit (including copies and extracts of records) as required by the
Auditor General and other State Auditors, Chief Procurement Officer, the lllinois Department of
Transportation, and the TOLLWAY's Inspector General, Internal Audit or other TOLLWAY agents at all
reasonable times and without prior notice.

The obligations of this Section shall be explicitly included in any subcontracts or agreements formed
between the CONTRACTOR and any subcontractors or suppliers of goods and services to the extent
that those subcontracts or agreements relate to fulfillment of the CONTRACTOR's obligations to the
TOLLWAY. Such subcontractor shall be required to comply with the terms and conditions of this
Section and the TOLLWAY shall be entitled to enforce a breach of that contract.

Any audit adjustment will be submitted on a final invoice for any underpayment or overpayment to the
CONTRACTOR or its subcontractors. The CONTRACTOR shall promptly reimburse the TOLLWAY for
any overpayment, or the TOLLWAY at its option may deduct any overpayment from any funds due the
CONTRACTOR, whether those funds are due under this contract or other contracts to which the
CONTRACTOR is a party either directly with the TOLLWAY or as a subcontractor. in the event the
CONTRACTOR fails or refuses to reimburse the TOLLWAY for an overpayment, the CONTRACTOR
shall be responsible for all costs, including attorney fees, incurred by the TOLLWAY to collect such
overpayment.

Failure to maintain or make available the books, records, and supporting documents required by this
Section shall establish a presumption in favor of the TOLLWAY for recovery of any funds paid by the
TOLLWAY under the contract for which adequate books, records and supporting documentation are not
available to support their purported disbursement.

The CONTRACTOR shall reimburse the TOLLWAY for the total costs of an audit that identifies
significant findings that would benefit the TOLLWAY, including but not limited to reasonable attorney's
fees and other expenses. Significant findings for the purposes of this provision shall be identified as an
amount in excess of $50,000 in aggregate of the audit report or findings of material performance or
compliance deficiencies.
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41.

If the CONTRACTOR fails to comply with these requirements, the CONTRACTOR may be
disqualified or suspended from bidding on or working on future contracts.

INSPECTOR GENERAL

The Vendor/Contractor hereby acknowledges that pursuant to Section 8.5 of the Toll Highway Act (605
ILCS 10/8.5) the Inspector General of the Illinois State Toll Highway Authority has the authority to
conduct investigations into certain matters including but not limited to allegations of fraud, waste and
abuse, and to conduct reviews. The Vendor/Contractor shall fully cooperate in any OIG investigation
or review. Cooperation includes providing access to all information and documentation related to the
goods/services described in this Agreement, and disclosing and making available all personnel
involved or connected with these goods/services or having knowledge of these goods/services. All
subcontracts must inform Subcontractors of this provision and their duty to comply

ACCEPTANCE OF SCANNED SIGNATURES
Unless otherwise specified, the parties agree that proposals, contracts, certifications and disclosures,

and other contract related documents to be entered into in connection with the resulting contract will be
considered signed when the signature of a party is delivered by scanned image (e.g. .pdf or .tiff file
extension name) as an attachment to electronic mail (email). Such scanned signature will be treated in
all respects as having the same effect as an original wet ink signature.



PART Il: Bid Requirements

Proposal

Proposal Listing All Addenda
Bid Bond

Forms A or Forms B Disclosures

Disadvantaged Business Enterprise DBE 2026-Pilot
{Additional details including form DBE 2025(s}-Pilot and
DBE 2023 (if required) will be requested from the apparent low bidder.)

Veteran Small Business Participation VOSB 2026-Pilot
(Additional details including form VOSB 2025(s)-Pilot and

Return with Bid

Return with Bid

Retum with Bid

Return with Bid

Return with Bid

Return with Bid

VOSB 2023 (if required) will be requested from the apparent low bidder.)

Equal Employment Opportunity Program
Eamed Credit Program, if applicable

1.D.0.T. Certificate of Eligibility

Affidavit

Responsible Bidder Affidavit

Bidder Preferences

Bidder List of Individual Contacts

Plant and Equipment Questionnaire

Illingis Tollway Standard Terms and Conditions
.D.O.T, Certificate of Eligibility

Secretary of State Certificate of Good Standing

State Board of Elections

lllinois Department of Human Rights

Return with Bid

Return with Bid

Return with Bid

Return with Bid

Will be Requested from the Apparent Low Bidder

Will be Requested from the Apparent Low Bidder

Will be Requested from the Apparent Low Bidder

Will be Requested from the Apparent Low Bidder

Will be Requested from the Apparent Low Bidder

Will be Requested from the Apparent Low Bidder

Will be Verified by the Tollway

Wilt be verified by the Tollway

Will be verified by the Tollway



Prevailing Wagé rates for
- DuPage County effective

:' Sept 1, 2017
Trade Title

. ASBESTOS ABT-GEN

. ASBESTOS ABT-MEC

. BOILERMAKER

' BRICK MASON
CARPENTER

- CEMENT MASON

~ CERAMIC TILE FNSHER

- COMMUNICATION TECH
| ELECTRIC PWR EQMT OP

| ELECTRIC PWR EQMT OP

.~ ELECTRIC PWR GRNDMAN
 ELECTRIC PWR GRNDMAN
. ELECTRIC PWR LINEMAN
 ELECTRIC PWR LINEMAN

_ ELECTRIC PWR TRK DRV
 ELECTRIC PWR TRK DRV
_ELECTRICIAN

 ELEVATOR CONSTRUCTOR
 FENCE ERECTOR
 FENCE ERECTOR

- HT/FROST INSULATOR
- IRON WORKER

- IRON WORKER

| LABORER

AL AL 41200 4220 15 15
AL BID | 3746 3996 15 1S
ALL  BLD | 4849 5286 2 2
AL BLD 4538 4992 15 15
AL AL © 4635 4835 15 15
CALL AL 4425 4625 2 15
ALL [ BLD N - |
BYTIRPTIE R
AL AL 3789 5148 15 15
AL HWY . 4145 5638 15 15
CALL AL 2930 5148 15 15
AL HWY . 3200 5638 15 15
AL ALL  4536° 5148 15 15
ALL HWY 4967 5638 15 15
AL AL 3034 5148 15 15
CALL CHWY 3314 5638 15 15

NE CALL . 3958 4158 15 15
WAL 4506 48660 2 2
ALL BLD 4245 4385 15 15|
AL BLD | 5050 5300 15 15
E AL 4733 4933 2. 2.
W ALL | 4561 4925 2. 2

Region Type Class Base  Fore-  M-F OSA OSH H/W  Pension = Vacation = Training

“Wage men OT
: - Wage - i :
1465 1232 000 050
1162 1106 000 072
697 1961 000 090
1045 1668 000 090
1179 1887 000 063
1400 1716 000 092

| B s
500 1175° 000 038
550 1287 0.00 0.73
5000 909 000 029
550 992,  0.00 0.66
500 1406 000 045
550 1540 0.00 0.88
5.00 9.40 000 030
550 1029 000 059"
1235 2208 493 0.68 °
1443 1496 416 0.90
1340 1390 0.00 10.40
1052 2076 . 000 070
1404 . 2014 000, 094
1212° 129 000, 072
1415 2239 000 035
1152 2265 000 081
1465 1232 000 050

15 15

Bl s s
3 15° 15

CALL [ BLD 3926 4326 15 15
AL BD 5194 5843 2 2






- ROOFER AL BLD . 4230 4530 15 15 2. 908 1214 0.00 0.58
SHEETMETALWORKER . ALL  BLD 4577 4777 15 15 2 1065 1410 000 082
'SPRINKLERFITTER AL BLD | 4720 4920 15 15 2 1225 1155 000 055
 STEEL ERECTOR E AL 4207 4407 2 2. 2 1345 1959 000 035
 STEELERECTOR W AL 4506 4866 2 2° 2 1052 2076 000 070
- STONE MASON AL BLD 4538 4992 15 15 2 1045 1668 000 0.90
- TERRAZZO FINISHER ALL . BLD 4054 4054 15 15 2 1065. 1276 000 0.73
TERRAZZOMASON ALl BLD 4438 4788 15 15 2 1065 1415 0.00 0.82
TLEMASON  'ALL BLD . I s s > Il E o N
 TRAFFIC SAFETY WRKR - ALL  HWY | 3350 3510 15 15 2 810 762 000 025
- TRUCK DRIVER AL AL 1 3630 3685 15 15 2. 810 976 0.00 015
 TRUCK DRIVER AL AL 2 3645 368 15 15 2 810 976 000 0I5
- TRUCK DRIVER AL AL 3 3665 3685 15 15 2 810 976, 000 0.15
TRUCKDRIVER AL ALL 4 3685 368 15 15 2 8100 976 000 0I5
TUCKPOINTER AL BLD 4417 4517 15 15 2 1045 1504 000 088
Legend

M-F OT Unless otherwise noted, OT pay is required for any hour greater than 8 worked each day, Mon through Fri. The number listed is the
multiple of the base wage.

OSA Overtime pay required for every hour worked on Saturdays

OSH Overtime pay required for every hour worked on Sundays and Holidays

H/W Health/Welfare benefit

Explanations DUPAGE COUNTY
IRON WORKERS AND FENCE ERECTOR (WEST) - West of Route 53,

The following list is considered as those days for which holiday rates of wages for work performed apply: New Years Day, Memorial Day, Fourth
of July, Labor Day, Thanksgiving Day, Christmas Day and Veterans Day in some classifications/counties. Generally, any of these holidays which
fall on a Sunday is celebrated on the following Monday. This then makes work performed on that Monday payable at the appropriate overtime
rate for holiday pay. Common practice in a given local may alter certain days of celebration. If in doubt, please check with IDOL.



EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous materials from any place in a building, including mechanical systems
where those mechanical systems are to be removed. This includes the removal of asbestos materials/mold and hazardous materials from
ductwork or pipes in a building when the building is to be demolished at the time or at some close future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical systems, such as pipes, ducts, and boilers, where the mechanical
systems are to remain.

TRAFFIC SAFETY - work associated with barricades, horses and drums used to reduce lane usage on highway work, the installation and removal
of temporary lane markings, and the installation and removal of temporary road signs.

CERAMICTILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether for interior or exterior purposes, all burned, glazed or unglazed products; all
composition materials, granite tiles, warning detectable tiles, cement tiles, epoxy composite materials, pavers, glass, mosaics, fiberglass, and all
substitute materials, for tile made in tile-like units; all mixtures in tile like form of cement, metals, and other materials that are for and intended
for use as a finished floor surface, stair treads, promenade roofs, walks, walls, ceilings, swimming pools, and all other places where tile is to form
a finished interior or exterior. The mixing of all setting mortars including but not limited to thin-set mortars, epoxies, wall mud, and any other
sand and cement mixtures or adhesives when used in the preparation, installation, repair, or maintenance of tile and/or similar materials. The
handling and unloading of all sand, cement, lime, tile, fixtures, equipment, adhesives, or any other materials to be used in the preparation,
installation, repair, or maintenance of tile and/or similar materials. Ceramic Tile Finishers shall fill all joints and voids regardless of method on all
tile work, particularly and especially after installation of said tile work. Application of any and all protective coverings to all types of tile
installations including, but not be limited to, all soap compounds, paper products, tapes, and all polyethylene coverings, plywood, masonite,
cardboard, and any new type of products that may be used to protect tile installations, Blastrac equipment, and all floor scarifying equipment
used in preparing floors to receive tile. The clean up and removal of all waste and materials. All demolition of existing tile floors and walls to be
re-tiled.

COMMUNICATIONS TECHNICIAN

Low voltage installation, maintenance and removal of telecommunication facilities (voice, sound, data and video} including telephone and data
inside wire, interconnect, terminal equipment, central offices, PABX, fiber optic cable and equipment, micro waves, V-SAT, bypass, CATV, WAN
{wide area networks), LAN (local area networks}, and ISDN (integrated system digital network), pulling of wire in raceways, but not the
installation of raceways.



MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all stone, sand, etc.), stocking of floors with material, performing all rigging for heavy
work, the handling of all material that may be needed for the installation of such materials, building of scaffolding, polishing if needed, patching,
waxing of material if damaged, pointing up, caulking, grouting and cleaning of marble, holding water on diamond or Carborundum blade or saw
for setters cutting, use of tub saw or any other saw needed for preparation of material, drilling of holes for wires that anchor material set by
setters, mixing up of molding plaster for installation of material, mixing up thin set for the installation of material, mixing up of sand to cement
for the installation of material and such other work as may be required in helping a Marble Setter in the handling of all material in the erection
or installation of interior marble, slate, travertine, art marble, serpentine, alberene stone, blue stone, granite and other stones {(meaning as to
stone any foreign or domestic materials as are specified and used in building interiors and exteriors and customarily known as stone in the
trade), carrara, sanionyx, vitrolite and similar opague glass and the laying of all marble tile, terrazzo tile, slate tile and precast tile, steps, risers
treads, base, or any other materials that may be used as substitutes for any of the aforementioned materials and which are used on interior and
exterior which are installed in a similar manner,

MATERIAL TESTER ): Hand coring and drilling for testing of materials; field inspection of uncured concrete and asphalt.

MATERIAL TESTER I: Field inspection of welds, structural stee, fireproofing, masonry, soil, facade, reinforcing steel, formwork, cured concrete,
and concrete and asphalt batch plants; adjusting proportions of bituminous mixtures.

OPERATING ENGINEER - BUILDING

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with Caisson Attachment; Batch Plant; Benoto (requires Two Engineers); Boiler
and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back Hoe Front End-loader Machine; Compressor and Throttle Valve;
Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Conveyor (Truck Mounted); Concrete Paver Over 27E cu. ft; Concrete Paver
27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom; Concrete Pump (Truck Mounted); Concrete Tower; Cranes, All; Cranes,
Hammerhead; Cranes, (GC) and similar Type); Creter Crane; Spider Crane; Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb
and Gutter Machine; Grader, Elevating; Grouting Machines; Heavy Duty Self-Propelled Transporter or Prime Mover; Highlift Shovels or Front
Endloader 2-1/4 yd. and over; Hoists, Elevators, outside type rack and pinion and similar machines; Hoists, One, Two and Three Drum; Hoists,
Two Tugger One Floor; Hydraulic Backhoes; Hydraulic Boom Trucks; Hydro Vac {and similar equipment); Locomotives, All; Motor Patrol;
Lubrication Technician; Manipulators; Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump Cretes:
Squeeze Cretes-Screw Type Pumps; Gypsum Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor Drawn; Slip-Form
Paver; Straddle Buggies; Operation of Tie Back Machine; Tournapull; Tractor with Boom and Side Boom; Trenching Machines.

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; Highlift Shovels
or Front Endloaders under 2-1/4 yd.; Hoists, Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine; Hoists, Tugger Single Drum;



Laser Screed; Rock Drill {Self-Propelled); Rock Drill (Truck Mounted); Rollers, All; Steam Generators; Tractors, All; Tractor Drawn Vibratory Roller;
Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination Small Equipment Operator; Generators; Heaters, Mechanical; Hoists, Inside Elevators (remodeling or
renovation work); Hydraulic Power Units {Pile Driving, Extracting, and Drilling); Pumps, over 3" {1 to 3 not to exceed a total of 300 ft.}; Low Boys;
Pumps, Well Points; Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

Class 4. Bobcats and/or other Skid Steer Loaders; Qilers; and Brick Forklift.
Class 5. Assistant Craft Foreman.

Class 6. Gradall.

Class 7. Mechanics; Welders.

OPERATING ENGINEERS - HIGHWAY CONSTRUCTION

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt Heater Scarfire; Asphalt Spreader; Autograder/GOMACO or other similar
type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast Regulator; Belt Loader; Caisson Rigs; Car Dumper; Central Redi-Mix Plant;
Combination Backhoe Front Endioader Machine, {1 cu. yd. Backhoe Bucket or over or with attachments); Concrete Breaker (Truck Mounted);
Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete Tube Float; Cranes, all attachments; Cranes, Tower Cranes of all
types: Creter Crane: Spider Crane; Crusher, Stone, etc.; Derricks, All; Derrick Boats; Derricks, Traveling; Dredges; Elevators, Outside type Rack &
Pinion and Similar Machines; Formless Curb and Gutter Machine; Grader, Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form
Grader, Pull Grader, Subgrader; Guard Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy Duty Self-Propelled Transporter
or Prime Mover; Hydraulic Backhoes; Backhoes with shear attachments up to 40’ of boom reach; Lubrication Technician; Manipulators; Mucking
Machine; Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid Rig; Rock Drill - Truck Mounted;
Rock/Track Tamper; Roto Mill Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck Mounted}); Straddle Buggies; Hydraulic
Telescoping Form {Tunnel); Operation of Tieback Machine; Tractor Drawn Belt Loader; Tractor Drawn Belt Loader {with attached pusher - two
engineers); Tractor with Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine; Trenching; Truck Mounted Concrete Pump with
Boom; Raised or Blind Hole Drills {Tunnel Shaft); Underground Boring and/or Mining Machines 5 fi. in diameter and over tunnel, etc;
Underground Boring and/or Mining Machines under 5 ft. in diameter; Wheel Excavator; Widener {APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front
Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with attachments); Compressor and Throttle Valve; Compressor, Common
Receiver {3); Concrete Breaker or Hydro Hammer; Concrete Grinding Machine; Concrete Mixer or Paver 75 Series to and including 27 cu. ft.;



Concrete Spreader; Concrete Curing Machine, Burlap Machine, Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck Cars
{Haglund or Similar Type); Drills, All; Finishing Machine - Concrete; Highlift Shovels or Front Endloader; Hoist - Sewer Dragging Machine;
Hydraulic Boom Trucks {All Attachments); Hydro-Blaster; Hydro Excavating {excluding hose work); Laser Screed; All Locomotives, Dinky; Off-Road
Hauling Units (including articulating) Non Self-Loading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type Pumps, Gypsum Bulker and
Pump; Roller, Asphalt; Rotary Snow Plows; Rototiller, Seaman, etc., self-propelled; Self-Propelled Compactor; Spreader - Chip - Stone, etc.;
Scraper - Single/Twin Engine/Push and Pull; Scraper Prime Mover in Tandem {Regardless of Size); Tractors pulling attachments, Sheeps Foot,
Disc, Compactor, etc.; Tug Boats. -

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; Compressor, Common Receiver (2); Concrete Mixer {Two Bag and Over);
Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; Forklift Trucks; Grouting Machine; Hoists, Automatic; Hoists, All
Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe Jacking Machines; Post-Hole Digger; Power Saw, Concrete Power Driven; Pug
Mills; Rollers, other than Asphalt; Seed and Straw Blower; Steam Generators; Stump Machine; Winch Trucks with "A" Frame; Work Boats;
Tamper-Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator; Directional Boring Machine; Generators; Heaters, Mechanical; Hydraulic
Power Unit (Pile Driving, Extracting, or Drilling); Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed a total of 300 ft.}; Pumps,
well Points; Vacuum Trucks (excluding hose work); Welding Machines {2 through 5); Winches, 4 Small Electric Drill Winches.

Class 5. SkidSteer Loader (all); Brick Forklifts; Oilers.

Class 6. Field Mechanics and Field Welders

Class 7. Dowell Machine with Air Compressor;' Gradall and machines of like nature.
OPERATING ENGINEER - FLOATING

Diver. Diver Wet Tender, Diver Tender, ROV Pilot, ROV Tender

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION

Class 1. Two or three Axle Trucks. A-frame Truck when used for transportation purposes; Air Compressors and Welding Machines, including
those pulled by cars, pick-up trucks and tractors; Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck Washers; Carry-alls; Fork
Lifts and Hoisters; Helpers; Mechanics Helpers and Greasers; Oil Distributors 2-man operation; Pavement Breakers; Pole Trailer, up to 40 feet;
Power Mower Tractors; Self-propelied Chip Spreader; Skipman; Slurry Trucks, 2-man operation; Slurry Truck Conveyor Operation, 2 or 3 man;
Teamsters; Unskilled Dumpman; and Truck Drivers hauling warning lights, barricades, and portable toilets on the job site.



Class 2. Four axle trucks; Dump Crets and Adgetors under 7 yards; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or
Turnatrailers when pulling other than self-loading equipment or similar equipment under 16 cubic yards; Mixer Trucks under 7 yeards; Ready-
mix Plant Hopper Operator, and Winch Trucks, 2 Axles.

Class 3. Five axle trucks; Dump Crets and Adgetors 7 yards and over; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or
turnapulls when pulling other than self-loading equipment or similar equipment over 16 cubic yards; Explosives and/or Fission Material Trucks;
Mixer Trucks 7 yards or over; Mobile Cranes while in transit; Oil Distributors, 1-man operation; Pole Trailer, over 40 feet; Pole and Expandable
Trailers hauling material over 50 feet long; Slurry trucks, 1-man operation; Winch trucks, 3 axles or more; Mechanic--Truck Welder and Truck
Painter.

Class 4. Six axle trucks; Dual-purpose vehicles, such as mounted crane trucks with hoist and accessories; Foreman; Master Mechanic; Self-
loading equipment like P.B. and trucks with scoops on the front.

TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials that may be used by the Mosaic Terrazzo Mechanic, and the mixing,
grinding, grouting, cleaning and sealing of all Marble, Mosaic, and Terrazzo work, floors, base, stairs, and wainscoting by hand or machine, and in
addition, assisting and aiding Marble, Masonic, and Terrazzo Mechanics. ‘

Other Classifications of Work:

For definitions of classifications not otherwise set out, the Department generally has on file such definitions which are available. If a task to be
performed is not subject to one of the classifications of pay set out, the Department will upon being contacted state which neighboring county
has such a classification and provide such rate, such rate being deemed to exist by reference in this document. If no neighboring county rate
applies to the task, the Department shall undertake a special determination, such special determination being then deemed to have existed
under this determination. If a project requires these, or any classification not listed, please contact IDOL at 217-782-1710 for wage rates or
clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer, operating engineer and truck driver. The work performed by landscape
plantsman and landscape laborer is covered by the existing classification of laborer. The work performed by landscape operators (regardless of
equipment used or its size} is covered by the classifications of operating engineer. The work performed by landscape truck drivers {regardless of
size of truck driven) is covered by the classifications of truck driver.



MATERIAL TESTER & MATERIAL TESTER/INSPECTOR | AND 11

Notwithstanding the difference in the classification title, the classification entitled "Material Tester I" involves the same job duties as the
classification entitled "Material Tester/Inspector I". Likewise, the classification entitled "Material Tester II" involves the same job duties as the

classification entitled "Material Tester/Inspector II".






Accompanying this Bid is a Bid Guaranty:

{(a) Evidence by a bank draft, cashier's check or certified check on ___,
Bank, for § . payable to The (llinois State Toll Highway Authority, or
(b}  ABid Bond in favor of the Authority for $_5% Bid Bond , with a corporate surety
authorized to do business in the State of lllinois.

In the event that this Bid shall be accepted by The lllinois State Toll Highway Authority, and the
undersigned should fail to execute a Contract with and furnish the security required by the
Authority, as set forth in the Standard Specifications, within ten {10) days after receipt of notice of
the acceptance of the Bid, such draft or check shall become the property of the Authority, or if a
Bid Bond has been submitted, the principal amount of said Bid Bond shall become immediately
due and payable to the Authority; otherwise the Bid Guaranty will be returned to the Bidder upon
written request, as soon as the Contract and Contract Bonds have been executed. If a bid
guaranty is secured by a check, the check will be returned to the bidder.

Pursuant to the provisions of the Prevailing Wage Act, 820 ILCS 130, the undersigned, as part of
its Bid for the construction of The lilinois State Toll Highway Contract RR-16-4256, hereby
stipulates that, if awarded a Contract on said Bid, it will pay the laborers, mechanics and other
workers who are employed in the performance of such work hourly wages not less than the
minimum hourly wages stated in the instructions to bidders; and that its computations in arriving at
said Bid are based on hourly wages not less than those statad in the instructions to bidders; and
that if a Contract be entered into under said Bid, the minimum hourly wage rates stated in the
instructions to bidders shall become and be a part of said Contract as provided by law.

it is understood that the undersigned will not be permitted to sublet work reprasenting more than
Sixty-Five percent (65%) of the fotal price bid in this Bid; and any and all sub-contractors must be
approved in writing by the Chief Engineering Officer before commencing any work.

It is understood that the quantities of work and material shown herein in the Schedule of Prices of
the Bid are approximate only, and are subject to increase or decrease as provided in the Standard
Specifications. Such increase or decrease shall in no ranner affect the validity of the Contract.

On the acceptance of this Bid for said work, the undersigned will furnish and deliver the
Performance and Payment Bonds, in the forms required and furnished by the Authority and
included in the Contract Documents, with a corporate surety acceptable to the Authority and
autharized to do business in the State of (llinois, conditioned as stated in said bonds.

The undersigned has also properly executed or caused to be executed by an officer thereof, if a
corporation, the non-collusion affidavit filed with this Bid.

Unless otherwise specified, a current lilinois Department of Transportation "Certificate of Eligibility"
shall be requested from the apparent low bidder once the apparent low bidder Is determined.
Failure to meet this requirement shall be grounds for rejection of the bid, per Article 102.13
of the Tollway Suppiemental Spacifications.



The undersigned is aware that, completely filled out forms of the Authority entitted "Plant and
Equipment Questionnaire” and “Current Contractual Obligations,* will be requested from the
apparent low bidder once the apparent low bidder is determined as required by the Tollway
Supplemental Specifications.

it is agreed that time is of the essence of this Contract and that i (we) will, in the event of my (our)
failure to complete the Confract within the time limit named above, pay to The lllinois State Toll
Highway Authority liquidated damages in the amount stated in the Special Provision, based on the
price(s) shown in the Schedule of Prices of the Proposal.

The undersigned is (check one)

an individual

a Partnership .
a Corporation  [X] under the laws of the State of __lllingis

having principal office at _Hoffman Estates, IL 60192 and has furnished to the Authority the
necessary evidence of authority to transact business in the State of lllinois, in accordance with
Paragraph 10 of the Instructions to Bidders.

March President

Signed and sealed this 6th _day of
thereunto duly authorized.

(SEAL)

Daniel R. Ploje, President (SEAL)

Affix Corporate Seal BY:

or Power of Attorney Where Applicable ;
Information betow to be typed or printed where applicable.
INDIVIDUAL:

Name Address
PARTNERSHIP - NAME AND ADDRESS OF GENERAL PARTNERS:

Name Address
Name Address
Name Address
INCORPORATED:
Daniel R. Plote 1100 Brandt Dr., Hoffman Estates, L 60192
President Address
Vice-President Address
Janice R. Plote 1100 Brandt Dr., Hoffman Estates, IL 60192
Secretary Address
Janice R. Plote 1100 Brandt Dr., Hoffman Estates, IL 60192
Treasurer Address
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THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY

BID

CONTRACT NO. RR-16-4256

Bids will be received by The llinois State Toll Highway Authority at its offices, 2700 Ogden
Avenue, Downers Grove, lllinois, 60515 until 10:30:00 a.m., local time, March 6, 2018 and

immediately thereafter publicly opened and read atoud.

Ovwnel @:Q\\

TO THE CHAIRMAN OF THE ILLINOIS STATE TOLL HIGHWAY AUTHORI(TY: -

The undersigned hereby proposes to perform: bridge and roadway rehabilitation, mill & overlay
of mainline, pavement patching, rehabilitation of ramps, roadway and bridge widening,
installation of guardrail, installation of retaining walls, installation of noise abatement walls,
median pier protection, signing, maintenance of traffic, lighting, ITS work, pavement markings,
drainage for roadway widening and drainage repair work, erosion control and landscaping, and

all ancillary work.

The services will be performed within the: Veteran Memorial Tollway (I-355) between
Butterfield Rd. and Army Trail Rd., at M.P. 22.3 to M.P. 29.8, in DuPage County, lllinois.

The undersigned declares that the Advertisement for Sealed Bids, Instructions to Bidders, this
Bid Form, IDOT Standard Specifications, Tolway Supplemental Specifications, Special
Provisions, Plans, Addenda to the foregoing (if any), form of Agreement, forms of Contract
Bonds, and other exhibits (if any), on file at the office of The lllinois State Toll Highway
Authority have been carefully examined, and that the undersigned has inspected in detail the
site of the proposed Work, and familiarized itself with all of the conditions affecting the
Contract, and that has satisfied itself as to The Work to be done and the conditions under
which it must be carried out, and understands that in submitting this Bid waives all rights to
plead any misunderstanding regarding the same.

The undersigned hereby tenders this Bid to construct and complete said Work in accordance
with the Plans, IDOT Standard Specifications, Tollway Supplemental Specifications (if any),
and the accompanying Special Provisions now on file in the office of The Illinois State Toll
Highway Authority, and the following addenda issued thereto:

Addendum No.
Addendum No.
Addendum No.
Addendum No.

1 Date 211612018
2 Date 212672018
Date
Date

The undersigned further agrees to furnish all necessary transportation, machinery, equipment,
tools, labor and other means of construction; and to do all the work and to furnish all of the
materials specified in the Contract in the manner and at the times prescribed under the
supervision and direction of the Authority or its authorized representatives, for the lump sums

and unit prices quoted in the following Schedule of Prices:



Accompanying this Bid is a Bid Guaranty:

(a)  Evidence by a bank draft, cashier's check or certified check on

Bank, for $ , payable to The lllinois State
Toll Highway Authority, or

(b)  ABid Bond in favor of the Authority for $_5% BID BOND |, with a corporate
surety authorized to do business in the State of lllincis.

In the event that this Bid shall be accepted by The [llinois State Toll Highway Authority, and the
undersigned should fait to execute a Contract with and furnish the secunty required by the
Authority, as set forth in the Standard Specifications, within ten (10) days after receipt of notice
of the acceptance of the Bid, such draft or check shall become the property of the Autharity, or if
a Bid Bond has been submitted, the princlpal amount of said Bid Bond shall become
immediately due and payable to the Adthority; otherwise the Bid Guaranty will be returned to
the Bidder upon written request, as soon as the Contract and Contract Bonds have been
executed. If a bid guaranty is secured by a check, the check will be retumed to the bidder.

Pursuant to the provisions of the Prevailing Wage Act, 820 ILCS 130, the undersigned, as part
of its Bid for the construction of The lllinois State Toll Highway Contract _ RR-16-4256 , hereby
stipulates that, if awarded a Contract on said Bid, it will pay the (aborers, mechanics and other
workers who are employed in the performance of such work hourly wages not less than the
minimum hourly wages stated in the instructions to bidders; and that its computations in arriving
at said Bid are based on hourly wages not less than those stated in the instructions to bidders:
and that if a Contract be entered into under said Bid, the minimum hourly wage rates stated in
the instructions to bidders shall become and be a part of said Contract as provided by law.

It is understood that the undersigned will not be permitted to sublet work representing more than
Sixty-Five percent (65%]) of the total price bid in this Bid; and any and all sub-contractors must
be approved in writing by the Chief Engineer before commencing any work.

It is understood that the quantities of work and material shown herein in the Schedule of Prices
of the Bid are approximate only, and are subject to increase or decrease as provided in the
Standard Specifications. Such increase or decrease shall in no manner affect the validity of the
Contract,

On the acceptance of this Bid for said work, the undersigned will furnish and deliver the
Performance and Payment Bonds, in the forms required and furnished by the Authority and
included in the Contract Documents, with a corporate surety acceptable to the Authonty and
authorized to do business in the State of |llinois, conditioned as stated in said bonds.

The undersigned has also properly executed or caused to be executed by an officer thereof, if a
corporation, the non-collusion affidavit filed with this Bid. :

Uniess otherwise specified, a current lllinois Department of Transportation “Certificate of Eligibility"
shall be requested from the apparent low bidder once the apparent low bidder s determined.
Failure to meet this requirement shall be grounds for rejection of the bid, per Article 102.13

of the Tollway Supplemental Specifications.
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RR-16-4256 P-Pages
Plote Construction / Dunnett Bay, J/V

20100110| TREE REMOV 6-15 UNIT 301 ; $5.719.00
20100210|TFIEE REMOV OVER 15 UNIT 33| $1,155.00
201 01000|TEMPORARY FENCE FOOT 602 ss.ool $3,010.00
20200100|EAFITH EXCAVATION Cu YD 7340 szs.oal $190,840.00
20201200|HEM & DISP UNS MATL Cu YD 735 saz_aol $23,520.0
20400000|FUFINISHED EXCAVATION CuU YD 20215 $0.01 $202.15
20800150|THENCH BACKFILL CuYD 2042 $25.00} $79,550.0C
25000400|NITROGEN FERT NUTR POUND 544 $2.5o| $1,360.0¢
25000600|POTASSIUM FERT NUTR POUND 1634 szsol $4,085.0C
25100630|EH0310N CONTR BLANKET sQ YD 36018 ~$1 .1o| $39,619.8¢
256100635|HD EROS CONTR BLANKET SQ YD 41211 $1.20 $49,453.2
30201500|LIME TON sof $45.00 $2,250.0
30201600|F|.Y ASH TON 50 $45.00} $2,250.0C
40600982|HMA SURF REM BUTT JT SQ YD 1300 $14.00 $18,200.0
40600985|PCC SURF REM BUTT JT SQ YD 4046, $18.00 §72,826.0C
42001300|PROTECTIVE COAT - SQ YO 53435 $0.01 $534.3¢
42400300'?0 CONC SIDEWALK 6 SQFT - 307 $21.00| $6,447.0C
44000100|PAVEMENT AEM SQ YD 16744 $6.00| $100.464.0C
44000156|HMA SURFREM 134 $Q YD 23085 $4.00} $92,340.0¢
44000157|HMA SURE REM 2 $Q YD 96165 $4.00| $384,660.0¢
44000156|HMA SURF AEM 2 174 JSQ YD 95714 suool $382,856.0C
44000159|HMA SUREREM 212 |so YD 66200 $4.00| $264,800.0
.momaslum SURF REM 4 1/4 SQ YD 218444 u.sol $382,998 0C
-mouaonlcuaa AEM |FooT 546 ssml $4.914.0
mmooleunen AEM ||=oor 17383 sa.oo[ $156,447.0C
uooosoolcoms CURB GUTTER REM ||=oor 1262 $|2,ool $15,144.0C
44oooeoo|smew,qm AEM SQFT 306 $|5ml $4.590.0C

RR-16-4256 P-Pages Page 10f 1



44001980/ CONC BARRIER REMOV FOOT 12 $160.00 $1,920.
44004250{PAVED SHLD REMOVAL $Q YD 326 $21.00 $6,846.0C
44213000|PATCH REINFORCEMENT SQ YD 19 $48.00 $912.0¢
44213200{SAW CUTS FOOT 16858 $2.50 $42,145.0C
44213204|TIE BARS  3/4 EACH 244 $13.00 $3,172.
50102400|CONC REM CU YD 4.4 $1.000.00 $34,400.0C
50104400]CONC HDWL REM EACH 6 $600.00 $3,000.0¢
50104650|SLOPE WALL REMOV $Q YD 108 $150.00 $16,200.0C
50104701|REM EX CONC DECK Nt EACH 1 $340,000.00 $340,000.0¢
50104702|REM EX CONC DECK N2 EACH 1 $340,000.00 $340,000.0¢
50104703|REM EX CONC DECK N3 EACH 1 $450,000.00 $450,000.0(
50157300|PROTECTIVE SHIELD $Q YD 23270 $0.01 $232.7¢
50200100/ STRUCTURE EXCAVATION CU YD 12616) $24.50 $309,092.0¢
50300225{CONC STRUCT CU YD 4030.2 $400.00 $1,612,080.0C
50300255|CONC SUP-STR CU YD 804.1 $650.00 $522,665.0(
50300300|PROTECTIVE COAT SQ YD 2106 $1.00 $2,106.0
50400745|F&E PPC BULB T-BM 72 FOOT 1077 $430.00 $463,110.0¢
50401330|F&E PP CON BEAMS ILS4 FOOT 359 $420.00 $150,780.0C
50800205|REINF BARS, EPOXY CTD POUND 797442 $1.23 $980,853.6€
51100100|SLOPE WALL 4 SQ YD 514 $126.00 $64,250.0C
51200958/ FUR M S PILE 14X0.250 FOOT 1580 $52.00 $62,160.0C
51200959]FUR M S PILE 14X0.312 FOOT 2005 $55.00 $110,275.0¢
51201500|FUR STL PILE HP10X57 FOOT 3328 $45.00} $149,760.0C
51202305|DRIVING PILES FOQT 6913 $0.01 $69.12
51203200|TEST PILE MET SHELLS EACH 12 $4,700.00 $56,400.0C
51203500§TEST PILE ST HP10X57 EACH 4 $7,400.00 $29,600.0C
51204650 PILE SHOES EACH 105 $275.00 $28,875.0C
550A0050|STORM SEW CLA 1 12 FOOT 980 $60.00 $58,800.00
550A0090|STORM SEW CLA 1 18 FOOT 50 $65.00 $3.250.00
550A0340|STORM SEW CLA 2 12 FOOT 2750 $60.00 $165.000.00
550A0360|STORM SEW CLA 2 15 FOOT 118 $63.00 $7,434.00
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550A0380|STORM SEW CL A2 18 FOOT 105 $65.00 $6,825.0(
550A0410|STORM SEW CLA 2 24 FOOT 76 $85.00| $6,460.0(
550A0430(STORM SEW CLA 2 30 FOOT 16 $95.00 $1,520.0(
550A0660|STORM SEWCLA3 15 FOOT 21 $34.00 $1,974.0(
550A0680|STORM SEW CLA3 18 FOOT 55 $97.00 $5,335.0(
550A4300|SS CL A 1 EQRS 30 FOOT 1700 $20.00 $153,000.0¢
550A4720[SS CL A 1 EQRS 54 FOOT 1003 $190.00 $190,570.0¢
550BOOSO|STORM SEW CLEB 1 12 FOOT 24 $60.00 $1.440.0¢
550B0340|STORM SEWCL B2 12 FOOT 18 $60.00 $1,080.0
550B0490|STORM SEW CLB 2 54 FOOT 461 $156.00 $71,916.0(
55080780/STORM SEW CLB 3 48 FOOT 737 $135.00 $99,495.0(
55100500/ STORM SEWER REM 12 FOOT 1812 $15.00 $27,180.C
55100700|STORM SEWER REM 15 FOOT 862 $15.00] $12,930.0¢
55100800|STORM SEWER REM 18 FOOT 370 $15.00 $5,550.0(
55101200|STORM SEWER REM 24 FOOT 76 $18.00 $1,368.0¢
55101400|STORM SEWER REM 30 FOOT 16 $20.00 $320.0(
55101800|STORM SEWER REM 42 FQQT 18 $30.00 $540.0¢
59100100]GEOCOMPOSITE WALL DR SQ YD 2262 $19.00 $42,978.0C
60200805|CB TA 4 DIA TaG EACH 3 $2,700.00 $8,100.
60218400|MAN TA 4 DIA T1F CL EACH 7 $2,900.00 $20,300.0(
60223700fMAN TA € DIA T1F OL EACH 1 $5.400.00 $5,400.0(
60223800|MAN TA6 DIAT1F CL EACH 8 $5,400.00] $43,200.0C
50224468|MAN TA g DIA T8G EACH 3 $13,000.00 $39,000.0¢
H50224469|MAN TA 9 DIA T1F CL EACH 2 $13,000.00 $26,000.0C
60250200(C8 ADJUST EACH 2 $700.00 $1,400.0C
60255500|MAN ADJUST EACH 1 $700.00 $700.0C
60260100|INLETS ADJUST EACH 9 $700.00 $6,300.0C
60500040{REMQV MANHOLES EACH 2 $400.00 $800.0C
80500050|REMOV CATCH BAS EACH 43 $400.00 $17,200.0C
60500060|REMOQV INLETS EACH 1 $350.00 $350.00
60605000|COMB CC&G TB6.24 FOOT 1035 $34.00 $35,190.00
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63200310|GUARDRAIL REMOV FOOT 11289 $4.15 $46,849.C
70300900|PAVT MARK TAPE T4 L&S SQFT 769 $3.50 $2,691.¢
70300904|PAVT MARK TAPE T4 4 FOOT 144421 $0.10 $144,4211
70300906|PAVT MARK TAPE T4 6 FOOT 45903 $1.29 $89,214 ¢
70300912]PAVT MARK TAPE T4 12 FOOT 14453 $2.40 $34,687.2
70300924|PAVT MARK TAPE T4 24 FOOT 2000 $6.00/ $12,000.0
70600280} IMP ATTN TEMP SUN TL3 EACH 2 $9,500.00 $19,000.
72000200]SIGN PANEL T2 SQFT 71.3 $34.56 $2.464.1
72000300|SIGN PANEL T3 SQFT 918 $23.12 $21,224 1
72400310|REMOV SIGN PANEL T1 SQFT 128 $12.02 $1.538.£
72400320|REMOV SIGN PANEL T2 SQFT 371.3 $7.26 $2,695.¢
72400330|REMOV SIGN PANEL T3 SQFT 1172 $3.80] $4,453€
72700100|STR STL SIN SUP BA POUND 2500 $3.72 $9.300.C
73000100|WOQD SIN SUPPQRT FOOT 192 $35.58 $6,831.2
73400200|DAILL SHAFT CONC FON CU YD 6.6 $2,415.00 $15,939.(
73600100|REMQOV OH SIN STR-SPAN EACH 1 $7,543.00 $7,543.C
73600200]REMOV CH SIN STR-CANT EACH 2 $4,627.40 $9,254.€
73700100)REM GR MT SIN SUPPORT EACH 26 $129.60 $3,369.¢
73700300JREM CONC FDN-OVHD EACH 4 $3.102.00 $12,408.C
78000100|THPL PVT MK LTR & SYM SQFT 146 $5.00 $720C
78000400)] THPL PVT MK LINE 6 FOOT 334 $1.20 $400.¢
78000500| THPL PVT MK LINE 8 FOOT 1526 $1.50 $2,289.C
78000600| THPL PVT MK LINE 12 FOOT 177 $2.40 $424 ¢
78000650| THPL PVT MK LINE 24 FOOT 478 $5.00 $2,390.C
81101005|CON AT ST 4 PVC GALVS FOOT 446 $64.50 $28,767.C
87300925|ELCBL C TRACER 14 1C iFOOT 3100 $1.00 $3,100.C
87900200|DRILL EX HANDHOLE |EACH 19 $232.70 $4,421.2
87900205|0RILL EX HD HANDHOLE EACH 7 $232.70 $1.628.€
89502300|REM ELCBL FR CON FOOT 511265 $0.20 $102,263.C
89502380|REMOV EX HANDHOLE EACH 3] $755.20 $2,285.€
X0320882|GUTTERS TQ BE CLEANED FOOT 363 $5.00 $1,815.C
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' X0322194}PQLY MOD P C MORTAR SQFT 103 $250.00 $25,750.0C
X0322215]CLEAN QRG SCUP/DWNSPT EACH 34 $190.00 $6,460.0C
X0322463]CONN TO EXIST SEWER EACH 28 $400.00 $11,200.0C
X0323491|SLOPE WALL CRACK SEAL FOQT 5410 $42.00 $227,220.0C
X0323569|STEEL POST REMOVAL EACH 2 $200.00] $400.0C
X0323818|CLN & PT EXP RE-BAR SQFT 34 $785.00 $26,690.0C
X0328331]CLEAN/PAINT BEARINGS EACH 38 $850.00 $32,300.0C
X0327547|ABANDON EXIST UTLS LSUM 1 $8,361.00} $8,361.0C
X2200020|FENCE REMOVAL AND REINSTALLATION FOOT 1172 $'|6.00[ $18,752.0C
X5030250|BR DECK GROOVING LONG SQ YD 16648 $S.OOI $83,240.0C
X5060801|C&0 N-LEAD PT C RS N1 LSUM 1 $12.000.00l $12,000.0¢
X5060602|C&D N-LEAD PT C RS N2 LSUM 1 $22,500.00[ $22,500.0C
X5060603]C&0D N-LEAD PT C RS N3 LSUM 1 $12.000‘00| $12,000.0¢
X5091765]|PIPE HANDRAIL SPL FQOT 1172 $38.00¢ $44,536.0C
X5860110]GRANULAR BACKFILL STR Cu Yo 3151 $42.00} $132,342.0(
X5870015]|8R DK CONCRETE SEALER SQFT 75170 $1.43 $107,493.1C
X6020103|MANTAQD TIFOLR P EACH 1 $20,000.00§ $20,000.0¢
X6021900|MAN TA 4 DIA T8G BRSTP EACH 1 $7.500.06 $7,500.K
X6640502|CHAIN LINK FENCE POST EACH 144 $350.00§ $50,400.K
X7010216]TRAF CONT & PROT SPL LSUM 1 $50.000.00 $50,000.0¢
X7011015]TR C-PROT EXPRESSWAYS LSUM 1 $1.00 $1.0¢
X7013820|TR CONT SURVEIL EXPWY CAL DA 60 $450.00 $27,000.6C
X7030005| TEMPORARY PAVEMENT MARKING REMOVAL SQFT 307360 $0.40} $122,944.€
X7330005|TIGHT EXIST STR BOLTS EACH 4 $700.00 $2,800.0C
X7810300|REC REF PVT MARKER EACH 28 $70.00] $1,820.C
Z0006012|8BR DK LTXCOLY 2 1/4 SQ YD 24109 $102.00 $2,459,118.0C
Z0010501|CLEAN & PT STLBR N1 LSUM 1 $129.000.00, $129,000.0€
Z0010502]CLEAN & PT STLBR N2 LSUM 1 $225,800.00, $225,800.0¢
Z0010503|CLEAN & PT STL BR N3 LSUM 1 $129,000.00] $129,000.0C
Z0012132]|8R DECK SCAR 1 SQ YD 24109 $41.00 $988,469.0C
20016200]DECK SLAB REP (PART] SQ YD 56 $300.00] $16,800.0C
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Z0032470[|JOINT SEALER FOOT 9 $100.00 $900.(
Z0046306]|P UNDR FOR STRUCT & FOOT 2835 $18.00 $51,030.€
20085700 SLOPE WALL REPAIR SQ YD 48 $425.00 $20,400.(
20073200| TEMP SHORING & CAIB EACH 1 $18,000.00{ $16,000.C
J1211110| TOPSOQIL EXCAVATION AND PLACEMENT CU YD 6395 $18.00 $115,110.(
J1211112|TOPSOIL EXCAVATION AND DISPOSAL CU YD 12165 $26.50 $322,372 ¢
JI213004]EXPLORATION TRENCH, UTILITIES (HAND EXCAVATION) JFOOT 500 $25.00 $12,500(
EXPLORATION TRENCH, UTILITIES (VACUUM
JI1213006|EXCAVATION} FOOT 500 $50.00 $25,000.(
JI355 125 WARAM-MIX ASPHALT BASE COURSE, 10” SQ YD 11462 $34.00 $389,708.C
JI406035|TEST STAIP (STONE MATRIX ASPHALT} EACH 3 $12,000.00 $36,000.C
J1406037|MATERIAL TRANSFER DEVICE TON 125039 $0.05 $6,251¢6
STONE MATRIX WARM MIX ASPHALT BINDER CQURSE, IL{
J(40604 1j9.5, N80 TON 27814 $65.00 $1,807,910.C
STONE MATRIX WARM MIX ASPHALT BINDER COURSE, 1L+
J1406046]12.5, N80 TON 10175 $82.00 $834,350.0
STONE MATRIX WARM MIX ASPHALT SURFACE FRICTION
J1406048|COURSE, IL12.5 N80 TON 50230 $65.004 $3,264,950.0
POLYMERIZED WARM MIX LEVELING BINDER (MACHINE
J1406064|METHOD), IL-4.75, NSO TON 15282 $70.00 $1,069,740.0
JI406107|ASPHALT TACK COAT PQUND 84495 $0.10 $8.4495
J1406108]ASPHALT TACK COAT (NON-TBACKING) TON 365695 $0.10 $36,569.5
JI406510|WARM-MIX ASPHALT SURFACE COURSE, MIX "D, N70 TON 20175 $73.00 $1,472,775.0
J(406900| CONSTAUCTING WARM MIX ASPHALT TEST STAIP EACH 4 $6.000.00 $24,000.0
JI420026|PAVEMENT FABRIC SQYD 1303 $9.75 $12,704.2
J1420040|BRIDGE APPAQACH SLAB SQ YD 677 $305.00 $206,485.00
J1420041{ TRANSITION APPROACH SLAB SQ YD 840 $265.00 $222,600.0
J(420046{TRANSITION APPROACH SHOULDER SLAB SQ YD 272 $330.00} $89,760.01
J1420900]DRILL. AND GROUT #6 TIE BARS EACH 500 $12.00 $6,000.04
J440010|CONCRETE MEDIAN BARRIER AND BASE REMQVAL FOOT 38 $95.00 $3.610.0¢
J1440015(HOT-MIX ASPHALT REMOVAL, VARIABLE DEPTH SQTD 151405 $4.00 $605,620.0¢
J1440022|SHOULDER RUMBLE STRIP REMOVAL SQ Yo 22029 $15.00 $330,435.0
ACCELERATED PORTLAND CEMENT CONCRETE ,
J1442835IPATCHING, CLASS A, TYPE (I, 12 INCHES SQ YD 19 $485.00 $9,215.0
ACCELERATED PORTLAND CEMENT CONCRETE
J1442873|PATCHING, CLASS B, TYPE |, 12 INCHES SQ YD 44, $235.00 $10,340.0¢
ACCELERATED PORTLAND CEMENT CONCRETE
J(442874|PATCHING, CLASS B, TYPE I, 12 INCHES SQ YD 4058 $165.00 $669,240.0
ACCELERATED PORTLAND CEMENT CONCRETE
J1442875|PATCHING, CLASS B, TYPE 1II, 12 INCHES SQ YD 681 $165.00 $112,365.00
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ACCELERATED PORTLAND CEMENT CONCRETE
J1442894|PATCHING, CLASS B, TYPE [V, 12 INCHES SQ YD 621 $165.00 $102,465.
J1442905| DOWEL BARS 1 1/2¢ EACH 10676 $24.00] $256,224.C
JI1481070| AGGREGATE SHOULDERS SPECIAL, TYPE C TON 239 ses.oo! $15,535.C
AGGREGATE SHOULDERS WITH FILTER FABRIC, TYPE B r
Jl481130[4" SQ YD 63 $110.00 $6,930.C
J1482112{ WARM-MIX ASPHALT SHOULDERS (9 IN.} SQ YD 14721 $30.00 $441,630.0
JI501020/ CRASHWALL MODIFICATIONS CU YD 6302 $450.00 $283,590.0
JI501040{SLOPED HEADWALL REMOVAL EACH 5 $500.00 $2,500.0
JI503010|HIGH PERFORMANCE CONCRETE SUPERSTAUCTURE  |cu YD 535.4 $800.00 $428,320.0
JI587002|BRIDGE DECK CONCRETE CAACK SEALER (SPECIAL)  |SQFT 15680 $3.75 $58,800.0
Ji587010|SLOPE WALL JOINT SEALER FOOT 470 $20.52 $9,644.4
J1601215{SLOPE DRAIN, 15* FOOT 108 $200.00 $21,600.0¢
J1601218)SLOPE DRAIN, 18° FOOT 303 $225.00 $68,175.0(
JI601300|PIPE UNDERDRAINS, 6" (SPECIAL) FOOT 140 $20.00 $2,800.0¢
J1601320)PIPE UNDERDRAINS, FABRIC LINED TRENCH & FOOT 1713 $21.00 $35,973.0
J1602030|CATCH BASIN, TYPE G-2 EACH 4 $4,000.00 $16,000.0¢
JI602040|CATCH BASIN, TYPE G-3 EACH 15 $5,000.00 $75,000.0C
JI602050]CATCH BASIN, TYPE G-3 (MODIFIED) EACH 35 $8.600.00 $301,000.0C
DRAINAGE STRUCTURES TO BE ADJUSTED WITH TYPE
J1602505(G-2 FRAME AND GRATE EACH 14 $1,300.00 $18,200.00
DRAINAGE STRUCTURES TO BE ADJUSTED WITH TYPE
JI602508)G-3 FRAME AND GRATE EACH 20 $1.,600.00 $32,000.00
JI606000/CONCRETE CURB TYPE C FOOT 81 $21.00 $1,701.00
JI606010]GUTTER, TYPE G-2 FOOT 8103 $20.00 $162,060.00
JI1606020|GUTTER, TYPE G-2 FOOT 8907 $25.00 $222,675.00
JI606030|GUTTER, TYPE G-3, MODIFIED FOOT 300 $25.00 $7,500.00
GALVANIZED STEEL PLATE BEAM GUARDRAIL.TYPE A, 6 ]
Ji6300021FQQT POSTS FOOT 3827 $22.00 $84,194.
TRAFFIC BARRIER TERMINAL, TYPE T1 (SPECIAL) |
JIB31110} TANGENT EACH 2 $2,600.00 $5,200.00
JI631112) TRAFFIC BARRIER TERMINAL, TYPE T1-A (SPECIAL) EACH 9 $2,400.00 $21,600.00
JI631120| TRAFFIC BARRIER TERMINAL, TYPE T2 EACH 4 $1,200.00 $4,800.00
JI631130{ TRAFFIC BARRIER TERMINAL, TYPE T6 EACH 6 $3,100.00 $18,600.00
JI631135|TRAFFIC BARRIER TERMINAL, TYPE T6B EACH 3 $3,300.00 $9,900.00
JI631140| TRAFFIC BARRIER TERMINAL, TYPE T10 EACH 5 $580.00 $2,900.00
JI635010| ROADWAY DELINEATORS EACH 100 $95.00 $9,500.00
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CONCRETE BARRIER, DOUBLE FACE, REINFORCED, 42
JI637007|INCH FOQT 33| $225.00 $8,550.C

CONCRETE BARRIER , SINGLE FACE, REINFORCED, 42
JI637G30[INCH FOOT 936 $110.00 $102,960.(

CONCRETE BARRIER BASE FOR SINGLE FACE BARRIER,
JI637032|REINFORCED, 42 INCH FOQT 936 $130.00 $121,680.(
JI638010| TEMPORARY MODULAR GLARE SCREEN SYSTEM FOOT 39310 $0.25 $9,952.5
JI642014]JASPHALT SHOULDER RUMBLE STRIP, 16 INCH |FooT 138469 $0.17 $23,939.7
JI664305|RIGHT-OF-WAY FENCE, TYPE 1, &' FOQT 3g2 $22.00 $8.624.0
JI664310JCORNER POST, RIGHT-OF-WAY FENCE, TYPE1 EACH 6 $450.00 $2,700.(
JI664315|PULL POST, RIGHT-OF-WAY FENCE, TYPE 1 EACH 1 $450.00} $450.C
JI6643201END POST, RIGHT-OF-WAY FENCE, TYPE 1 EACH 9 $450.00 $4,050.C
JI664325|PEDESTRIAN GATE, RIGHT-OF-WAY FENCE, TYPE 1 EACH 1 $1,500.00] $1,500.C
JI664335[DOUBLE VEHICLE GATE, RIGHT-OF-WAY FENCE, TYPE 1 |EACH 7 $1.800.00 $12,600.C
Ji664400|RIGHT OF WAY FENCE REMOVAL FQOT 602 $7.00 $4.214.C
JIB80002|HEADWALL TYPE |, 18° EACH 1 $2,000.00 $2,000.C
JIE80004{HEADWALL TYPE I, 24" EACH 1 $2,600.00 $2,600.C
JI680011|HEADWALL TYPE i, 48" EACH 1 $5,000.00 $5.000.0
JIBBOO26|HEADWALL TYPE lil, 42", 1:6 EACH 4 $10,000.00 $40,000.0
JI6B0034|HEADWALL TYPE lil, 42°, 1:10 EACH 4 $12,000.00 $48,000.0
JI680051|HEADWALL TYPE Iv, 24" EQRS, 1:4 EACH 2 $6,000.00/ $12,000.0
JI680052|HEADWALL TYPE IV, 54" EQRS, 1:4 EACH 1 $14,000.00 $14,000.0
JI680070|HEADWALL TYPE It, 36",1:3 EACH 2 $6,500.00 $13,000.0
JI701001]DETOUR SIGNING, LOCATION 1 L SUM 1 $3.000.00 $3,000.0
JI701002|DETOUR SIGNING, LOCATION 2 L SUM 1 $3,000.00 $3,000.0
JI701003[DETOUR SIGNING, LOCATION 3 L SUM 1 $1,900.00 $1.900.0
JI701004|DETOUR SIGNING, LOCATION 4 L SUM 1 $3,000.00 $3,000.0
JI701005|DETOUR SIGNING, LOCATION 5 L SUM 1 $1,900.00 $1,900.0
JI701006|DETOUR SIGNING, LOCATION 6 L SUM 1 $1,900.00 $1.900.0
JI701007]DETOUR SIGNING, LOCATION 7 L SUM 1 $1,900.00 $1,900.0:
JI701008|DETOUR SIGNING, LOCATION 8 L SUM 1 $3,300.00 $3.300.0
JI701009]DETOUR SIGNING, LOCATION ¢ L SUM - 1 $3.300.00L $3,300.01
JI704000| TEMPORARY CONCRETE BARRIER, FOOT 9772 $14.00 $136,808.01
JI704005|RELQCATE TEMPORARY CONCRETE BARRIER FOQT 1000 $6.00 $6,000.0
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JI725000{ TERMINAL MARKER - DIRECT APPLIED |EACH 18 $25.00 $450.01
JI781000{RAISED PAVEMENT LANE MARKER |EACH 3593 $25.25 $980,723.2
JI?ﬂ1005|FIAISED PAVEMENT LANE MARKER, BRIDGE |EACH 162 343.55| $7,085.11
JI?BIO‘!OlRAISED PAVEMENT LANE MARKER REFLECTOR EACH 100 $12.85 $1,285.01
JI782014|GUARDRAIL BARRIER REFLECTORS, TYPE B EACH 60 $15.00 $900.0
- JCONDUIT ATTACHED TO STRUCTURE, 1" DIA.,
JI811272|STAINLESS STEEL ) FOOQT 30 $41.90 $1.257.0
CONDUIT ATTACHED TO STRUCTURE, 2° DIA.,

J1811276)STAINLESS STEEL FOOT 805 $43.30] $34,856.5(
JS107361|APPLY DUST SUPPRESSION AGENTS UNIT 1000 $1.00 $1,000.0¢
J5121101]DRILL AND GROUT DOWEL BARS AND ANCHOR RODS “EACH 703 $20.00 $14.060.0¢
JS121200|LOW PRESSURE EPOXY INJECTION |FOOT 1997 $42.00 $83,454.0
JS5121300]HIGH PRESSURE EPOXY INJECTION |FO0T 112 $68.00 $6.498.0
JS130415|TOLL PLAZA LANE PAVING 12" - SPECIAL SQ YD 372 $45.00 $16,740.%
JS260220{SEEDING, CLASS 2E ACRE 35 $2,500.00 $8,750.0(
JB250305|SEEDING, CLASS 3E ACRE 9.8 $2,900.00 $27,550.0(
JS250318|SEEDING, CLASS 4F ACRE 5.1 $2.600.00| $13,260.0(
JS280020|MANAGEMENT OF EROSION AND SEDIMENT CONTROL  [CAL. MO. 18| $50.00 $800.0(
JS280040[EROSION AND SEDIMENT CONTROL-CLEANOQUT CU YD 200 $19.43 $3,886.0C
JS280050|SILT FENCE |FOOT 9146] $2.75, $25,151.5(
JS5280051{RE-ERECT SILT FENCE |FO0T 3663 $0.10 $366.3(
JS280070|STABILIZED CONSTFI_UCTION ENTRANCE SQ YD 3273 $0.01 $32.7¢
J5280100|SUPER SILT FENCE |FOOT 1084 $14.00| $15,176.0C
JS280120|TREE PROTECTION |FCICIT 3482 $2.50| $9.705.0C
JS280140| TEMPCRARY RIPRAP TON 537 $10.00 $5,370.0C
JS280150| TEMPORARY STABILIZATION WITH STRAW MULCH ACRE 19.2 $110.00] $2,112.0C
JS280180%FIECT.&NGULAH INLET PROTECTION EACH 4 $225.00| $900.0C
JS280190|GEOTEXTILE FABRIC, CLASS C SQ YD 608| $&,00| $4.864.00
JS280205[FILTER FABRIC INLET PROTECTION, COVER TYPE leacH 2 $30EI.00| $600.00
J5280210|FILTER FABRIC INLET PROTECTION, BASKET TYPE EACH 129 $l10.00| $14,190.00
JS280305|TEMPORARY DITCH CHECKS |FOOT 658 $10.00 $6,580.00

JSETOCMOJFIELD OFFICE, TYPE C (MODIFIED) CAL MO 14 $4,500.00 $63.000.00
JS671010]MOBILIZATION, TOLLWAY JL SUM 1 $2,900,000.00 $2,900,000.00
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J5701010|MAINTENANCE OF TRAFFIC L SUM 1] $3340.75200 $3,340,752.C
OVERHEAD SIGN STRUCTURE, SPAN TYPE (ALUMINUM)
J5733080((90 FT) FOOT %0 $1,023.00 $92,070.0
: OVERHEAD SIGN STRUCTURE, CANTILEVER TYPE
JS733840|(STEEL) (40 FT) FOOT 80 $1,280.40 $102,432.0
FOUNDATION FOR OVERHEAD SIGN STRUCTURE, SPAN
JSTHA10[TYPE CuYD 87.8 $913.60 $80,214.0
FOUNDATION FOR OVERHEAD SIGN STAUCTURE,
JS734810|CANTILEVER TYPE cu YD 1266 $912.50 $115,522.5
JS804100|ELECTRIC SERVICE (NSTALLATION EACH 9 $11.200.40} $100.603.6
JUNDERGROUND CONDUIT, PVC COATED GALVANIZED
JSB10100{STEEL, 4" DIA. FOOT 1350 $38.40 $51,840.0
J5810820|UNDERGROUND CONDUIT, GALVANIZED STEEL, 2° DIA._|FOOT 330 s25.60) $9.438.0
JSB10624|UNDERGROUND CONDUIT, GALVANIZED STEEL, 4* DIA, _|[FOOT 120 $44.30r $5.316.01
UNDERGROUND CONDUIT, COILABLE NONMETALLIC
J5810875|CONDUIT, 2° DIA. FOOT 6795 $9.60 $65,232.0
UNDERGROUND CONDUIT, COILABLE NONMETALLIC '
J$8610879|CONDUIT, 4° DIA, FOOT 330 $72.10 $23,783.0(
CONDUIT ATTACHED TO STRUCTURE, 1" DIA., PVC
JS811032|COATED GALVANIZED STEEL FOOT 1560 $24.10 $37,596.0(
CONDUIT ATTACHED TO STRUCTURE, 1 1/4" DIA, PVC
J§811048|COATED GALVANIZED STEEL FOOT 95 $37.50 $3,562.5¢
J$812023|CONDUIT EMBEDDED IN STRUCTURE, 2° DIA, PVC FOOT 20 $70.60 $1,412.0¢
JUNCTION BOX, STAINLESS STEEL, ATTACHED TO
JS813022| STRUCTURE, 6*X 6' X 4° EACH 24 $370.70 $8,896.8(
JUNCTION BOX, STAINLESS STEEL, ATTACHED TO
JS813053|STRUCTURE, 12" X 10" X 6" EACH 2 $1,744.50 $3,489.0C
JONCTION BOX, STAINLESS STEEL, ATTACHED 1O
JS813083|STRUCTURE, 18° X 18" X 8" EACH 12 $5,307.70 $63,692.4C
JUNCTION BOX, STAINLESS STEEL, ATTACHED TO
J5813096|STRUCTURE, 30° X 24* X 12° EACH 6 $4,085.70 $24,514.20
JS814001|HANDHOLE, TOLLWAY EACH 2 $5,185.50 $10,371.00
JS814002{HEAVY-DUTY HANDHOLE, TOLLWAY EACH _ 7 $4,430.20 $31,011.40
ONIT DUCT, WITH 2-1/C NO. 2 AND 1/C NO. 4 GROUND,
J$816072|600V (XLP-TYPE USE), 2° DIA. CNC FOOT 925 $12.60 $18,130.00
[UNIT DUCT, WiTH 4-1/C NO. 2 AND 1/C NO. 4 GROUND,
J5816076(600V (XLP-TYPE USE). 2* DIA. CNC FOOT 4730 $21.00 $99,330.00
ELECTRIC CABLE [N CONDUIT, 600V {XLP-TYPE USE) 1/C
45817211|NO. 10 FOOT 20225 $1.02 $20,629.50
ELECTRIC CABLE IN CONDUIT, 600V (XLP-TVPE USE) 1/C
Js817212{NO. 8 FOOT 1105 $3.00 $3,315.00
ELECTRIC CABLE IN CONDUIT, 600V (XLP-TYPE USE) 1/C
JS817213|NO. 6 FOOT 2160 $3.20 $6.912.00
ELECTRIC CABLE IN CONDUIT, 600V (XLP-TYPE USE) 1/C ‘{
J5817214[NO. 4 FOOT 97095 $0.93 $90,208.35
ELECTRIC CABLE IN CONDUIT, 600V (XLP-TYPE USE) 1/C |
JS817215|NO, 2 FOOT 374725 $1.39 $520.867.75
ELECTRIC CABLE IN CONDUIT, 600V (XLP-TYPE USE} 1/C ‘
J5817217|NO. 20 FOOT 7330| $4.10 $30,063.00
JS821100|LUMINAIRE, LED, HORIZONTAL MOUNT EACH 653 $822.60‘ $537.157.80
J5821110]UNDERPASS LUMINAIRE, LED EACH 23 sr,zea.&ol $29,os7.4g‘
JS821200|LUMINAIRE, LED, TOLL PLAZA CANOPY EACH 32 $1,646.50 $52,688.00)
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J$825004| LIGHTING CONTROLLER, 200 AMPERE EACH 9 $21,433.20 $192,898.
JS828001{LIGHTING CONTROLLER FOUNDATION, TYPE A EACH 7 $6,520.40 $45,642.
J5828002|LIGHTING CONTROLLER FOUNDATION, TYPE B EACH 2 $11,870.90 $23,741.8
GROUND MOUNTED LIGHT POLE, ALUMINUM, 50 FT., 15
JS830003{FT. MAST ARM EACH 24 $2,947.30 $70,735.2
LIGHT POLE FOUNDATION (ROADWAY) STEEL HELIX (7
JS836001|FT) OR CONCRETE EACH 24 $1,349.10 $32,378.4
LIGHT POLE FOUNDATION (ROADWAY) STEEL HELIX (10
JS836002{FT) EACH 2 $2,364.60 $4729.2
JSB42085|REMOVAL OF EXISTING LIGHTING UNIT, NO SALVAGE  |EACH 22 $348.40 $7,664.8
JS842092| REMOVE AND REPLACE SIGN LUMINAIRE EACH 52 $1,577.60 $82,035.2
J5842100|REMOVAL OF UNDERPASS LUMINAIRE EACH 23 $348.40 $8,013.2
JS842105|POLE FOUNDATION, REMOVED EACH 22 $348.40 $7.664.8
JS845011|REMOVAL OF LIGHTING CONTROLLER EACH 9 $522.60 $4,703.4
JS845012|REMOVAL OF ELECTRIC SERVICE INSTALLATION EACH 9 $696.70 $6,270.3
JS845013|REMOVAL OF LIGHTING CONTROLLER FOUNDATION EACH 9 $1,045.10 $9,405.9
JS846001|MAINTAIN LIGHTING SYSTEM L SUM 1 $404,659.00 $404,659.01
MAINTAIN ITS EQUIPMENT - FURNISH EQUIPMENT
JT130737/(BATTERY} EACH 4 $1,281.70 $5,126.8(
JT130790|REMOVE SOLAR GENERATOR ASSEMBLY EACH 5 $1,303.50) $6,967.5(
JT131142|ROADWAY WEATHER INFORMATION SYSTEM EACH 1 $152,107.40 $152,107.4¢
JT131153|REMOVE ROADWAY WEATHER INFORMATION SYSTEM  [EACH 1 $5,573.90 $5,573.(
JT132698|FURNISH COMMUNICATIONS SYSTEM UPGRADE L SUM 1 $18,170.00| $18,170.0¢
JT132800|REMOVE ITS POLE MOUNTED ENCLOSURE EACH 8 $696.70 $5,573.6(
JT132802|REMOVE ITS STRUCTURE MOUNTED ENCLOSURE EACH 1 $696.70 $696.7¢
JT132810|ITS POLE MOUNTED ENCLOSURE (CCTV OR MVDS) EACH 6 $16,809.50 $100,857.0C
JT132815|ITS FRAME MOUNTED DISCONNECT SWITCH EACH 9 $6,697.10 $60,273.9¢
JT132820[CCTV CAMERA, ITS ASSEMBLY (TOLLWAY) EACH 6 $5,210.00 $31,260.0¢
JT132830|FIBER OPTIC COMMUNICATIONS, ITS ASSEMBLY EACH 3 $2,271.00 $6,813.00
FIBER OPTIC COMMUNICATIONS, ITS ASSEMBLY
JT132831](MULTIMODE) EACH 1 $2,358.70 $2,358.70
JT132835/WIRELESS COMMUNICATIONS, (TS ASSEMBLY EACH 3 $2,446.50 $7,339.5¢
MICROWAVE VEHICLE DETECTION SYSTEM (MVDS), (TS
JT132845|ASSEMBLY EACH 8 $7.881.10 $63,048.80
ITS ELEMENT SITE GROUNDING - POLE MOUNTED
JT134037|ASSEMBLY EACH 2 $11,147.00 $22,294.00
(TS ELEMENT SITE GROUNDING - ROADWAY WEATHER
JT134047|INFORMATION SYSTEM EACH 1 $11,019.50 $11,019.50
JT135006|REMOVE MICROWAVE VEHICLE DETECTION ASSEMBLY |EACH 9 $696.70} $6,270.30
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JT135096]ITS POLE AND BASE REMOVAL EACH 4 $1,393.50 $5.574.(
IT135097|REMOVE CCTV CAMERA. POLE MOUNTED EACH 2 $696.70 $1.393.
JT135098|REMOVE CCTV CAMERA, STRUCTURE MOUNTED EACH 2 $1,393.50| $2.7871
JT135200|PLAZA LANE CONVERSION L SUM 1 $10.116.00 $10,116.4
HANDHOLE FOR SINGLE MODE FIBER OPTIC GABLE,
JT160130|36"X60°X36" EACH 11 $3,129.60 $34,427 ¢
HANDHOLE FOR SINGLE MODE FIBER OPTIC CABLE,
1T160132[48"X72"X36" EACH 1 $4.154 40 $4,154.4
CABLE MARKER SIGN WITH POST FOR SINGLE MODE
JT160152|FIBER OPTIC CABLE EACH 10 $503.90 $5.030.(
FIBER OPTIC CABLE, SINGLE MODE, ARMORED, 24
JT160021|FIBERS FOOT aso0l $2.60 $9,100.(
JT201005|REMOVE VEGETATION L SUM 1 $2.500.00 $2.500.(
JT211001|SELECTED SUBGRADE CUYD 5892 $35.00 $206,220.¢
JT280500|SEDIMENT FILTER BAG EACH 10 $10.00 $100.C
JT280510|FLOC LOG EACH 20 $220.00 $4,400.C
JT280530|IN-LINE FLOCCULATION SYSTEM EACH 3 $100.00 $300.C
JT285050]ARTICULATED CONCRETE BLOCK REVETMENT SYSTEM |sa YO 608 $255.00 $155,040.C
JT301020|POROUS GRANULAR SUBBASE CU YD 6511 $39.00 $250,929.¢
JT313016|SUBGRADE AGGREGATE, SPECIAL, 12" Cu YD 802 $45.00 $36,090.C
JT421960|PAVEMENT REINFORCEMENT (12 IN.) $Q YD 372 $42.00 $15,624.C
JT485010|STANDARD PRECAST CONCRETE PAVEMENT SLABS  |SQFT 14770 $25.00 $369,250.0
JT501925|REMOVAL OF EXISTING APPROACH SLABS SQ YD a7 $85.00 $3,145.0
JT503012| ACCELERATED DECK SLAB REPAIR (PARTIAL) 5Q YD 62 $500.00 $31,000.0
JT503013| ACCELERATED APPROACH SLAB REPAIR (PARTIAL) $Q YD 15 $1,000.00 $15,000.0
— [ACCELERATED DECK SLAB REPAIR (FULL DEPTH, TYPE
JTS03022 1) SQ YD 75 $715.00 $53,625.0
ACCELERATED APPROACH SLAB REPAIR (FULL DEPTH,
JT503023) TYPE 1) $Q YD 125 $625.00 $78.125.0
STRUCTURAL REPAIR OF CONCRETE (DEPTH EQUAL TO
JT503040|0R LESS THAN 5 IN.} SQFT 904 $175.00 $158,200.0
STRUCTURAL REPAIR OF CONCRETE (DEFTH GREATER
JT503041|THAN 5 IN.) sQFT 43 $250.00 $10.750.0
JT503050|SHALLOW CONCRETE REPAIA EACH 400 $425.00 $170,000.0
JT503100|FIBER WRAP REPAIR SQFT 110 $199.00 $21,890.0
JT503400]FAST DECK SLAB REPAIR (PARTIAL) - (SPECIAL) 3Q YD 1 $3.000.00 $3,000.0
JT520020|PARAPET JOINTS SEAL EACH 1 $426.00 $425.0
JT524010{APPLY CONCRETE SEALANT SQ FT 73962 $1.35 $99,848.7
JT524015|BRIDGE DECK CONCRETE SEALER SQFT 21715 $1.47 $29,749.5
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APPROACH SLAB EXPANSION JOINTS, REPLACEMENT | |

JT525050| AND RECONSTRUCTION FOOT 2768 $180.00 $497,680.0

JT525125|BONDED PREFORAMED JOINT SEAL, 2 IN. FOOT 530| $48.00] $27,840.0

JT526135|BONDED PREFORMED JOINT SEAL, 4 IN. FOOT 923' s;'s.ool $69,225.0

JT525235| BONDED PREFORMED JOINT SEAL REPLACEMENT. 4 IN. [FOOT 174 $125.00 $21,750.0

JT599040|REMOVAL OF EXISTING NOISE ABATEMENT WALL SQFT 79841 $2.50] $199,602.5
PERFORMANCE BASED NOISE ABATEMENT WALL |

JT598P01|{PRECAST CONCRETE) NO. 1 IL sum 1 $323,000.00 $323,000.0
PERFORMANCE BASED NOISE ABATEMENT WALL I

JT599P02)(PRECAST CONCRETE) NO. 2 L SUM 1 $763,000.00 $763.000.0
PERFORMANCE BASED NOISE ABATEMENT WALL | |

JT599P03|(PRECAST CONCRETE) NO. 3 L SUM 1 $1.363,000.00 $1,363,000.0
LPEFEFOFIMANCE BASED NOISE ABATEMENT WALL |

JT599P04)(PRECAST CONCRETE) NO. 4 L SUM 1 $623,000.00 $623,000.0

JT808005| ELASTOMERIC CHECK VALVE, 24" IEACH 1 $7,ooo.oo| $7,000.0

JT637035|CONCRETE BARRIER BASE FOR DOUBLE FACE FOOT 38 szos.ool $7,790.0

JT701030| SUPPLEMENTAL BARRICADE EA/DAY 200 $4.00| $800.0

JT701031|SUPPLEMENTAL SIGNING SQFT 1000] $10.00 $10,000.0

JT701032|SUPPLEMENTAL FLASHING ARROW BOARD (PER DAY) |EACH/DAY 150| $10.00| $1,500.0

JT701033{SUPPLEMENTAL FLASHING ARROW BOARAD (PER WEEK) |EACH/WEEK 5o| $70.00 $3,500.0
SUPPLEMENTAL FLASHING ARROW BOARD (PER

JT701034|MONTH) EACH/MONTH 14 $200.00 $2,800.0

JT701035|SUPPLEMENTAL MAINTENANCE OF TRAFFIC DAY 250| $50.00{ $12500.0
TEMPORARY INFORMATION SIGNING-GROUND MOUNT,

JT701050{24 SQ FT IN AREA QR LESS SQFT 500| %2500 $12,500.0
TEMPORARY INFORMATION SIGNING-GROUND MOUNT,

JT701052| GREATER THAN 24 SQ FT IN AREA SQFT 700 $30.00 $21,000.0
TEMPORARY INFORMATION SIGNING-OVERHEAD |

JT701060|MOUNT, 24 5Q FT iN AREA OR LESS SQFT 400 $40.00 $16,000.0
TEMPORARY INFORMATION SIGNING-OVERHEAD |

JT701062|MOUNT, GREATER THAN 24 SQ FT IN AREA SQFT 400 $40.00 $16,000.0

JT701200|PORTABLE CHAMGEABLE MESSAGE SIGN CAL DAY 800 $10.00 $8,000.0

JT701210|PORTABLE CHANGEABLE MESSAGE SIGN WEEK 100 $100.00 $10,000.0-

JT701220|PORTABLE CHANGEABLE MESSAGE SIGN CAL MO 48 $700.00 $33,600.0

JT720100/SIGN INSTALLATION, TYPE 1 SQFT 14 $18.30 $256.21

JT720110{SIGN INSTALLATION, TYPE 2 SQFT 6715 $8.28 $5,560.0;

JT720120|SIGN INSTALLATION, TYPE 2 SQFT 980 $5.36 $5,252. 81

JT720711|VERTICAL WALL MOUNTED SIGN ASSEMBLY leacH 22 $572.00| $12,584.0

JT726010|MILEPCST MARKER ASSEMBLY, GROUND MOUNTED EACH 3 $227.60 $682.81
MILEPOST MARKER ASSEMBLY, BARAIER WALL

JT726020|MOUNTED EACH 12 $572.00 $6,864.01

JV&GOGOIMILEPOST MARKER INSTALLATION SQFT 10s| $21.14 $2,219.71
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JT780300|MULTI-POLYMER PAVEMENT MARKING - LINE 4 FOOT 197202 $0.38 $74,936.7€

JT780310[MULTI-POLYMER PAVEMENT MARKING - LINE 6° FOOT 109838 $0.63 $69,197.94

JT780320|MULTI-POLYMER PAVEMENT MARKING - LINE 10° FOOT 59488 $1.55 $92,206.4¢

JT780325|MULTI-POLYMER PAVEMENT MARKING - LINE 12° FOOT 16096 $2.27 $36,537.9:

JT780340[MULTI-POLYMER PAVEMENT MARKING - LETTERS (8 FT.} | SQFT 1344 $4.50 $6,048.0C
MULTI-POLYMER PAVEMENT MARKING - SYMBOLS

JT780355)(LARGE) SQFT 655 $4.50 $2.947.5¢
GROOVING FOR RECESSED PAVEMENT MARKING LINES,

JT780JA1|5* GROOVE - |Foot 180190 $0.32 $57,660.6¢
GROOVING FOR RECESSED PAVEMENT MARKING LINES,

JT780JC1{7° GROOVE FOOT 102186 $0.38 $38,830.6¢
GROOVING FOR RECESSED PAVEMENT MARKING LINES,

JT780JE1{11* GROOVE FOOT 34680 $0.80 $27,744.0¢
WATERBLAST PAVEMENT MARKING REMOVAL WITH

JT783005| VACUUM RECOVERY SQFT 89229 $1.00| $69,229.0¢

JT783007|RAISED PAVEMENT LANE MARKER REMOVAL EACH 3852 $3.00 $34.668.0¢

JT804005|ELECTRIC SERVICE INSTALLATION - ITS EACH 1 $10,422 .40 $10,422.4¢
UNDERGROUND CONDUIT, COILABLE NONMETALLIC

JT810873|CONDUIT, SOR 11, 1 1/4* DIA. FOOT 3040 $11.00| $33,440.0¢C
UNDERGROUND CONDUIT, COILABLE NONMETALLIC

JT810876{CONDUIT. SDR 11, 2 DIA. FOOT 90 $19.60 $1,764.0

JT814012|GROUND EXISTING HANDHOLE EACH 23 $610‘30| $14,036.9¢

JT821010|REMOVE EXISTING LUMINAIRE, POLE MOUNTED EACH 629 $87.19 $54,785.9C
GROUND MOUNTED LIGHT POLE, GALVANIZED STEEL, 40

JTB30050{FT., WITHOUT MAST ARM EACH 2 $4,574.10 $9,148.2C
GROUND MOUNTED LIGHT POLE, GALVANIZED STEEL, 50

JT830051]FT., WITHOUT MAST ARM EACH 2 $4,829.20 $9.668.4C

JT836018{ITS ELEMENT POLE FOUNDATION STEEL HELIX (10FT)  |EACH 2 $2,364 60 $4,729.2C
REMOVE RACEWAY, CABLE AND JUNCTION BOXES

JT895002|FROM BRIDGE PARAPETS EACH 7 $1,393.50 $9.754.5¢
FLEXIBLE LIQUID TIGHT CONDUIT, METALLIC, 4"

JT900134|DIAMETER FOOT 60 $100.30| $6,018.0C

JT900521|EMBANKMENT MODIFICATION CU YD 500 $5.00 $2,500.0¢

JT900568|SUBGRADE SOIL STABILIZATION, TYPE IV SQ YD 1000 $1.85 $1,850.0C

JT155001|CONTRACTOR'S QUALITY PROGRAM L SUM 1 $1,048,165.00| $1,048.165.0¢

JT152000| CONTRACT SPECIFIED INCENTIVE PAYMENT UNIT 500000 $1.00 $500,000.0C

JT154001|PAVEMENT PATCHING AND TRAFFIC CONTROL UNIT 100000 $1.00| $100,000.0C

JT154002|DISPOSAL OF UNIDENTIFIED HAZARDOUS WASTE UNIT 100000 $1.00 $100,000.0¢
SAWCUTTING AND REMOVAL OF EDGE DETERIORATION

JT154004|REPAIR UNIT 30000 $1.00 $30,000.0C

JT154005|EMERGENCY PAVEMENT AND SHOULDER REPAIRS UNIT 60000 $1.00 $60.000.0¢
TEMPORARY IMPACT ATTENUATOR

JT154006|REPLACEMENT/REPAIR UNIT 50000 $1.00 $50,000.0C

JT154012|ALLOWANCE FOR ADDITIONAL MILLING AND OVERLAY {UNIT 75000 $1.00 $75,000.0C
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CONTRACT ALLOWANCE FOR EROSION.’LANDSCAPE

JT154023|RESTORATION UNIT 60000 $1.00 $60,000.¢
CONTRACT ALLOWANCE FOR ROADSIDE SAFETY
JT154029IMPROVEMENTS UNIT 100000 $1.00 $100,000.(
JT154032|CONTRACT ALLOWANCE FOR ADDITIONAL ITS WORK  |UNIT 50000 $1.00 $50,000.C
CONTRACT ALLOWANCE FOR UNFORESEEN TOLL PLAZA
JT154039|WORK UNIT 30000 $1.00 $30,000.
CONTRACT ALLOWANCE FOR MAINTENANCE OF .
JT154041|TRAFFIC WORK UNIT 150000 $1.00 $150,000.C
CONTRACT ALLOWANCE FOR UNSUITABLE SOIL AND
JT154044|HAZARDOUS WASTE REMOVAL UNIT 30000 $1.00 $30,000.C
JT154102|ALLOWANCE FOR RAILROAD FLAGGING UNIT 80000 $1.00 $80,000.C
JT154116|ALLOWANCE FOR UTILITY LINE PROTECTION UNIT 50000 $1.00 $50,000.C
JT154118|ALLOWANCE FOR UNFORESEEN CONDITIONS UNIT 250000 $1.00 $250,000.C
JT154145|ALLOWANCE FOR ROADWAY LIGHTING REPAIRS UNIT 645000 $1.00 $645,000.C
JT154165|ALLOWANCE FOR UTILITY RELOCATION UNIT 50000 $1.00 $50,000.0
DAMAGES TO ILLINOIS TOLLWAY'S OPERATIONAL
999NEG25]FACILITIES PER S.P. 115.5 - VETERANS MEMORIAL OCCUR 0 (55,000.00) $0.0
DAMAGES TO ILLINOIS TOLLWAY'S OPERATIONAL
999NEG30|FACILITIES PER S.P. 115.5 - ALL ROADWAYS OFF-PEAK  |OCCUR 0 {$2,000.00) $0.0
DAMAGE TO ELECTRICAL FACILITIES PER TOLLWAY
999NEG31{SUPPL. SPEC. 107.30(b) ING/DAY 0 ($1,000.00) $0.0
PROGRESS SCHEOULE PER TOLLWAY SUPPL. SPEC.
999NEG32]108.02(f) loav 0 ($300.00) $0.0
NON-COMPLIANCE WITH EROSION AND SEDIMENT
999NEG33|CONTROL PER TOLLWAY SUPPL. SPEC 280.02 (b) (1) INC/DAY 0 ($1,000.00) $0.0
CONSTRUCTION HAULING EQUIPMENT PER TOLLWAY
999NEG34|SUPPL. SPEC. 105.15 DAY 0 ($1,000.00) $0.0
FAILURE TO RESPOND TO REGULATORY AGENCY
999NEG35|REQUESTS, PER TOLLWAY SUPPL. SPEC. 280.02 (b) (2) |OCCUR 0 ($25,000.00) $0.0
PROVIDE COMPLETE FACILITIES. FIELD OFFICE OR LAB
999NEG36|PER TOLLWAY SUPPL. SPEC. 670.01 (b) DAY 0 ($500.00) $0.0
NON-COMPLIANCE WITH TOLLWAY MAINTENANCE OF
999INEG37| TRAFFIC PER TOLLWAY SUPPL. SPEC. 701.01 (b)(1) INC/DAY 0 ($2,500.00) $0.0
FAILURE TO RESPOND TO RE-ESTABLISH DEVICES PER
999NEG38|TOLLWAY SUPPL. SPEC. 701.01 {b){2) OCCUR 0 ($2,500.00) $0.00
FAILURE TO REPAIR IMPACT ATTENUATORS,
999NEG39| TEMPORARY PER TOLLWAY SUPPL. SPEC. 701.01 (b)(3) |OCCUR 0 ($2,500.00) $0.0
LOSS OR DAMAGE TO TOLLWAY OWNED DEVICES PER
999NEG40| TOLLWAY SUPPL. SPEC. 701.01 (b)(4) SQ. FT. 0 ($100.00) $0.01
NON-COMPLIANCE WITH IDOT MAINTENANCE OF
999NEG41|TRAFFIC PER TOLLWAY SUPPL. SPEC. 701.01 {(b)(5) INC/DAY 0 ($2,500.00) $0.0t
NON-COMPLIANCE WITH MAINTAIN LIGHTING SYSTEM,
999NEG42|PER TOLLWAY SUPPL. SPEC. 846.06 () INC/DAY 0 ($1,000.00) $0.01
FAILURE TO RESPOND TO MAINTAIN LIGHTING SYSTEM,
999NEG43|PER TOLLWAY SUPPL. SPEC. 846.06 (b) OCCUR 0 ($1,000.00) $0.0¢
LIQUIDATED DAMAGES FOR NON-COMPLETION PER S.P.
999NEG44]105.1.1 CAL DAY 0 ($5,000.00) $0.0¢
LIQUIDATED DAMAGES FOR NON-COMPLETION PER S.P.
999NEGA45105.1.2 CAL DAY 0 ($10,000.00) $0.0¢
LIQUIDATED DAMAGES FOR NON-COMPLETION PER S.P.
999NEG46{105.1.3 CAL DAY 0 ($10,000.00) $0.0(
LIQUIDATED DAMAGES FOR NON-COMPLETION PER S.P.
999NEG47{105.1.4 CAL DAY o ($5,000.00) $0.0¢
999NEG49|DAMAGE TO FIBER OPTIC UTILITIES, PER S.P. 115.3 OCCUR 0 ($10,000.00) $0.K

RR-16-4256 P-Pages
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NON-COMPLIANCE WITH S.P. 121 TRAFFIC ON NEWLY .

SIINEGS0|POURED CONCRETE PAVEMENT INCIDENT 0 {$1,000.00) $0.00
PORTLAND CEMENT CONCRETE PATCHING SPECIAL

999NEGS1|PROVISION, INC/DAY Q ($500.00} $0.00
PER PORTLAND CEMENT CONCRETE PATCHING

99INEGS2|SPECIAL PROVISION. QCCUR Q ($500.00) $0.00
NON-COMPLIANCE WITH CONTRACTOR QUALITY

9IINEGS3|PROGRAM SPECIAL PROVISION QCCUR 0 {$1,000.00) $0.00
CAMERAS, TELECOMMUNICATION,CABLE,

99INEGS4|ELECTRICAL WATER and SEWER PER S.P. 115.4 OCCUR Q {$1,000.00) $0.00
SUBSTRUCTURES, CULVERTS, PUMP HQUSES AND

999ADJ20(RETAINING WALLS AS PER IDOT Article 503.22 cu YD 0 $40.00 $0.00
SUBSTRUCTURES, CULVERTS, PUMP HOUSES, AND

999A0J21[RETAINING WALLS AS PER [DOT Article 503.22 CU YD Q $60.00§ $0.00
PROTECTION METHOD | FOR CONCRETE (N

999ADJ22[SUPERSTRUCTURES AS PER 1DOT Article 503.22 CU YD Q $97.50 $0.00
PROTECTION METHODS [, Il OR 1Il FOR CONCRETE IN

999ADJ24[FOOTINGS AS PER IDOT Article 503.22 CU YD 0 $28.00] $0.00
PROTECTION METHOD | FOR CONCRETE IN SLOPE

999ADJ25[WALLS AS PER IDOT Article 503.22 3QYD Q $8.75 $0.00

O% AmD

BN TATEY

RR-16-4256 P-Pages

Base Bid $ -/4,813,308.12

ECP $

Award Criteria $

250,000.00
50,563,308.12
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lllinois State Toll Highway Authority - Bidder List

Contract RR-16-4256

Description  Roadway and Bridge Rehabilitation, Veterans Memorial Toliway {1-355) Butlerfield Road

10 Army Trail Road, from M.P.23.3to M.P_ 298

ADV.Date  2/82018

....Due Date 3/6/2018

No. Contractor DBE DBE ECP ECP Award

Submitted Waiver Bid Submitted Used Criteria
1 Piote Construction/Dunnet Bay JV Yes No $5ﬁ,51 3,308.12 $250,000.00 $0.00 $50,813,308.12
2 F.H.Paschen, S.N. Nielsen &Assoc.,ALALC i .‘|V’e.sw : No $51,423,438.42 $250,000.00 . “$0.00 $51,423,438.42
:; R.W. Dunteman Cb. / Lorig Construction Compan  Yes No $5338896085 $é;0,000.00 $0.00 $53,388,960.85
4 Judlau Contracting, Inc. Yes  No  $5468274700  §250000.00 $000 $54682747.00




FINANCIAL DISCLOSURES AND CERTIFICATIONS

ALERT:
YOUR BID WILL BE DEEMED NON-RESPONSIVE and will be REJECTED

if Financial Disclosures / Certifications are not submitted with your bid!

All vendors responding to an lilinois Tollway solicitation must comply with Iilinois Procurement
Code 30 ILCS 500 -- specifically section 50-35 Financial Disclosures and Potential Conflicts of
Interest. The lllinois Procurement Gateway (IPG) is a web based system that serves as the
primary location for entering, organizing, and reviewing vendor information. The IPG allows
prospective vendors to provide disclosures, registrations, and other documentation needed to
do business with a State agency or university in advance of any particular procurement. It is
highly recommended that vendors register on the lilinois Procurement Gateway at

https:/lipa/vendorreg.com

The submittal shall contain either FORMS A or FORMS B. Offers submitted without FORMS A
or FORMS B shall be deemed non-responsive.

FORMS A section contains eight forms and shall be returned by Offerors that are not registered
in the lllinois Procurement Gateway (IPG).
FORMS B contains three forms and shall be returned by Offerors that have a current, approved
IPG registration.
Forms A Section

Complete this section if you are not using an lilinois Procurement Gateway (IPG)
Registration.

hitos/fwww.illinoistollway.com/doin

Business and Directory Information

llinois Department of Human Rights Public Contracts Number
Authorized to Do Business in lllinois

Standard Certifications

State Board of Elections

Disclosure of Business Operations in lran

Financial Disclosures and Conflicts of Interest

Taxpayer ldentification Number

Signature

DN R LN

Forms B Section

Complete this section only if you are using a current,
approved IPG Registration.

hitps./fwww.illinoistoliway. com/doing-business/construction-engineering/forms

Certification of lllinois Procurement Gateway Registration #
Certification Timely to this Solicitation

Replacement Certification to IPG Certification #6
Disclosures of Lobbyist or Agent

Disclosure of Current and Pending Contracts

Signature

L S o

The lllinois Procurement Code requires the Tollway to collect financial disclosures from any
known subcontractor with anticipated participation in excess of $50,000.00 at the time of the

(Rev. 5/23/16) N-1



bid. Subcontractor disclosures will be requested from the successful bidder for any
subcontractor identified in the bid immediately after the bidder is determined to be the lowest
responsive / responsible bidder.

REMINDER TO VENDORS SUBMITTING FORMS B

Vendors intending to fulfill certification and disclosure requirements by supplying the State with
their lllinois Procurement Gateway registration number, expiration date, and “FORMS B”
documents must read this clarification document in its entirety.

VENDORS UTILIZING “FORMS B” MUST BE REGISTERED SPECIFICALLY WITH THE
ILLINOIS PROCUREMENT GATEWAY TO BE DEEMED RESPONSIVE TO THIS
SOLICITATION.

In order to venify that you are registered with the lllinois Procurement Gateway (IPG), please
click on “Registered Vendor Directory” on the IPG homepage (https://ipg.vendorreg.com).
Search for your Business Name. If your company does not appear in the search results, then
you are not registered in the IPG.

To use FORMS B, vendors must be listed in the “Registered Vendor Directory” as described
above, and provide a valid registration number with expiration date from the lllinois Procurement
Gateway. Please note that it is possible for vendors who have registered with another
government entity (such as the City of Chicago's Compliance and Certification portal) using the
same portal software, to have a registration number and expiration date for a different (non-
State of lllinois) application process. Registration information from other government entities will
not be accepted.

If the “Registered Vendor Directory” does not list your company, then you must utilize the
“FORMS A" option to meet the certification and disclosure requirements of this solicitation.

Every bid submitted to and contract executed by the State, and every subcontract subject to
Section 20-120 of the Procurement Code shall contain a certification by the bidder, contractor,
or sub-contractor under the Section, and acknowledge that the Chief Procurement Officer may
declare the related contract void if any of the certifications are false.

(Rev. 5/23/16) N-2



RESPONSIBLE BIDDER AFFIDAVIT
in accordance with
PUBL CT 97-0369

CONTRACT NO: RR-16-4256
(Enter Tollway Contract Number)
SUBMITTING BIDDER: _Plate Construction Ing¢. s
{Eater Name of Firm)
ADDRESS: 1100 Brandt Drive
Hoffman Estates, IL 60192
STATE OF ILLINOIS )
) SS
COUNTY OF __Kane )
The Affiant, William T. Madden , being first duly sworn, upon oath
deposes and says:
1. That the Affiant is Asst. Secretary of Plote Construction Inc. who is

the Bidder on the above referenced contract by the Iflinois State Toll Highway Authority, hereinafter
“Owner” for the contract known as _RR-16-4256_ (enter Tollway contract number), between the
Bidder and the Qwner;

2. The Affiant hereby states that the Bidder will maintain an Ilinois officc as the primary place of
employment for persons employed in the construction authorized by said contract if contract is so
awarded.

I am duly authorized to make this Affidavit. I know and understand the contents of this
Affidavit, and all statements herein are true afd 4

SIGNATURE OF AFFIANT

SUBSCRIBED AND SWORN BEFORE ME THIS 6th DAYOF March  ,2018 |

NOT! !Y PUBLIC

ANNA MARIA KUSHLAKUS
Official Seal
Notary Public - Statg of (Alnois
My Commission Expires Qct 18, 2021

(Rev. 01/21/15) PA -1










Si

Printed Name of Authorized Representative:
William T. Madden, Asst. Secretary

Vendor Name:
Plote Construction Inc.

Date:
March 6, 2018
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THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
CONTRACT NO. RR-16-4256

AFFIDAVIT
Stata of ]“ino‘s )
) SS
County of Kane )

The undersigned, being first duly swomn, on his/her oath deposes and says:
That his/her name is __William T. Madden . and  he/she resides at

and his/her office is at _Hoffman Estates, IL 60192 | That he/she makes, and is authorized to

make
this affidavit on behalf of ___Plote Construction Inc. ,a
{Name of Corporation, Partnership, efc.)
Corporation , formed under the laws of Ilinols
{Sole proprietorship, corporation, partnership, etc.) (Name of State)

of which he/she is Asst. Secrefary
(Sole owner, partner, president, etc.)

That this Bid (of which this Affidavit is a part) for the construction of a portion of The lllinois State
Toll Highway System, described in Contract No. RR-16-4256 is submittad in good faith and not as
a speculation or to be assigned or relinquished and will be executed and fulfilled by said bidder,
according to its terms, if accepted, and according to the Plans and Specifications for said
construction, that this Bid is made without reference to any other Bid, that this bidder has not
offered to or received from any person, firm, board, commission, trustee or corporation any sum of
money or consideration for the making of said Bid; that no inducement of any form or character
other than that which appears upon the face of the Bid will be suggested, offered, paid or delivered
to any person whatsoever lo influence the acceptance of the said Bid or awarding of the Contract,
nor has this bidder any agreement or understanding of any kind whatscever, with any person
whomsaever to pay, deliver to, or share with any other person in any way or manner, any of the
proceeds of the Contract sought by this Bid; that said bidder has not directly or indirectly made any
arrangements, contract, or understanding with any other bidder or bidders concerning the amount
of said Bid, nor has such bidder in any way calluded, conspired, connived, or agreed in any
manner or form, with any person whomsoever to influence any Bid for said Contract, directly or
indirectly.

1an

Swom to befare me and subscribed in my presence this_6th  dayof ___March, 2018

My Commission Expires; _10/19/2021 ANRAMARIAKUSHLAKUS
Offcal Sea

Public - State of lincis
B4 My Commission Expites Oct 19. 2024







Signature of Authorized Representative:

Printed Name of Authorized Representative:
Tod W. Faerber

Vendor Name:
Dunnet Bay Construction Company

03/0672018
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THE ILLINQIS STATE TOLL HIGHWAY AUTHORITY

CONTRACT NORR-16-4256 _
AFFIDAVIT
State of flinois _ )
) S8
Caunty of Oupage )

The undersigned, being first duly sworn, on histher oath deposes and says:

That hisfher name is Tod W. Faerber i and he/she resides at
’ Adlington Heights, (L
and histher office is at ___Glendale Heights, IL 60139 , That he/she makes, and is authorized to
make
this affidavit on behalf of Dunnet Bay Construction Company ,a
{Name of Corporation, Partnership, etc.)
Corporation , formed under the laws of linois
(Sole proprietorship, corporation, partnership, elc.) (Name of State)
of which he/she is President

(Sole owner, partner, president, etc.)

That this Bid {of which this Affidavit is a part) for the construction of a portion of The Hinois State
Toll Highway System, described in Contract Na. RR-18-4256 is submitted in good faith and not as
a speculation or to be assigned or relinquished and will be executed and fulfilled by said bidder,
according to its terms, if accepted, and according to the Plans and Specifications for said
construction, that this Bid is made withaut reference to any cther Bid, that this bidder has not
offered to or received from any person, firm, board, commission, trustee or corporation any sum of
money or consideration for the making of said Bid: that no inducement of any form or character
other than that which appears upon the face of the Bid will be suggested, offered, paid or delivered
to any person whatsoever to influence the acceptance of the said Bid or awarding of the Contract,
nor has this bidder any agreement or understanding of any kind whatsoever, with any person
whomsoever to pay, deliver to, or share with any other person in any way or manner, any of the
proceeds of the Contract sought by this Bid; that said bidder has not directly or indirectly made any
amrangements, contract, or understanding with any other bidder or bidders concerning the amount
of said Bid, nor has such bidder in any way colluded, conspired, connived, or agreed in any
manner or form, with any person whomsoever to influence any Bid for said Contract, directly or
indirectly.

Sworn to before me and subscribed in my presence this __6th __ day of March, 2018 '

My Commiission Expires; ( o= io! S ‘ OFFICIAL SEAL

KATHERINE KAFTANTZIS
R-4 NOTARY PUBLIC - STATE OF (LLINOIS
MY COMMISSION EXPIRES 06-19-21










AIR COMPRESSOR

100.1
100.2
100.2008
100.2009
100.3
100.4009
100.5310
100.5311
1005312
100.5315
100.5332
100.5333
100.5334
100.5501
100.5651
100.5652
100.5653
100.5655
100.5656
100.6102
160.9611
100.9612

ATLAS XAS185 AIR COMP
ATLAS XAS135 AIR COMP
KELLOGG AIR COMP
SULLAIR AIR COMP
SULLAIR 1850LQ AIR COMP
SULLAIR A[R COMP
INGR-RND 15TE AIR COMP
KELLOGG AIR COMP
JAEGER AIR COMP

AlR COMP

INGR-RND T30 AIR COMP
INGR-RND T30 AIR COMP
AIR COMP

INGR-RND AIR COMP
QUINCY AIR COMP
WRTHNGTN AIR COMP
SULLAIR AIR COMP

AIR COMP

25HP AIR COMP

SPEEDAIR AIR COMP
SULLAIR 185CFN AIR COMP
INGR-RND HP335W AIR COMP

ASPHALT GRINDER

$70.5006
$70.5007
570.5008
570.501
570.9408
572541
§72.5415
574.1
574.5416

BARTMILL BM150C GRINDER
BARTMILL 150 GRINDER
BARTMILL BM1S0C GRINDER
BARTMILL BM150C GRINDER
CAT PC204 GRINDER
WIRTGEN W2000 GRINDER
WIRTGEN W2000 GRINDER
WIRTGEN W2200 GRINDER
WIRTGEN W2200 GRINDER
XX CUTTER DRUM

XX CUTTER DRUM

ASPHALT PAVER

500.1
5004
500.4-ADD
500.5013
500.6
500.9519
500.9520
$00.9522
500.9524
510.1

CAT AP1055E ASPHALT PAVER
CAT AP655F ASPH PVR

SOMNIC SKI ATTACHMENT
BLAW-KNX 1950 SPREADER
CAT AP1000F Asphalt Paver
LEE-BOY L8500T ASPH PVR
CAT AP1000 ASPH PVR

CAT AP105S ASPH PVR

CAT AP1055 ASPH PVR
ROADTEC SB2500 SHTL BGGY

DESCRIPTIONE A2

2009

1996

1986
1999

19396
1995
199
1995

2010
2007
2008
2007

2014
2015
2015
1996
2016
2004
2006
2007
2008
2007

UIPTYPER SEL o

AlR COMPRESSOR
AIR COMPRESSQR
AIR COMPRESSQOR
AIR COMPRESSOR
AIR COMPRESSOR
AIR COMPRESSOR
AIR COMPRESSOR
AlR COMPRESSOR
AR COMPRESSOR
AlR COMPRESSOR
AIR COMPRESSOR
AIR COMPRESSOR
AIR COMPRESSOR
AIR CQMPRESSOR
AIR COMPRESSOR
AIR COMPRESSOR
AIR COMPRESSOR
AIR COMPRESSOR
AR COMPRESSOR
AIR COMPRESSOR
AIR COMPRESSOR
AIR COMPRESSOR

GRINDER
GRINDER
GRINDER
GRINDER
GRINDER
GRINDER
GRINDER
GRINDER
GRINDER

ASPHALT PAVER
ASPHALT PAVER
ASPHALT PAVER
SPREADER

ASPHALT PAVER
ASPHALT PAVER
ASPHALT PAVER
ASPHALT PAVER
ASPHALT PAVER
SHUTTLE BUGGY

4500A10118R031637
4500A410188R031599
V8EB415PKEM
003-48776
200904210040
003-71161
307189179

876854

NONE

307727633
307C91383
30TC-915905

346597
862399
00372269
30T-816277

MD129378
90495
300500UDJ708

150696131
150493117
151096136
150595125
RDG00239
06.20.1427
06.20.1038
08.21.0421
08.21.0355

TIFO0215
MH600106
MH600106
19521-08
VAC400151
8500T-41353
EAD00102
FACQ0490
FAC00642
558



§10.9523 ROADTEC $B2500 SHTL BGGY 2008
ASPHALT ROLLERS

520.1 SAKAI R2H-2 ROLLR 2010
520.3 SAKA] R2H-2 ROLLR 2015
520.4 Sakai RZH3 Rolfer

520.5073 SAKA! R2H-2 ROLLR 2002
5§20.5074 SAKAI R2ZH-2 ROLLR 2010
520.5075 SAKAIR2H-2 ROLLR 2010
540.1 CAT £B24XT TANDEM VI8 ROLLR 2013
540.2 Caterpillar CB14 Asphalt Compactor 2015
540.2622 INGR-RND SD70D VIB ROLLR 1995
540.5441 CAT(CB22 VIBRATORY ROLER 2010
540.5442 CAT C822 VIBRATORY ROLLR 2010
544,10 VOLVO DD114HF TOM ROLLR 2011
544.11 Caterpillar CB54XW Vibratory Compact 2015
544.3 CAT CB-54XW COMPACTOR 2010
544 .4 CAT CB-54X\W COMPACTOR 2011
544.5 CAT CB-54XW COMPACTOR 2011
544506  CAT(CB534D TDM ROLLR 2006
544,5070 HYPAC C7788 TDM ROLLR 2005
544.5072 INGR-RND D0118H TDM ROLIR 2006
544.6 CAT CBS48 COMPACTOR 2014
544.7 CAT CB54B COMPACTOR 2014
544.8 Caterpillar (8548 Vibratory Compactor 2015
544.9 Caterpillar CB54B Vibratory Compactar 2015
550.2623 © INGR-RND SG100 ROLLR 1939
CONCRETE PAVING EQUIPMENT

700.1 MILLER M3100 CURB MACH 2015
705.3126  MILLER M8800 CURB MACH 2007
705.3126-At AUGER 2015
710.1 EZ DRILL 1198 CONC DRLL 2011
710.2 MINNICH ASSC CONC DRLL 2007
710.2329 CUSTOM CONC AIR DRLL RIG

710.2331 CUSTOM DRLL RIG

710.2337 MINNICH CONC AIR DRLL RIG

710.2349  MINNICH A45C DRLL RIG 2007
710.3 EZ DRILL 1108 CONC DRLL 2012
710.5030 CUSTOM 4X4 CONC DRLL 1997
710.6 GRADE RIDER DRILL 2012
710.7 MINNICH CONCRETE DRILL 2013
710.8 EZ DRILEL 1108 CONCRETE DRILL 2014
715.1 GOMACO 9500 TRIMMER {HEAD) 1994
715.2352 GOMACO 9500 TRIMMER 2008
715.2352-A( TOPCON TRIMMER KiT 2014
7201 GOMACO PS2600 CONC PLCR 2012
720.2 GOMACO PS2600 CONC PLCR 2013

SHUTTLE BUGGY

ROLLER

ROLLER

Rollers

ROLLER

ROLLER

ROLLER

TANDEM ROLLER
Rollers

VIBRATORY ROLLER
VIBRATORY ROLLER
VIBRATORY ROLLER
TANDEM ROLLER
Roflers

TANDEM ROLLER
TANDEM ROLLER
TANDEM ROLLER
TANDEM ROLLER
TANDEM ROLLER
TANDEM ROLLER
TANDEM ROLLER
TANDEM ROLLER
Rotlers

Rollers

ROLLER

CURB MACHINE
CURB MACHINE

CONCRETE DRiLL
CONCRETE DRILLING
DRILL RIG

DRILL RIG

ORILL RIG

DRILE RIG
CONCRETE ORILLING
CONCRETE DRILL
CONCRETE DRILLING
CONCRETE DRILLING
CONCRETE DRILLING
TRIMMER

TRIMMER

CONCRETE PLACER
CONCRETE PLACER

$825000x957

60180
1IRS-60506
RR450561
1RS-60116
1R5-60157
iR5-60156
H24002578
CDTT00562

22000182
22000293
Kas275758
VK3.00278
JLMo0264
JLMO0S560
JEMO0402
FGHOOS58

118418
JLMQ0839
1LMO0840
PK3J00176
CK3/00182
154039

81-370LM
83033M
035-8803
X-4170
3252-20

1293
3245-20
2-4452
10023-10
AA4S27
104-3895-20
AB-4782
MC1536555
905500-174
905500-174

904900-104



720.2350  OMi 40048 CONC PLCR 2004

720.3 GOMACO PS2600 CONC PLCR 2013

720.4 CMI MTP4004 MATERIAL PLACER 2014

730.1 GOMACO CMNDRII CONC PVR 2013

730.2 GOMACO CMNDR TRACK PVR 2015

734.1 GOMACO HP2800 CONC PVR 2015

734.2345 GOMACO HP2800 CONC PVR 2006

734.3 2016 Gomaco GHP 2800 Paver 2016

740.1 GOMACQ TCE00 CURE MACH 2012

740.2 GOMACO TC600 CUR MACH 2015

740.2151  CAT TC250 CURE MACH 1985

740.2155 GOMACO TC600 CURE MACH 2008

750.2330 CONC MIXR

755.1 LUNA LGHTNG SCREED 2011

755.2 LIGHTMING ROLLER SCREED 2013

755.2137  ALLEN CONC SCREED

755.3 LIGHTMING RCLLER SCREED 2015

755.4 LIGHTNING ROLLER SCREED 2015

755.5 Lightning Roller Screed 2016

755.6 Lightning Roller Screed 2016
300'x10" PAVING FORM

CONCRETE PLANT EQUIPMENT

7452330 REXCOM S CONC PLNT 2008

745.2341  LUDELL DCA500 WTR HEATR

745.2344  REXCON 512 CONC PLNT 2006

746.1 REXCON CEMENT SILO 2012

746.2 AQUASNAP 70 TON AIR COOLED CHILLER

746.3 TRANE 70 TON AIR COOLED CHILLER

746.4 McQuay 70 Ton Alr Cooled Chiller 2008

AGGREGATE HANDLING & WEIGHING EQUIPMENT

800.1 30X70 CNVYR

800.2729 CNVYR

800,3006 MINNICH VIBRATOR

8003008 CNVYR

200.4 MARCO 30X100 FEED CNVYR 2012

800.5 MARCQO 30X140 TELESCORIC CNVYR

200.5003 30X15 CNVYR

800.5008 30X50 CNVYR

800.5011  30X30 CNVYR

200.5031 BELTSCL 1983

800.5035 CUSTOM 48X40 CNVYR

800.5302 CUSTOM 40Xe BELT FDR

800.5502 BRBR-GRN PA70 CNVYR

B00.5503 BRBR-GRN 30X80 STK CNVYR

£00.5505 BRBR-GRN PABO STX CNVYR

800.5507

CUSTOM 30X100 STK CNVYR

CONCRETE PLACER
CONCRETE PLACER
CONCRETE PLACER

CONCRETE PAVER
CONCRETE PAVER
CONCRETE PAVER
CONCRETE PAVER
CONCRETE PAVER
CURE MACHINE
CURE MACHINE
CURE MACHINE
CURE MACHINE
CONCRETE MIXER
SCREED

SCREED

SCREED

SCREED

SCREED

SCREED

SCREED

CONCRETE PLAMT
WATER HEATER
CONCRETE PLANT
CONCRETE SILOD
CHILLER

CHILLER

CHILLER

CONVEYOR
CONVEYOR

YIBRATORY CONVEYQOR

CONVEYOR
CONVEYOR
CONVEYOR
CONVEYQR
CONVEYOR
CONVEYOR
BELT SCALE
CONVEYOR
BELT FEEDER
CONVEYOR

STACKING CONVEYOR
STACKING CONVEYOR
STACKING CONVEYOR

46276616
904900-105
537180

800100-1025
505200-220
205200-128
905200-231

904400-260
7HCO0126
904400-178
9224849T2PA
N/A

N/A

NONE

N/A

N/A

2196
2106

2512077668
UQ3A08332
STNUO80200220

87077-1
82500-1

5000-1733

602
PA70-738
8773803
PA80X247
NONE



800.5508
800.5509
800.5510
800.5511
800.5512
800.5513
800.5514
800.5515
800.5517
800.5518
800.5519
800.5520
800.5521
800.5522
800.5523
800.5527
800.5528
800.5529
800.5534
800.5539
800.5542
800.5543
800.5545
800.5549
800.5551
800.5559
800.5560
800.5565
800.5569
800.5572
800.5573
800.5577
800.5578
800.5579
800.5580
800.5581
800.5582
800.5583
800.5584
800.5586
800.5590
800.5591
800.5597
800.5602
800.5701
800.5704
800.5710
800.5711
800.5712
800.5714

RIFTION e

CUSTOM 36X34& CNVYR
CUSTOM 24X80 CNVYR
CUSTOM 30X120 CNVYR
CUSTOM 24X40 CNVYR
CUSTOM 36X50 CNVYR
CUSTOM 36X80 CNVYR
CUSTOM 24X80 CNVYR
CUSTOM 30X60 CNVYR
CUSTOM 26X120 5TK CNVYR
24X60 CNVYR

BRBR-GRN 24X30 CNVYR
SUPERIOR 30X40 STK CNVYR
CUSTOM 30X40 CNVYR
30X40 CNVYR

CUSTOM 24X50 CNVYR
BRBR-GRN FPX70 STK CNVYR
36X35 CNVYR

KOLMAN 24X40 CNVYR
CUSTOM 48X25 CNVYR
36X500 CNVYR

CUSTOM 36X50 CNVYR
CUSTOM 24X35 CNVYR
CUSTOM 36X50 CNVYR
BRBR-GRN 24X50 CNVYR
TRUSS 36X55 CNVYR
KOLMAN 36X80 CNVYR
KOLMARN 30X150 CNVYR
CUSTOM 30X60 CNVYR
CUSTOM 6X20 CNVYR
MARCO 36X200 CNVYR
CUSTOM 36X50 CNVYR
MARCO 42X100 CNVYR
MARCO 42X100 CNVYR
MARCO 42X50 CNVYR
MARCO 42X100 CNVYR
MARCQ 42X100 CNVYR
MARCO 42X60 STK CNVYR
MARCO 42X80 CNVYR
PIONEER 12CY BELT FOR
PIONEER 30X25 CNVYR
SUPERIOR CNVYR
SUPERIOR CNVYR

EXCEL L4330 FDR CNVYR
CUSTOM 36X145 CNVYR
42X20 CNVYR

TCH48X40 STK CNVYR
CUSTOM 30X28 CNVYR
36X1000 CNVYR

CUSTOM 42X80 STK CNVYR
30X10 CNVYR

1993
1993
1993
1993
1993
1993
1993

1956
1996
1997

2001

CONVEYOR
CONVEYOR
CONVEYOR
CONVEYOR
CONVEYOR
CONVEYOR
CONVEYOR
CONVEYQR
STACKING CONVEYOR
CONVEYOR
CONVEYOR
STACKING CONVEYOR
CONVEYOR
CONVEYOR
CONVEYOR
STACKING CONVEYOR
CONVEYOR

' CONVEYOR

CONVEYOR
CONVEYOR
CONVEYOR
CONVEYOR
CONVEYOR
CONVEYOR
CONVEYOR
COMNVEYOR
CONVEYOR
CONVEYOR
CONVEYOR
CONVEYOR
CONVEYOR
CONVEYOR
CONVEYOR
CONVEYOR
CONVEYOR
CONVEYOR
STACKING CONVEYOR
CONVEYOR

BELT FEEDER
CONVEYOR
CONVEYOR
CONVEYOR

BELT FEEDER
CONVEYOR
CONVEYOR
STACKING CONVEYOR
CONVEYOR
CONVEYOR

STACKING CONVEYOR
CONVEYOR

NONE
PA70X738
NONE
P5275

NONE
NONE
NONE
0050
0045
0049
NONE
NONE

HOMEMADE
26082
HOMEMAADE
71690-5
71690-6
71690-8
71690-9
71690-2
71690-1
7169G -4

2285-96
2286-96
10197-4610

0105001



800.5715 -

800.5717
800.5723
800.5729
800.5730
2005732
800.5733
800.5739
800.5745
800.5749
800.5761
200.5762
200.5763
800.5764
200.5767
800.5768
800.5769
800.5770
800.5771
200.5772
800.5773
800,5774
800.5775
800.5776
2005777
200.5779
800.5788
800.5795
800.5796
800.5797
800.5801
800.5815
800.6

800.7

800.8

£200.9

00,8106
800.8108
800.8109
800.8110
800.8111
800.8112
800.8114
800.8123
800.8135
800.8146
800.8147
80i.1

801.2

£01.5506

BRBR-GRN 24X60 CNVYR
24X70 CNVYR

CNVYR

MNORDBERG CV-1 CNVYR
CV-2 CNVYR

S00X14 CNVYR

CARTER 36X250 CNVYR
36X40 CNVYR

36X1000 CNVYR

36X40 CNVYR

BOOXI9 CHNVYR

B00X1S CNVYR

1000X15 CNVYR

1500X6 CNVYR

CUSTOM 24X65 CNVYR
24X50 CNVYR

36X140 CNVYR

36X140 CNVYR

24X42 CNVYR

24X125 CNVYR

24X125 CNVYR

42X1000 CNVYR

CUSTOM 36/N CNVYR
OVERLAND CNVYR

CUSTOM 42X1500 CNVYR
CUSTOM 42X400 CNVYR
KAFKA EL3095 STK CNVYR
KEPPEL 36X30 CNVYR
KOLBERG 24X40 CNVYR
30X80 CNVYR

CUSTOM 24X40 CNVYR
KOLBERG 30X70 CNVYR

E2 Hydraulic 60x20 Conveyor
CARTER IMHE-PRSC CONVYR
30X100 TRANSFER CONVEYOR
30X100 TRANSFER CONVEYCR
BRBR-GRN PAJQ STK CNVYR
CUSTOM 30X105 CNVYR
CUSTOM 30X30 CNVYR
CUSTOM 24X20 CNVYR
BRBR-GRN 30X85 CNVYR
CUSTOM 30X20 CNVYR
CUSTOM 30X90 CNVYR
BRER-GRN 30X220 CNVYR
36X1000 CNVYR

CUSTOM 24X15 CNVYR
QUSTOM 24X15 CHNVYR
FSHER 36X64 STK CNVYR
SUPERIOR 36X60 STK CNVYR
36X125 STK CNVYR

2005

2008
1999

2006

1976

1999
2000

CONVEYOR

CONVEYOR

CONVEYOR

CONVEYOR

CONVEYOR

CONVEYOR

CONVEYOR N/A
CONVEYOR

CONVEYOR

CONVEYOR

CONVEYOR

CONVEYOR

CONVEYOR

CONVEYOR

CONVEYOR

CONVEYOR

CONVEYOR

CONVEYOR

CONVEYOR

CONVEYOR

CONVEYOR

CONVEYOR

CONVEYOR HOMEMADE
CONVEYOR

CONVEYOR

CONVEYQOR

STACKING CONVEYOR  EL3695IL30863001
CONVEYOR C99210-26
CONVEYOR NONE
CONVEYOR 0BL
CONVEYOR HOMEMADE
CONVEYOR 54513028069
CONVEYOR E21103
CONVEYOR 10900-100-30
CONVEYOR

CONVEYOR

STACKING CONVEYOR  PAB0OX243
CONVEYOR NONE
CONVEYOR NONE
CONVEYOR NONE
CONVEYOR NONE
CONVEYOR NONE
CONVEYOR NONE
CONVEYOR 92249-C1
CONVEYOR NONE
CONVEYOR NONE-HOMEMADE
CONVEYOR NONE-HOMEMADE

STACKING CONVEYOR  36641020380499
STACKING CONVEYOR 4272
STACKING CONVEYOR  NONE



801.5525
801.5541
801.5550
801.5561
301.5740
201.5741
801.5747
801.7
801.8
801.8131
801.8144
801.8145
802.1Q
802.12
£02.13
202.14
802.15
802.16
802.17
802.2
802.4007
802.5504
802.5516
802.5524
802.5526
802.5533
802.5544
802.5546
802.5547
802.5548
802.5567
802.5592
802.5594
802,5713
802.5744
802.578S
802.5787
802.5793
802.5794
802.5811
802.7
£802.8104
£02.8105
802.8107
802.8113

802.8115

802.8117
802.8121
802.8125

802.8126

BRER-GRN 24X100 STK CNVYR
CLISTOM 30X125 STK CNVYR
TRUSS 24X105 STK CNVYR
30X225 STK CNVYR

36X130 STK CNVVYR

30X120 STK CNVYR

CUSTOM 24X100 STK CNVYR
POWERSCREEN 36X75 SCRN PLT
DRM 36x60 Portable Conveyor
BRBR-GRN 24X60 STK CNVYR
BRBR-GRN 24X60 STK CNVYR
KOLBERG 30X60 STK CNVYR
SUPERIOR 36X60 R/S CNVYR
CUSTOMBUILT 36X60 R/S CNVYR
MBS STACKING CNVYR

36'x60" Stackable Conveyor
EAGLE 30X70 R/S ONVYR
30X100 RADIAL STACKING CNVYR
30X100 RADIAL STACKING CNVYR
SUPERIOR 36X125 R/S CNVYR
36X150 R/S CNVYR

BRBR-GRN 24X100 R/S CMVYR
BRBR-GRM 24X100 R/S CNVYR
KOLMAN 24X50 R/S CNVYR
BRBR-GRN 24X80 R/S CNVYR
BRBR-GRN PK70 R/S CNVYR
STKR/S CNVYR

CUSTOM 30X%120 R/S CNVYR
TRUSS 24X120 R/S CNVYR
TRUSS 24X60 R/S CNVYR

THOR 120X36 R/S CNVYR
MARCO 42%150 R/S CNVVR
EXCEL 30X100 R/S CNVYR
BRBR-GRN 36X120 R/S CNVYR
CUSTOM 36X70 R/S CNVYR
KURTZ 36X80 R/S CNVYR

KAFKA EE3695 R/S CNVYR
KURTZ 24%90 R/S CNVYR

KURTZ 30X75 R/S CNVYR
BRBR-GRN PK&0 R/S CNVYR
AMERICAN 42X100 R/S CNVYR
BRBR-GRN 24X100 R/S CNVYR
BRBR-GRN 24X150 R/S CNVYR
BRBR-GRN 36X80 R/S CNVYR
CUSTOM 30X100 R/S CNVYR
KOLBERG 24X70 R/S CNVYR
KOLBERG 30X80 R/S CNVYR
TELSMITH PK89 R/S CNVYR
SIMALLS 30X90 R/S CNYYR
BRBR-GRN PX215 R/S CNVYR

2011

1971
2009
2013

1936

1987

1936
1994
1997

2002

2008
2008

2000

1969

1976
1976

83683-1
NONE

STACKING CONVEYOR
STACKING CONVEYOR
STACKING CONVEYOR
CONVEYOR

STACKING CONVEYOR
STACKING CONVEYOR
STACKING CONVEYQR
SCREEN PLANT
CONVEYOR
CONVEYOR
CONVEYOR
COMVEYOR 109-1830-60-71
RADIAL STACKING CONV 37874

RADIAL STACKING CONVEYOR

RADIAL STACKING CONV 7836-8-25-11
Stackers

RADIAL STACKING CONV 990064

RADIAL STACKING CONVEYOR

RADIAL STACKING CONVEYOR

RADIAL STACKING CONV 224896

RADIAL STACKING CONV

RADIAL STACKING CONV 87738 1

RADIAL STACKING CONV NONE

RADIAL STACKING CONV 71-182-60-24
RADIAL STACKING CONY NONME

RADIAL STACKING CONV PK70A86

RADIAL STACKING CONY NONE

RADIAL STACKING CONV 0042

RADIAL STACKING CONV 0043

RADIAL STACKING CONY 0044

RADIAL STACKING CONV

RADIAL STACKING CONV 71650-7

RADIAL STACKING CONV

RADIAL STACKING CONV

RADIAL STACKING CONV

RADIAL STACKING CONV NONE

RADIAL STACKING COMY EL36951L30863002
RADHAL STACKING CONY NONE

RADIAL STACKING CONY NONE

RADIAL STACKING CONV PKBOX279

RADIAL STACKING CONV 07197

RADIAL STACKING CONV NONE

RADIAL STACKING CONV NONE

RADIAL STACKING CONV

RADIAL STACKING CONY NONE

RADIAL STACKING CONV 797-124-30-70
RADIAL STACKING CONV 545-130-30-59
RADIAL STACKING COMV PK80AUST

RADIAL STACKING CONV NONE
RADIALSTACKING CONY PK215X210

HOMEMADE
7436286
9-3-4F-97



802.8132
802.8133
8028138
802.8139
806.1

806.3

806.5032
806.5259
806.5262
806.5263
806.5266
806.5272
806.5295
806.5702
806.5718
806.5750
807.1

807.5208
807.5748
808.5274
809.5531
809.5568
830.5532
830.5533
830.5601
851.5728
865.1

865.2

865.3

865.4

865.5734
870.5743
870.5783

CRANE
1204618
120.463%

BRBR-GRN PK70 R/S CNVYR
30x%60 R/S CNVYR
30X90R/S CNVYR

30X90 R/S CNVYR

DINGS ELECTRO-OVERHEAD MAGNET
Maley ESB Skid Steer Magnet
MAGNET

MAGNET

301N CNVYR

A&A 716 MAGNET

DINGS OHS5CR MAGNET
30(N CNVYR

MAGNET

PMASABA 48%40 STK CNVYR
201N MAGNET

DINGS MAGNET

PORTABLE SWITCHBOARD
SWCH GEAR

600AMP SWCH GEAR
CUSTOM BELTWINDR
8X200 CRRG PIPE
SIMPLCTY 36X200 CNVYR
REXNORD BELT FDR
36X69 BELT FOR

CUSTOM 36X60 BELT FDR

1984

2016
2016

2006
2001
2001
2013

" NORDBERG 554832 SAND SCRW

CEDARAPIOS 2-BIN RECYCLE SYSTEM
KOLBURG PORTABLE 3-BIM FEED SYSTEM
2-BIN FEEDER

CRUSHING EQUIPMENT

800.5757
800.5758
800.5759
800.5760
805.1
805.5535
805.554
805.5598
805.5600

1985 Cedarapids Vibratory Feeder 1985
SUPERIOR 15YD BIN FOR 1990
EAGL IRN 24X21 LOG WSHR

WASH TNNL

GROVE TMS540 HYD CRANE 2003
GROVE RT528C CRANE 1997
800X9 CNVYR

800X15 CNVYR

1000X15 CNVYR

1500%X6 CNVYR

METSO HP300 CON CRSHR

NORDBERG S 1/4 CON CRSHR

NQORDBERG 4FT CON CRSHR 1958
NOROBERG HP300 CON CRSHR 1997
NORDBERG NW300 CON CRSHR 1999

RADIAL STACKING CONV
RADIAL STACKING CONV MDLS6030WD

RADIAL STACKING CONV NONE
RADIAL STACKING CONV NONE

MAGNET

MAGNET 16087

MAGNET DFC-1024-ST
MAGNET

CONVEYOR AAM DFC-0730-ST
MAGNET

MAGNET 960616
CONVEYOR 433877€
MAGNET

STACKING CONVEYOR 2006167
MAGNET ' DFC720ST
MAGNET 124483

STEINER 21308055
SWITCH GEAR NONE

SWITCH GEAR GO# SCG33350
BELTWINDER HOMEMADE
CORROGATED PIPE NONE
CONVEYOR 16LP140A-2254
CONVEYOR NONE

BELT FEEDER

CONVEYOR 2-228472-E
SAND SCREW 5242

BIN FEEDER 42588
SCREEN 966-1236-54-71
BIN FEEDER

BIN FEEDER 39612

8¢N FEEDER 42472053

LOG WASHER 020769901
WASH TUNNEL

HYDRAULIC CRANE 223687

CRANE 84663
CONVEYOR

CONVEYOR

CONVEYOR

CONVEYOR

CONE CRUSHER 0833309126-135
CONE CRUSHER 5650

CONE CRUSHER 40634

CONE CRUSHER C3086-0084
CONE CRUSHER 2055-2747



805.5719
806.5571
806.5727
806.5757
806.5759
807.5735
807.5757
807.576
808.5751
808.5802
809.1
815.1
815.5564
815.5571
815.5782
816.5720
818.2
818.3
818.5706
818.5742
818.5784
818.5786
820.1
825.5558
825.8143
830.5775
830.5776
830.5777
835.1
835.2
835.5554
835.5585
840.5557
840.5781
845 5022
850.10
850.2
850.5536
850.5538
850.5566
850.5575
850.5589
850.5593
850.5721
850.5722
850.5725
850.5737
850.5752
850.5753
850.5755

NORDBERG 4 1/4 CON CRSHR
MAGNET

DINGS OHSSCR MAGNET
14KW MAGNET

14KW MAGNET

ELEC ATO 48FT CTRL TRL
MOTOR CTRLCNTR

MOTOR CTRL CNTR

KOLBERG NONE SPLTR CHT
SYNTRON 380DOT BELT FDR
SUPERIOR 36X55 SURG TNNL
METSO C3054 JAW CRSHR
NORDBERG C125 JAW CRSHR
NORDBERG C140 JAW CRSHR
LIPPMANN 30X62 JAW CRSHR
G-CONE G208 GYR CRSHR

2004

2005

1991
1992
2006

BARMAC VERTICAL SHAFT IMPACT CRUSHER

Kleeman MR1302Z! EVO2 Crusher
LIPPPMANN S8XE0 IMP CRSHR
NORDBERG LT1315 IMP CRSHR
METSO LT1415 IMP CRSHR
KURTZ 4672 IMP CRSHR
PIONEER 3024 RLL CRSHR
PIOMEER 42%50 APRON FDR
PIONEER 42X30 APRON FOR
SYNTRON 36X60 BELT FOR
SYMTRON 36X60 BELT FOR
SYNTRON BELT FDR

TRIO 46X20 GRZLY FDR
PORTEC 50X20 RIP RAP PLANT
HWTT RBN GRZLY FDR
PIONEER GRZLY FDR
NOROBERG 8P1315 IMP CRSHR
KURTZ 4672 [MP CRSHR
CEDARPDS PUG PUG MILL
Inertia Spec Pro I 2-Deck Screen
KOLBERG 710KDS SCRN PLT
7X18 SCRN

DEISTER 8X20 SCRN PLNT
MCLANAHN 36X27 SAND WSHR
HARP 4X8 SCRN

SIMPLCTY 3720 SCRN PLNT
PEP DUOVIB SCRN PLNT

SCRN

AP 5X12 WASH SCRN

PEP 552 SCRN PLNT

KOLMAN 3X6 SCRN

SIMPLCTY HS5140D SCRN PLNT
SIMPLCTY DM140D SCRN PLNT
EXTEC S5 SCRN PLNT

2015
2001
2002
2006
2007
2G03

2006
2006
2006
2007

1990
2007
1993
2016
2000

1985

1996
1994

1991

2003

2003
2004

CONE CRUSHER
MAGNET
MAGNET
MAGNET
MAGNET
CONTROL TRAILER
CONTROL CENTER
CONTROL CENTER
SPUTTER CHUTE
BELT FEEDER
SURGE TUNNEL
JAW CRUSHER
JAW CRUSHER
JAW CRUSHER
JAW CRUSHER
GYRATORY CRUSHER
IMPACT CRUSHER
IMPACT CRUSHER
IMPACT CRUSHER
iMPACT CRUSHER
{MPACT CRUSHER
IMPACT CRUSHER
ROLL CRUSHER
APRON FEEDER
APRON EEEDER
BELT FEEOER

BELT FEEDER

BELT FEEDER
GRIZZLY FEEDER
GRIZZLY FEEDER
GRIZZLY FEEDER
GRIZZLY FEEDER
(MPACT CRUSHER
IMPACT CRUSHER
PUG MILL

Screens

SCREENS

SCREEN
SCREENING PLANT
SAND WASHER
SCREEN
SCREENING PLANT
SCREENING PLANT
SCREEN

WASH SCREEN
SCREENING PLANT
SCREEN
SCREENING PLANT
SCREENING PLANT
SCREENING PLANT

971770

1UYVvS2485TU653742

496645

NONE

660505
2009237
€1250101
1400114
2006-0696

4298

95123995
KO0780001
2001-0557
NB822003

73248
BKS-4672-11040
404474
AF-42-181
AF42171

N/A

N/A

N/A
TR4620-046
S0VF297
SR-VE-7727
HA789A
BP1315129
8KS-4672-10898
NONE
16221021/16231022
402671

5884

779854

313-65

88563C
3720-DM1400-4361
94942

PS-055

PS-054

91757

2003118
2003119
8456



850.5756
850.5757
850.5758
850.5765
850.5766
850.578
850.5781
850.5803
850.7
850.8
850.8120
850.9
851.8129
852.5018
852.5599
852.8142
863.5562
870.5530
870.5537
870.8140
8518127

PWRSCRN CMNDR SCRN PLNT
4016-1 SCRN

54016-1 SCRN

DEISTER SCRN

SIMPLCTY DM 1400 SCRN PLNT
SIMPLCTY DM 1400 WASH SCRN
DEISTER 4%8 SCLP SCRN
SIMPLCTY 5X16 SCRN

TEREX 7X20 3-DECK SCREEN PLANT
TEREX 7X20 3-0ECK SCREEN PLANT
DEISTER 3820 SCRN PLNT
Kleeman MS19Z 2-Deck Screen
EAGL IRN 9X33 CLASSIFYR

EAGL {RN SAND SCRW
GRYSTONE 54X35 SAND SCRW
EAGL IRN 54X30 SAND SCRW
GRYSTONE 54X35 SAND SCRW
GRYSTONE 44X32 SAND SCRW
GRYSTONE 36X18 SAND SCRW
EAGL IRN CLAY WSHR

EAGL IRN 30FT CLASSIFYR

2004
2004
2006

2015
2015
1997
2016
1975

1998
1972
1991
2009
2008

1983

SCREENING PLANT
SCREEN

SCREEN

SCREEN
SCREENING PLANT
WASH SCREEN
SCALPING SCREEN

+ SCREEN

SCREEN PLANT
SCREEN PLANT
SCREENING PLANT
Screens
CLASSIFIER
SAND SCREW
SAND SCREW
SAND SCREW
SAND SCREW
SAND SCREW
SAND SCREW
CLAY WASHER
CLASSIFIER

805.5535-Al REBUILD #5535 - 66 SH NORDBERG CONE CRUSHER

820.1ADD CEDAR RAPIDS CHASSIS FOR #8200001

ROLL CRUSHER

820,1AD0 PORTABLE CHASSIS & CONVYRS FOR #8200001 ROLL CRUSHER

BELVIDERE CRUSHER POWER SUPPLY

COBRA IMPACT CRUSHER
TOSHIBA INSPT.

DEMOLITION BREAKER

240.1

240.2

240.3

240,3120
240.3122
240.4

240.4155
240.4157
240.4166
240.4171
240.4173
240.4612
240.4632
2404633
240.4637
240.4638
240.5265
240.5814
240.7054
240.7055

TELADINE HAMMER AND STAND
CAT H130ES HYD HMIMR

CAT EXCAVATOR HYD HMMR
TRAMAC BRHSQ15 HYD HMMA
TRAMAC BRH125 HYD HMMR
Teledyne Hydraulic Breaker
INGR-RND 90L8 HYD BRKR
90LB CONC BRKR

APT 190 CONC BRKR

CHGO PN 90LB CONC BRKR
WACKER 10/110 CONC BRKR
TRAMAC BRH125 HYD HMMR
BRODERSN MH428 HYD HMMR
BRODERSN MH428 HYD HMMR
ATLAS MB1030 HYD BRKR

CAT H1305 HYD HMMR

ALLIED 742 HYD BRKR

CONC BRKR

WACKER CONC BRKR

WACKER EH10/110 CONC BRKR

2011

1974
1981
2016
1979
19390
1982
2000

1989
1989
2005
2006

1982

HYDRAULIC HAMMER
HYDRAULIC HAMMER
HYDRAULIC HAMMER
HYDRAULUIC HAMMER
HYDRAULIC HAMMER
CONCRETE BREAKER
HYDRAULIC BREAKER
CONCRETE BREAKER
CONCRETE BREAKER
CONCRETE BREAKER
CONCRETE BREAKER
HYDRAULIC HAMMER
HYDRAULIC HAMMER
HYDRAULIC HAMMER
HYDRAULIC BREAKER
HYDRAULIC HAMMER
HYDRAULIC BREAKER
CONCRETE BREAKER
CONCRETE BREAKER
CONCRETE BREAKER

1350117

1000452
27200M140055921
3720DM140D56320

3516-H5120-838-5
3720-DM14005-7293/201.
3720-DM14005-7350
729712

K054.0275

8497

3336
FMS54T11983385G5
8705
FMS4T3911584GS
FM44T120927339GS
CM36550823691GS

12034

24387

590-003-000-000
NONE

645941
HHFC013%

13908
13130

ABBCC-80-988
6304

9150

F555099
519144899
13129

11272

11279

203

7CM043396
1592,1594,2681
911

358848801
519154914-60585



250.4631
250.4634
250.5207

IMPACT 2000 ASPH BRKR
HHS0G CONC BRKR
ALUED ROCK BRKR

MISCELLANEOUS EARTH MOVING EQUIPMENT

260.1

260.1725
260.1726
260.2

260.3712
260.3713
260.3714
260.3715
260.3722

DOZER
270.1
270.3
270.4
272.10
272.11
27212
272.13
272.16
272.17
272.18
272.19
172.20
27221
27222
272.23
2725
2726
272.7
2728
2729
2744
274.3558
274.3559
274.3565
274.3566
2743567

LIFTS
135.4601
135.4602

Raome sk

ROME TMR8 DISC

REX 18-25' SUBGRADE
Wishek Y2000 Tandem Disc
EJCT §¥S 11X30 DISC
ROME TRM16 DISC

ROME TRM16 DISC

ROME SAW20 DISC

ROME 11FT DISC

KOMATSU D21A CRAWLER TRACTOR
Caterpillar D3K LGP Dozer
Caterpillar D3K LGP Dozer
CAT D&N Xk DOZER:

CAT DEN XL DOZER

JORN DEERE 750K DOZER
JOHN DEERE 750K DOZER
Catarpillar DEN XL Dozer
Caterpiltar D6N XL Dozer
Caterplilar DBN XL Dozer
Caterpillar DEN XL Dozer
Caterplilfar D6N XL Dozer
Caterpilfar D&N XL Dozer
Caterpillar D6N XL Dozer
Caterpillar D6N XL Dozer
CAT D6T LGP DOZER

CAT DEN LGP DOZER

CAT D6N LGP DOZER

CAT D&N XL DOZER

CAT D6N XL DOZER
Caterpiflar D7E Dozer
CAT D8R DOZER

CAT DBR DOZER

CAT D8R DOZER

CAT D8R DOZER

CAT D8T DOZER

CLARK CGP20 FORKLIFT
CLARK CGP30 FORKUFT

2011
2015
2015
2015
2015
2015
2015
2016
2016
2016
2016
2016
2016
2016
2016

2015
2018
2015
2015
2014
2003
2003
2004
2004
2005

1998
1998

ASPHALT BREAKER
CONCRETE BREAKER

DIsC
DisC
DISC
DIsC
Disc
DisC
DISC
pIsc
DisC

DOZER
Dazers
Dozers
DOZER
DOZER
DOZER
DOZER
Dozers
Dozers
Dazers
Dozers
Dozers
Dozers
Dozers
Dozers
DOZER
DOZER
DQZER
DOZER
DOZER
Dozers
DOZER
DOZER
DOZER
DOZER
DOZER

FORKLIFT
FORKLIFT

KFISRL118

71PH-71
SAMR

4040810
1230802
4TMR2733
TMR2752

. C19880A-126

UNKNOWN

90247

TKL200279
AKL200307
CATOODGNEPEROOS14
CATOODENEPEROO81S
XVFF273371
XCFF279371
GB600341

GB600348

GB500350

GB6003SS

GB600390

GB600321

GB600394

GB500432

PKSBO1847
PBAD2403

PBAO2402

PERQO740
CATOODSNEPERQCS12
HKAQO407

6YZ201236

6Y201237

6Y201744

6YZ01747

KPZ00738

P3650-0101-9512F8
P3650-0100-9512FB



T2 A DESCRIPTION

.135.4603  CLARK CGP30 FORKLIFT
135.4614  CAT THS3 FORKLIFT
135.4623  CAT TH103 FORKLIFT
135.4624 CAT TH6E3 FORKUIFT
135.4625  CAT PS00Q FORKLIFT
135.4626  CAT TH63 FORKLIFT
135.4627  IN DEERE 482C FORKLIFT
140.1 SNQRKEL TB60 4X4 BOOM UFT
140.2 GENIE 545 4X4 BOOM UIFT
1403 GENIE GS2668RT SCSSALIFT
140.5417  UPRIGHT SL26 SCSSRLIFT
140.5418  SKYJACK S13220 SCSSRLIFT
140.5419 GROVE M2145 BOOM LFT
140.5429  JLG 400S BOOM (FT

ALUED PEDESTAL BOOM

GENERATOR
1251 CAT 545KW GENERATOR
125.2 CAT 750KW GENERATOR
1255005 DETROIT V-71 GENERATOR
125.5321 10K GL FUEL TANK

125.6012 GNL PWR 3.75KW GENERATOR
125.6013 GOOQDALL STARTER

125.6017 ONAN DJE GENERATOR
125.6018 ONAN DIE GENERATOR
125.7001 CAT GEN SET

125.7002 CAT D398 GEN SET

125.7003 MPHY DSL GENERATOR
125.7004 GM V12 GENERATOR
125.7006 GM V8 GEMERATOR

125.7007 GM V6 GENERATOR

125.7008  MPHY DSL GENERATOR
125.7018  CAT 545KW GEN SET

125.7019 ONAN 7.5KW GEN SET
125.7020  DETROIT V12 GEN SET
1257021  CATD3408 GENERATOR
125.7022 CUMMINS 6CYL GENERATOR
125.7023  DETROIT 4-53 GENERATOR
125.7024 R&H 5500 GENERATOR
125.7026  CAT 175KW GENERATOR
125.7028  ONAN 7510 GEN SET
125.7029  EMPIRE 1000 GEN SET
125.7031 CAT D3412 GENERATOR
125.7033  CAT X(1125 GENERATOR
125.7034 MULTIQUP 25KW GENERATOR
125.7035 MULTIQUP 25KW GENERATOR
125.7036  IN DEERE 4045T GENERATOR
125.7037  CAT 344KVA GENERATOR
125.7039  CAT 545KW GENERATOR

1998
1998
1539
1997
2007
2000
1987
2005
2004
2007

2004

2006

1978
1978
1981
1981

1991

1973

1993
1998
2001
2002

2007

FORKLIFT
FORKUFT
FORKLIFT
FORKLIFT
FORKLIFT
FORKLIFT
FORKLIFT
BOOM LIFT
BOOM LIFT
SCISSORLIFT
SCISSORLIFY
SCISSORLIFT
800M LIFT
BOOM LIFT
BOOM LIFT

GENERATOR
GENERATOR
GENERATOR
FUEL TANK
GENERATOR
STARTER
GENERATOR
GENERATOR
GENERATOR
GENERATOR
GENERATOR
GENERATOR
GENERATOR
GENERATOR
GENERATOR
GENERATOR
GENERATOR
GENERATOR
GENERATOR
GENERATOR
GENERATOR
GENERATOR
GENERATOR
GENERATOR
GENERATOR
GENERATOR
GENERATOR
GENERATOR
GENERATOR
GENERATOR
GENERATOR
GENERATOR

P365-0684-9489FB
3RNO1572
3PN0O0929
SWMO01006
AT3503201
SWmM04481
T042350732846
943308R
545047932
GS680745053
8073

605554

21450
0300074338

G7A00448
BCWOQ708/€177
SPARE V12-21
NONE

0542478

43977

79296G

792961
150RH763MDR0O337F
5001H2005466B2697
MP24T26168
12vA22383
8VA137849
6VAA8932
MP24T25437
081211855
0772469949
4-C-64

670269

$30331
4DBC34259
101089-1
838153
1172527125
483-163
81205799
9HKOG277
7104056
7105183
T040457563753

‘CATOODQOEEKWOO0541









865.5252 STONEMZR 16YD BED BOX
§71.5705 TRAMCO 10IN PUMP 2001
910.948Q0 AQUAFOAM WATER INJ SYSTEM -8 2013
910.9580 AQUAFOAM WATER INJSYSTEM -H 2013
910.9780 AQUAFOAM WATER INJ SYSTEM - WC 2013
9109830 AQUAFOAM WATER INJ SYSTEM -FP 2013

Walker 36" Lifting Magnet

Genesls Gas Generator

Finkbiner Drill 2016

Par-Kut Guard Shack

XK GILL SU 240-96

XX MOTOROLA RADIO SYST

ELEC MAGIC SPACE HEATR

00 MOTOROLA MD L35RTB

TAMROCK HYDRAULIC DRIL

XX TRAMROCK HYDRAULIC DRI

XX LINDIG LR200 SHREDDER

XX ALLENM DRILL PRESS

KXCHRSTOFOLLEY PUMP

01 WERK BRAUN

: AERQIL PORTABLE PATCHR

NONE ROLLER SCREED/MAKQ DRIVER

MINNICH DRILL 2013
FP2 Midwest Equipment - Conveyar Systerr
FP3 CBI - Auction Screen - Vibratory Screen
FP4 Steel Floor/ Foam Conveyar/Screen
FPS Scale :
FP6 Computer Equipment Scale
ER7 Spotter Truck

PMW WHEEL TRACKING MACHINE 2012
QFFICE TRAILER / MOBILE HOME
195.58192 PCI Night Watchman Residence 2003
620.1838  10X36 OFFCE TRL 1986
620.2 |36X10 LAB TRAILER 2013
6203 8X32 OFFICE TRAILER
620.4 Modspage 12x56 Office Trailer 2016
620.5 Acton 8x34 Office Trailer 2016
620.5291  12X40 OFFCE TRL 2003
620.5328  12X40 OFFCE TRL 2005
620.5329 STORAVAN 8X32 OFFCE TRL
620.5401  10X46 OFFCE TRL
620.5820 PAC-VAN 8X32 OFFCE TRL
620.5821 PAC-VAN 8X30 OFFCE TRL 2006
620.5822 PAC-VAN 8X30 OFFCE TRL 2008

10X46 OFFICE TRAILER

10X46 OFFICE TRAILER

10X46 OFFICE TRAILER

BEDDING BOX
PUMP

INJECTION SYSTEM
INJECTION SYSTEM
INJECTION SYSTEM
INJECTION SYSTEM
MAGNET
GENERATOR

DRILL

DRILL

CONVEYOR

SCREEN

SCREEN

SCALE

SCALE

SPOTTER TRUCK
TESTING EQUIPMENT

MOBILE HOME

OFFICE TRAILER
OFFICE TRAILER
OFFICE TRAILER
OQFFCE TRAILER
OFFICE TRANER
OFFICE TRAILER
OFFICE TRAILER
QFFICE TRAILER
OFFICE TRAILER
OFFICE TRAILER
OFFICE TRAILER
OFFICE TRAILER

EFSM16
514162-01

02428

NONE

N/A

135823

418 CFG 0001
HHS50-10892
HHS0-10913
23356

NONE

3730101
1249

Waveland Recydling
Waveland Recycling
Waveland Recydling
Waveland Recydling
Waveland Recycling
Waveland Recycling
WT000527

P26505
wW20357

23455
AMI-36428
1539967
FRP-05488
W-22144
2021540
MMSOS-3911
MMS06-4438
MMS508-5535
Beverly LLC
Beverly LLC
Beverly LLC



RUBBER TIRE LOADERS

320.1
320.10
320.1041
320.1045
320.1046
320.1047
320.1948
320.1049
320.1050
320.1051
320.11
320.12
320.13
320.14
320.15
320.3
320.4
320.5
320.6
320.7
320.8
320.9
340.1
340.10
340.11
340,12
340.2
340.4
340.4062
340.4063
340.4064
340.4067
340.4068
340.4069
340.4070
340.4071
340.4074
340.4075
340.4076
340.4077
340.4078
340.4081

340.4083

340.4084
340.4086
340.4087
340.4088

CAT 272C SKID LDR
CAT 2720 SXID LDR
CAT 262C SKID LOR
CAT 2368 SKID LDR
CAT 2528 SKID LDR
CAT 2528 SKID LDR
CAT 2528 S5KID LDR
CAT 2528 5KID LDR
CAT 252B SKID LOR
CAT 2528 SKID LDR

Caterpillar 27201 Skid Steer Loadar
Caterpillar 27201 Skid Steer Loader
Caterpillar 272D1 Skid Steer Loader
Caterpilfar 259D Skid Steer Loader
Caterpiflar 2890 Skid Steer Loader

CAT 2528 SKID LOR
CAT 2528 SKID LDR
CAT 2528 5KIO LDR
CAT 2528 SKID LDR
CAT 2528 SKID LDR
CAT 252B SKID LDR
CAT 272D SKID LDR
IT28G Caterpillar

CAT 924K WHL LDR
CAT 924K WHL LDR

Caterpillar 924K Wheel Loader

IT28G Caterpillar
CAT 924K WHL LOR
CAT933F WHL LDR
CAT 938F WHL LDR
CAT 938F WHL LDR
CAT M38G WHL LDR
CATIT38G WHL LDR
CAT 938F WHL LDR
CAT IT38G WHL LDR
CATIT28F WHL LDR
CATIT28G WHL LDR
CAT938F WHL LDR
CAT 928HZ WHL LDR
CAT928HZ WHLLDR
CAT 928GZ WHL LDR
CAT 928G WHL LDR
CAT928G WHLLDR
CAT 938G WHL LDR
CAT [T28G WHL LDR
CATIT28G WHL LDR
CAT IT28G WHL LDR

2011
2013
2007
2005
2009
2009
2009
2009
2009
2009
2015
2015
2015

2011
2011
2011
2011
2011
2011
2013

2013
2000
2014
1994
1993
1999
2000
2002
1996
1999
1994
2002
1995
2008
2008
2007
2005
1998
1998
2001
2002
1998

SKID STEER LOADER
SKID STEER LOADER
SKID STEER LOADER
SKID STEER LOADER
SKID STEER LOADER
SKID STEER LOADER
SKID STEER LOADER
SKID STEER LOADER
SKID STEER LOADER
SKID STEER LOADER
Loaders

Loaders

Loaders

Loaders

Loaders

SKID STEER LOADER
SKID STEER LOADER
SKID STEER LOADER
SKID STEER LOADER
SKID STEER LOADER
SKID STEER LOADER
SKID STEER LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER

REDD2201
KGsSL00719
MST0Q500
CAT0236BHHENO2177
SCPOS874
SCPOS893
S5CP0OS894
SCPOS835
SCPO5869
SCPOS870
HB5W00423
EBSW00424
TGSLO0510
FTLO4446
RTDO1588
TNKQ0455
TNKOOQ569
TNKOO466
TRK00507
TNK00481
TNK00476
TG5L00507
8CR2651
O0PWR01751
OPWR01931
KPWROL1745
8CRO2656
CAT0924K99WR03610
2RM00216
85M00646
85M00830
1CwW00375
78501174
1KM01555
78500643
3CL00625
8CRO3542
1KM01250
CXKQ0516
CXK00619
CATQ928GLDID02711
DIDO1774
6XR0O1340
6WS01270
8CR02923
8CR0O3900
8CRO1526



140.5
340.6
340.6030
340.7
340.8
340.9
344.10
344.14
344.15
344.16
344,17
344.2304
344.2305
344.2307

CAT 924K WHL LDR
CAT 924K WHL LDR
CAT 926E WHL LOR
CAT 924K WHL LOR
CAT 924K WHL LDR
CAT 924K WHL LDR
CAT 966C WHL LDR
Caterpillar 972MXE Wheel Loader
Caterpillar 972MXE Wheel Loader
Caterpillar 972MXE Wheel Laader
Caterpillar 972MXE Wheel Loader
CAT 980G WHL LOR
CAT 980G WHL LOR
CAT 980G WHL LDR

344.2307-Al REBUILD - CAT 980G WHL LOR

344.2308

CAT 980G WHL LDR

344.2308-A( REBUILD - CAT 980G WHLLDR

344.2309
344.2310
344.2312
344.2313
344.2314
344.2315
244.3
344.4018
3446
342.6034
344,6057
344.8
3449
344,13
344.19
34421
344.20

SAW
155.1

185.2

155.4137
155.5219
1555220
155,5232
155.5233
155.5235
155.5261
155.5270
155.9603
155.9620
155.9621

CAT 980H WHL LDR

CAT 980+ WHL LOR

CAT 980H WHL LDR

CAT 980H WHL LDR

CAT 980H WHL LDR

CAT 980H WHL LDR

CAT 988G WHL LDR

CAT 920 WHL LOR

CAT 980H WHL LDR

CAT 980G WHL LDR

CAT 930H WHL LDR

CAT 966C WHL LBR

CAT 966C WHL LOR

Caterpiltar 972MXE Wheel Loader
Caterpillar 972MXE Whee! Loader
Caterpillar 986H Wheel Loader
Caterpillar 983K wWheel Loader

STIHL CONC SAW

HUSQVRNA FS6600 CONC SAW
KA-MO CONC SAW

STIHL T5-350 CONC 5AW

STIHL T5-350 CONC SAW

STIHL CONC SAW

STIHL CONC SAW

TARGET CONC SAW

VERMEER CC145 ROCK SAW
VERMEER CC145 ROCK SAW
TARGET PROGS CONC SAW
MAGNUM PS72T CONC SAW
HUSQVRNA FS6600 CONC SAW

2014
2012
1988
2012
2012
2012
1968
2015
2015
2018
2015
1997
1998
2002
2015
2002
2015

2006
2007
2008

2002
1978

' 2010

1997
2008

2016
2016

- 2016

2016

2012
2013
1969
1986
1336
1938
1988
1988
2004
1998

2007

WHEEL LOADER

WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER
WHEEL LOADER

WHEEL LOADER

CONCRETE SAW
CONCRETE SAW
CONCRETE SAW
CONCRETE SAW
CONCRETE sAw
CONCRETE SAW
CONCRETE SAW
CONCRETE SAW
ROCK sAwW

ROCK SAW

CONCRETE SAW
CONCRETE SAW
CONCRETE sAW

CATQ924KHPWRO3634
OPWRO0430
94702348
OPWRO0G432
OPWRO0660
OPWRD0662
7611057
JEDWOC744
CEDW00745
VEDWO0O0746
AEDWOD747
2KRO1242
2KRO2024
9CMO2289
9CM02289
2KR04846

IMS00584
JMS01743
mse2447
1MS03128
IMS05076
IMS05156
CAT0983GPBNHO0419
62K10358
IMS$05547
2KRO1166
IM505014
7618750
7612070
M5500102
M5500103
0L8500330
TWX00421

174254870
1315998002
312246
115030947
115031160
117779656
117779327
86430
1VRU152Y941000156
138
317743
0429940065
7686001



SCRAPER & OFFROAD TRUCKS

3503641 CAT623E WTR WGN 1987
350.3669 CAT 627G MTR SCRPR 2007
350.3670 CAT 627G MTR SCRPR 2007
360.10 Caterpillar TS180 Pull Scraper 2011
360.11 Caterpillar TS180 Pull Scraper 2011
360.12 Caterpiflar T5180 Pull Scraper 2011
360.5 2006 E-Ject SC17Y Pull Scraper 2006
360.6 2006 E-Ject SC17U Pull Scraper 2006
360.7 Caterpillar TS180 Pull Scraper 2011
360.2 Caterpillar TS180 Pull Scraper 2011
360.9 Caterpillar TS180 Puli Scraper 2011
3701 JOHN DEER 9520 4WD

370.2 10HN DEERE 9520 4WD

370.3 JOHN DEERE 9520 TRCTR 2005
370.4 JOHN DEERE 9520 TRCTR 2006
370.4050 JN DEERE 8300 UTL TRCTR 1997
370.4055 N DEERE 9520 TRCTR 2006
3708 JOHN DEERE SCRPR TRCTR 2006
370913 )N DEERE 5205 UTL TRCTR 2004
EARTH COMPACTION EQUIPMENT

2101 CAT 815 COMPACTOR 1978
210.2 CAT 815F COMPACTOR 2015
2103717  CAT 8158 CMPCTR 1935
2103718 CAT 815 CMPCTR 1980
210.3719 CAT 8158 CMPCTR 1987
210.3720 CAT 8158 CMPLTR 1987
210.3726 CAT 825G CMPCTR 2000
230.1 CAT ViB ROLLR 2005
230,2616 CAT CS5630 VIB ROLLR 2001
230.2617 CAT(SS63D VIB ROLLR 2000
230.2625  CAT (CS563E VIB ROLLR 2007
2303 CAT CS568 VIB COMPACTOR 2013
2304 CAT C5563E VIB SMOOTH DRUM ROLLF 2004
2305 CAT CS563E ViB ROLLR 2006
230,5029  CAT CS563C VIB ROLLR 1996
230.6 Caterpillar C5548 Vibratory Roller 2015
230.7 Caterpillar CS548 Vibratory Roller 2015
2309431 CAT(S563C ViA ROLLR 1997
230.9436 CATCSS63C VIR ROLLR 1995
2352618  CAT CP433E VIB ROLLR 2002
235.3 CAT CP5S63E VIB PADFOOT COMPACTC 2007

2354

CAT CPS563E VIB PADFOOT COMPACTO 2005

WATER WAGON
MOTOR SCRAPER
MOTOR 5CRAPER
PULL SCRAPER
PULL SCRAPER
PULL SCRAPER
PULL SCRAPER
PULL SCRAPER
PULL SCRAPER
PULL SCRAPER
PULL SCRAPER
UTILITY TRACTOR
UTIUTY TRACTOR
UTILITY TRACTOR
UTILIFY TRACTOR
UTILITY TRACTOR
UTILITY TRACTOR
UTILITY TRACTOR
UTILITY TRACTOR

COMPACTOR
COMPACTOR
COMPACTOR
COMPACTOR
COMPACTOR
COMPACTOR
COMPACTOR
VIBRATORY ROLLER
VIBRATORY ROLLER
VIBRATORY ROLLER
VIBRATORY ROLLER
VIBRATORY ROLLER
VIBRATORY ROLLER
VIBRATORY RQOLLER
VIBRATORY ROLLER
Compactars
Compactors
VIBRATORY ROLLER
VIBRATORY ROLLER
VIBRATORY ROLLER
SD SHEEPSFQOT

SO SHEEPSFOOT

6CB00S67
0BD00641
DBDO0G42
ELIO1019
E1401021
E1101033
357R87565R29
358F87565R29
ELIQ1015
E1I01016
ELIOL017
RW9520E021107
RWS9520E021157
9520E031821
RW9520£E042922
RWE300P012670
RW9520E041225
RWS9520E040622
LV5205C

91P1553
1GNO0658
17200704
91P1865
17200807
17200808
6RN00385
CNG01296
22R00172
2ZR00159
CNG02107
OL8HO0512
CNG00775
CNGO1682
4KNA78
CLAHDA295
CS500105
4KN921
4LN333
CFK00097
KCNTO1575
VCCNTO0950



BACKHOE
230.2557
282.2560
282.2562
2826
2827
282.8
2829
282.10
282,11
282,12
282.13
282.14
284.2
284.2558
290.2514
290.2517
325.3

CAT 315C EXCAVATOR
CAT 32801 EXCAVATCR

JN DEERE 450D EXCAVATOR

Caterpillar 336F Excavator
Caterpillar 336F Excavator
Caterpillar 336F Excavator
Caterpillar 336F Excavator
Caterpillar 336F Excavator
Caterpillar 336F Excavator
Caterpiliar 336F Excavator
Caterpillar 336F Excavator
Caterpillar 326FL Excavator
CAT 349€ Excavator

CAT 3858 EXCAVATOR
CAT M318 EXCAVATOR
CAT M318 EXCAVATOR

Caterpillar 416F Loader Backhoe

TRACK LOADER

330.4028
330.4029
330.403

330.4031
330.4047

CAT 563C TRCK LDR
CAT963C TRCK LDR
CAT 9638 TRCK LDR
CAT 9638 TRCK LDR
CAT 963B TRCK LOR

MISCELLANEQUS SMALE EQUIPMENT

1101
190.2013
190.2014
190.2015
190.5301
190.5304
190.5305
190.5306
190.5314
190.5324
190.5326
190.5327
190.5340
190.5341
190.5342
190.5343
190.5604
190,5605

EZ-GO 5T350 GOLF CART
LINCOLN 6800 WELDER
LINCOLN 5A200 WELDER
HOBART GR303 WELDER
LINDE WELDER

MILLER SRHEES WELDER
MILLER SRH444 WELDER
MILLER 22G WELDER
MILLER WDS5 WELDER
MILLER WELOER
HYPRTHRM WELDER
LINCOLN WELDER
MILLER BOBCAT WELDER
MILLER BOBCAT WELDER
LINCOLN GBOOO WELDER
LINCCLM GB000 WELDER
MILLER TRLBLZ WELDER
MILLER TRLBLZ WELOER

2004
1999

1999
1996

1587

EXCAVATOR
EXCAVATOR
EXCAVATOR
EXCAVATOR
EXCAVATOR
EXCAVATOR
EXCAVATOR
EXCAVATOR
EXCAVATOR
EXCAVATOR
EXCAVATOR
EXCAVATOR
EXCAVATOR
EXCAVATOR
EXCAVATOR
EXCAVATOR
Loaders

TRACK LOADER
TRACK LOADER
TRACK LOADER
TRACK LOADER
TRACK LQADER

GOLF CART
WELDER
WELDER
WELDER
WELDER
WELDER
WELDER
WELDER
WELDER
WELDER
WELDER
WELDER
WELDER
WELDER
WELDER
WELDER
WELDER
WELDER

CAT0315CKCIC02905
GTN00293
FF4500X913702
TRKBO11S6
TSN00233
LSNO0243
ESN0O0245
RKP10013
RKP10020
RKPLO0OS4
RKPO2228
WGL00706
ATFGO1108
RCDOO162
8AL02446
8AL02443
HWB00822

BBO0Q770
20501419
9BL3200
9813159
SNL9L1?

1539710
H933062774
A470018
124w3370

13331

697474

U492845
HHO94416
HE788531
71-59-0585

70267
993201930401685
KK130452
KK164367
9932-U1930919298
993201930401686
KD441394
JK535257



190.5606
190.5607
190.5608
190.5609
190.5610
190.5611
190.5612
190.5613
190.5816
190.6103
190.6106
190.6109
190.6110
190.6113
190.6114
190.6115
190.6116
190.6118
190.6120
190.6121
190.6122
190.6123
190.6124
190.9327
2203716
220.8222
2208223
230.8224
220.9425
220.9426
650.9802

LINCOLN RANGER WELDER
MILLER LEGEND WELDER
MILLER 200LE WELDER
MILLER 225K WELDER
MILLER 225K WELDER
MILLER 225K WELDER
MILLER 225K WELDER
HOBART 303 WELDER
MILLER 251D WELDER
MILLER WELDER

AR PROD WELDER
MILLER 425 WELDER
MILLER 425 WELDER
MILLER WILDCT WELDER
LINDE WELDER

MILLER WELDER

MILLER H200 WELDER
MILLER 2510 WELDER
MILLER 600AMP WELDER
MILLER 600AMP WELDER
LINCOLN RANGER WELDER
LINCOLN RANGER WELDER
MILLER CP-302 WELDER
MILLER BIG 20 WELDER
WACKER CMPCTR

MBW GP3000 CMPCTR
MBW GP3000 CMPCTR
WACKER CMPCTR

MBW GP3000 CMPLTR
MBW GP3000 CMPCTR
WTR TRK

1970

1978
1931
1970
1970
1988
2001
2001
2001
2005

2006
1928
1983
2000
1994
1999
1984
1984
1979

WELDER
WELDER

WELDER

WELDER
WELDER
WELDER
WELDER
WELDER
WELDER
WELDER
WELDER
WELDER
WELDER
WELDER
WELDER
WELDER
WELDER
WELDER
WELDER
WELDER
WELDER
WELDER
WELDER
CONVEYOR
COMPACTOR
COMPACTOR
COMPACTOR
COMPACTOR
COMPACTOR
COMPACTOR
WATER TRUCK

10342-U1960610844
KG119098

HFB85387

KG227577
KG227581

KJ056240

KI0S6244
SR124W3370

11£814678
71-586214
HD672222HK325476
WEL-+HJ138209
185009771
8-77C10788
NONE
10673706
KG297531
R367215
A27745
3435110341
U1050405021
LE4R0259C
JH309721
413001556
1853066
1353434
715001306
1266826
1352616









CONTRACT NO. RR-16-4256
PLANT AND EQUIPMENT QUESTIONNAIRE
3. SUB-CONTRACT WORK

List below the portions of the work which will be performed by subcontractors, the pay
items which thay relate to, the approximate value of the work to be subcontracted, and the
names af firns being considered.

IDENTIFIED
SCOPE OF WORK RELATED | % OF TOTAL | APPROX. CONTRACTOR

PAYITEM | CONTRACT $ VALUE

information to be Submitted Upon Negptiation with Sitbcontractors.

4. MATERIALS COMMITMENTS

Have you entered Into contracts for of received firm offers for the supply of all major
materials which mest requirements of the specifications for this project? Yes X Na 5

If your answer is NO, explain fully below or attach an explanation.







CONTRACT NO. RR-16-4256
CURRENT CONTRACTUAL OBLIGATIONS

Entries on this sheet are to cover all consfruction work under contract or verbal
performance agreement or pending award to the contractor signing, whether as principal or
as sub-contractor and with any owner Including the United States govemment.

W UND A NT VENTURE
CONTRACT CONTRACT VALUE OF WORK | TYPEOFWORK | ESTIMATED
NUMBER ENTERED INTO WITH UNEARNED YET TO BE COMPLETION
(OWNER OR PERFORMED DATE
AGENCY)
See Attached
TOTAL UNDER CONTRACT AND UNEARNED
WORK AS SUB-CONTRACTOR
CONTRACTOR OWNER OR VALUE OFWORK | TYPEOFWORK | ESTIMATED
AGENCY UNEARNED YET TO BE COMPLETION
PERFORMED DATE
See Attached
TOTAL SUBLET AND UNEARNED
LOW BIDS SUBMITTED, OPENED AND NOT APPROVE
CONTRACT | OWNERORAGENCY | VALUEOFWORK | TYPEOFWORK | ESTIMATED
NUMBER UNEARNED YET TO BE COMPLETION
PERFORMED DATE
None

TOTAL OF BIDS PENDING AWARD

| hereby certify that, to the best of my knowledge and belief, the abave tabulations are true and complete
and that my/our fatest financial statement is available upon request to verify my/our financial position as

of this date.

Plote Construction Inc.

BIDOER

March 6, 2018

DATE

SUB-CONTRACTOR

SUB-CONTRACTCR

S-7

Asst. Secretary
e










lliinois

Department

of Transportation

Affidavit of Availability

For tha Latting of 3/8/2018
Bureau of Constructian
2300 Soutts Dirksen ParkwayfRoom 322
Springfeld, llincis 62784
Part1. Wark Under Contract
Uist below al? work, you hav# undar contract as eilher & pima contractor or a subcantracior. [t i requirad 1o include
aff pending low bids nol yel awarded o rejectad. kn a joint vanture, Bat oniy portion of the wack which i the
caspansititity of your company. The uncomaleted doilar value ie to be basad vpan the mast oant engineecs ar
cwnara estimate, and must include work subcontractad Lo cthers. If na wirk (s contractad, show NONE.
Instruetions: Cornpleie this farm by eilher typing 6 using RISk ink. “Authorzation to Bid™ wifl not be istued untess
both gides of this fonm are completad in detall, Ue addilional farme as negced ta list all work.
170450 170070 170440
PCI JOB NUMBER 170070 170290 170440 .
{Continued _{Continued} {Continued)
Caontract Number 81038 6202
2017 Schawoburg | 2017 Schaumburg
Contract With UG RAL | gt mpravemrts|Scee improvemmanta| U8 34 Ogdn Ave. | M14IL59 @Ouks | Aurera L 89 @ Ouke
92 < Contract 1 - Contract 1
|Estimated Complation Date 11/1/18 + t0 WD w47 42951 7SWO 114747 1119117
Total Coniract Price 10,731 044.21 3,980,452 04 6.182,.487.22 2,212,10043
Uncompietad Doftar Value if Firm Is the Prima
Contractar 3,495,000.00 448,000.00 3,214,832.20 171,000.00
|Uncomptetad Dodtar Value if Firm |e the
Subtontractor
Part Il. Awards Panding and Uncompleted Wark to
he done with your 9wn forces.
List bojow the unicampleted dottar vmlue of werk for each cantract and awarda pending to be campletad with own
farces, Al work gubcontracted 19 others wikt be listeT an the taversa of this fom. i # jaint ventire, list orly portion
of (he work lo be dane by your company. If o wick ia coatracted, show NONE.
Earthwork 350,000.00 | 3,000.00 25,000.00 3,00000 |
[Porttand Cement Concrete Paving o.an[
HMA Plant Mix 390,000.00| 280,000,900 1,360,000.00 30,000.00
HIA Paving 48,000.00 159,000.00} 670,000.00 10,000,00
Clean & Seal Cracke/Jaints
Aqqrogate Bases & Surfaces 94,000.00] 0.00 900
Highway,R.R, and Waterway Siructures
Drainage
Electrical
Caver and 3eal Coals
Cancrete Canstruction £0,000.00 0.00
|Landscaping
|Fencing
Guardvalt
Palnting
Signing
Cold Milling, Planning & Ratomiliing 394,000.00 Q.00
Demolition
Temporary Bartier Teatfic Contral 0.00
Qther Canstruction {List} 10,000.90] 70,000.00 §,000.00
Talals 1,100,000.00 442,000.00 2,519,000.09) a,o_oo.oo'

Panted 21212018

Digclasura of this information is REQUIRED o accomplish e stalutary Purpase 33 ouliined m the “Mlinots
Procucemart Code”. Failure ta comply will reault in non-issuance af an "Authorizabion to Bid™. This form has been
apgpravad by the State Forms Manzgeawnt Cenler.

B8C 57 (Rev. 08117410












llinois Department
of Transportation

Bureau of Construction
2300 Soulh Dirksen Parkway/Roam 322
Springfield, Ninois 62764

Partl, Work Undee Contrast

Affidavit of Availabllity

For the Letting of 3/6/2018

List below al work you have undér cantract sa either a prime ¢antractor or & subcontracior. 1t i requirad lo include
all gandng low bida nol yol awarded or rejacted. In @ joint venture, list onty padionr of the wark which is the
razponsitiiity of your company. The uncompleted dotiac valug is 10 be basad upon tha moal racant engineers of
cwnecs estirals, snd must incude wirk subconracted to others. )f Ao werk is cantractad, shaw NONE.

Instruclions: Compiets this form by aither typing of using black ink. “Authanzation to Bid* will not ba (§suet untese
hoth sidea of this form ace completed in detall. Use additional foms aa needad ta kst all work

PCI JOB NUMBER 170550 170880 170360
{Continued {Continued)
Contract Number 61016 &1€08 61608
Contract With Longmesdow @ & e ot | 1oV ibuent
Bay) Bay)
Estimated Completian Date 8730112 + 10WD 1041119 + SWO Accumulated Totals
Tatal Contract Price 9,242,200.90] 21,782,457.94 241,37¢.852.83)
Uncompleted Dollar Valye it Firn ls the Prime
Cantractat ° ’ Co 5 3,242,200.00 21,752,167.94 170,511,249.02
Uncamplated DoMar Vatua if Firm is the
!suhcomehar 1,945,600.00
PartB, Awards Pending and Uncompleted Work to
be dane with your own focces.,
List below the uncempleted doilac valkie of wark for aach conbract and awards peading (0 e complated with awn
torcas, Allwork subcontracied (o athers wift be Hted on the reverse of Ihis form. & & joint ventwrd, Jiat only pertion
of the work (o be cone by your company, It a0 work is cantractad, show NOME.
Earthwork 1,478,888.91 7,371,884.00 l 28,54¢,841.91
Portiand Cemant Goncrots Paving 707,306.00 2,386.491.00| 40,285,307.00
HMA Plant fix 783,029.00 4,208,423.00 14,109,852.00
HMA Paving 42¢,119.00 911,572.00, 7,923,186.00
Clean & Seal Cracketlolnts o.ooﬂ
Aggregate Bases & Surfaces 718,621.00 1,770,404.00 7,249,147, .oo’
Highway,R.R. and Waterway Sruciurea 200
|Oréinage 0.00
Electrical 0.0/
Cover and Seaf Coats 2.00
Concrete Construction 359,268,004 871,023.00] 2.474,926.00
Landscaping 0.001
|Fencing 0.00
Guardrail 0.0
Fajating 0.00)
Signing 0.00
Catd Miting, Planning & Ratomilling 194,000,00)
Damailtian .00
Femporary Bartier Tratfic Control 79,600.00 80,522.00 1£0,022.00
Other Conatruction (Liat} 61,200.00 6178400 307,984.00
13,000.00
Tolala 4,588,875 14,57,070.00 99,484,124.91

Printed 224/2019

Disciceura of this iformation 18 REQUIRED fo accomplish the dtalutary purpase as oultined n the Miinols
Proawwemart Code”™. Failuca ta comgly will resutt in non-issuance of on "Authavization ta Bie®., This form has heen
approved by the Stale Forms Management Cenler.

BC 57 (Rav. 0AN7N0



Part lll. Work Subcontracied to Others
Far aach conract described in Pad |, list all the work you have subconwracted to others.

170584 {Continued) 170564 170560 {Cantiausd)
Subcostractor tntogrity Env. | T Conautt. | Yraffic Cont & Prot
Type of Work Non Spec. Waste Environmental Sig/Trafic Cont.
Suticomtract Price 1040000 16,000.00 IN24.0%
Amovnt Uncompleted 10,600,00 18,000,090 32727408
Aubcoulyachor Bint; Couliags HAH Blectric Alpine Damo.
Typa of Work Stiping Electrical Oemottton » e
Subcontract Price 83,946,565 1,034477.90 29,000.00
Amount Uncomplatec| 83,48 85 1,034,477.10 29,000.00
Subcontractar Hamgpton, Lenzini
Type of Wark Layout
Subcontract Price 78.000.00
Amount Uscompleted 78,40_0.00
Subcantractar Hamter Trad Svs.
Type of Wark Teoe Remaval
Subcoatract Price $0,841.0¢
Amount Uncompieted $0,641.00
Subcontractor mantemayor Const.
Tyoe of Work Sewer
Subcontract Price 2,539,218.00
Amount Uneompleted 2,818,239,00
Subcaontractor Natural Creations
Type of Work Landzcaping
Subconiract Price 2,523,009.76
Amaunt Uncamspleted 2,423,089.28
Subcontractor Narthern Cont.
Type of Wark Feace, Guardrall
- Subcontract Price N30
Amount Uncompleted 321,388.38
Subconracior Quallty Saw & Seal
Typs of Work 8awing
Sutcontract Price 9190881 £
Amount Uncompleted 91,990.81 )
Subcontracior % Superios Roed
Type of Work Strlping
Subcontract Price 4),870.88
Amount Uncompleted 43,970.85
Tota Uncompletsd 488532408 7,095,079.94

Printed 2212018

Subscribed and sworn to befare me

Willlam T. Madden, Asst. Secretary
thisl™__day of fpurin 208

Sig
ary Plote Canstruction Inc.

1100 Brandt Drive
Hoffman Estates IL 60192

My commission expires: _70) G- 2 {

ANNA MARIA KUSHLAKUS
Officiar Sea!

Mctary Public ~ Siate of Hinols
My Commission Expiras Oct 19. 2021

BC 57 (Rev. 0817110
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DUNNET BAY SAMPLE EQUIPMENT LIST

Description

Alr Compr 175/185cfm
Air Taols &b Orill

Bomag Padfoot Roifer
Compactor 18x27 Plate i
Dozer lohn Deere 750
RS04 Liebherr, Crawler
R944 Liebharer, Crawler
Auger-McMillen X3550
NPKX Hammer 10X

NPK Conc Crusher G18
Bidwell

Vibratory Screed
Concrete Pump
Concrete Dumper
Concrete Conveyor
Crane 30 Ton RT733

853 Liebherr Crawler
855 Liebherr Crawler
L70C Volvo Loader, 130 hp
190 Valvo Loader, 154 hp
Bobcat

Honda Generator, 12kw
GPS Survey Equipment
Sand Pot

Welder

Wall Saw - Hydraulic
D12-32 Delmag 31,320'#
D30-32 Delmag 69,890'%
40" Telescopic Lift

60* Telescopic Lift (HR)
Pick-up Truck

Water Truck - 3,000 GAL
3" Gas Centrifugal Pump









CONTRACT NQ. RR-16-4256
PLANT AND EQUIPMENT QUESTIONNAIRE
3. SUB-CONTRACT WORK

List balow the portions of the work which will be performed by subcontractors, the pay
items which they relate to, the approximate value of the work to be subcontracted, and the
names of firms being considered.

IDENTIFIED
SCOPE OF WORK RELATED | % OF TOTAL | APPROX, CONTRACTOR
PAYITEM | CONTRACT | $VALUE

[Please gee altached 2028 Form

4. MATERIALS COMMITMENTS

Have you entered into contracts for ar received firm offers for the supply of all major
materials which meet requirements of the specifications for this project? Yes No[]

I your answer is NQ, explain fuliy below or attach an explanation.

5-5






CONTRACT NO. RR-16-4256

CURRENT CONTRACTUAL OBLIGATIONS

Entries on this sheet are to cover all construction work under contract or verbal
performance agreement ar pending award to the contractor signing, whether as principal or
as sub-contractor and with any owner including the United States government.

0 c RINCIPAL OR JOINT VE
CONTRACT CONTRACT VALUE OF WORK TYPE OF ESTIMATED
NUMBER ENTERED INTO UNEARNED WORK YETTO | COMPLETION
WITH BE DATE
(OWNER OR PERFORMED
AGENCY)
Sea attached
TOTAL UNDER GONTRAGT AND UNEARNED
WORK AS SUB-CONTRACTOR
CONTRACTOR | OWNEROR | VALUE OF WORK | TYPE OF WORK | ESTIMATED
AGENCY UNEARNED YETTOBE | COMPLETION
PERFORMED DATE
See attached -
TOTAL SUBLET AND UNEARNED -
NOT APPROVED
CONTRACT OWNER OR VALUE OF WORK | TYPE OF WORK | ESTIMATED
NUMBER AGENCY UNEARNED YETTOBE | COMPLETION
PERFORMED DATE:
See attached

TOTAL OF BIDS PENDING AWARD  See atlached

I hereby centify that, to the best of my knowladge and baelief, the above tabulations are true and complete
i financial position as

and that myfour latest financial statement i

of this date.

Dunnet Bay Construction Campan

BIDDER
03/06/2018

President

DATE

8Y:

SIGNATURE

TLE

SUBCONTRACTOR

SUB-CONTRACTOR

S-7



















Pant Hi. Work Suboontracted to Qthars

Far aach contract describad in Part, Izt all the work you have subcantracted to othars,

3 (A7)

ta7e) 2[376) 4Qm &) § {385}

Type of Woek Rebise Eosctors] Eract Ratnforelng] mnma.{ u-wm-:l Rebar Eracting| Redar
Subcontract Price 1,660238,06 97540214 wa.mi 202,468.48) mm.g[ 48,436.56
Amount acompletsd m,mu| 201,408.77 oo u.mmi n.nmz] n.omﬂ
fmm Atantic Palating] Atlantic Pa Clausen Struct, MI sa cmw.-aoa' Araa Equipmen
Type of Work Paintieg Pum.l Rebar w-tmrooﬂmL StructSwel| St Eracion
gubcontract Price 06.340.5¢ el 7240407 aa.m.ni 24.42000] 75,4750
Amount Uncompietad 000 s.700.81| o.00f 0.00 0,00
Subcontracter Area Equipment] u.nl Ametican cmm] ACWea|  ToughCuts
Type of Work Struct Stael sumnr Cone. % Shear Studs, m‘m":’
Subcontract Pdce 79808 33.“;[ 30.7".“' ﬁ.lﬂ.lii 9.3174

Rt Uacompieted o00] u,m;a] n.oa[ mu] 14840
Suboontractor “!‘*:‘:: o mmm| Conatruction usl
Typs of Woek Guardrad Sew Gt """“'I _—
Subcontract Price 20,260.03 122471 .Iﬂl 1 u.m.n‘ 10,0000
[Amount Uncompletsd 2,609.80 naa;r #loag r,ou.m'
[subcontractar tp] American i T Tough Gﬂjt
Type of Work Wui Cancrete Rapal s-uwy;‘ Sawing &Gtoomgl
Subcontract Price 44,40000 48,650.94 unni zo.m.wl
Amount Uncompleted 21,8840 0.00) 2z.mml .,Ul
Subcoptractor Quality Saw & Seal Quality Sew & scdl Adantic 9ml
Type of Wotk s:w'c«i sma Pﬂml

sct Price umuo] “*,170.4 m.w.oll

Amount Lncomplated z.mno] 80032 0.99]
Subcontractor mo‘mmwonnm{ mm:l
Type of Wark Wnltpmomol Shaar Studi_L
Subcoatract Price zwuo' ea,m.z;l
Amouat Uncomplaad ass002} 435050
Total Uncompleted 18472927 228,179,080 s7.29001 18.41080( 40,721.42| N A70.71
Ly St e e e

d
]

Hotary Public

Typs or Print Name Tod W, Fascber

Signed

Presidant

My commitsion explres; 41472021 Company Ournet Eay Consiruciion
Addcess 118 North Brandaa Orive
(Notary Saazl) Glendale Helghts, il 60133

OFFICIAL SEAL
KATHERINE KAFTANT21S

NOTARY PUBIIC - STATE OF ILLINOIS
MY COMMISSION EXPIRES 06-19-21

Printed 362018 BC 67 ({Rev. 081710



Parct lil. Work Subcontracied ta Others

For each contract described (a Perti, f1as all the work you have sutcantracted (o othecs.

7 80) 9(389) % Cont, 16 (ans} 10Cont] 11 4o
Subcoatcactor Chauen Structioes AC teon Kujd s I AG ioaj Area Equipment|
Type of Work " s Erection Radar| Fence wwmuf Asm«l “’“"ﬁ #ir St Braction
Subconract Price sranioe] m.uu;| u,uamL 12650481 wiaroas]  essm
Amaunt Uncomplated o.ool 303,04/ 85.00) 3,!52.“] o00] 123,124.82
Subcontractor Higiway Safaty] gmqnt Uiy l_wmm'u' "‘m luno-j
Type of Work Rebar]  Tealfic canbd] Flapwork Scddcdl uupmo] &labmdntl
Subcontract Price 451,883 41 n.no.otl 13,077, :n,74us| s.nusl msa.o—s]
Amaunt Uncompietsd a.ou‘ 9,830.00 onnl 1,31"0] 0.0 172,064,534
Subcontractn Quallty "-'l Kee|  RayEdwards um\l Beeger omun|
Type of Work Groouing] Asphald Sowar] Fenca 8 Guuctralll  Sowar & Wated Grooying
Subcontzact Prics ao.m&' 161,146.4¢ 406,380 100.91132] 1o1m| 2095041
Amcunt Uncompieiad 100.72] soara] 15,818 2,100.61 wresss|  aena
Subcontractor wmmwl_ ' ‘"‘“‘?‘I'ﬁﬂ"‘“‘“ o SEIContage
Type of Wark sufmg 5’“‘; ;;;%I Teattic Controt Paintiog
Subcantract Price 24,004, :sl 11,«:3] 10,450, s IR
|Amount Uncompletea z,rousl z061 nuol 4,820 4] 140,363
Subcontractor Tough Cuta Tough Cu W
Type of Wark Momﬂ “‘m E“"é‘é":
Subcontract Price s,m.m' 3764.30] 2,308,626.82
Amouat acompleted :,Qn.so[ .00 2,016,000.93
Subcontractor Clean cutl Cloan Cyi uom;my;%
Type ot Work Tree ﬂmll Tese Removal Sower]
Subcoateact Price 7,380.30] 15,220.96 3,688,019 5]
{Amount ncompieted 0,00 0.0 m.m;r
— s esteos] so e}
Type of wotk umml Landscaping aae«u4
[suncontract Price u.m,ul 8047084 z,m.smo]
| amaune Uncompteted zmul 24,510.00 mmm.ﬂ
Total Lincompteted 3,80537 2,738.00( 1834888 20749 123073 582200088

(, oaing duty swom, do heraby dectare this aMidavitls a e end correct statemant ralating 1o ALL uncompleted contracts of the undersigned for Fedesal,
State, Caunly, City and private work, incluaing ALL gubcaniract wark, ALL pending kax bids aot yet awaraed ot rajected and ALL esSmaisd compietion

Bubscribad and awom to balars me

{Notary Seaj}

671912021

Typa ar Print Name Tod W. Faerber

Com
Addcess 113 North Brandon Drive
Glendals Halghts, IL 80139

B¢ 57 (Rev. 08/ 7110



Pact 41 Work Subcoatracted (o Others

For #ach contract described in Part |, Hisl sl the work you have subeantractad 1 others.

11 Com. 1t Cant, 12 401) 12 Cont. 11 (s03) 14 (404)
Sbcontractor WiewestFoncel ‘::::. @mm Tough Cats Berger Keivel
Type of Work Fance & Guurai Ludlupind s Paving| Groaviog]  Eart Orainege] HMA
Subcoatract Pejca 1“,?22.00! 404,951 CSI ".m‘;l nuool ‘t,ﬁ',”l.lq 7251(.38'
Amount Uaconpleted 15‘3?”' 8091787 W?!!l l.col oml ‘5.!04.26'
Subcantractor Westarn Bamac)  Road Pabrice Nartharn Ates Equipment| Elmund & Netson
Type of Work Overhend Signs Striging Guardealt| Ste Stael Enecy) ENcirical
Subcontract Price 742,105.06/ 30,278.07 47,701.00 “.OOOMI 13,574
rmilﬂum 506,190.33 -3,2?&” 43'».11 n i Otﬂl
Subcontrectae Toe Arwaga AAA $iK Foncing|
Type of Work Teatfic é&nw«l I.znduap(uqi Silt Fence]
Subcontract Price Gf!.?ﬂ.“l 2‘.“&00' 10,148.53
Amount Uncomplated 01,7354 u.m::[ a.m.on|
Subconteactor 'm a AC ron) Kujo
Type of Work Stdping| Revar & ’B'::. Shear Studs G“““ &
[8ubcontract Price $8,732.00 79,640.00 £3,140.80 12@%
Amount Uncompleted 44,232.00 smﬁ[ .00} 12.840.00]
Subcontractor Ctosa Cui "‘m Hocker & Company Gateweay,
Type of Work Tree Remaval 5mpwl Blocttical [natsl| Rebar)
Subcantract Price :nluol a,m.anl 1o.uml £6,830.80
A t P n.oui nm] o.oo] 27,788.78
|subcantractar Carrern Conceats Wark Zone Satedy mvm-a-[ Artaogal
Typa of Work Flatwork} Teatfic Con Acphw[ Landscaping)
Subcostract Price | 1.0 1mu.nol 748885
amount Uncompletad 36,060.00 mn‘ 4,mna| 842705
&Mmr Notional Bowar| Stave Piper & Soas ‘ Trafle Numl Underground]|
Type of Work Sewwr :::::j Teee Ramoval Traftic cmmll Draingga|
HSuhcontract Price n,mml S.m.MI fﬂlﬂl] 166,002.23
| Amoant Uncomploted 13.m.n‘o| . 4,mooL oml 9,899.25
Towal Uncompletad 888,3¢4.26| 414,195.94 M 15248 0.06 8,711.00] 10542293

{, being duly swom, do herety dedlare this afidavit is a true #nd comrect statement retatin
State, County, City and peivale work, including ALL subcantract vicik, ALL panding oW

dates

Subscribed and swom to before me

My cammission expires:

{Notary Seal}

NOTARY puBLI

MY COMM)

Prinkad 3/£/2014

KATHERINE

112021

QFFICIAL SEAL
KAFTANTZIS
C-STATE OF ILLINOIS

Tyee or Print Neme Tod W. Faerber

bide not yet awacded ar raj

g t0 ALL uncomplated conlracts of the undentigned far Fedund,

ted and ALL

d complellon

Company Ounnet Bay Canatruction

o¢ Direta)

Address 115 North Brendon Deive

Glendale his, IL 60129

SSION EXPIRES 06-19.21

EC 37 (Rov 08110



Partlll, Wark Subcontracied fo Others

For each contract described In Part /, st alf the work you have subcontracted ta others.

4 Cont. 15 (408] - 18 Cant, 18 ¢407) 18 Cant, 17 (443)
lsntmum Highway S Patac Bakar Conin]  Ares Bqupment] torthern AC Won
Typé ot Wk Tealic Coatro napmq LmdloanlogL Str Steet Erect] Fence & Guardeal, Rabae
Subconteact Price 20,328.00 «.wno[ u,m.on‘ %,728.00) 9331305 370,142
Amount Uncompieted 742500 u.m.scl 3,847.80 om| £0,67.00 70,1
Subcontractor it mm\ ey ac n4 Clesncutl  Qulley Saw
Typn of Woek Env. Enginesring Flatwork| Suiping a-thI TreeR Stweatting|
[Subcontrsct Prics 8.380,00 T8216.49) r.m.m’ u.m.nj 881500 anars
Amount Uncomgisisd 4,125.50] 4740028 r.mnnl oml o.lol 42,2157
Famm Brecision m«un{ Quality Saw um-ni-i msn{ Highway Sa!-w{ Area Equiprent
Typs of Wark smpm| Srind 8] Tree Ramoval valnql Tt ConlmlL struct Stasl
ubcontract Price a,m.ooL 5.670.67 sav0af -uoual u,m.ool 203,742.00
Amount Uncampieted 2.486.60| 3152407 0.0} oml s,aouzl m.mne]
abeoawractor Vibra-Tech tanOne| NeGinty Bros| "“'g‘;w nmrownal
Type of tvack Vibration Rebar Landacape| Striging ﬂdﬂdﬂll
ulcontract Prics zs,mun' 162,128.0 s27m. 84| 320000 204440
Amunt Uncomplated e _ uJ 20,388.1 susa.u{ A a.rmn; zn_'m;]
Subcontractor Tough Cutsl Tt Solesions| Conatusiton] Arstza Cant
Type of Work Graoving|  Traffic commll Atpn.lt‘ Flatwork S0
Subconiract Price 4.m.ooJ n,mml ez,«us] 4;.2::.:1 796,828.70
[Amaunt Uncamgietad CM“I 1.:00.00] 40,929 ,.9' O.NI 613,644.0¢
Subcomractor M n-ym-u{ Carror
Type of Work Emvircamectal Sewer| Flatwork
subcontract Price 2.511.00] 4322435 308,150,
Amount Uncompletad 3.a1n.oo[ 8.450.18 309,130.00
Subcentractor ndussrtal m»‘ Thorne nue! Cloan Cuts}
Type of Work Fanca s Gnmﬂl Blectrica) Tree Remavar|
Subcontract Pric 108.848,00| €31290 8,510.00
Amount Uncompleted 5,088.97, 1,86852} 2,034.00
Total Uncompleted 16,065.56] 100,610.03 13250 9S8 s3areso]  1502,20228

i, being duly swarn, da hereby deciars this aMdavit s a tn.e and comact statament relaling to ALL uncompleted conteacts of tha undervsigned foc Fadecal,
i d comptetion

ita:; Caunly, City and privale work, lncluding ALL subcontract work, ALL pending iow bids nol yet

Subscribed snd swarn to before me

ded ar rej

d and ALL

Type of Prial Name Tod W. Faerber Prasident

O
s&
Company Dunnet Bay Construction

Addrass 116 North Baandoa Orive
Giendasle Heights, I 60138

(Notary Seal}

Prinied 202018 BC 57 (Rev. 0B/ 7110



Part . Work Subcontracied o Others
For each contract deacrdbad (n Part{, Nat ol the waork you hive subcantracted 10 othare.

17 Coat. 17 Cant, 18 (414) 19 (m)' 19 Caat. 20 (414)

Imm Sh 6El Coatin AC fron AGI Quallty Saw| AC fron
Type of Work mcn«m.l Goncrmte s«ﬂ i e Curb & Gutter Aebar]
Subcontrect Price 1s.um>| m,sn.sul' 197,068.74) 20,164.40, :,mui 200,40208
Ambant Uncomgleted g:._i m,sn,ml 197.0101% 2!,134.401 311408 290,402 98
wbcontractor “"“m Tough Guts]  Aron Bquipmend Anderson Environ,|  Ray. “'m
Typé of Work Trathc cmh{ amviuol FAE Struct Steed Erviron. Engr] Sewe! Conc Regaie
Suticontract Price m,m.fsr am.nl 19,940,01 31,965.00 26,644.98 10,991.00
[ Amound incampleted N s.ul.uf s,dauol 79,250 81 31,968 90 23,379.98 10,901.00
Subcontractor m[ OND Electic Highway Satety{Rozco Landacaping Arinog
Type of Work - Wahfpooml Clractionat Deifing Teatfic Conteolf Landscaping Landscape
tract Price -.su‘o:l aMe.i8 02864 10,042.96 11,0100
Amount Uncampleted aste] 27101 8,345.68 10,04298 11,834.00
|3ubcoatescior Kefo) Quallty Saw] “"‘m Visu-Seweroffl] Grace Masonry
Type of Wark Fanca & Guardral Sawcutting mmgl Sewar Cleaning fan
Subcoatract Price mm-l 2,444.80 :.m.oo] e.m.ao[ 0,064.00
Amaunt Uncompleted mml 3,146.80 2.700.00 1 m.ﬂi 80,084 00/
Suboantractor ""::m T i m
Type of Work amph.} Asphah| Elsctricat]
Subcantract Price vm{ 13,842.87 24,520.00
Jamonnt Uncompleted nml 2,650.93 24,838.00
bconvactor mm«ml Northern) Highway Gafety]
Typs of Work mewn{ (mpact Atioauat Trathic Contrul}
Subcanuact Price zmonal 1842200} 1895008
Amaunt Uncompleted 31,9402 18,4220 18,950.08
[subeoatactor Potar Baker wf';”;;[ Northeen
Type of Work Asphal Tree Romove Gf::;.dl‘
Subcantract Price £00,860.87 624,00 ¢1.001.00|
Uncompleted 407,01 624,00 18,847.90

Total Unsomefatad 1248297 aas 97248 20388400 %486 5] 38,429, 484.802.10

1, deing duly sworn, do heraby declare thia aflidast 18 & (nse and corract statement refating to ALL uncamgietad Coniracls of the undarsigned icr Federal,
State, County, City and private work, inchuding ALL st tract work, ALL peading Iow bigs not et seasded of rejectad and ALL estimaled comptetion
dates

Subscridad and sworm tobidfore me

Type or Print Name Tod W. Faarber Peesideat

My commisslon expires: 41192021 Company Bunnat Bay Construction
{Notary Seal} Addcess 116 North Bcandon Drive
Glendaie Heights, Il 60138

OFFICIAL SEAL
KATHERINE KAFTANTZIS

NOTARY PUBLIC - STATE OF (LLINQIS
MY COMMISSION EXPIRES 06-19-21

Printed 36/2018 6C 57 (Rev. 08/17/1Q



Partlil. Work Subconiracted 1 Others
For aach contractdesceibad in Pagt |, list all the work you have subcontracted 10 others.

20 Cont. 21411 22 (a2u) 23 1422) 23 Cont. 2244420)
Subcontractor h  peterBaker 180 AC tron] Peter Bakac 4 San "“‘g::: Asen Bquipment
Typs of Work Aephal|  PlceRebai  GeamErecton|  HMA om' Paveant Marking| St Stoe
Subcantraet Price u.«a.ul 8.200.00] 1500004 u.nu.ull z.ml 16552000
Amount Uncompleted umo-l 5,700.00] r,mm[ u,m.onl a,m.eo, 165,320.00
Sabcontractor ' veo ac uwl F muml Rag ml e
[ Type ot Work Saw Omlq Mﬂomhd— undlcaﬂq Wlmpmﬂngl Traffie
[Sabcantract Prica 1.060.00] rs.?sl.ul 11.200.90| £,100.00 13,000.00
| Amount Uncomptoted 1.000.90 n,m.n’ 15,268.00 $,10000 13.000.00
Subesntractor ) o] Tough cml fghway Safety Allatic Patating
Type of Work Engineening]  Deck vatq Trattic Conecal Painting
Subcantract Price 6,000.20 4.147&0[ 60300} moauui
Amount Uncomplated %,000.00f 4.141»0{ unml zum.so[
Sabcantractor ' :FIMWQ! Pout torreeal ws|
Tywe of Work wmoml Flatwork E"“:"i“""
Subcontract Price 7,074.00 4,380.00 29,420.00
[Amount Uncompleted 7.974.00] 4,380.00 a.m.ool
Subcontractar : unOuI AC.oJ
Type of Woek Reinfarcing !uul Rabar]
Subcomiract Prlce u.nwo' 15.904.00|
Amount Uncompiated «,mml 15,804.00,
Suhcontractoe Homr‘h‘{
Typa of Work Tree mmul
Subcontract Price a,m‘oo[
Amount Uncotmpleted _ mﬂ
o = —
Type of Work Fe;m & Guldnl! ‘
Bubcontract Price 35,590.00
Amount Uncamplatad 38,520.00
Total Uncompleted 16,4424 11.700.00] 95,4175 167,263.00 stom00l  428.20150]

(. Caing duly sworm. do hereby dectars this affidavit is 3 b= Bnd conact satement mialing 1 ALL uncompleted condracts of the undarsigned far Federal,
State, County, Clty and private werk, inakiding ALL subcantract work, ALL pending iow bids ol yat awarded of rejectad and ALL estimated completion
datens

Subscribed and sware to before ma

Type or Prini Name Tod W. Fasrber

$ig

My commission expites: /1872021 Company Dunnet Bay Construction
[Notary Seal) Address 118 North Bcandoa Drive
Giendala Helghts, I. 60139

OFFICIAL SEAL
KATHERINE KAFTANTZIS

NOTARY PUBLIC ~ STATE OF ILLINQIS
MY COMMISSION EXPIRES 06-19-21

Printed 362018 BC 57 (Rev. 8417110



Part I, Woek Suttcontracted to Others
For each contract described (a Part [, (st alt the wark you have subcantracted to athers.

28{424) 26 (429)
Subcontractor ' 46 voa] S8 Consiucton|
Ty of Work mmungl "“';:‘m
Subcontract Prica 1261000 u.«lm{
Amouat Uncomgleted t2418.0f 2 A04.00]
Subcontractor AC kan Aln Oae]
Type of Work Shear Styds Relnforcing
Subcontract Price 4,804.00] m«.wl
Amount Uncompiated 4,8&.00! 340,201 .NI
subcontracior I T —
Type of Wock Canc Stalning
[Subcontract Brice 156,969.44
|Amount Uncompletad m.uwI
Subcontractor Hayward m4 '
Type of Work T Bacis
Sub Price E 254,000.00
Amaunt Uncompleted 2%4.440.00|

R

Subcontractor
Type of Work -
Subcantract Pricy
Amount Uncomplated
Subcontractor
Type of Work
Subcoatract Peice
[Amaunt Uncomptated
Subconteactor
Type of Work
Subpanirsct Frice
Amount Uncomplated
Tatal Uncompleted 17,808.00f 870,755.35 0.00 [} 0.00 0.00

L, being duty swam, co hersby declare thia afidavil is 5 kue and carect satement rslating to ALL uncompleted conlracts of the (ndorsignad for Fedecal,
$tata, County, Clty and private wark, including ALL subconiract work, ALL pending kow bids not yot awacded or refectad and ALL estimaled compiation
qstes

Subscribed and Sworn 10 batore me I

Type ar Print Name Tad

Signad
My com.uim an sxpires: 1802021 Campany Qunnet Bay Canstruction
{Notary Seatj Addeess 115 North Brasdon Orlve

Giendale Haights, IL 60129

QFFICIAL SEAL
KATHERINE KAFTANTZIS

NOTARY PUBLIC - STATE OF ILLINOIS
MY COMMISSION EXPIRES 06-19-21

Printed 346/2018 ¢ 37 (Rev. A8/(2110






Truck King Hauling Contractors, Inc. DMBE Trucking $80,000.00 $80,000.00] 0.16% City of Chicago M Hispanic
Total # of subcontracts: 16 TOTAL| $12,482233.08] $12,288,647.33| 2594 %
Total # of subcontractors: 16 Total % 26.35 % 25.94 %
Page 2 of 2 Diversity DBE Plan Approval



Illinois State Toll Highway Authority
PILOT SPECIAL PROVISION
FOR
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION

L POLICY STATEMENT

It is the policy of the Illinois State Toll Highway Authority (“ISTHA" or “Tollway”) that
qualified and bona fide Disadvantaged Business Enterprises (DBEs), as that term is defined
herein, have maximum feasible opportunities to participate fully in the performance of all
contracts funded and administered by the Tollway. The Tollway seeks to ensure non-
discrimination in the award and administration of its contracts and associated subcontracts
and that it is not a passive participant in a discriminatory marketplace; to create a level
playing field on which DBEs can compete fairly for its contracts; to ensure that its Special
Provision is narrowly tailored in accordance with applicable law; to ensure that only firms
that meet the eligibility standards are permitted to participate as DBEs; and to help to
remove barriers to participation of DBEs in Tollway contracts and associated subcontracts.
Consistent with this policy, it is the responsibility of all Contractors for general contracting
work and a specific condition of all Tollway contracts to which they are parties to ensure
full and fair opportunities for DBEs to compete in contracts funded and administered by the
Tollway and to fully comply with this Special Provision.

IL DEFINITIONS

For the purposes of this Special Provision, the following terms shall have the following
meanings:

Affiliate of a person or entity means a person or entity that directly or indirectly through one
or more intermediaries, controls or is controlled by, or is under common control with, the
person or entity. In determining Affiliation, the Tollway shall consider all appropriate
factors, including common ownership, common management, and contractual
relationships.

Broker means a person or entity that fills orders by purchasing or receiving supplies from a
third party supplier rather than out of its own existing inventory and provides no
substantial service other than acting as a conduit between his or her supplier and his or her
customer.

Commercially Useful Function means responsibility for the execution of a distinct element of
the work of the contract, which is carried out by actually performing, managing, and
supervising the work involved, or fulfilling responsibilities as a Joint Venture partner.
Contingency Work is the anticipated work within the scope of the project which is included
in the project to cover the work of such an uncertain nature that the location or quantity
could not be identified prior to awarding the contract.

Core Work is the anticipated work within the scope of the project which is included in the
project to cover the work of such a nature that the location and estimated quantity could be
identified prior to awarding the contract.

Disadvantaged Business Enterprise (“DBE") means a business currently certified by the Hllinois
Unified Certification Program (“ILUCP”) pursuant to 49 CF.R. Part 26, or a business
currently certified by the City of Chicago, Illinois or the County of Cook, Illinois, as a
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Minority or Women-Owned Business (“M/WBE") pursuant to its M/WBE program for
construction contracts, Art. IV, § 2-92-650, et seq, as amended, or a business currently
certified by the U.S. Small Business Administration (SBA) pursuant to the Small Business
Act as an SBA 8(a) business, owned and operated by a socially and economically
disadvantaged person. A DBE is considered to have current certification if the firm is listed
in the directory database of the pertinent certifying agency.

DBE Joint Venture means an association of two or more persons, or any combination of types
of business enterprises and persons numbering two or more, proposing to perform as a
single for profit business enterprise, in which each Joint Venture partner contributes
property, capital, efforts, skill and knowledge, and in which the DBE is responsible for a
distinct, clearly defined portion of the work of the project and whose share in the capital
contribution, control, management, risks, and profits of the Joint Venture are equal to its
ownership interest. Joint Ventures must have an agreement in writing specifying the terms
and conditions of the relationships between the partners and their relationship, risks and
responsibility under the contract.

DBE Utilization Plan means the list of currently certified DBEs that the bidder commits will
be utilized, including its own participation as a DBE, if applicable, in the scopes of the work
and the dollar values or the percentages of the work to be performed pursuant to this
solicitation and in conformance with this Special Provision.

Good Faith Efforts means actions undertaken by a Contractor to achieve a DBE contract goal,
which, by their scope, intensity, and appropriateness to the objective, can reasonably be
expected to fulfill the contract goal.

Mobilization means preparatory work and operations necessary for the movement of
personnel, equipment and incidentals to the project site for the establishment of offices,
buildings and other facilities necessary for work on the project and for all other work
operations which must be performed or costs incurred when beginning work on the project.
Regular Dealer means a firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials, supplies, articles or equipment of the general
character described by the specifications and required under the contract are bought, kept
in stock, and regularly sold or leased to the public in the usual course of business. To be a
Regular Dealer, the firm must be an established, regular business that engages, as its
principal business and under its own name, in the purchase and sale or lease of the
products in question. A firm may be a Regular Dealer in such bulk items as petroleum
products, steel, cement, gravel, stone, or asphalt without owning, operating, or maintaining
a place of business if the firm both owns and operates distribution equipment for the
products. Any supplementing of a Regular Dealer's distribution equipment shall be by a
long-term lease agreement and not on an ad hoc or contract-by-contract basis. Packagers,
manufacturer representatives, or other persons who arrange or expedite transactions are not
Regular Dealers.

[Il. CONTRACTOR ASSURANCE

The Contractor makes the following assurance and agrees to include the assurance in each
subcontract that the Contractor signs with a subcontractor. The Contractor, sub-recipient or
subcontractor shall not discriminate on the basis of any protected category identified by law
in the performance of this contract. Failure by the Contractor to carry out these
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requirements is a material breach of this contract, which may result in the termination of
this contract or such other remedy, as the Tollway deems appropriate.

IV. DBECONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR

This contract includes a specific DBE utilization goal of 25% of the Core Work of the
contract. The goal reflects the estimated availability of DBEs to perform the scopes of work
of this contract, including as a prime Contractor. Consequently, in addition to the other
award criteria established for this contract, ISTHA will award this contract to a bidder who
either meets this goal or who demonstrates its good faith efforts to do so. The participation
of DBEs will be calculated on the amount of the Core Work, not Contingency Work
identified in the bid documents. The Contractor's DBE commitment will be assessed for
any and all Extra Work Orders (EWO) and Change Orders (CO) at the time such orders
are issued.

V.  DBE, M/WBE and SBA 8(a) LOCATOR REFERENCES

Bidders should consult the Illinois Unified Certification Program (“ILUCP”)DBE Directory
as a reference source for DBEs and the City of Chicago, the County of Cook M/WBE
directories as reference sources for M/ WBEs in construction certified by the City of Chicago
or the County of Cook, or the Small Business Administration SBA 8(a) directory for SBA
8(a)s certified by the Small Business Administration. Only firms certified by the IL-UCP,
the City of Chicago, the County of Cook, or the Small Business Administration at the time
of bid opening are eligible to be considered for contract award to either meet the contract
goal or establish the bidder’s good faith efforts to do so.

These directories are to be used as an informational source only. Certification does not mean that a
firm is in any way prequalified to provide the products and/or services in its certification specialty.
“Certification” means that the ILUCP, the City of Chicago, the County of Cook, or the Small
Business Administration has determined, on the basis of information provided and the
representations therein, that a business is a bona fide DBE. The ILUCP, the City of Chicago, the
County of Cook or the Small Business Administration does not, as a result of listing, make any
representation concerning the ability of any listed firm to perform work in the specialty listed. The
Tollway does not, through its use of and referral to ILUCP DBE, the City of Chicago, the County of
Cook MBE/WBE, and the Small Business Administration SBA 8(a) lists, make any representation
concerning the ability of any listed firm to perform work in its certification specialty. The bidder
must conduct its own due diligence regarding the capabilities of certified firms to perform the work
of the contract.

VI.  BIDDING PROCEDURES

Compliance with the bidding procedures of this Special Provision is required as provided in
this Special Provision prior to the award of the contract. The failure of the as-read low
bidder to comply will render the bid non-responsive.

A.  Submission of the Disadvantaged Business DBE Utilization Plan, DBE Form 2026-
Pilot
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A bidder must submit a Disadvantaged Business DBE Utilization Plan on ISTHA DBE Form
2026-Pilot with the bid submission.

The only exception to this requirement is the case where a prime bidder is also a DBE, is
certified to perform a portion of the contract work as indicated on the DBE’s Certification
submitted at time of bid, and will meet the DBE goal via a self-performance requirement on
the confract greater than or equal to the DBE goal for the contract, If the bidder is a DBE
Joint Venture, each Joint Venture partner must provide the attestation to the DBE
Utilization Plan, Form 2026-Pilot.

Otherwise, if the DBE Utilization Plan is not submitted at time of bid, then the bid will be
deemed non-responsive. If the bid is deemed non-responsive due to a failure to submit a
DBE Utilization Plan or failure to comply with the bidding procedures set forth herein,
ISTHA may elect to cause the forfeiture of the penal sum of the bidder's proposal guaranty,
and may deny authorization to bid the project if re-advertised for bids.

The DBE Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or demonstrate and document its good
faith efforts to meet the goal. The DBE Utilization Plan will also require the name of each
DBE firm proposed for use on the contract along with a brief scope of work and dollar
amount to be assigned to the DBE. The DBE Utilization Plan shall further provide the
name, telephone number, and email address of a responsible official of the bidder
designated for purposes of notification of DBE Utilization Plan approval or disapproval
under the procedures of this Special Provision.

Any agreement between a Contractor and a DBE or other subcontractor in which the
Contractor requires that the DBE not provide subcontracting quotations to other
Contractors is prohibited.

B. Submission of the DBE Participation Commitment Statement, DBE Form 2025-Pilot

The Utilization Plan must be supported by the submission of a detailed DBE Participation
Commitment Statement, Form 2025-Pilot, for each DBE proposed for the performance of
work to achieve the contract goal by 500 p.m. of the fifth calendar day after email
notification to the prime from the Tollway of low apparent bidder status.

The submission of DBE Form 2025-Pilot should be via email to DBE@getipass.com.

In no case should a Contractor remove, replace, or change the commitment to a DBE listed
in the initial Utilization Plan Form 2026-Pilot without prior written consent of ISTHA.
Under no circumstances is the bidder allowed to change the amount of the core bid
submitted or any other documentation unrelated to this special provision.

The signatures on these forms must be original signatures. All elements of information
indicated on Form 2025-Pilot must be provided, including but not limited to:

1. The name and address of each DBE to be used;

2. A full description, including pay item numbers for DBEs or associated pay items for trucking
services, of the commercially useful function to be performed by each DBE. Descriptions such as
“miscellaneous” and prices such as “lump sum” are not acceptable. Contingency Work must not be
included under Pay Items and will not be approved toward DBE goal participation until such time
that those pay items have been confirmed as required work of the contract.

Direct Allowance items will not be approved toward DBE participation in the DBE Utilization Plan.
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Mobilization costs should be included in the cost of the pay item for which it is associated rather
than as a separate pay item on the DBE Utilization Plan, DBE Form 2025-Pilot for DBE
subcontractors.

If the DBE is the Prime Contractor, the Mobilization pay item may be approved toward DBE
participation in the DBE Utilization Flan.

3. The price to be paid to each DBE for the identified work, specifically stating the quantity,
unit price and total subcontract price for the work to be completed by the DBE. If partial pay items
are to be performed by the DBE, the Form must indicate the portion of each item, a unit price where
appropriate and the subcontract price amount;

4. A commitment statement signed by the bidder and each DBE evidencing availability and
intent to perform a commercially useful function on the project; and

5. If the bidder is a joint venture comprised of DBEs and non-DBEs, the Plan must also include
a clear identification of the portion of the work to be performed by the DBE joint venture partner(s).

If the bidder is unable to meet the goal, it must demonstrate it made good faith efforts to do
s0, as described in this Special Provision and detailed in subsection D below.

The contract will not be awarded until the DBE Utilization Plan, including if applicable, the
bidder’s good faith efforts to meet the goal, is approved by ISTHA. The DBE Utilization
Plan will be approved if it demonstrates that DBEs will be used to perform a commercially
useful function sufficient to meet the contract goal, or that the bidder made sufficient good
faith efforts, as defined in this Special Provision, to meet the goal.

B. Counting DBE Participation

The DBE Utilization Plan’s DBE commitments represent work expected to be performed
and paid for upon satisfactory completion. ISTHA is only able to count toward the
achievement of the contract goal the value of payments made for the work actually
performed by DBEs. The Tollway will count DBE participation, and the Contractor will
receive credit towards meeting the DBE contract goal, as follows:

1. The entire amount of that portion of work that the DBE is certified to perform, as
indicated on the DBEs Letter of Certification, and that is performed by the DBE’s own forces
either as the Contractor or a subcontractor shall be counted, including the cost of supplies
and materials obtained by the DBE for the work of the contract, and supplies purchased or
equipment leased by the DBE (except supplies and equipment the DBE purchases or leases
from the prime Contractor or the prime Contractor's Affiliate). Work that the DBE
subcontracts to a non-DBE does not count toward the DBE goal.

2. The entire amount of fees or commissions charged by a DBE for providing a bona fide
service, such as professional, technical, consultant or managerial services, or for providing
bonds or insurance specifically required for the performance of a contract, shall be counted,
provided the fee is reasonable and not excessive as compared with fees customarily charged
for similar services.

3. One hundred percent of the cost of trucking services utilized on the contract shall be
counted, provided the DBE is responsible for the management and supervision of the entire
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trucking operation for which it is responsible. At least one truck owned, operated, licensed
and insured by the DBE must be used on the contract. Credit will only be applied for
trucking activity to and from the ISTHA job site. Credit will be given for the following: (1)
the DBE may lease trucks from another DBE, including an owner-operator who is certified
as a DBE. The DBE who leases trucks from another DBE receives credit for the total value of
the transportation services the lessee DBE provides on the contract. (2) The DBE may also
lease trucks from a non-DBE, including from an owner-operator. Goal credit will be limited
to the value of the reasonable fee or commission received by the DBE for trucks that are
leased from a non-DBE.

4. When a DBE performs as a participant in a Joint Venture, only the portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work of the
Joint Venture's contract that is performed by the DBE with its own forces and for which it is
separately at risk, shall be counted. A Joint Venture may also count the dollar value of work
subcontracted to DBEs other than the DBE Joint Venture partner(s). Work performed by the
forces of the non-DBE joint venture partner shall not be counted toward the DBE goal. The
Tollway will evaluate the Joint Venture agreement, which must be submitted with the DBE
Utilization Plan, for conformance with this Special Provision and eligibility for credit
towards meeting the goal. The agreement must describe in detail the financial contribution
of each partner; the list of personnel and equipment contributed and used by each partner;
the responsibilities of each partner for each aspect of the joint venture; if applicable, the
bonding capacity of each partner; if applicable, the prequalification status of each partner;
the basis and distribution of all profits and losses; and any other elements deemed relevant
by the Tollway.

5. One hundred percent of the cost of the materials obtained from a DBE Manufacturer,
as that term is defined in 49 C.F.R. § 26.55(e) shall be counted towards the DBE contract
goal. Sixty-percent of the cost of the materials or supplies obtained from a DBE Regular
Dealer or Supplier, as those terms are defined in 49 C.FR. § 26.55(e), shall be counted
towards the DBE contract goal. One hundred percent of the fees or transportation charges
for the delivery of materials or supplies required on a job site shall be counted towards the
DBE contract goal only if the payment of such fees is a customary industry practice and are
commensurate with fees customarily charged for similar services.

6. One hundred. percent credit will be counted towards the DBE contract goal for the
value of fees and commissions for the procurement of materials and supplies if the DBE is
not a regular dealer or manufacturer, provided such fees or commissions are determined by
the Tollway in its sole discretion to be reasonable and not excessive as compared with fees
customarily allowed for similar services. No portion of the cost of the materials or supplies
themselves shall be counted towards the contract goals.

7. If a firm's certification is revoked by its certifying agency during its performance on a
contract, the dollar value of work performed under this contract with that firm after it has
ceased to be certified shall not be counted.

If a DBE graduates from its respective certification program, based upon exceeding the firm
size or personal net worth limitations after this contract is awarded, the firm’s participation
will be counted towards meeting the goal on this contract.

In determining achievement of the contract goal, the participation of a DBE shall not be
counted until that amount has been paid to the DBE.
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C Demonstrating Commercially Useful Function

Only expenditures to a DBE that is performing a Commercially Useful Function shall be
counted. To determine whether a DBE is performing a Commercially Useful Function, the
Tollway will evaluate the amount of work subcontracted, industry practices, whether the
amount the DBE is to be paid under the contract is commensurate with the work it is
actually performing and other relevant factors. A DBE performs a commercially useful
function when it is responsible for the execution of the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved.

1. To perform a commercially useful function, the DBE must be responsible, with
respect to materials and supplies used on the contract, for negotiating price, determining
quality and quantity, ordering the material, and installing (where applicable) and paying
for the material itself.

2 A DBE does not perform a commercially useful function if its role is limited to that of
an extra participant in a transaction, contract, or project through which funds are passed in
order to obtain the appearance of DBE participation. In determining whether a DBE is such
an extra participant, ISTHA will examine similar transactions, particularly those in which
DBEs do not participate.

3. If a DBE does not perform or exercise responsibility for at least 30 percent of the total
cost of its contract with its own work force, or the DBE subcontracts a greater portion of the
work of a contract than would be expected on the basis of normal industry practice for the
type of work involved, ISTHA will presume that the DBE is not performing a commercially
useful function. When a DBE is presumed not to be performing a commercially useful
function as provided in this section, the DBE and the Contractor may present evidence to
rebut this presumption.

D. Extended Documentation Period for Low Apparent Bidders with a DBE
Commitment Below the Advertised DBE Goal

Each Contractor identified as the low bidder who has a DBE commitment less than the
advertised DBE goal shall be allowed, upon email notification from the Tollway, an
extended documentation period which will extend until 5:00 pm CT on the second business
day after the day the notification is sent (e.g. if a bidder is notified on Monday, extended
documentation period concludes on Wednesday at 5pm). The extended documentation
period allows Contractors solely to supplement their initial Utilization Plan to add DBE
participation to meet the stated DBE participation goal or to demonstrate additional good
faith efforts in obtaining DBE participation. The Contractor may take other action beyond
any stated additional efforts in order to obtain additional DBE commitments. The
Contractor shall submit an amended DBE Utilization Plan if additional DBE commitments
to meet the contract goal are secured by the end of the extended documentation period. If
additional DBE commitments sufficient to meet the advertised contract goal are not secured,
the Contractor shall report the final good faith efforts made during the extended
documentation period along with a request for a waiver pursuant to subsection E of this
section. All additional efforts taken by the bidder before and during the extended
documentation period will be considered as part of the Contractor’s good faith efforts.

The extended documentation period is intended to allow Contractors that have made a
good faith effort to secure DBE participation an opportunity to meet the stated contract
goal. Contractors are expected to have utilized good faith efforts in compiling their initial
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DBE Utilization Plan, and the DBE participation indicated in the initial DBE Utilization Plan
should reflect the participation the Contractor could achieve through good faith efforts. The
extended documentation period should not be used to secure significantly higher DBE
participation only after being identified as the low bidder. In no case should a Contractor
remove or replace a DBE listed in the initial Utilization Plan without prior written consent
of ISTHA. Under no circumstances is the bidder allowed to change the amount of the core
bid submitted or any other documentation unrelated to this special provision. When
ISTHA determines that a Contractor, either through a pattern of conduct or with respect to
a single bid, has failed to discharge its good faith efforts obligations in this intended fashion,
ISTHA, in its discretion, may reject the bid outright without allowing the bidder to take
advantage of the extended documentation period.

E. Good Faith Efforts Procedures

If the bidder cannot obtain sufficient DBE commitments to meet the contract goal, the
bidder must document in the DBE Utilization Plan its good faith efforts to meet the goal,
including any DBE participation secured as detailed in Form(s) 2025-Pilot, using the Good
Faith Efforts Contact Log and Checklist, DBE Form 2023. If the DBE contract goal was not
achieved by a bidder, the bidder must submit its good faith efforts documentation,
including the DBE Form 2023. Documentation submitted after bid opening, except as
provided for in Section D above, will not be accepted or reviewed.

Demonstrating good faith efforts means that the bidder must show that all necessary and
reasonable steps were taken to achieve the contract goal. Necessary and reasonable steps are
those that could reasonably be expected to obtain sufficient DBE participation. [STHA will
consider the quality, quantity and intensity of the kinds of efforts that the bidder has made.
Mere pro forma efforts are not good faith efforts; rather, the bidder is expected to have taken
those efforts that would be reasonably expected of a bidder actively and aggressively trying
to obtain DBE participation sufficient to meet the contract goal.

If ISTHA determines that the Contractor has made a good faith effort to secure the work
commitment of DBEs to meet the contract goal, ISTHA will award the contract provided
that the bidder is otherwise eligible for award and award is in the Tollway’s best interest.
The following is a list of types of action that ISTHA will consider as part of the evaluation of
the bidder's good faith efforts to obtain DBE participation. These listed factors are not
intended to be a mandatory checklist and are not intended to be exhaustive. Other factors or
efforts brought to the attention of ISTHA may be relevant in appropriate cases, and will be
considered by ISTHA.

1. Soliciting through all reasonable and available means (e.g., attendance at DBE
Networking Sessions sponsored by ISTHA, pre-bid meetings, advertising and/or written
notices) the interest of all DBEs that have the capability to perform the work of the contract.
A list of certified DBEs in the trades considered to determine the contract goal may be
provided by the Tollway, but should not be considered exhaustive, and other firms may be
available for solicitation by the bidder. The bidder must solicit this interest within sufficient
time to allow the DBEs to respond to the solicitation, but in any event, no later than 5
calendar days prior to the bid submission date. At least two methods of solicitation of DBEs
must be used {e.g., email and fax). The bidder must determine with certainty if the DBEs are
interested by taking appropriate steps to follow- up initial solicitations.
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2. Selecting portions of the work to be performed by DBEs in order to increase the
likelihood that the DBE goal will be achieved. This includes, where appropriate, breaking
out contract work items into economically feasible units to facilitate DBE participation, even
when the prime Contractor might otherwise prefer to perform these work items with its
own forces.

3. Providing interested DBEs with adequate information about the plans, specifications,
and requirements of the contract in a timely manner to assist them in responding to a
solicitation.

4. Negotiating in good faith with interested DBEs.

a. Making a portion of the work available to DBE subcontractors and suppliers and to
select those portions of the work or material needs consistent with the available DBE
subcontractors and suppliers, so as to facilitate DBE participation. Evidence of such
negotiation includes the names, addresses, e mail address and telephone numbers of DBEs
that were considered; a description of the information provided regarding the plans and
specifications for the work selected for subcontracting; and evidence as to why additional
agreements could not be reached for DBEs to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a firm’s
price and capabilities as well as contract goals into consideration. However, the fact that
there may be some additional costs involved in finding and using DBEs is not in itself
sufficient reason for a bidder’s failure to meet the contract DBE goal, as long as such costs
are reasonable. Also, the ability or desire of a prime Contractor to perform the work of a
contract with its own organization does not relieve the bidder of the responsibility to make
good faith efforts. Prime Contractors are not, however, required to accept higher quotes
from DBEs if the price difference is excessive or unreasonable,

5. Not rejecting DBEs as being unqualified without sound reasons based on a thorough
investigation of their capabilities. The Contractor's standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations are not legitimate causes for the rejection or non-solicitation of bids in the
Contractor’s efforts to meet the contract goal.

6. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or
insurance as required by the Tollway or the Contractor.

7. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies,
materials, or related assistance or services.
8. Effectively using the services of available minority/women community

organizations; minority/women contractors’ groups; local, state, and Federal
minority / women business assistance offices; and other organizations as allowed on a case-
by-case basis to provide assistance in the recruitment and placement of DBEs.

In determining whether a bidder made good faith efforts, ISTHA may take into account the
performance of other bidders in meeting the contract goal or of bidders in meeting the goal
on contracts of a similar nature. For example, when the apparent successful bidder fails to
meet the contract goal, but others meet it, ISTHA will review whether, with additional
reasonable efforts, the apparent successful bidder could have met the goal. If the apparent
successful bidder fails to meet the goal, but meets or exceeds the average DBE participation
obtained by other bidders, ISTHA may view this, in conjunction with other factors, as
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evidence of the apparent successful bidder having made good faith efforts.

A bidder that rejected a DBE based on price must provide to ISTHA all quotes received for
the scope of work proposed by the DBE from all firms, including non-DBEs.

The bidder may request administrative reconsideration of a pre-final determination on its
DBE Utilization Plan adverse to the bidder by filing a request within five working days after
the notification date of the determination, by delivering the request to the Illinois State Toll
Highway Authority, Diversity and Strategic Development Department, 2700 Ogden
Avenue, Downers Grove, Illinois 60515-1703, DBE@getipass.com, (630) 241-6800 ext. 3204.
Submission via e-mail is acceptable. Deposit of the request in the United States mail on or
before the fifth business day shall not be deemed delivery. The pre-final determination shall
become final if a request is not received within the five-day period.

A request may provide additional written documentation and/or argument conceming the
issue of whether an adequate good faith effort was made to meet the contract goal. In
addition, the request shall be considered consent by the bidder to extend the time for
award. The request will be forwarded to ISTHA's Chief of Diversity and Strategic
Development. The Chief of Diversity and Strategic Development may extend an
opportunity to the bidder to meet in person in order to consider all issues of whether the
bidder made a good faith effort to meet the goal. Such meeting shall extend the time for a
decision. After the review by the Chief of Diversity and Strategic Development, the bidder
will be sent a written decision within 10 working days after receipt of the request for
reconsideration or the date of the meeting, explaining the basis for finding that the bidder
did or did not meet the goal or make adequate good faith efforts to do so. A final decision
by the Chief of Diversity and Strategic Development that a good faith effort was made shall
approve the DBE Ultilization Plan submitted by the bidder and shall clear the contract for
award. A final decision that a good faith effort was not made shall render the bid non-
responsive. The administrative reconsideration procedures described in this section are not
intended to allow a bidder to have an additional opportunity to submit a new DBE
Utilization Plan or evidence of additional good faith efforts performed after bid submission.

VI. CONTRACT COMPLIANCE

A.  Forms to be Submitted

All work indicated for performance by an approved DBE shall be performed, managed and
supervised by the DBE executing the DBE Form 2025-Pilot - Participation Staternent.

To receive a notice to proceed, the Contractor must submit for the Tollway’s review signed
subcontracts with all DBEs proposed to meet the goal within 20 calendar days of award.

A Contractor that seeks credit for the use of DBE trucking services must submit an affidavit
attesting to compliance with this Special Provision for counting trucking costs on Form
2024. Form 2024 must be submitted when the contract is 25 percent, 50 percent, 75 percent
and 100 percent completed. The Contractor must issue separate checks to trucking firms for
each Tollway project by job number and associated pay item, not include multiple contracts
on one payment.

B. Changes to the DBE Utilization Plan

The Contractor may not make changes to its contractual DBE commitments, substitute a
DBE subcontractor or make any other changes to the DBE Utilization Plan without the prior
written approval of the Tollway’s Diversity and Strategic Development Department.
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Unauthorized changes or substitutions, including performing the work designated for a
subcontractor with the Contractor’'s own forces, shall be a violation of this Special Provision
and a breach of the contract.

If a Change Order or Extra Work order is issued by the Tollway or Contingency Work is
authorized, the Contractor, in ISTHA's discretion, may be required to amend its DBE
Utilization Plan to reflect the recalculated DBE dollars and any percentage change in the
goal. The DBE contract goal may change in the Tollway’s discretion to reflect a Change
Order or Extra Work Order or the authorization of Contingency Work.

The facts supporting the request for changes to the DBE Utilization Plan must not have been
known or reasonably could not have been known by the parties prior to entering into the
subcontract. The Contractor must negotiate in good faith with the subcontractor to resolve
the problem. If requested by either party, the Tollway shall facilitate such a meeting. Where
there has been a mistake or disagreement about the scope of work, the DBE can be
substituted only where agreement cannot be reached for a reasonable price or reasonable
schedule for the correct scope of work.

Substitutions of a DBE subcontractor shall be permitted only under the following
circumstances:

1. Unavailability after receipt of reasonable notice to proceed;

2. Failure of performance;

3. Financial incapacity;

4. Refusal by the subcontractor to honor the bid or proposal price or scope or
schedule;

5. Material mistake of fact or law about the elements of the scope of work of a
solicitation where a reasonable price cannot be agreed;

6. Failure of the subcontractor to meet insurance, licensing or bonding
requirements;

7. The subcontractor's withdrawal of its bid or proposal; or
8. Decertification of the subcontractor as a DBE, other than on the basis of its
exceeding firm size or personal net worth limits.

If it becomes necessary to substitute a DBE or otherwise change the DBE Utilization Plan,
the Contractor must notify the Diversity and Strategic Development Department in writing
of the request to substitute a DBE or otherwise change the DBE Utilization Plan. The request
must state specific reasons for the substitution or change. A letter from the DBE to be
substituted or affected by the change stating that it cannot perform on the contract or that it
agrees with the change in its scope of work must be submitted with the request. Any refusal
by the DBE to provide such a letter must be documented by the Contractor. The Diversity
and Strategic Development Department will approve or deny a request for substitution or
other change in the DBE Utilization Plan in writing within 5 working days of receipt of the
request.
Where the Contractor has established the basis for the substitution to the Tollway's
satisfaction, it must make good faith efforts to meet the contract goal by substituting a DBE
subcontractor. Documentation of a replacement DBE, or of good faith efforts, must meet the
requirements in Section VLD. If the contract goal cannot be reached and good faith efforts
have been made, the Contractor may substitute with a non-DBE.
If the Contractor plans to hire a subcontractor for any scope of work that was not previously
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disclosed in the DBE Utilization Plan, the Contractor must obtain the approval of the
Diversity and Strategic Development Department to modify the DBE Utilization Plan and
must make good faith efforts to ensure that DBEs have a fair opportunity to bid on the new
scope of work.

A new subcontract, a new Form 2025-Pilot for the substituted DBE (if applicable) and an
amended DBE Utilization Plan must be executed and submitted to the Diversity and
Strategic Development Department within 5 working days of the Contractor’s receipt of the
Tollway’s approval for the substitution or other change.

C.  The submission of the DBE Payment Report

Form 2114, the DBE Payment Report, or such other form or format as specified by the
Tollway, must be submitted as specified in the DBE Form 2114 instructions. Payment will
not be accepted nor processed without a completed DBE Form 2114 as part of its submission
as required.

The Contractor shall maintain a record of payments to DBEs and all other subcontractors
and suppliers for work performed. The records shall be made available to ISTHA for
inspection and copying upon request. After the performance of the final item of work or
delivery of material by a DBE and final payment to the DBE by the Contractor, but not later
than thirty (30) calendar days after payment has been made by ISTHA to the Contractor for
such work or material, the Contractor shall submit a DBE Final Payment Report on ISTHA
DBE Form 2115 to the Construction Manager. If full and final payment has not been made
to the DBE, the Report shall indicate whether a disagreement concerning the final payment
exists between the Contractor and the DBE or if the Contractor believes that the DBE’s work
has not been satisfactorily completed.

ISTHA reserves the right to withhold payment to the Contractor to enforce the provisions of
this Special Provision. Final payment, including retention, shall not be made on the contract
until such time as the Contractor submits DBE Form 2115 in accordance with this Special
Provision or as otherwise directed by the Tollway.

VIII. SANCTIONS

The Tollway will periodically review the Contractor’s compliance with this Special
Provision and the terms of its contract with the Contractor, including the DBE Utilization
Plan. Without limitation, the Contractor’s failure to comply with this Special Provision or its
DBE Utilization Plan, failure to cooperate in providing information regarding its
compliance with this Special Provision or its DBE Utilization Plan, or provision of false or
misleading information or statements concerning compliance, certification status of DBEs,
good faith efforts or any other material fact or representation shall constitute a material
breach of this contract and may result in damages to the Tollway. Such breach or damages
entitle the Tollway to declare a default, terminate the contract, impose liquidated damages
or exercise those remedies provided for in the contract or at law or in equity.

Sanctions may include, but are not limited to, monetary sanctions, including non-release of
retainage; the monetary cost of audits resulting in findings of noncompliance; liquidated
damages based on the damage to the Tollway from the Contractor’s lack of good faith
efforts and failure to meet the other requirements of this Special Provision in an amount up
to the monetary difference between the amount committed to by the Contractor in its DBE
Utilization Plan and the amount actually paid to DBEs; deeming the Contractor non-
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responsible with respect to future business with the Tollway; and any other sanctions as are
permitted by law.

In imposing sanctions, the Tollway will consider the bora fide efforts of the Contractor to
meet the DBE goal, its history of good faith efforts on other Tollway contracts, the size of the
contract, the degree to which the Contractor fell below the DBE goal, and other factors
deemed relevant by the Tollway.

The Contractor may appeal the decision to impose sanctions within 5 working days of its receipt of
the written decision by filing an appeal in hard copy or electronic format with the Illinois State Toll
Highway Authority’s Sanctions Committee. Actual delivery of the hard copy and electronic formats
within the 5 business days is required and mere posting by mail within that period is not sufficient.
An appeal may provide additional documentation and/or arguments and request an oral
presentation to the Tollway’s Sanctions Comumittee. The Tollway's Sanctions Committee shall notify
the Contractor in writing of the final determination and the basis for the determination within 10
working days after receipt of the appeal or after the date of the oral presentation by the Contractor,
whichever is later. The Contractor may appeal an adverse decision within 5 working days of receipt
of the final determination to the Executive Director by filing an appeal in hard copy and electronic
format to the Illinois State Toll Highway Authority, Executive Director, 2700 Ogden Avenue,
Downers Grove, Illinois 60515-1703, DBE@getipass.com. The Executive Director or his/her designee,
which designee shall not be employed within the Tollway’s Diversity Department, may solicit
information from the Contractor, the Diversity and Strategic Development Department, the Chief of
Diversity and Strategic Development, the Law Department, Internal Audit, the Procurement
Department, and anyone else in his/her discretion, and shall render a final decision on the
Contractor’s appeal within 30 calendar days

IX. INACCURATE OR FRAUDULENT REPORTING

The Contractor has a duty to accurately report information pursuant to this Special
Provision. A Contractor who fails to supply accurate information is subject to sanctions
imposed by the Tollway. A Contractor who intentionally supplies inaccurate information
may be subject to civil and/or criminal sanctions.

X.  OTHER REGULATIONS

The adherence to the DBE goal does not abrogate other responsibilities of the Contractor to
comply with affirmative action requirements under federal or state law, municipal
ordinance, prevailing government regulations or terms contained elsewhere in the Contract.
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NOTE ha thasas flams ace nol inchuded i the dalamminaion of e DIE Goal perceniage.

1. PARTIAL PAY ITEMS: For any of the above ITEMS that are partia) pay items, specifically describe the wark ang subtontract soliar amount.
2 COMMITMENT:

Tha undersigned cenify that the information herein IS true and correqy, and that the DBE Jisted below has agreed to perform a commercially-useful fnction In the work of the contract itemis)

listed ahove and 1o execute 3 contract 10 That effect with the Prime Comractor. The undersigned further underszand that NO CHANGES to the type or scope of work performed by the DBE may be made without PRIOR
WRITTEN APPROVAL and that tompiete and accyrate infarmation regasding actual work periormed by the DBE on this contract and the payment thereso must ba provided to ISTHA'S Department of Diversiry and
trategic Development. 1Mhmum:mmlsm ansign lw of tbuomnﬁ Rema listed above to a irm other than the DBE identiBed below without ISTHA's priar written approval. The Prime Contractor munt
requdgs gic De t of any proposed 1o the 1ype o7 scopa of work 1o be parformed by the DBE no later than thee businass days from
priot to & change in 1y pe or scope 1s a vickation of the Specia) frovision for DB

W writing, approval by ISTHA's Di ¥ and
the date the Prime Contractor betomes aware o! the tinkumsances suwomn. the request. Fallure 1o recelve wrintan
Paniicipation and cen subject the contractor to cantract sancrions.

Date: [ D06/2018
Comati: Katine Kaftanizie
Phons: 6305391200

Hrm Hame _ Dunnat Bay Conabuction Comparw
Adéeess: 115 N. Brandon Dv,. Glendale Heights, IL 80139










Unified Certification Program - Search

Contractor Detally

LI

I in One Contractors,Emall: golzon@2-in1.com

inc, Phane: (773)-847-2100
Rabert J. McGee, Jr. Fax: (?n’_“7‘4501

4344 W, 45th St.

Chicago, IL 60632

County: Cook

Categories: Conatruction

NAICS Speciality
237310-Highway, Street, &  23731(0- GLEARING AND
Bridge Construction GRUBBING -

238110-Poured Concrete ~ COMSTRUCTION
Foundation and Structure  EXCAVATING & GRADING -
Contractote CONSTRUCTION
238140-Masonry STEEL, REINFORCING -
Confractors REBAR PLACEMENT
BRIDGES - EXCEPT
PAINTING
CURS & QUTTER,
SIDEWALKS
238110- MISCELLANEOUS
CONCRETE
238140- MISC: MASONRY

© 2017 Hincis Departmant of Transpartation

Browse F.A.Q. Sheet ({UCPSearchiHelp)

Varsion: 1.1.27.5458



f;g., inois State Toll Mighwoy Authority "/STHA™ DBE FORM 2025-Pilot - DBE PARTICIPATION STATEMENT FORM
‘m .

. mmucu‘ AR-18-4256 H 1 One Contractors, Inc. / H in One Rebar JV
C O
2 SR L CHECK AL THATAPPLY: = - - . 1% - . 7
PRIE IV PARINEA susconTRACTOR X TAUCKER SUPPLIER MARUFACTURER
W. I TIER 3 (SUB TO PRIME): @ ] | TIER 2 OR BELOW: ¥ N UNOER CONTRACT T0; J

This form must be completed for EACH disadvantaged business participating in the DRE Utiization Plan. This form is due to the Totiway by 5:00 pm on the fifth calendas day afiar notification to the
prime by the Tollway as low apparent bidder to dbe ®getipass.com. if additicnal space is. needed, complete an additional formys) for the firm or artach a spreadsheet on DBE FIRM Jetterhead.

50800205 1 F& | Reinforcing bars epoxy 751,972 | 11823 889,056.50
| 11420040 F & | Reinforcing bars bridge approach 143,034 | 0.9973 142,647.81

J1420041 F & | Reinforcing bars transition 14,487 1.0573 15,317.11

JI420048 F& | Reinforcing bars transition shoulder 55,934 0.9973 5578298

JI637030 F&| Reinforcing bars concrete barrier 1F 18,000 1.2173 21,911.40 | — ]
I637032 F&I Reinforcing bars barner base 1F 28,000  1.2173 34,084.40 w
"Contingenty Work must not be inchuded under PRy Hisms and Mlmhwﬂmﬁbﬂg«lp‘wwwlmmammI»mmhmmmumpmmunmm Diragt AJewanse ilems and .3 Mobikzation Nem $5671010
wil net be apprcved wishin ihe DEE Uriitation P tor DBE subcontractons but cracti may be alawed ¥ pafformed a5 pan of spacific pay demais) duing ! Secions N, VA2 and V1.B.) of the Spacial Pyo tor DBE Participak

NOTE tixt these Rems ase not Included 1 iha detamination of 1ha OBE Goal parcenpge.

1. PARTIAL PAY ITEMS: for any of the above ITEMS that are partial pay iems, specifically describe the work and subtontract dollar amount.

2, COMMITMENT: The undersigned cestify (hat the information herein is true and correct, and that the DBE listed below has agreed to perform a commescially-useful functian in !¢ work of the conteact itemis)
sted abave and to exerute a contract 10 that effect with the Prime Contractor. The undersigned further understand that NO CHANGES to the ty pe of scope of work performed by the DBE may be made without PRIOR
WRITTEN APPROVAL and that compilete and accurate infoimation regarding actual work performed by the DBE on this conmract and the payment thereto must be provided to ISTHA's Department of Diversity and
Stratagic Development. The Prime Contractos will not assign amy of the contract items isted shove to 2 firm gther than the DBE ldentified below without JSTHA's prioe uweltten spproval, The Prime Contractor must
request, In writing, approvat by ISTMA's Diversity and Strategic Development Depanment of any proposed amendment Lo the type or scope of work to be pesformed by the DBE no lates than three business days from
the dare the Prime Contractor becomes aware of the circumstances supporiiog the request. Faikura to seceive written 8 a2l Provision for DRE

Chisf Estimaior
This

Date: 03/06/2018 Date: March 6, 2018

conmct: _ Kating Kanantzia Conmct: Gerry Olson { golsong@2-in1.0om )
Phone: 1200 Phones  772-847-2100

Shem Wame _Dunnet 3oy Conxirucion Company Firrs Nawit N0 One Contraclors / }l in Ong Reber JV
Address. 115 N, Brandon Dr., Glendale Heights, 1L 60139 Adoress: 4344 W, 45th St Chicago 60632




Unified Certification Program - Search

Contractar Datalis

Print

Clausen Structures,
Inc.,

Christina Clausen

1515 Canal St
Lockpost, IL 60441

County: Cook

Email: Chiistina@clausenstruchsres.com
Phone: {(830) 8474166

Fax: (630) 257-6065

Catagories: Constructon

NAICS Speciality

237310-Higiweay, Streat, &  237310- STEEL,

Bridge Canstruction REINFORCING - REBAR

238120-Structural Steal &  PLACEMENT

Pracast Concrate STEEL, STRUCTURAL -

Canstruction ERECTION
STRUCTURAL STEEL &
PRECAST BRIDGE BEAM
ERECTION
238120- STEEL,
REINFORCING - REBAR
PLACEMENT (VERTICAL)

@ 2017 Hiifols Dapartment of Teansportation

Browse FA.Q. Sheet (LJCP/BearchHelp)

Veralon: 1.1.27 5458



DBE FORM 2025-Pllot - DBE PARTICIPATION STATEMENT FORM

Clausen Structures, inc.
(W] e o e |

remat W PARTIRR suscowsacToR X TRICETR

M'-I TR 1 (50D TO phaEy: 6 » l TERZORBOOW: ¥ N UROER CONTRACTTO: ,

Thus form must be completed for EACH Olsachaniaged business particigating # (he DBE Lulization Plan. This form is dud 10 the ToBway by 5:00 pm on the fifth calendse day aftes aotification to the
privhe by the Tolway 83 low apparent mww # 2donional space is Neaded, complete an additional formis) for the Arm or attach a sprpadsheet on DBE FIRM lettethead,

= e
TOTALS FOR 202,967.00  Faii

COMMTIMENT: mewmmnim-wamhmwmwwmmwmnwumnmmmhmdumm
above and 10 exe0Ite & contract o thet effect with the Prime C . The undersignad Furthver undervtand that NO CHANGES 1o the type o¢ scope o work parfosmed by the DBE may be made without PAKOR
mummamammmm«nmcmmmuueWMumanmmmmuwmmsmmdmno
No m»hn' mmwmdnmmwm»-mmmmnumwmmm&mmm ). The Prime C. st
g ol amy prop dm 'unmumpdm»nm-uwuouummnmmmmm

lM@MWMmamduxhumnmhm. Feilore Vo seges ' a violation of the: 3pecel Provialon for DEE
PRESIDENT °
Syraaure tor D8 Canerucams R Y -
03/06/2018 -
SfmaeeKatina Kaflanizis CHRISTINA CLAUSEN
Seee  630-530-1200 TOSAT-4158
2=we= Dunnet Bay Conglruction Company umr_-a_--- 2
aem 115 N. Brandon Dr.. Glendale Heights, K. 60139 ssame 1515 CANAL STREET - LOCKPORT . IL. 60441

S e TR, GRS L)



























Unified Certification Program - Search

Caontractor Detalls

Print I

Terrell Materials
Corporation
Patrick C. Terrell
10600 W. Higgins Rd.,
Ste. 300

Rosemont, L 680018

County: Caok

Emall; pterrali@terrelimaterials com

Phane: (847) 635-8530

Fax: (847) 836-7392

Catogorien; Construction, Profeesional, Supgplier

NAICS Spaclality
28§220-Commercial and 236220- CONSTRUCTION
instihutional Buliding MANAGEMENT,
Construciion COMMERCIAL AND

237110-Water and Sewer  INSTITUTIONAL BUILOING
Line and Related Structures 237110- MISC: SEWER
Construction MAINTENANCE &
237310-Highway, Streat, & REHABILITATION
Bridga Construction 237310- EXCAVATING &
327320-Ready-Mix Concrate GRADING -
Manufacturing CONSTRUCTION
327390-Other Concreto SUPPUER:RECYCLED
ProductMenufactuing ~ CONSTRUCTION
MATERIALS
CONSTRUCTION
MANAGEMENT
327320- SUPPLIER:
CONCRETE
327330- MANUFACT.:
SUPPLIER: MISC:
PRECAST CONCRETE

© 17 Iknols Depertment of Tranepartation

Brawse F.A.Q. Sheat (LUCP/Search/Help)

Version: 1,1.27 5458



}‘Q” Winvis State To) Highway Authority *ISTHA” DBE FORM 2025-Pilal - DBE PARTICIPATION STATEMENT FORM
L .

CONTRALT » RR-16-4255 DAE FIRM MASME:

Terrell Materials Corporation
CRCLE AL THAT ADRLY: @@ whE  IRASN) [

. CHECK ALL THAT APPLY: . e
PRIME JV PARTNER SUBCONTRACTOR TRUCKER SUPPLITR MANUFACTURER __ %
SUBCONTRACTOR: J TIER 1 {SUB TO PRIME): Yy N J TIER 2 OR BELOW: ¥ N UNOER CONTRALT 10! ]

This form must be tomplered for EACH disadvantaged business participating in the DBE Utilization Slan. This form is due to the Tollway by 5:00 pm on the fifth calendar day after notification to the
prime by the Tollway as low apparent bidder to dbs@getipass.com. i additional space is needed, complete an additional formis) for the firm or attach a spresdsheet on DBE FIAM lerterhead.

" e | “TOTALDBE CREDIT AMOUNT {$) -

DESCRIPTION: wmm.::nmm,mmwmm | TOTALCONTRACT - | CHECKIF| (riduce b0/ 60% ahé . ¥
PAY ITEM ND. * : _ - QUANTITY UNIT PRICE _AMOUNT(S) . CISUPPLIERE . . - . e suspuem)
JT599P01 Perf Based Noise Abatement Wall (PCC)#1 11Ls 217,015,823 217,015.83 ;
JIrS99P02 perf Based Noise Abatement Wall(PCC) #2 1 Le 496,666.75 496,666.75
JT599P03  [Pexf Based Noise Abatement Wall (PCC) #$2 1 LS 859, 627.33 859,627.33
JTS99P04 Perf Based Noise Abatement Wall (PCC) #4 11Ls 326,625.00 | 326,625.00

i TOVALS FOR THIs DBE Fina:] 1, 899,934 .90

'Bdmworlnmnuumm:dmMhnsmdwlmbcwwodluvm‘mEwwmmummuMPwhmmmeMumqﬁﬂmdw Direct ems ardior hem RISE71010
Wil ot D 2pPRoved wihin he DBE UtiHzason Plan for DE subronincitrs but cradit Moy ba alowed # peniorad as pan of specibic pay §s} durng £ S W, VILA2 3ni? \V1.8.7 of the Spetis) Prousion %or CBE Panicipanon

NOTE fst these 2ems ase nol intluded in the dererminanon of he DEE Goal percenlage.

1L PARTIAL PAY ITEMS. For any of the above ITEMS that are panial pay items, specifically describe the work and sub Tdpliar

J:; COMMITMENT- The vndersigned certity that the information herein is trug and corredt, and that the DBE listed below has agreed to perform a commerciatly-useful function in the work of the contract itemi{s)

ted above and 1o execute a conlracl 1o that effect with the Prime Centractor, The undersigned furthes understand that NO CHANGES o the type or seape of work performed by the DBE may be made without PRIOR
AVRITTEN APPROVAL and that complete and acourste information regarding actual work performed by the DSE on this contract and the payment thereto must be provided to ISTHA's Department of Diversity and
Krratagit Davelopment. The Prime Contractoe will not assign any of the contract Hems listed above b & fitn othar than the DBE identifind datow without ISTHA'S prior weitten apptoval. The Prime Contractsr must
frequest, in writing, apwwa{ by ISTHA's Diversity and Strshgn: Development Department of any propesed amendment 10 the type of scopa of work 10 ba performed by the DBE no larer than three business diys from
mstances supporting the request. Failure 1o receive wrikten approval priof to 3 change in type or scope ks 3 vialatlon of the Spacial Provision for DBE

Bt ThEnOe

~

Tede

Date: 03106/2018 Date 2 (- ,g

Contact: Hatina KaRantzis Contaet: v‘ J?EIRI (74 [ muj‘!—

Phoom: __630.539.1200 o 847 (035 - BS530

¥ Name  Dunpet Bay Construction Company firm Nama ; 23N 2.S

Address; 115 N. Brandon Dr., Glendale Meights, IL 60139 Aodess: [(50 pomy G2 ﬂ“’l(ﬁ @ SiIe 30 éﬁﬂ.ﬂg!fz A

woo! 8
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Natural Creations

Landscaping Inc.
Jose M. Garcia

356 E. Bruce St.
Joliet, IL 60432

County: DuPage

Email: jgarcia@naturalcreationslandscaping.com
Phone: (815) 724-0991

Fax: (815) 724-0996

Categories: Construction, Trucking

NAICS Speciality

237310-Highway, Street, 237310- EXCAVATING &
& Bridge Construction GRADING - CONSTRUCTION

238140-Masonry 238140- INSTAL.PAV.BRICK &
Contractors PRECAST RETAINING WALLS
238990-All Other 238990- MISC: BRICK,
Specialty Trade GRANITE & SIDEWALK
Contractors MASONRY
484220-Specialized 484220- TRUCKING

Freight (except Used

Goods) Trucking, Local

@ 2017 lllinois Department of Transportation Version: 1.1.27.5458

https://webapps.dot.illinois.gov/UCP/ExternalContractor/Index?Autold=109199 4/13/2018



DEPARTMENT OF PROCUREMENT SERVICES

CITY OF CHICAGO

February 26, 2018

Jose Garcla

Natural Creations Landscaping, Inc.

356 E. Bruce St,

Joliet, i 60432

E-mail: jgarcia@naturalcreationslandscaping.com

Dear Melvin Armstrong:

This lefter is to inform you that the City of Chicago has extended your status as a Minority-
Owned Business Enterprise (MBE) untll March 26, 2018. We are providing this
extension to allow enough time for you to provide any additional documentation that your
application may be missing and/or for our office o complete our review of all of the
submitted documents,

This extension does not guarantee efigibility in the program but will act as a oounesy
extension until processing has been completed.

Please present this letter and a copy of your tast cerdification letter as evidence of your
certification with bid document submittals as needed.

if you have any questions, please feel free to contact our office at (312} 744-4800Q.

George Coleman Jr,
Deputy Procurement Officer &

GCAt

121 NORTH £.A8ALLE STREET, ROOM 806, CHICAGO, ILLINOIS 6062






Page 2 of 2
Natural Creations Landscaping, Inc. " SEP 19 2002

= &
Further, if you or your fitm is found (o be involved in certification, bidding and/or
confractual fraud or abuse, the City will pursue decertification and debarment.  And ln -
addition to any other penalty impased by law, any person who knowingly obtains, of
knowingly assists another in obtaining, a contract with the city by falsely represanting
that the individual or entity or the individual or entily. assisted, is a minority-owned
business or a woman-owned business, is gullty of a misdemeanor, punishabie by
incercaration in the county jall for & period not to exceed six montfis or a fine of not less
than $5,000.00 atd not mora then $10,000, or both. N

Your fin's name will be listed in the Clty's Directory of Minoiity and Women-Owned
Business Entarprises in the specialty area(s) of;

NAICS Code - 238980 - Brick paver (e.g., driveways, patios, sidowalis) Instaliation
NAICS Cade - 861730 - Landscape care and malndenance services

MAICS Code - 581730 - Landscape installation services

. NAICSCode - §41320 - Landscape design services

erﬁmbpuﬂcbaﬂmmﬂywhchﬂlmmmwmmw
Business Enterprise (MBE) goals in your area(s) of specialty. While your pariicipation
on Glly confracts is not limited fo your specialty, credit toward goals will be given only
for work done in the specialty category.

Tham(yog:ryoureonmdhterutlnmcuy'a Minorty and Women-Owned
Business mrise (MBEAWBE)Program. "

L e
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Montemayor

Construction, Inc.
Joseph Montemayor
1655 N. Lancaster Rd.
South Elgin, IL 60177

County: Kane

Email: joe@montemayorconstruction.com
Phone: (847)-608-6000

Fax: (847) 608-9233

Categories: Construction

NAICS Speciality

237130-Power and 237130- UNDERGROUND
Communication Line and  UTILITIES

Related Structures 237310- EXCAVATING &
237310-Highway, Street, & GRADING -

Bridge Construction CONSTRUCTION
237990-Other Heavy and BOX CULVERTS

Civil Engineering 237990- DRAINAGE
Construction 238110- MISCELLANEQUS

238110-Poured Concrete CONCRETE
Foundation and Structure
Contractors

© 2017 lllinois Department of Transportation Version: 1.1.27.5458

https://webapps.dot.illinois.gov/UCP/ExternalContractor/Index?Autold=109184 4/13/2018









Montemayor Construction, Inc.
1683 Nofsh Lancasler Rond
Souths Eigin, IL 60177
217-608-6000
$472-008-9233 6
RAgERMOMenY IR SEion Com

20000150 TRENCHBACKFILL

£0104400 QONCRETE HEADWALL REM

55000050 S8, CLA, TY 1 127

55040000 SS,CLA Ty ) 18°

55040040 SS,CLA, Ty 2 127

550A0060 SS.CLA Ty 2 15"

550A0080 SS.CLA.TY2 18"

55040410 SS,CLA TY2 24"

B50AD430 SS,CLA TY2 0"

S50ADE6O SS, CLA TY D 15

S60AGBS0 SS,CLA TY D 18°

S50A4300 SS, CL A, TY 1 EQUIY ROUND-SIZE 3"
SSOAMT20 58, CL A, TY t EQUIV ROUNL-SIZE 547
5500050 S5, CLA.TY 1 12

55080340 SS,CLB, Ty2 12¢

S50B0990 S5,C1 8, T2 54

$50B078D 55,02 8, Try 48

55100500 STORM SEWER REM 127

55100700 STORM SEWER REM 15*

55100000 STORM SEWERREM 187

55101200 STORM SEWER REM 24

55101400 STORM SEWER REM 30

55101900 STORM SEWER REM £°

60200805 CATCH BASING, TY A, #4014, TY 8 GRATE
50218400 MR TY A, 40, TY 1 FRCL

0227700 MHTY AL €-D1A TY 1 FR OPENLID
80223800 MHTY A B-DIA, TY t FRCL

60224488 MP TY A, 9-DIA, Ty 8 GRATE

060224488 MITY A, 9-DIA, TY 1 FRCL

80250200 CATGH BASINS TO BE ADJUSTEN
60255500 MANHOLES T 8E ADMISTED

BQ260100 INLETS TO 8E ADHISTED

80500040 REMOVING MANHOLES

BOS00050 REMCVING CATOH BASING

B0S0QDE0 REMOVING INLETS

XBa22463 CONNECTION TO EXISTING SEWER
X6020100 MH TY A, 9-0MA, TY 2 FR Ot RESTRICT PLTE
XB021900 MM TY A #-DIA TY 8 GRTE RESTRICY PLTE
20040906 PIFE UNDERDRANS FOR STRUCTS 8°
J1213004  EXPLOR TRENCH UTILITIES HAND EXCAV
J213008 EXPLOR TRENCH UTHILITIES VACUUM EXCAV
JB01215 SLOPE DRAIN, 157

Nob1210 SLOPE DRAIN, 18°

1801300 PWE UNDERDRAINS, 6* {SPECIAL)
AB01220 PIPE INDRORNS FABRIC LMD TRENCH 6
602030 CATCH BASIN, TY G-2

JB02040 CATCH BASIN, TY G-)

JH02050 CATCH BASIN, T¥ G-2 (MODIFIED)
A802505 DRNGE STRUCT TQ BE ADJST WATY G2 FRAGR
N602508 DRHGE STRUCT TO BE ADJSTD W/TY G-3 FRAGR
ABBDD0E HEADWALL TY |, 18°

JIBRO004 HEADWALL TY ), 24*

AEBD01Y HEADWALL TY 1), 48°

JIBB0070 HEADWALL TY )i, 36°, 1:3

ARD0O026  HEADWALL TY M, 427, 16

JOB0034 HEADWALL Ty ). 42°. 1.0

A6B00ST HEADWALL Ty sV, 24" EQRS, 1:4

JIBS0052 HEADWALL TY IV, $4° E0RS, 1.4

1808008 ELASTOMERIC CHECK VALVE, 24*

297 CUYD
8 EACH
4980 FQOT
50 FOOT
2750 FOOT
118 FOOT
108 FOUT
78 FOOT
18 FOOT
21 FOOT
38 FQOT
1700 FODT
1003 FOOT
24 FOQT
18 FOOT
461 FQQT
737 FOOT
1812 FOOT
842 FQOT
az70 FOOT
78 FOOT
18 FOOT
18 FODT

3 EACH

7 EACH

1 EACH

B EACH

3 BACH

2 EACH

2 EACH

1 EACH

8 EACH

2 EACn

43 BACH

1 EACH

28 EACI?

3 EACH

1 EACH
2535 FOOT
506 FOOT
500 FOQT
108 FOOT
303 FOOQT
148 FOQT
1713 FOOT
4 EACH
15 EACH
35 EACH
19 EACH
20 EACH

1 EACH

1 EACH

1 EACH

2 EACH

4 EACH

4 EACH

2 EACH

1 EACH

1 CACH

R GA L AR LR L LS W W R GA R BA A Ch kA e e 4

/857,835 co

POV DRI UM P N RBROTN P VNR VRPNV SRR HN BN UMW RN AW RN IP AWV W asdr e W e
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D2K Traffic Safety, Email: marklong@d2ktraffic.com

Inc. Phone: (630) 416-9700
Mark Long Fax: (630) 416-9710
1251 Frontenac Rd., Ste.

100

Naperville, IL 60563

County: DuPage
Categories: Construction, Supplier

NAICS Speciality

237310-Highway, Street, 237310- TRAFFIC CONTROL

& Bridge Construction SURVEILLANCE

561990-All Other Support MISC: PREFORMED PLASTIC

Services PAVEMENT MARKING
PAVEMENT MARKING:
REMOVAL
PAVEMENT MARKERS
RAISED
PAVEMENT MARKING: PAINT
PAVEMENT MARKING:
EPOXY
PAVEMENT MARKING:
THERMOPLASTIC HAND
PAVEMENT MARKING:
THERMOPLASTIC TRUCK
SIGNING
SUPPLIER: PAVEMENT
MARKING MATERIALS
SUPPLIER: MATERIALS:
TRAFFIC CONTROL
561990- TRAFFIC CONTROL

https://webapps.dot.illinois.gov/UCP/ExternalContractor/[ndex?Autold=1108068 4/13/2018
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IIﬁnous Department of Transportation

Office of Buslness A Workforca
2300 Sauth Dirksen Parkway / 8p d, lWinois 82784

June 12, 2017
CERTIFIED-RETURN RECEIPT REQUESTED

Mr. Mark Long

D2K Traffic Equipment & Dasign, LLLC
1251 Frontanas Rd., Ste. 100
Napervifie, IL 605683

Dear Mr. Long:

The (lincie Deparimant of Transportation (IDOT) has approved the “No
Change Affidavit’ for D2K Traffic Equipmant & Design, LLC and
determined that the firm continues to meet DBE eligiblifty standards to
perform work towards DBE goals,

(n ordar ta ramain cestifiad and in good standing, you must annually submit
a No Change Affidavit. IDOT will send an affidavit form 80 days prior to
the firm's next anniversacy date.

Should the submitted informafion change, you are required ta nolify
IDOT s Bureau of Small Businass Enterprises (bureau) withirs 30 days-af

the change.

Nofe: Purauant to 40 CFR Part 26.83()), whenaver thare.are aqy change
i circumstances atfecting your firm's elfgibifity status, your firm must
provide written notiftcation to IDOT within 30 days of the occurmence of the
change. if you fail {o make timely natification, it may resutt in the loss of
your firm's certification.

if you have any questions, pleass contact the Bureau of Small Business
Enterprises at (217) 782-5490.

Sincerely,

Debra A. Clark, Bureau Chief
Bureau of Small Buaineas Enterprices



DBE £ORM 2025 - DBE PARTIGPATION STATEMENT FORM, PART 2/2

_;';k liinols Seate Toill Highway Authority "ISTHA®
[ coumacrs . [RR-18-4256 [ swmminna - [D2K TRAFFIC |
- oazasnaraony: | (005/ wee  wx  samy |
o __ IV PAXRIER SURCONTRACTOR ____ ¥ _____ TRUCRIA SuPPLIER  MANUFACTURER
X N ’
jsuscomucon: . | masguerommty v (n) | vemaoxsmow (v »  uwoeacomwcrion TRAFFIC SERVICES INC :I

This form must be completed for EACH dhsadvantaged business participating in the DSE Utilxatlon Plan.
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Rico Enterprises,

Inc.

Nancy L. Walker
11245 Dundee Rd.
Huntley, IL 60142

County: McHenry

Email: nancy@ricoenterprises.net
Phone: (847)-669-3400

Fax: (847)-669-3402

Categories: Construction, Miscellaneous, Trucking

NAICS Speciality
237310-Highway, Street, & 237310- TEMPORARY
Bridge Construction BARRIER WALL
238990-All Other Specialty INSTALLATION

Trade Contractors 238990- MISC: SWEEPING
484220-Specialized Freight 484220- TRUCKING
(except Used Goods) 488490 MISC: SNOW
Trucking, Local REMOVAL

_ 488490-Other Support
~ Activities for Road
Transportation

© 2017 illinois Department of Transportation Version: 1.1.27 5458
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S.A.L. Express, Inc. Email: tanya0210@hotmail.com
dba S.A.L. Traffic Phone: (708) 207-9099

Control Fax: (708) 594-7095
Tatjana Pavlovic

6850 W. 63rd. St.
Chicago, IL 60638
County: Cook

Categories: Construction, Trucking

NAICS Speciality
237310-Highway, Street, & 237310- SIGNING
Bridge Construction TEMPORARY BARRIER
484220-Specialized Freight WALL INSTALLATION
{except Used Goods) 484220- TRUCKING
Trucking, Local 561990- TRAFFIC CONTROL
561990-All Other Support
. Services
© 2017 litinois Department of Transportation Version: 1.1.27.5458

https://webapps.dot.illinois.gov/UCP/External Contractor/Index?Autold=110690 4/13/2018



FILE COPY
linois Department of Transportation

Office of Business & Workforca Diversily
2300 South Dicksen Parkway / Springfieid, Iliinols 62764

August 8, 2017
CERTIFIED-RETURN RECEIPT REQUESTED

Ms. Tatjana Paviovic
S.A.L. Express, Inc.

dha S.AL. Traffic Control
6850 W, 83" Strest
Chicago, IL. 60838

Dear Ms. Paviovic:
This {a written notification that the lllinols Department of
Transportation's (IDOT) Bureau of Small Business Enterprises has
ravised your work categorias due fo your request. As of the date of
this letter, your approved categories will be:

Trucking

Signing

Traffie Control

Temporary Bamier Wall Inatailation
The IL UCP DBE Directory wili refiect the revised categdes. If you
have any questions or require additional information, please ocontact
this agency at (217) 782-5490.

Sincerely,

Dehra A. Ciark, Bureau Chief
Bureau of Small Businaas Enterprises
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Everlights, Inc.
" Kelly Gallagher
1900 Greenwood Street,
Unit 8
Evanston, IL 60201

County: Cook

Email: kgallagher@everlights.com
Phone: 773-734-9873

Fax: 773-734-9874

Categories:Miscellaneous, Supplier

NAICS Speciality

NAICS Code: 562111 Solid NAICS Code: 562111
Waste Collection Specialty: Recyclable
NAICS Code: 423610 material collection services

Electrical Apparatus and and Recyclable material

Equipment, Wiring Supplies, hauling

and Related Equipment NAICS Code: 423610

Merchant Wholesalers Specialty: Light bulbs

{STOCKING) merchant wholesalers and
Lighting fixtures, electric,
merchant wholesalers
(STOCKING)

@ 2017 lllinois Department of Transportation Version: 1.1.27.5458

https://webapps.dot.illinois.gov/UCP/ExternalContractor/Index? Autold=109654 4/13/2018



PQCC R

Cannacting Communities Executive Director

May [, 2017

Kelly Gallagher
Everlights, [nc.

8027 Lawndale Ave.
Skokie, IL 60076

Dear Ms, Gallaghec:

Pagce, has reviewed your anaual No Change Affidavit and supporting docuroentation and ig pleased ta

[nform you that your firm comtinues to meet the Disadvantaged Business Enterprise (DBE) program

certiftcation eligibility standards set forth in 49 CFR Part 26.61. Your aext No Change Affidavit is due
+ May 1, 2018. Notification will be sent ta you sixty (60) days prior to this date.

This certification allows your firm to pasticipate as @ DBE ia the [llinois Unified Certification Program
(IL UCP). The participating agencics include the Illinois Department of Transportation, the City of
Chicago, the Chicago Transit Authority, Metra and Pace,

If there is any change in circumstances that affect your ability to meet size standards, disadvantaged
status, owaership, or centrol requirements or any material change in the information provided in your
initiel application, you must provide weilten notification to this agency within thirty (30) dayg of the
accymence of lhe change. Fallure ko provide this informetion ts a ground for denial of certification based
on failure to coopesate pursuaat to 49 CFR 26,109(c).

The Directory is used by prime contractorsfconsultants, as well as other agencies, to solicit pacticipation
of DBE finms. The Directory can be accessed on the Intemet at www.pacebus.com. Your finn’s name
will appear in the IL UCP DBE Directory under the following category name(s). _

¢ NAICS Cade 562111 Solid Waste Collection specifically Recyclable material collection services
and Recyclable matedal kauling

e NAICS Code 423610 Blectricat Apparatus and Bquipment, Wiring Supplics, and Related
Equipment Merchant Wholesalers specifically Light bulbs merchaat wholesafers and Lighting
fixtures, eleciric, morchaat wholesalers (STOCKING)

Your participation on contracts will only be credited toward DBE contract goals when yau perform in
your firm*s approved arca(s) of speciatty, Credit for particlpation in an area outside your specialty
requires pelor approval (verification of resources, expertise, and corresponding support documentation,
ato.).

Sincerely,

Donald Mayos
DBR Liaison Qfficer

550 West Algonquin Road, Arlinglon Helghts, ilinols 60005 847.364.8130  www.PaceBus.com
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Lyons View
Manufacturer &

Supply Inc.

Joshua Davis

5261 West Harrison St.
Chicago, IL 60644-0000

County: Cook

Email: jdavis@lyonsviewmfg.com
Phone: 773-669-7721

Fax: 773-000-0000

Categories: Manufacturing, Supplier

NAICS Speciality
335129-Other Lighting NAICS 335129 Other
Equipment Manufacturing  Lighting Equipment
423610-Electrical Apparatus Manufacturing NAICS

and Equipment, Wiring 423610 Electrical Apparatus
Supplies, and Related - and Equipment, Winng
Equipment Merchant Supplies, and Related
Wholesalers Equipment Merchant
Wholesalers
© 2017 lllinois Department of Transportation Version: 1.1.27.5458

https://webapps.dot.illinois.gov/UCP/ExternalContractor/Index? Autold=110172 4/13/2018



DECARTMENT OF I'ROCUREMENT SERVICES

CITY OF CHICAGQ

. NAR § 0 2016

Mr. Joshua 8. Davis

Lyons View Manufacturer & Supply, Inc.
5281 West Harrison Street

Chicago, IL 60644

Dear Joshua S. Davis:

The City of Chicago, your host agency, is pleased to notify you that your flrm, Lyons
View Manufacturer & Supply, Inc., has met the requirements for certification in the
Disadvantaged Business Enterprise (“DBE”) program in accordance with the
governing federal regulations, 49 CFR part 26.

This cerlification allows your firm to participate as an DBE in the Hlinols Unifted
Certification Program (IL UCP). The participating agencies include the City of Chicago,
[tinois Department of Transportation, the Chicago Translt Authority, Metra, and Pace.

To remain certified with the IL UCP you must submit a No Change Affidavit each year,
Your anniversary date is April 1st.Notification will be sant to you sixty (80) days prior
to the anniversary date of your certification. It is your responsibility to ensure that your
certification is kept current by submitting the required information in a timely manner.
Failure to provide this information is a ground for removal of certification based on
failure to cooperate pursuant to 49 CFR 26.109(c).

If there i3 any change in circumstances that affect your abilty to meet size,
disadvantaged status, ownership, or cantrol requirements or any material changs in the
information provided in your application, you must provide written notification to this
agency within thirty (30) days of the occurrence of the change. Failure (o provide this
information is a ground for removal of certification pursuant to 49 CFR 26.83(i).

Your firm's name will appear in the . UCP DBE Directory in the following area(s) of
speclalty:

128 NORTH LASALLLE STREERT, ROOM 806, CIICAGO, ThLINGIE 60602



Lyons View Manufacturer & Supply, Inc. Page 2 of 3

NAICS Gode(s);
335129 - Other Lighting Equipment Manufacturing

423610 - Electrical Apparatus/Equipment/Wiring Supplies Wholesalors

This Directory is used by prime contractors/ consultants, as well as other agencies, to
solicit participation of DBE firms. The Directory can be accessed on the Internet at

hito/fwww.idot. fllinois.gov/doing-business/certifications/disadvantaged-business-
enlerprise-certificaion/-ucp-directory/index.

Your participation on contracts will only be credited toward DBE contract goals -when
you perform in your firm’s approved area(s) of specialty. Credit for participation in an
area outside your specialty requires prior approval (verification of resources, expertise,
and corresponding support documentation; etc.).

Please nofe:

s This cettification does not attest to your flrm's abililes to perform in the approved
work category (ies).

+ Your certification may be revoked if your firm is found to be involved in bidding or
contractual irregularities or has violated DBE program regulations pursuant to 48
CFR Part 28.107.

s For work to count toward a DBE contract goal, the DBE fim must perform a
“‘commercially useful function® pursuant to 49 CFR Part 26,55. A DBE is
considered to perform a commercially useful function when [t is responsible for
execution of a distinct element of the work of a contract and carrying out its
responsibliitiea by actually performing, managing, and supervising the work
involved,

For All Non Trucking Firms:

» Fimms seeking work with IDOT as a prifme or subconsultant in speclalized
engineering categories must be prequalified by IDOT's Bureau of Design and
Environment.

« Firms seeking work with tDOT, as a prime construction contractor must be
prequalified by IDOT's Bureau of Construction.

For All Trucking Firms:

« All DBE trucking firns must own at least one truck. The truck must be operable
and capable of hauling materials specific to the contract. The owned truck(s)
must be used prior to utilizing leased truck(s).

« The DBE trucking fim receives goal credit for the total value of the
transporiation service [t provides on the contract using trucks it owns, insures
and operates and using drivers it employs.



Lyons

View Manufacturer & Supply, inc. Page 3 of 3

The DBE trucking firm, which leases trucks from another DBE trucking firm,
receives goal credit for the total value of the fransportation services the lessee
DBE provides on the contract.

When a DBE trucking firm leases from a non-DBE trucking firm, the goal credit
is limited to the fee or commission the DBE receives as a result of the lease
arrangement. The fee or commission shall be reasonable and shall be indlcated

on the lease.

For any credit to be allowed for leased trucks, the leases must be properly filed
with the {liinois Commerce Commission (ILCC}, and indicate that the DBE has
exclusive use and control over the truck(s). Leased trucks must visibly dispiay
the name and IL.CC number of the DBE trucking firm.

Please direct all inqulries and any questions to the City of Chicago Disadvantaged
Business Enterprise Program at 312-744-4900.

First D

RB/cm

eputy Procurement Officer

W






Data: Mar 6, 2018 Quote: LV18-2740-1 Q uote

Page 1/2
ViEW:f.M. 5261 W. Harrison Street
Chicago IL 60644
Phone:
Fax:
P RR-16-4258 LED R fit & Road ey Kerryﬁ;loayden 3
roject - etrofit oadwa Quoter Ph; 462-0230 x. 26
Bridge 1355 - RR-16-4256 LED Retro it R
Roadway-Brid e l355 TRR-164256 Email: khayden@thewilligroup.com
LED Retrofit |
Location
Quote LV18-2740-1
To: Gina Gioviannetli For
Aldridge Electric Bid Date Mar 8, 2018
844 E. Rockland Rd. Expires Apr5, 2018
Libertyville IL 60048
Phone: (B47) 680-5200
Fax: (847) 680-5298
EMail: ggiovannetti@aldridge-eloctiic.co
QTy Type MEG  Part Prico UQ  ExiPrice
653 JSRZ1IO0 GELD LUMINAIRE, LED, HORIZONTAL MOUNT $322.00 $210,266.00
Total: $210,266.00

Notes:
FLEASE REFER TO THIS QUOTE # WHEN ORDERING

“ADD 25% FOR PAINT IF APPLICABLE**

photo eleciric condrols are not included, urless olhenwise polod.

Price ts SBF (Satin Brushed Bnish) and LAB (less anchor bolls), unless otherwise noted.
Al matesial is NOT painied unjass noled,

Sign/signal hangars are not inchuded.

Luminaire safely cable nod included.

Alinineum poles k:ss anchos bolls.

Approved dfawings will be required hefore a ralease,

The condractor is responisble Tor any tesling of fixtures per Articke 821.03 in the specificalions manual, and alt teos
ronuired to do appropniate tosting,

Lyons View  Kary Haydoen Page 172



" Date: Mar 6, 2018 Quote: LV1H-2740-1 Quote

Page 2/2
Lyons+7?
View......... 5261 W. Harrison Street

Chicago IL 60644

Phone:

Fax:

Proj RR-16.4256 LED fit & Roadw P e
roject +16. gtro oadway- Quoter Ph: 630-462-0230 x, 26
Bridge 1355 ~RR-§-4258 LED Retrofit Emall: khayden@ihewlligroup.com

Roadway-Brid 55 - RR-16-4256
LED Refrofit 1355

Location .

Quiote Lvi18-2740-1

Terms and conditions of sale:

Add freight fur pre-shipment of anchor bols.

ND labor charge back will be pald without prior authonzalion frem 1he factory,
Manufaclusers stendard freighl tomns apply.

Freight dlatms ave the responsibility of lha customer.

Lamps are noi included unless noled.

Subjecl to mantdacturore’s published terms and eonditions of saka,

Chrotation based upnn al typas end quantites quoted. Any changes wiil void tho quocilation.

Frelght Minimum
Mfg Terms: Allowance Order
GELD GEDOT Freight Allowed

There is a $50.00 Shipping/Handhing fee on all orders under $1000.00.
Freight allowed over $1000.00

Lyons Viow  Kamy Hoyoen Pags 272

































ey DBE FORM 2023

Good Faith Efforts Contacts Log for Soliciting - DBE Participation: Form 2023 continued

Project name: Project number:

Bidder name: Contact person:

Use this form to document all contacts and responses (telephone, e-mail, fax, etc.) regarding the solicitation of DBEs. Duplicate as needed.

Name of DBE Date and method of contact Scope of work solicited Reason agreement was not reached

Affidavit of Truthfulness: Signature below affirms accuracy of Good Faith Efforts and authority to provide above information

Print Name: Phone contact:
Position: E-mail address:
Signature: Date:

(Rev.10/2017) DBE - 17 RR-16-4256












Tllinoi

LM ISTHA DBE Final Payment Report — DBE Form 2115
General Information
1 Report Date:
2 Contract No.:
3 Reporting Period: | Through |
Prime Contactor Information Subcontractor Information
4 Prime Contractor: 7 | Subcontractor:
5 Address: 8 Address:
6 Telephone: 9 Telephone:
DBE Financials Subcontractor Payment
10 | Original DBE Comm.itmentjo$): 13 | Payment Earned during Contract:
forghel DoE Comien (1 I
: 15 Payment Recvd to date:

Payment withheld due to

16 delinquent debt:
17 Balance Due:
Subcontractor Work during Contract:
Pay Item | Pay Item Description Quantity Unit Unit Total Amount Partial Pay Item Total Earned by
No. Price Descr. (if app.) Subcontractor
(18) 19) 20) ¢3))] _22) 23) (24 (25)

(26) Sum:

(27)Explanations

Affidavit: This form is to verify the work completed and the amount paid to the DBE Subcontractor on the above captioned contract. Under penalty of law for perjury or
falsification, the undersigned certifies that the work reported herein was executed by the DBE, that the DBE actually performed, managed and supervised the work, that
this represents all payment to the Subcontractor on the above captioned contract, excepting payment withheld due to delinquent debt for which the Subcontractor is
responsible, and that the work reported herein conforms to the work reported in the approved Utilization Plan (DBE Form 2026/2025-Pilot) together with any
amendments approved by ISTHA. The undersigned also certifies that he or she is a duly authorized agent with full power and authority to make this certification.

Prime Contractor Subcontractor
28 Name of Agent: 32 Name of Agent:
29 Title of Agent: 33 Title of Agent:
30 | Signature of Agent: 34 | Signature of Agent:
31 | Date of Signature: 35 | Date of Signature:

(Rev.10/2017) DBE - 21 RR-16-4256



, T inois
A]bl[way

Capture Application Request for Log-in/Password

I

(Print the name of signatory party)

O Construction Manager

(company name)

O Prime Contractor

(Title)
request a Login and Password for the DBE/EEO Capture Application for

Request Type: [ New User —or -- O I need to add or remove contracts from my existing ID.

My email address is:

new user).

I have the responsibility to review DBE/EEQ data for the Tollway on contract(s):

# # #
[ ]add [ ]remove [ Jadd [ ]remove [ Jadd [ ]remove
# # #
[ Jadd [ ]remove [ ]add [ ]remove [ Jadd [ ]remove

Any party reviewing this DBE/EEO data must certify that they have the authority to provide the
information contained therein and that the information is complete and accurate.

Print Name: Date
User Signature: Date
Print Company Name: Date

Affidavit: For and on behalf of

(Printed Company Name)
L , its duly authorized agent with full power
(Printed Name of Agent)
and authority to make this certification, represents, warrant and certify to the Illinois Tollway
that this Disclosure is complete and accurate.

Title of Agent:

Signature of Agent:

Date of Signature:

For ease of response, please e-mail this request from the email account listed above to:
dbe@getipass.com or form0003wfa@getipass.com

(Rev 09/22/14) CAR-1 Contract No RR-16-4256




lllinois State Toll Highway Authority
SPECIAL PROVISIONS FOR
EQUAL EMPLOYMENT OPPORTUNITY PROGRAM

I. OBJECTIVE OF THE EQUAL EMPLOYMENT OPPORTUNITY PROGRAM {(EEO):

To promote equality of employment opportunity for minority and female tradespersons on lllinois State
Toll Highway Authority (ISTHA or “Tollway”) capital construction projects. In its efforts to achieve this
equality, it is the desire of ISTHA to follow the guidelines as instituted by the United States Department of
Labor, Office of Federal Contract Compliance Programs (“OFCCP”") as established through Executive
Order 11246 and by Title VIl of the Civil Rights Act of 1964.

Il. CONTRACTOR ASSURANCE:

The Contractor will assure that each of its employees and its subcontractors’ employees associated with
the contract shall not discriminate on the basis of race, color, national ongin, sexual orientation or sex in
the performance of this contract in compliance with 42 U.S.C § 2000e, et seq. Discrimination is the unfair
treatment or denial of normal privileges to persons because of their race, age, nationality, sex, sexual
orientation, physical condition, religion or any other characteristic protected by law. The Tollway
encourages the prompt reporting of incidents of suspected discrimination, harassment or retaliation,
regardtess of the offender’s identity or pasition. Any Contractor who fails to carry out these requirements
is in matenal breach of this contract, which may result in the termination of this contract such other
remedy, as the Tollway deems appropniate.

iil. EEQ GOAL TO BE ACHIEVED BY THE CONTRACTOR:

The Contractor will adhere to the EEQ goals established by the U.S. Dept. of Labor - Office of Federal
Contract Compliance Programs ("OFCCP") for construction trade workers in the Chicago area, which is
provided through Executive Order 11246. The EEQO goals are measured through the following
percentages of construction aggregated work hours in each of the categories;

At least 19.6 percent by minorities, as defined herein; and

At least 6.9 percent by women.

(V. DEFINITIONS OF ETHNIC CLASSIFICATIONS:
AFRICAN AMERICAN: Persons having ongins in any of the Black racial

groups of Africa.

ASIAN INDIAN: Persons whose origins are from India, Pakistan, or
Bangladesh.

ASIAN PACIFIC: Persons whose origins are from Japan, China,

Taiwan, Korea, Vietnam, Laos Cambodia, the
Philippines, Samoa, Guam, the U.S. Trust
Terrtories of the Northem Marinas.

HISPANIC: Persons of Mexican, Puerto Rican, Cuban, Central
American, South American, or cther Spanish
culture or ongin, regardless of race.

NATIVE AMERICANS: Persons who are American Indians, Eskimos, or
Native Hawaiians.

V. CALCULATING EEO CREDIT TOWARDS THE GOALS:
Actual amounts of minority and female work will be measured for the total hours of construction workers

employed on the contract within each of the categories of journeyworker, apprentice and laborer by the
Contractor and all of the worksite subcontractors. Minonty female trade worker hours are counted in
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applicable ethnic category and also in the female category.

In the weekly payroll reports, the following ethnic categones should be used to indicate minority personnel
for purposes of reporting compliance with the weekly certified payroll report: African American, Asian
Indian, Asian Pacific, Hispanic and Native Amencan.

Included in the weekly cerified payrolls, as "Apprentices" are only bona fide apprentices currently in a
training program certified by the U.S. Department of Labor - Bureau of Apprenticeship and Training, and
hours credited towards the EEO Program are only those hours the apprentice was employed at the
construction site.  "Journeyworkers" are the construction site journeyworkers from the major trades.
Other "Helpers," watchmen, custodial workers, clerical workers, and salaried superintendents are not
creditable in the formula. Hourly wage “Foremen™ and "Foremen” otherwise known as working foremen,
will be counted as journeyworkers for purposes of the EEO Program reporting.

In addition to the timely submission of certified payroll required by the Prevailing Wage Act, the
Contractor must have submitted all weekly certified payrolls for the Contractor and all subcontractors
before the Contractor submits its request for the final release of retention and the final waiver of lien. No

adjustments to weekly cedified payrolls will be accepted after the transmission of the final waiver of lien.
VI. EEQ FORM 0003 WORKFORCE ANALYSIS.

All contractor and subcontractors' EEQ 0003 reports must be submitted electronically to the Tollway.

The party preparing the report must give their name, title, email address and telephone number. The
contractor is required to submit EEQO Form 0003, Workforce Analysis, electronically before transmittal of
each pay estimate commencing with the third pay estimate and every odd pay estimate thereafter. EEO
Form 0003 is to reflect all hours worked by trade by the Contractor and all subcontractors during the time
period covered in the previous pay estimate. Failure to submit the EEQO 0003 Report electronically
before transmittal of the pay estimate will cause the pay estimate to be deemed incomplete and will be
returned to the Contractor for completion.

The Supplement to EEO 0003 for quarterly reporting must also be submitted electronically to the Tollway.
Hard copy reports will not be accepted. This Supplement is due by the fifteenth of each month following
the end of the quarter (April 15 for quarter ending March 31, July 15 for quarter ending June 30, October
15 for the quarter ending September 30 and January 15 for the quarter ending December 31).
Construction Managers will verify timely submission of this report when their review coincides with the
quarterly reporting period, as indicated on the Pay Estimate Checklist.

The Contractor is responsible for maintaining a hard copy of the Contractor's and subcontractors' weekly
certified payrolls, including all properly executed certifications, organized by contract for every
construction worksite. Failure to report fully all required workforce information will cause a delay in
processing the Contractor's pay estimates. Disclosure of this information is required. Pattemns of
delinquent reporting may be cause to terminate this contract or such other remedy as the Toliway deems
appropriate,

The Contractor is required to identify an individual responsible for all EEQ related reporting issues and
the electronic submission of reports to the Tollway. By the submission of such reports by the individual
so identified, the Contractor certifies that the information contained in the reports is complete and
accurate.

VIl. SUBCONTRACTOR OBLIGATIONS:

The Contractor is required to clearly identify in their subcontract agreements the specific obligations that
each subcontractor has toward assisting the Contractor in meeting the EEO obligations.

(Rev 09/22/14) EEO-2 Contract No RR-16-4256



Viil. GOQD FAITH EFFORT PROCEDURES:

If the Tollway determines that the Contractor and/or its subcontractors are not in compliance with the
EEQ goals, the Tollway will notify the Contractor of said non-compliance. The Contractor must submit a
Corrective Action Plan within fifteen (15) business days of the date of its receipt of the notice of non-
compliance. The Corrective Action Plan must contain evidence of good faith efforts the Contractor has
made in an effort to meet the EEQ goals and outline the additional good faith efforts the Contractor will be
making, including but not limited to timelines, through the remaining life of the contract.

IX. CORRECTIVE ACTION PLAN:

The Corrective Action Plan must show that the Contractor took all necessary and reasonable steps to
achieve the established EEO goals. Necessary and reasonable steps are those that could reasonably be
expected to employ and retain a sufficient number of minonty and female trade workers to meet or
exceed the federally established EEQO goals for the Chicago area. The Tollway will consider the quality,
quantity and intensity of the kinds of efforts that the Contractor and its subcontractors have made
throughout the life of the contract. Mere pro forma efforts are not good faith efforts; rather, the Contractor
and its subcontractors are expected to have taken those efforts that would be reasonably expected of a
Contractor and its subcontractors who are actively and aggressively trying to employ and retain minonty
and female trade workers sufficient to meet the contract EEO goals.

X. AMENDED CORRECTIVE ACTION PLAN:

If the lllinois Tollway determines that the Contractor has not made a good faith effort to meet the EEQ
goals, the Toliway will notify the Contractor of that preliminary determination by contacting the responsible
company officiat designated in the Corrective Action Plan. The preliminary determination will include a
statement of reasons why a finding of insufficient good faith efforts has been made and may include
additionat good faith efforts that the Contractor could take to remedy the deficiency. The notification will
designate a fifteer: (15) business day period during which the Contractor may make additional efforts to
demonstrate a good faith effort to meet the EEO goals. The Contractor is not limited by the Tollway's
suggestions per Sections VIII. and IX. of additional good faith efforts, but may take other actions in order
to demonstrate good faith efforts to employ and retain additional minority and female trade workers on the
project. The Contractor shall submit an amended Corrective Action Plan if additional employment
commitments to meet the EEO contract goal are secured and/or to document its additional good faith
efforts. If additional hiring commitments sufficient to meet the EEQ contract goal are not secured, the
Contractor shall report the final good faith efforts made in the time allotted. All additional efforts taken by
the Contractor will be considered as part of the Contractor's good faith efforts. If the Contractor is not able
to meet the EEQ goal after making additional efforts, the Tollway will make a pre-final determination as to
the good faith efforts of the Contractor and will notify the designated responsible Contractor official of the
reasons for an adverse determination, if applicable.

XI. DETERMINATION OF NON-COMPLIANCE:

If the Tollway determines that the Contractor has failed to make a good faith effort to meet the EEO goals
on the contract, the Tollway will document its findings in a “Letter of Non-Compliance" that will be filed
and will become part of the permanent file maintained on the Contractor by the Toilway. The Letter may
include a proposed sanction under Section Xl if the Contractor fails to take corrective action in a timely
fashion. Upon a finding that a Contractor has failed to make good faith efforts to achieve the applicable
EEO goals, the Tollway may exercise any appropriate sanction available to it under Section X, including
the revocation of the contract award to the Contractor and any other remedy available to the Tollway
under its contract with the Contractor or by law.

XIl. ADMINISTRATIVE RECONSIDERATION:

The Contractor may request administrative reconsideration of a Letter of Non-Compliance within the
fiteen (15) business days after its receipt of the Letter by actual delivery of a reconsideration request by
the Tollway, Department of Diversity and Strategic Development, 2700 Ogden Avenue, Downers Grove,
lllinois 60515-1703 or via email to E-mail address: formQ003wfa@getipass.com. Deposit of the requestin
the United States mail on or before the fifth business day shall not be deemed delivery. The Letter of
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Non-Compliance shall become final if the Contractor fails to submit a timely request for administrative
reconsideration. A request may provide additional wnitten documentation and/or argument concerning the
issue of whether an adequate good faith effort was made to meet the contract goal.

The Tollway Chief of Diversity and Strategic Development or his/her designee will send the Contractor a
written decision within fifteen (15) business days after receipt of the request for reconsideration,
explaining the basis for finding that the Contractor did or did not meet the EEO goals or demonstrate
good faith efforts towards meeting those goals. A decision by the Chief of Diversity and Strategic
Development that a good faith effort was made shall be deemed approval of the Corrective Action Plan
submitted by the Contractor. A final decision that a good faith effort was not made shall render the
Contractor in breach as non-compliant with its contract with the Tollway and may subject the Contractor to
sanctions under Section XIII.

Xill. SANCTIONS:

The Contractor's failure to achieve its EEO goals or to demonstrate good faith efforts towards meeting
those goals may subject the Contractor to administrative sanctions. These sanctions include, but are not
limited to, monetary sanctions, including non-release of retainage, and other reasonable sanctions as are
permitted by law or equity. In imposing sanctions, the Tollway will consider the bona fide efforts of the
Contractor to meet the EEQ goals, its history of good faith efforts on other Tollway contracts, the size of
the contract, the degree to which the Contractor fell below the EEO goals, and other factors deemed
relevant by the Tollway.

Sanctions for non-compliance may include, but are not limited to deeming the Contractor as non-
responsible with respect to future business with the Tollway. Thus, a Contractors repeated failure to
meet its EEO obligations on Tollway contracts can be grounds for the Tollway to not award future
contracts to the Contractor.

XIV. INACCURATE OR FRAUDULENT REPORTING:

Contractors and subcontractors have a duty to accurately report information pursuant to this Special
Provision. A Contractor or subcontractor who fails to supply accurate information may be subject to
sanctions imposed by the Tollway under Section XIll. A Contractor or subcontractor who intentionally
supplies inaccurate information may be subject to civil and/or criminal sanctions. A Contractor must
maintain and make available pursuant the Record Retention and Audit Clause of this contract adequale
books, records, and supporting documents to verify the accuracy of the information supplied to the
Tollway pursuant to this Special Provision.

XV. OTHER REGULATIONS:
The adherence to the EEO goals does not abrogate other responsibilities of the Contractor to comply with

equal employment opportunity requirements under federal or state law, municipal ordinance, prevailing
govemment regulations or terms contained elsewhere in the Contract.
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~ Illinois State Toll Highway Authority
Quarterly Supplemeut to EEO Form 003 Report of Workforce Hours
(To be submitted no later than the 15" of the month after the end of the quarter)

Contract #: Date:

Contract Description:

Prime Contractor Name:

Construction Manager Name:

For the period: / / to / / the following represents the total number
of individuals on-site in the combined workforce of the prime and all subcontractors who worked on the
above indicated contract number. Indicate number by each listed category; this information is as a
supplement to the total hours submitted electronically via Capture on EEO Form 003.

Total # of Individuals

Female

African American/Black

Hispanic/Latino

Asian American

Native American/Alaskan Native

Native Hawaiian/Pacific Islander

Prepared by:

Name and Title of Prime Contractor’s Representative

Email Address: Telephone #:

This form is to be submitted by the Prime Contractor via Capture by the 15" of the month after the end of
the quarter.
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llinois State Tall Highway Authority V0SB CONSTRUCTION

STATE OF ILLINOIS
VETERAN SMALL BUSINESS PARTICIPATION AND

UTILIZATION PLAN - CONSTRUCTION - PILOT
For State Agency/State University Use Only

It is the goal of the State to promote and encourage the continued economic development of small
businesses owned and controlled by qualified veterans and that qualified service-disabled veteran-owned
small businesses (SDVOSB) and veteran-owned small businesses {VOSB] participate in the State's
procurement process as both prime contractors and subcontractors. 30 ILCS 500/45-57.

Contract Goal to be Achieved by Vendor: This solicitation includes a specific Veteran Small Business
participation goal of 1% based on the availability of CMS certified veteran-owned and service-disabled
veteran-owned small business (VOSB/SDVOSB)} vendors to perform or provide the anticipated services
and/or supplies required by this solicitation.

The Veteran Small Business participation goal is applicable to all bids or offers. In addition to the other award
criteria established for this solicitation, the Agency will award this contract to a Vendor that meets the goal or
makes good faith efforts to meet the goal. This goal is also applicable to change orders and allowances within
the scope of work provided by the certified VOSB/SDVOSB vendor. If Vendor is a CMS certified VOSB/SDVOSB
vendor, the entire goal is met and no subcontracting with a CMS certified VOSB/SDVOSB vendor is required;
however, Vendor must submit a Utilization Plan indicating that the goal will be met by self-performance.

The VOSB goal is separate and distinct from the DBE goal. A single firm may not be utilized to achieve credit
toward both DBE and VOSB goals on a single project except when the firm is bidding the contract as the
Prime Vendor, is certified as both a DBE and VOSB and will commit to meeting the two goals by self-
performing the same or greater percentage of work under the contract as the DBE and VOSB goals added
together.

Following are guidelines for Vendor’'s completion of the Utilization Plan. Please read the guidelines carefully.
«  Utilization Pilan (Form 2026-Pilot} is due with bid
¢ Good Faith Efforts (Form 2023) is due with bid, if applicable
¢ Participation Statement (Form 2025-Pilot} for each Veteran firm listed on the Form 2026-Pilot is due by 5:00
p.m. on the fifth calendar day after email notification to the prime by the Tollway of low apparent bidder status.
In no case should a Contractor remove, replace, or change the commitment to a Veteran firm listed in the
initial Utilization Plan Form 2026-Pilot without prior written consent of ISTHA. Under no circumstances is the
bidder allowed to change the amount of the core bid submitted or any other documentation unrelated to this
special provision.
Vendor should include any additional information that will add clarity te Vendor’s proposed utilization of
certified Veteran Small Business vendors to meet the targeted goal. The Utilization Plan must demonstrate that
Vendor has either: (1} met the entire contract goal; (2) made good faith efforts towards meeting the entire goal;
or (3) made good faith efforts towards meeting a portion of the goal. Any submission of good faith efforts by
Vendor shall be considered as a request for a full or partial waiver.

At the time of bid or offer, Vendor, or Vendor’s propased Subcontractor, must be certified with CMS as a
VOSB or SDVOSB. Failure to complete a Utilization Plan or provide Good Faith Effort documentation shall
render the bid or offer non-responsive or not responsible.

State of Iitingis/Veteran Small Business participation and Litilization Plan v. 14.0 VOSB -1 Contract # RR-16-4256
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1.

If applicable where there is more than one prime vendor, the Utilization Plan should include an
executed Joint Venture Agreement specifying the terms and conditions of the relationship between the
parties and their relationship and responsibilities to the contract. The Joint Venture Agreement must
clearly evidence that the certified VOSB/SDVOSB vendor will be responsible for a clearly defined
portion of the work and that its responsibilities, risks, profits and contributions of capital, and personnel
are proportionate to its ownership percentage. It must include specific details related to the parties’
contributions of capital, personnel, and equipment and share of the costs of insurance and other
items; the scopes to be performed by the certified VOSB/SDVOSB vendor under its supervision; and
the commitment of management, supervisory personnel, and operative personnel employed by the
certified VOSB/SDVOSB vendor to be dedicated to the performance of the contract. Established Joint
Venture Agreements will only be credited toward Veteran Small Business goal achievements for specific
work performed by the certified VOSB/SDVOSB vendor. Each party to the Joint Venture Agreement
must execute the bid or offer prior to submission of the bid or offer to the Agency.

An agreement between a vendor and a certified VOSB/SDVOSB vendor in which a certified
VOSB/SDVOSB vendor promises not to provide subcontracting or pricing quotations to other vendors is
prohibited. The Agency may request additional information to demonstrate compliance. Vendor agrees
to cooperate promptly with the Agency in submitting to interviews, allowing entry to places of
business, providing further documentation, and to soliciting the cooperation of a proposed certified
VOSB/SDVOSB vendor. Failure to cooperate by Vendor and certified VOSB/SDVOSB vendor may render
the bidder or offeror non-responsive or not responsible. The contract will not be finally awarded to
Vendor unless Vendor’s Utilization Plan is approved.

Veteran Small Business Certifled Vendor Locator References: Vendors may consult CM$’
Veteran Small Business Vendor Directory at www.sell2.illinois.gov/cms/business, as well as the
directories of other certifying agencies, but firms must be certified with CMS as VOSB/SDVOSB vendors
at the time of bid/offer.

Vendor Assurance: Vendor shall not discriminate on the basis of race, color, national origin, sexual
orientation or sex in the performance of this contract. Failure by Vendor to carry out these
requirements is a material breach of this contract, which may result in the termination of this contract
or such other remedy, as the Agency deems appropriate. This assurance must be included in each
subcontract that Vendor signs with a subcontractor or supplier.

Calculating Certifled VOSB/SOVOSB Vendor Participation: The Utilization Plan documents work
anticipated to be performed, or goods/equipment provided by all certified VOSB/SDVQSB vendors and
paid for upon satisfactory completion/delivery. Only the value of payments made for the work actually
performed by certified VOSB/SDVOSB vendors is counted toward the contract goal. Applicable
guidelines for counting payments attributable to contract goals are summarized below:

5.1  The participation of VOSBs will be calculated on the amount of the Core Work, not Contingency
work identified in the bid documents. The Contractor’s VOSB commitment will be assessed for
any and all Extra Work Orders (EWOQ) and Change Orders (CO) at the time such orders are
issued.

5.1.1 Contingency Work is the anticipated work within the scope of the project which is
included in the project to cover the work of such an uncertain nature that the location or
quantity could not be identified prior to awarding the contract.

Stale of Tllinoig/Veterun Small Business panticipation and Utilization Plan v. 14.1 VOSB -2 Contract # RR-16-4256
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5.2.

S.3.

5.4.

5.5.

5.1.2 Core Work is the anticipated work within the scope of the project which is included in the
project to cover the work of such a nature that the location and estimated quantity could be
identified prior to awarding the contract.

The value of the work actually performed or goods/equipment provided by the certified
VvOSB/SDVOSB vendor shall be counted towards the goal. The entire amount of that portion
of the contract that is performed by the certified VOSB/SDVOSB vendor, including supplies
purchased or equipment leased by the certified VOSB/SDVOSB vendor shall be counted, except
supplies purchased and equipment rented from the Prime Vendor submitting this bid or offer.

A vendor shall count the portion of the total dollar value of the Veteran Small Business contract
equal to the distinct, clearly defined portion of the work of the contract that the certified
VOSB/SDVOSB vendor performs toward the goal. A vendor shall also count the dollar value of
work subcontracted to other certified VOSB/SDVOSB vendor. Work performed by the non-
certified VOSB/SDVOQSB party shall not be counted toward the goal. Work that a certified
VOSB/SDVOSB vendor subcontracts to a non-certified VOSB/SDVOSB vendor will not count
towards the goal.

A Vendor shall count toward the goal 100% of its expenditures for materials and supplies
required under the contract and obtained from a certified VOSB/SDVOS8 manufacturer; 60% of
the cost of the materials or supplies required under the contract and obtained from a certified
VOSB/SDVOSB regular dealer or supplier shall count toward the VOSB/SDVQSB goal. A Vendor
shall count toward the goal the following expenditures to certified VOSB/SDVOSB vendors that
are not manufacturers, regular dealers, or suppliers:

5.4.1. The fees or commissions charged for providing a bona fide service, such as professional,
technical, consultant or managerial services and assistance in the procurement of
essential personnel, facilities, equipment, materials or supplies required for performance
of the contract, provided that the fee or commission is determined by the Agency to be
reasonable and not excessive as compared with fees customarily allowed for similar
services.

5.4.2. The fees charged for delivery of materials and supplies required by the contract (but
not the cost of the materials and supplies themselves) when the hauler, trucker, or
delivery service is not also the manufacturer or a supplier of the materials and supplies
being procured, provided that the fee is determined by the Agency to be reasonable and
not excessive as compared with fees customarily allowed for similar services. The
certified VOSB/SDVOSB vendor’s trucking firm must be responsible for the management
and supervision of the entire trucking operation for which it is responsible on the
contract, and must itself own and operate at least one fully licensed, insured and
operational truck used on the contract.

5.4.3. The fees or commissions charged for providing any bonds or insurance specifically
required for the performance of the contract, provided that the fee or commission is
determined by the Agency to be reasonable and not excessive as compared with fees
customarily allowed for similar services.

Certified VOSB/SDVOSB vendors who are performing on contract as second tier subcontractors
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5.6.

VOSB CONSTRUCTION

may be counted in meeting the established Veteran Small Business goal for this contract as
long as the Prime Vendor can provide documentation indicating the utilization of these vendors.

A Vendor shall count towards the goal only expenditures to firms that perform a
commercially useful function in the work of the contract.

5.6.1.

5.6.2.

A firm is considered to perform a commercially useful function when it is responsible for
execution of a distinct element of the work of a contract and carries out its
responsibilities by actually performing, managing, and supervising the work involved.
The certified VOSB/SDVOSB vendor must also be responsible, with respect to materials or
supplies used on the contract, for negotiating price, determining quality and quantity,
ordering the materials or supplies, and installing the materials (where applicable) and
paying for the material or supplies. To determine whether a firm is performing a
commercially useful function, the Agency shall evaluate the amount of work
subcontracted, whether the amount the firm is to be paid under the contract is
commensurate with the work it is actually performing and the credit claimed for its
performance of the work, industry practices, and other relevant factors.

A certified VOSB/SDVOSB vendor does not perform a commercially useful function if its
role is limited to that of an extra participant in a transaction or contract through
which funds are passed through in order to obtain certified VOSB/SDVOSB vendor
participation. In determining whether a certified VOSB/SDVOSB vendor is such an extra
participant, the Agency shall examine similar transactions, particularly those in which
certified VOSB/SDVOSB vendors do not participate, and industry practices.

A Vendor shall not count towards the goal expenditures that are not direct, necessary and
related to the work of the contract. Only the amount of services or goods that are directly
attributable to the performance of the contract shall be counted. Ineligible expenditures
include general office overhead or other Vendor support activities.

6. Good Faith Effort Procedures: Vendor must submit a Utilization Plan (VOSB Form 2026} and
Participation Statement(s}{(VOSB Form 2025-Pilot) that meet or exceed the published goal. If Vendor
cannot meet the stated goal,
vendor must document and explain via VOSB Form 2023 the good faith efforts it undertook to meet the
goal. Utilization Plan, Participation Statement(s) and Good Faith Effort are due at the time of bid or offer
submission. Vendors will not be permitted to correct goal deficiencies after bid or offer due dates.
CMS or the State Agency, as its delegate, will consider the quality, quantity, and intensity of Vendor’s

efforts.

The Utilization Plan contains a checklist of actions that CMS or the State Agency, as its delegate, will
consider as evidence of Vendor's good faith efforts to meet the goal. Other factors or efforts brought to
the attention of CMS or the State Agency, as its delegate, may be relevant in appropriate cases.

6.1. In evaluating Vendor's good faith efforts, CMS or the State Agency, as its delegate, may
consider whether the ability of other bidders or offerors to meet the contract goal suggests
that good faith efforts could have resulted in Vendor meeting the goal.

6.2 If CMS or the State Agency, as its delegate, determines that Vendor has made good faith efforts
to meet the goal, the Agency may award the contract provided that Vendor is otherwise eligible
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for award.

6.3. If CMS or the State Agency, as its delegate, determines that good faith efforts have not been
met, the bid or offer may be determined to be non-responsible by the Chief Procurement Office.

7. Contract Compliance: Compliance with this section is an essential part of the contract. The
following administrative procedures and remedies govern Vendor's compliance with the
contractual obligations established by the Utilization Plan. After approval of the Plan and award of
the contract, the Utilization Plan becomes part of the contract. If Vendor did not succeed in
obtaining certified VOSB/SDVOSB vendor participation to achieve the goal and the Utilization Plan
was approved and contract awarded based upon a determination of good faith, the total dollar vatue of
certified VOSB/SDVOSB vendor work calculated in the approved Utilization Plan as a percentage of the
awarded contract value shall become the contract goal.

7.1. The Utilization Plan may not be amended after contract execution without the Agency’s prior
written approval.

7.2. Vendor may not make changes to its contractual certified VOSB/SDVOSB vendor commitments
or substitute certified VOSB/SDVOSB vendors without the prior written approval of the
Agency. Unauthorized changes or substitutions, including performing the work designated for a
certified VOSB/SDVOSB vendor with Vendor's own forces, shall be a violation of the utilization
plan and a breach of the contract, and shall be cause to terminate the contract, and/or seek
other contract remedies or sanctions. The facts supporting the request for changes must not
have been known nor reasonably should have been known by the parties prior to entering
into the subcontract. Vendor must negotiate with the certified VOSB/SDVOSB vendor to
resolve the problem. Where there has been a mistake or disagreement about the scope of
work or goods/equipment, provided the certified VOSB/SDVOSB vendor can be substituted only
where agreement cannot be reached for a reasonable price or schedule for the correct scope of
work, goods or equipment.

7.3.  Substitutions of a certified VOSB/SDVQOSB vendor may be permitted under the following
circumstances:

7.3.1. Unavailability after receipt of reasonable notice to proceed;

7.3.2. Failure of performance;

7.3.3. Financial incapacity;

7.3.4. Refusal by the certified VOSB/SDVOSB vendor to honor the bid or proposal price or scope;

7.3.5. Material mistake of fact or law about the elements of the scope of work of a solicitation
where a reasonable price cannot be agreed;

7.3.6. Failure of the certified VOSB/SDVQOSB vendor to meet insurance, licensing or
bonding requirements;

7.3.7. The certified VOSB/SDVOSB vendor's withdrawal of its bid or offer; or

7.3.8. Decertification of the certified VOSB/SDVOSB vendor.

7.4. If it becomes necessary to substitute a certified VOSB/SDVOSB vendor or otherwise change the
Utilization Plan, Vendor must notify the Agency in writing of the request to substitute a certified
VOSB/SDVOSB vendor or otherwise change the Utilization Plan. The request must state specific
reasons for the substitution or change. The Agency will approve or deny a request for
substitution or other change in the Utilization Plan within five business days of receipt of the
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7.5.

7.6,

1.7.

7.8.

7.9.

7.10.

request.

Where Vendor has established the basis for the substitution to the Agency’s satisfaction, it
must make good faith efforts to meet the contract goal by substituting a certified VOSB/SDVOSB
vendor. Documentation of a replacement certified VOSB/SDVOSB vendor, or of good faith efforts
to replace the certified VOSB/SDVOSB vendor, must meet the requirements of the initial
Utilization Plan. If the goal cannot be reached and good faith efforts have been made, Vendor
may substitute with a non-certified VOSB/SDVOSB vendor or Vendor may perform the work.

If a Vendor plans to hire a subcontractor for any scope of work that was not previously
disclosed in the Utilization Plan, Vendor must obtain the approval of the Agency to modify the
Utilization Plan and must make good faith efforts to ensure that certified VOSB/SDVOSB vendors
have a fair opportunity to submit a bid or offer on the new scope of work.

A new certified VOSB/SDVOSB vendor agreement must be executed and submitted to the
Agency within five business days of Vendor's receipt of the Agency’s approval for the substitution
or other change.

Vendor shall maintain a record of all relevant data with respect to the utilization of certified
VOSB/SDVOSB vendors, including but without limitation, payroll records, invoices, canceled
checks and books of account for a period of at least five years after the completion of the
contract. Full access to these records shall be granted by Vendor in a timely fashion upon
written demand by the Agency to any duly authorized representative thereof, or to any
municipal, state or federal authorities. The Agency shall have the right to obtain from Vendor
any additional data reasonably related or necessary to verify any representations by Vendor.
After the performance of the final item of work or delivery of material by the certified
VOSB/SDVOSB vendor and final payment to the certified VOSB/SDVOSB vendor by Vendor, but
not later than 30 calendar days after such payment, Vendor shall submit a statement confirming
the final payment and the total payments made to the certified VOSB/SDVOSB vendor under the
contract. :

The Agency will periodically review Vendor's compliance with these provisions and the
terms of its contract. Without limitation, Vendor’s failure to comply with these provisions or its
contractual commitments as contained in the Utilization Plan, failure to cooperate in providing
information regarding its compliance with these provisions or its Utilization Plan, or provision of
false or misleading information or statements concerning compliance, certification status or
eligibility of the certified VOSB/SDVOSB vendor, good faith efforts or any other material fact or
representation shall constitute a material breach of this contract and entitle the Agency to
declare a default, terminate the contract, or exercise those remedies provided for in the contract
or at law or in equity.

The Agency reserves the right to withhold payment to Vendor to enforce these provisions and
Vendor’s contractual commitments. Final payment shall not be made pursuant to the contract
until Vendor submits sufficient documentation demonstrating compliance with its Utilization
Plan.

State of lllinois/Veteran Smatl Business participation and Utilization Plan v. 14.1 VOSB -6 Contract # RR-16-4256
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Mﬂ?}’ Plote Coastruction Inc

gunnet Bay Conatrickicn o LA0INE YanTurs

PRIME CONTRACTOR:
CONTRACT NUMBER CONTACY NAME; Cave 'v’Q rdics -
RR-16-4256 CONTACT PHONE NUMBER: 847-695-9300
CONTACT &Ml _ bids@plote com
Check one;
t.:

Confractor wil meet or exceed the YOSB Contract Goai and will provide D'sadvantaged Business Participation a3 presented below.
Conftractor will mest or exceed the VOSB Contract Goal becausa PRIME BODER ISAVOSB.
Condractor caquests a waver of the VCSB Contract Goal.
The bidder is requesting the contract Goat be accordingly modified or waived. Attached & all information required by the Veteran Small Business
Padticiation and Utiization Plan - Cansiruction in suppart of this request, including Good Faith Efforts - Form 2023,
OCLLAR AMOUNT OF WANER REQUEST-
PERCENTAGE OF WANVER REQUEST

0o n

insructions fo Bidders;
1. Bidders are requirad fo comoly with the Veteran Small Business Parfciation and U'iization Plan - Canstruction - Piat.
2. Subsmit oniy one Vetaran Utiization Plan for each Proect
3. This Utilization Plan, Form 2026-Pikot must:
~Le submitted with the bid or the bid may be deemed non-respansive
~be an accurata representation of work and pricing agraed upon between the prime and the Veleran firm prior ' bid submission
4. The Participation Stalement(s) (VOSB Form 2025), with original sigraiures, pay item descrigtion and pricing are to be submitted to Toidway
Diversity at dbei@gatipass.com by S p.m. on the lifth calerdar day sfter rolification tothe orime by the Tollway of apparent low bidder stabs.

§. Each company iisted on the Utilization Plan and subsequent Participation Statement must be listad in a certifying agency's dafahase as stiputed in
the Spacial Pravisian at the me ¢f bid submission lo be considarer acceptable for Veleran credit.

6. 1 nocase shouid a Coniractar remove, teplace or raduca the commiment to a Veteran firm listed in the ritial Wiitization Plan ¢n the Participation
Statement without prior watten consent of ISTHA. Urder no circumstances is the bidder allowed to change the arnount of the core bid submitted or any
cther docurnentation unrefated to this special crovision.

IVQS8 UTILIZATICN PLAN

| ——— Seope of otk VOS8 - Amownt ($)

: ) = Bref description of cvarall wok to be garformad if supplier, enter 60% credt 2 ount.
Schroader Asphalt Sarvises Frinding £25G, 500,59

i | < o AV o 7 Al 4 e A s . . g e 2

Fer a-txd: the submission of form 2026-PILOT

Fer hardgogy, signature recuired. 375718

Data
Foem 3RE Mot 162647
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ILLINQIS Pruce Ravece, Govarnor
DEPAR OF CERTRAL MANAGEMENT SERVICRS
Michael M. Hoffman, Acting Director

December 7, 2017

Ronaid Schroeder

Schroeder Asphalt Servicas, Inc.

P.Q. Box 831, Huntley, IL. 80142

11022 S, Grant Hwy., Marengo, IL 80162 (physlical)
Huntley, IL 60142

Dear Businass Owner:

Ra: NCA Cerfificalion Approval Service Disabled Veteran Owned Smalt
Business (SOVOSR)
Certification Term Expires: September 16, 2018

Congratutations! After reviewing the No-Change Affidavit (NCA) information you supplled, we are pleased lo inform you that
your firm has been granted continued ceftificalion under the Veteran Business Program (VBP).

Please be advised, while this certification does not guarantee you will receive a State contract, it does assure your firm the
opportunity to participate in the State’s procurement process, Your fiem's participation on State contracts will be credited only
toward Service Disabled Veteran Owned Small Business (8DVOSB) goal In your area(s} of specialty, Your firm'a name will
appear in the State's Directory as a cerifled vendor with the VBP in the speciaity area(s) of;

NIGP 75510: ASPHALT DISTRIBUTORS, LEVELERS, MIXERS, CRACK SEALING EQUIPMENT, ETC. (SEE 755-40 FOR
TOOLS)
NIGP 91238; CONSTRUCTION SERVICES, HAZARDOUS WASTE (INCL, SITE MANAGEMENT)
NIGP 91244; EXCAVATION SERVICES
NIGP 81484: TRADE SERVICES, CONSTRUCTION (NOT OTHERWISE CLASSIFIED)
NIGP 90154 MILLING SERVICES: ASPHALT, GRAIN, COTTONSEED, VEGETABLE, WOOD, ETC.
NIGP 96339: EXCAVATING

Please visit our webslte at www.sell2 lllinois.qov to obtain information about current and upooming precurement
opportunities, contracts, forms, and also to register to recelve email alerta when the Stata is preparing to purchase a product
or service that you may provide,

Thank you for your participation in the VBP. We welcome your participation and wish you continued success.

Ca ez
Certification Manager
Vetaran Business Program
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llinois State Toll Highway Authority V0S8 CONSTRUCTION

VOSB FORM 2023
Demonstration of Good Faith Efforts to Achieve VOSB Construction Subcontracting Goal
If the VOSB contract goal was not achieved, the Good Faith Efforts checklist and contacts log must be submitted with the bid.
Failure to do so may render the bidder's solicitation response non-responsive and cause it to be rejected, or render the
bidder ineligible for contract award, at ISHTA's sole discretion. The bidder must provide all evidence relied upon in support of
its Good Faith Efforts with its bid.
Good Faith Efforts Checklist

Insert on each line below the initials of the authorized bidder representative who is certifying the bidder has completed the
activities described below. If any of the items were not completed, attach a detailed written explanation. If any other efforts
were made to obtain VOSB/SDVOSB participation in addition to the items listed befow, attach a detailed written explanation.

Utilize the Sell2illinois website to identify certified VOSB/SDVOSB vendors within the respective commodity/service
codes and at a minimum email all listed vendors and solicit quotes from all vendors who express an interest via
follow-up emails or telephone calls.

« hitps:/imvww2 illinois.govicms/business/sell2/Pages/VendorSearch.aspx

Identified portions of the contract work capable of performance by available YOSBs/SDVOSBSs, including, where
appropriate, breaking out contract work items into economically feasible units to facilitate VOSB/SDVOSB
participation even when the bidder could perform those scopes with its own forces.

Make a portion of the work available to certified VOSB/SDVOSB vendors and selecting those portions of the work or
material needs consistent with their availability, so as to facilitate certified VOSB/SDVOSB vendor participation.

Solicited through reascnable and available means {e.g., pre-bid meetings, networking session, written notices,
advertisements) VOSBs/SDVOSBs to perform the types of work that could be subcontracted on this project, within
sufficient time to allow them to respond. Vendor must determine with certainty if the certiied VOSB/SDVOSB
vendors are interested by taking appropriate steps to foliow up initial solicitations and encourage them to submit a bid
or proposal.

Provided timely and adequate information about the plans, specifications and requirements of the contract. Followed
up initial solicitations to answer questions and encourage VOSBs/SDVOSBs to submit bids.

Negotiated in good faith with interested VOSBs/SDVOSBs that submitted bids and thoroughly investigated their
capabilities. Evidence of such negofiation must include the names, addresses, email addresses, and telephone
numbers of certified VOSB/SDVOSB vendors that were considered; a description of the information provided
regarding the plans and specifications for the work selected for subcontracting and evidence as to why additional
agreements could not be reached for certified VOSB/SDVOSB vendors to perform the work. A Vendor using good
business judgment may consider a number of factors in negotiating with certified VOSB/SDVOSB vendors and may
take a firm's price and capabilities into consideration. The fact that there may be some additional costs invotved in
finding and using certified VOSB/SDVOSB vendors may not be in itself sufficient reason for a Vendor's failure to
meet the goal, as long as such costs are reasonable. Vendors are not required to accept higher quotes from certified
VOSB/SDVOSB vendors if the price difference is excessive or unreasonable. The certified VOSB/SDVOSB vendor's
memberships in specific groups, organizations, or associations and political or social affiliations are not legitimate
causes for the rejection or non-salicitation of bids and proposals in Vendor's efforts to meet the goal.

State of Mllinois’'Veteran Small Business paticipation and Utilization Plan v. 14.1 VOSB -9 Contract # RR-16-4256
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Made efforts to assist interested VOSBs/SDVOSBs in obtaining bonding, lines of credit, or insurance as may be
required for performance of the contract (if applicable).

Made efforts to assist interested certified VOSB/SDVOSB vendors in obtaining necessary equipment, supplies,
materials, or related assistance or services.

Utilized resources available to identify available VOSBs/SDVOSBs, including but not limited to VOSB/SDVOSB
assistance groups; local, state and federal business assistance offices; and other organizations that provide
assistance in the recruitment and placement of VOSBs/SDVOSBs.

Affidavit of Truthfulness: Signature below affirms accuracy of Good Faith Efforts and authority to provide above
information

Print Name: Phone contact:

Pasition: E-mail address:

Signature: Date:

State of Hlinois'Veteran Small Business participation and Utitization Plan v, [4.1 VOSB -10 Coniract ¥ RR-16-4256
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lllinois State Toll Highway Authority

SPECIAL PROVISION
FOR
EARNED CREDIT PROGRAM

I. OBJECTIVE OF THE EARNED CREDIT PROGRAM:

To encourage contractors, subcontractors and fabricators to hire qualified Eamed Credit Program
(ECP) candidates, and assist local workforce development efforts to employ and retain qualified and
eligible traditionally underserved populations e.g. African Americans, Asians, Hispanic, eligible
offenders, exonerated individuals, females, veterans and other Workforce Innovation and Opportunity
Act (WIOA) eligible individuals referred to them by training/community organizations.

The Tollway Earned Credit Program can only facilitate referrals of ECP candidates; a referral is not a
guarantee of employment or an endorsement by the Tollway of a particular candidate. The Tollway
makes no guarantee of suitability of ECP candidates for employment and all employment screening
decisions are made by the employing entity through their established human resources hiring
procedures using appropriate due diligence.

The ECP is applicable to construction projects as determined by the Tollway.

II. CONTRACTOR ASSURANCE: The Contractor agrees to include the following assurance in each
subcontract that the Contractor signs with a subcontractor: “The contractor or subcontractor shall not
discriminate on the basis of race, sex, color, veteran status, national origin, or sexual orientation in the
performance of this contract. Failure by the contractor to carry out these requirements is a material
breach of this contract, which may result in the termination of this contract or such other remedy as the
lllinois Tollway deems appropriate.”

. DEFINITIONS:
A. ACTIVE CREDITS; Eamed credit available for submission and utilization on a construction bid.

B. ACTIVE EARNED CREDIT CERTIFICATE REGISTER: Listing of all Active ECP Certificates
indicating certificate number, value, owner and issue date.

C. AFRICAN AMERICAN: Persons having origins in any of the Black racial groups of Africa.

D. ASIANS: Persons whose origins are from Japan, China, Taiwan, Korea, Vietnam, Laos Cambodia,
the Philippines, Samoa, Guam, or the U.S. Trust Terntories of the Northern Marinas.

E. AWARD CRITERIA: Contractor's base bid minus earned bid credit subject to the Earned Credit
Cap identified for each solicitation.

F. BID CREDITS: Virtual dollar credits earned through employing and retaining eligible ECP referrals.
G. BASE BID: The bid amount prior to applying the ECP bid credits.
H. CREDITS SUBMITTED: Bid credits included in a construction bid as evidenced by an Earned

Credit certificata. The total amount of the certificate will be considered as tendered unless
otherwise indicated on the physical certificate.
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CREDITS UTILIZED: The amount of bid credits required to establish the apparent low bidder
based on the difference between the award criterions of the lowest bidder and the next apparent
low bidder plus $1.00 of ECP credit.

EARNED CREDIT CERTIFICATE: A numbered and notanized document that identifies contractor's
name, Earned Credit Program participant(s) names and each individual's employment time frame
along with applicable credit eamed.

. ECP ALLOCATION: When ECP credits submitted by a pnme contractor and subcontractor are
applied proportionally to the total of all of the ECP credits originally submitted with the bid.

. ECP CANDIDATES: A job seeker who meets the criteria requirements to receive WIA adult
services as determined by lllinois Department of Employment Security (IDES) and WIA and has
graduated from a construction training program or has construction experience and can meet initial
requirements for canstruction employment.

. ECP CAP: A contract-specific limit as determined by an approved Tollway formula on the amount
of Earned Credit that can be applied as a bid credit. Any credits submitted above and beyond the
bid earned credit cap will not be considered.

. ECP PARTICIPANT: An ECP CANDIDATE who is employed by an ECP participating contractor
and is earning credits.

. ELIGIBLE OFFENDER: A person who has been convicted of a crime in lllinois or of an offense in
any other junisdiction that does not include any offense or attempted offense that would subject a
person to registration under the Sex Offender Registration Act, the Arsonist Registration Act, or
the Murderer and Violent Offender Against Youth Registration Act. "Eligible offender” does not
include a person who has been convicted of committing or attempting to commit a Class X felony,
aggravated dnving under the influence of alcohol, other drug or drugs, or intoxicating compound or
compounds, or any combination thereof, aggravated domestic battery, or a forcible felony.

. ELIGIBLE: IDES representative reviews applicable documentation to determine WIA adult service
eligibility, as defined by the Workforce Investment Act, (administered by the Department of
Commerce and Economic Opportunity) as well as evidence of U.S. citizenship or legal residence in
the state, selective service registration as applicable, distocated/displaced worker status, drug-free
status, and other employment barriers.

. EXONERATED INDIVIDUALS: A person who is legally cleared from guilt, blame, liability or
punishment for a criminal or otherwise illegal or wrongful act.

. FRINGE BENEFITS: A form of compensation for the performance of services such as vacation
pay, sick pay, holiday pay or health benefits. This amount is not included in the Eamed Credit
calculation.

. HISPANIC: Persons of Mexican, Puerto Rican, Cuban, Central American, South American or other
Spanish culture or origin, regardless of race.

. ILLINOIS workNet/IDES: State of lllinois program that receives WIA funding to provide program
eligibility and suitability assessments to individuals seeking employment, training and supportive
services to enhance the individual's success in securing and retaining employment.
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U. INACTIVE CREDITS: Eamed credit not available for submission due to utilization on a construction
bid or superseded by current earned credits.

V. NET WAGES PAID: Gross wages (excluding fringe benefits) paid to the ECP participant(s} from
the original hiring contractor/fabricator.

W. NEW HIRE BONUS CREDIT: One-time $5,000 bid credit eamed through the employment of an
eligible first-time ECP CANDIDATES and retaining them for not less than 160 hours.

X. QUALIFIED: Individual who meets basic construction employment requirements as identified by the
specific trade, unions, local or construction management thereof.

Y. REFERRALS: Individuals referred to contractors by various agencies via community based
networks that are determined to be candidates for the ECP, have been determined to meet
eligibility criteria, are drug free and are otherwise suitable candidates for construction-related
employment opportunities.

Z. SUITABILITY: lllinois workNet provides extensive career counseling modules and counseling and
makes an official determination of the likelihood of an individual's success in a particular career
choice based on test scores and verbal responses to targeted questions.

AA. TOLLWAY: The lllinois State Toll Highway Authonty.

BB.TRADITIONALLY UNDERSERVED POPULATIONS: Groups as identified in the Workforce
Investment Act who meet the Workforce Investment Act eligibility criteria and the successor
Workforce Innovation and Opportunity Act (WIOA) of July 2014,

CC. VETERANS: Individuals who have served in the U.S. military and are in possession of a DD214
Form.

DD. WORKFORCE INVESTMENT OPPORTUNITY ACT (WIOA): Formally known as the Workforce
Investment Act (WIA) originally signed into law in 1998 this act creates and funds services
provided through the IDES lllinois workNet. The WIA Act is the predecessor of the WIOA signed
into law of July 22, 2014.

IV. EARNED CREDIT PROGRAM INCENTIVES:

All contractors, subcontractors and fabricators interested in participating in the EARNED CREDIT
PROGRAM may earmn BID CREDITS which may be applied to Tollway construction contracts advertised
for public bidding.

Unused ECP BID CREDITS do not expire.

A contractor/fabricator who employs a first-time ECP CANDIDATE shall earn credits for wages paid to
the participant. The original ECP participating contractor/fabricator who hired and employed an ECP
CANDIDATE as part of the ECP shall earn BID CREDITS for wages paid to the participant up to 5
years as stipulated in Section V. A contractor may re-hire an ECP PARTICIPANT previously
terminated and continue to earn credits for that participant. If the ECP PARTICIPANT is not re-hired, a
different contractor/fabricator may hire the ECP PARTICIPANT and may become eligible to earn credits
for that participant.
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As an example: Contractor A hired and employed an ECP CANDIDATE for one year and did not re-
hire the ECP PARTICIPANT the following year, the ECP PARTICIPANT may earn credits for
Contractor B.

V. CALCULATING EARNED CREDIT:

Interested contractors, subcontractors and fabricators may employ ECP PARTICIPANTS i on any
public or private job located within the State of lllinois and accumulate BID CREDITS at the following
rates to be applied to future Tollway construction contracts advertised for public bidding:

A. Operating Engineers and Structural Steel Ironworkers; 50 cents for every dollar of wages
paid;

B. All other skilled trades and fabricators: 40 cents for every dollar of wages paid;

C. Skilled Laborers: 30 cents for every dollar of wages paid.

Contractors are eligible for a $5,000 NEW HIRE BONUS CREDIT when they employ eligible first-time
ECP CANDIDATES, retain them for not less than 160 hours and provide written documentation of
employment and wages paid. '

ECP PARTICIPANTS shall be eligible to earn BID CREDITS for a period not to exceed five (5) years
from the first date of initial hire by the first contractor participating in the ECP program inclusive of any
layoff periods.

As an example: ECP HIRE 1 worked for Contractor A for one (1) year and was laid off for six (6)
months. Upon employment with Contractor B, ECP HIRE 1 continues to be eligible to earmn BID
CREDITS for the remainder of the five (5) year eligibility term (three (3) years and six (6)
months).

VI. BIDDING PROCEDURES:

All bids must comply with the applicable public bidding statutes, rules and regulations and the specific
requirements of this solicitation to be considered responsive. Bids that fail to meet these minimum
requirements may be considered non-responsive.

Each bid solicitation will have a contract-specific cap as determined by the approved Tollway formula
on the amount of Earned Credit that can be applied as a bid credit. This particular solicitation has a
cap of $250,000.00. Any credits applied above and beyond the bid EARNED CREDIT CAP will not be
considered.

A. The Base Bid is to be clearly identified on line #1 of the P page;
B. Line #2 is to include the total amount of BID CREDITS applied to the bid;
C. Line #3 is to include the Award Criteria (Line #1 minus Line #2 equals Line #3).

All EARNED CREDIT CERTIFICATES submitted to calculate the bid credit included on Line #2 must be
included in the original bid package. All earned credits utilized to become or remain the successful bid
will become unavailable for inclusion in any other bid at the time the bidder's award criteria is deemed
the lowest responsive and responsible bid. The EARNED CREDIT CERTIFICATE will be redeemed up
to the amount needed to allow the contractor's bid to be the lowest bid for award of the contract and
any unused remaining balance will be retumed in the form of a new bid certificate to the contractor.

VIl. JOINT VENTURE, SUBCONTRACTOR AND FABRICATOR PARTICIPATION:

Joint Venture partners may independently submit ECP CERTIFICATES towards the joint venture bid
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subject to the overall ECP CAP. Subcontractors and fabricators may participate in the EARNED
CREDIT PROGRAM as long as they adhere to the requirements specified herein for prime contractors.
Subcontractor and fabricator EARNED CREDIT CERTIFICATES may be provided to prime contractors
and used/applied by prime contractors in a bid solicitation, provided the prime contractor has committed
to utilizing the subcontractor/fabricator in the performance of the contract unless such use is prohibited
for reasons beyond the prime contractor's control. In the event that a subcontractor becomes
disqualified from contract participation by no fault of the prime, {i.e. delinquent debt, etc.) the actual
ECP credits utilized by the disqualified subcontractor that factored into the apparent winning bid will not
be refunded to the subcontractor's ECP certificate balance.

For the ECP credits to be considered for utilization toward a bid, the submission must include an ECP
certificate owned by the prime bidder.

In the event the prime contractor submits a subcontractor and/or fabricator's EARNED CREDIT
CERTIFICATES in a Tollway bid solicitation, the prime contractor is required to perform the following:

A. Ensure that the subcontractor and/or fabricator are aware of and have provided permission to
the bidder as indicated on the EARNED CREDIT CERTIFICATE to use the EARNED CREDIT
CERTIFICATE in the bid solicitation;

B. ldentify the scope of work and dollar amount committed to each subcontractor and/or fabricator
where an EARNED CREDIT CERTIFICATE is being calculated in the bid credit,

C. Ensure that the EARNED CREDIT CERTIFICATE is in ACTIVE mode. (This can be done
through checking the Tollway Earned Credit website (www.illinoistollway.com and click on
“Doing Business”) prior to submitting EARNED CREDIT CERTIFICATE in a Tollway bid
solicitation}; and

D. Ensure that the total amount of EARNED CREDIT CERTIFICATES do not exceed the contract-
specific ECP CAP. In the event of a successful bid, the excess credits shali be returned in
proportion to what was originally submitted by the prime(s) and subcontractor(s).

E. The prime contractor shall insert a copy of this ECP Special Provisions in each and every
subcontract under this contract and it shall become a material term of the subcontracts.

ECP credits submitted by the prime contractor and/or subcontractor are applied proportionally to the
amounts originally submitted on the bid.

Viil. EARNED CREDIT RECORDING:

To calculate a participating firm’s BID CREDITS the Contractor is required to submit the following
information prior to the Tollway's issuance of an EARNED CREDIT CERTIFICATE:

a. Completed Request for bid certificate (Request for ECP CERTIFICATE - Form 0006)
inclusive of ECP CANDIDATE information and NEW HIRE BONUS CREDIT request
selection.

b. Certified Payroll as evidence of wages paid that includes:

i. Contractor name
ii. Week ending date;
ii. Project and location
iv.  Project or Contract No.
v. Name and Individual ldentifying Number of Worker-last 4 digits only
vi.  Work Classification
vii.  Hours worked
viii.  Total hours
ix. Rate of Pay
x. Gross Amount Paid
xi.  Deductions
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xii.  Total Deductions
xiii. Net Wages Paid
xiv.  Signature page

ECP credit will only be given for ECP PARTICIPANTS up to 12 months retroactively from the hire date
with evidence of WIA eligibility and receipt of documents as provided in section VIIl. This period is
inclusive of the ECP PARTICIPANT'S five (5) year eligibility penod as provided in section V.

All hours worked may be subject to review and confirmed by the Tollway.

Failure to properly substantiate paid wages with the required information as stated in VIIl. on Tollway
forms will result in a delay of processing and may result in the loss of earned credits. The Contractor
shall maintain a record of wages paid to Tollway referrals in accordance with the contract auditing
record retention requirements.

IX. PROCEDURE FOR REQUESTING EARNED CREDIT CERTIFICATES:

The participating contractor or fabricator determines whether there are upcoming Tollway bid
opportunities that the firm is interested in pursuing as a prime/sub/supplier of fabricated goods; and
whether it would like to “cash in” some (or all) of the BID CREDITS earned to date by one (or all) of the
ECP PARTICIPANTS employed by the participating firm. The firm confirms the ECP bid certificate is
the most current or contacts the Tollway's Diversity Department and makes an official request for a bid
cettificate as outlined in Section VI, via e- mail at ecp@qetipass.com, fax at 630-271-7548 or postal
service at lllinois Tollway — Diversity Earned Credit Program, 2700 QOgden Avenue, Downers Grove,
lllinois, 60515

X. ISSUANCE AND TRACKING OF EARNED CREDIT CERTIFICATES:

The EARNED CREDIT CERTIFICATE shall be numbered for tracking purposes, and signed and
notarized by the Tollway prior to issuance to the requesting firm. The requesting firm shall receive the
requested certificate within the following schedule:
e Contractors requesting new EARNED CREDIT CERTIFICATES for ECP Credit
earned in the prior month must submit their certified payroll (as listed in section
VII1.B) and supporting information to the Tollway by the 15™ of the following month.
« Tollway’s schedule for issuing new certificates is as follows:
1. Monthly requests covering 30 days, submitted by the 15" day of the month
will be issued within one week;
2. All other requests will be considered on a case-by-case basis.

Earned Credits are non-transferable. The original firm issued the EARNED CREDIT
CERTIFICATE is the sole owner of the bid credits and shall not transfer, sell, loan or otherwise
engage in transactions not specified in this document. ECP Credits transferred as part of merger
or acquisition of a fimm is allowed.

XI. LONGEVITY OF EARNED CREDIT CERTIFICATES:

EARNED CREDIT CERTIFICATES will be INACTIVE once utilized in a successful bid.  Should the
same EARNED CREDIT CERTIFICATE be submitted in multiple bids on the same date, the first bid
opened containing the EARNED CREDIT CERTIFICATE will be considered for bid. All other bids
containing a duplicate EARNED CREDIT CERTIFICATE will be placed in a suspended mode until the
award recommendation of the prior bids has been issued; at such time, all duplicate EARNED CREDIT
CERTIFICATES will be INACTIVATED as applicable and the remaining bid credit(s) and award cnteria
will be recalculated for subsequent bids. It is foreseeable that a contractor may apply the same Earned
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Credit(s) to multiple solicitations that have the same bid opening date. Where multiple solicitations have
the same bid opening date, the Tollway will cpen bids in numerical order with the lowest project number
per the last four digits of the contract, being opened first. The certificate will be redeemed up to the
amount needed to allow the contractor's bid to be the lowest apparent bid for award of the contract and
any unused remaining balance will be returned in the form of a bid certificate to the contractor.

As an exampte: Bid 01 (RR-XX-1234) included ECP certificate A for $100, Bid 02 (RR-XX-5678)
also inciuded ECP certificate A for $100. Bid 01 utilized $50 of ECP certificate A. Upon award
recommendation of Bid 01, ECP Certificate A has $50 remaining available for consideration in Bid
02.

In the event that a subcontractor becomes disqualified from contract participation by no fault of the
prime, (i.e. delinquent debt, etc.) and the subcontractor actually utilized ECP c¢redits in the bid process,
the actual ECP credits utilized by the disqualified subcontractor that factored into the apparent winning
bid will not be refunded to the subcontractors ECP certificate balance.

Xil. FRAUDULENT USE OF EARNED CREDIT CERTIFICATES:

Any contractor who knowingly submits an INACTIVE EARNED CREDIT CERTIFICATE shall be
permanently barred from participating in the EARNED CREDIT PROGRAM.

Any contractor who submits a subcontractor/fabricator's EARNED CREDIT CERTIFICATE without the
permission of the subcontractor/fabricator andfor without committing to utilizing the
subcontractor/fabricator by scope of service and dollar value of commitment in the bid shall be
permanently barred from participating in the EARNED CREDIT PROGRAM.

Any contractor found to be reporting EARNED CREDIT PROGRAM wages that were not in fact paid or
submitting forged EARNED CREDIT CERTIFICATES shall be permanently barred from participating in
the EARNED CREDIT PROGRAM. The Tollway may report such reporting abuses to the Office of the
Inspector General and applicable law enforcement authorities.

Xili. POTENTIAL SUPPORTIVE SERVICE INCENTIVES PROVIDED BY ILLINOIS DEPARTMENT
OF EMPLOYMENT SECURITY/ILLINOIS WORKNET:

Participating contractors and fabricators may be eligible to receive additional incentives from the ECP
hires enrolling in the lllinois workNet autormated tracking system, lllinois Job Link. The following is a
non-exhaustive list of potential reimbursements that the contractor/fabricator may be able to abtain after
submission of the necessary receipts/documentation;

A. Costs associated with mandatory physicals;

B. Costs associated with mandatory training;

C. Costs associated with tools, work clothes and work boots; and

D. Tax incentives associated with hiring specified area codes or group members.

Contractors and fabricators should contact the applicable lllinois workNet for more information. Such
reimbursements are not payable by the Tollway.

Situations not outlined in the EARNED CREDIT PROGRAM Special Provisions will be reviewed on a
case-by-case basis by Tollway staff.
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AUDIT/RETENTION OF RECORDS: Vendor and Its subcontractors shall malintain books and records relating to
the performance of the contract or subcontract and necessary to support amounts charged to the State
pursuant the cantract or subcontract. Books and records, including information stored in databases or other
computer systems, shall be maintained by the Vendor for a periad of five years from the later of the data of final
payment under the contract or completion of the contract, and ty the subcontractor for a perfod of five years
from the later of final payment undar the term or completion of the subcontract. Books and records required to
be malntained under this saction shail be available for review or audit by representatives of, the procuring
Agency/University, the Auditor Genaral, the Executive Inspector General, the Chief Procurement Officer, the
Tollway Inspectar General, State of lliinois internal auditors or other governmental entities with manltoring
authority, upon reasonable notice and during normal business hours. Vendor and its subcontractors shall
cooperate fully with any such audit and with any investigation conducted by any of these entitles. Fallure to
maintain bocks and recards required by this section shall establish a presumption in favor of the State for the
recovery of any funds paid by the State under the contract for which adaguate books and records are not
avallable to support the purported dishursement. The Vendor or subcontractors shall not impose a charge for
audit or examination of the Vendoc's baoks and records. 30 ILCS 500/20-6S.

TIME IS OF THE ESSENCE: Time is of the essence with respect to Vendoc's performance of this contract. Vendor
shall continue to perform its obligations while any dispute concerning the contract Is being resofved unless
gtherwise directed by the State,

NO WAIVER OF RIGHTS: Except as specifically waived in writing, failure by a Party to exerclse or enforce a right
does not walve that Party’s right to exercise or enforee that or other rights in the future.

FORCE MAJEURE: Failure by efther Party to perform its dutles and obligations will be excused by unforeseeable
circumstances beyond its reasonable control and not due to its negligence, Including acts of nature, acts of
terrorism, rlats, labor disputes, fire, flood, explosion, and governmental prohibition. The non-dedaring Party
may cancal the contract without penaity if performance does not resume within 30 days of the dectaration.

CONFIDENTIAL INFORMATION: Each Party, including its agents and subcontractors, to this contract may have
or gain access to confidential data or information owned or maintained by the other Party in the course of
carrying out its responsibilities under this contract. Vendor shall presume alf information received from the
State or to which [t gains access pursuant to this contract Is confidential. Vendor information, unless clearly
marked as confidential and axempt from disdosure under the Illinois Freedom of [nformation Act, shall be
considered public. No confidential data collected, maintained, or used in the course of performance of the
contract shalt be disseminated except as authorized by law and with the written consent of the disclosing Party,
either during the period of the contract or thereafter. The receiving Farty must return any and alf data
collected, maintained, created or used in the course of the performance of the contract, In whatever form it s
maintained, promptly at the end of the contract, ar earlier at the request of the disclosing Party, or notify the
disclosing Party in writing of its destruction. The foregoing obligations shail not apply to conflidential data or
information lawfully In the receiving Party's possession prior to its acquisition from the disclosing Party; received
In good faith from a third Party not subject to any confidentlality obfigation to the discloslng Party; now is or
later becomes publicly known through no breach of canfidentiality obligation by the receiving Party; or Is
independently developed by the recelving Party without the use or beneftt of the disclosing Party's confidential
fnformation.

USE AND OWNERSHIP: All work performed or supplies created by Vendor under this contract, whether written
documents or data, goods or deliverables of any kind, shall be deemed work for hire under copyright law and all
intellectual property and ather laws, and the State of fllinois ls granted sole and exciusive ownership to all such
work, unless otherwise agreed in writing. Vendor hereby assigns to the State all right, title, and Interest in and
to such work including any refated intellectual propérty rights, and/or waives any and all claims that Vendor may
have to such work including any so-called "moral rights" in connection with the work. Vendaor acknawledges the
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State may usa the work praduct for any purpose. Confldential data or information contained In such work shall
he subject to canfidentiafity provisions of this contract.

INDEMINIFICATION AND LIABILITY: The Vendor shall indemnify and hold harmless the Tollway and State of
lllinols, their directors, agencles, officers, employees, agents and volunteers from any and all costs, demands,
expenses, losses, claims, damages, liahilitias, settlements and judgments, Including In-house and contracted
attorneys’ fees and expenses, arising out of: (a) any breach or violation hy Vendor of any of its certifications,
representatlons, warranties, covenants or agreements; {b) any actual or alleged death or injury to any persan,
damage to any property or any other damage or loss claimed to result in whole or in part from Vendor's
negligent performance; or {c} any negligent act, activity or omission of Vendor or any of its employees,
representatives, subcontractors or agents. Neither Farty shall be liable for incidental, special, consequential or
punitive damages.

INDEPENDENT CONTRACTOR: Vendor shall act as an independent contractor and not an agent or employee of,
ar joint venture with the State, All payments by the State shall be made on that basis,

SOLICITATION AND EMPLOYMENTY; Vendor shall not employ any person employed by the State during the term
of this contract to perform any work under this contract, Vendor shall give notice immediately to the Agency's
director if Vendor solicits or Intends to solicit State employees to perform any work under this contract.

COMPLIANCE WITH THE LAW: The Vendor, its employees, agents, and subcontractors shall comply with alt
applicable federal, state, and local laws, rules, ordinances, regulations, orders, federal circulars and all license
and permit requirements in the parformance of this contract. Vendor shall be In compllanca with applicable tax
requirements and shall be current in payment of such taxes. Vendor shal! obtain at its own expense, alt Bcenses
and permissions necessary for the perfarmance of this contract.

BACKGROUND CHECK: Whenever the State deems it reasonahly necessary for security reasons, the State may
conduct, at {ts expense, criminal and driver history background checks of Vendor's and subcontractors officers,
emplayees or agents. Vendor or subcontractor shall reassign immediately any such individua! who, {n the
opinion of the State, does not pass the background check,

APPLICABLE LAW: This contract shall be construed in accordance with and is subject to the [aws and rules of the
State of lllinols. The Department of Human Rights’ Equal Opportunity requirements (44 Ill. Adm. Code 750} are
incorporated by reference. Any claim against the State arising out of this contract must be filed exclusively with
the Hlnois Court of Claims. 705 ILCS 505/1, The State shall not enter into binding arbltration to resolve any
contract dispute. The State of lllinols does not walve sovereign immunity by entering Into this contract. The
offictal text of clted statutes s incorporated by reference. An unofficial version can be viewed at
hitp:!www ilga gov),

ANTETRUST ASSIGNMENT: If Vendor does not pursue any claim or cause of action it has arising under federal
or state antitrust {aws relating to the subject matter of the contract, then upon request of the illinois Attorney
General, Vendor shall assign to the State rights, title and interest in and to the claim or cause of action.

CONTRACTUAL AUTHORITY: The Agency that signs for the State of [llinois shall be the only State entity
responsible far perfarmance and payment under the contract. When the Chief Procurement Officer or
authorized designee signs in addition to an Agency, they do so as approving officer and shal! have no liability to
Vendor. When the Chief Procurement Officer or authorized designee, or State Purchasing Officer signs a master
contract on behalf of State agencles, only the Agency that places an order with the Vendor shall have any
liability to Vendor for that order.
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NOTICES: Notices and other ¢communlcations provided for heceln shall be given in writing by registered or
certified mall, return recelpt requested, by receipted hand delivery, by courler {UPS, Federal Express or other
similar and reliable carrier), by e-mall, or by fax showing the date and time of successful recalpt. Notices shall be
sent to the individuals who slgned the contract using the contact information following the signatures. Each
such notice shall be deemed to have been pravided at the time it Is actually received. By giving notice, either
Party may change the contact infarmation.

MODIFICATIONS AND SURVIVAL: Amendments, modifications and walvers must be in writing and signed by
authorized representatives of the Parties. Any provision of this contract officlally declared vold, unenforceable,
o¢ against public policy, shall be Ignored and the remaining provisions shall be interpreted, as far as possible, to
give effect to-the Partles’ intent. All provisions that by their nature would be expected to survive, shall survive
termination. In the event of a confiict babween the State’s and the Vendor’s terms, conditions and attachments,
the State’s terms, condltions and attachments shall prevall,

PERFORMANCE RECORD / SUSPENSION: Upon raguest of the State, Vendor shali meet to discuss performance

or provide contract performance updates to help ensure proper performance of the contract. The State may
consider Vendor’s performance under this contract and comgfiance with law and rule to determine whether to
continue the contract, suspend Vendor from dolng future business with the State for a specifled period of time,
or to determine whether Vendor can be considered responsibte on specific future contract opportunities.

FREEDOM OF INFORMATION ACT: This contract and all related public records maintained by, provided to or
required to be provided to tha State are subject to the lllinois Freedom of Information Act {FO1A) (50 1LCS 140)
natwithstanding any provision to the contrary that may be found in this contract.

SCHEDULE OF WORK: Anywork performed on State premises shall be done during tha hours deslgnated by the
State and performed in a manner that doas not Interfere with the State and its personnel.

WARRANTIES FOR SUPPLIES AND SERVICES:

22.1 Vendor warrants that the supplies furnished under this contract will: {a} conform to the standards,
spacifications, drawing, samples or descriptians furnished by the State or furnished by the Vendor and
agreed to by the State, including but not limited to all specifications attached as exhibits hereto; {b} be
merchantable, of good quality and workmanship, and free from defects for a period of twefve months or
longer if so specified in writing, and fit and sufficient for the intended use; {c) comply with all federal
and state laws, regulations and ordinances pertaining te the manufacturing, packing, abeling, sale and
delivery of the supplies; {d) be of good title and be free and clear of ali llens and encumbrances and; (¢}
not infringe any patent, copyright or other intellectual property rights of any third party. Vendor agrees
to reimburse the State for any iosses, costs, damages or expenses, including without limitations,
reasonable attorney’s fees and expenses, arising from fallure of the supplies to meet such warranties.

22.2  Vendor shall insure that all manufacturers’ warranties are transferred to the State and shall provide a
copy of the warranty. These warranties shall be in addition to al! other warranties, express, implied or
statutory, and shall survive the State’'s payment, acceptance, inspection or fallure to inspect the
supplies.

223  Vendor warrants that all services will be performed to meet the requirements of the contract in an
efficient and effective manner by trained and competent personnel. Vendor shall eonitor
performances of each individual and shalf reassign immediately any individual who ks not performing in
accardance with the contract, wha is disruptive or nat respectful of others in the workplace, or who in
any way violatas the contract or State policias.
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REPORTING, STATUS AND MONITORING SPECIFICATIONS:

23.1

23.2

Vendor shall immadiately notify the State of any event that may have a material impact on Vendor's
abllity to perform the contract.

By August 31 of each year, Vendor shall report to the Agency or University the number of qualified
veterans and certaln ex-offenders hired during Vendor's last completed fiscal year. Vendor may be
entitled to employment tax credit for hiring Individuals in those groups. 35 ILCS 5/216, 5/217.

EMPLOYMENT TAX CREDIT: Vendors who hire quafified veterans and certain ex-offenders may be eligible for
tax Credits. 30 ILCS 500/45-67 and 45-70. Please contact the illinois Dapartment af Revenue (telephone #: 217-
524-4772) for information abaut tax credits.

SUPPLEMENTAL PROVISIONS

25.1

OLLWAY SUPPLEMENTAL PRQOVISIONS

25.1.1 Ageats and Employees:

Vendor shall be responsible for the negligent acts and omissions of its agents, employees and
subcontractors in their performance of Vendor's duties under this Contract. Vendor represents that it
shalt utllize the services of individuals skilled in the profession for which they wili be used in performing
servicas or supplying goods hereunder, In the avent that the Toltway determines that any individual
performing services or supplying goods for Vendar hereunder Is not providing such skilled services or
delivery of goods, it shall promptly notify the Vendor and the Vendor shall replace that Individual.

25.1.2 Pyblicity:

Vendor shall not, in any advertisement or any other type of sollcitation for business, state,
indicate or otharwise imply that it is under contract to the Tollway nor shall the Toliway’s namea
be used in any such advertisement or solicitation without prior written approval except as
required by law.

25.1.3 Third Party Beneficlaries:
There are no third party beneficizries to this Contract. This Contract is intended only to benefit

the Tollway/Buyer and the Vendor.

25.1.4 Successors In Intarest:

All the terms, provisions, and coaditions of the Contract shall be binding upon and inure to the
benefit of the parties hereto and their respective successors, assigns and legal representatives,

25.1.5 Venye:
Any claim against the Tollway arising out of this contract must be filed exclusively with Circuit

Court far the Eighteenth Judicial Circuit, DuPage County, lllinois far State claims and the U5,
District Court. for the Northern District of lilinofs for Federal claims.

25.1.5.1 Whenever “State” is used or referenced in this Cantract, It shall be interpretad to
mean “Tollway”.

25.15.2 The State Prompt Payment Act (30 ILCS 40) does not apply ta the Tollway.
25.1.5.3 The Tallway Is nat currently an appropriated agency.
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25.3

REPORT GE | CUM : The Contractor agrees to report to the TOLLWAY as saon

as practically possible, but no later than 21 days following any change in facts or circumstances that
might impact the CONTRACTOR’s ability to satlsfy its legal or contractual responsibilitias and abligations
under thls contract. Required reports include, but are nat limited to changes In the CONTRACTOR's
Certification/Disclosure Forms, the CONTRACTOR's IDOT pre-quallfication, or any certification or
llcensing required far this project. Additionally, (CONTRACTOR/VENDOR) agrees to report ta the Toliway
within the above timeframe any arrests, indictments, convictions or other matters invalving the
CONTRACTOR, or any of Its principals, that might occur while this contract s in effect. This reporting
requirement does not apply to common offenses, including but not limited ta minor traffic/vehicle
offenses.

Further, the CONTRACTOR agrees to Incorporate substantially similar reporting requirements into the
terms of any and all subcontracts refating ta work performed under this agreement, The
(CONTRACTOR/VENDOR) agrees to farward or relay to the Tollway any reports received from
subcontractors pursuant to this paragraph within 21 days.

Finafly, the CONTRACTOR acknowledges and agreas that the failure of the CONTRACTOR to comply with
this reporting requirement shali constitute a material breach of contract which may result In this
contract being declared void. .

VENDO MENTAL PROV

]  Vendor Supptemental Provisions:
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STATE OF ILLINOIS
SOLICITATION AND CONTRACT TERMS AND CONDITIONS EXCEPTIONS

Pigte Construction Inc, agrees with the terms and conditions set forth in the State of filinois Invitation for Bid, including
the standard terms and conditions, the Agency/University supplemental pravisions, certifications, and disclosures, with
the following exceptions:

Excluding certifications required by statute to be made by the Vendor, both Parties agree that
all of the duties and obligations that the Vendor owes to the Agency/University for the work
performed shall be pursuant to the solicitation and resulting contract, and Vendar's exceptions
accepted by the State thereto as set forth below.

STANDARD TERMS AND CONDITIONS

Section/ State the exception such as “add,” “replace,” and/or “deiete.”
Subsection #
NONE
ADDITIONAL TERMS AND CONDITIONS
New Section/Subsection New Number, Title of New Subsection: State the new additional term or
~ [Provision(s), | condition.
et. seq.
NONE
hereby agrees ta the exceptions provided by and ta the Additional
Terms and Conditions provided by .
| Agreed: Agreed:
By: By:
S T —
Position: position:  Asst. Secretary
Date: Date: March 6. 2018
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age: 1 Document Name: untitled - /1 in One ¢ :&ﬁqa@: In¢
0CIs CICIOCP1 OFFSET CONTRACT INQUIRY 08:36 03/23/18

ACTION: 8

VENDOR NUMBER~ [N OFFSET: 00 OF 00
VENDOR NAME :

CLAIMING AGENCY NUMBER:
CLAIMING AGENCY NAME:
CLAIMING AGENCY PHONE NUMBER:

* * * %

DISCLAIMER:

AS OF 03/23/18 AT 08:36 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
acTIVE CLAIM AGAINST VENDOR NUMBER [ PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TQO THE STATE OF ILLINOIS, BUT THE
OEBT MAY NOT BE RECORDED ON QUR INVOLUNTARY WITHHOLDING SYSTEM.

¥*

ENTER=PROCESS, PF3=I0CM, PFl12=REFRESH

























Substance Abuse Pravention

.. Program Certification
‘ Hiinois Public Act 95-0635
Tod
Conlract # RR-16-4256 Dsl: & _3/6118

The undersigned Contractor(s) and Subcontractar(s) certify that they have read the provisions of the Substance Abuse
Prevention on Public Works Act, Public Act 95-0635, and are in compliance with the terms of the Act.

X _The Contractor/Subcontractors hereby certify that they are exempt from the provisions of Public Act 95-0835 because it
a party (0 a collective bargaining agreement that daals with Substance Abuse and Pravention as provided for in the Act.

The Contractor/Subcontractors hereby certify they have a program in place to address Substance Abuse and
Pravention as provided for in the Act and will submit the sama to the ltiinols Tailway prior to issuance of an Authorization to
Proceed.

~

Plote Construction Inc. Wiliiam T, Madden, Asst. Secrefary

Confractor

Subconiraclor Name/Title of Authorized Represantative

Signature of Aulnodized Represeniative

Subcontracior Name/Title of Authofized Representative

Signatura of Authorized Representative

Subcantacter Name/THle of Awthorizad Representative

Signature af Authonzed Represectaive

Subcontracion NamafTitle of Authorized Represaniative
Signature of Antiocized Representative
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File Number 5241-213-7

To all to whom thesé Pfesents Shall C’omé, Greeting:

I, Jesse White, Secretary of State of the State of Illinois, do
hereby certify that

PLOTE CONSTRUCTION INC., A DOMESTIC CORPORATION, INCORPORATED UNDER
THE LAWS OF THIS STATE ON JUNE 04, 1981, APPEARS TO HAVE COMPLIED WITH ALL
THE PROVISIONS OF THE BUSINESS CORPORATION ACT OF THIS STATE RELATING TC

THE PAYMENT OF FRANCHISE TAXES, AND AS OF THIS DATE, IS IN GOOD STANDING
AS A DOMESTIC CORPORATION IN THE STATE OF ILLINOIS.

In Testimony Whereof, 1 hereto set
my hand and cause to be affixed the Great Seal of
the State of Rlinois, this 13TH
dayof  NOVEMBER  AD. 2012

¥R ! ‘ ¢
Authentication #: 1231802635 M/ W

Authenticals ar hilp/iwww cyberdivollinals com

SECRETARY OF STATE
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llinois Department o

of Transportation Certificate of Eligibility

Plotle Consinuction, Inc ConVractor No 4813
1100 Brandi Drive HOFFMAN ESTATES, IL 60182

WHO HAS FILED WITH THE DEPARTMENT AN APPLICATION FOR PREQUALIFICATION STATEMENT OF EXPERIENCE, EQUIPMENT AND
FINANCIAL CONDITION 1S HEREBY QUALIFIED TO BIDAT ANY OF DEPARTMENT OF TRANSPORTATION LETTINGS IN THE CLASSES OF

WORK AND WITHIN THE AMOUNT AND OTHER LIMITATIONS OF EACH CLASSIFICATION, AS LISTED BELOW, FOR SUCH PERIOD AS
THE UNCOMPLETED WORK FROM ALL SOURCES DOES NOT EXCEED

SUPER UNLIMITED

0t EARTHWVIORA Yndmited '

€02  PCCPAVING VUninpad

003  HMA PLANT A Unkmded

212 DRAINAGE $4.775.000

017  CONCRETE CONSTRUCTION $12.075,000

032 COLD MILLPLAN. 8 ROTOMILL $19.700,000

084 AGGREGATE BASES & SURF, (A) £21,975.000

15A COVER & SEALCOATS $A) $675.00D

THIS CERTIFICATE OF ELIGIBILITY IS VALID FROM 472712007 TO 4/3012018  INCLUSIVE, AND SUPERSEDES ANY
CERTIFICATE PREVIOUSLY ISSUED, BUT 1S SUBJECT TO REVISION OR REVOCATION, ¥ AND WHEN CHANGES RN

THE FINANCIAL CONDITION OF THE CONTRACTING FIRM OR OTHER FACTS JUSTIFY SUCH REMISIONS OR REVOCATION.
ISSUED AT SPRINGFIELD. ILLINDIS ON  4/2712017. '

TR GECRRIA AN IS > 0y e o+ = - e

* -

2 A S I e rdand e aulion. S
I W — . S i
T LRI,







4.

s!

6.

8.

AUDIT/RETENTION OF RECORDS: Vendor and its subcontractors shall maintain boaks and records relating to
the performance of the contract or subcontract and necessary to support amounts charged ta the State
pursuant the contract or subcontract. Books and records, including information stored in databases or other
computer systams, shail be maintained by the Vendor for a period of five years from the later of the data of final
payment urder the contract or completion of the contract, and by the subcontractor for a period of fiva years
from the later of final payment under tha term or completion of the subcontract. 8ooks and records required to
be maintained under this sectfon shall be avallable for review or audit by representatives of: the procuring
Agency/University, the Auditor General, the Exacutive Inspecter Ganeral, the Chlef Procurament Officer, the
Tollway Inspectar General, State of lllinois Internal auditars or other governmental entities with monitoring
authority, upon reasonable notice and during narmat business hours. Vender and its subcontractors shall
coaperate fully with any such audit and with any investigation conducted by any of these entities. Fafture to
maintain books and records required by this section shall establish a presumption In favor of the State for the
recovery of any funds palid by the Stata under the contract for which adequate books and records are not
avallable to support the purported dishursement. The Vendor ar subcontractors shall not impase a charge for
audit or examination of the Vendor's books and records, 30 ILCS 500/20-65.

VIME IS OF THE ESSENCE: Time is of the essence with respect to Vendor's performance of this contract. Vendor
shall continue to perform Its abligations while any dispute concerning the contract Is being resotved unless
otherwise directed by the State.

NO WAIVER OF RIGHTS: Except as specifically walved in writing, faliure by a Party to exercise or enforce a right
daes not watve that Party's right to exercise or enforce that or other rights in the future,

FORCE MAJEURE: Failure by either Party to perform its duties and obligations will be excused by unforeseeable
clrcumstances beyond Its raasonable control and not due to its negligance, Including acts of nature, acts of
tervorism, tiots, labor disputes, fire, fioad, explosion, and governmental prohibition. The non-declaring Party
may cancel the contract without penalty if performance does not resume within 30 days of the declaration.

CONFIDENTIAL INFORMATION: Each Party, including Its agents and subcontractors, to this contract may have
or gain access to confidentlat data or information owned or maintained by the cther Party in the course of
carrying out its rasponsibilities under this contract. Vendor shall presume alt information received from the
State or ta which it galns access pursuant to this contract is confidential. Vendar Information, unless clearly
marked as confidential and exempt from disclosure under the lilincis Freedom of Information Act, shall be

"tonsidered public, No confidential data collected, maintained, or used in the course of performance of the

contract shall be disseminatad except as authorized by law and with the written consent of the disclosing Party,
elther during the period of the contract or thereafter. The recelving Party must return any and all data
collected, maintained, created or used in the course of the performance of the contract, in whatever form it is
maintained, promptly at the end of the contract, or earller at the request of the disclosing Party, or notify the
disclosing Party In writing of its destruction. The foregoing obligations shall nat apply to confidential data ar
information tawfully In the raceiving Party’s possession prior to Its acquisition from the disclosing Party; received
In good faith from a third Party not subject to any confidentiality obligation to the disclasing Party; now Is or
later becomes publicly known through no breach of confidentiality obligation by the recelving Party; or Is
independently developed by the recaiving Party withcut the use or benefit of the disclosing Party’s confidential
information.

USE AND OWNERSHIP: All work performed or supplies created by Vendor under this contract, whether written
dacuments or data, goods or deliverabies of any kind, shall be deemed wark for hire under copyright law and all
Intellectual property and other laws, and the State of tiiincis Is granted sole and exclusive ownership to all such
work, unfess otherwise agreed in writing. Vendor hereby assigns to the State all right, title, and interest in and

to such work Including any related intellectual property rights, and/ar walves any and ali claims that Vendar may

have to such work Including any so-called "mocal rights” In connection with the work. Vendar acknowledges the
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State may use the work product for any purpose. Confidential data o Information contained in such work shall
be subject to confidentiality provisions of this contract.

INDEMNIFICATION AND LIABILITY: The Vendor shall indamnify and hold harmiless the Tallway and State of
lllinols, their directors, agencles, officers, employaes, agents and volunteers from any and all costs, demands,
expenses, losses, claims, damages, liabilities, settlements and judgments, including In-house and contracted
attornays’ fees and expenses, arising out of; (a) any breach or violation by Vendor of any of its cartifications,
representations, warranties, covenants or agreements; (b) any actual or alleged death or Injury to any person,
damage to any property or any other damage or loss claimed to result in whale or in part {rom Vendor's
negligent performance; or (c] any negligent act, activity or omission of Vendor or any of Its employees,
representatives, subcontractors or agents. Neither Party shall be llable for incidental, spedlal, consequential or
punitive damages.

INDEPENDENT CONTRACTOR: Vendor shall act as an Indepandent contractor and not an agent or employee of,
or joint venture with the State, All payments by the State shall be made on that basis,

SOLICITATION AND EMPLOVYMENT: Vandor shall nat employ any person employed by the State during the term
of this contract to perform any work under this contract. Vendor shall give notice Immediately to the Agency's
director if Vendor salidts or intends to soficit State employees to perform any work under this contract,

COMPLIANCE WITH THE LAW: The Vendor, lts employees, agents, and subcontractors shaill comply with all
applicable federal, state, and local laws, rules, ardinances, regulations, orders, federal circutars and all ficense
and permit requirements in the performance of this contract. Vendor shait be In compltance with applicable tax
requirements and shall be current in payment of such taxes. Vendor shall obtain at its own expensa, all licenses
and permissions necassary for the perfarmance of this contract.

BACKGROUND CHECK: Whenever the State deems it reasonably necessary for security reasons, the Stata may
conduct, at its expense, criminat and driver history background checks of Vendor's and sulbicontractors officers,
emplayees or agents. Vendor or subcontractor shall reassign immediately any such individual who, in the
opinion of the State, does not pass the background check.

AFPLICABLE LAW: This contract shall be construed In accordznce with and is subject to the laws and rules of the
State of Miinols, The Department of Human Rights' Equal Oppartunity requirements (44 ill. Adm. Code 750) are
incorporated by reference. Any claim sgainst the State arising out of this cantract must be filed exclusively with
the lllinols Court of Claims. 705 HLCS 505/1. The State shall nat enter into binding arbitration to resalve any
contract dispute. The State of lliinols does not walve soverelgn Immunity by entering Into this contract. The
officlal text of clted statutes Is Incorporated by reference. An unoffidal version can be viewed at

ANTI-TRUST ASSIGNMENT: If Vendor does not pursue any claim or cause of actfon it has arising under federal
or state antitrust laws relating to the subfect matter of the contract, then upon request af the (llinols Attorney
General, Vendor shall assign to the State rights, title and interest in and to the clalm or cause of action,

CONTRACTUAL AUTHORITY: The Agency that signs for the State of Mlinols shali be the only State entity
responstble far performance and payment under the contract. When the Chief Procurement Officer of
authorized designee signs In addition to an Agency, they do so as approving officar and shall have no liabflity to
Vendor, When the Chief Procurement Officer of authorlzed designee, or State Purchasing Officer signs a master
contract on behaif of State agencies, only the Agency that pfaces an order with the Vendor shall have any
ilabllity to Vendor for that order.

NOTICES: Notices and other cormmunications provided for hereln shall ba given in writing by registered or
certified mall, return receipt requested, by receipted hand delivery, by courler (UPS, Federal Express or ather
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20.
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21

simllar and rellable carrier}, by e-mail, or by fax showing the date and tire of successful receipt. Notices shall be
sent to the individuals who signed the contract using the contact information following the signatures. Each
such notice shall be deemed to have baen provided at the time It Is actually receivad. 8y giving aatice, either
Party may change the cantact information.

MODIFICATIONS AND SURVIVAL: Amendments, modifications and waivers must be in writing and signed by
authorized representatives of the Parties, Any provision of this contract officially declared vold, unenforceable,
or against public palicy, shall be ignored and the remalning provisions shall be Interpreted, as far as passible, to
give effect to the Parties’ Intent. Al provisions that by their nature wauld be expected ta survive, shall survive
termination, In the event of a conflict between the State’s and the Vendor’s terms, conditions and attachments,
the State's terms, conditions and attachments shall prevall,

PERFORMANCE RECORD / SUSPENSION: Upon request of the State, Vendor shall meet to discuss performance
or provide contract performance updates to help ensure proper performance of the contract. The State may
consider Vendor’s performance under this contract and compliance with law and rule to determine whether to
continue the contract, suspend Vendor from dolng future business with tha State for a specified perlad of time,
or to determine whethar Vendor can be considered respansible on speclfic future contract opportunities.

FREEDOM OF INFORMATION ACT: This cantract and all related public records maintained by, provided to or
required to be pravided to the State are subject to the llfinols Freedom of information Act (FOIA) (S0 ILCS 140}
notwithstanding any provision to the contrary that may be found in this contract.

SCHEDULE OF WORIC Anty work performed on State premises shall be done during the hours designated by the
State and performed In a manner that does not interfere with the State and its persoanel.

WARRANTIES FOR SUPPUES AND SERVICES:

22.1  Vendor warrants that the supplies furnished under this contract will: (a} conform to the standards,
specifications, drawing, samples or descriptions furnished hy the State or furnished by the Vendor and
agreed to by the State, Including but not imited to all specifications attached as exhibits hereto; (b) be
merchantable, of good quality and workmanship, and free from defects for a perlod of twatve manths or
longer If so specified In writing, and fit and sufficlent for the intended use; (c) comply with all federal
and state laws, regulations and ordinances pertaining to the manufacturing, packing, (abeling, sale and
dellvery of the supplies; (d) be of good title and be free and clear of all lens and encumbrances and; (e)
not infringe any patent, copyright or other intallectual property rights of any third party. Vendor agrees
to reimburse the State for any losses, costs, damages or expenses, including without limitations,
reascnable attomey’s fees and expenses, arising from faflure of the supplies to meet such warranties.

222 Vendor shall insure that all manufacturers’ wamranties are transferred to the State and shal provide a
copy of the warranty. These warranties shall be In addition to afl other warranties, express, implied or
statutory, and shall survive the State's payment, acceptance, inspection or fallure to inspect the
supplies.

223 Vendor warrants that all services will be performed to meet the requiremants of the contract in an
efficlent and effective manner by trained and competent personnel. Vendor shall monitor
performances of each Individual and shall reassign Immadiately any individual who is not performing in
accordance with the contract, who is disruptive or not respectful of others in the workplace, or who in
any way violates the contract or State policies.

REPORTING, STATUS AND MONITORING SPECIFICATIONS:
231 Vendor shall immediately notify the State of any event that may have a materal impact on Vendor's
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23.2

ability to perform the contract,

By August 31 of each year, Vendor shall report to the Agency or University the number of qualified
veterans and certain ex-offenders hired during vendor's (ast completed fiscal year. Vendor may be
entitied to employment tax credit for hiring individuals in those graups. 35 1LCS §/216, 5/217.

EMPLOYMENT TAX CREDIT: Vendors who hire qualified veterans and certain ex-offenders may be efiglble for
tax credits, 30 ILCS 500/45-67 and 45-70. Please contact the |liinols Department of Revenue (tefephone #: 217-
$24-4772) for information about tax credits,

SUPPLEMENTAL PROVISIONS
251 TOLLWAY SUPPLEMENTAL PROVISIONS
25.11 Agents and Emplovaes:

52

Vendor shall be responsibie for the negligent acts and omfssions of s agents, employees and
subcantractars In thelr performance of Vendor’s duties under this Contract. Vendor represents that it
shall utilize the secvices of individuals skilied In the professlon for which they will be used in performing
services or supplying goods hereundar, [n the event that the Tollway determines that any individual
performing services or supplying goods for Vendor hereunder is not providing such skilled services or
delivery of goods, it shall promptly notify the Vendor and the Vendor shall replace that individual.

25.1.2 pyblicity: ,
Vendor shall not, in any advertisement or any other type of solicitation for business, state,

indicate or otherwise Imply that it ls under contract to the Tollway nor shall the Tollway's name
be used In any such advertisement or solicitatian without prior written approval except as
required by law,

25.1.3 Yhird Party Beneficigries:
There are no thied party beneficlarias to this Contract. This Contract Is intended only ta bensfit
the Tollway/Buyer and the Vendor.

25.14 Successors fn interest:
All the tarms, praovisions, and canditions of tha Contract shall be bindlng upon and inure to the

benefit of the parties hereto and their respective successors, assigns and legal representatives.

2515 Yepye:
Any claim against the Tollway arising out of this contract must be flled exclusively with Circult

Court for the Eighteenth Judicial Circult, DuPage County, lllinols for State claims and the U.S.
Olstrict Court for the Northern District of lilinals for Federal claims.

25.1.5.1 Whenever “State” is used or referenced in this Contract, it shall be Interpreted to
mean "Tollway”,

25.15.2 The State Prompt Paymnent Act {30 ILCS 40) does not apply to tha Tallway.

25.15.3 The Tollway is not currantly an appropriated agency,

REPORT OF A CHANGE I CIRCUGASTANCES: The Contractar agrees to report to the TOLLWAY as soon
as practically possible, but no Jater than 21 days following any change in facts or circumstances that

might impact the CONTRACTOR's abiiity to satisfy fts legal or contractual responsibliities and obfigations
under this contract. Required reports include, but are not limited to changes in the CONTRACTOR's
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Certification/Disclosure Forms, the CONTRACTOR’s [DOT pre-qualification, or any certification or
licansing required for this project. Additionally, (CONTRACTOR/VENDOR) agrees to report to the Tollway
within the above timeframe any arrests, indictments, convictions or other matters Involving the
CONTRACTOR, or any of s principals, that might occur while this contract Is in effect. This reporting
requirement does not apply to common offenses, including but not limited to minar traffic/vehicle
offanses,

Further, the CONTRACTOR agrees to incorparate substantially simélac reporting requirements into the
terms of any and all subcontracts relating to work performed under this agreement. The
(CONTRACTOR/VENDOR) agrees to forward or relay to the Tollway any reports received from
subcontractors pursuant to this paragraph within 21 days.

Finally, the CONTRACTOR acknowledges and agrees that the failure of the CONTRACTOR to comply with
this reporting requirement shall constitute a material breach of contract which may result in this
contract being declared void.

ENDOR SUPPLE ALP

1  vendar Supplemental Provisions:
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STATE OF ILLINOIS
SOLICITATION AND CONTRACT TERMS AND CONDITIONS EXCEPTIONS

8t Bsy Construction Caft agrees with the terms and conditions set forth in the State of lllinols invitation for 8id, including
the standard terms and conditians, the Agency/University supplemental provisions, certifications, and disclosures, with
the following exceptions:

Excluding certifications required by statute to be made by the Vendor, both Parties agree that
ali of the duties and obligations that the Vendor owes to the Agency/University for the work
performed shall be pursuant to the solicitation and resulting contract, and Vendor's exceptions
accepted by the State thereto as set forth below.
STANDARD TERMS AND CONDITIONS
Section/ State the exception such as “add,” “replace,” and/or “delete.”
Subsection # 4
ADDITIONAL TERMS ANO CONDITIONS
New Section/Subsection New Number, Title of New Subsection: State the new additional term or
Provision(s), | condition.
¥ et. se0q.
Bay Construction C_ hereby agrees to the exceptlons p:ovided by and to the Additional
Terms and Conditions providad by
eed:
By: Tod W, By:
Signed: Signed:
Position: President Position:
Date: 03/06/2018 Date:
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Substance Abuse Prevention
Program Certification
Public Act 950635

Contract # RR-164256 m“ 0310872018

The undersigned Contractor(s) and Subcontractor(s) cectify that they have read the provisions of the Subatance Abuse
Prevention on Public Works Act, Public Act 95-0635, and ara In compilance with the terms of the Act.

E_mc«.mmﬁswmm hereby cartify that hey are axempt from the provisions of Public Act 95-0635 because it
Is a party to a collaciive bargaining agranment thal deats with Substancs Abuse and Prevention as pravided for in the Act.

ﬂmcmmmummmmwwme program in place {o address Substance Abuse and
Prevention as provided for in the Act and will submil the sama 1g the {llinole Tollway prior lo issuance of an Authorizatian ko

+

Dunnet Bay Construction Company Tod W. Faarber, Presiden

Subcanitactar tama/Tite of Authorzed Represenialive
T Eignakare of Aulhonzed Rapresenaive
Bubcontraclor Name/Te of Autharizad Regresentalive

" Subcomraciar Name/Tita of AUthoffizad Repeesaniativa

" Bignatite of Auihonzed Reprasonialve

SubconWRCIOn Hama/TiGe of Auhonizad Peprosemalve
Sgnaterc of Auboreed Reprorentative

Minols Yoliway Standard Business Terms and Conditions Page 9
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STATE OF ILLINOIS
FORMS B CERTIFICATIONS AND DISCLOSURES

IPB Reference #: 22042002 Procurement/Contract #: RR-16-4256

This Forms B may be used when responding to an Invitation for 8id (tF8) or a Request for Proposal (RFP) if the vendor is
reglstered in the tlinois Procurement Gateway {IPG) and has a valid PG Registration Number.

If a vendor does not have a valid IPG registration number, then the vendor must complete and submit Forms A with
their response. Failure to do so may render the submission non-responsive and result in disqualification,

Please read this entire section and provide the requested information as applicable. Ali parts in Forms 8 must be
completed in full and submitted along with the vendor’'s response.

1. Certification of lllinois Procurement Gateway Registration
My business has & valid lllinois Procurement Gateway (IPG) registration. The State of lllinois Chief Procuremaent
Office approved the registration and provided the IPG registration number and expiration date disclosed in this
Forms B.

To ensure that you have a valid registration in the IPG, search for your business name in the IPG Registered
vendor Directory. If your company does not appear in the search results, then you do not have a vaiid IPG
registration,

IPG Registration #: 20081447 PG Expiration Date: 7/17/18

2. Certification Timely to this Solicitation or Contract
Vendor certifies it is not barred from having a contract with the State based upon viclating the prohibitions
related to either submitting/writing specifications or providing assistance to an employee of the State of lllinois
by reviewing, drafting, directing, or preparing any invitation for bids, a request for propasal, or request of
information, or similar assistance (except as part of 2 public request for such information). 30 (LCS 500/50-
10.5(2), amended by Public Act No. 97-0895 [August 3, 2012). [X] Yes (] No

3. Replacement Certification to |PG Certification #6 (supersedes response in IPG)
If Vendor has been convicted of a felony, Vendor certifies at least five years have passed since the date of
completion of the sentence for such felony, unless no person held responsibie by a prosecutor’s office for the
facts upon which the conviction was based continues to have any involvement with the business. Vendor
further certifies that it is not barred from being awarded a contract. 30 ILCS 500/50-10. ) Yes (J No

4. Disclosure of Lobbyist or Agent (Complete only if bid, offer, or contract has an annual value over $50,000)
Is your company or parent entity(ies) represented by or do you or your parent entity(ias) employ a lobbyist
required to register under the Lobbyist Registration Act (lobbyist must be registered pursuant to the Act with
the Secretary of State) or an agent who has communicated, is communicating, or may communicate with any
State/Public University officer or employee concering the bid or offer? If yes, please identify each lobbyist and
agent, including the name and address below. [_] Yes D No

if yes, please identify each lobbyist and agent, including the name and address below. If you have a lobbyist that
does not meet the criteria, then you do not have to disclase the lobbyist’s information. Additional rows may be
inserted into the table or an attachment may be provided if needed.

State of lilinols Chief Procurement Office General Services 1
EORMS B Certifications and Disclosures -
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STATE OF ILLINOIS
FORMS B CERTIFICATIONS AND DISCLOSURES

Name Address Relationship to Olsclosing Entity

Deascribe all costs/fees/compensation/reimbursements related to the assistance provided by each representative
lobbyist or other agent to obtain this Agency/University contract:

5. Dlsclosure of Current and Pending Contracts
Complate only if: {a) your business is for-profit and (b) the bid, offer, or contract has an annual value over
$50,000. Do not complete if you are a not-for-profit entity.
Yes (] No. Do you have any contracts, pending contracts, bids, proposals, subcontracts, leases or other
ongaing procurement relationships with units of State of Illinois government?
If “ves”, please specify below. Additional rows may be inserted into the table oran attachment in the same format
may be provided if needed. :
Agency/University Project Title Status Value Coatract
Referance/p.0./Ulinols
Pracurement Bulletin §
SEE ATTACHED
6. Signature

As of the date signed below, | certify that:

¢ My business’ information and the certifications made in the illinols Procurement Gateway are truthful and

accurate,
e The certifications and disclasures made in this fForms B are truthful and accurate.,

This Forms 8 is signed by an authorized officer or employee on behalf of the bidder, offeror, or vendor pursuant ta Sections
50-13 and 50-35 of the (liinois Procurement Code, and the affirmation of the accuracy of the financial disclosures is made

-under penalty of perjury.

This disclosure information is submitted on behalf of:

Vendor Name: Plote Construction Inc. Phone: 847-695-9300
Street Address: 1100 Brandt Drive Email. bmadden@piote.com

City, State, Zip: Hoffman Estates, (L 60192 vendor Contact: William T, Madden

Title:

Date: 3/6/18

Asst, Secretary

State of tlllnotls Chief Procurement Office General Services 2
FORMS B Cartifications and Disclosutes
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STATE OF ILLINOIS
FORMS B CERTIFICATIONS AND DISCLOSURES

Name

Addrass Relationship to Disclosing Entity

Describe all costs/fees/compensation/reimbursements related to the assistance provided by each
representative [obbyist or other agent to obtain this Agency/University contract:

s. Disclosure of Current and Pending Contracts
Complete only if: (a) your business is for-profit and (b) the bid, offer, or contract has an annual value over
$50,000. Do not complate if you are a not-for-profit antity.
(X ves [] No. Do you have any contracts, pending cantracts, bids, proposals, subcontracts, leases or other
ongoing procurement relationships with units of State of Illinois goverament?
if “Yes”, please specify below. Additional rows may be inserted inta the table or an attachment in the same
format may be provided if needed.
Agency/University Project Title Status Value Contract
Refarence/P.Q./Ilinots
Procurement Bulletin #
Please see
attached
6. Signature

As of the date signed below, | certify that:

e My business’ information and the certifications made in the 1Hinois Procurement Gateway are truthful and

accurate.
e The certifications and disclosures made in this Farms 8 are truthful and accurate.

This Forms 8 is signed by an autherized officer or employee on behalf of the bidder, offerar, or vendor pursuant to
Sections 50-13 and 50-35 of the {Mincis Pracurement Code, and the affirmation of the accuracy of the financial

disclosures is made under penalty of perjury.

This disclosure information is submitted on behaif of:
Vendor Name: Ounnet Bay Construction Company
Street Address: 115 N, Brandon Or.

City, State, Zip: Glendale Heights, IL. 60139

Signature:
Printed Name: To
Title: President

State of (Hinois Chiet Procuremeant Office General Services

FORMS B Centifications and Dxdosures
v.15.2

Phone: 630-533-1200
Email: t.faerber@dunnetbay.net
Vendor Contact: Tod W. Faerber

Date: 03/06/2018
























FORMS B CERTIFICATIONS AND DISCLOSURES

Replacement Certification to IPG Certification #4 {supersedas response In IPG):

if you are awarded a contract for which there was a current Vendor providing the services covered by
that contract and the employees of that Vendor who provided those services were covered by a
collective bargaining agreement, Vendor cectifies {i) that it will offer to assume the collective bargaining
obligations of the prior employer, including any existing collective bargaining agreement with the
bargalning representative of any existing collective bargaining unit or units performing substantially
similar work to the services covered by that contract subject to its hid or offer; and (ii) that it shall offer
employment to all employees that are then currently employed in any existing bargaining unit who
performs substantially similar work to the work that will be performed pursuant to that contract. This
does not apply to heating, air conditioning, plumbing and electrical service contracts, 30 ILCS 500/25-80

(<) ves [InNo

This replacement certification is submitted on behalf of:

Vendor Name: Dunnet Bay Construction Phone: 630-539-1200

Street Address: 115 N. Brandon Dr. Email: t.faerber@dunnetbay.net
City, Stat Vendor Contact: Tod W. Faerber

Signature Date: 11/13/2017
Printed Name: Poug Stua
Title: Vice President

£0AMS B Certifications and Disclosures





















IPB Reference Number |22042002

SPO Determination
Reference Number

Agency Name

Project Title

Date Created [February 8, 2018

Date Created

SPO DETERMINATION FORM
STEP #1 AGENCY PROCUREMENT METHOD REVIEW AND APPROVAL

THA - Toll Highway Authority

Widening, Butterfield Road to Army Trail Road, Veterans

Memorial Tollway M.P. 22.3t029.8

THA: RR-16-4256 - Roadway and Bridge Rehabilitation and Procurement Method

Estimated Cost of Procurement

60,683,245

IF8

Small Business Set-Aside (Y/N?)

Brief Description {Include Special Conditions and existing Contract # if any action against an existing contract)

No

The work under this Contract shall consist of: bridge and roadway rehabilitation, mill & overlay of mainline, pavement patching, rehabilitation of
ramps, roadway and bridge widening, installation of guardrail, installation of retaining walls, installation of noise abatement walls, median pier
protection, signing, maintenance of traffic, lighting, ITS work, pavement markings, drainage for roadway widening and drainage repair work,
erosion control and landscaping, and all ancillary work. The work is to be performed on: Veteran Memorial Toltway {I-355) between Butterfield

Road and Ammy Trail Road, at Mite Post 22.3 to Mile Post 29.8 in DuPage County, llinois.

Critical Contract Dates April 23, 2018 and June 30, 2021

APQ Signature verifying submission
SPO Signature verifying receipt

SPO Signature denying approval

Date

February 15, 2018

Date

Date

(APO should attach any additional documentation that may assist the SPO in this determination)

SPO's Comments/Recommendations regarding Approval/Disapproval of Procurement Method

SPQ Signature appraving method

State of llinais

SPQ Determination Form

V.15.2

February 15,2018
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STEP #2 SOLICITATION REVIEW AND APPROVAL

2.1.  Agency's Submission of Draft Solicitation Dacument to SPO

I1PB Reference Number

22042002

February 15,2018

SPO Signature verifying receipt Date
SPQ Signature denying approval Date
SPO's Comments/Recommendations regarding Approval/Disapproval of Draft Salicitation
2.2, Agency's Re-Submission if Necessary
APO Signature verifying re-submission Date
SPO Signature verifying receipt Date

2.3. SPO's Publishing of Solicitation on lllinois Procurement Bulletin

Date Published |February 8, 2018 Date Opening

State of lllinois
SPQ Determination Form
Vo152

March 6, 2018

February 15, 2018
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STEP #3 AWARD REVIEW AND APPROVAL 1P Reference Number 22042002

3.1. Agency's Request to Award

Award Type  |Contract Award Notice Date Created IMarch 14,2018
APOQ Signature verifying submission _ Date |March 16, 2018
$PO Signature verifying receipt Date
SPO Signature denying approval Date

(APO shall attach additional documentation that assists the SPO in this determination)

SPO's Comments/Recommendations regarding Approval/Disapproval of Request to Award

March 2018 Board Item: Plote Construction, Inc. / Dunnet Bay Canstruction Company LV.
Award Amount: $50,813,308.12

Disclosures Approved: Plote 3/13/18, Dunnet Bay 3/13/18

Pending Board Approvat

3.2, Agency's Re-Submission if Necessary

APQ Signature verifying re-submission Date

SPO Signature verifying receipt Date

3.3. SPO's Approval of Award

Date Published [March 14, 2018 —I Date Closing lMarch 28,2018 |

3.4. SPO's Reasons for Contract Award Decision
The SPQ sets farth the reasoning for the contract award decision by checking the approgpriate box below.

= The rationale described by the purchasing agency in the recommendation to award seems reasonable, and serves as the basis for the

contract decision.

The contract was procured through the Invitation for Bid process, and the contract has been awarded to the lowest priced responsive

and responsible bidder.

The contract is a change order where the circumstances that necessitate the change in performance were not reasonably foreseeable a
[] the time the contract was signed, or the change is germane to the original contract and reasonable in size and scope, or the changeis ir

the best interest of the State. The change order is based on the purchasing agency's justification.

N The contract is an amendment germane to the original contract, reasonable in size and scope, and in the best interest of the State. The

award decision is based on the purchasing agency's justification.

N The contract is a renewal in accordance with the terms of the existing contract. The award decision is based on justification presented t

the purchasing agency's justification.
] Other (Description here)

State of lllinois
SPO DPetermination Form
V.15.2
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STEP #4 CONTRACT REVIEW AND APPROVAL

4.1. Agency's Provision of Contract to SPO

Contract Number ﬁ-l 6-4256

PB Referance Number

22042002

April 16, 2018

State of lllinais
SPO Determination Form
Vv.15.2

SPO Signature verifying receipt Date
SPO Signature denying approval Date
SPO's Comments/Recommendations regarding Approval/Disapproval of Contract:
4.2. Agency's Re-Submission if Necessary
APQ Signature verifying re-submission Date
SPQ Signature verifying receipt Date
4.3. SPO's Approval for Contract Execution
~ SPQ's Signature approving Contract Date

Page 4of4









PART Ill: CONTRACT REQUIREMENTS

Contract Bond Agreement

Performance Bond

Payment Bond

Insurance



AGREEMENT
CONTRACT NO: RR-16-4256

THIS AGREEMENT, authorized by the Board of Directors to be entered into in duplicate this
day of 29th, March 2018 by and between THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY

(hereinafter referred to as the "AUTHORITY"), and Plote Construction, Inc. / Dunnet Bay

Construction Co., JV,

a joint venture consisting of no more than three (3) members.

with principal office in the City of Hoffman Estates, in the State of lllinois (hereinafter referred to as
~ the “CONTRACTOR").

WITNESSETH:

In consideration of the premises and of the mutual covenants herein contained, the parties hereto
mutually covenant and agree as foliows:

DESCRIPTION AND SCOPE OF WORK

The CONTRACTOR shall perform all of the services and furnish all of the transportation, labor,
materials, equipment and any other incidentals necessary or required to construct and complete the
project described in this contract, also called The Work.

CONTRACT
The following documents, taken as a whole, constitute the Contract:

This executed Agreement and any supplement thereto.
The Contract Bonds.

The Addenda.

The Special Provisions.

The Plans.

The Tollway Supplemental Specifications.

The IDOT Standard Specifications.

The Bid. '

. The Instructions to Bidders.

10. The Advertisement for Sealed Bids.

RN AN

The terms and provisions of each and every one of the above documents are a part of this contract. In
the event that any provision in any of the foregoing documents conflicts with any provisions in any other
of the contract documents, the provisions in the contract document first above enumerated shall govern
over the provisions of any other contract document which follows it.






CONTRACT NO: RR-16-4256
CONTRACT BOND AGREEMENT

The CONTRACTOR shall simultaneously herewith fumish and deliver to the Authority a Performance
Bond, agreeing to perform the work in accordance with all of the provisions of the contract, as in said
Performance Bond provided, and a Payment Bond, agreeing to pay not less than prevailing wages for
the work to be performed in accordance with the contract and the laws of the State of lilinois and
agreeing to pay all sums of money due for any labor, materials, apparatus, fixtures or machinery and
transportation with respect thereto, as in said Payment Bond provided, each dated the same date as
this Agreement, in the forms prescribed by the AUTHORITY, and each in an amount equal to the
contract price with a caorporate surety or sureties acceptable to the AUTHORITY authorized to do
business in the State of lllinois.

The CONTRACTOR agrees that said Bonds shall be maintained in full force and effect until final
acceptance of the work by the AUTHORITY and thereafter, as provided in Article 103.05 of the Tollway
Supplemental Specifications. The CONTRACTOR agrees and will cause the surety to agree to be
bound by each and every provision of all of the contract documents.

If any surety upon any bond furnished in connection with this contract becomes unacceptable to the
AUTHORITY, or if any such surety fails to fumish reports as to its financial condition from time to time
as requested by the AUTHORITY, the CONTRACTOR shall promptly furnish such additional security
as may be required from time to time to protect the interests of the AUTHORITY and all persons
supplying labor or materials in the prosecution of the work contemplated by this contract.

In the event the surety shall make any assignment for the benefit of creditors or commit any act of
bankruptcy, or if it shall be declared bankrupt, or if it shall file a voluntary petition in bankruptcy, or shall
in the opinion of the AUTHORITY be insolvent, the CONTRACTOR agrees forthwith upon request of
the AUTHORITY to furnish and maintain other corporate surety with respect to said Bonds satisfactory
to the AUTHORITY.

DEFINITIONS
As used in this Agreement, the terms set forth shall have the meanings attributed to them in the Tollway
Supplemental Specifications for THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY issued by the
AUTHORITY.
TIME OF PERFORMANCE

The duration of this contract shall commence with the Executive Director's signature and shall continue
until June 30, 2019, in accordance with the contract book schedule.

-

CONTRACT END DATE

The contract End Date is two (2) years from the Completion Date. Based on the Completion Date
stated in the contract at the time of award the End Date June 30,_2021.

This contract maybe renewed for two (2) additional one (1) year terms or one (1) additional two (2) year
term, the length of any renewal is to be determined and agreed upon by the Parties.



CONTRACT NO: RR-16-4256

LIABILITY OF JOINT VENTURE

In the event the successful bidder (CONTRACTOR) of this Contract is a joint venture, then each
individual, partnership, or corporation comprising such joint venture, shall be individually, personally,
severally and jointly liable and respeonsible, financially, legally, and in all other respects, for the full and
proper performance of each and every provision and requirement of this Contract, notwithstanding any
arrangement, understanding or agreement to the contrary, if any, whether disclosed to the Authority or
not, entered into by and between the individual, partnership, joint venture, or corporation comprising
such joint venture.

PERFORMANCE OF THE WORK

The CONTRACTOR shall perform all work under the direct supervision, and to the satisfaction of the
Construction Manager . The Construction Manager shall decide all questions which arise as to the
quality and acceptability of work performed, manner of performance, rate of progress of the work and
interpretation of the specifications, and the Construction Manager's decision shall be final.

Any dispute between the Construction Manager and the CONTRACTOR with respect to any matter
shall be decided by the Chief Engineering Officer of The Authority and his decision shall be final.

In the event that the quantity of any item of work as given in the Bid shall be greater or less than
estimated, payment shall be made by the AUTHORITY on the basis of the actual quantity completed at
the unit price for such item named in the Bid, subject to the provisions of the Article 104.02 of the
Tollway Supplemental Specifications.

Notwithstanding anything contained in this contract, all payments to be made pursuant to this contract
shall be subject to approval by the Chief Engineering Officer.

CONSIDERATION

The Authority shall pay the Contractor for the performance of the work, subject to any additions or
deductions therein as provided for in the Specifications, in current funds, at the prices for the respective
items of work shown in the Bid. Payments are to be made to the Contractor in accordance with and
subject to the provisions of the contract documents.

ASSIGNMENT

This contract may not be assigned, transferred in whole or in part by the Vendor without prior written
consent of the llincis Tollway.



CONTRACT NO: RR-16-4256
COVENANT AGAINST CONTINGENT FEES

The CONTRACTOR warrants that no person or selling agency has been employed or retained to solicit
or secure this contract upon an agreement or understanding for a commission, percentage, brokerage
or contingent fee, excepting bona fide employees or bona fide established commercial or selling
agencies maintained by the CONTRACTOR for the purpose of securing business. For breach or
violation of this warranty, the AUTHORITY shall have the right to annul this contract without liability or
in its discretion to deduct from the contract price or consideration the full amount of such commission,
percentage, brokerage or contingent fee.

TERMINATION / CANCELLATION FOR NON-APPROPRIATION OF FUNDS

This contract is subject to termination and cancellation in any year for which the General Assembly fails
to make an appropriation (if such an appropriation is required) to make payments under the terms of
the contract. Currently, the Authority is not required to obtain a yearly appropriation of its funds.
However, the Authority cannot and does not make any representations or warranties concemning future
appropnation requirements.

COMPTROLLER REQUIREMENTS FOR CONTRACTS

Contractor and any and all subcontractors under this contract agrees to maintain books and records
related to the performance of the contract and necessary to support amounts charged to the State
under the contract for a minimum of five (5) years from the last action on the contract. Contractor
further agrees to cooperate fully with any audit and to make the books and records available to the
Auditor General, Chief Procurement Officer, Internal Auditor, Inspector General, and the Purchasing
Agency.

The State requires a fee of $15 to cover expenses related to the administration of the Minority
Contractor Opportunity Initiative. Any Contractor awarded a contract under Section 20-10, 20-15, 20-
25 or 20-30 of the lilinois Procurement Code (30 ILCS 500) of $1,000 or more is required to pay a fee
of $15. The Comptroller shall deduct the fee from the first check issued to the Vendor under the
contract and deposit the fee in the Comptroller's Administrative Fund.

FREEDOM OF INFORMATION ACT

This contract and all related public records maintained by, provided to or required to be
provided to the State are subject to the lllinois Freedom of Information Act (FOIA) (50 ILCS
140) notwithstanding any provision to the contrary that may be found in this contract.

GOVERNING LAW; EXCLUSIVE JURISDICTION

This Agreement, and all the rights and duties of the parties arising from or relating in any way to the
subject matter of this Agreement or the transaction(s) contemplated by it, shall be governed by,
construed and enforced only in accordance with the laws of the United States and the State of lllinois
(excluding any conflict of laws provisions that would refer to and apply the substantive laws of another
jurisdiction). Any suit or proceeding relating to this Agreement, including arbitration proceedings, shall
be brought only in DuPage County, llinois. THE CONTRACTOR CONSENTS TO THE EXCLUSIVE
JURISDICTION AND VENUE OF THE COURTS LOCATED IN DUPAGE COUNTY, STATE OF
ILLINOIS.
T4



CONTRACT NO: RR-16-4256
NOTICE

Notices or documents to be given or delivered shall be deemed given or delivered if delivered personally or by
registered or certified mail to Plote Construction, Inc. / Dunnet Bay Construction Co., JV at:

1100 Brandt Drive

Hoffman Estates, IL 60192

{

or to the AUTHORITY at 2700 Ogden Avenue, Downers Grove, lllincis, 60515. Either party may change the
place to which notices hereunder may be addressed, by wrilten notice to the other party from time to time or at
any time.

Addendum, if any, referred to on Page P-1 hereof, and attached hereto, is a part of this Agreement as if fully set
forth hereon. P

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be exe on the day and year first
above written.”

Agreed By: /
President / Date

Printed Name as Signed Above

ATTEST:
{Seal)

Secretary

Pririted Name as Signed Above

FOR

March 22, 2018
Presiden Date

Daniel R. Plote
Printed Name as Signed Above

A

Sec
William T. Madden, Asst. Secretary

Printed Name as Signed Above

T-5



CONTRACT NO: RR-16-4256
NOTICE

FOR

March 22, 2018

President Date
Tod W. Faerber

Printed Name as Signed Above

A

(Seal)

Katherine Kaftantzis

Printed Name as Signed Above

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY

A/A?’//' ¢

Date

Y ha /7

Eli2obeth Gorman, E.y_g.btf

Michael Colsch, Chief Financial Officer Date

mey General, State of lllinois Date



CORPORATION SIGNATURE FORM

At a meeting on _ March 22,2018 , the Board of Directors
of __ Plote Construction Inc. adopted the following Resolution:
(Name of Corporation)

“BE IT RESOLVED that Russel Ginn, Mark Bare, Nick Ungari, and
Steve Menke.

(Name of Individual)
is hereby authorized, directed and empowered, on behaif of

Plote Construction Inc.

(Name of Corporation)
to execute the contract and any and all contract modifications or
documentation in connection with The Illinois State Toll Highway
Authority’s Contract No. _RR-16-4256 7
I, __William T. Madden , Secretary of the aforesaid corporation,
do hereby certify that the foregoing is a true and correct copy of a Resolution

adopted as above set forth.

(Corporate Seal)

March 22, 2018

Date As§t. Secretary

William T. Maddea

Corporation Signature Form (104.2) 06-18-2014
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PRELIMI LETTER AGREEMENT

Plote Construction, Inc. & Dunnet Bay Construction Co, in consideration of their mutual
promises, hereby agree as follows:

1. Jointly to prepare and submit a bid, proposal or proposals (the bid) to lllinois
Department of Transportation, specifications and in amount and on terms mutually
agreed upon prior to its submission.

2. At any time prior to the actual submission of the bid, either of the undersigned may
withdraw or be under no further obligation. 1n that event, the other party may submit a
bid alone without any obligation to the withdrawing party.

3. If awarded the Contract or Contracts, the parties shall jointly and severally execute
the same and all bonds which may be required by the Contract or Contracts and shall
cause the execution and delivery of corporate indemnity agreements as required by the
surety.

4. Any negotiations between the parties and lllinois Department of Transportation or
between the parties and the sureties; if any subsequent to the submission of the bid, but
prior to the award, shall be conducted by the parties jointly.

5. All costs in connection with the bidding up to date of the award of the Contract
shall be the individual charge of the party incurring the same and shall not be considered
a cost of the work under the Contract or Contracts.

6. The parties shall execute a Joint Venture Agreement to be submitied with the bid
in the exact form as annexed, and the rights and obligations of the parties arising out of
this Joint Venture shall be as stated in such Agreement. The Joint Venture Agreement
shall be null and void if the Joint Venture is not awarded the Construction Contract or
Contracts.

Executed this_26™ gay of _ Ftbruar y , 2018, in Kane County, IL.

DUNNET BAY CONSTRUCTION CO.

Tod Faerber, Presiden




MEMORANDUM OF AGREEMENT

MEMORANDUM OF AGREEMENT made this day of , 2018,
by and between PLOTE CONSTRUCTION INC. and DUNNET BAY CONSTRUCTION
CO., JOINT VENTURE.

WITNESSETH

WHEREAS, both parties are engaged in the construction business and intend to
satisfy the Bid prequalification requirements set down by the lllinois Department of
Transportation and further intend to successfully bid, enter into a Contract or Contracts
with the owner and thereafter to fully build and construct the following described project.

Contract Number: RR-16-4256
Project Description: Veterans Memorial Tollway (1-355)
Roadway & Bridge Rehabilitation and Widening

WHEREAS, the parties for many reasons desire to accomplish these objectives through
a joint effort rather than singly and separately as individual entities; and,

WHEREAS, to effectuate this joint effort the parties desire to create a Joint Venture
arrangement describing and defining their respective interests and responsibilities with
respect to the submission of a bid or bids to the owner, the work to be performed under
the Contract or Contracts, and their respective rights and liabilities to whatever profits and
losses that may result from their performance and work.

NOW, THEREFORE, Plote & Dunnet Bay, in consideration of the mutual promises each
to the other given and other good and valuable consideration the receipt and adequacy of
which is hereby acknowledged, agree as follows:

1. Formation and Nature of Joint Venture; The parties hereto hereby agree and
constitute themselves a Joint Venture for the purposes of submitting one bid to the
llinois Department of Transportation on the following described projects:

Contract Number: RR-16-4256
Project Description: Veterans Memorial Tollway (1-355)
Roadway & Bridge Rehabilitation and Widening

and to buitd and construct the roadways and to provide and perform all services, labor,
equipment and work of whatever kind or nature necessary to fulfili its obligations under
said Contract or Contracts when awarded by the owner to this Joint Venture.

2. Name and Location of Joint Venture: The name of the Joint Venture shall be “Plote
Construction Inc. and Dunnet Bay, Joint Venture™ and the business address of the Joint
Venture will be 1100 Brandt Drive, Hoffman Estates, lltinois 60192.



3. Proportionate Shares and Indemnification: The parties agree that Plote's and Dunnet
Bay's respective shares in and to the Construction Contract or Contracts hereunder, any
and all cash, monies, properties, equipment and assets of any kind of nature as well as in
and to all obligations, responsibilities, losses and liabilities of any kind and nature shall be
as follows:

As per the attached schedules:
Plote Construction Inc. Schedule #A
Dunnet Bay Schedule #B8

Each party, moreover, hereby indemnifies the other against any uninsured loss or liability
exceeding the herein above stated proportions by reason of any liability incurred or loss
sustained by reason of or in connection with the execution of or performance under the
construction Contract or Contracts or by reason of the execution of any surety company
bonds or indemnity agreements executed in connection with the project or projects.

Each party agrees to indemnify, defend and hold harmless the Joint Venture and the other
party from and against all claims, damages, losses and expenses, including but not limited
to attorney's fees, arising from or attributable to performance of work by said party on the
Project to the extent such are caused in whole or in part by any negligent act or omission of
said party, anyone directly or indirectly employed by said party or anyone for whose acts
said party may be liable, regardless of whether such claims, damages, losses and
expenses are caused in part by the other party indemnified hereunder.

CONTRACT BOND

As a matter of convenience in the formulation of the bid fited by the Joint Venture the
proportionate cost of the Contract Bond required of the Joint Venture by the Owner, was
provided for and included in the schedule of bid prices shown herein.

Each Joint Venturer shall execute the Contract Bond, but each shall participate in such
bond only in accordance with its proportionate interest in the Work as evidenced by the ratio
of the Dollar Value of its share of the Work to the entire Dollar Value of the Work covered by
the original Construction Contract. (Each Joint Venturer shall obtain from its own bonding
company and at its own expense its portion of the Contract Bond amount. Each Joint
Venturer's bonding company shall then participate in the same proportion as a co-surety for
the Contract Bond.) Any additional bond charges accruing as a result of change orders will
be borne by the Joint Venturer responsible for the work covered by the change order.



ILLINOIS STATE TOLL HIGHWAY AUTHORITY (-355 BUTTERFIELD TO ARMY TRAIL RD

Contract Number RR-16-4256
PCl Job Number 18020
Schedule A
Plate Construction items
Item Description Unit Quantity Unit Price Amount
20100110 |TREE REM 6 TG 15 UNITS DIA UNIT 301.000 $19.00 $5,719.00
20100210 ]TREE REM OVER 15 UNITS DIA UNIT 33.000 $35.00 $1,155.00
20101000 |TEMPORARY FENCE FOOT 602.000 $5.00 $3,010.00
20200100 |EARTH EXCAV CUYD 7,340.000 $26.00 $190,840.00
20201200 |REM AND DISPL OF UNSUITABLE MATL CuUYD 735.000 $32.00 $23,520.00
20400800 |FURNISHED EXCAV CUYD 20,215.000 $0.01 $202.15
20800150 |TRENCH BACKFILL CUYD 2,942 000 $25.00 $73,550.00
25000400 |NITROGEN FERTILIZER NUTRIENT LB 544.000 $2.50 $1.360.00
25000600 |POTASSIUM FERTILIZER NUTRIENT LB 1,634.000 $2.50 $4,085.00
25100630 |EROSION CONTROL BLANKET SQYD 36,018.000 $1.10 $39,619.80
25100635 [HEAVY DUTY EROS CONTROL BLANKET SQYD 41,211.000 $1.20 $49,453.20
30201500 [LIME TON 50.000 $45.00 $2,250.00
30201600 |FLY ASH TON 50.000 $45.00 $2,250.00
40600982 |HMA SURF REM BUTT JOINT SQYD 1,300.000 $14.00 $18,200.00
40600985 |PCC SURFACE REM - BUTT JOINT SQYD 4,046.000 $18.00 $72,828.00
42001300 |PROTECTIVE COAT SQYD 53,435.000 $0.01 $534.35
42400300 [PCC SIDEWALK 6" SQFT 307.000 $21.00 $6,447.00
44000100 |PAVT REM SQYD 16,744.000 $6.00 $100,464.00
44000156 |HMA SURFACE REM, 1 3/4* SQYD 23,085.000 $4.00 $92,340.00
44000157 |HMA SURFACE REM, 2° SQyYpD 96,165.000 $4.00 $384,660.00
44000158 |HMA SURFACE REM, 2 1/4" SQYD 95,714.000 $4.00 $382,856.00
44000159 [HMA SURFACE REM, 2 1/2" : SQyYD €6,200.000 $4.00 $264,800.00
44000166 |HMA SURFACE REM, 4 1/4* SQYD 218,444 .000 $4.50 $982,993.00
44000300 |CURB REM FOOT 546.000 $9.00 $4,914.00
44000400 |GUTTER REM FOOT 17,383.000 $9.00 $156,447.00
44000500 [COMB CURB & GUTTER REM FOOT 1,262.000 $12.00 $15,144 .00
44000600 [SIDEWALK REM SQFT 306.000 $15.00 $4,590.00
44004250 |PAVED SHOULDER REM SQYD 326.000 $21.00 $6,846.00
44213000 [PATCHING REINFORCEMENT SQYD 19.000 $48.00 $912.00
44213200 |SAW CUTS FOOT 16,858.000 $2.50 $42,145.00
44213204 [TIE BARS 3/4" EACH 244 000 $13.00 $3,172.00
50104400 |CONCRETE HEADWALL REM EACH 6.000 $500.00 $3,000.00
50800205 |REINFORCEMENT BARS, EPOXY COATED LB 45,470.000 $1.73 $78,663.10
550A0050 |SS,CLA, TY1 12° FOOT 980.000 $60.00 $58,800.00
550A0090 |(SS,CLA, TY1 18" FOOT 50.000 $65.00 $3,250.00
550A0340 |SS,CLA, TY2 12" FOOT 2,750.000 $60.00 $165,000.00
580A0360 [SS,CLA, TY2 157 FOOT 118.000 $63.00 $7.434.00
550A0380 |SS,CLA, TYZ 18" FOOT 105.000 $65.00 $6,825.00
550A0410 |SS,CLA, TY2 247 FOOT 76.000 $85.00 $6,460.00
550A0430 [SS,CLA, TY2 30" FOOT 16.000 $95.00 $1,520.00
550A0660 |SSCLATY 315" FOOT 21.000 $94.00 $1,974.00
550A0680 |SSCLATY318" FOOT 55.000 $97.00 $5,335.00
55044300 |SS, CLA, TY 1 EQUIV ROUND-SIZE 30" FOOT 1,700.000 $90.00 $153,000.00
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ILLINOIS STATE TOLL HIGHWAY AUTHORITY |-355 BUTTERFIELD TO ARMY TRAIL RD

Contract Number RR-16-4256
PCl Job Number 18020
Schedule A
550A4720 |[SS, CL A, TY 1 EQUIV ROUND-SIZE 54° FOOT 1,003.000 $190.00 $190,570.00
55080050 |SS,CLB, TY1 12¢ FOOT 24.000 $60.00 $1,440.00
55080340 |SS,CLB, TY2 12" FOOT 18.000 $60.00 $1,080.00
550B0490 ([SS,CLB,TY2 547 FOOT 461.000 $156.00 $71,916.00
55080780 |SS,CLB,TY3 48" FOOT 737.000 $135.00 $99,495.00
55100500 |STORM SEWER REM 12" FOOT 1,812.000 $15.00 $27,180.00
55100700 |STORM SEWER REM 15° FOOT 862.000 $15.00 $12,930.00
55100900 |STORM SEWER REM 18" FOOT 370.000 $15.00 $5,550.00
55101200 |STORM SEWER REM 24" FOOT 76.000 $18.00 $1,368.00
55101400 [STORM SEWER REM 30" FOOT 16.000 $20.00 $2320.00
55101800 |STORM SEWER REM 42" FOOT 18.000 $30.00 $540.00
60200805 [CATCH BASINS, TY A, 4-DIA, TY 8 GRATE EACH 3.000 $2,700.00 $8,100.00
60218400 |[MHTY A, 4-DIA, TY 1 FRCL EACH 7.000 $2,900.00 $20,300.00
60223700 |MH TY A, 6-DIA, TY 1 FR OPEN LID EACH 1.000 $5,400.00 $5,400.00
60223800 MHTY A, 6-DIA, TY1FRCL EACH 8.000 $5,400.00 $43,200.00
60224468 |MHTY A, 9'-DIA, TY 8 GRATE EACH 3.000 $13,000.00 $39,000.00
60224469 |[MHTY A, 9-DIA, TY 1 FRCL EACH 2.000 $13,000.00 $26,000.00
60250200 |CATCH BASINS TO BE ADJUSTED EACH 2.000 $700.00 $1,400.00
60255500 |MANHOLES TO BE ADJUSTED EACH 1.000 $700.00 $700.00
60260100 |INLETS TO BE ADJUSTED EACH 9.000 $700.00 $6,300.00
60500040 |REMOVING MANHOLES EACH 2.000 $400.00 $800.00
60500050 JREMOVING CATCH BASINS EACH 43.000 $400.00 $17,200.00
60500060 [REMOVING INLETS EACH 1.000 $350.00 $350.00
60605000 |COMB CONC CURB & GUTTER TY B-6.24 FOOT 1,035.000 $34.00 $35,190.00
63200310 |GUARDRAIL REM FOOT 11,289.000 $4.15 $46,849.35
70300900 |PAVT MARKING TAPE, TY IV L&S SQFT 769.000 $3.50 $2,691.50
70300904 |PAVT MARKING TAPE, TY iv 4" FOOT 1,444,211 .000 $0.10 $144,421.10
70300906 |PAVT MARKING TAPE, TY IV &" FOOT 45,903.000 $1.29 $59,214 .87
70300912 |PAVT MARKING TAPE, TY IV 12" FOOT 14,453.000 $2.40 $34,687.20
70300924 |PAVT MARKING TAPE, TY IV 24" FOOT 2,000.000 $6.00 $12,000.00
70600280 |IMPACT ATTENU TEMP SEVERE USE NARROW TYEACH 2.000 $9,500.00 $19,000.00
72000200 |SIGN PANEL -TY 2 SQFT 71.300 $34.56 $2.464.13
72000300 |SIGN PANEL-TY 3 SQFT 918.000 $23.12 $21,224.16
72400310 |REM SIGN PANEL - TY 1 SQFT 128.000 $12.02 $1,538.56
72400320 |REM SIGN PANEL - TY 2 SQFT 371.300 $7.26 $2,695.64
72400330 |REM SIGN PANEL -TY 3 SQFT 1,172.000 $3.80 $4,453.60
72700100 JSTRUCT STL SIGN SUPPORT BRKAWAY LB 2,500.000 $3.72 $9,300.00
73000100 |WOOD SIGN SUPPORT FOOT 192.000 $35.58 $6,831.36
73400200 |DRILLED SHAFT CONCRETE FOUND Cuyo 6.600 $2,415.00 $15,939.00
73600100 |REM OH SIGN STRUCT SFPAN EACH 1.000 $7.543.00 $7,543.00
73600200 |REM OH SIGN STRUCT CANTILEVER EACH 2.000 $4,627.40 $9,254 80
73700100 [REM GRND MNTED SIGN SUPPORT EACH 26.000 $129.60 $3,369.60
73700300 |REM CONCRETE FOUND OH EACH 4.000 $3,102.00 $12,408.00
78000100 {THERMOPLASTIC PAVT MARK L&S SQFT 146.000 $5.00 $730.00
78000400 |[THERMOPLASTIC PAVT MARK L 6" FOOT 334.000 $1.20 $400.80
78000500 |THERMOPLASTIC PAVT MARK L 8" FOOT 1,526.000 $1.50 $2,289.00
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ILLINOIS STATE TOLL HIGHWAY AUTHORITY [-355 BUTTERFIELD TO ARMY TRAIL RD

Contract Number RR-16-4256
PCI Job Number 18020
Schedule A
41442894 JACCELERATED PCC PATCHCLBTY IV 12" SQYD 621.000 $165.00 $102,465.00
41442805 |DOWEL BARS 1 1/2" EACH 10,676.000 $24.00 $256,224.00
JI1481070 |AGGR SHOULDERS SP; TYC TON 239.000 $65.00 $15,535.00
JI481130 |AGGR SHLDRS W/FILTER FABRIC TY B 4" SQYD 63.000 $110.00 $6,930.00
J1482112  [WARM-MIX ASPH SHLDERS 9" SQYD 14,721.000 $30.00 $441,630,00
JI1501040  |SLOPED HEADWALL REM EACH 5.000 $500.00 $2,500.00
JI601215  JSLOPE DRAIN, 15" FOQT 108.000 $200.00 $21,600.00
JI601218  [SLOPE DRAIN, 18" FOOT 303.000 $225.00 $68,175.00
J1601300 PIPE UNDERDRAINS, 6" (SPECIAL) FOOT 140.000 $20.00 $2,800.00
J1601320 PIPE UNDRDRNS FABRIC LIND TRENCH 6" FOOT 1,713.000 $21.00 $35,973.00
Ji602030 |CATCH BASIN, TY G-2 EACH 4.000 $4,000.00 $16,000.00
J1602040  |CATCH BASIN, TY G-3 EACH 15.000 $5,000.00 $75,000.00
JI602050 |CATCH BASIN, TY G-3 (MODIFIED) EACH 35.000 $8,600.00 $301,000.00
Ji602505 |DRNGE STRUCT TO BE ADJST WITY G-2 FR&AGR |EACH 14.000 $1,300.00 $18,200.00
JI602508 |DRNGE STRUCT TO BE ADJSTD W/TY G-3 FR&GR|EACH 20.000 $1,600.00 $32,000.00
JIGOG000 |CONCRETECURBTYC FOOT 81.000 $21.00 $1,701.00
JI608010  |GUTTER, TY G-2 FOOT 8,103.000 $20.00 $162,060.00
JI1808020 GUTTER, TY G-3 FOOT 8,907.000 $25.00 $222,675.00
JIe06030 [GUTTER, TY G-3, MODIFIED FOOT 300.000 $25.00 $7,500.00
JI630002 |GALVAN STL PLTE BM GURDRLTY A 6' PSTS FOOT 3,827.000 $22.00 $84,194.00
Ji631110  |TRFFC BARR TERM TY T1 SPL TANGENT EACH 2.000 $2,600.00 $5,200.00
JI631112 |TRFFC BARR TERM TY T1-A SPL EACH 9.000 $2,400.00 $21,600.00
JI631120 |TRAFFIC BARR TERMINAL, TY T2 EACH 4.000 $1,200.00 $4,800.00
J1631130 TRAFFIC BARR TERMINAL, TY Té EACH 6.000 $3,100.00 $18,600.00
JI831135 |TRAFFIC BARR TERMINAL, TY T68 EACH 3.000 $3,300.00 $9,900.00
JI631140  |TRAFFIC BARR TERMINAL, TY T10 EACH 5.000 $580.00 $2,800.00
JI1635010 ROADWAY DELINEATORS EACH 100.000 $95.00 $9,500.00
J1638010  JTEMP MODULAR GLARE SCREEN SYSTEM FOOT 39,810.000 $0.25 $9,952.50
J1642014  JASPHALT SHOULDER RUMBLE STRIP 16" FOOT 138,469.000 $0.17 $23,532.73
JI664305 |RIGHT-OF-WAY FENCE, TY 1, &' FOOT 392.000 $22.00 $8,624.00
JI664310 |CORNER POST ROW FENCE TY 1 EACH 6.000 $450.00 $2,700.00
JI664315  |PULL POST ROW FENCE TY 1 EACH 1.000 $450.00 $450.00
JI1664320 END POST ROW FENCE TY 1 EACH 9.000 $450.00 $4,050.00
Jieg4325 |PEDESTRIAN GATE, ROW FENCE, TY 1 EACH 1.000 $1,500.00 $1,500.00
JI664335 |DOUBLE VEHICLE GATE, ROW FENCE, TY 1 EACH 7.000 $1,800.00 $12,600.00
JI664400 RIGHT OF WAY FENCE REM FOOT 602.000 $7.00 $4,214.00
JI680002 HEADWALL TY I, 18" EACH 1.000 $2,000.00 $2,000.00
JI830004 |HEADWALL TY' [, 24" EACH 1.000 $2,600.00 $2,600.00
J680011 HEADWALL TY i, 48" EACH 1.000 $5.000.00 $5.000.00
JI680026 |HEADWALL TY IIf 42", 1:6 EACH 4.000 $10,000.00 $40,000.00
JI680034 |HEADWALL TY (1 42°, 1:10 EACH 4.000 $12,000.00 $48,000.00
J1680051 HEADWALL TY IV 24" EQRS, 1:4 EACH 2.000 $6,000.00 $12,000.00
JI680052  |HEADWALL TY IV 54" EQRS, 1:4 EACH 1.000 $14,000.00 $14,000.00
JI680070 HEADWALL TYIll, 36", 1:3 EACH 2.000 $6,500.00 $13,000.00
JI701001 DETOUR SIGNING, LOCATION 1 LSUM 1.000 $3.000.00 $3,000.00
JI701002 DETOUR SIGNING, LOCATION 2 LSUM 1.000 $3,000.00 $3,000.00
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JI701003  |DETOUR SIGNING, LOCATION 3 LSUM 1.000 $1,900.00 $1,900.00
J1701004 DETOUR SIGNING, LOCATION 4 LSUM 1.000 $3,000.00 $3,000.00
JI701005 |DETOUR SIGNING, LOCATION 5 LSUM 1.000 $1,900.00 $1,900.00
JI1701006 DETOUR SIGNING, LOCATION 6 LSUM 1.000 $1,900.00 $1,900.00
J1701007 |DETOUR SIGNING, LOCATION 7 LSUM 1.000 $1,900.00 $1,900.00
41701008 |DETOUR SIGNING, LOCATION 8 LSUM 1.000 $3,300.00 $3,300.00
JI1701009 DETOUR SIGNING, LOCATION 2 LSUM 1.000 $3,300.00 $3,300.00
JI704000 |TEMP CONCRETE BARRIER FOOT $,772.000 $14.00 $136,808.00
JI704005 |RELOCATE TEMP CONCRETE BARR FOOT 1,000.000 $6.00 $6,000.00
JI725000 |TERMINAL MARKER - DIRECT APPLIED EACH 18.000 $25.00 $450.00
JI781000 RAISED PAVT LANE MARKER EACH 3,593.000 $2525 $90,723.25
JI781005 |RAISED PAVT LANE MARKER, BRIDGE EACH 162.000 $43.55 $7.055.10
JI781010  |RAISED PAVT LANE MARKER REFLECTOR EACH 100.000 $12.85 $1,285.00
JI782014 [GUARDRAIL BARRIER REFLECTORS, TY B EACH 60.000 $15.00 $900.00
Jig11272 |CONDT ATTCH TO STRUCT 1" DIA STNLSS STL  |FOOT 30.000 $41.90 $1,257.00
JIg11276  [CONDT ATTACH TO STRUCT 2" DIA STNLSS STL |FOOT 805.000 $43.30 $34,856.50
JS107361 |APPLY DUST SUPPRESSION AGENTS UNIT 1,000.000 $1.00 $1,000.00
JS130415 |TOLL PLAZA LANE PAVING 12" SPL SQYD 372.000 $45.00 $16,740.00
J3250220 |SEEDING, CL 2E ACRE 3.500 $2,500.00 $8,750.00
JS250305 |SEEDING, CL 3E ACRE 9.500 $2,900.00 $27.550.00
J8250318 |SEEDING, CL 4F ACRE 5.100 $2,600.00 $13,260.00
JS280020 |MANAGEMENT OF EROS & SEDf CNTRL CAMO 18.000 $50.00 $900.00
JS280040 |EROS & SEDI CONTROL-CLEANOUT CUYD 200.000 $19.43 $3,886.00
JS280050 |SILT FENCE FOOT 9,146.000 $2.75 $25,151.50
JS280051 |RE-ERECT SILT FENCE FOOT 3,663.000 $0.10 $366.20
J5280070 |STABILIZED CONSTRUCTION ENTRANCE SQYD 3,273.000 $0.01 $32.73
JS280100 [SUPER SILT FENCE FOOT 1,084.000 $14.00 $15,176.00
JS280120 |TREE PROTECTION FOOT 3,482.000 $2.50 $8,705.00
JS280140 |TEMP RIPRAP TON 537.000 $10.00 $5.370.00
JS280150 |TEMP STABILIZATION W/STRAW MULCH ACRE 19.200 $110.00 $2,112.00
JS280180 |RECTANGULAR INLET PROTECTION EACH 4.000 $225.00 $900.00
JS280190 [GEOTEXTILE FABRIC, CLC SQYD 608.000 $8.00 $4,864.00
JS280205 |FILTER FABRIC INLET PROTECTI COVER TY EACH 2.000 $300.00 $600.00
J5280210 |FILTER FABRIC INLET PROTECT BASKET TY EACH 129.000 $110.00 $14,190.00
J5280305 |TEMP DITCH CHECKS FOOT 658.000 $10.00 $6,580.00
JSB70CMO0 JFIELD OFFICE, TY C (MODIFIED) CAL 14.000 $4,500.00 $63,000.00
JS671010  {MOBILIZATION, TOLLWAY LSUM 1.000] $1,794,000.00 $1,794,000.00
JS701010 |MAINTENANCE OF TRAFFIC LSUM 1.000] $3,340,752.00 $3.340,752.00
JS733090 |OH SIGN STRUCT SPAN TY ALUM 90' FOOT 90.000 $1,023.00 $92,070.00
JS733B40 |OH SIGN STRUCT CANTILEVER TY STL 40 FOOT 80.000 $1,280.40 $102,432.00
JS734A10 |FOUND FOR OH SIGN STRUCT SPAN TY CuYD 87.800 $913.60 $80,214.08
JS734B10 |FOUND FOR OH SGN STRUCT CANTILVER TY CcuyD 126.600 $912.50 $115,522.50
JS804100 |ELECTRIC SERVICE INSTALLATION EACH 9.000 $11,200.40 $100,803.60
JS810100 |UNDRGRND CNDT PVC CTED GLVAN STL 4" DIA. [FOOT 1.350.000 $38.40 $51,840.00
JS810820 |UNDRGRND CNDT GLVAN STL 2“ DIA. FOOT 330.000 $28.60 $9,438.00
J§810824 JUNDRGRND CNDT GLVAN STL 4" DIA. FOOT 120.000 $44.30 $5,318.00
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JS88108756 |UNDRGRND CONDT COILBLE NONMTLLC CONDT |FOOT 6,795.000 $9.60 $65,232.00
JS81087¢ [UNDRGRND CONDT COILBLE NONMTLLC CONDT [FOOT 330.000 $72.10 $23,793.00
J8811032 |CONDT ATTCHD TO STRUCT 1" DIA PVC COATD GFOOT 1,560.000 $24.10 $37,596.00
JS811048 |CONDT ATTCHD TO STRUCT 1 1/4" DIA PVC COAT|FOOT 95.000 $37.50 $3,562.50
JS812023 |CONDT EMBEDDED IN STRUCT, 2" DIA., PVC FOOT 20.000 $70.60 $1,412.00
JS813022 |JB STNLSS STLATTCHD TO STRUCT 6"X6"X4* |EACH 24.000 $370.70 $8,896.80
JS8130563 |JB STNLSS STL ATTCHD TO STRUCT 12"X14"X6" |EACH 2.000 $1,744.50 $3,489.00
JS813083 |JB STNLSS STL ATTCHD TO STRUCT 18"X18"X8" |[EACH 12.000 $5,307.70 $63,692.40
JS813096 [JB STNLSS STL ATTCHD TO STRUCT 30"X24*X12" |EACH 6.000 $4,085.70 $24,514.20
JS814001 |HANDHOLE, TOLLWAY EACH 2.000 $5,185.50 $10,371.00
JS814002 |JHEAVY-DUTY HANDHOLE, TOLLWAY EACH 7.000 $4,430.20 $31,011.40
JS816072 |UNT DCT W/2-1/C #2 & 1/C #4 GRND 600V 2" DIA C|FOOT 925.000 $19.60 $18,130.00
JS816076 JUNT DCT W/4-1/C #2 & 1/C #4 GRND 600V 2" DIA QFQOT 4,730.000 $21.00 $99,330.00
JS817211 |ELECT CIC 600V (XLP-TY USE} 1/C #10 FOOT 20,225.000 $1.02 $20,629.50
J8817212 |ELECT CIC 600V XLP-TY USE 1/C #8 FOOT 1,105.000 $3.00 $3,315.00
JS817213 |ELECT CIC, 600V (XLP-TY USE) 1/C #6 FOOT 2,160.000 $3.20 $6,912.00
JS817214 |ELECT CIC 600V XLP-TY USE 1/C #4 FOOT 97,095.000 $0.93 $90,298.35
JS817215 |ELECT CIC 600V XLP-TY USE 1/C #2 FOOT 374,725.000 $1.39 $520,867.75
JS$817217 |ELECT CIC 600V (XLP-TY USE) 1/C #2/0 FOOT 7.330.000 $4.10 $30,053.00
JS821100 |LUMINAIRE, LED, HORIZONTAL MOUNT EACH 653.000 $822.60 $537,157.80
JS821110 |UNDERPASS LUMINAIRE, LED EACH 23.000 $1,263.80 $29,067.40
JS821200 |LUMINAIRE, LED, TOLL PLAZA CANOPY EACH 32.000 $1,646.50 $52,688.00
JS825004 |LIGHTING CONTROLLER, 200 AMPERE EACH 2.000 $21,433.20 $1952,898.80
JS828001 |LIGHTING CONTROLLER FOUND TY A EACH 7.000 $6,520.40 $45,642.80
JS828002 |LIGHTING CONTROLLER FOUND TY B EACH 2.000 $11,870.90 $23,741.80
JS830003 |GRND MNTED LIGHT POLE ALUM 50" 15' MA EACH 24.000 $2,947.30 $70,735.20
JS5836001 |LGHT PLE FOUND RDWY STL HELIX 7' OR CONC |EACH 24.000 $1,349.10 $32,378.40
JS836002 |[LIGHT POLE FOUNDATION STEEL HELIX 10 EACH 2.000 $2.364.60 $4.729.20
J8842085 [REM OF EXISTING LIGHTING UNIT #SALVAGE EACH 22.000 $348.40 $7,664.80
JS842092 |REM AND REPLACE SIGN LUMINAIRE EACH 52.000 $1,677.60 $82,035.20
JS842100 [REM OF UNDERPASS LUMINAIRE EACH 23.000 $348.40 $8,013.20
J3842105 |POLE FOUNDATION, REMD EACH 22.000 $348.40 $7,664.80
JS845011 |REM OF LIGHTING CONTROLLER EACH 9.000 $522.60 $4,703.40
JS845012 |REM OF ELECTRIC SERVICE INSTALLATION EACH 8.000 $696.70 $6,270.30
JS845013 |REM OF LIGHTING CONTROLLER FOUNDTN EACH 9.000 $1,045.10 $9,405.90
JS846001 |MAINTAIN LIGHTING SYSTEM LSUM 1.000 $404,659.00 $404,659.00
JT130737 [MAINTN ITS EQUIP FURN EQUIP BATTERY EACH 4.000 $1,281.70 $5,126.80
JT130790 |REM SOLAR GENERATOR ASSEMBLY EACH 5.000 $1.393.50 $6,967.50
JT131142 |ROADWAY WEATHER INFORM SYSTEM EACH 1.000 $152,107.40 $152,107.40
JT131153 |REM ROADWAY WEATHER INFORM SYSTEM EACH 1.000 $5,573.90 $6,5673.90
JT132698 |FURN COMMUNCTNS SYSTEM UPGRADE LSUM 1.000 $18,170.00 $18.170.00
JT132800 |REMITS POLE MOUNTED ENCLOSURE EACH 8.000 $696.70 $5,573.60
JT132802 |REMITS STRUCT MOUNTED ENCLOSURE EACH 1.000 $696.70 $696.70
JT132810 |iTS PLE MNTED ENCLSRE CCTV OR MVDS EACH 6.000 $16,809.50 $100,857.00
JT132815 |ITS FRAME MNTED DISCONNECT SWITCH EACH 9.000 $6,697.10 $60,273.90
JT132820 |CCTV CAMERA, ITS ASSEMBLY (TOLLWAY) EACH 6.000 $5,210.00 $31,260.00
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JT132830 |FIBER OPTIC COMMUNCTNS ITS ASSEMBLY EACH 3.000 $2,271.00 $6,813.00
JT132831 [FIBER OPTIC COMMNCTNS ITS ASSEMBLY MULTHEACH 1.000 $2,358.70 $2,358.70
JT132835 |WIRELESS COMMUNICATIONS, ITS ASSEMBLY |EACH 3.000 $2,446.50 $7,339.50
JT132845 |MICROWVE VEH DETECTN SYS MVDS ITS ASSEMIEACH 8.000 $7.881.10 $63,048.80
JT134037 |iTS ELEMENT STE GRNDING FOLE MNTED ASSEREACH 2000 $11,147.00 $22,294.00
JT134047 |ITS ELEM STE GRNDING ROADWY WTHER INFOHEACH 1.000 $11.019.50 $11,019.50
JT135006 |REM MICROWVE VEHCL DETECTION ASSEM EACH 9.000 $696.70 $6,270.30
JT135096 JITS POLE AND BASE REM EACH 4.000 $1,393.50 $5,574.00
JT135097 |REM CCTV CAMERA, POLE MOUNTED EACH 2.000 $696.70 $1,393.40
JT135098 |REM CCTV CAMERA, STRUCT MOUNTED EACH 2.000 $1,393.50 $2,787.00
JT135200 |PLAZA LANE CONVERSION LSUM 1.000 $10,116.00 $10,116.00
JT160130 |HH FOR SNGLE MDE FBER OPTIC CBLE 36*X60"X{EACH 11.000 $3,129.80 $34,427.80
JT160132 JHH FOR SNGLE MDE FBER OPTC CBLE 48"X72°X3|EACH 1.000 $4,154.40 $4,154.40
JT160152 |CBLE MARK SGN W/POST FOR SNGLE MDE FBER|EACH 10.000 $503.90 $5,039.00
JT160321 [FIBR OPTC CBLE SNGLE MDE ARMRED 24 FBERS{FOOT 3,500.000 $2.60 $9,100.00
JT201005 |REM VEGETATION LSUM 1.000 $2,500.00 $2,500.00
JT211001 |SELECTED SUBGRADE CuYD 5,892.000 $35.00 $206,220.00
JT280500 |SEDIMENT FILTER BAG EACH 10.000 $10.00 $100.00
JT280510 |FLOCLOG EACH 20.000 $220.00 $4,400.00
JT280530 |IN-LINE FLOCCULATION SYSTEM EACH 3.000 $100.00 $300.00
JT285050 |ARTICLTED CONC BLOCK REVETMENT SYS SQYp 608.000 $255.00 $155,040.00
JT301020 |POROUS GRANULAR SUBBASE CuYD 6,511.000 $39.00 $253,929.00|
JT313016 [SUBGRADE AGGR SPL 12" cuyoD 802.000 $45.00 $36,090.00
JT421960 [PAVT REINFORCEMENT (12 IN,) SQypD 372.000 $42.00 $15,624.00
JT485010 [STANDARD PRECAST CONC PAVT SLABS SQFT 14,770.000 $25.00 $369,250.00
JT608005 |ELASTOMERIC CHECK VALVE, 24" EACH 1.000 $7,000.00 $7,000.00
JT701030 |SUPPLEMENTAL BARRICADE EADY 200.000 $4.00 $800.00
JT701031 [SUPPLEMENTAL SIGNING SQFT 1,000.000 $10.00 $10,000.00
JT701032 [SUPPLEMENTAL FLASHING ARROW BOARD (PER|EADY 150.000 $10.00 $1,500.00
JT701033 |SUPPLEMENTAL FLASHING ARROW BOARD (PER|EAWK 50.000 $70.00 $3,500.00
JT701034 |SUPPLEMENTAL FLASHING ARROW BOARD (PER|EAMH 14.000 $200.00 $2,800.00
JT701035 |SUPPLEMENTAL MAINTENANCE OF TRAFFIC DAY 250.000 $50.00 $12,500.00
JT701050 |TEMP INFORM SGNNG-GRND MNT 24 SQFT IN ARISQFT 500.000 $25.00 $12,500.00
JT701052 |(TEMP INFORM SGNNG-GRND MNT > 24 SQFT IN A|SQFT 700.000 $30.00 $21,000.00
JT701060 |TEMP INFORM SGNNG-OH MNT 24 SQFT IN AREA|SQFT 400.000 $40.00 $16,000.00
JT701062 |TEMP INFORM SGNNG-OH MNT >24 SQFT IN AREASQFT 400.000 $40.00 $16,000.00
JT701200 |PORTABLE CHANGEABLE MESSAGE SIGN CADY 800.000 $10.00 $8,000.00
JT701210 [PORTABLE CHANGEABLE MESSAGE SIGN WEEK 100.000 $100.00 $10,000.00
JT701220 [PORTABLE CHANGEABLE MESSAGE SIGN CAMO 48.000 $700.00 $33,600.00
JT720100  [SIGN INSTALLATION, TY 1 SQ 14.000 $18.30 $256.20
JT720110  [SIGN INSTALLATION, TY 2 sQ 671.500 $8.28 $5,560.02
JT720120 {SIGN INSTALLATION, TY 3 SQ 980.000 $5.36 $5,252.80
JT720711  |VERTICAL WALL MOUNTED SIGN ASSEMBLY EACH 22.000 $572.00 $12,584.00
JT726010  |MILEPOST MARKER ASSEMBLY, GROUND MOUNT|EACH 3.000 $227.60 $682.80
JT726020 |MILEPOST MARKER ASSEMBLY BARR WALL MOU|EACH 12.000 $572.00 $6,864.00
JT726050 |MILEPOST MARKER INSTALLATION SQ 105.000 $21.14 $2,219.70
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Schedule B

Dunnet Bay Construction

Client # Description Unit Bid Quantity Unit Price Bid Total

44001980 |CONC BARRIER REM FT 12.000 $160.00] $ 1,920.00
50102400 |CONC REMOVAL CY 34.400 $1.000.00| § 34,400.00
50104650 |SLOPE WALL REMOVAL 5Y 108.000 $150.00] $ 16,200.00
50104701 |REM EXIST CONC DECK #1 EA 1.000 $340,000.00| % 340,000.00
50104702 |REM EXIST CONC DECK #2 EA 1.000 $340,000.00f $ 340,000.00
50104703 {REM EXIST CONC DECK #3 EA 1.000 $450,000.00] $ 450,000.00
50157300 |PROTECTIVE SHIELD sY 23,270.000 $001] & 232.70
50200100 |STRUCTURE EXC CY 12,616.000 $24.50| $ 309.092.00
50300225 |CONC STRUCTURES cY 4,030.200 $400.00] § 1,612,080.00
503002556 |JCONC SUP-STR CY 804.100 $650.00] $ 522,665.00
50300300 JPROTECTIVE COAT SY 2,106.000 $1.00] & 2,106.00
50400745 |F&E PPC BULB-T BM 72" FT 1,077.000 $430.00] $ 463,110.00
50401330 |F&E PPC |-BMS iL54 FT 359.000 $420.00| $ 150,780.00
50800205 [REINFORCEMENT BARS EPOXY LB 751,972.000 $1.20! § 902,366.40
51100100 |SLOPE WALL 4" SY 514.000 $125.00 $ 64,250.00
51200958 |FURN SHELL PILES 14"X0.250" FT 1,580.000 $52.00] § 82,160.00
51200959 |FURN SHELL PILES 14"X0.312" FT 2,005.000 $55.00] $ 110,275.00
51201500 {FURN STL PILES HP10X57 FT 3,328.000 $45.00] $ 149,760.00
51202305 |DRIVING PILES FT 6,8913.000 $0.01| § 68.13
51203200 |TEST PILE METAL SHELLS EA 12.000 $4,700.00] $ 56,400.00
51203500 |TEST PILE STEEL HP10X57 EA 4.000 $7,400.00| $ 29,600.00
51204650 |PILE SHOES EA 105.000 $275.00] § 28,875.00
59100100 |GEO WALL DRAIN SY 2,262.000 $19.00| § 42,978.00
X0320882 |GUTTERS TO BE CLEANED FT 363.000 $5.00| $ 1,815.00
X0322194 |POLY MOD PC MORTAR SF 103.000 $250.00] § 25,750.00
X0322215 JCLN SCUPPERS & DOWNSPOUTS EA 34.000 $190.00] $ 6,460.00
X0323491 |SLOPE WALL CRACK SEALING FT 5,410.000 $42.00] $ 227,220.00
X0323818 |CLN & PAINT EXPOSED REBAR SF 34.000 $785.00] $ 26,690.00
X0326331 |CLN & PAINT BEARINGS EA 38.000 $850.00| § 32,300.00
X5030250 |BRIDGE DECK GROQVING {LONG) 3Y 16,648.000 $5.00] $ 83.240.00
X5060601 |CONT & DISP NL PAINT CLN RES #1 LS 1.000 $12,000.00| $ 12,000.00
X5060602 |CONT & DISP NL PAINT CLN RES #2 LS 1.000 $22,500.00| $ 22,500.00
X5060603 |CONT & DISP NL PAINT CLN RES #3 LS 1.000 $12,000.00] § 12,000.00
X5860110 JGRAN BACKFILL STR CcY 3,151.000 $42.00] $ 132,342.00
X5870015 |BR DECK CONCRETE SEALER SF 75,170.000 $1.43] % 107,493.1Q
X7330005 JTIGHTEN EXIST STR BOLTS EA 4.000 $700.00] $ 2,800.00
20006012 |BR DECK LATEX OVRLY 2 1/4" SY 24,109.000 $102.00| § 2,459,118.00
20010501 |CLN & PAINT STL BRIDGE #1 LS 1.000 $129,000.00] $ 129,000.00
20010502 {CLN & PAINT STL BRIDGE #2 LS 1.000 $225,800.00] $ 225,800.00
20010503 |CLN & PAINT STL BRIDGE #3 LS 1.000 $129,000.00] § 129,000.00
20012132 |BR DECK SCARIFICATION 1" SY 24,109.000 $41.00{ $ 988.469.00
Z0016200 [DECK SLAB REPAIR (PD) SY 56.000 $300.00} $ 16,800.00
20032470 |JOINT SEALER FT 9.000 $100.00] $ 900.00
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Z0046306 |PIPE UNDERDRAINS STR 6" FT 2,835.000 $18.00] § 51,030.00
Z0065700 |SLOPE WALL REPAIR sY 48.000 $425.00} $ 20,400.00
Z0073200 |TEMP SHORE & CRIB EA 1.000 $16,000.00]| $ 16,000.00
JI420040 BRIDGE APPR SLAB 3Y 677.000 $305.00] $ 206,485.00
JI420041 TRANSITION APPR SLAB sY 840.000| $184.00] $ 154,560.00
JI1420046 TRANSITION APPR SHLDR SLAB SY 272.000 $220.00] § 59,840.00
J1440010  JCONC MED!AN BARRIER & BASE REM FT 38.000 $95.00] $ 3,610.00
JI1501020 [CRASHWALL MODIFICATIONS CY 630.200 $450.00] $ 283,590.00
JI1503010  |HP CONC SUP-STR cY 535.400 $800.00] $ 428,320.00
Ji587002  |BR DECK CONC CRACK SEALER (SPL) SF 15,680.000 $3.75] § 58,800.00
JIS87010  |SLOPE WALL JOINT SEALER FT 470.000 $20.52] & 9,644.40
JI637007  JCONC BARRIER 2F REINF 42° FT 38.000] $225.00] $ 8,550.00
JIG37030  {CONC BARRIER 1F REINF 42" FT 936.000 $110.00| $ 102,960.00
JI1637032  JCONC BARRIER BASE 1F REINF 42" FT 936.000 $130.00{ § 121,680.00
45121101 |DRILL & GROUT DOWELS & ANCHORS EA 703.000 $20.00| § 14,060.00
JS121200  |LOW PRES EPOXY INJECTION FT 1,987.000 $42.00] § 83,454.00
JS$121300 |HIGH PRES EPOXY INJECTION FT 112.000 $58.00] § 6,496.00
JS671010 |{MOBILIZATION LS 1.000] $1,106,000.00] $ 1,106,000.00
JT501925 |REM EXIST APPR SLABS Sy 37.000 $85.00| $ 3,145.00
JT503012 JACCL DECK SLAB REPAIR (PD) SY 62.000 $500.00} $ 31,000.00
JT503013 JACCL APPR SLAB REPAIR (PD) SY 15.000 $1,000.00| $ 15,000.00
JT503022 JACCL DECK SLAB REPAIR (FD TY ) SY 75.000 $715.00| $ 53,625.00
JT503023 |ACCL APPR SLAB REPAIR (FD TY () sY 125.000 $625.00] § 78,125.00
JT503040 |STR REPAIR CONC (=< 5") SF 904.000 $175.00] § 158,200.00
JT503041  |STR REPAIR CONC ( >5%) SF 43.000] $250.00] § 10,750.00
JT503050 {SHALLOW CONCRETE REPAIR EA 400.000 $425.00] $ 170,000.00
JT503100 |FIBER WRAP REPAIR SF 110.000 $199.00f $ 21,890.00
JT503400 [FAST DECK SLAB REPAIR {PD)} {SPL) SY 1.000 $3.000.00] § 3,000.00
JT520020 |PARAPET JOINTS SEAL EA 1.000 $425.00] $ 425.00
JT624010 |APPLY CONCRETE SEALANT SF 73,962.000 $1.35] % 99,848.70
JT524015 |BR DECK CONCRETE SEALER SF 21,715.000 $1.37] $ 29,749 55
JT525050 |APPR SLAB EXP JNT REPL & RECONST FT 2,766.000 $180.00} $ 497 880.00
JT525126 |BONDED PREF JOINT SEAL 2° FT 580.000 $48.00| $ 27.840.00
JT525135 [BONDED PREF JOINT SEAL 4 FT 923.000 $75.00| § 69,225.00
JT525235 |BONDED PREF JOINT SEAL REPL 4* FT 174.000 $125.00] $ 21,750.00
JT599040 |REM EXIST NOISE ABATE WALL SF 79,841.000 $2.50] $ 199,602.50
JT595P01  |PERF BSD NOISE ABATE WALL (PCC) #1 LS 1.000 $323,000.00] $ 323,000.00
JTS592P02  |PERF BSD NQISE ABATE WALL (PCC) #2 LS 1.000 $763,000.00{ $ 763,000.00
JT599P03 |PERF BSD NOISE ABATE WALL (PCC) #3 LS 1.000] $1,363,000.00] § 1,363,000.00
JTS99P04  |PERF BSD NOISE ABATE WALL (PCC) #4 LS 1.000 $623,000.00| $ 623,000.00
JT637035 JCONC BARRIER BASE 2F FT 38.000 $205.00] $ 7,790.00
JT155001 |CONTRACTORS QUALITY PROG LS 1.000 $300,000.00} $ 300,000.00

TOTAL $17,957,341.48
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4. Working Capital: All necessary working capital, when and as required, shall be furished
to the Joint Venture by the parties in accordance with each party's venture share
proportionate to its subcontract agreement with the Joint Venture.

A bank account shall be opened at a bank in the name of the Joint Venture and in which all
of the funds advanced for the performance of the Construction Contract as well as the funds
received on account of the Contract or Contracts shall be deposited. Signature
requirements, deposits and withdrawals shall be made in respect to the bank account in
such manner and in such form as the parties may from time to time direct, or as provided
herein.

Within five days after the award of the Contract or Contracts by litinois Department of
Transportation to the Joint Venture each of the parties shall advance and pay into the Joint
Venture bank account $1,000.00.

Working capital requirements in addition to the initial working capital deposit shall be
determined by the parties representatives appointed in accordance with paragraph 6 herein
and, if required, the additional working capital shall be deposited by the parties in their
respective proportionate shares within 15 days after the representative of the parties
determine such additional requirement.

Should either party be unable to or fail to or neglect to advance or contribute its
proportionate share of the working capital required in the performance of the Construction
Contract, then the other party may but shall not be required to advance the deficiency or
any part thereof. Should the other party advance such sum, that party shall be entitled to a
proportionately larger share of the profits of the Joint Venture, so that any profits shall be
divided between the parties in the proportion in which they advance working capital, even
though, at a later date, the party in default shall offer to make good or shall make good its
default in advancing working capital. The party failing to advance its share of working
capital, however, shall not be relieved of its obligations to share any loss arising from the
Joint Venture as provided for in paragraph 3.

All working capital advanced shall be repaid to the party advancing the same prior to the
distribution of any profits. No part of any working capital advanced to the Joint Venture
shall be retumed to either party prior to the completion of the Project except as may
otherwise be mutually agreed upon in writing by the parties.

8. Managing Party; Books: Insurance; Final Authority;

Disclaimer: The general supervision and management of the work called for by the
Construction Contract or Contracts and any and all matters relating thereto shall be under
the charge and control of the Managing Party. The Managing Party of this Joint Venture is
hereby designated to be Plote Construction Inc.



Separate books of account for the performance of the Construction Contract or Contracts
and all matters pertaining to it shall be kept and maintained by the managing party at the
main office of the Joint Venture. All records of the Joint Venture shall be open for
inspection by the parties’ at all reasonable times.

A yearly audit or review of the books shall be made by an independent firm of
accountants or by such individuals as may be mutually agreed upon by the parties and
a like audit shall be made upon completion of the Construction Contract or Contracts.
At periods no less than once each month, statements, including a trial balance, balance
sheet, and profit and loss statement shall be rendered to the parties hereto, showing the
condition of the affairs of this Joint Venture. The cost of any audits or reviews shall be a
part of the construction cost of the Project.

Upon completion of the Construction Contract a true and correct accounting shall be
had of all costs and expenses, and all accounts, vouchers, records, and data relating to
the Construction Contract and its performance.

To the extent that the records of the Joint Venture must be kept subsequent to the
completion of the Construction Contract pursuant to the provisions of the law, they shall
be kept at such place or places as the parties may from time to time determine, and the
cost shall be borne equally by the parties.

The Managing Party shall be responsible for obtaining (for the Joint Venture only) at the
lowest possible cost, all required and necessary insurance as per the contract
documents,

In the event of any disagreement or dispute concerning an action or decision or a
proposed action or decision which results in a stalemate between the representatives
appointed hereunder, the matter shall be referred to an independent third party
acceptable to both parties for a binding decision ensuring management without delay.
The Managing Party shall not be liable by reason of any of his actions taken pursuant to
this agreement except only in the case of gross negligence or actual fraudulent or
dishonest conduct.

6.Appointment and Action of Representatives: To facilitate the handling of all matters

and questions in connection with the performance of the Construction Contract or
Contracts, each of the parties hereby appoints a representative to act for it, with full and
complete authority to act on its behalf in relation to any matters or things in connection
with, arising out of, or relative to the Joint Venture and in relation to any matters or
things involving the performance of the Construction Contract, or Contracts, including
but not limited to those of a contractual nature with the City of Chicago, or with third
parties.

Plote appoints Daniel R. Plote as its representative and Dunnet Bay appoints

as its representative. Either party may at any time and from time to time change its
representative by filing with the other a written notice and duly executed appointment of
a new representative, but until the appointment and filing of the notice, the actions of the
representative shall be conclusively binding on the respective party.



The representatives of Plote and Dunnet Bay shall meet from time to time, as required,
to act on necessary matters pertaining to the Project. All decisions, commitments,
agreements, undertakings, understandings, or the matters pertaining to the
performance of the Project shall be mutually agreed upon by the representatives.

7. Project Manager: The general supervision and management of the work called for by
the Construction Contract and any and all matters relating to it shall be under the
general charge and control of a Project Manager appointed by each party who shall be
subject only to the control of Plote and Dunnet Bay, through their representatives. The
Project Manager shall be given such specific powers as the representatives of the
parties may from time to time delegate. These powers shall include the power: (a) to
do or provide for the doing of all those acts or things necessary, or by him deemed
necessary or desirable, in and about the performance of the Construction Contract or
Contracts, and in and about the proper conduct of the Joint Venture created hereby; (b)
to request the parties to advance working capital as provided herein; (c) to receive all
funds accruing to the Joint Venture, to deposit Joint Venture funds into the bank and to
cause the same to be withdrawn with such joint signatories as the parties hereto may
agree upon; (d) to negotiate such supplemental agreements, stipulations or adjustments
with the owner concerning the Joint Venture and the Construction Contract or Contracts
and recommend such to the parties representatives for execution; (e) to accept or
approve on behalf of the Joint Venture for the lessening, enlargement, alteration or
modification of the nature, scope and extent of the work to be performed under the
Construction Contract or Contracts, and to make or approve such adjustment of the
Construction Contract or Contracts as he may believe desirable; (f) to execute and
deliver purchase orders, rental agreements, subcontracts, and other agreements,
except that where any single commitment exceeds $5000 in amount he shall obtain the
approval of the parties before executing any relevant agreements. The Project
Manager shall be appointed by the representatives of the parties and shall serve at their
pleasure.

8.a) Construction Costs; Payments: Cost of construction shall consist of the costs to
the Joint Venture of all subcontracts, labor, material, plant and equipment purchased or
rented, bonds, insurance, taxes on fabor and material, imports, charges, legal fees,
audit costs, liabilities not secured by insurance and all other expenses and obligations
incurred or suffered in and about the performance of the Project or Projects of a nature
which generally accepted accounting practices would be properly charged as a cost of
the performance of the Project or Projects. Such costs shall not include any charges
against the Joint Venture for any overhead expenses or charges of the main or branch
offices of the parties or for the time which may be expended in connection with the work
by any of the parties or their officers or employees, except as may be approved by the
parties and except as provided for by this Agreement. Nothing herein shall be
construed as prohibiting either of the parties hereto from acting as subcontractors to the
Joint Venture under a subcontract agreement or otherwise. Equipment rented from
either of the parties shall be charged as a construction cost at a rate equal to 100
percent of the rates established in the most current edition of the "Compilation of Rental
Rates for Construction Equipment, by the Association of Equipment Distributors" or
such similar publication.



Payment to any subcontractor, including any of the parties hereto, shall be made only
for work actually completed at the job site and or for materials received and accepted at
the job site and upon receipt of the funds payable by the Owner. In no event shall any
subcontract be made, or any payment be made to a party hereto, which permits or
involves payment in excess of monies actually received from the Owner for the work so
performed, or materials so supplied, unless payment is required by law, or unless the
parties agree otherwise in writing.

b} Itis agreed that each of the parties shall perform certain specific items of the Work
as set forth in this contract and in so doing each party shall, utilize its own equipment
and employees, purchase all materials and supplies, and bear all of the expenses and
taxes incident to the performance of its portion of the Work. Except as may be set forth,
each Joint Venturer will maintain and pay all its own payroll, taxes and charges such as
Worker's Compensation, Social Security and Unemployment Compensation, and
comprehensive automobile liability insurance on its own payroll.

c) ltis further agreed between the parties hereto that certain items of the Work may be
subcontracted in compliance with the rules and regulations of the Owner. Any requests
to sublet such Work shall be submitted in the name of The Joint Venture for approval of
the owner. If either Joint Venturer should, as agent for the Joint Venture, subcontract
any of the Work which the Joint Venturer individually has agreed to perform, any profit,
gain, advantage, expense, liability or loss arising by reason of such subcontract will
belong to or be bormne by said subletting Joint Venturer. Each Joint Venturer shall pay
from the funds distributed to it pursuant to Paragraph 7 herein the amounts due
subcontractors of the Joint Venture for work which is the responsibility of the Joint
Venturer who subcontracted the work; provided, however, that the amount so
distributed shall in no way limit the subletting Joint Venturer's liability to the
subcontractors.,

9.Division and Distribution of Profits and Losses: Upon the completion of the Project
and after providing for and paying (a) all costs disbursed or incurred in the performance
of the Construction Contract or Contracts; (b) all other costs and charges ordinarily and
usually charged as costs in the performance of such a Contract or Contracts; (c) any
and all claims not secured by insurance; (d) proper reserves for any claims which shall
have either been brought against the parties or which the parties may reasonably
anticipate will be brought against them; (e) reserves for contingencies, if any, that shall
be determined by the parties in their discretion to be necessary; and (f) all sums
advanced by the parties for working capital, any profits remaining resulting from the
performance of the Construction Contract, shail be distributed and divided between the
parties as per attached schedules. Any reserves when no longer required, or so much
thereof as shall remain, shall be similarly distributed.

If the performance of the Construction Contract or Contracts results in a loss, the parties
shall be obligated for such loss in the proportions listed in paragraph 3. The
proportionate liability of the parties for losses shall continue with respect to any claims
which at any time, either before or after completion of the Construction Contract or
Contracts, shall be made against them or either of them by reason of this Joint Venture
or any matter or thing in connection with it.



10.Trust Funds: All monies contributed by the parties to this Joint Venture and all
monies received as payments under the Construction Contract or Contracts or
otherwise received shall be treated and regarded as, and are declared to be, trust funds
for the performance of the Construction Contract or Contracts and for no other purpose
until the Construction Contract or Contracts shall have been fully completed and
accepted by Owner and until all obligations of the parties hereto shall have been paid,
otherwise discharged, or provided for by adequate reserves. The reserves shall
likewise be treated as trust funds until they have served the purposes for which they
were created.

11. a) Limits of Joint Venture; Credit of Other Party: The relationship between the
parties shall be limited to the performance of the Construction Contract or Contracts in

accordance with the terms of this agreement. This agreement shall be construed and
deemed to be a Joint Venture for the sole purposes of carrying out the Construction
Contract or Contracts.

Nothing herein shall be construed to create a general partnership between the parties or
to authorize either party to act as a general agent for the other party, or to permit either
party to bid for or to undertake any other contracts for the other party, or in any manner
to limit either of the parties in the conduct of their respective businesses or activities in
the making of other contracts or the performance of other work, or impose any liability
except that of performance of the terms, provisions and conditions of this Agreement.

11. b) Without the prior written consent of the other Joint Venturer neither Joint Venture
may:

1) Borrow money in the name of the Joint Venture.

2) Compromise or release any claim belonging to or debt due the Joint Venture {(except
upon full payment), or arbitrate or consent to the arbitration of any claim, dispute or
controversy against or involving the Joint Venture.

3) Except as provided herein, execute or deliver on behalf of the Joint Venture any
indemnity or surety bond or guarantee, or in any manner cause the Joint Venture to
become a surety, guarantor or accommodation party on any obligation whatsoever.

4) Agree to any substantial modification of the Construction Contract, except change
orders affecting only the consenting party's portion of the Work.

5) Admit any additional person, firm or corporation to the joint venture.

6) Commit the other Joint Venturer or the Joint Venture to any liability except as herein
provided.



12. The parties agree to meet and negotiate in good faith toward the voluntary
resolution of any disputes between them arising during construction and toward the
adjustment and settlement of all accounts and incurred obligations to their mutual
satisfaction upon completion of performance of the Construction Contract. The parties
also agree that if the Construction Contract contains a liquidated damages provision
and that provision is invoked due to a delay or other problem caused by one party,
hereto, the party which caused such delay or problem shall be solely responsible for
any liquidated damages so assessed.

13. Neither party may assign this Agreement nor any interest therein nor the
Construction Contract or any interest therein (except as herein permitted with respect to
subcontracting work), without the prior written consent of the other.

14. Subject to the foregoing provisions herein contained, this Agreement shall inure to
the benefit of, and be binding upon the parties hereto, their successors, and assigns,
but shall not inure to the benefit of any other person, firm or corporation.

15. Events of Default and Remedies:

A. Events of Defauit

Each of the following shall be deemed to be an event of default, "Event of Default” or
"Event"®, under the terms of this Agreement. In determining the identity of the Venturer,
"Defaulting Venturer”, with respect to which such Event of Default has occurred the
absence of specific identification of the Venturer with respect to each such Event is so
designated), the Event shall be deemed to apply to the individual Venturer (or, as
applicable, Venturers) as the work item giving rise to such Event. The following are
deemed to be Events of Defauit hereunder.

1. The failure to provide any loan advance or working capital required by the Venture as
determined in accordance with this Agreement;

2. The failure or inability to provide any bond, letter of credit, certificate or other
document as required by Owner (including the failure to continue, renew, extend or
replace any such item) in effect throughout the duration of the Contract, or until
otherwise excused, released or extinguished by Owner, and as applicable, the Non-
Defaulting Venturen(s);

3. The failure to comply with work schedules/progress schedules as established by
Owner or as applicable, the Venture;

4, The failure to commence or diligently prosecute work, to provide adequate personnel
(including supervision), equipment, materials and supplies as required by the Contract
or compliance with the same;

5. The failure to attend Project conferences or meetings with Owner (as required by it)
and/or the Venturers, their respective subcontractors, suppliers, consultants, advisors or
other associates.
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5. The failure to attend Project conferences or meetings with Owner (as required by it)
and/or the Venturers, their respective subcontractors, suppliers, consultants, advisors or
other associates.

6. The receipt by the Venture of any notice or demand from Owner wherein Owner
advises that work items of the Defaulting Venturer (or the Venturer who, pursuant to the
Schedules attached hereto, is identified as having the responsibility for such work items)
are incomplete, deficient, unacceptable, rejected, damaged or unapproved and have not
been repaired, cured, replaced or otherwise remedied to an acceptable level within any
applicable cure period required by Owner, or as applicable, a commercially reasonable
period of time determined in accordance with the custom

and practice of the road building and highway construction industry;

7. The Defaulting Venturer's failure to comply with written or oral directives of Owner
resident engineers, field supervisors or other personnef having supervisory authority
over such activities with respect to the Project;

8. The Defaulting Venturer's failure to pay any of its subcontractors, suppliers,
materialmen, or other providers in accordance with the terms and provisions of any
subcontract entered into between the Defaulting Venturer (whether alone, under its
"prime subcontract®, or on behalf of the Venture) within the terms and provisions of such
subcontract, or other agreement applicable to the provision of such labor, material or
other work;

9. The filing of a claim for lien (or the commencement of a judicial or other proceeding to
enforce such claim) by any subcontractor, supplier, materialmen of the Defaulting
Venturer identified in the preceding subparagraph 8, pursuant to Chapter 82, [il. Rev.
Stats., Section 23, and/or any claim or demand against any bond fumished by the
Venture or Venturer in connection with the Project which is filed pursuant to Chapter 30,
lll. Rev. Stats., Sections 15 and 16;

10. The admission by such Defaulting Venturer that it is insolvent, unable to pay its
obligations as they mature, unable to perform the work required of it in connection with
the Project or otherwise admits and acknowledges that it is unable to cure any Event of
Default previously identified herein within a time deemed to be commercially reasonable
in the road building and highway construction industry and, in particular, as applied to
the performance required under the Contract for the Project.

11. The commencement of a proceeding in the nature of bankruptcy or reorganization
(or the assignment for the benefit of creditors), whether voluntary or involuntary, which
is not discharged within 10 days after the commencement of such proceeding.

B. Remedies

Upon the occurrence of any of the preceding Events of Default and which Event or
Events, as applicable, are not cured within any period of time stated herein or within five
(5) days after notice and demand for performance by Owner or any Non-Defaulting
Venturer, then the remaining Venturers shall have the following rights and powers which
may be exercised immediately by them to the exclusion of the Defaulting Venturer,
subject only to written notice of such exercise being served upon the Defaulting
Venturer:
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1. the rights to perform such acts, grant consents, make and implement decisions of
every kind and nature with respect to the Project, the Contract, all subcontracts of the
Venture,

2. the right to control the receipt, and the disbursement of all funds due or received in
connection with or relating to the Project, including funds that may be due to
subcontractors, materialmen, suppliers or other providers of goods and services to the
Defaulting Venturer in connection with the Project;

3. to prosecute, defend, make, compromise, arbitrate, settle, adjust and otherwise
resolve any claims, demands, suits, proceedings or other matters arising out of, or as a
result of such Event by the Defaulting Venturer, even though the Venture interest of
such Defaulting Venturer, may be charged with the financial or other consequence
thereof;

4. to retain all funds due or which may become due to the Defaulting Venturer until the
final accounting, winding-up and distribution of any known funds of the Venture in
accordance with the terms of this Agreement, applicable statutory and decisioned law,
notwithstanding that the Defaulting Venturer (or any person succeeding to its rights)
might otherwise, but for such Event or Events, be able to request or require any
payment due hereunder,

C. Continuing Obligation

Notwithstanding the foregoing, the Defaulting Venture shall remain liable for its entire
share of any losses, but shall be entitled to receive only the proportion of profits, if any,
to which it would otherwise be entitled as the dollar value of the work completed at the
time of the happening of any of the above described Events bears to the dollar value of
the complete Construction Contract, such profits to be paid at the time and in the
manner provided in this Agreement. If such Event, bankruptcy, or other proceedings or
default of the type above described cause damage or cost to the other Venturers, such
damage or cost shall be charged against the interest of the Defaulting Venturer.

16. Terms of Agreement: If the parties hereto do not submit any bids or if the Contracts
undertaken are completed or at the option of the parties, this Joint Venture Agreement
shall terminate.

17. Entire Agreement; Modification: This Agreement constitutes the entire agreement of
the parties. All prior negotiations, representations or agreements conceming the
subject matter contained herein are all superseded by the terms of this Agreement. Any
and all modifications of this Agreement, in order to be effective, have to be in writing
and signed by the representative of each party.

18. Binding Effect: This Agreement shall be binding upon the parties hereto and their
respective successors in interest,
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IN WITNESS WHEREOQOF, the parties hereto have duly executed this Agreement on the
day and year first above written.

Plote Construction Inc.

By

Daniel R. Plote, President Tod Faerber, President
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THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
CONTRACT NO. RR-16-4256

PERFORMANCE BOND

Bond No. __ Plote’s Bond No.: 268010938, Dunnet Bay's Bond No.: 268010750

KNOW ALL PERSONS BY THESE PRESENTS, That we, Plote Construction Inc. & Dunnet Bay
Canstruction Company, Joint Venture

{Name of Principal)
0 a comporation organized and existing under the laws of the State of _lllinois and
authorized to do business in the State of lllinois,
0 a timited liability company admitted to transact business in the State of lllinois and in
good standing with the State of lllinois,
0 apartnership consisting of .
g an individual doing business as

a joint venture consisting of _ Plote Construction Inc. & Dunnet Bay Construction
Company '

(“X" ONE AND COMPLETE REMAINING INFORMATION)

as Principal, and _Liberty Mutual Insurance Company
{Name of Surely)

a corporation organized and existing under the laws of the State of Massachusetts with authority to
do business in the State of lllinois, as Surety, are held and firmly bound unto The lllinois State

Toll Highway Authority in the penal sum of Fifty Million Eight Hundred Thirteen Thousand Three

Hundred Eight Dollars and Twelve Cents ($50.813,308.12), lawful money of the United States,
well and truly to be paid unto said The lllinois State Toll Highway Authority, for the payment to

which we bind ocurselves, our heirs, executors, administrators, successors and assigns, jointly
and severally, firmly by these presents.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, Principal has
entered into a written contract with The lllinois State Toll Highway Authority for the work
designated as

Contract No. 16-4256. 1-355 Roadway & Bridge Rehab & Widening.

{Insert Contract Number and Description)

which contract is by reference made a part hereof and is hereinafter referred to as “the
Contract™.

NOW, THEREFORE, if Principal promptly and faithfully performs said work in accordance with
the provisions of the Contract and any authorized changes in the Contract that are subsequently
made during the original term of the Contract and any extensions thereof that may be granted
by the Authority, with or without notice to the Surety, and complies with all the provisions,
conditions and requirements of the Contract and any authonzed changes in the Contract that
are subsequently made, with or without notice to the Surety, then this obligation for Surety's
performance of the Contract shall be void; otherwise it shall remain in full force and effect.
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Surety hereby waives notice of any changes in the Contract, including extensions of time for the

performance thereof.

IN WITNESS WHEREOF, we have duly executed the foregoing obligation and affixed our seals

this _22nd day of March

,_2018

Surety Liberty Mutual Insurance Company
Address__ 2815 Forbes Ave. Suite 102

(Seal)

Agent for
Surety Assurance Aggng_y, Lj;q,

Address __ 1750 East Golf Road

Schaumburg, IL 60173

' Surety Liberty Mutual Insurance Company
Address 2815 Forbes Ave., Suite 102

Agent for
Surety Dohn & Maher Associates

Address __4811 Emerson Avenue, Suite 102
Patatine, lllinois 60067

Principal Plote Construction Company Inc.

Address 1100 Brandt Drive,

(Signaturs) (Seal)
Daniel R. Plote, President

Attaest

William T. Madden Asst. Secretary

Principal Dunnet Bay Construction Company
Address 115 North Brandon Drive

By

(Signature} I (Seal)
Tod W. Faerber, President

(Attach Surety’s Power of Attorney)

(Attach Notary Certificate
authenticating Signature of Attorney-In-Fact)

(Attach Notary Certificate
authenticating Signature of Representative of Principal
if not attested by Corporate Secretary)
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Surety
Company
Acknowledgment:

On this ...22M._day of....March .. 2018.., before me
personally appeared. .. William Reidinger. .. .. .. . , to be known,
whom being by me duly sworn, did depose and say: that he/she resides

at..Schaymbure, IL . ...l et eeieeenteaareiateeieiaraaneaan ,
that he/she is the. Attornev In Fact of . . Liberty Mutual

ooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooo

. Insurance Company - , the corporation described in and which
executed the annexed instrument; that he/she knows the corporate seal of
said corporation that the seal affixed to said instrument is such corporate
seal; that it was so affixed by order of the Board of Directors of said
corporation, that he/she signed his/her name thereto by like order; and
that the liabilities of said corporation do not exceed its assets as
ascertained in the manner provided by law.

.‘_ ..... st rstrrravaceey

Hina Azam -
Notary Public in and for the above County and State.

04/22/2020

My commission expires........ oo o S,




" This Power of Attomey limits the acte of those nemed herein, and they hrave no authortty 6o bind the Company except in the manner and to the axtent hersin stated. Not valld
formortgage, note, loan, letter of credit, bank deposit, curency rate, inbecest eate of residuat value guarantees. To confitm the validily of this Power of Atiornay call 810-832-
6240 betwoen $:00 s and 4:30 pm EST on any business day.

Liberty Mutual insucance Company
The Ohio Casualty Insurance Company
Wesl American lnsurance Company

POWER OF ATTORNEY

KNOWN ALL PERSQONS BY THESE PRESENTS: Mmmwmmu.mmwmmmduhudmm.mm
Mutsal (nsurance Coenpany ks a comoration duly organizad under the laws of the Stats of Massachusetts, and Weat American insurance Company is a corparaion duly organized under
the taws of the State of indiana (herein collectively called the “Companier’), pursuant b and by authority herein st forth, does hemby name, canatiude and

dmem_g_h_au_mb,u_rg_,ma IL__its true and lefid attomey-in-fact, with full power and sutharity hereby confiarred lo sign, exacusa and acknowledge the following
Surety
Principat Name: _Plote Coastruction Inc, §
Obliges Nanw: lllinoi
Surety Bond Number: 268010938 Gond Amount: __See Bond Foom
(N WITNESS WHEREOF, ihis Powsr of Altomey hes been subacribed by an suthorized officer or official of the Companies and the carporale seals of the Companies have been affxed
thoreto this G day of March, 2017,
The Ohio Casualty insurance Company
Liberty Mutual insurance Company

Insucance Company

Sacretary

STATE OF PENNSYLVANIA %
COUNTY OF MONTGOMERY

Onihis 62 day of March, 2012, before me personally appeared David M. Carey, who acknowledged himself k0 be the Assistant Secretary of Liderty Mulusal insurancs Campany, Tha Chio
Casualty Company, and West Amercan ineurance Company, and that he, 28 such, being suthorized 30 1 do, execule the faregoing instrument for the purposes therein contained by
signing on bahalf of the corpacations by himeelf as a duly autharized officer,

Swiide and execuled pursisant 1o and by authonty of the following By-tavws and Authorizations of The Otiio Casuslty Insunince Company, Liberty Ml Insurance
Comparry, and Weat Amedican Insurance Company which resakaions are now in kullforos and effact reading o follows:

ARTICLE (V = OFFICERS - Sectian 12. Power of Aliomey. Aty ofticer or other official of the Corparation authorized for that purpose In wriling by the Chatnan or the President, and
subject 1o such ikation a3 e Chaiman of the Prasident mey prescride, shall appoint such aliomeys-in-act, 23 may be necessary i act in behall of e Comporaion 1o make, execite,
68, acinowladge and deliver as surety any and all undertakings, bonds, recognizances and other surely abiigations. Such atlomeys-n-fact, subject 10 the imitations set forth in their
mpmpmmrm.ummmnmumumwmmammmubmmnudum
Vihen %0 executed, such insiruments shal be as binding as i signed by the President and attested 10 by the Secratary. Any power or authority granied © any representaliva oc atiomey-
in-fact under the provisions of this arlicle may be revoked at any time by the Board, the Chairman, the Prasident or try the officer oc oficers granting such power or suthoddy,

ARTICLE XN - Execuion of Contrects - SECTION 5. Surety Sonds and Undertakings. Any officer of the Company authortzed for thak purposs in wiling by the chaisman or the president,
and subject 1o such limitaions &3 the chaiman or the presilent mey prasoribe, shall sppoint such stiomeys-in-tact, &s may be necessary 10 act in bahe!f of the Company lo make, exscue,
neal, acknowledge and deliver as suvsty any and all undertakings, bonds, recognizances and other surety obligaions. Such allomeys-n-act subject 1o the imitations set forth in el
respective powens of atfomey, shak have ull power & bing the Company by their signature and exacuion of any such insiruments and b atiach thereto the seal of e Company. When
$0 axecuted such instruments shall be as binding as if signed by the president and atieeted by the secretary.

Certificate of Oesignation ~ The President of tha Company, acting pursuant to the Bytaws of the Company, suthorizes David M. Carey, Assistant Secretary (o appoint such stiomaeys-in-
fact 23 may be necessary o act on bohall of tha Company to make, axecita, seal, acknowiedge and deliver 83 surely sy and all undertakings, bonds, recognizances and ather surety

Authorization ~ By unanimous consent of the Company’s Baard of Direckars, the Compacry consants that facsimie or machanically reproduced signature of any assistant secretary of te

Comgary, whetever sppearing upon & ceriisd copy of any power of atiomey issued by e Company in cannection with surety bonds, shall be vaid and binding 4pon (e Company wih
the same foros and efioct as though manually affixed.

|, Renee C. Uemllyn.NWWW.MWMMW.MMWM.MMMIWWM
::by::ywumpmmammummumnmmmwmdumammnmmuhumum“
[ ] rersoked,

IN TESTIMONY WHEREOF, | have hereunto st my hand and alfoced the soal of seid Companies this 220d dayof M




Surety
Company
Acknowledgment:

State of .. Ilinois ...

County of .DuPage . ... . ... ... ss.:

On this .22, day of....March 2018.., before me
personally appeared. William.Reidinger................. , to be known,
whom being by me duly sworn, did depose and say: that he/she resides
at.. Schaumbug, Il e ,
that he/she is the. Attorney InFact _ of,. Liberty Mutual .
. Insurance Company . , the corporation described in and which

executed the annexed instrument; that he/she knows the corporate seal of
said corporation that the seal affixed to said instrument is such corporate
seal; that it was so affixed by order of the Board of Directors of said
corporation; that he/she signed his’her name thereto by like order; and
that the liabilities of said corporation do not exceed its assets as
ascertained in the manner provided by law.

REBECCA R. ALVES

NOTARY PUBLIC, STATE OF ILLINOIS Rebecca R. Alves

My Commission Expires 06/27/2020

Notary Public in and for the above County and State.
06/27/2020

My commission expires........ .00 T



Thia Pawer of Attomay fimits the acts of those named hateln, and they have no suthority 1o bind the Company axcept in the manaer and to the extent harein stated. Not valld
for mortgage, note, loan, letier of credit, bank depoait, curreacy rate, interest rate or residual value guarantees, To contirm the validity of this Power of Attomey call 610-832.
. 8240 hetween 9:00 am and 4:30 pm EST on any business day.

Libarty Mutual Insurance Company
The Ohio Casuakty Insurance Company
Waest American Insurance Company

POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty insurance Company is & corparalion duly organized under the laws of the State of New Hampshire, mwuq
Mkitusal insuranca Company is a cororation duly organized under the taws of the State of Massachusatts, and West American insurance Company is & comporation duly onganizad under

e laws of ha Staia of indisna (herain collsctvely called the *Companies’), pursuant $o and by autharity hesein set krth, does hereby name, constirte and sppoiv, William Reidinase
ofthadiyol _ Schaumburg _ stalecf__IL __ istrue and lredul stiomey-in-fact, with &4 power and enthority hereby conferrad to sign, exscute and acknowdedge the following

suwedy bond:
Principal Name: ion Inc. & Duonet Ba ian Com Joint Venture
Obliges Name:
Surety Bond Number: 268010750 Bond Amaunt: __Ses Bond Form

(N WITNESS WHEREOF, this Power of Atlomey hes been subscaribed by an euthorized officer or official of the Companies and the corporaie seals of the Companies tave been affixed

The Ohio Casualty Insurance Company
Liberty Mutual (nsurance Company

STATE OF PENNSYLVANIA ”n
OOUNTY OF MONTGOMERY

On lhis & day of Mgrch, 2017, before me peesonally appeared David M. Carey, who ecknowlodged himsell o ba the Assistant Secretary of Liberty Mutual insurance Comgany, The Ohlo
Cesunity Company, and West American insurance Company, and that he, a8 such, being authortzad 20 o do, sxacude the lorsgoing instrument for the purposes therein containad by
signing on hehalt of the capoations by himwelf 28 & duly authartzed officer.

IN WITNESS WHEREQF, | have hereunio subscribed ey name and afiixed my notarial soal at King of Prussia, Pennsylvania, on the day and yeas first above waitien.

COMMONWEALTH OF PENNSYLVANLA
Noterial Sesl
Toresa Fastslla, Notary Public
Upper Merion Twp.. Moatgomery Cournty By:
My Commission Expires Merch 28, 2021
Marmber, Pennayivania Aseaciation of Nolaries

S,
Aoy seiade and exacuted purssant 0 and by autharity of the loliowing By-laws and Authorizetions of The Ohio Casualty Insurance Company, Liberty Mutsal insuence
Compary, mmmmwmmmmhummmmmam

ARTICLE (¥ = OFFICERS - Section 12. Power of Atiomey. Any officer or other oliclal of the Coparadion autivorized for that purpose tn wiiling by the Chalnman or the President, and
MDMMaNm«thwm Mwmmmnmummum«wnmomm

seal, acknowledge and deliver as surety any and ol undectalangs, bands, recognizances and ather surety obligations. Such atlomeys-infact, subject (0 the imitalions sat forth in the
respeciive powers of atiomey, shall have Gl power k& bind the Comporation by their signature and execution of any such instnments and & altach theraln the saal of the Camporalion.
When 30 executod, such insiiuments shefl be a3 binding &3 # signed by the President and atiesied to by the Secretary. Any power or autharity granted 10 any representalive or atiomey-
In-tact under the provisions of this arlicle may be revoked at any ma by the Board, the Chairman, the President ov by the officer or officers granting such power o authorily.

ARTICLE XIN - Exacusion of Contracts - SECTION 5. Surely Bonds and Undertakings. Any officer of the Company autharized for that purpose in wsiting by the chalrman ar the president,
and subject & such imitations as the chaiman of the preaident may prescribe, shefl appaint such atiomeys-in-fact, 3 may be nevessary 10 actin behall of the Company Yo make, execule,
seel, acknowledge and defiver as surety any and all undertakings, bands, recognizances and other surety obligations. Such atfomeys-n-fact subject to the Emitations set farth in their
respeciive powers of atiorney, shall have full pover to bind the Company by their signalre and execulion of any such instruments and (o atfach theredo the seal of the Company. When
0 executed such instruments shall be as binding a3 If signed by the presidont and aliesiad by the secretary.

Certificats of Designation — The President of the Companty, acling pursuant b the Bytaws of the Company, authorizes David M. Cary, Assistant Secretasy 10 appoint such attomeys-in-
fact aa may be necessary lo act an behalf of the Company to make, execeie, seal, acknowiedge and deliver a3 surely any and all undertakings, bonds, recognizances and other surety
obligations.

Authortzation - By unanimous consent of the Compeny's Boasd of Directors, the Company consents that facsimile ar mechanically reproduced signature of any assistant secretary of the
Company, wherever appearing upon a ceriiied copy of any power of atfomey issued by the Comgany in connection with surety bands, shall be valid and binding upon the Company with
the same foroe and effect 2s though manueally affixed,

|, Renee C. Liewsityn, the undersignad, Assistant Secretary, The Ohio Casualty insurance Company, Liberty Mutual insurance Company, and West Amesicen insurance Company do
hereby cerify thal the original power of atiomay of which the faregoing is a full, true end comect copy of the Power of Atiomey executed by said Compenias, is in il force and efieci and
has not been revaked.

I TESTIUONY WHEREOF, | harve herountd st sty hand and elfixed the seals of said Companiss tis 22nd_dayof ___March __ 2018

By:




THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
CONTRACT NO. RR-16-4256
PAYMENT BOND

Bond No. _Plote’s Bond No.: 268010938, Dunnet Bay’s Bond No.: 268010750

KNOW ALL PERSONS BY THESE PRESENTS, That we, Plote Construction Inc. & Dunnet Bay
Construction Company, Joint Venture .

(Name of Principal)
C a corporation organized and existing under the laws of the State of __lllinois and
authonzed to do business in the State of lllinois,
C a limited liability company admitted to transact business in the State of lllinois and in good
standing with the State of lllinois,
O a partnership consisting of ,
0 an individual doing business as )
K ajoint venture consisting of _Plote Construction Inc. & Dunnet Bay Construction
Company ,

(“X” ONE AND COMPLETE REMAINING INFORMATION)

as Principal, and Liberty Mutual Insurance Company

(Name of Surety}
a corporation organized and existing under the laws of the State of Massachusetts with authority
to do business in the State of lllinois, as Surety, are held and firmly bound unto The lllinois State

Toll Highway Authority in the penal sum of Fifty Million Eight Hundred Thirteen Thousand Three

Hundred Eight Dollars and Twelve Cents ($50.813,308.12), lawful money of the United States,
well and truly to be paid unto said The lllinois State Toll Highway Authority, for the payment to

which we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly
and severally, firmly by these presents.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, Principal has
entered into a written contract with The lllinois State Toll Highway Authority for the work
designated as

Contract No. RR-16-4256 [-355 Roadway & Bridge Rehab & Widening

(Insert Contract Number and Description)

which contract is by reference made a part hereof and is hereinafter referred to as “the
Contract”.

NOW, THEREFORE, if Principal promptly pays not less than the prevailing wages for the work
to be performed in accordance with the Contract and the laws of the State of lllinois, and
promptly pays all sums of money due or to become due for any labor, materials, apparatus,
fixtures or machinery, and transportation with respect thereto, furnished to said Principal for the
purpose of performing said work in accordance with the provisions of the Contract and any
authorized changes in the Contract that are subsequently made during the original term of the
Contract and any extensions thereof that may be granted by the Authority, with or without notice
to the Surety, then this obligation shall be void; otherwise it shall remain in full force and effect.



Surety hereby waives notice of any changes in the Contract, including extensions of time for the

performance thereof.

IN WITNESS WHEREOF, we havelduly executed the foregoing obligation and affixed our seals

this _22nd day of March

2018

Surety Liberty Mutual Insurance Company

Address__ 2815 Forbes Ave. Suite 102

Agent for
" Surety Assurance Agency, Lid.

Address 1750 East Golf Road

Schaumburg, IL 60173

Surety Liberty Mutual Insurance Company
Address 2815 Forbes Ave., Suite 102

3

(Seal) Williarh Reidinger Attomey-in-Fact

Agent for _
Surety ___Dohn & Maher Associates

Address __4811 Emerson Avenue, Suite 102 >ovglas

Palatine, lllinois 60067

Principal __Plote Construction Inc.

Address _ 1100 Brandt Drive

By

(Signature)

Altest
Corporate Sdcretary
William T. Madden, Asst. Secretary

Principal Dunnet Bay Construction Company
Address 115 North Brandon Drive

By

ature, a
Tod W. Faerber, President

Aftest

{Attach Surety’s Power of Attorney)

(Attach Notary Certificate
authenticating Signature of Attorney-in-Fact)

{Attach Notary Certificate
authenticating Signature of Representative of Principal
if not attested by Corporate Secretary)

V-2

e nt



State of ... Mlinois,
County of DuP A e 85.!

On this ... 2204 day of....March . .. 2018.., before me
2‘;’:&“ personally appeared. .. William Reidinger. _........... , to be known,
Acknowledgment: whom being by me duly sworn, did depose and say: that he/she resides

at. . SehamburE, I et ,
that he/she is the. Attomey In Fact of. . Liberty Mutual

oooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooo

.................................. , the corporation described in and which
executed the annexed instrument; that he/she knows the corporate seal of
said corporation that the seal affixed to said instrument is such corporate
seal; that it was so affixed by order of the Board of Directors of said
corporation; that he/she signed his/her name thereto by like order; and
that the liabilities of said corporation do not exceed its assets as
ascertained in the manner provided by law.

) O A AZAM Notary Public in and for the above County and State.

AZAM
HINA 04/22/2020

oS '
UBLIC, STATE 0';2';‘;320 - " My COMMISSION EXPITES. ... vt e oy evvvaeraneen

i )
NOJ: g:mmiuion Expires 04




This Power of Attormay limits the acts of those named herein, and they have no sutharity to bind the Comprany sxcept in the manner and (o the sxtent herein stated, Not valld
for mortgage, note, loan, Seiter of credit, bank deposit, cumency rute, interest rate of residust value gusrantees. To confirm the validity of this Power of Attorney call 610-332.
8240 between 9:00 am and 4:30 pm EST on sny business day.

Liberty Mutual lnsurance Company

The Ohio Casualty (nsurance Company

West American insurance Company

POWER OF ATTORNEY

KNOWN ALL PERSONS 8Y THESE PRESENTS: numaucmmwumuwmmmaum«mmmm
Mutual Insurance Company is a corporation duly organized under the taws of the Stale of Massachusetts, and West American lasurance Company is a corporalion duly omganized under
umauu«mMmumwuwnﬂ.mmumuuwmmmmwmmmW
dﬁnduofM_,md i tvo and lawa eliomey-infact, with full power and suthority hereby conferred t sign, execute and acknowladge the following

On this € day of March, 2017, befars me persanally appaared David M. Carey, who acknowiadged himasli o be the Assistant Secretary of Liberty Mutual insurance Company, The Otk
, and West American insurance Company, and (hat he, as such, being autharizad 30 & do, sxecule e foregoing inslrumsnt for the purposes thergin contained by

Casualty
signing on behalf of the corporations by himaell as a duty authorized officer.

Montgomery County
My Commission Expires March 28, 2021
Maember, Pennayhvania Association of Notaries

jade and execded pursuant to and by authorly of the loliowing By-lews and Authorizations of The Ohko Casualty insurance Company, Libery Mutsl insurance
Conpary, mmm Insuwrance Company which resoluions are now in il foros and efiect reading as follows:

ARTICLE IV - OFFICERS ~ Section 12. Power of Atiamey. Any afficer or other official of the Corparetion authosized for that purpose in writing by the Chalrman or the President, and
mthﬁmnmmunm«mm shall appoint such attomeys-infact, as may be necessary b act In behalf of the Cocporation t make, exscute,
seal, acknowledge and defiver 83 surety sny and all undertakings, bonds ummammwm Such stiomeys-in-fact, subject 0 the Smitations set forth in their
mmpmumumumuwmwm by Geir signature and exaculion of any such ineiumeats and © attach theneto the seal of the Comporalion.
When 30 executed, such instraments shall be as binding a3 if signed by tha Prasident and aliestad (0 by the Secretary. Any power or authosity granied (o any representative o¢ atiomey-
in-{act under the pravisions of this articie may be revoked at any time by the Board, the Chalrman, the President or by the afficer of olficers granting such power ar authorily.

ARTICLE XN - Exoculion of Contracts - SECTION 5. Surety Bonds and Undettalings. Any oficer of the Comparty authortzed for thal purpose in wriling by the chalrman of the president,
mdmbmm“umwmmmemwmammmbuanhmwyhmm
seal, acknowledge and defiver as surely any and all undertakings, bonds, recagnizances and ofhar surely obligations. Such altomeys-in-fact subject © the Emitations set forth i thelr
respeciive powers of atiomey, shall have full power (o bind the Company by their signature and exacution of any such insinuments and to altach thereto the seal of the Company. When
30 exacuied such instuments shall be a3 binding a2 If signed by the president and aliestad by the secretary.

Cartificats of Designation — The President of the Company, acling pursuant ko the Bytaws of the Company, autharoes David M. Carey, Assistant Secretary (o appoint such atiomeya<n-
fact 23 mery b necessary ko act on behai of the Compeny ta make, executa, seal, acknowledge and deliver aa surety any and all undartakings, bonis, recognizances and ofher surely

Authorizafion - By unanimous consent of the Compary's Board of Dlrectors, the Company consents that facsimiie or mechanically reproduced signaturs of any assisient secretary of the

wmmmammonmdmmwuwhmmmm shall be vaild and binding upon the Company with
the same force and effect a3 though manually afixad.

|, Renee C, Uiewellyn, the undersigned, Assistant Secretary, The Ohio Casualty insurance Company, Liberty Mutisal lnsuranca Company, and West American lnsurance Company do
MmmoﬁhdmdmdmanMhtu irue and comect copy of the Power of Atiomey executed by s2id Companies, is in &l farce and aflect and
has nol been

N TESTIMONY WEREOF, | nave hereunto set ey hand and allxed the seals of sald Companies this 220d dayof __March 2018

By:




Surety

Company
Acknowledgment:

On this .. 220d__day of... March 2018.., before me
personally appeared.William Reidinger................. , to be known,
whom being by me duly sworn, did depose and say: that he/she resides

. Insurance Company , the corporation described in and which
executed the annexed instrument; that he/she knows the corporate seal of
said corporation that the seal affixed to said instrument is such corporate
seal; that it was so affixed by order of the Board of Directors of said
corporation; that he/she signed his/her name thereto by like order; and
that the liabilities of said corporation do not exceed its assets as
ascertained in the manner provided by law.

OFFICIAL SEAL
REBECCAR. ALVES
I My co..:w.'éﬁ?li gzg,l.u’z;.qs Rebecea R. Alves

Notary Public in and for the above County and State.

My commission expires... 06/ 27/2020 .............



This Power of Attomey fimits the acts of those named hecein, and they have no authocity to bind the Company except in the manner and to the axtent herein stated. Not valid
nmmmmmammmmwm.immamuvum Ta confirm the validity of this Power of Aomey call §10-832-
85240 between 9:00 am and £:30 pm EST on any business day.

Uberty Mubuat Insurance Company
The Ohio Casualty Insurance Company
West American Insurance Company

POWER OF ATTORNEY

KNCWN ALL PERSONS BY THESE PRESENTS: mmmc«mmwnmaqmmmmunduMdmm thatLbderty
Mutual insurance Company i a corporalion duly organized undet the laws of the Stale of Massachuselts, and West American insurance Company i a carporation duly organized under
mm«msmommammmmnmmnn pursuant i and by authodily herein sat forth, does hareby name, constiate and appoint, witliam Reidioast

dum_mmm_,ma s rue and Lawlul atiomey-in-fact, with full power and authorty heceby confamad 1o 8ign, exacute and acknowiadge the following
surety

Principal Mame: Plots Canstruction Inc. & Dunnet Ba struction n t Ventyr

Obliges Name:

Surety Bond Number: _268010750 Bond Amount: __SeeBondForm

IN WITNESS WHEREOF, this Power of Attomay has been subscribed by 2n suthorizad officer o¢ official of the Campanies 8ad the corporata seals of fhe Companies have besn affixed
therelo thia _G2. dey of March, 2017.

STATE OF PENNSYLVANIA L1}
COUNTY OF MONTGOMERY

mmgq«mmm«mwwmummmm himse¥ (o be the Assistant Secrstary of Liberty Mutued insurance Company, The Ohlo
Cesualty Company, and West American Insurance Company, and that he, as such, being authorized so #0 do, execute the foregoing instrument for the purposas theredn conkained by
signing on behalf of the corparations by himself as a duly authortzed officer.

IN WITNESS WHEREOF, | have hereunto subacribed ey name end aflixed nry nolariel sesl at King of Prussia, Peansylvania, on the day and year first above writien,
COMMONWEALTH OF PENNSYLVANIA
Notarial Seal
Terase Pmﬁomwym By:
Upper MerdonTwp.. Mantgamery County :
My Commitasion Expires Macch 28, 2021
Member, Penneytvanie Association of Notares

ARONRY wmmbmmmdumammmamwmmmmwum
mmMMWWMMmmmMWNMMnM

ARTICLE IV - OFFICERS ~ Saction 12. Power of Atiomey. Any officar ar ather official of the Corporation euthorized for that purpase In wriling by the Chairman or the Prasident, and
mumm:-umanw«aym shall appoint such attomeys-n-fact, &3 may be necessary to act in behaif of he Comporation to make, exsous,
seal, ackmowiedge and deliver &3 surety any and all undertakings, bonds, recognizances and offer surety obigaions. Such atiomeys-in-fact, subject © the mitations set forth in their
teapociive powers of atiomey, shall kava bl power W bind the Corporation by thew signature and execulion of any such instruments and o attach thereio the seal of the Carparalion.

¥ihen 50 exaculiad, such instuments shall be as binding as ¥ signed by the President and atlested 4o by the Secretary. Any power of autharity graned 1o any rapresentafive oc atiomey-
mumumammmumaqmwumumm the President or by the officer or officers granting such power or authorily.

ARTICLE XM - Execulion of Conlracts - SECTION 5. Surety Bonvds and Undertakings. Any officer of he Company authorized for that purpose in writing by the chalrman or the president,
and subject o such mitations &3 the chakmen o¢ the president may prescribe, shall sppoint such atiomeys-in-fact, a3 may be necessary 10 actin behalf of the Company lo meke, exeaute,
s20l, acknowledge and delfiver a3 surety any and of undertakings, bonds, recognizances and other surety obiigations. Such etiumeys-inact subject i the imitations set forth in their
respective powers of atiomey, shall have full power L bind the Company by their signatire and exacition ol any such instruments and © attach therein the sesl of the Company. When
80 exacuted such instruments shall bs s binding as ¥ sigaed by the president and atiested by the secretary.

Cetificate of Designation - The President of the Company, acting pursuant ta the Bytaws of the Company, authorizes David M. Carey, Assistant Secretary 10 appoint such atiomeys-in-
tact as may be necessary (o act on behalf of the Compeany to make, exease, seal, acknowiedge and defiver 23 suraty any and all undertakings, bonds, recognzances and other surety

Authodzation - By unanimous consent of the Company’s Board of Directors, $he Company consents that facsimilie or mechanically reproduced signaturs of any assistant secretary of the
Compary, mmmuﬂmdwwdmwthhmmmmMhmwmq:onucwmm
the same faroe and effect as though manually afftxed,

I, Renoe C. Llewaliyn, hhe undersigned, Assistant Sacretary, The Ohio Casually lasurance Company, Liberty Mutual insurance Contpany, mmmqum
mmuummm«mdmmmhaumwwWdeMdmmmdhyaﬂcmhnummmm

(N TESTRMONY WHEREOF, 1 have hereunto sot ty hand and affised the saats of sald Companies is 220 dayof __March 2018













Insured:  pyte Construction Inc. Effective Date: 04/01/2018

COMMERCIAL GENERAL LIABILITY
CG20320704

POLICY NUMBER: 41PKG8896912

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ [T CAREFULLY.

ADDITIONAL INSURED - ENGINEERS, ARCHITECTS OR
SURVEYORS NOT ENGAGED BY THE NAMED INSURED

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
SCHEDULE

Name Of Additional Insured E Architects Or Surveyors Not En The Named Insured:

ILLINOIS STATE TOLLWAY AUTHORITY - AS REQUIRED BY WRITTEN CONTRACT IS
AN ADDITIONAL INSURED ON A BLANKET BASIS WITH RESPECT TO ILLINOIS
STATE TOLLWAY PROJECTS EXCLUSIVELY

information required to complete this Schedule, if not shown above, will be shown in the Declarations.

A. Secfion Il — Who Is An Insured is amended to B With respect to the insurance afforded to these

CG203207 4

include as an additional insured the architects, en-
gineers or surveyors shown in the Schedule, but
only with respect to lability for "bodily injury”,
“property damage” or “personal and advertising in-
jury” caused, in whole or in part, by:

1. Your acts or omissions; or

2. The acts or amissions of those acting on your
behalf;

in the performance of your ongoing aperations

performed by you or on your behalf.

Such architects, engineers or surveyors, while not

engaged by you, are contractually required to be
added as an additional insured to your policy.

© SO Properties, Inc., 2004

additional insureds, the following additional exclu-
sion applies:

This insurance does not apply to "bodily injury”,
"praperty damage" or “personal and advertising in-
jury™ arising out of the rendering of or the failure to
render any professional services, including:

1. The preparing, approving, or failing to prepare
or approve maps, drawings, opinions, reports,
surveys, change orders, designs ar specifica-
tions; or

2. Supervisory, inspection or engineering ser-
ViCces.

Page 1 of 1















WORKERS COMPENSATION AND ENPLOYERS LIABLITY INSURANCE POLICY WC 000313

POLICY NUMBER: 41\WCI18896812
WAIVER OF QUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT

We have the right to racovar our payments from anyone liable for an injury covered by this policy. We will not ertorce
our right against the person or organization named in the Schedule. (This agresmant appiies only to the extent that you
perform work under a written contract that requires you 10 obtain this agreement from us.)

This agreement shall not operate directly of indiractly to benefit anyone not named in the Schedule.

SCHEDULE
ANY PERSON OR ORGANIZATION WHERE WAIVER OF OUR RIGHT TO
RECOVER IS PERMITIED BY LAW AND IS REQUIRED BY WRITTER

CONTRACT PROVIDED SUCH CONTRACT WAS EXECUTED PRIOR TO DATE
OF 1088

This endorsement changes the policy 1o which it ig attached and is effective on 1he date sued uniess otherwice staled.
mmmnmwmumummn preparation of the policy.)

Endorsement Effective  04/01/2018
insured PLOTE CONSTRUCTION INC.
Caountarsigned .

1983 Mional Coandit on CompeEnsaiion insurance,



Effective 12:01 AM Std Time: April 01/2018

Policy Number: CH18ECP3121791C

Issued to: Plote Construction Inc

Company: Navigators Specialty Insurance Company

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSUREDS ENDORSEMENT
{PRIMARY NON-CONTRIBUTORY)

It is hereby agreed that the persons or entities scheduled below qualify as insureds under SECTION (I. WHO
IS AN INSURED, but only with respect to a pollution incident arising out of your waork,

Scheduled Additional Insureds

Any clients for whom you perform your work but only when required by written contract with your client
provided the contract is executed and effective prior to the date the pollution incident first commenced, and
only for the lesser of the amount stated in the contract or the applicable limits of liabifity in this policy.

Solely with respect to the additional insureds scheduled above, the following is added to SECTION IV.
CONDITIONS, paragraph 16. Other Insurance:

Notwithstanding any other provision to the contrary in this Policy, with respect to the additional insureds
scheduled above, and only when required by written contract, the insurance afforded by this policy shall be
primary and non-contributory with any other valid and collectible insurance and our obligations are not affected
by any such other insurance.

Nothing in this endorsement shall operate or be construed to increase any of the limits of liability under this
policy.

No coverage is afforded under this Policy for any loss arising out of a scheduled additional insured’s own
liability, sole negligence, ar willful or deliberate misconduct.

All other terms, conditions, and exclusions shalt remain the same.

Form No: NENV 8001 (03-13) Page 1 of 1



Insured: Plote Construction Inc.  Policy # 41PKG8896912

Effective Date: 04/01/2018

COMMERCIAL GENERAL LIABILITY

CG 20380413
THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR
CONTRACTORS - AUTOMATIC STATUS FOR OTHER PARTIES WHEN REQUIRED IN WRITTEN
CONSTRUCTION AGREEMENT

Thig endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIARILITY COVERAGE PART
A. Section It - Who Is An Insured is amended to inchide as an additional insured:

1. Any person or organization for whom you are perfonming operations when you and such prereon or onganizakion have agreed in wilting in & conlract or agreement
Mt such person or organization be aided as an additional insured on your policy; and

2. Any othar parson or organizatian you are requird (o @04 ae an additional insured under the contract or agreement described in Paragraph 1. above,

Such peraon(s) of arganization(s) is an additional insured anty with raspect to ligbility for “hoddy ingury”, "property damage” or "personal and advertising njury”
caused, in whole or in parn, by:

a. Your &cle of omissions; of
b. The acts or omissions of thosa acling on your behal;
in the performance of your ongaing operationa for the additional insured.
However, the insurance afforded to such edditional insured described above;
a, Only applies 1o the extent permitied by kw; 2nd
b. WIE nat be braader than thal which you are required By the contract or agr 10 prowide for such additional insured.

A person’s or organization’s status as an additonal insured under this endorsement ends when
1. above are compieled.

your operations for the person or arganization described in Paragraph

8. With respect 10 the insurance afforded to these additional insureds, the following addilional exclusions apply:
This insurance does not apply to:

1. “Bodily injury”, “property 0amage™ or “personal and advertising inury” arising out of the rendering of, or the failure to render, any professional architectural,
enginesting of surveying senvices, incuding:

a. The preparing, approving, or failing to prepare or approve, maps, SNhop drawings, Oginions, fepants, surveys, feld arders, change orders or drawings and
spedfications: or
b. Supervisory, inspeciion, architectural or engineering activities.

Thiz exciusion epplies even if the claims against any insured allege negligence of other wrongdoing in the supervision, hifing, emplaymend, training or monkoring of

Omhers Dy that insured. if the "occurrenca” whtich caused the “odily injury” or “property damage”, of the offense which caused the *personal and advertisng injury”,
inwolved the rendering of, or the Eallure to render, any professional architechural, engineering of surveying senices,

2, "Bodily inpury” o "property damage” occuming after:

8. All work, inctuding malerials, parts or equipment fumished in connection with such work, on the project (other then service, mainienance of fepalrs) 1o be
performed by or on behalf of the additional insured(s) at the location of the covered operations has been comphated; or

b. That portion of “your work” out of which the injury of damage artses has been put to its intended use by any person or organization ofhier than anather
contractor of subcontractar engaged in performing operations for a principal as a pant of the same progect,

C. With respect to the insurance affordad to these additional insureds, the following is added to Saction i - Limita Of Insuranca:
The mosat we will pay on behalf of the additional insured is the amaount of insurance:
1. Required by the contract or agréement described in Paragraph A.1.; or

2. Available under the applicable Limits of Insurance shown in the Declarations.
whichever is less.
This enday nl shall ot in tha applicable Limits of insurance shown in the Declarations.













Insured:

Plote Construction Inc. Effective Date: 04/01/2018

COMMERCIAL GENERAL LIABILITY
CG 20320704

POLICY NUMBER: 41PK(G8896912

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ [T CAREFULLY.

ADDITIONAL INSURED - ENGINEERS, ARCHITECTS OR
SURVEYORS NOT ENGAGED BY THE NAMED INSURED

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
SCHEDULE

Name Of Additonal Insured Engineers, Architects Or Surveyors Not Engaged By The Named Insured:

ILLINOIS STATE TOLLWAY AUTHORITY - AS REQUIRED BY WRITTEN CONTRACT IS
AN ADDITIONAL INSURED ON A BLANKET BASIS WITH RESPECT TO ILLINOQIS
STATE TOLLWAY PROJECTS EXCLUSIVELY

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

A. Section If — Who I3 An Inswred is amended to B. With respect to the insurance afforded to these

CG20320704

include as an additional insured the architects, en-
gineers or surveyors shown in the Schedule, but
only with respect to liability for "bodily injury”,
"property damage" or "personal and advertising in-
jury” caused, in whole or in part, by:

1. Your acts or omissions: or

2, The acts or omissions of those acling on your
behalf;

in the performance of your ongoing operations
performed by you or on your behalf.
Such architects, engineers or surveyors, while not

engaged by you, are contractually required to be
added as an additional insured to your policy.

@IS0 Properties, Inc., 2004

additional insureds, the following additional exclu-
sion applies:

This insurance does not apply to "bodily injury”,
"property damage” or “personal and advertising in-
jury" arising out of the rendering of or the failure to
render any professional services, including:

1. The preparing, approving, or failing to prepare
or approve maps, drawings, opinions, reports,
surveys, change orders, designs or specifica-
tions; or

2. Supervisory, inspection or engineering ser-
vices,

Page 1 of 1















WORKERS COMPENSATION AND EMPLOYERS LIABILITY INSURANCE POLICY wWC 000313

POLICY NUMBER: 41WC18896812
WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT

We have the right to recaver our payments from anyone lable for an injury covered by this poficy. We will nat enforce
our right against the person or organization named in the Schadule. (This agresmerit apples only to the extent that you
perform work under a written contract thet raquires you to otitain this agreement from.us.)

This agreement shali not operats directly of indirectly to benefit anyone not named in the Schedule.

SCHEDWLE

RECOVER X§S PERMITTED BY LAW AND IS5 REQUIRED BX WRITTENR
CORTRACT PROVIDED SUCH CONTRACT WAS EXECUTED PRIOR TO DATE
OF 1088

This endorsenant changes the policy to which it is attached and is effective on the data issued uniess otherwise staled.
(The information below is required only when this sndorsenent is ssusd suhsequent 10 preparation of the poiicy.)

Endorssment Effective  04/01/2018
insured PROTE CONSTRUCTION INC.

1983 Miondi Councit oo Compensation insumnca,



Effective 12:01 AM Std Time: April 01/2018

Policy Number: CH18ECP312179IC

Issued to: Plote Construction Inc

Company: Navigators Specialty Insurance Company

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSUREDS ENDORSEMENT
{PRIMARY NON-CONTRIBUTORY)

1. ltis hereby agreed that the persons or entities scheduled below qualify as insureds under SECTION Il. WHO
IS AN INSURED, but only with respect to a pollution incident ansing out of your work.

Scheduled Additional Insureds

Any clients for whom you perform your work but only when required by written contract with your dient
provided the contract is executed and effective prior to the date the pollution incident first commenced, and
only for the lesser of the amount stated in the contract or the applicable limits of liability in this poficy.

2. Solely with respect to the additional insureds scheduled above, the following is added to SECTION Iv.
CONDITIONS, paragraph 16. Other Insurance:

Notwithstanding any other provision to the contrary in this Policy, with respect to the additional insureds
scheduled above, and only when required by written contract, the insurance afforded by this policy shall be
primary and non-contributory with any other valid and collectible insurance and our obligations are not affected
by any such other insurance.

3. Nothing in this endorsement shall operate or be construed to increase any of the limits of liability under this
policy.

4. No coverage is afforded under this Policy for any loss arising out of a scheduled additional insured's own
liability, sole negligence, ar willful or deliberate misconduct,

All other terms, conditions, and exclusions shall remain the same.

Form No: NENV 8001 (03-13) Page 1 of 1



Insured: Plote Construction Inc.  Policy # 41PKG8896912

Effective Date: 04/01/2018
COMMERCIAL GENERAL LIABILITY

CG 20380413
THIS ENOORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR
CONTRACTORS - AUTOMATIC STATUS FOR OTHER PARTIES WHEN REQUIRED IN WRITTEN
CONSTRUCTION AGREEMENT

This andomement modifies insurance provided under the following:

COMMERCIAL GENERAL UABILITY COVERAGE PART
A, Saction || - Who (3 An tnsured is amended  include as an additional insured:

1. Any person of organization for wham you are performing operetions when you and such person or organization have agreed in wriling in a contract or agreement
thal such pefson of arjanization be added as an additional insured on your pakicy; and

2. Any other person or organization you are requined (o add a8 an additional inaured under the contract or agreement described in Paragraph 1. above.
Such person(s) or organization(s) is an additional insured only with respeact liabikty for "badily injury”, “property damage™ or ‘personal and advertising injury”
caused, it wholé or in past, by:
a. Your acts of omissions; of
B. The acts or omissions of thosa acting on your behal;
in the performance of your angoing aperations for the addiional insured.
However, the insurance afforded Lo such additional inaured described aboye;
a. Onty applies to the extent pamitted by law; and
b. Wil not be broader than that which you are required by the contract or agreement to provide for such additional insured.

A person’s or organization's status as an additional insured under this endorsement ends when your opetations for the person of arganization deacribed in Paragraph
. above are completed.

8. With respect to the insurance afforded (0 these additional insureds, the following addiional exclusions apply:
This insyrance doos not apply to:

1. "Bodity injury”, “property damage™ or "personal and advertising Njury” arising out of the mndering of, or the faiure to render, any professional architeciural,
angineering or surveying services, including:
4, The preparing, appraving. or failing o prepare ar appeove, maps, shop drawings, opinions, reparts, surveys, fiekl orders, change orders ar drawings and
specifications; or
b. Supervisory, inspection, anchitectural or engineering acthities.
This exclusion applies aven if the claims against any insured allege negligence or other wrongdaing in the supervision, hiring, employment, Iraining or monttortng of
ofhers by that insured, if the “occurmenca® which caused the "bodily injury™ or “property damage”, or the offense which caused the "personal and advertising injury”,
involved the rendering of, or the failure to render, any professional architachural, engineefing or surveying services.
2. "Bodily injury” or “property damage"® accurting after:
a, All work, including materials, parts or equipment fumished in connection with such wark, on the project (other than servica, maintenance or repairs) to be
performed by or on behalf of the edditional insured{s) al the location of the covered operations has been completed; or

b. Thal portion of "your work” out of which the injury or damage arises has baan put to A8 intended use by any peron of arganization other then another
contractor or subcantractor engaged in perfarming operations for a principal as a parl of the same projct.
C. With respect lo the insurance afforded 1o these additional nsureds, the fallowing = added W Section HI - Limits Of insurance:
The most we will pay on behalf of the additional insured is the amouwn of insurance:
1. Required by the contract or agreement described in Paragraph A.1.; or

2. Available under the applicable Limas of Insurence shown in the Dedarations;
whichever is lass.
Thiz endorsement shall not increase the applicabla Limita of Insurance shown in the Declarations.









Policy Number: 83 UEA ZHS5334
Effective Date: 05/30/2017

COMMERCIAL GENERAL LIABILITY
CG201010 01

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR

CONTRACTORS - SCHEDULED PERSON OR
ORGANIZATION

This endorsement modifies insurance provided under the following:
COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Name of Person or Organization:

an additional insured on this coverage part.

Any person Or organization that you agree in a written contract with Illinois State
Toll Highway Authority, 2700 Ogden Avenue, Downers Grove, IL 60515, to include as

(If no entry appears above, information required to complete this endorsement will be shown in the Declarations

as applicable to this endorsement.)

A. Section Il - Who Is An Insured is amended to
include as an insured the person or organization
shown in the Schedule, but only with respect to
liability arising out of your ongoing operations
performed for that insured.

B. With respect to the insurance afforded to these
additional insureds, the following exclusion is
added:

2. Exclusions

This insurance does not apply to “bodily
injury” or “property damage" occurring after:

(1)

(2)

All work, including materials, parts or
equipment furnished in connection with
such work, on the project {other than
service, maintenance or repairs) to be
performed by or on behalf of the addi-
tional insured(s) at the site of the cov-
ered operations has been completed;
or

That portion of "your work™ out of

which the injury or damage arises has
been put toits intended use by any
person or organization other than an-
other contractor or subcontractor en-
gaged in performing operations for a
principal as a part of the same project.

CG201010 01 Copyright, Insurance Services Office, Inc., 2000 Page 1 of 1



POLICY NUMBER: 53 UEA ZH5324 COMMERCIAL GENERAL LIABILITY
CG 20371001

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR
CONTRACTORS - COMPLETED OPERATIONS

This endorsement modifies insurance provided under the following,
COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Name of Person or Organization:

Any person or organization that you agree in a written contract with Illinois State
Toll Highway Authority, 2700 Ogden Avenue, Downers Grove, IL 60515, to include as
an additional insured on this coverage part.

Location And Description Of Completed Operations:

Any project to which an applicable written contract described it the name of
additional insured person(s} (o)organization (s)section of this schedule applies

Additional Premium:

(If no entry appears above, information required to complete this endorsement will be shown in the Declarations as
applicable to this endorsement.)

Section Il - Who Is An Insured is amended to include as an insured the person or organization shown in the
Schedule, but only with respect to liability arising out of “"your work™ at the location designated and described in the
schedule of this endorsement performed for that insured and included in the “products-completed operations
hazard".

CG 20371001 {c) ISO Properties, Inc., 2000 Page 1 of 1



Policy No. B3UEAZH5334

impair them. At our request, the insured will
bring “suit" or transfer those rights to us and
help us enforce them.

b. Waiver Of Rights Of Recovery (Waiver Of
Subrogation)

If the insured has waived any rights of
recovery against any person or organization
for all or part of any payment, including
Supplementary Payments, we have made
under this Coverage Part, we also waive that
right, provided the insured waived their rights
of recovery against such person or
organization in a contract, agreement or
pemit that was executed prior to the injury or
damage.

9. When We Do Not Renew
If we decide not to renew this Coverage Part, we
will mail or deliver to the first Named Insured
shown in the Declarations written notice of the

nonrenewal not less than 30 days before the
expiration date.

If notice is mailed, proof of mailing will be
sufficient proof of notice.
SECTION V - DEFINITIONS
1. "Advertisement" means the widespread public
dissemination of information or images that has
the purpose of inducing the sale of goods,
products or services through:
a. (1) Radio;
(2) Television,;
(3) Billboard;
(4) Magazine;
(5) Newspaper; or
b. Any other publication that is given widespread
public distribution.
However, "advertisement” does not include:
a. The design, printed matenal, information or
images contained in, on or upon the

packaging or labeling of any goods or
products; or

b. An interactive conversation between or
among persons through a computer network,

2. "Advertising idea” means any idea for an
“advertisement”,

3. "Asbestos hazard“ means an exposure or
threat of exposure to the actual or alleged
properties of asbestos and includes the mere
presence of ashestos in any form.

4. "Auto" means:

a. A land motor vehicle, trailer or semitrailer
designed for travel on public roads, including
any attached machinery or equipment; or

b. Any other land vehicle that is subject to a
compulsory or financial responsibility law or

Page 18 of 21

10.

other motor vehicle insurance law where it is
licensed or principally garaged.

However, "auto" does not include “mobile
equipment”.

"Bodily injury* means physical:

a. Injury;

b. Sickness; or

¢. Disease

sustained by a person and, if arising out of the
above, mental anguish or death at any time.

"Coverage territory" means:

a. The United States of America (including its
temitories and possessions), Puerto Rico and
Canada;

b. Intemational waters or airspace, but only if
the injury or damage occurs in the course of
travel or transportation between any places
included in a. above; or

c. All other parts of the world if the injury or
damage arises out of:

{1) Goods or products made or sold by you in
the territory described in a. above,

(2) The activities of a person whose home is
in the territory described in a. above, but is
away for a short time on your business; or

(3) "Personal and advertising injury” offenses
that take place through the Internet or
similar electronic means of communication

provided the insured's responsibility to pay
damages is detenmined in the United States of
America (including its temitories and possessions),
Puerto Rico or Canada, in a “suit” on the merits
according to the substantive law in such territory or
in a settlement we agree to.

“Employee" includes a “leased worker”.
"Employee" does not include a "temporary
worker”,

“Employment-Related Practices” means:
a. Refusal to employ that person;
b. Temmination of that person's employment; or

¢. Employment-retated practices, policies, acts
or omissions, such as coercion, demotion,
evaluation, reassignment, discipline,
defamation, harassment, humiliation,
discnmination or malicious prosecution
directed at that person.

"Executive officer” means a person holding any
of the officer positions created by your charter,
constitution, by-laws or any other similar
governing document.

"Hostile fire" means one which becomes
uncontrollable or breaks out from where it was
intended to be.

HG 00 01 09 16



POLICY NUMBER: 33 UEAR ZHS334

COMMERCIAL GENERAL LIABILITY
CG 20260413

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ [T CAREFULLY.

ADDITIONAL INSURED - DESIGNATED
PERSON OR ORGANIZATION

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person(s) Or Organization(s):

Per Written Contract Request

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

A. Section Il - Who Is An Insured is amended to B. With respect to the insurance afforded to these

include as an additional insured the person(s) or
organization(s) shown in the Schedule, but only with
respect to liability for “"bodily injury®, “property
damage" or "personal and advertising injury"
caused, in whole or in part, by your acts or
omissions or the acts or omissions of those acting
on your behalf:

1. In the performance of your ongoing operations;
or

2, In connection with your premises owned by or
rented to you.

However:

1. The insurance afforded to such additional
insured cnly applies to the extent permitted by
law; and

2. If coverage provided to the additional insured is
required by a contract or agreement, the
insurance afforded to such additional insured will
not be broader than that which you are required
by the conftract or agreement to provide for such
additional insured.

additional insureds, the following is added ta
Section HI - Limits Of Insurance:

If coverage provided to the additional insured is
required by a contract or agreement, the most we
will pay on behalf of the additional insured is the
amount of insurance:

1. Required by the contract or agreement; or

2. Available under the applicable Limits of
Insurance shown in the Declarations;

whichever is less.

This endorsement shall not increase the applicable
Limits of Insurance shown in the Declarations.

CG 20260413 © Insurance Services Office, Inc., 2012 Page 1 of 1



COMMERCIAL GENERAL LIABILITY
CG20320413

POLICY NUMBER: 33 UEA ZHS3134

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - ENGINEERS, ARCHITECTS OR
SURVEYORS NOT ENGAGED BY THE NAMED INSURED

This endorsement medifies insurance provided under the following:
COMMERCIAL GENERAL LIABILITY COVERAGE PART
SCHEDULE

Name Of Additional Insured Engineers, Architects Or Surveyors Not Engaged By The Named Insured:

PER REQUIRED BY WRITTEN CONTRACT

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

A. Section Il - Who Is An Insured is amended to B. With respect to the insurance afforded to these

CG203204 13

include as an additional insured the architects,
engineers or surveyors shown in the Schedule, but
only with respect to liability for “bodily injury",
"property damage" or “personal and advertising
injury™ caused, in whole or in part, by:

1. Your acts or omissions; or

2. The acts or omissions of those acting on your
behalf;

in the performance of your ongoing operations
performed by you or on your behalf,

Such architects, engineers or surveyors, while not
engaged by you, are contractually required to be
added as an additional insured to your policy.

However, the insurance afforded to such additional
insured:

1. Only applies to the extent permitted by law; and

2. Will not be broader than that which you are
required by the contract or agreement to provide
for such additional insured.

© Insurance Services Office, Inc., 2012

additional insureds, the following additional
exclusion applies:

This insurance does not apply to "bodily injury”,
"property damage"™ or “personal and advertising
injury™ arising out of the rendering of or the failure to
render any professional services, including:

1. The preparing, approving, or failing to prepare or
approve, maps, drawings, opinions, reports,
surveys, change orders, designs or
specifications; or

2. Supervisory, inspection or engineering serviceas.

This exclusion applies even if the claims against any
insured allege negligence or other wrongdoing in the
supervision, hinng, employment, fraining or
monitoring of others by that insured, if the
“occurrence” which caused the "bodily injury” or
“property damage”, or the offense which caused the
"personal and advertising injury”, involved the
rendering of or the failure to render any professional
services.

Page 1 of 2
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C. With respect to the insurance afforded to these

additional insureds, the following is added to
Section Ill - Limits Of Insurance:

The most we will pay on behalf ¢of the additional
insured is the amount of insurance:

1. Required by the contract or agreement; or

@ Insurance Services Office, Inc., 2012

2. Available under the applicable Limits of
Insurance shown in the Declarations;

whichever is less.

This endorsement shall not increase the applicable
Limits of Insurance shown in the Declarations.

CG 20320413



COMMERCIAL AUTOMOBILE
HA 99 1603 12

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

COMMERCIAL AUTOMOBILE BROAD FORM
ENDORSEMENT

This endorsement modifies insurance provided under the following:
BUSINESS AUTO COVERAGE FORM

To the extent that the provisions of this endorsement provide broader benefits to the “insured® than other
provisions of the Coverage Form, the provisions of this endorsement apply.

1. BROAD FORM INSURED
A. Subsidiaries and Newly Acquired or
Formed Organizations
The Named Insured shown in the
Declarations is amended to include:

d. Any “employee” of yours while using a
covered "auto”™ you don't awn, hire or
borow in your business or your
personal affairs.

C. Lessors as Insureds

FormHA 9916 03 12

(1) Any legal business entity other than a
partnership or joint venture, formed as a
subsidiary in which you have an
ownership interest of more than 50% on
the effective date of the Coverage Form.
However, the Named Insured does not
include any subsidiary fthat is an
"insured” under any other automobile
policy or would be an “insured” under
such a policy but for its termination or
the exhaustion of its Limit of insurance.
(2) Any organization that is acquired or
formed by you and over which you
maintain majonty ownership. However,
the Named Insured does not include any
newly formed or acquired organization:
(a) That is a partnership or joint
venture,

(b) That is an "insured” under any other
policy,

(c) That has exhausted its Limit of
Insurance under any other paolicy, or

(d) 180 days or more after its
acquisition or formation by you,
unless you have given us notice of
the acquisition or formation.

Coverage does not apply to "bodily
injury™ or “property damage" that results
from an “accident” that occurred before
you formed or acquired the organization.

B. Employees as Insureds

Paragraph A.1. - WHO IS AN INSURED - of
SECTION |l - LIABILITY COVERAGE is
amended to add;

Paragraph A.1. - WHO IS AN INSURED - of
Section Il - Liability Coverage is amended to
add:

e. The lessor of a covered "auto" while the
"auto” is leased to you under a written
agreement if:

(1) The agreement requires you to
provide direct primary insurance for
the lessor and

(2) The "auto” is leased without a driver.

Such a leased “auto” will be considered a
covered "auto" you own and not a covered
“auto" you hire.

. Additional Insured if Required by Contract

(1) Paragraph A.1. - WHO IS AN INSURED
- of Section Il - Liability Coverage is
amended to add:

f.  When you have agreed, in a written
contract or written agreement, that a
person of organization be added as
an additional insured on your
business auto policy, such person or
organization is an “insured", but only
to the extent such person or
organization is liable for “"bodily
injury™ or “property damage” caused
by the conduct of an “insured" under
paragraphs a. or b. of Who Is An
lnsured with regard to the
ownership, maintenance or use of a
covered "auto.”

© 2011, The Hartford (Includes copyrighted matenal

of ISO Properties, Inc., with its permission.) Page 1 of5



(2)

3

4

Form HA 99 16 03 12

The insurance afforded to any such
additional insured applies only if the
"bodily injury” or “property damage”
oceurs:

(1) During the policy period, and

(2) Subsequent to the execution of such
written contract, and

(3) Prior to the expiration of the period
of time that the written contract
requires such insurance be provided
to the additional insured.

How Limits Apply
If you have agreed in a written contract
or witten agreement that another
person or organization be added as an
additional insured on your policy, the
most we will pay on behalf of such
additional insured is the lesser of:

(a) The limits of insurance specified in
the writfen contract or written
agreement; or

{b) The Limits of Insurance shown in
the Declarations.

Such amount shall be a part of and not
in addition to Limits of Insurance shown
in the Declarations and described in this
Section.

Additional Insureds Other Insurance

If we cover a claim or "suit’ under this
Coverage Part that may also be covered
by other insurance available to an
additional insured, such additional
insured must submit such claim or “suit®
to the other insurer for defense and
indemnity.

However, this provision does not apply
fo the extent that you have agreed in a
written contract or written agreement
that this insurance is primary and non-
contributory with the additional insured's
own insurance.

Duties in The Event Of Accident, Claim,
Suit or Loss

If you have agreed in a written contract
or written agreement that another
person or organization be added as an
additional insured on your policy, the
additional insured shall be required to
comply with the provisions in LOSS
CONDITIONS 2. - DUTIES IN THE
EVENT OF ACCIDENT, CLAIM , SUIT
OR LOSS - OF SECTION IV -
BUSINESS AUTQ CONDITIONS, in the
same manner as the Named Insured.

E. Primary and Non-Contributory if
Required by Contract

Only with respect to insurance provided to
an additional insured in 1.D. - Additional
Insured If Required by Contract, the
following provisions apply:

(3) Primary Insurance When Required By
Contract

This insurance is primary if you have
agreed in a written contract or written
agreement that this insurance be
primary. If other insurance is also
primary, we will share with all that other
insurance by the method described in
Other Insurance 5.d.

{4} Primary And Non-Contributory To Other
Insurance When Required By Contract

If you have agreed in a written contract
or wriften agreement that this insurance
is primary and non-contributory with the
additional insured’'s own insurance, this
insurance is primary and we will not
seek contribution from that other
insurance.

Paragraphs (3) and {4) do not apply to other
insurance to which the additional insured
has been added as an additional insured.

When this insurance is excess, we will have no
duty to defend the insured against any “suit” if
any other insurer has a duty to defend the
insured against that "suit”. If no other insurer
defends, we will underfake to do so, but we will
be entited to the insured's nights against all
those other insurers.

When this insurance is excess over other
insurance, we will pay only our share of the
amount of the loss, if any, that exceeds the sum
of:

(1) The totat amount that all such other
insurance would pay for the loss in the
absence of this insurance; and

{2) The total of all deductible and self-insured
amounts under all that other insurance.

We will share the remaining loss, if any, by the

method described in Other Insurance 5.d.

AUTOS RENTED BY EMPLOYEES
Any "auto” hired or rented by your “employee”

on your behalf and at your direction will be
considered an "auto” you hire.

The OTHER INSURANCE Condition is amended
by adding the following:

© 2011, The Hartford (Includes copyrighted material

of SO Properties, Inc., with its permission.)
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If an "employee’s® personal insurance also
applies on an excess basis to a covered “auto”
hired or rented by your "employee” on your
behalf and at your direction, this insurance will
be primary to the “employee's” personal
insurance.

AMENDED FELLOW EMPLOYEE EXCLUSION

EXCLUSION 5. - FELLOW EMPLOYEE - of
SECTION Il - LIABILITY COVERAGE does not
apply if you have workers' compensation
insurance in-force covering all of your
“employees"”.

Coverage is excess over any other collectible
insurance.

HIRED AUTO PHYSICAL DAMAGE COVERAGE

If hired “autos" are covered "autos” for Liability
Coverage and if Comprehensive, Specified
Causes of Loss, or Collision coverages are
provided under this Coverage Form for any
“auto” you own, then the Physical Damage
Coverages provided are extended to "autos" you
hire or borrow, subject to the following limit.

The most we will pay for “loss" to any hired
"auta” is:
(1) $100,000;

(2) The actual cash value of the damaged or
stolen property at the time of the "oss"; or

{3) The cost of repairing or replacing the
damaged or stolen property,

whichever is smallest, minus a deductible. The
deductible will be equal to the largest deductible
applicable to any owned “auto” for that
coverage. No deductible applies to “loss" caused
by fire or lightning. Hired Auto Physical Damage
coverage is excess over any other collectible
insurance. Subject to the above limit, deductible
and excess provisions, we will provide coverage
equal to the broadest coverage applicable to any
covered “auto” you own.

We will also cover loss of use of the hired "auto”
if it results from an "accident”, you are legally
liable and the lessor incurs an actual financial
loss, subject to a maximum of $1000 per
"accident”.

This extension of coverage does not apply to
any "auto” you hire or borrow from any of your
"employees”, partners (if you are a partnership},
members (if you are a limited liability company},
or members of their households.

5. PHYSICAL DAMAGE - ADDITIONAL

TEMPORARY TRANSPORTATION EXPENSE
COVERAGE

Paragraph A.4.a. of SECTION (Il - PHYSICAL
DAMAGE COVERAGE is amended to provide a
limit of $50 per day and a maximum limit of
$1,000.

LOAN/LEASE GAP COVERAGE

Under SECTION Il - PHYSICAL DAMAGE
COVERAGE, in the event of a total "loss" to a
covered "auto”, we will pay your additional legal
obligation for any difference between the actual
cash value of the "auto” at the time of the "loss"
and the "outstanding balance™ of the loanflease,

“Outstanding balance™ means theé amount you
owe on the loanflease at the time of "loss" less
any amounts representing taxes; overdue
payments, penalties, interest or charges
resulting from overdue payments; additional
mileage charges; excess wear and tear charges;
lease termination fees; security deposits not
retumed by the lessor; costs for extended
warranties, credit life Insurance, health, accident
or disability insurance purchased with the loan or
lease; and camy-over balances from previous
loans or leases.

AIRBAG COVERAGE
Under Paragraph B. EXCLUSIONS - of
SECTION 1l - PHYSICAL DAMAGE

COVERAGE, the following is added:

The exclusion relating to mechanical breakdown
does not apply to the accidental discharge of an
airbag.

ELECTRONIC EQUIPMENT - BROADENED
COVERAGE

a. The exceptions to Paragraphs B4 -
EXCLUSIONS - of SECTION Il - PHYSICAL
DAMAGE COVERAGE are replaced by the
following:

Exclusions 4.c. and 4.d. do not apply to
equipment designed to be operated solely
by use of the power from the “auto's"
electrical system that, at the time of "loss",
is:
(1) Permanently installed in or upon
the covered "auto™;

{(2) Removable from a housing unit
which is permanently installed in
or upon the covered "auto";

(3) An integral part of the same unit
housing any electronic
equipment described in
Paragraphs (1) and (2} above; or

© 2011, The Hartford (Includes copyrighted material

of ISO Properties, Inc., with its permission.) Page 3 of 5



10.

"

Form HA 99 16 03 12

(4) Necessary for the nomal
operation of the covered "auto” or
the monitoring of the covered
"auto's” operating system.

b.Section Il — Version CA 00 01 03 10 of the
Business Auto Coverage Form, Physical
Damage Coverage, Limit of Insurance,
Paragraph C.2 and Version CA 00 01 10 01 of
the Business Auto Coverage Form, Physical
Damage Coverage, Limit of Insurance,
Paragraph C are each amended to add the
following:

$1,500 is the most we will pay for "loss" in
any one “accident" to all electronic
equipment (other than equipment designed
solely for the reproduction of sound, and
accessories used with such equipment)
that reproduces, receives or transmits
audio, visual or data signals which, at the
time of “loss", is:

(1) Permanently installed in or upon
the covered “auto” in a housing,
opening or other location that is not
nomally used by the "auto"
manufacturer for the installation of
such equipment;

(2) Removable from a permanently
installed housing unit as described
in Paragraph 2.a. above or is an
integral part of that equipment; or

(3} An integral part of such equipment.

¢.For each covered "auto®, should loss be limited
to electronic equipment only, our obligation to
pay for, repair, retum or replace damaged or
stolen electronic equipment will be reduced by
the applicable deductible shown in the
Declarations, or $250, whichever deductible is
less.

EXTRA EXPENSE -
COVERAGE

Under Paragraph A. - COVERAGE - of SECTION
lll - PHYSICAL DAMAGE COVERAGE, we will

pay for the expense of returning a stolen covered
"auto” to you.

GLASS REPAIR - WAIVER OF DEDUCTIBLE
Under Paragraph D. - DEDUCTIBLE - of SECTION

lll - PHYSICAL DAMAGE COVERAGE, the
following is added:

No deductible applies to glass damage if the
glass is repaired rather than replaced.

BROADENED

. TWO OR MORE DEDUCTIBLES

Under Paragraph D. - DEDUCTIBLE - of SECTION
il - PHYSICAL DAMAGE COVERAGE, the
following is added:

12

13.

14.

18.

If another Hartford Financial Services Group,
Inc. company policy or coverage form that is not
an automobile policy or coverage form applies to
the same "accident”, the following applies:

(1} If the deductible under this Business Auto
Coverage Form is the smaller (or smallest)
deductible, it will be waived:

(2) If the deductible under this Business Auto
Coverage Form is not the smaller (or
smallest) deductible, it will be reduced by
the amount of the smaller (or smallest)
deductible.

AMENDED DUTIES IN THE EVENT OF
ACCIDENT, CLAIM, SUIT OR LOSS

The requirement in LOSS CONDITIONS 2.a. -
DUTIES IN THE EVENT OF ACCIDENT,CLAIM,
SUIT OR LOSS - of SECTION IV - BUSINESS
AUTO CONDITIONS that you must notify us of
an "accident"” applies only when the "accident” is
known to:

(1) You, if you are an individual;
(2) A partner, if you are a partnership;

(3) A member, if you are a limited liability
company; or

(4) An executive officer or insurance manager, if
you are a corporation.

UNINTENTIONAL FAILURE TO DISCLOSE
HAZARDS

If you unintentionally fail to disclose any hazards
existing at the inception date of your policy, we
will not deny coverage under this Coverage
Form because of such failure,

HIRED AUTO - COVERAGE TERRITORY

Paragraph e. of GENERAL CONDITIONS 7. -
POLICY PERIOD, COVERAGE TERRITORY -
of SECTION [V - BUSINESS AUTO
CONDITIONS is replaced by the following:

e. For shortterm hired “autos", the coverage
territory with respect to Liability Coverage is
anywhere in the world provided that if the
“insured's" responsibility to pay damages for
“bodily injury" or ‘“property damage" is
determined in a "suit," the “suit” is brought in
the United States of America, the territories
and possessions of the United States of
America, Puerto Rico or Canada or in a
settlement we agree to.

WAIVER OF SUBROGATION

TRANSFER OF RIGHTS OF RECOVERY
AGAINST OTHERS TO US - of SECTION IV -
BUSINESS AUTO CONDITIONS is amended by
adding the following:

© 2011, The Hartford (Includes copyrighted material
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We waive any right of recovery we may have
against any person or organization with whom
you have a written contract that requires such
waiver because of payments we make for
damages under this Coverage Form.

RESULTANT MENTAL ANGUISH COVERAGE

The definition of "bodily injury” in SECTION V-
DEFINITIONS is replaced by the following:

"Bodily injury” means bodily injury, sickness or
disease sustained by any person, including
mental anguish or death resulting from any of
these.

EXTENDED CANCELLATION CONDITION

Paragraph 2. of the COMMON POLICY
CONDITIONS - CANCELLATION - applies
except as follows:

If we cancel for any reason other than
nonpayment of premium, we will mail or deliver
to the first Named Insured written notice of
cancellation at least 60 days before the effective
date of cancellation.

HYBRID, ELECTRIC, OR NATURAL GAS
VEHICLE PAYMENT COVERAGE

In the event of a total loss to a "non-hybrid" auto
for which Comprehensive, Specified Causes of
Loss, or Collision coverages are provided under
this Coverage Form, then such Physical
Damage Coverages are amended as follows:

a.lf the auto is replaced with a “hybnd" auto or
an auto powered solely by electricity or natural
gas, we will pay an additional 10%, to a
maximum of $2,500, of the "non-hybrd" auto’s
actual cash value or replacement cost,
whichever is less,

b.The auto must be replaced and a copy of a bill
of sale or new lease agreement received by us
within 60 calendar days of the date of "loss,"

19.

c.Regardless of the number of autos deemed a
total loss, the most we will pay under this
Hybnd, Electric, or Natural Gas Vehicle
Payment Coverage provision for any one
"loss" is $10,000.

For the purposes of the coverage provision,

a.A "non-hybrid" auto is defined as an auto that
uses only an internal combustion engine to
move the auto but does not indude autos
powered solely by electnicity or natural gas.

b.A "hybrid™ auto is defined as an auto with an
internal combustion engine and one or more
electric motors; and that uses the internal
combustion engine and one or more electric
motors to move the auto, or the intemal
combustion engine to charge one or more
electric motors, which move the auto.

VEHICLE WRAP COVERAGE

In the event of a total loss to an "auto" for which
Comprehensive, Specified Causes of Loss, or
Collision ¢overages are provided under this
Coverage Form, then such Physical Damage
Coverages are amended to add the following:

In addition to the actual cash value of the "auto®,
we will pay up to $1,000 for vinyl vehicle wraps
which are displayed on the covered "auto" at the
time of total loss. Regardless of the number of
autos deemed a total loss, the most we will pay
under this Vehicle Wrap Coverage provision for
any one "loss" is $5,000. For purposes of this
coverage provision, signs or other graphics
painted or magnetically affixed to the vehicle are
not considered vehicle wraps.

© 2011, The Hartford (Includes copyrighted material
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WORKERS COMPENSATION AND EMPLOYERS LIABILITY INSURANCE POLICY WwWC 000313
(Ed. 4-84}

WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT

We have the right to recover our payments from anyone liable for an injury covered by this policy. We will
not enforce our right against the person ar organization named in the Schedule. {This agreement applies
only to the extent that you perfarm work under a written contract that requires you to obtain this
agreement from us.)

This agreement shall not operate directly or indirectly to benefit anyone not named in the Schedule.
Schedule

Any person or organization that you perform waork far that is liable far an injury, covered by this policy, that
prior to the injury has written contract requiring a waiver of our right to recover from them,

This endorsement changes the palicy to which it is attached and is effective on the date issued unless otherwise stated.
{Tha information below is required anly whan this endorsement is lssuad subsequent to preparation of the palicy.)

Endarsemant Effective Paolicy No. Endarsement No.
Insyrad Premium $
Insurance Cormpany Countersigned by

wWC 0003 13

(Ed. 4-84) Copyright 1883 National Council an Compensation insurance.



ENDORSEMENT #006
This endorsement, effective 12:01 a.m., September 30, 2017 forms a part of Policy No. CPL742049304 issued to
DUNNET BAY CONSTRUCTION CO. by Indian Harbor Insurance Company.
THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

BLANKET ADDITIONAL INSURED ENDORSEMENT - VICARIOUS LIABILITY -
JOB SITE, TRANSPORTATION AND NON-OWNED DISPOSAL SITE

This endorsement modifies insurance provided under the following:

PROFESSIONAL AND CONTRACTOR'S POLLUTION LEGAL LIABILITY POLICY

Section Il. Definitions, |. INSURED, is amended to include the following:

With regard to coverage that may be afforded under Section |. Insuring Agreements, Coverage 8.1. - JOB SITE -
Occurrence, Coverage B.4 — TRANSPORTATION and Coverage B.5 — NON-OWNED DISPOSAL SITE only, any

person or organization, other than a CLIENT, as required by a written contract signed by the NAMED INSURED,
but only for:

1. a POLLUTION CONDITION caused by CONTRACTING SERVICES; and
2. the vicarious liability of the person or organization that results from the performance of CONTRACTING
SERVICES,

provided that such written contract is signed by the NAMED INSURED prior to the commencement of the
POLLUTION CONDITION.

Section IV. Exclusions, K. Insured versus Insured does not apply to a CLAIM by any person or organization that
qualifies as an INSURED under this endorsement,

All other terms and conditions remain the same,

PCPoc209i 1012 Page 1 of 1
© 2012 X.L. America, Inc.
KNOE 10/04/2017 © 2012 XL Insurance Company Limited.
All Rights Reserved. May not be copied without permission.



Minimizing risk. Maximizing health.”

April 5, 2018

Mr. Mark Thomas

linois State Toll Highway Authority
2700 Ogden Ave.

Downers Grove, IL 60515

RE: 180020 RR-16-4256 (1-355) Roadway & Bridge Rehab & Widening

Dear Mark:
All provisions of the accepted certificates of insurance and policy binder ¢an be obtained.

All endorsements indicated have been requested from the appropriate insurance carrier, or currently
endorsed on the policies.

Assurance Agency is the binding agent for the insurance carriers providing coverage for the above
referenced project.

If you have any questions, please do not hesitate to contact me.

Sincerely,

DAN KLARAS

Assurance | President

1750 East Golf Road | Schaumburg, IL 60173

p 847.463.7168 | f 847.440.9127
dklaras@assuranceagency.com| www.assuranceagency.com

Schaumburg. IL i Chicago, IL { St. Louis, MO ; 888.42¢.0999
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ACORD
V

CERTIFICATE OF LIABILITY INSURANCE

Page 1 of 2

DATE (MMDO/YYYY)
03/23/2018

THIS CERTIFICATE 1S ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND,
THIS CERTIFICATE OF INSURANCE DOQES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

BELOW.
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES

IMPORTANT: If the certificate hotder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
1f SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on

this certificate does not canfer rights to the certificate holder in lieu of such endorsement(s).
CONTACY

PRODUCER

NAME: —_
Willis of Illimois. Enc. PHONE 1-877-945-7378 | 4% wo: 1-888-467-2378
¢/o 26 Century Blwd EMAL - o B
P.0. Box 305191 | ADDRESS: certificateadwillis. com
Nashville, TN 372305191 USA INSURER(S) AFFORDING COVERAGE NAKC #
INSURER A : Travelers Indemnity Company of America 25666
INSURED INSURER B : Chacrtar Oak Fire Insurance Company 25615
Ciorba Group, Incoerporated
Jecry Reimsoth INSURER ¢ : Travelers Indemnity Company 25658
$507 B Cumbarland Ave, Ste 402 msuRer 0. Farmington Casualty Company 41483
Chicago, IL 606561471 INSURER £ : Deazley [nsurance Company Inc 37540
INSURER F :

COVERAGES CERTIFICATE NUMBER: ¥5574647

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES Of INSURANCE UISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

ADDL[SUBR] YERFF | P
TYPE OF INSURANCE Py POLICY NUMBER RO | HaTr e LaaTs
X | COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE $ 1,400,000)
.
| cLamsane |7< | OCCUR mwgm!,gs'?&@w"m, s
Al MED EXP (Any one persony | s.000]
N Y 6803K42412A 12/31/2017 [10/01/2018 | cooci s anv Ry | § 1.ono,ooo|
| GEN'L AGOREGATE LIMIT APPLIES PER; GENERAL AGGREGATE $ 2,000, 000|
|| POUICY e D Loc PROOUCTS - COMPIOF AGG | § 2,000,000
OTHER: $
AUTOMOBILE LIABILITY (2 actsdent I s 1,000,000
¥ | ANY AUTQ BODILY INJURY (Per person) | §
B e oLy SonEguLED X | Y BA3K425047 12/31/2017 |10/01/2018 | 800ILY INJURY (Per accident)| §
| HIRED NON-OWNED [ PROPERTY DAMAGE s
|| AuTOS OnLy AUTOS ONLY | Pet acaident)
$
e L UMBRELLA LIAB l OCCUR EACH OCCURRENCE $ 8,000,000
EXCESS LIAB CLAMS-MADE CUR3IK4A27852 12/31/2017 |10/01/2018 | ysorecare s 8,000,000
oeo | X | rerentions 20,000 3
WORKERS COMPENSATION X Ig l [g;n-
AND EMPLOYERS' LIABILITY Yin e
D |ANYPROPRIETORPARTNEREXECUTVE | ACCIDENT
OFFICERMEMBEREXCLUDED? |E] NIA| Y UB1K426277 1273172017 | 1070172016 FELEACH 3 ,000,
(Mandstory in NH) £ L. DISEASE - EA EMPLOVEE| $ 1,000,000
|, G4CNDS under
&_g:mpnou OF OPERATIONS below €L OISEASE - POLICY LIMIT | 1,000,000
B |Professional Liabilicy V15w26170901 10/01/2017 {10/01/20186 [Par Claim $2,000,000
}Aqr-:u $2,000,000

e Retrmdionl

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional R:

Re: 180020 RR-16-4256 I-355 foadway & Bridge Rehab & Widening.

Pay ILtems: JTS99P0L, JP599P02, JTS599P03, JTSYIPOL

Illinoia State Toll Highway Authority, together with its officiala, directors and employees, Illincis Depactment of
Transportation (IDOT) together with officials, directors and employees, County of DuPage, Village of Downecs Grove,
Village of Addison, Village of Glen Ellyn, Village of Lombard, Patrick Engineering Inc. and all subconsultants,

may be attached if more space is required)

CERTIFICATE HOLDER

CANCELLATION

Tllinois State Toll Highway Authority
2700 Ogden Ave

Downars Grove, IL 60515

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION OATE THEREQF, NOTICE WiLL BE OELIVERED N
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORZED REPRESENTATIVE

ACORD 25 (2016/03)
sr 10: 15852351

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD

aArex: 645802






- ClORBA GROUP ‘ Consultlng Englneers

Candly enginvonng solucons for the commuan

§507 N. Cumberiand Avenue, Chicago, Hinois 60656-1471 @ Tet 7737754009 W Fax 773.775.4014 M www.ciorba.com

March 26, 2018

lllinois Tollway
2700 Ogden Ave
Downers Grove IL 60515

Subject: ISTHA RR-16-4256, Roadway and Bridge Rehabilitation and Widening, Veterans
Memorial Toltway (I-355) Butterfield Road to Army Trail Road
Design and Detailing of Performance Based Noise Abatement Walls
Pay ltem No. JTS99P0X Performance Based Noise Abatement Wall (Precast Concrete)
Engineering Professional Liability Requirement

To Whom It May Concern:

As per your request in response to the requirements set forth by S.P. 107.1, Ciorba Group warranties that
we will maintain Engineering Professional Liability insurance continuausly for a period of not less than five
years after the completion of the above mentioned project.

If you have any questions or require additional information, please call 773.355.2923.

Sincerely,

CIORBA GROUP, INC.

Melissa Bentz
Contraoller



DUNNET BAY

CONSTRUCTION

115 N. Brandon Drive » Giendale Heights, Ulinois 60139
Telaphone: (630) 539-1200 « Fax: (630) 539-4171

April 10, 2018 CJv - 002
Plote Construction Inc. / Dunnet Bay Construction Co., JV

1100 Brandt Drive

Hoffman Estates, IL 60192

Attn.: Mr. Steve Menke

Project Manager

Re: Engineering Professional Liability Insurance

e ltem 50300225, Concrete Structures

o Item 50300255, Concrete Superstructure

¢ Item 50400745, F&E PPC Bulb Tee Beams, IL 72"

* [Item 50401330, F&E PPC Beams, L 54"

e [tem JI503010, HP Concrete, Superstructure
Dear Steve,

Dunnet Bay Construction is responsible for performance of the above referenced pay items.
Attached for your use is our Certificate of Insurance stating coverage for Engineering
Professional Liability. Additionally, we hereby warranty that we will maintain Engineering
Professional Liability Insurance for a period of not less than five years after project completion.

Thank you for your consideration.

im Krouse, P.E.
Project Manager

Attachment: DBC COI with Engineering Professional Liability Insurance endorsement

431 CJV-02 EngineeringLiab Insurance coverage for DB8C Wark Page 1 of 1



DUNNET BAY

CONSTRUCTION

115 N. Brandon Drive « Glendala Heights, ilinois 60139
Talephone: (630) 539-1200  Fax: (630) 539-4171

April 10, 2018 CJv-001
Plote Construction Inc. / Dunnet Bay Construction Co., JV

1100 Brandt Drive

Hoffman Estates, IL 60192

Attn.: Mr. Steve Menke
Project Manager

Re: Environmental Impact / Pollution Liability Insurance
Iltem 20012132, Bridge Deck Scarification

Dear Steve,

Dunnet Bay Construction will be performing the water management portion of the
Bridge Deck Scarification item. As such, this work will fall under our Pallution Liability
Insurance. Attached for your use is a copy of our Certificate of Insurance identifying the
Pollution Liability Insurance coverage provided.

Thank you for your consideration.

Tim Krouse, P.E.
Project Manager

Attachment: DBC COI

431 CJV-01 Pollution Liab Insurance coverage for Scarification Page 1 0f1



ACORD®  CERTIFICATE OF LIABILITY INSURANCE SR e

THIS CERTIFICATE IS (SSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. if SUBROGATION I3 WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
cectificate holder In lieu of such endorsemant(s).

PROOUCER _uﬂk' Samantha Ritchie

8";',2”{?&?;.,, Cemr'eud' "E‘E:E“‘“ (847) 463-7305 [ 08 Moy (847) 440-9123

1750 E. Golf Road | ApoREss: sritchie@assuranceagency.com

Schaumburg IL 60173- INSURER(S) AFFORDING COVERAGE NAIC®
msuRen A : Hanford Underwriters

INSURED . CRERATa msuaen 8 : Hartford Fice insurance Company

?;‘ ;',‘f,}ne,,‘ gm 5232 Company wsurer ¢ : Commerce & Industry Insurance 19410

Glandale Heights IL 60139- NSURER 0 : Accident Fund (nsurance Co of 10166
INSURER € : Indian Harbor Ins Co
INSURER F

COVERAGES CERTIFICATE NUMBER: 638448380 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WATH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS.
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

{NSR ADOLTSUER POLICYEFF | POLICY EXP

[LTR TYFE OF MSURANCE BMSRIWYD!  POLCYNUMBER  LMMDOVYYY) LuaTS
A | GENERAL LIABILITY BIUEAZHS334 W3IW2A017 30208 EACH OCCURRENCE $ 1,000,000
¢ | | CANAGE TO RENT!
X | COMMERCIAL GENERAL LIABILITY ISE - $ 300,000
| camssaoe [Zl OCCUR MEQ EXP (Any ane person) | $10,000
| PERSONAL & AOV INJURY | $ 1,000,000
| GENERAL AGGREGATE $ 2.000.000
GENY. AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | $ 2,000,000
| powicey [ X ]88 [ Jioc : §
8 | AUTOMOBILE LIABILITY 2IUEAZHAO4 92017 02018 WWT $ 1.000.000
| X | any auto BODILY INJURY (Por persan} | $
ALL QWNED SCHEOULED
|| Ak [ ] Agtes = BODILY INJURY (Per Bocident)| $
| X | HireD auTos AUTOS W 3
: s
C | X | UMBRELLA LIAB X QOCUR HE019508547 WIN2017 873072018 EACH OCCURRENCE $ 24,000,000
EXCESS LAB CLAIMS-MAOE AGGREGATE $ 25,000,000
o0 | X { ReTENTIONS 10,000 $
0 wm%m WCS7500377 o007 w0208 |X | I“CQ B:ST: Al 74 | |°£H&
EMALOVERS ¥IN
g m omamxecum: NA E.L. EACH ACCIDENT $ 1,000,000
:lmnﬂm NH) €.L. OISEASE - EA EMPLOYEE] $ 1,000,000
né?camm OF OPERATIONS batow £.L. DISEASE - POUCY LIMIT 31,000, 000
€ | ProfessionauFaliugion Lisbiity CPL742049304 2017 902018 | Protessionst Lin 2000 %0

OESCRIPTION OF OPERATIONS / LOCATIONS / VEMICLES (Attach ACORD 101, Aditional Remarks Sctredute, i more $pace i requined)
RE: 180020 RR-16-4256 |-355 Roadway & Bridge Rehab & Widening

(In retation to Professional Liab.} Pay llem #: 50300225, 50300268, 50400745, 50401330, JIS03010

lus reed Lhat the following are added as Additional Insured on the General Liability, Automobile Liability and Poliution Liability an a Prlmary and
mmm«ymswhenreqwedwmttencomd, as respects to operations performed by Ihe Named (nsured in connection with this project:

-lilinois State Toll Highway Auth , together with its officials, direclors and employees

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABQVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION OATE THEREOF, NOTICE WILL BE DEUVERED IN
The lllinois State Toll Highway Authority ACCORDANGE WITH THE POLICY PROVISIONS.

Attention: Risk Management

2700 n Ave
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