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ADDENDUM NO. 2 
TO  

CONTRACT REQUIREMENTS 
FOR CONTRACT RR-19-4501 

ILLINOIS STATE TOLL HIGHWAY AUTHORITY 
 

Date: February 19, 2020 
 
For which proposals will be received by the Illinois State Toll Authority at its offices, 2700 Ogden Avenue, 
Downers Grove, Illinois 60515 until 10:30 AM local time, February 25, 2020. 
 

NOTICE OF REVISION TO CONTRACT 
 
NOTES: 
 

1. Responses to Request for Information (RFI) received from the Plan Holders are included in this 
Addendum. 

 
 

                                                                                                                                                

END OF ADDENDUM CHANGES 
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ILLINOIS STATE TOLL HIGHWAY AUTHORITY 

FOR CONTRACT RR-19-4501 

REQUEST FOR INFORMATION 

 
Question #1: 

Is an IDOT prequalification or any kind of prequalification required to bid on the 
project RR-19-4501? 
 

Response #1:  
No, prequalification is not required. 
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ADDENDUM NO. 1 
TO  

CONTRACT REQUIREMENTS 
FOR CONTRACT RR-19-4501 

ILLINOIS STATE TOLL HIGHWAY AUTHORITY 

Date: February 13, 2020 

For which proposals will be received by the Illinois State Toll Authority at its offices, 2700 Ogden Avenue, 
Downers Grove, Illinois 60515 until 10:30 AM local time, February 25, 2020. 

NOTICE OF REVISION TO CONTRACT 

NOTES: 

1. The following revised pages to the Contract Requirements are included with this Addendum
and must be inserted into the Contract Proposal by the Bidder: TOC-1R, CL-1R through CL-4R
and I-5R through I-9R.

2. The following new pages to the Contract Requirements are included with this Addendum and
must be inserted into the Contract Proposal by the Bidder:  DBE-1A through DBE-18A and
VOSB-1A through VOSB-11A.

3. The following revised pages to the Schedule of Prices accompany this addendum and must be
inserted into the Contract Proposal by the Bidder:  P-5R through P-11R.  The only change to the
Schedule of Prices is the contract name.

4. The following revised Special Provision Pages will be issued to the successful bidder:  Volume II:
iR through iiiR and J-1R.

5. The following revised Contract Drawings will be issued to the successful bidder:   Drawing 1.  The
revised drawings will reflect the project name change to read “Grading and Drainage
Improvements”.

6. The minutes and sign-in sheet from the Optional Pre-Bid meeting held on February 3, 2020 are
included in this Addendum.
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CHANGES TO THE CONTRACT REQUIREMENTS 

CHANGES TO THE ADVERTISEMENT FOR SEALED BID 

Change #1 
Contract Requirements, Volume I, Table of Contents, replace page TOC-1 and TOC-2 with TOC-1R (attached), Contract 
Requirements, Volume I, Construction Bid Check List, replace pages CL-1 through CL-2 with CL-1R through CL-4R 
(attached), and Contract Requirements, Volume I, Instruction and Information to Bidders, replace pages I-5 through I-9 
with I-5R through I-9R. This replacement contains the following revisions: 
1.1. Updated the table of contents to include the revised sheets and the new Disadvantaged Business Enterprise 
Participation & Utilization Plan sheets and Veteran Small Business Participation & Utilization Plan sheets. 
1.2. Revised the Construction Bid Check List and Instructions and Information to Bidders to include DBE and VOSB 
requirements. 

Change #2 
Contract Requirements, Volume I, add pages DBE-1A through DBE-18A and VOSB-1A through VOSB-11A.  These new 
pages contain the following revisions: 
2.1. Added DBE and VOSB requirements to the project.  

CHANGES TO THE SCHEDULE OF PRICES 

Change #3 
Contract Requirements, Volume I, replace pages: P-5 through P-11 with P-5R through P-11R (attached). 
This replacement contains the following revisions, as outlined in the Summary of Revisions to Pay Items 
Quantities table: 
3.1 Change the project name to “GRADING AND DRAINAGE IMPROVEMENTS” 

CHANGES TO THE CONTRACT SPECIAL PROVISIONS 

Change #4 
Contract Requirements, Volume II, replace pages: i through iii and J-1 with iR through iiiR and J-1R (issued to the 
successful bidder).  This replacement contains the following revisions: 
4.1  Change the project title to “GRADING AND DRAINAGE IMPROVEMENTS” 

CHANGES TO THE CONTRACT DRAWINGS 

Change #5 
Contract Plans, Drawing No. 1 (issued to the successful bidder).  This drawing contains the following revisions: 
5.1  Change the project title to “GRADING AND DRAINAGE IMPROVEMENTS” 

END OF ADDENDUM CHANGES 



TABLE OF CONTENTS 

VOLUME I 

PART I: Instructions 

Bid Schedule and Information SBSA A-1 

New Notice – Small Business Set-Aside NN-1 

Construction Bid Check List CL-1R thru CL-4R

Instruction and Information to Bidders I-1R thru I-9R

PART II: Bid Requirements 

Prevailing Wage – DuPage/Kane/Lee/Ogle Counties       1 thru 29 

Bid P-1 thru P-11

Bid Bond (Insert after P-Pages) 

Forms A or Forms B Disclosures N-1 thru N-2

Responsible Bidder Affidavit PA-1 

Bidder Preferences R-1, R-2

Bidder List of Individual Contacts R-3

Affidavit R-4

Current Contractual Obligations S-1

Disadvantaged Business Enterprise Participation & Utilization Plan 

Equal Employment Opportunity Program 

Veteran Small Business Participation & Utilization Plan 

Bid Credit Incentive Programs 

Illinois Tollway Standard Business Terms and Conditions 

DBE-1A thru DBE-18A 

EEO-1 thru EEO-9 

VOSB-1A thru VOSB-11A 

BCP-1 thru BCP-4 

TC-1 thru TC-9 

PART III: Contract Requirements 

Contract Bond Agreement T-1 thru T-5

Performance Bond U-1, U-2

Payment Bond V-1, V-2

Insurance I-4

VOLUME II 

SPECIAL PROVISIONS J-1 thru J-144

Illinois State Toll Highway Authority  TOC-1R  Contract No. RR-19-4501 
Addendum No. 1 
February 13, 2020 



Illinois State Toll Highway Authority CL-1R  Contract No. RR-19-4501 
Addendum No. 1 
February 13, 2020 

Documents Required with the Bid 
Bidder should use this checklist to ensure that all required documents are completed and 

included with its bid. 

Required Documents Reference 
Volume I 

Comments and Important Information Included 
with Bid 


Forms A (22 pages) or 

Forms B (3 or more) 

Section N Financial Disclosures Forms A or Forms B 
must be submitted with the bid or the bid 
will be considered non-responsive. 

Disadvantaged Business 
Enterprise 

 DBE 2026-Utilization
Plan

 DBE 2025 (s)
 DBE 2023 if needed

Section I #27 
DBE Special 

Provision 

Required for all solicitations with DBE 
goals. The DBE 2025 form should be 
submitted with the bid. See DBE Special 
Provision for additional information. If goal 
is 0% the forms are not required. 

Veteran Small Business 
Participation and Utilization 

 VOSB 2026-Utilization
Plan

 VOSB 2025 (s)
 VOSB 2023 if needed

Section I #28 
VOSB Special 

Provision 

Required for all solicitations with Veteran 
goals. The VOSB 2025 form should be 
submitted with the bid. See Veterans 
Special Provision for additional 
information. If goal is 0% the form is not 
required. 

Equal Employment Opportunity 
EEO 1256 

Section I #29 
& EEO 
Special 

Provision 

Required for all solicitations with Equal 
Employment Opportunity goals. 

Optional 
Bid Credit Incentive Program 
Certificates 

Section I 
#30 

Bid Credit 
Incentive 
Programs 
Special 

Provision 

If Bid Credit is utilized, Bid Credit 
Certificates are required in bid submittal 
See Bid Credit Incentive Programs Special 
Provision for additional information 

Page P-1 with Addendum noted, 
Page P-2 with Bid Guaranty 
completed, 
Page P-3 completed with 
signatures, 
P-4

Section I 
#4 

P-Pages

Fill in all available pay item prices with 
values of $0.01 or greater. 
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Documents Required with the Bid 
Bidder should use this checklist to ensure that all required documents are completed and 

included with its bid. 

Bid Bond or Bid Guaranty 
Page 2 and 3 

of the “P” 
Pages 

Must be submitted with bid or bid will be 
considered non-responsive. Bid bond 
must include Signature and Corporate 
Seal. 

Preferences, Contacts and 
Affidavit 

Section R 

Authority to Transact Business 
in Illinois - Secretary of State 
Certificate 
of Good Standing 

Section I 
#10 Current standing at the time of bid will be 

verified by the Tollway 

Illinois Dept. of Human Rights 
(IDHR) 

A-1
Section I 

#25 
IDHR # 
Current standing at the time of bid will be 
verified by the Tollway 

Current Contractual Obligations Section S 

Tollway Standard Terms & 
Conditions 

Section TC 

Responsible Bidder Affidavit 
PA-1 signed and Notary Seal 

Section I 
#34 

State Board of Election (BOE) Section I 
# 24 

Current standing at the time of bid will be 
verified by the Tollway 
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The Following Will Be Verified by the Tollway for the Low Apparent 
Bidder 

Tollway to Transact Business 
in Illinois - Secretary of State 
Certificate 
of Good Standing 

Section I #10 If a Joint Venture, will be verified for each Joint Venture 
Partner. 

Illinois Dept. of Human Rights Section I #9 & 
#26 

If a Joint Venture, will be verified for each Joint Venture 
Partner 

State Board of Elections Section I #25 If a Joint Venture, will be verified for each Joint Venture 
Partner 
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Documents Required from Lowest Responsive/Responsible Bidder 
Upon Request from the Tollway 

(Notice of Intent e-mail will be sent requesting these items 

Agreement Section T Signatures and Corporate Seal 

Performance Bond Section U Submit using Tollway form U-1 and U-2 
Payment Bond Section V Submit using Tollway form V-1 & V-2 
Insurance Section I #16 
Evidence of authority of company representatives to execute the contract, such as Board of Directors' 
Minutes, or a resolution authorizing officers of the firm to execute the contract documents 

Certificates showing authorization to do business in Illinois if your firm is not an Illinois corporation. 

Any supplemental financial or experience information if requested by the Illinois Tollway. 

A completed Signature Authority Form designating any and all individuals to execute on behalf of the 
company any and all contract modifications or documentation 

A completed W-9 form if this is the first time the company is conducting business with the Tollway as a 
Prime Contractor. Please refer to the following link for the most current IRS W-9 form: 
http://www.irs.gov/pub/irs-pdf/fw9.pdf 

A copy of your IRS Assignment/Acceptance Letter if this is the first time the company is conducting 
business with the Tollway as a Prime Contractor, or if it has been a long time since you have done work 
with the Tollway and have never provided the document. 

As applicable to the Contract, Proof of Certification from each firm listed on DBE Form(s) 2025 and or VOSB 
Form(s) 2025. Please refer to the Special Provision for Disadvantaged Business Enterprise Participation and 
the Veteran Small Business Participation and Utilization Plan for a list of Certifying Agencies accepted by 
the Tollway. Proof of Certification includes Original letter of Certification, Certification Certificate, or the 
company listing in the Certifying Agency’s database. 
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22. PROTEST REVIEW OFFICE

Vendors may submit a written protest to the Protest Review Office following the requirements of the IDOT
Standard Procurement Rules 44 ILL ADM 6.390 through 6.440. All protests shall be in writing and filed with
the CPO within 7 calendar days after the protester knows or should have known of the facts giving rise
to the protest. Protests filed after the 7 calendar day period will not be considered. In addition, protests
that raise issues of fraud, corruption or illegal acts affecting specifications, special provisions,
supplemental specifications and plans must be received by the CPO no later than 14 calendar days
before the date set for opening of bids. The Protest Review Office information is as follows:

Chief Procurement Office Email: eec.legalstaff@illinois.gov

Attn: Protest Review Office
401 S. Spring Street Facsimile: (217) 558-1399
Suite 515 Stratton Office Building Illinois Relay: (800) 526-0844
Springfield, IL 62706

23. SUBSTANCE ABUSE PREVENTION PROGRAM (SAPP) PUBLIC ACT 95-0635

This Public Act requires that all contractors/subcontractors have a SAPP in place, with certain
requirements, before starting work. The requirements of this Public Act are material to the contract, and
the contractor shall require the same of all approved subcontractors.

24. STATE BOARD OF ELECTIONS REGISTRATION PUBLIC ACT 95-0971

State Board of Elections Registration: Vendor or bidder may be prohibited from making political
contributions and be required to register with the State Board of Elections. For more information, see
State Board of Elections in Forms A, Part 5

25. DEPARTMENT OF HUMAN RIGHTS (DHR) PUBLIC CONTRACT NUMBER

Any bidder who bids on public contracts must register with the IDHR to be eligible to be awarded public
contracts. Any bidder who registered previously but has a DHR number of 89999-00-0 or lower must re- 
register to maintain eligibility. Any IDHR number of 90000-00-0 or higher is valid for five years from the
date of issue. The IDHR website link is below.

http://www2.illinois.gov/dhr/PublicContracts/Pages/IDHR Number.aspx

26. DISADVANTAGED BUSINESS PARTICIPATION

See Special Provision for Disadvantaged Business Participation

27. VOSB/SDVOSB PARTICIPATION

See Special Provision for VOSB/SDVOSB Participation

28. EQUAL EMPLOYMENT OPPORTUNITY

See Special Provision for Equal Employment Opportunity.

29. BID CREDIT INCENTIVE PROGRAMS
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Tollway Bid Credit Incentive Programs allow contractors or subcontractors/fabricators to earn bid 
credits to be used toward future Tollway construction bids. A bidder can then apply its bid credits to a 
maximum Bid Credit Cap assigned to each construction contract to lower their bid amount and increase 
the chances of winning the contract as the low bidder. Use of bid credits from the Bid Credit Incentive 
Programs is applicable only to construction projects advertised by the Tollway for public bidding. 

See Special Provision for Bid Credit Incentive Programs included in Volume 1. 

Current Tollway Bid Credit Programs: 

 CONSTRUCTIONWORKS PROGRAM

The ConstructionWorks (CW) Program offers contractors and subcontractors/fabricators a chance to 
earn bid credits toward future Tollway construction bids when they hire workers from a pool of qualified 
and eligible CW individuals including minorities, women, ex-offenders and exonerated individuals, 
veterans and other traditionally underserved populations. 

See the Operational Guide for CW Program at https://www.illinoistollway.com/doing-business/diversity- 
development#BidCreditIncentives 

 EARNED CREDIT PROGRAM

The Earned Credit Program (ECP) offers contractors and subcontractors/fabricators a chance to earn 
bid credits toward future Tollway construction bids when they hire workers from a pool of qualified and 
eligible Workforce Innovation and Opportunity Act (WIOA) individuals including minorities, women, ex- 
offenders and exonerated individuals, veterans and other traditionally underserved populations. 

See the Operational Guide for Earned Credit Program at https://www.illinoistollway.com/doing- 
business/construction-engineering#Earned%20Credit%20Program. 

 PARTNERING FOR GROWTH - CONSTRUCTION for DISADVANTAGED BUSINESS
ENTERPRISE OR VETERAN-OWNED SMALL BUSINESS BID CREDIT INCENTIVE PROGRAM

A firm performing as a mentor in an approved Partnering for Growth (P4G) – Construction relationship, 
providing assistance to and training of a DBE or Veteran firm can earn Bid Credits that may be used 
toward future Tollway construction bids. 

See the Operational Guide for Partnering For Growth - Construction For Disadvantaged Business 
Enterprise Bid Credit Incentive Program and the Operational Guide For Partnering For Growth – 
Construction For Veteran-owned Small Business Bid Credit Incentive Program at 
https://www.illinoistollway.com/doing-business/diversity-development/programs#Mentor 

30. REPORTING Of COMMUNICATIONS WITH VENDORS

Please note that written or oral communications received by the Tollway that imparts or requests material
information or makes a material argument regarding potential action concerning this procurement may
require reporting to the Procurement Policy Board as required by the Procurement Code. When an oral
communication is made by a person required to register under the Lobbyist Registration Act (25 ILCS
170) and received by a State employee, all individuals who initiate or participate in the communication
shall submit a written report to that State employee memorializing the communication and for reporting
to the Procurement Policy Board. This provision is not intended to prohibit communications with State
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employees regarding procurement matter, but rather only requires reporting of those communications 
when they occur. 

 
31. INITIAL CONTACT INFORMATION 

 

The Initial Contact Person named on Page A-1 shall be familiar with  assembling  or obtaining the    
duly executed documents constituting the contract between the Illinois Tollway and the contractor. 

 
32. WEB-BASED PROJECT MANAGEMENT 

 

The Illinois Tollway will manage this project using the Tollway’s web-based project management system. 
The primary goal of using the web-based project management system is to create a complete project 
record and serve as a project archive. 

 
Once the apparent low bidder is determined, all project correspondence occurring with the apparent low 
bidder will be addressed to the initial contact person via e-mail from Contract Services and via the web- 
based project management system. Initial correspondence is expected to consist of requests for 
information and responses related to DBE and subcontractor related items. 

 
33. SUBCONTRACTOR DISCLOSURE 

 

The bidder must identify, to the extent the information is known, the names, addresses and type of work 
for all sub-contractors that will be utilized in the performance of this contract together with the 
anticipated contract value each sub-contractor is expected to receive pursuant to this contract. The 
State may request updated information at any time. For purposes of this section, sub-contractor means 
a person or entity that enters into a contractual agreement with a person or entity who has a contract 
with the Illinois Tollway pursuant to which the person or entity provides some or all of the goods, 
services, real property, remuneration, or other monetary forms of consideration that are the subject of 
the primary Illinois Tollway contract. A person or entity is not a sub-contractor if that person only 
provides goods or supplies that are incidental to the performance of a contract by a person who holds 
the contract with the Illinois Tollway. In no event shall a sub-contractor be allowed to start work prior to 
approval by the Tollway. 

 
34. PROCUREMENT COMPLIANCE MONITORS 

 

Under Public Acts 96-0795, 96-0920 and 97-0895, Agency Procurement Compliance Monitors may 
review contract documents and any files or records related to procurements, and will report to the Chief 
Procurement Officer on procurement issues that may require action, and to further report on corrective 
action not taken by state personnel. Additionally, the Procurement Compliance Monitors may monitor 
the procurement process for appropriate actions and transparency. 

 
35. PUBLICITY 

 

Contractor shall not, in any advertisement, including but not limited to contractor’s website or any other 
type of solicitation for business, state, indicate or otherwise imply that it has been endorsed by or is 
currently or has previously been under contract with the Illinois Tollway nor shall the Illinois Tollway’s 
name be used in any such advertisement or solicitation without the prior written approval of the Illinois 
Tollway. 

 
36. RESPONSIBLE BIDDER AFFIDAVIT 

 

Public Act 97-0369 amended the Illinois Procurement Code to require a “responsible bidder” to submit a 
signed affidavit stating that the bidder shall maintain an Illinois office as the primary place of employment 
for persons employed in the construction authorized by the contract. Therefore, in accordance with the 
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Act the Illinois Tollway is requesting each bidder to complete and submit the “Responsible Bidder 
Affidavit” form with their bid documents. 

37. REPORT OF A CHANGE IN CIRCUMSTANCES

The Contractor agrees to report to the Tollway as soon as practically possible, but no later than 21 days
following any change in facts or circumstances that might impact the contractor’s ability to satisfy its legal
or contractual responsibilities and obligations under this contract. Required reports include, but are not
limited to changes in the Contractor’s Certification/Disclosure Forms, the Contractor’s IDOT pre- 
qualification status, or certification or licensing required for this project. Additionally, the contractor
agrees to report to the Tollway within the above timeframe any arrests, indictments, convictions or other
matters involving the contractor, or any of its principals, that might occur while this contract is in effect.
The reporting requirement does not apply to common offenses, including but not limited to minor/traffic
offenses.

Further, the contractor agrees to incorporate substantially similar reporting requirements into the terms
of any and all subcontractors relating to work performed under this agreement. The contractor agrees to
forward or relay to the Tollway any reports received from subcontractors pursuant to this paragraph within
21 days.

Finally, the contractor acknowledges and agrees that the failure of the contractor to comply with this
reporting requirement shall constitute a material breach of contract which may result in this contract being
declared void.

38. RECORD RETENTION AND AUDIT

The contractor shall maintain in the State of Illinois, for a minimum of five years from the latter of the date
of completion of the contract or the date of final payment under the contract, adequate books, records,
and supporting documents from an accounting system maintained in accordance with generally accepted
accounting principles to verify the amounts, recipients, uses and methods of all disbursements of funds
passing in conjunction with the contract. The five year record maintenance period shall be extended for
the duration of any audit in progress at the time of that period’s expiration. The contractor shall at its own
expense make such records available in a timely manner for inspection and audit (including copies and
extracts of records) as required by the Auditor General and other State Auditors, Chief Procurement
Officer, the Illinois Department of Transportation, and the Tollway’s Inspector General, Internal Audit or
other Tollway agents at all reasonable times and without prior notice.

The obligations of this Section shall be explicitly included in any subcontracts or agreements formed
between the contractor and any subcontractors or suppliers of goods and services to the extent that those
subcontracts or agreements relate to fulfillment of the contractor’s obligations to the Tollway. Such
subcontractor shall be required to comply with the terms and conditions of this Section and the Tollway
shall be entitled to enforce a breach of that contract.

Any audit adjustment will be submitted on a final invoice for any underpayment or overpayment to the
contractor or its subcontractors. The contractor shall promptly reimburse the Tollway for any
overpayment, or the Tollway at its option may deduct any overpayment from any funds due the contractor,
whether those funds are due under this contract or other contracts to which the contractor is a party either
directly with the Tollway or as a subcontractor. In the event the contractor fails or refuses to reimburse
the Tollway for an overpayment, the contractor shall be responsible for all costs, including attorney fees,
incurred by the Tollway to collect such overpayment.

Failure to maintain or make available the books, records, and supporting documents required by this
Section shall establish a presumption in favor of the Tollway for recovery of any funds paid by the Tollway
under the contract for which adequate books, records and supporting documentation are not available to
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support their purported disbursement. 

The contractor shall reimburse the Tollway for the total costs of an audit that identifies significant findings 
that would benefit the Tollway, including but not limited to reasonable attorney’s fees and other expenses. 
Significant findings for the purposes of this provision shall be identified as an amount in excess of $50,000 
in aggregate of the audit report or findings of material performance or compliance deficiencies. 

If the contractor fails to comply with these requirements, the contractor may be disqualified or 
suspended from bidding on or working on future contracts. 

39. INSPECTOR GENERAL

The vendor/contractor hereby acknowledges that pursuant to Section 8.5 of the Toll Highway Act (605
ILCS 10/8.5) the Inspector General of the Illinois State Toll Highway Authority has the Tollway to
conduct investigations into certain matters including but not limited to allegations of fraud, waste and
abuse, and to conduct reviews. The vendor/contractor shall fully cooperate in any OIG investigation or
review. Cooperation includes providing access to all information and documentation related to the
goods/services described in this Agreement, and disclosing and making available all personnel involved
or connected with these goods/services or having knowledge of these goods/services. All subcontracts
must inform Subcontractors of this provision and their duty to comply.

40. ACCEPTANCE OF SCANNED SIGNATURES

Unless otherwise specified, the parties agree that bids, contracts, certifications and disclosures, and
other contract related documents to be entered into in connection with the resulting contract will be
considered signed when the signature of a party is delivered by scanned image (e.g. .pdf or .tiff file
extension name) as an attachment to electronic mail (email). Such scanned signature will be treated in
all respects as having the same effect as an original wet ink signature.

41. EXPATRIATED ENTITIES

Except in limited circumstances, no business or member of a unitary business group, as defined in the
Illinois Income Tax Act, shall submit a bid for or enter into a contract with a State agency if that
business or any member of the unitary business group is an expatriated entity.
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Contract No RR-19-4501 

Illinois State Toll Highway Authority 

SPECIAL PROVISION 

FOR 

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION 

1. POLICY STATEMENT

It is the policy of the Illinois State Toll Highway Authority (“ISTHA” or “Tollway”) that qualified and bona fide
Disadvantaged Business Enterprises (DBEs), as that term is defined herein, have maximum feasible opportunities to
participate fully in the performance of all contracts funded and administered by the Tollway. The Tollway seeks to ensure
non-discrimination in the award and administration of its contracts and associated subcontracts and that it is not a passive
participant in a discriminatory marketplace; to create a level playing field on which DBEs can compete fairly for its
contracts; to ensure that its Special Provision is narrowly tailored in accordance with applicable law; to ensure that only
firms that meet the eligibility standards are permitted to participate as DBEs; and to help to remove barriers to
participation of DBEs in Tollway contracts and associated subcontracts.

Consistent with this policy, it is the responsibility of all contractors for general contracting work and a specific condition
of all Tollway contracts to which they are parties to ensure full and fair opportunities for DBEs to compete in contracts
funded and administered by the Tollway and to fully comply with this Special Provision.

2. DEFINITIONS

For the purposes of this Special Provision, the following terms shall have the following meanings:

Affiliate of a person or entity means a person or entity that directly or indirectly through one or more intermediaries, 
controls or is controlled by, or is under common control with, the person or entity. In determining Affiliation, the 
Tollway shall consider all appropriate factors, including common ownership, common management, and contractual 
relationships. 

Broker means a person or entity that fills orders by purchasing or receiving supplies from a third-party supplier rather 
than out of its own existing inventory and provides no substantial service other than acting as a conduit between his 
or her supplier and his or her customer. 

Commercially Useful Function means responsibility for the execution of a distinct element of the work of the contract, 
which is carried out by actually performing, managing, and supervising the work involved, or fulfilling responsibilities 
as a Joint Venture partner. 

Contingency Work is the anticipated work within the scope of the project which is included in the project to cover the 
work of such an uncertain nature that the location or quantity could not be identified prior to awarding the contract. 

Core Work is the anticipated work within the scope of the project which is included in the project to cover the work 
of such a nature that the location and estimated quantity could be identified prior to awarding the contract. 

Disadvantaged Business Enterprise (“DBE") means a business currently certified by the Illinois Unified Certification 
Program (“ILUCP”) pursuant to 49 C.F.R. Part 26, or a business currently certified by the City of Chicago, Illinois or the 
County of Cook, Illinois, as a Minority or Women-Owned Business (“M/WBE") pursuant to its M/WBE program for 
construction contracts, Art. IV, § 2-92-650, et seq, as amended, or a business currently certified by the U.S. Small 
Business Administration (SBA) pursuant to the Small Business Act as an SBA 8(a) business, owned and operated by a 
socially and economically disadvantaged person. A DBE is considered to have current certification if the firm is listed 
in the directory database of the pertinent certifying agency. 
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DBE Joint Venture means an association of two or more persons, or any combination of types of business enterprises 
and persons numbering two or more, proposing to perform as a single for profit business enterprise, in which each 
Joint Venture partner contributes property, capital, efforts, skill and knowledge, and in which the DBE is responsible 
for a distinct, clearly defined portion of the work of the project and whose share in the capital contribution, control, 
management, risks, and profits of the Joint Venture are equal to its ownership interest. Joint Ventures must have an 
agreement in writing specifying the terms and conditions of the relationships between the partners and their 
relationship, risks and responsibility under the contract. 

DBE Utilization Plan means the list of currently certified DBEs that the Bidder commits will be utilized, including its 
own participation as a DBE, if applicable, in the scopes of the work and the dollar values or the percentages of the 
work to be performed pursuant to this solicitation and in conformance with this Special Provision. 

Good Faith Efforts means actions undertaken by a contractor to achieve a DBE contract goal, which, by their scope, 
intensity, and appropriateness to the objective, can reasonably be expected to fulfill the contract goal. 

Mobilization means preparatory work and operations necessary for the movement of personnel, equipment and 
incidentals to the project site for the establishment of offices, buildings and other facilities necessary for work on the 
project and for all other work operations which must be performed, or costs incurred when beginning work on the 
project. 

Regular Dealer means a firm that owns, operates, or maintains a store, warehouse, or other establishment in which 
the materials, supplies, articles or equipment of the general character described by the specifications and required 
under the contract are bought, kept in stock, and regularly sold or leased to the public in the usual course of business. 
To be a Regular Dealer, the firm must be an established, regular business that engages, as its principal business and 
under its own name, in the purchase and sale or lease of the products in question. A firm may be a Regular Dealer in 
such bulk items as petroleum products, steel, cement, gravel, stone, or asphalt without owning, operating, or 
maintaining a place of business if the firm both owns and operates distribution equipment for the products. Any 
supplementing of a Regular Dealer's distribution equipment shall be by a long-term lease agreement and not on an 
ad hoc or contract-by-contract basis. Packagers, manufacturer representatives, or other persons who arrange or 
expedite transactions are not Regular Dealers. 

3. CONTRACTOR ASSURANCE
The contractor will assure that each of its employees and its subcontractors’ employees associated with the contract shall 
not discriminate on the basis of any protected category identified by law in the performance of this contract. Failure by 

the contractor to carry out these requirements is a material breach of this contract, which may result in the termination 

of this contract or such other remedy, as the Tollway deems appropriate.

4. DBE CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR
This contract includes a specific DBE utilization goal of 23% of the Core Work of the contract. The goal reflects the 
estimated availability of DBEs to perform the scopes work of this contract, including as a prime contractor. 
Consequently, in addition to the other award criteria established for this contract, ISTHA will award this contract to a 
Bidder who either meets this goal or who demonstrates its good faith efforts to do so. The participation of DBEs will be 
calculated on the amount of the Core Work, not Contingency Work identified in the bid documents. The Contractor’s DBE 
commitment will be assessed for any and all Extra Work Orders (EWO) and Change Orders (CO) at the time such orders 
are issued.

5. DBE, M/WBE and SBA 8(a) LOCATOR REFERENCES

Bidders should consult the Illinois Unified Certification Program (“ILUCP”) DBE Directory as a reference source for DBEs 

and the City of Chicago, the County of Cook M/WBE directories as reference sources for M/WBEs in construction certified 

by the City of Chicago or the County of Cook, or the Small Business Administration SBA 8(a) directory for SBA 8(a)s 
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certified by the Small Business Administration. Only firms certified by the IL-UCP, the City of Chicago, the County of Cook, 
or the Small Business Administration at the time of bid opening are eligible to be considered for contract award to either 
meet the contract goal or establish the Bidder’s good faith efforts to do so. 

 

These directories are to be used as an informational source only. Certification does not mean that a firm is in any way 
prequalified to provide the products and/or services in its certification specialty. “Certification” means that the ILUCP, 
the City of Chicago, the County of Cook, or the Small Business Administration has determined, on the basis of information 
provided and the representations therein, that a business is a bona fide DBE. The ILUCP, the City of Chicago, the County 
of Cook or the Small Business Administration does not, as a result of listing, make any representation concerning the 
ability of any listed firm to perform work in the specialty listed. The Tollway does not, through its use of and referral to 
ILUCP DBE, the City of Chicago, the County of Cook MBE/WBE, and the Small Business Administration SBA 8(a) lists, make 
any representation concerning the ability of any listed firm to perform work in its certification specialty. The Bidder must 
conduct its own due diligence regarding the capabilities of certified firms to perform the work of the contract. 

 

6. BIDDING PROCEDURES 
 

Compliance with the bidding procedures of this Special Provision is required as provided in this Special Provision prior to the 
award of the contract. The failure of the as-read low Bidder to comply will render the bid non-responsive. 

 

6.1 Submission of the Disadvantaged Business DBE Utilization Plan, DBE Form 2026 
 

A Bidder must submit a Disadvantaged Business DBE Utilization Plan on ISTHA DBE Form 2026 with the bid 
submission. 

 

The only exception to this requirement is the case where a prime Bidder is also a DBE, is certified to perform a portion 
of the contract work as indicated on the DBE’s Certification submitted at time of bid, and will meet the DBE goal via 
a self-performance requirement on the contract greater than or equal to the DBE goal for the contract. If the Bidder 
is a DBE Joint Venture, each Joint Venture partner must provide the attestation to the DBE Utilization Plan, Form 
2026. 

 

Otherwise, if the DBE Utilization Plan is not submitted at time of bid, then the bid will be deemed non-responsive. If 
the bid is deemed non-responsive due to a failure to submit a DBE Utilization Plan or failure to comply with the 
bidding procedures set forth herein, ISTHA may elect to cause the forfeiture of the penal sum of the Bidder's bid 
guaranty, and may deny authorization to bid the project if re-advertised for bids. 

 

The DBE Utilization Plan shall indicate that the Bidder either has obtained sufficient DBE participation commitments 
to meet the contract goal or demonstrate and document its good faith efforts to meet the goal. The DBE Utilization 
Plan will also require the name of each DBE firm proposed for use on the contract along with a brief scope of work 
and dollar amount to be assigned to the DBE. The DBE Utilization Plan shall further provide the name, telephone 
number, and email address of a responsible official of the Bidder designated for purposes of notification of DBE 
Utilization Plan approval or disapproval under the procedures of this Special Provision. 

 

Any agreement between a contractor and a DBE or other subcontractor in which the contractor requires that the DBE 
not provide subcontracting quotations to other contractors is prohibited. 

 

6.2 Submission of the DBE Participation Commitment Statement, DBE Form 2025 
 

The Utilization Plan must be supported by the submission of a detailed DBE Participation Commitment Statement, 
Form 2025, for each DBE proposed for the performance of work to achieve the contract goal. DBE Form 2025 should 
be submitted at the time of bid. There is a five (5) day cure period to provide complete and accurate information on 
the DBE Form 2025 by 5:00 p.m., on the fifth calendar day after bids are due. 

 

The submission of DBE Form 2025 should be via email to constructionbid@getipass.com. 
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In no case should a contractor remove, replace, or reduce the commitment to a DBE listed in the initial Utilization 
Plan Form 2026 without prior written consent of ISTHA. Under no circumstances is the Bidder allowed to change the 
amount of the core bid submitted or any other documentation unrelated to this special provision. 

 

The signatures on these forms must be original signatures. All elements of information indicated on Form 2025 must 
be provided, including but not limited to: 

 

6.2.1 The name and address of each DBE to be used; 
 

6.2.2 A full description, including pay item numbers for DBEs or associated pay items for trucking services, of the 
commercially useful function to be performed by each DBE. Descriptions such as “miscellaneous” and prices 
such as “lump sum” are not acceptable. Contingency Work must not be included under Pay Items and will not 
be approved toward DBE goal participation until such time that those pay items have been confirmed as 
required work of the contract. 

 

6.2.3 Direct Allowance items will not be approved toward DBE participation in the DBE Utilization Plan. 
 

6.2.4 Mobilization costs should be included in the cost of the pay item for which it is associated rather than as a 
separate pay item on the DBE Utilization Plan, DBE Form 2025 for DBE subcontractors. 

 

6.2.5 If the DBE is the Prime Contractor, the Mobilization pay item may be approved toward DBE participation in 
the DBE Utilization Plan. 

 

6.2.6 The price to be paid to each DBE for the identified work, specifically stating the quantity, unit price and total 
subcontract price for the work to be completed by the DBE. If partial pay items are to be performed by the 
DBE, the Form must indicate the portion of each item, a unit price where appropriate and the subcontract 
price amount; 

 

6.2.7 A commitment statement signed by the Bidder and each DBE evidencing availability and intent to perform a 
commercially useful function on the project; and 

 

6.2.8 If the Bidder is a joint venture comprised of DBEs and non-DBEs, the Plan must also include a clear 
identification of the portion of the work to be performed by the DBE joint venture partner(s). 

 

6.2.9 If the Bidder is unable to meet the goal, it must demonstrate it made good faith efforts to do so, as described 
in this Special Provision and detailed in section 6.6 below. 

 

6.2.10 The contract will not be awarded until the DBE Utilization Plan, including if applicable, the bidder’s good faith 
efforts to meet the goal, is approved by ISTHA. The DBE Utilization Plan will be approved if it demonstrates 
that DBEs will be used to perform a commercially useful function sufficient to meet the contract goal, or that 
the Bidder made sufficient good faith efforts, as defined in this Special Provision, to meet the goal. 

 

6.3 Counting DBE Participation 
 

The DBE Utilization Plan’s DBE commitments represent work expected to be performed and paid for upon satisfactory 
completion. ISTHA is only able to count toward the achievement of the contract goal the value of payments made for the 
work actually performed by DBEs. The Tollway will count DBE participation, and the contractor will receive credit towards 
meeting the DBE contract goal, as follows: 

 

6.3.1 The entire amount of that portion of work that the DBE is certified to perform, as indicated on the DBEs Letter 
of Certification, and that is performed by the DBE’s own forces either as the contractor or a subcontractor 
shall be counted, including the cost of supplies and materials obtained by the DBE for the work of the contract, 
and supplies purchased or equipment leased by the DBE (except supplies and equipment the DBE purchases 
or leases from the prime contractor or the prime contractor’s affiliate). Work that the DBE subcontracts to a 
non-DBE does not count toward the DBE goal. 
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6.3.2 The entire amount of fees or commissions charged by a DBE for providing a bona fide service, such as 
professional, technical, consultant or managerial services, or for providing bonds or insurance specifically 
required for the performance of a contract, shall be counted, provided the fee is reasonable and not excessive 
as compared with fees customarily charged for similar services. 

 

6.3.3 One hundred percent of the cost of trucking services utilized on the contract shall be counted, provided the 
DBE is responsible for the management and supervision of the entire trucking operation for which it is 
responsible. At least one truck owned, operated, licensed and insured by the DBE must be used on the 
contract. Credit will only be applied for trucking activity to and from the ISTHA job site. Credit will be given for 
the following: (1) the DBE may lease trucks from another DBE, including an owner-operator who is certified 
as a DBE. The DBE who leases trucks from another DBE receives credit for the total value of the transportation 
services the lessee DBE provides on the contract. (2) The DBE may also lease trucks from a non-DBE, including 
from an owner-operator. Goal credit will be limited to the value of the reasonable fee or commission received 
by the DBE for trucks that are leased from a non-DBE. 

 

6.3.4 When a DBE performs as a participant in a Joint Venture, only the portion of the total dollar value of the 
contract equal to the distinct, clearly defined portion of the work of the Joint Venture's contract that is 
performed by the DBE with its own forces and for which it is separately at risk, shall be counted. A Joint 
Venture may also count the dollar value of work subcontracted to DBEs other than the DBE Joint Venture 
partner(s). Work performed by the forces of the non-DBE joint venture partner shall not be counted toward 
the DBE goal. The Tollway will evaluate the Joint Venture agreement, which must be submitted with the DBE 
Utilization Plan, for conformance with this Special Provision and eligibility for credit towards meeting the goal. 
The agreement must describe in detail the financial contribution of each partner; the list of personnel and 
equipment contributed and used by each partner; the responsibilities of each partner for each aspect of the 
joint venture; if applicable, the bonding capacity of each partner; if applicable, the prequalification status of 
each partner; the basis and distribution of all profits and losses; and any other elements deemed relevant by 
the Tollway. 

 

6.3.5 One hundred percent of the cost of the materials obtained from a DBE Manufacturer, as that term is defined 
in 49 C.F.R. § 26.55(e) shall be counted towards the DBE contract goal. Sixty-percent of the cost of the 
materials or supplies obtained from a DBE Regular Dealer or Supplier, as those terms are defined in 49 C.F.R. 
§ 26.55(e), shall be counted towards the DBE contract goal. One hundred percent of the fees or transportation 
charges for the delivery of materials or supplies required on a job site shall be counted towards the DBE 
contract goal only if the payment of such fees is a customary industry practice and are commensurate with 
fees customarily charged for similar services. 

 

6.3.6 One hundred percent credit will be counted towards the DBE contract goal for the value of fees and 
commissions for the procurement of materials and supplies if the DBE is not a regular dealer or manufacturer, 
provided such fees or commissions are determined by the Tollway in its sole discretion to be reasonable and 
not excessive as compared with fees customarily allowed for similar services. No portion of the cost of the 
materials or supplies themselves shall be counted towards the contract goals. 

 

6.3.7 If a firm’s certification is revoked by its certifying agency during its performance on a contract, the dollar value 
of work performed under this contract with that firm after it has ceased to be certified shall not be counted. 

 

If a DBE graduates from its respective certification program, based upon exceeding the firm size or personal 
net worth limitations after this contract is awarded, the firm’s participation will be counted towards meeting 
the goal on this contract. 

 

In determining achievement of the contract goal, the participation of a DBE shall not be counted until that 
amount has been paid to the DBE. 
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6.4 Demonstrating Commercially Useful Function 
 

Only expenditures to a DBE that is performing a Commercially Useful Function shall be counted. To determine 
whether a DBE is performing a Commercially Useful Function, the Tollway will evaluate the amount of work 
subcontracted, industry practices, whether the amount the DBE is to be paid under the contract is commensurate 
with the work it is actually performing and other relevant factors. A DBE performs a commercially useful function 
when it is responsible for the execution of the work and is carrying out its responsibilities by actually performing, 
managing, and supervising the work involved. 

 

6.4.1 To perform a commercially useful function, the DBE must be responsible, with respect to materials and 
supplies used on the contract, for negotiating price, determining quality and quantity, ordering the material, 
and installing (where applicable) and paying for the material itself. 

 

6.4.2 A DBE does not perform a commercially useful function if its role is limited to that of an extra participant in a 
transaction, contract, or project through which funds are passed in order to obtain the appearance of DBE 
participation. In determining whether a DBE is such an extra participant, ISTHA will examine similar 
transactions, particularly those in which DBEs do not participate. 

 

6.4.3 If a DBE does not perform or exercise responsibility for at least 30 percent of the total cost of its contract with 
its own work force, or the DBE subcontracts a greater portion of the work of a contract than would be expected 
on the basis of normal industry practice for the type of work involved, ISTHA will presume that the DBE is not 
performing a commercially useful function. When a DBE is presumed not to be performing a commercially 
useful function as provided in this section, the DBE and the contractor may present evidence to rebut this 
presumption. 

 

6.5 Extended Documentation Period for Low Apparent Bidders with a DBE Commitment Below the Advertised 
DBE Goal 

 

Each contractor identified as the low Bidder who has a DBE commitment less than the advertised DBE goal shall be 
allowed, upon email notification from the Tollway, an extended documentation period which will extend until 5:00 
pm CT on the second business day after the day the notification is sent (e.g. if a Bidder is notified on Monday, 
extended documentation period concludes on Wednesday at 5pm). The extended documentation period allows 
contractors solely to supplement their initial Utilization Plan to add DBE participation to meet the stated DBE 
participation goal or to demonstrate additional good faith efforts in obtaining DBE participation. The contractor may 
take other action beyond any stated additional efforts in order to obtain additional DBE commitments. The contractor 
shall submit an amended DBE Utilization Plan if additional DBE commitments to meet the contract goal are secured 
by the end of the extended documentation period. If additional DBE commitments sufficient to meet the advertised 
contract goal are not secured, the contractor shall report the final good faith efforts made during the extended 
documentation period along with a request for a waiver pursuant to section 6.6 of this section. All additional efforts 
taken by the Bidder before and during the extended documentation period will be considered as part of the 
Contractor’s good faith efforts. 

 

The extended documentation period is intended to allow contractors that have made a good faith effort to secure 
DBE participation an opportunity to meet the stated contract goal. contractors are expected to have utilized good 
faith efforts in compiling their initial DBE Utilization Plan, and the DBE participation indicated in the initial DBE 
Utilization Plan should reflect the participation the contractor could achieve through good faith efforts. The extended 
documentation period should not be used to secure significantly higher DBE participation only after being identified 
as the low Bidder. In no case should a contractor remove, replace or reduce the commitment to a DBE listed in the 
initial Utilization Plan without prior written consent of ISTHA. Under no circumstances is the Bidder allowed to change 
the amount of the core bid submitted or any other documentation unrelated to this special provision. When ISTHA 
determines that a contractor, either through a pattern of conduct or with respect to a single bid, has failed to 
discharge its good faith efforts obligations in this intended fashion, ISTHA, in its discretion, may reject the bid outright 
without allowing the Bidder to take advantage of the extended documentation period. 
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6.6 Good Faith Efforts Procedures 
 

If the bidder cannot obtain sufficient DBE commitments to meet the contract goal, the Bidder must document in the 
DBE Utilization Plan its good faith efforts to meet the goal, including any DBE participation secured as detailed in 
Form(s) 2025, using the Good Faith Efforts Contact Log and Checklist, DBE Form 2023. If the DBE contract goal was 
not achieved by a Bidder, the Bidder must submit its good faith efforts documentation, including the DBE Form 2023. 
Documentation submitted after bid opening, except as provided for in Section 6.5 above, will not be accepted or 
reviewed. 

 

Demonstrating good faith efforts means that the Bidder must show that all necessary and reasonable steps were 
taken to achieve the contract goal. Necessary and reasonable steps are those that could reasonably be expected to 
obtain sufficient DBE participation. ISTHA will consider the quality, quantity and intensity of the kinds of efforts that 
the Bidder has made. Mere pro forma efforts are not good faith efforts; rather, the Bidder is expected to have taken 
those efforts that would be reasonably expected of a Bidder actively and aggressively trying to obtain DBE 
participation sufficient to meet the contract goal. 

 

If ISTHA determines that the contractor has made a good faith effort to secure the work commitment of DBEs to meet 
the contract goal, ISTHA will award the contract provided that the Bidder is otherwise eligible for award and award 
is in the Tollway’s best interest. 

 

The following is a list of types of action that ISTHA will consider as part of the evaluation of the Bidder's good faith 
efforts to obtain DBE participation. These listed factors are not intended to be a mandatory checklist and are not 
intended to be exhaustive. Other factors or efforts brought to the attention of ISTHA may be relevant in appropriate 
cases, and will be considered by ISTHA. 

 

6.6.1 Soliciting through all reasonable and available means (e.g., attendance at DBE Networking Sessions sponsored 
by ISTHA, pre-bid meetings, advertising and/or written notices) the interest of all DBEs that have the capability 
to perform the work of the contract. A list of certified DBEs in the trades considered to determine the contract 
goal may be provided by the Tollway, but should not be considered exhaustive, and other firms may be 
available for solicitation by the Bidder. The Bidder must solicit this interest within sufficient time to allow the 
DBEs to respond to the solicitation, but in any event, no later than five (5) calendar days prior to the bid 
submission date. At least two methods of solicitation of DBEs must be used (e.g., email and fax). The Bidder 
must determine with certainty if the DBEs are interested by taking appropriate steps to follow- up initial 
solicitations. 

 

6.6.2 Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE goal 
will be achieved. This includes, where appropriate, breaking out contract work items into economically 
feasible units to facilitate DBE participation, even when the prime contractor might otherwise prefer to 
perform these work items with its own forces. 

 

6.6.3 Providing interested DBEs with adequate information about the plans, specifications, and requirements of the 
contract in a timely manner to assist them in responding to a solicitation. 

 

6.6.4 Negotiating in good faith with interested DBEs. 
 

6.6.4.1 Making a portion of the work available to DBE subcontractors and suppliers and to select those portions 
of the work or material needs consistent with the available DBE subcontractors and suppliers, so as to 
facilitate DBE participation. Evidence of such negotiation includes the names, addresses, e mail address 
and telephone numbers of DBEs that were considered; a description of the information provided 
regarding the plans and specifications for the work selected for subcontracting; and evidence as to why 
additional agreements could not be reached for DBEs to perform the work. 

 

6.6.4.2 A Bidder using good business judgment would consider a number of factors in negotiating with 
subcontractors, including DBE subcontractors, and would take a firm’s price and capabilities as well as 
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contract goals into consideration. However, the fact that there may be some additional costs involved 
in finding and using DBEs is not in itself sufficient reason for a Bidder’s failure to meet the contract DBE 
goal, as long as such costs are reasonable. Also, the ability or desire of a prime contractor to perform 
the work of a contract with its own organization does not relieve the Bidder of the responsibility to make 
good faith efforts. Prime contractors are not, however, required to accept higher quotes from DBEs if 
the price difference is excessive or unreasonable. 

 

6.6.5 DBEs may not be rejected as being unqualified without sound reasons based on a thorough investigation of 
their capabilities. The contractor’s standing within its industry, membership in specific groups, organizations, 
or associations and political or social affiliations are not legitimate causes for the rejection or non-solicitation 
of bids in the contractor’s efforts to meet the contract goal. 

 

6.6.6 Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the 
Tollway or the contractor. 

 

6.6.7 Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related 
assistance or services. 

 

6.6.8 Effectively using the services of available minority/women community organizations; minority/women 
contractors’ groups; local, state, and Federal minority/women business assistance offices; and other 
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of 
DBEs. 

 

In determining whether a Bidder made good faith efforts, ISTHA may take into account the performance of other 
Bidders in meeting the contract goal or of Bidders in meeting the goal on contracts of a similar nature. For example, 
when the apparent successful Bidder fails to meet the contract goal, but others meet it, ISTHA will review whether, 
with additional reasonable efforts, the apparent successful Bidder could have met the goal. If the apparent successful 
Bidder fails to meet the goal, but meets or exceeds the average DBE participation obtained by other Bidders, ISTHA 
may view this, in conjunction with other factors, as evidence of the apparent successful Bidder having made good 
faith efforts. 

 

A Bidder that rejected a DBE based on price must provide to ISTHA all quotes received for the scope of work proposed 
by the DBE from all firms, including non-DBEs. 

 

The Bidder may request administrative reconsideration of a pre-final determination on its DBE Utilization Plan 
adverse to the Bidder by filing a request within five (5) working days after the notification date of the determination, 
by delivering the request to the Illinois State Toll Highway Authority, Diversity and Strategic Development 
Department, 2700 Ogden Avenue, Downers Grove, Illinois 60515-1703, DBE@getipass.com, (630) 241-6800 ext. 
3204. Submission via e-mail is acceptable. Deposit of the request in the United States mail on or before the fifth 
business day shall not be deemed timely delivery. The pre-final determination shall become final if a request is not 
received within the five-day period. 

 

A request may provide additional written documentation and/or argument concerning the issue of whether an 
adequate good faith effort was made to meet the contract goal. In addition, the request shall be considered consent 
by the Bidder to extend the time for award. The request will be forwarded to ISTHA’s Chief of Diversity and Strategic 
Development. The Chief of Diversity and Strategic Development may extend an opportunity to the Bidder to meet in 
person in order to consider all issues of whether the Bidder made a good faith effort to meet the goal. Such meeting 
shall extend the time for a decision. After the review by the Chief of Diversity and Strategic Development, the Bidder 
will be sent a written decision within ten (10) working days after receipt of the request for reconsideration or the 
date of the meeting, explaining the basis for finding that the Bidder did or did not meet the goal or make adequate 
good faith efforts to do so. A final decision by the Chief of Diversity and Strategic Development that a good faith effort 
was made shall approve the DBE Utilization Plan submitted by the Bidder and shall clear the contract for award. A 
final decision that a good faith effort was not made shall render the bid non-responsive. The administrative 
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reconsideration procedures described in this section are not intended to allow a Bidder to have an additional 
opportunity to submit a new DBE Utilization Plan or evidence of additional good faith efforts performed after bid 
submission. 

 

7. CONTRACT COMPLIANCE 
 

7.1 Forms to be Submitted 
 

All work indicated for performance by an approved DBE shall be performed, managed and supervised by the DBE 
executing the DBE Form 2025 - Participation Statement. 

 

To receive a notice to proceed, the contractor must submit for the Tollway’s review signed subcontracts with all DBEs 
proposed to meet the goal within twenty (20) calendar days of award. 

 

A contractor that seeks credit for the use of DBE trucking services must submit an affidavit attesting to compliance 
with this Special Provision for counting trucking costs on Form 2024. Form 2024 must be submitted when the contract 
is 25 percent, 50 percent, 75 percent and 100 percent completed. The contractor must issue separate checks to 
trucking firms for each Tollway project by job number and associated pay item, and may not include multiple 
contracts on one payment. 

 

7.2 Changes to the DBE Utilization Plan 
 

The contractor may not make changes to its contractual DBE commitments, substitute a DBE subcontractor or make 
any other changes to the DBE Utilization Plan without the prior written approval of the Tollway’s Diversity and 
Strategic Development Department. Unauthorized changes or substitutions, including performing the work 
designated for a subcontractor with the contractor’s own forces, shall be a violation of this Special Provision and a 
breach of the contract. 

 

If a Change Order or Extra Work order is issued by the Tollway or Contingency Work is authorized, the contractor, in 
ISTHA’s discretion, may be required to amend its DBE Utilization Plan to reflect the recalculated DBE dollars and any 
percentage change in the goal. The DBE contract goal may change in the Tollway’s discretion to reflect a Change 
Order or Extra Work Order or the authorization of Contingency Work. 

 

The facts supporting the request for changes to the DBE Utilization Plan must not have been known or reasonably 
could not have been known by the parties prior to entering into the subcontract. The contractor must negotiate in 
good faith with the subcontractor to resolve the problem. If requested by either party, the Tollway shall facilitate 
such a meeting. Where there has been a mistake or disagreement about the scope of work, the DBE can be 
substituted only where agreement cannot be reached for a reasonable price or reasonable schedule for the correct 
scope of work. 

 

Substitutions of a DBE subcontractor shall be permitted only under the following circumstances: 
 

7.2.1 Unavailability after receipt of reasonable notice to proceed; 
 

7.2.2 Failure of performance; 
 

7.2.3 Financial incapacity; 
 

7.2.4 Refusal by the subcontractor to honor the bid or bid price or scope or schedule; 
 

7.2.5 Material mistake of fact or law about the elements of the scope of work of a solicitation where a reasonable 
price cannot be agreed; 

 

7.2.6 Failure of the subcontractor to meet insurance, licensing or bonding requirements; 
 

7.2.7 The subcontractor's withdrawal of its bid or bid; or 
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7.2.8 Decertification of the subcontractor as a DBE, other than on the basis of its exceeding firm size or personal 
net worth limits. 

 

If it becomes necessary to substitute a DBE or otherwise change the DBE Utilization Plan, the contractor must notify 
the Diversity and Strategic Development Department in writing of the request to substitute a DBE or otherwise 
change the DBE Utilization Plan. The request must state specific reasons for the substitution or change. A letter from 
the DBE to be substituted or affected by the change stating that it cannot perform on the contract or that it agrees 
with the change in its scope of work must be submitted with the request. Any refusal by the DBE to provide such a 
letter must be documented by the contractor. The Diversity and Strategic Development Department will approve or 
deny a request for substitution or other change in the DBE Utilization Plan in writing within five (5) working days of 
receipt of the request. 

 

Where the contractor has established the basis for the substitution to the Tollway’s satisfaction, it must make good 
faith efforts to meet the contract goal by substituting a DBE subcontractor. Documentation of a replacement DBE, or 
of good faith efforts, must meet the requirements in Section 6.6 If the contract goal cannot be reached and good 
faith efforts have been made, the contractor may substitute with a non-DBE. 

If the contractor plans to hire a subcontractor for any scope of work that was not previously disclosed in the DBE 
Utilization Plan, the contractor must obtain the approval of the Diversity and Strategic Development Department to 
modify the DBE Utilization Plan and must make good faith efforts to ensure that DBEs have a fair opportunity to bid 
on the new scope of work. 

 

A new subcontract, a new Form 2025 for the substituted DBE (if applicable) and an amended DBE Utilization Plan 
must be executed and submitted to the Diversity and Strategic Development Department within five (5) working days 
of the contractor’s receipt of the Tollway’s approval for the substitution or other change. 

 

7.3 The submission of the DBE Payment Report 
 

DBE Payment reporting, in such form or format as specified by the Tollway, must be submitted as specified in the 
Diversity Payment Reporting Instructions posted on the Tollway’s website. 

 

The contractor shall maintain a record of payments to DBEs and all other subcontractors and suppliers for work 
performed. The records shall be made available to ISTHA for inspection and copying upon request. After the 
performance of the final item of work or delivery of material by a DBE and final payment to the DBE by the contractor, 
but not later than thirty (30) calendar days after payment has been made by ISTHA to the Contractor for such work 
or material, the contractor shall submit a DBE Final Payment Report on ISTHA DBE Form 2115, or such other form or 
format as specified by the Tollway, to the Construction Manager. If full and final payment has not been made to the 
DBE, the Report shall indicate whether a disagreement concerning the final payment exists between the contractor 
and the DBE or if the contractor believes that the DBE’s work has not been satisfactorily completed. 

 

ISTHA reserves the right to withhold payment to the contractor to enforce the provisions of this Special Provision. 
Final payment, including retention, shall not be made on the contract until such time as the contractor submits DBE 
Form 2115, or such other form or format as specified by the Tollway, in accordance with this Special Provision or as 
otherwise directed by the Tollway. 

 

 
8. SANCTIONS 

 

The Tollway will periodically review the contractor’s compliance with this Special Provision and the terms of its contract 
with the contractor, including the DBE Utilization Plan. Without limitation, the contractor’s failure to comply with this 
Special Provision or its DBE Utilization Plan, failure to cooperate in providing information regarding its compliance with 
this Special Provision or its DBE Utilization Plan, or provision of false or misleading information or statements concerning 
compliance, certification status of DBEs, good faith efforts or any other material fact or representation shall constitute a 
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material breach of this contract and may result in damages to the Tollway. Such breach or damages entitle the Tollway 
to declare a default, terminate the contract, impose liquidated damages or exercise those remedies provided for in the 
contract or at law or in equity. 

 

Sanctions may include, but are not limited to, monetary sanctions, including non-release of retainage; the monetary cost 
of audits resulting in findings of noncompliance; damages based on the damage to the Tollway from the contractor’s lack 
of good faith efforts and failure to meet the other requirements of this Special Provision in an amount up to the monetary 
difference between the amount committed to by the contractor in its DBE Utilization Plan and the amount actually paid 
to DBEs; deeming the contractor non-responsible with respect to future business with the Tollway; and any other 
sanctions as are permitted by law. 

 

In imposing sanctions, the Tollway will consider the bona fide efforts of the contractor to meet the DBE goal, its history 
of good faith efforts on other Tollway contracts, the size of the contract, the degree to which the contractor fell below 
the DBE goal, and other factors deemed relevant by the Tollway. 

 

The contractor may appeal the decision to impose sanctions within five (5) working days of its receipt of the written 
decision by filing an appeal in hard copy or electronic format with the Illinois State Toll Highway Authority’s Sanctions 
Committee. Actual delivery of the hard copy and electronic formats within the five (5) business days is required and mere 
posting by mail within that period is not sufficient. An appeal may provide additional documentation and/or arguments 
and request an oral presentation to the Tollway’s Sanctions Committee. The Tollway's Sanctions Committee shall notify 
the contractor in writing of the final determination and the basis for the determination within ten (10) working days after 
receipt of the appeal or after the date of the oral presentation by the contractor, whichever is later. The contractor may 
appeal an adverse decision within five (5) working days of receipt of the final determination to the Executive Director by 
filing an appeal in hard copy and electronic format to the Illinois State Toll Highway Authority, Executive Director, 2700 
Ogden Avenue, Downers Grove, Illinois 60515-1703, DBE@getipass.com. The Executive Director or his/her designee, 
which designee shall not be employed within the Tollway’s Diversity Department, may solicit information from the 
contractor, the Diversity and Strategic Development Department, the Chief of Diversity and Strategic Development, the 
Law Department, Internal Audit, the Procurement Department, and anyone else in his/her discretion, and shall render a 
final decision on the contractor’s appeal within thirty (30) calendar days 

 

9. INACCURATE OR FRAUDULENT REPORTING 
 

The contractor has a duty to accurately report information pursuant to this Special Provision. A contractor who fails to 
supply accurate information is subject to sanctions imposed by the Tollway. A contractor who intentionally supplies 
inaccurate information may be subject to civil and/or criminal sanctions. 

 

10. OTHER REGULATIONS 
 

The adherence to the DBE goal does not abrogate other responsibilities of the contractor to comply with affirmative 
action requirements under federal or state law, municipal ordinance, prevailing government regulations or terms 
contained elsewhere in the contract. 



(Rev 7/2019) DBE - 12A Contract No RR-19-4501 Illinois State Toll Highway Authority                                    
Addendum No. 1 
February 13, 2020 

 

 

 
 

CONTRACT NUMBER   
 

Check one: 

ILLINOIS STATE TOLL HIGHWAY AUTHORITY 
DBE FORM 2026 - UTILIZATION PLAN 

 
PRIME CONTRACTOR:   

CONTACT NAME:   
CONTACT PHONE NUMBER:   

CONTACT E-MAIL:   

☐ Contractor will meet or exceed the DBE Contract Goal and will provide Disadvantaged Business Participation as presented below. 

☐ Contractor will meet or exceed the DBE Contract Goal because PRIME BIDDER IS A DBE. 

☐ Contractor requests a waiver of the DBE Contract Goal. 
The Bidder is requesting the contract Goal be accordingly modified or waived. Attached is all information required by the Special 
Provision in support of this request, including Good Faith Efforts - Form 2023. 

DOLLAR AMOUNT OF WAIVER REQUEST:   
PERCENTAGE OF WAIVER REQUEST:       

 

Instructions to Bidders: 
1. Bidders are required to comply with the Special Provision. 
2. Submit only one DBE Utilization Plan for each Project. 
3. This Utilization Plan, Form 2026 must: 

--be submitted with the bid or the bid may be deemed non-responsive 
--be an accurate representation of work and pricing agreed upon between the prime and the DBE firm prior to bid submission 

4. The Participation Statement(s) (DBE Form 2025), with original signatures, pay item description and pricing are to be submitted to Tollway Diversity at 
constructionbid@getipass.com by 5 p.m. on the fifth calendar day after notification to the prime by the Tollway of apparent low Bidder status 
5. Each company listed on the Utilization Plan and subsequent Participation Statement must be listed in a certifying agency's database as stipulated in the 
Special Provision at the time of bid submission to be considered acceptable for DBE credit 
6. In no case should a Contractor remove, replace or reduce the commitment to a DBE listed in the initial Utilization Plan on the Participation Statement 
without prior written consent of ISTHA. Under no circumstances is the Bidder allowed to change the amount of the core bid submitted or any other 
documentation unrelated to this special provision. 

 

DBE UTILIZATION PLAN 

 
DBE Firm Name 

Scope of Work 
Brief description of overall work to be 

performed 

DBE - Amount ($) 
If supplier, enter 60% credit amount. 

   

   

   

   

   

   

   

   

   

   

TOTAL  

 
For ebid: the submission of Form 2026 constitutes signature of this form. 
For hardcopy: signature required.                                                                                                                                 
Form 2026 - 03/2018  Signature 
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DBE FORM 2023 

Demonstration of Good Faith Efforts to Achieve DBE Subcontracting Goal 
 

If the DBE contract goal was not achieved, the Good Faith Efforts checklist and contacts log must be submitted 
with the bid. Failure to do so may render the Bidder’s solicitation response non-responsive and cause it to be 
rejected, or render the Bidder ineligible for contract award, at ISTHA’s sole discretion. The Bidder must provide 
all evidence relied upon in support of its Good Faith Efforts with its bid. 

 
Good Faith Efforts Checklist 

 
Insert on each line below the initials of the authorized Bidder representative who is certifying the Bidder has 
completed the activities described below. If any of the items were not completed, attach a detailed written 
explanation. If any other efforts were made to obtain DBE participation in addition to the items listed below, 
attach a detailed written explanation. 

 

  Identified portions of the contract work capable of performance by available DBEs, including, where 
appropriate, breaking out contract work items into economically feasible units to facilitate DBE 
participation even when the Bidder could perform those scopes with its own forces. 

  Solicited through reasonable and available means (e.g., pre-bid meetings, networking session, written 
notices, advertisements) DBEs to perform the types of work that could be subcontracted on this project, 
within sufficient time to allow them to respond. 

 ILUCP DBE Directory: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise- 
certification/il-ucp-directory/index 

 City of Chicago’s M/WBE Directory: 
https://chicago.mwdbe.com/FrontEnd/VendorSearchPublic.asp?TN=Chicago 

 County of Cook, IL’s M/WBE Directory: 
http://www.cookcountyil.gov/mbewbevbe-directory/ 

 Small Business Administration’s SBA 8(a) Directory: 
http://dsbs.sba.gov/dsbs/search/dsp dsbs.cfm 

 

  Provided timely and adequate information about the plans, specifications and requirements of the 
contract. Followed up initial solicitations to answer questions and encourage DBEs to submit bids. 

  Negotiated in good faith with interested DBEs that submitted bids and thoroughly investigated their 
capabilities. 

  Made efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as may be 
required for performance of the contract (if applicable). 

  Utilized resources available to identify available DBEs, including but not limited to DBE assistance 
groups; local, state and federal minority or women business assistance offices; and other organizations 
that provide assistance in the recruitment and placement of DBEs. 

 
Affidavit of Truthfulness: Signature below affirms accuracy of Good Faith Efforts and Tollway to provide 
above information 

 
Print Name:     Phone contact:    

 

Position:   _   E-mail address: _  _ 
 

Signature: _  _ Date:    
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DBE FORM 2023 
 

Good Faith Efforts Contacts Log for Soliciting - DBE Participation: Form 2023 continued 
 

Project name:  _  __ Project number:  _  _ 
 

Bidder name:  _  Contact person:  _  _ 
 

Use this form to document all contacts and responses (telephone, e-mail, fax, etc.) regarding the solicitation of DBEs. Duplicate as needed. 
Name of DBE Date and method of contact Scope of work solicited Reason agreement was not reached 

    

    

    

    

 
Affidavit of Truthfulness: Signature below affirms accuracy of Good Faith Efforts and Tollway to provide above information 

 
Print Name:    Phone contact:     

 

Position: _  _   E-mail address:     

 

Signature:   _   Date:    
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General Information 
1 Report Date:  

2 Contract No.:  

3 Reporting Period:  Through  

Prime Contractor Information 
4 Prime Contractor:  

5 Address:  

6 Telephone:  

 
 
 
 
 

 
Subcontractor Work during Contract: 

 
ISTHA DBE Final Payment Report – DBE Form 2115 

 

Subcontractor Information 
7 Subcontractor:  

8 Address:  

9 Telephone:  

Subcontractor Payment 
13 Payment Earned during Contract:  

14 Adjustments:  

15 Payment Recvd to date:  

16 
Payment withheld due to 
delinquent debt: 

 

17 Balance Due:  

Pay Item 
No. 

Pay Item Description Quantity Unit Unit 
Price 

Total Amount Partial Pay Item Descr. 
(if app.) 

Total Earned by 
Subcontractor 

(18) (19) (20) (21) (22) (23) (24) (25) 
        

        

        

        

        

        

(26) Sum:  

(27)Explanations 
 

Affidavit: This form is to verify the work completed and the amount paid to the DBE Subcontractor on the above captioned contract. Under penalty of law for perjury or falsification, the 
undersigned certifies that the work reported herein was executed by the DBE, that the DBE actually performed, managed and supervised the work, that this represents all payment to 
the Subcontractor on the above captioned contract, excepting payment withheld due to delinquent debt for which the Subcontractor is responsible, and that the work reported herein 
conforms to the work reported in the approved Utilization Plan (DBE Form 2026/2025) together with any amendments approved by ISTHA. The undersigned also certifies that he or 
she is a duly authorized agent with full power and Tollway to make this certification. 

Prime Contractor Subcontractor 

  

28 Name of Agent:  

29 Title of Agent:  

30 Signature of Agent: 
 

31 Date of Signature:  

32 Name of Agent:  

33 Title of Agent:  

34 Signature of Agent: 
 

35 Date of Signature:  
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Capture Application Request for Log-in/Password 

I,   ,  , 
(Print the name of signatory party)  (Title) 

request a Login and Password for the DBE/EEO Capture Application for 

 Construction Manager  Prime Contractor 

(company name)  . 
 
 

Request Type:  New User – or --  I need to add or remove contracts from my existing ID. 
 

My email address is: (only for new user). 

I have the responsibility to review DBE/EEO data for the Tollway on contract(s): 

 

#   _ 
[  ] add [ ] remove 

#   _ 
[  ] add [ ] remove 

#   _ 
[  ] add [ ] remove 

#  _ 
[  ] add [ ] remove 

#  _ 
[  ] add [ ] remove 

#  _ 
[  ] add [ ] remove 

 

Any party reviewing this DBE/EEO data must certify that they have the Tollway to provide the information contained therein 
and that the information is complete and accurate. 

Print Name:    Date  

User Signature:    Date  

Print Company Name:    Date      

 
 

 
Affidavit: For and on behalf of   

(Printed Company Name) 
I,   , its duly authorized agent with full power 

(Printed Name of Agent) 
and Tollway to make this certification, represents, warrant and certify to the Illinois Tollway that this 
Disclosure is complete and accurate. 
Title of Agent:  

Signature of Agent: 
 

Date of Signature:  

 

For ease of response, please e-mail this request from the email account listed above to: 
dbe@getipass.com 
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STATE OF ILLINOIS 
 

SPECIAL PROVISION - VETERAN SMALL BUSINESS 
PARTICIPATION AND UTILIZATION PLAN - CONSTRUCTION 

For State Agency/State University Use Only 
 

 
It is the goal of the State to promote and encourage the continued economic development of small businesses owned and 
controlled by qualified veterans and that qualified service-disabled veteran-owned small businesses (SDVOSB) and veteran- 
owned small businesses (VOSB) participate in the State's procurement process as both prime contractors and 
subcontractors. 30 ILCS 500/45-57. 

Contract Goal to be Achieved by Vendor:  This solicitation includes a specific Veteran Small Business participation goal  of 
3% based on the availability of CMS certified veteran-owned and service-disabled veteran-owned small business 
(VOSB/SDVOSB) vendors to perform or provide the anticipated services and/or supplies required by this solicitation. 

 

The Veteran Small Business participation goal is applicable to all bids or offers. In addition to the other award criteria 
established for this solicitation, the Agency will award this contract to a Vendor that meets the goal or makes good faith 
efforts to meet the goal. This goal is also applicable to change orders and allowances within the scope of work provided by 
the certified VOSB/SDVOSB vendor. If Vendor is a CMS certified VOSB/SDVOSB vendor, the entire goal is met and no 
subcontracting with a CMS certified VOSB/SDVOSB vendor is required; however, Vendor must submit a Utilization Plan 
indicating that the goal will be met by self-performance. 

 

The VOSB goal is separate and distinct from the DBE goal. A single firm may not be utilized to achieve credit toward both 
DBE and VOSB goals on a single project except when the firm is bidding the contract as the Prime Vendor, is certified as 
both a DBE and VOSB and will commit to meeting the two goals by self-performing the same or greater percentage of 
work under the contract as the DBE and VOSB goals added together. 

 

Following are guidelines for Vendor’s completion of the Utilization Plan. Please read the guidelines carefully. 
 

 Utilization Plan (Form 2026) is due with bid 
 Good Faith Efforts (Form 2023) is due with bid, if applicable 
 Participation Statement (Form 2025) for each Veteran firm listed on the Form 2026 should be submitted at the time 

of bid. There is a five (5) day cure period to provide complete and accurate information on the VOSB Form 2025 by 
5:00 p.m. on the fifth calendar day after bids are due. In no case should a contractor remove, replace, or reduce the 
commitment to a Veteran firm listed in the initial Utilization Plan Form 2026 without prior written consent of ISTHA. 
Under no circumstances is the Bidder allowed to change the amount of the core bid submitted or any other 
documentation unrelated to this special provision. 

 
Vendor should include any additional information that will add clarity to Vendor’s proposed utilization of certified Veteran 
Small Business vendors to meet the targeted goal. The Utilization Plan must demonstrate that Vendor has either: (1) met the 
entire contract goal; (2) made good faith efforts towards meeting the entire goal; or (3) made good faith efforts towards 
meeting a portion of the goal. Any submission of good faith efforts by Vendor shall be considered as a request for a full or 
partial waiver. 

 
At the time of bid or offer, Vendor, or Vendor’s proposed Subcontractor, must be certified with CMS as a VOSB or SDVOSB. 
Failure to complete a Utilization Plan or provide Good Faith Effort documentation shall render the bid or offer non- 
responsive or not responsible. 

 

1. If applicable where there is more than one prime vendor, the Utilization Plan should include an executed Joint 
Venture Agreement specifying the terms and conditions of the relationship between the parties and their 
relationship and responsibilities to the contract. The Joint Venture Agreement must clearly evidence that the 
certified VOSB/SDVOSB vendor will be responsible for a clearly defined portion of the work and that its 
responsibilities, risks, profits and contributions of capital, and personnel are proportionate to its ownership 
percentage. It must include specific details related to the parties’ contributions of capital, personnel, and 
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equipment and share of the costs of insurance and other items; the scopes to be performed by the certified 
VOSB/SDVOSB vendor under its supervision; and the commitment of management, supervisory personnel, and 
operative personnel employed by the certified VOSB/SDVOSB vendor to be dedicated to the performance of the 
contract. Established Joint Venture Agreements will only be credited toward Veteran Small Business goal 
achievements for specific work performed by the certified VOSB/SDVOSB vendor. Each party to  the Joint  Venture 
Agreement must execute the bid or offer prior to submission of the bid or offer to the Agency. 

 

2. An agreement between a vendor and a certified VOSB/SDVOSB vendor in which a certified VOSB/SDVOSB vendor 
promises not to provide subcontracting or pricing quotations to other vendors is prohibited. The Agency may request 
additional information to demonstrate compliance. Vendor agrees to cooperate promptly with the Agency in 
submitting to interviews, allowing entry to places of business, providing further documentation, and to soliciting the 
cooperation of a proposed certified VOSB/SDVOSB vendor. Failure to cooperate by Vendor and certified 
VOSB/SDVOSB vendor may render the Bidder or offeror non-responsive or not responsible.  The contract will not be 
finally awarded to Vendor unless Vendor’s Utilization Plan is approved. 

 

3. Veteran Small Business Certified Vendor Locator References: Vendors may consult CMS’ Veteran Small Business 
Vendor Directory atwww.sell2.illinois.gov/cms/business, as well as the directories of other certifying agencies, but 
firms must be certified with CMS as VOSB/SDVOSB vendors at the time of bid/offer. 

 

4. Vendor Assurance: Vendor shall not discriminate on the basis of race, color, national origin, sexual orientation or sex 
in the performance of this contract. Failure by  Vendor to  carry  out these  requirements  is  a material breach of this 
contract, which may result in the termination of this contract or such other remedy, as the Agency deems 
appropriate. This assurance must be included in each subcontract that Vendor signs with a subcontractor or supplier. 

 

5. Calculating Certified VOSB/SDVOSB Vendor Participation: The Utilization Plan documents work anticipated to be 
performed, or goods/equipment provided by all certified VOSB/SDVOSB vendors and paid for upon satisfactory 
completion/delivery. Only the value of payments made for the work actually performed by certified VOSB/SDVOSB 
vendors is counted toward the contract goal. Applicable guidelines for counting payments attributable to contract 
goals are summarized below: 

 

5.1 The participation of VOSBs will be calculated on the amount of the Core Work, not Contingency Work 
identified in the bid documents. The contractor’s VOSB commitment will be assessed for any and all Extra 
Work Orders (EWO) and Change Orders (CO) at the time such orders are issued. 

 

5.1.1 Contingency Work is the anticipated work within the scope of the project which is included in the 
project to cover the work of such an uncertain nature that the location or quantity could not be identified 
prior to awarding the contract. 

 

5.1.2 Core Work is the anticipated work within the scope of the project which is included in the project  to 
cover the work of such a nature that the location and estimated quantity could be identified prior to awarding 
the contract. 

 

5.2. The value of the work actually performed or goods/equipment provided by the certified VOSB/SDVOSB 
vendor shall be counted towards the goal. The entire amount of that portion of the contract that is performed 
by the certified VOSB/SDVOSB vendor, including supplies purchased or equipment leased by the certified 
VOSB/SDVOSB vendor shall be counted, except supplies purchased and equipment rented from the Prime 
Vendor submitting this bid or offer. 

 

5.3. A vendor shall count the portion of the total dollar value of the Veteran Small Business contract equal to the 
distinct, clearly defined portion of the work of the contract that the certified VOSB/SDVOSB vendor performs 
toward the goal. A vendor shall also count the dollar value of work subcontracted to other certified 
VOSB/SDVOSB vendor. Work performed by the non-certified VOSB/SDVOSB party shall not be counted 
toward the goal. Work that a certified VOSB/SDVOSB vendor subcontracts to a non-certified VOSB/SDVOSB 
vendor will not count towards the goal. 
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5.4. A Vendor shall count toward the goal 100% of its expenditures for materials and supplies required under the 
contract and obtained from a certified VOSB/SDVOSB manufacturer; 60% of the cost of the materials or 
supplies required under the contract and obtained from a certified VOSB/SDVOSB regular dealer or supplier 
shall count toward the VOSB/SDVOSB goal. A Vendor shall count toward the goal the following expenditures 
to certified VOSB/SDVOSB vendors that are not manufacturers, regular dealers, or suppliers: 

 

5.4.1. The fees or commissions charged for providing a bona fide service, such as professional, technical, 
consultant or managerial services and assistance in the procurement of essential personnel, facilities, 
equipment, materials or supplies required for performance of the contract, provided that the fee or 
commission is determined by the Agency to be reasonable and not excessive as compared with fees 
customarily allowed for similar services. 

 

5.4.2. The fees charged for delivery of materials and supplies required by the contract (but not the cost  of 
the materials and supplies themselves) when the hauler, trucker, or delivery service is not also the 
manufacturer or a supplier of the materials and supplies being procured, provided that the fee is 
determined by the Agency to be reasonable and not excessive as compared with fees customarily 
allowed for similar services. The certified VOSB/SDVOSB vendor’s trucking firm must be responsible 
for the management and supervision of the entire trucking operation for which it is responsible on 
the contract, and must itself own and operate at least one fully licensed, insured and operational 
truck used on the contract. 

 

5.4.3. The fees or commissions charged for providing any bonds or insurance specifically required for the 
performance of the contract, provided that the fee or commission is determined by the Agency to 
be reasonable and not excessive as compared with fees customarily allowed for similar services. 

 

5.5. Certified VOSB/SDVOSB vendors who are performing on contract as second tier subcontractors may be 
counted in meeting the established Veteran Small Business goal for this contract as long as the Prime Vendor 
can provide documentation indicating the utilization of these vendors. 

 

5.6. A Vendor shall count towards the goal only expenditures to firms that perform a commercially useful function 
in the work of the contract. 

 

5.6.1. A firm is considered to perform a commercially useful function when it is responsible for execution 
of a distinct element of the work of a contract and carries out its responsibilities by actually 
performing, managing, and supervising the work involved. The certified VOSB/SDVOSB vendor must 
also be responsible, with respect to materials or supplies used on the contract, for negotiating price, 
determining quality and quantity, ordering the materials or supplies, and installing the materials 
(where applicable) and paying for the material or supplies. To determine whether a firm is 
performing a commercially useful function, the Agency shall evaluate the amount of work 
subcontracted, whether the amount the firm is to be paid under the contract is commensurate with 
the work it is actually performing, and the credit claimed for its performance of the work, industry 
practices, and other relevant factors. 

 

5.6.2. A certified VOSB/SDVOSB vendor does not perform a commercially useful function if its role is limited 
to that of an extra participant in a transaction or contract through which  funds  are passed  through 
in order to obtain certified VOSB/SDVOSB vendor participation. In determining whether a certified 
VOSB/SDVOSB vendor is such an extra participant, the Agency shall examine similar transactions, 
particularly those in which certified VOSB/SDVOSB vendors do not participate, and industry practices. 

 

5.7. A Vendor shall not count towards the goal expenditures that are not direct, necessary and related to the 
work of the contract. Only the amount of services or goods that are directly attributable to the performance 
of the contract shall be counted. Ineligible expenditures include general office overhead or other Vendor 
support activities. 
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6. Good Faith Effort Procedures: Vendor must submit a Utilization Plan (VOSB Form 2026) and Participation 
Statement(s)(VOSB Form 2025) that meet or exceed the published goal. If Vendor cannot meet the stated goal, 

 

Vendor must document and explain via VOSB Form 2023 the good faith efforts it undertook to meet the goal. 
Utilization Plan, Participation Statement(s) and Good Faith Effort are due at the time of bid or offer submission. 
Vendors will not be permitted to correct goal deficiencies after bid or offer due dates. CMS or the State Agency, as 
its delegate, will consider the quality, quantity, and intensity of Vendor’s efforts. 

 

The Utilization Plan contains a checklist of actions that CMS or the State Agency, as its delegate, will consider as 
evidence of Vendor's good faith efforts to meet the goal. Other factors or efforts brought to the attention of CMS or 
the State Agency, as its delegate, may be relevant in appropriate cases. 

 

6.1. In evaluating Vendor’s good  faith  efforts, CMS or  the State Agency, as its  delegate,  may consider whether the 
ability of other Bidders or offerors to  meet the contract goal suggests that good faith efforts could  have 
resulted in Vendor meeting the goal. 

 

6.2 If CMS or the State Agency, as its delegate, determines that Vendor has made good faith efforts to meet the goal, 
the Agency may award the contract provided that Vendor is otherwise eligible for award. 

 

6.3.      If CMS or the State Agency, as its delegate, determines that good faith efforts have not been met, the bid   or 
offer may be determined to be non-responsible by the Chief Procurement Office. 

 

7. Contract Compliance: Compliance with this section is an essential part of the contract. The following administrative 
procedures and remedies govern Vendor’s compliance with the contractual obligations established by the Utilization 
Plan. After approval of the Plan and award of the contract, the Utilization Plan becomes part of the contract. If Vendor 
did not succeed in obtaining certified VOSB/SDVOSB vendor participation to achieve the goal and the Utilization Plan 
was approved and contract awarded based upon a determination of good faith, the total dollar value of certified 
VOSB/SDVOSB vendor work calculated in the approved Utilization Plan as a percentage of the awarded contract value 
shall become the contract goal. 

 

7.1. The Utilization Plan may not be amended after contract execution without the Agency’s prior written 
approval. 

 

7.2. Vendor may not make changes to its contractual certified VOSB/SDVOSB vendor commitments or 
substitute certified VOSB/SDVOSB vendors without the prior written approval of the Agency. Unauthorized 
changes or substitutions, including performing the work designated for a certified VOSB/SDVOSB vendor with 
Vendor’s own forces, shall be a violation of the utilization plan and a breach of the contract, and shall be 
cause to terminate the contract, and/or seek other contract remedies or sanctions. The facts supporting the 
request for changes must not have  been known nor  reasonably should have  been known by the parties 
prior to entering into the subcontract. Vendor must negotiate with the certified VOSB/SDVOSB vendor to 
resolve the problem. Where there  has  been a mistake  or disagreement about the scope of work or 
goods/equipment, provided the certified VOSB/SDVOSB vendor can be substituted only where agreement 
cannot be reached for a reasonable price or schedule for the correct scope of work, goods or equipment. 

 

7.3. Substitutions of a certified VOSB/SDVOSB vendor may be permitted under the following circumstances: 
 

7.3.1. Unavailability after receipt of reasonable notice to proceed; 
7.3.2. Failure of performance; 
7.3.3. Financial incapacity; 
7.3.4. Refusal by the certified VOSB/SDVOSB vendor to honor the bid or bid price or scope; 
7.3.5. Material mistake of fact or law about the elements of the scope of work of a solicitation where a 

reasonable price cannot be agreed; 
7.3.6. Failure  of  the certified   VOSB/SDVOSB    vendor   to  meet insurance, licensing  or bonding 

requirements; 
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7.3.7. The certified VOSB/SDVOSB vendor's withdrawal of its bid or offer; or 
7.3.8. Decertification of the certified VOSB/SDVOSB vendor. 

 

7.4. If it becomes necessary to substitute a certified VOSB/SDVOSB vendor or otherwise change the Utilization 
Plan, Vendor must notify the Agency in writing of the request to substitute a certified VOSB/SDVOSB vendor 
or otherwise change the Utilization Plan. The request must state specific reasons for the substitution or 
change. The Agency will approve or deny a  request  for  substitution  or  other change in the Utilization Plan 
within five (5) business days of receipt of the request. 

7.5. Where Vendor has established the basis for the substitution to the Agency’s satisfaction, it must make  good 
faith efforts to meet the contract goal by substituting a certified VOSB/SDVOSB vendor. Documentation of a 
replacement certified VOSB/SDVOSB vendor, or of good faith efforts to replace the certified VOSB/SDVOSB 
vendor, must meet the requirements of the initial Utilization Plan. If the goal cannot be reached and good 
faith efforts have been made, Vendor may substitute with a non-certified VOSB/SDVOSB vendor or Vendor 
may perform the work. 

 

7.6. If a Vendor plans to hire a subcontractor for any scope of work that was not previously disclosed in the 
Utilization Plan, Vendor must obtain the approval of the Agency to modify the Utilization Plan and must make 
good faith efforts to ensure that certified VOSB/SDVOSB vendors have a fair opportunity to submit a bid or 
offer on the new scope of work. 

 

7.7. A new certified VOSB/SDVOSB vendor agreement must be executed and submitted to the Agency within five 
(5) business days of Vendor’s receipt of the Agency’s approval for the substitution or other change. 

 

7.8. Veteran payment reporting, in such form or format as specified by the Tollway, must be submitted as 
specified in the Diversity Payment Reporting Instructions posted on the Tollway’s website. 

 

After the performance of the final item of work or delivery of material by a VOSB/SDVOSB and final payment 
to the VOSB/SDVOSB by the contractor, but not later than thirty (30) calendar days after payment has been 
made by ISTHA to the contractor for such work or material, the contractor shall submit a VOSB/SDVOSB Final 
Payment Report on ISTHA Form 2115, or such other form or format as specified by the Tollway, to the 
Construction Manager. If full and final payment has not been made to the VOSB/SDVOSB, the Report shall 
indicate whether a disagreement concerning the final payment exists between the contractor and the 
VOSB/SDVOSB or if the contractor believes that the VOSB/SDVOSB’s work has not been satisfactorily 
completed. 

 

Vendor shall maintain a record of all relevant data with respect to the utilization of certified VOSB/SDVOSB 
vendors, including but without limitation, payroll records, invoices, canceled checks and books of account for 
a period of at least five years after the completion of the contract. Full access to these records shall be granted 
by Vendor in a timely fashion upon written demand by the Agency to any duly authorized representative 
thereof, or to any municipal,  state or federal  authorities.  The Agency  shall have the right to obtain from 
Vendor any additional data reasonably related or necessary to verify any representations by Vendor. After 
the performance of the final item of work or delivery of material by the certified VOSB/SDVOSB vendor and 
final payment to the certified VOSB/SDVOSB vendor by Vendor, but not later than thirty (30) calendar days 
after such payment, Vendor shall submit a statement confirming the final payment and the total payments 
made to the certified VOSB/SDVOSB vendor under the contract. 

 

7.9. The Agency will periodically review Vendor’s compliance with these provisions and the terms of its contract. 
Without limitation, Vendor’s failure to comply with these provisions or its contractual commitments as 
contained in the Utilization Plan, failure to cooperate in providing information regarding its compliance with 
these provisions or its Utilization Plan, or provision of false or misleading information or statements 
concerning compliance, certification status or eligibility of the certified VOSB/SDVOSB vendor, good faith 
efforts or any other material fact or representation shall constitute a material breach of this contract and 
entitle the Agency to declare a default, terminate the contract, or exercise those remedies provided for in 
the contract or at law or in equity. 
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7.10. The Agency reserves the right to withhold payment to Vendor to enforce these provisions and Vendor’s 
contractual commitments. Final payment shall not be made pursuant to the contract until Vendor submits 
sufficient documentation demonstrating compliance with its Utilization Plan. 
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CONTRACT NUMBER   

ILLINOIS STATE TOLL HIGHWAY AUTHORITY 
VOSB FORM 2026 - UTILIZATION PLAN 

 
PRIME CONTRACTOR:   

CONTACT NAME:   
CONTACT PHONE NUMBER:   

CONTACT E-MAIL:   

 

Check one: 
☐ Contractor will meet or exceed the VOSB Contract Goal and will provide Veteran Owned Small Business Participation as presented below. 

☐ Contractor will meet or exceed the VOSB Contract Goal because PRIME BIDDER IS A VOSB. 

☐ Contractor requests a waiver of the VOSB Contract Goal. 
The Bidder is requesting the contract Goal be accordingly modified or waived. Attached is all information required by the Veteran Small 
Business Participation and Utilization Plan-Construction in support of this request, including Good Faith Efforts - Form 2023. 

DOLLAR AMOUNT OF WAIVER REQUEST:   
PERCENTAGE OF WAIVER REQUEST:       

 

Instructions to Bidders: 
1. Bidders are required to comply with the Veteran Small Business Participation and Utilization Plan - Construction 
2. Submit only one Veteran Utilization Plan for each Project. 
3. This Utilization Plan, Form 2026 must: 

--be submitted with the bid or the bid may be deemed non-responsive 
--be an accurate representation of work and pricing agreed upon between the prime and the Veteran firm prior to bid submission 

4. The Participation Statement(s) (VOSB Form 2025), with original signatures, pay item description and pricing are to be submitted to Tollway Diversity at 
constructionbid@getipass.com by 5 p.m. on the fifth calendar day after notification to the prime by the Tollway of apparent low Bidder status. 
5. Each company listed on the Utilization Plan and subsequent Participation Statement must be listed in a certifying agency's database as stipulated in the Special Provision 
at the time of bid submission to be considered acceptable for Veteran credit. 
6. In no case should a Contractor remove, replace or reduce the commitment to a Veteran firm listed in the initial Utilization Plan on the Participation Statement without 
prior written consent of ISTHA. Under no circumstances is the Bidder allowed to change the amount of the core bid submitted or any other documentation unrelated to this 
special provision. 

 

VOSB UTILIZATION PLAN 

 
VOSB Firm Name 

Scope of Work 
Brief description of overall work to be 

performed 

VOSB - Amount ($) 
If supplier, enter 60% credit amount. 

   

   

   

   

   

   

   

   

   

   

TOTAL  

 
For ebid: the submission of Form 2026 constitutes signature of this form. 
For hardcopy: signature required.     

Signature 
Form 2026 - 03/2018 
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VOSB FORM 
2023 

 

Demonstration of Good Faith Efforts to Achieve VOSB Construction Subcontracting Goal 
 

If the VOSB contract goal was not achieved, the Good Faith Efforts checklist and contacts log must be submitted with the 
bid. Failure to do so may render the Bidder’s solicitation response non-responsive and cause it to be rejected, or render 
the Bidder ineligible for contract award, at ISTHA’s sole discretion. The Bidder must provide all evidence relied upon in 
support of its Good Faith Efforts with its bid. 

Good Faith Efforts Checklist 
Insert on each line below the initials of the authorized Bidder representative who is certifying the Bidder has completed 
the activities described below. If any of the items were not completed, attach a detailed written explanation. If any other 
efforts were made to obtain VOSB/SDVOSB participation in addition to the items listed below, attach a detailed written 
explanation. 

 

  Utilize the Sell2Illinois website to identify certified VOSB/SDVOSB vendors within the respective 
commodity/service codes and at a minimum email all listed vendors and solicit quotes from all vendors who 
express an interest via follow-up emails or telephone calls. 

 https://www2.illinois.gov/cms/business/sell2/Pages/VendorSearch.aspx 
 

  Identified portions of the contract work capable of performance by available VOSBs/SDVOSBs, including, where 
appropriate, breaking out contract work items into economically feasible units to facilitate VOSB/SDVOSB 
participation even when the Bidder could perform those scopes with its own forces. 

 

  Make a portion of the work available to certified VOSB/SDVOSB vendors and selecting those portions of the work 
or material needs consistent with their availability, so as to facilitate certified VOSB/SDVOSB vendor participation. 

 

  Solicited through reasonable and available means (e.g., pre-bid meetings, networking session, written notices, 
advertisements) VOSBs/SDVOSBs to perform the types of work that could be subcontracted on this project, within 
sufficient time to allow them to respond. Vendor must determine with certainty if the certified VOSB/SDVOSB 
vendors are interested by taking appropriate steps to follow up initial solicitations and encourage them to submit 
a bid. 

 

  Provided timely and adequate information about the plans, specifications and requirements of the contract. 
Followed up initial solicitations to answer questions and encourage VOSBs/SDVOSBs to submit bids. 

 

  Negotiated in good faith with interested VOSBs/SDVOSBs that submitted bids and thoroughly investigated their 
capabilities. Evidence of such negotiation must include the names, addresses, email addresses, and telephone 
numbers of certified VOSB/SDVOSB vendors that were considered; a description of the information provided 
regarding the plans and specifications for the work selected for subcontracting and evidence as to why additional 
agreements could not be reached for certified VOSB/SDVOSB vendors to perform the work. A Vendor using good 
business judgment may consider a number of factors in negotiating with certified VOSB/SDVOSB vendors and 
may take a firm’s price and capabilities into consideration. The fact that there may be some additional costs 
involved in finding and using certified VOSB/SDVOSB vendors may not be in itself sufficient reason for a Vendor’s 
failure to meet the goal, as long as such costs are reasonable. Vendors are not required to accept higher quotes 
from certified VOSB/SDVOSB vendors if the price difference is excessive or unreasonable. The certified 
VOSB/SDVOSB vendor’s memberships in specific groups, organizations, or associations and political or social 
affiliations are not legitimate causes for the rejection or non-solicitation of bids in Vendor’s efforts to meet the goal. 
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VOSB FORM 2023 page 2 
 
 

  Made efforts to assist interested VOSBs/SDVOSBs in obtaining bonding, lines of credit, or insurance as may be 
required for performance of the contract (if applicable). 

 

  Made efforts to assist interested certified VOSB/SDVOSB vendors in obtaining necessary equipment, supplies, 
materials, or related assistance or services. 

 

  Utilized resources available to identify available VOSBs/SDVOSBs, including but not limited to VOSB/SDVOSB 
assistance groups; local, state and federal business assistance offices; and other organizations that provide 
assistance in the recruitment and placement of VOSBs/SDVOSBs. 

 
 
 

Affidavit of Truthfulness: Signature below affirms accuracy of Good Faith Efforts and Tollway to provide above 
information 

 

Print Name:   _  _ Phone contact:    
 

Position:   _  _ E-mail address:    
 

Signature:   _   Date:     



VOSB -11A Contract No RR-19-4501 Illinois State Toll Highway Authority      
Addendum No. 1 
February 13, 2020 

 

 

Illinois State Toll Highway Authority VOSB CONSTRUCTION 
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Good Faith Efforts Contacts Log for Soliciting - VOSB Participation: Form 2023 continued 
 

Project name:  _  __ Project number:  _  _ 
 

Bidder name:  _  Contact person:  _  _ 
 

Use this form to document all contacts and responses (telephone, e-mail, fax, etc.) regarding the solicitation of VOSBs/SDVOSBs. Duplicate as needed. 
 

Name of VOSB/SDVOSB Date and method of contact Scope of work solicited Reason agreement was not reached 

    

    

    

    

 
Affidavit of Truthfulness: Signature below affirms accuracy of Good Faith Efforts and Tollway to provide above information 

 
Print Name: 
 
Position: 

  _  _ 
 

  _  _ 

Phone contact: 
 

E-mail address: 

   
 

   

Signature:   _  _ Date:    
 

















Revision 1 1 of 3 F5000.XX

Capital Program
PRE-BID MEETING AGENDA 

MEETING PURPOSE: Optional Pre-Bid Meeting - Contract RR-19-4501
Grading and Drainage Improvements
Reagan Memorial Tollway (I-88)
MP 45.5 (Union Pacific RR) to MP 136.4 (Midwest Road)

MEETING DATE: February 3, 2020

MEETING TIME: 11:00 AM

CHAIRPERSON:  Tollway Procurement Analyst 

LOCATION: Illinois Tollway Central Administration Building Room 175  

TO:
Names Initials Organization / Title

Eric Occomy EC Procurement / Chief of Contract Services
Brenda Chagoy BC Procurement / Deputy Chief of Procurement
Contract Analyst Procurement / 
Angela Arrington-Jones AAJ Procurement / Chief of Contract Compliance
Sainey Jobe SJ Procurement / Deputy Chief of Contract Compliance
Brett Bilina BB Engineering / Senior Project Manager
Ron Quinsey RQ Engineering / Executive Project Manager
Greg Stukel GS Engineering / Deputy Chief of Program 

Implementation
Jim Mayer JM PMO Design Manager
John Stevens JS PMO Construction Manager

TOPICS TO BE DISCUSSED:
1.0 Open: Welcome; Self-introduction by Procurement Representative

2.0 Self-Introduction of Attendees – State name and affiliation loudly for all to hear
(Please sign-in using the provided sign-in sheet)
2.1 Tollway Procurement – Contract Services
2.2 Tollway Procurement – Contract Compliance
2.3 Tollway Diversity
2.4 Tollway Engineering Project Manager
2.5 Design Section Engineer
2.6 Construction Manager / Corridor Construction Manager 
2.7 Other Attendees

3.0 Brief Project Description 
3.1 Unique Project Elements

3.1.1 Project involves drainage and environmental repairs at isolated sites along a 
large portion of the I-88 corridor.

3.1.2 Involves some work on private properties through agreements with land 
owners.
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3.1.3 Wetland and Waters of the US Impacts (Permanent and Temporary)

4.0 Advertisement Schedule 
4.1 Final Date for Plan Holder Questions – February 14, 2020 by 2:00 p.m. local time
4.2 Bid Opening Date – 10:30 AM local time, February 25, 2020

5.0 Compliance Goals 
5.1 Disadvantaged Business Enterprise Program (DBE) - 32%
5.2 Veteran-Owned Small Business Program (VOSB) - 3%
5.3 Workforce 

5.3.1 Equal Employment Opportunity (EEO)
 Minority (8.35%)
 Female (6.9%)

6.0 Diversity Programs - Overview of Available Programs
6.1 Earned Credit Program (ECP) Bid Credit Cap
6.2 Technical Assistance Program
6.3 Partnering for Growth (P4G)
6.4 Small Business Initiative (if applicable)
6.5 Construction Works

7.0 Project Schedule 
7.1 Anticipated Notice-to-Proceed – May 21, 2020
7.2 Interim Completion Dates – None 
7.3 Substantial Completion Date – October 30, 2020
7.4 Contract Completion Date – November 27, 2020

8.0 Special Items to Note 
8.1 Utility Relocation Status – N/A
8.2 Property Acquisition Status

8.2.1 No property is being acquired.  Tollway is coordinating with several land 
owners about performing mutually beneficial work on their properties.  Letters 
of Authority with land owners will be in place soon.

8.3 Permits including Right-of-Entry Permits
8.4 Coordination with Other Tollway Departments

8.4.1 Environmental for Permitting
8.5 Coordination with Railroads & Other Agencies

8.5.1 NICOR:  Access to site at MP 128.2 may be from NICOR property.
8.5.2 IDOT:  

8.5.2.1 Traffic Control at several sites may extend onto IDOT roadways (MP 
76.2, 113.4)

8.5.2.2 IDOT Individual Highway Permit Bond ($100,000) required.
8.6 Coordination with Adjacent Municipalities
8.7 Coordination with Adjacent Contractors

8.7.1 No adjacent work planned as of now.
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8.8 Wetlands and Waters of the United States (WOUS) Permits
8.8.1 Wetlands and WOUS have been identified at multiple sites.  The project has 

both permanent and temporary impacts.
8.8.2 Permits are being acquired within the Rock Island and the Chicago Districts of 

the Army Corps of Engineers
8.8.2.1 All permit requirements are to be met.
8.8.2.2 US Army Corps of Engineers Chicago District Section 404 permits are 

being acquired for MP 113.4 and 129.7.
8.8.2.3 US Army Corps of Engineers Rock Island District Section 404 permits 

are being sought for work at sites MP 66.6, 69.8, 71.8 and 73.1.  Work 
may end up being exempt under Part 3700 (repair of artificially 
improved channel).  Final determination still to be determined.

8.8.3 Additional wetland delineations at MP 73.1 are expected to be performed in 
the spring to verify the presence of wetlands at this site.

8.8.4 Any wetlands or WOUS that are not shown to be impacted on the plans shall 
be avoided.  No impacts outside the limits shown on the plans will be 
permitted.

8.9 MP 45.5 – Tree removal must take place between Nov. 1, 2020 and Nov. 27, 2020.  
Tree removal cannot begin prior to Nov. 1, 2020.

9.0 Revisions to Contract/ Addenda
9.1 Addendum 1 Release Schedule & Contents

10.0 Responses to Plan Holder Questions
10.1 Questions received to date.
10.2 Future question responses.

11.0 Open Discussion / Questions

Related Notes
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SBSA-1 

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY 
ADVERTISEMENT FOR SEALED BIDS 

Bid Schedule and Information for 
CONTRACT NO: RR-19-4501 

SMALL BUSINESS SET-ASIDE 
Sealed Bids for the above numbered contract as described below will be received by the Illinois Tollway at its offices, at 2700 Ogden 
Avenue, Downers Grove, Illinois  60515, until 10:30:00 a.m., local time, February 25, 2020, at which time the Bids will be opened and 
the bids read aloud. 
 
An optional pre-bid meeting is scheduled for February 3, 2020 at the Central Administration Building in Downers Grove, at 2700 
Ogden Avenue. The meeting will be held in Conference Room 175 at 11:00 AM. 
 
The work to be done under this contract shall be started on or about May 21, 2020. All work under this contract shall be completed by 
November 27, 2020. 
 
The work under this contract shall consist of: The work under this contract includes, but is not limited to: 
1.) Grading, stabilization and protection of eroded slopes, ditches and berms. 
2.) Repair of damaged drain tiles and connections. 
3.) Removal and installation of articulated concrete block revetment systems 
(ACBRS). 
4.) Riprap placement to prevent future erosion of slopes, culvert outfalls and 
ditches. 
5.) Removal and replacement of culverts, headwalls and concrete slope 
protection. 
6.) Repair and resetting of culvert end sections. 
7.) Cleaning existing drainage structures and pipes. 
8.) Removal of trees and other blockages from existing ditches. 
9.) Removal and replacement of damaged right of way fence and other sections 
of right of way fence to facilitate other repairs.. 
 
The work under this contract is to be performed on: Reagan Memorial Tollway between Mile Post 45.5 and Mile Post 136.4 in Ogle, 
Lee, Kane and DuPage, Counties, Illinois. (Lee, Ogle, Kane, and Du Page, Counties, Illinois). 
 
Bidders are also required to be registered, or submit evidence of application, with the Illinois Department of Human Rights (IDHR).   
 
Please note that written or oral communications received by the Illinois Tollway in connection with this solicitation may be required to be 
reported to the Procurement Policy Board as required by law. This provision is not intended to prohibit communications with State 
employees regarding a procurement matter, but rather only requires reporting of those communications when they occur. 
 
All bids must be on forms prescribed by the Illinois Tollway and must comply with the terms and conditions set forth in the contract 
documents. Copies of the plans, special provisions, bid forms and other contract documents for this contract are available from BHFX 
Digital Imaging and can be viewed and/or ordered for purchase by visiting the On-line Plan Room via www.illinoistollwaybidding.com. 
Copies of the current Illinois Tollway Supplemental Specifications to the Illinois Department of Transportation Standard Specifications 
for Road and Bridge Construction can be purchased directly from BHFX Digital Imaging. The current Illinois Tollway Supplemental 
Specifications may also be viewed in the ‘Doing Business’ section on the Tollway website. Current Illinois Department of Transportation 
Standard Specifications for Road and Bridge Construction, Supplemental Specifications and Recurring Special Provisions can be 
viewed and purchased from the Illinois Department of Transportation website. Electronic copies of the contract documents are also 
available on compact disk (CD) from BHFX Digital Imaging. Copies are in a portable document format (PDF). Bidders with questions 
or in need of assistance in purchasing contract documents are to contact a BHFX Digital Imaging, Customer Service 
Representative at 630-393-0777, ask for the Plan Room.  
 
Questions pertaining to the intent of the contract documents may be sent to the Illinois Tollway, attention BBilina@getipass.com, to be 
received no later than 2:00 p.m. local time on February 14, 2020. 
 
A completed Questionnaire and a statement of current contractual obligations on forms supplied by the Illinois Tollway will be required 
from all Bidders. Each Bid must be accompanied by a Bid Guaranty in the amount of five (5%) per cent of the total amount shown in the 
Bid for the contract. The Bid Guaranty shall be in the form of an acceptable bid bond or a bank draft, certified check or cashier's check 
drawn on a solvent bank made payable to the Illinois State Toll Highway Authority. 
 
Award of the above contract, if any award be made, will be to the lowest responsive and responsible Bidder or Bidders. The Illinois 
Tollway reserves the right to reject any and all Bids, to waive technicalities, or cancel the solicitation. 
 
COPIES OF PLANS, SPECIAL PROVISIONS, BID FORMS, CONTRACT DOCUMENTS, STANDARD SPECIFICATIONS AND 
SUPPLEMENTAL SPECIFICATIONS ARE NOT AVAILABLE AT THE TOLLWAY CENTRAL ADMINISTRATION BUILDING.  
  
DATE: January 24, 2020 
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INSTRUCTIONS AND INFORMATION TO BIDDERS 
 
 
1. ADVERTISEMENT FOR BIDS 
 

Bids will be received by the Illinois State Toll Highway Authority for constructing a portion of the Illinois 
Toll Highway System, as described in the Advertisement for Sealed Bids. 

 
2. EXAMINATION OF CONTRACT DOCUMENTS AND WORK SITE 
 

Before submitting a sealed bid, the bidder shall carefully examine the provisions of the contract bid 
documents.  The bidder shall also inspect in detail the site of the proposed work, investigate and become 
familiar with all conditions affecting the contract, and the detailed requirements of construction.  bidders 
will be held responsible for having done so.  

 
3. CONTRACT DOCUMENTS (TO BE COMPLETED IN INK) 
 

The contract documents for this contract shall be as defined in Section 101 of the Tollway Supplemental 
Specifications. 

 
4. SCHEDULE OF PRICES 
 

All blank spaces for bid prices must be filled in, in ink, with the unit price, or lump sum price, and the total 
price for each and every item (which prices must be more than $0.00).  Bids which do not contain a price 
for every item listed in the Schedule of Prices for the Contract being bid, will not be considered, unless 
alternate bids are requested. 

 
5. INQUIRIES RELATIVE TO INTERPRETATION OF PLANS & SPECIFICATIONS 
 

Any inquiries by Bidders relative to interpretation of any provisions of any of the Contract Documents will 
not be answered verbally, and to be given consideration must be submitted in writing to the Illinois Tollway 
no later than the date shown in the “Advertisement for Sealed Bids” (Page A-1).  Answers, if any are 
given to such inquiries, will be in the form of Addenda and will be furnished to all Bidders in conformance 
with the Tollway Supplemental Specifications. 

 
6. BID GUARANTY 
 

The bidder is required to furnish a Bid Guaranty in accordance with the provisions of Article 102.09 of the 
Tollway Supplemental Specifications. 

 
7. WAGE STIPULATIONS 
 

This contract calls for the construction of a “public work,” within the meaning of the Illinois Prevailing 
Wage Act, 820 ILCS 130/01 et seq. (“the Act”) or is a service contract subject to the prevailing wage 
requirement of the Illinois Procurement Code, 30 ILCS 500/25-60 (the “Code”).  The Act requires 
contractors and subcontractors to pay laborers, workers and mechanics performing services on public 
works projects no less than the current “prevailing rate of wages” (hourly cash wages plus amount for 
fringe benefits) in the county where the work is performed.  The Code requires vendors awarded certain 
service contracts to pay service workers no less than the general prevailing wage rate of hourly wages 
(hourly cash wages plus amount for fringe benefits in the county where the work is performed.  The 
Illinois Department of Labor publishes the prevailing wage rates on its website 
https://www.illinois.gov/idol/Laws-Rules/CONMED/Pages/Rates.aspx.  The Illinois Department of Labor revises the 
prevailing wage rates and the contractor/subcontractor has an obligation to check the Illinois 
Department of Labor’s website for revisions to prevailing wage rates.  For information regarding current 
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prevailing wage rates, please refer to the Illinois Department of Labor’s website.  All contractors and 
subcontractors rendering services under this contract must comply with all requirements of the Act and 
Code, including but not limited to all wage requirements and notice and record keeping duties. 
 
The contractor to whom the contract is awarded shall insert into each subcontract and into the project 
specifications for each subcontract a written stipulation to the effect that not less than the prevailing rate 
of wages shall be paid to all laborers, workers, and mechanics performing work under the contract. 
Each subcontractor shall insert into each lower tiered subcontract and into the project specifications for 
each lower tiered subcontract a stipulation to the effect that not less than the prevailing rate of wages 
shall be paid to all laborers, workers, and mechanics performing work under the contract. 
 
A list of prevailing wages for the counties in which work under this contract is to be performed is 
included within this contract as an attachment.  
 

 
AMENDMENTS TO PREVAILING WAGE LAW 

 
 

Effective July 16, 2014, the Prevailing Wage Act has been amended. Below is a summary of 
some of the important changes that may affect you: 

 
• For each calendar month construction on a Tollway project occurs, a certified payroll must 

be filed no later than the 15th of the following month. 
 

• Payroll records must be kept for 5 years from the date of last payment on a contract or 
subcontract. 

 
• Any person who willfully files a false payroll is guilty of a Class A misdemeanor. 

 
• Any person who willfully fails to create, keep, maintain, or produce records as or when 

required by the Act is guilty of a Class A misdemeanor. 
 

• Any contractor or subcontractor convicted or found guilty of the above is subject to 
automatic and immediate debarment and prohibited from participating in any public 
works project for 4 years with no right to a hearing. 

 
 The full text of the Prevailing Wage Act can be found here: 
 
 http://www.ilga.gov/legislation/ilcs/ilcs3.asp?ActID=2405&ChapterID=68 
 
 
8. NON-COLLUSION AFFIDAVIT 
 

The bidder must complete and return the Non-Collusion Affidavit furnished with the Solicitation with their 
bid.  In the event said Affidavit is found to be false in any respect, the Illinois Tollway may, at its option, 
void this contract without liability on the part of the Illinois Tollway and in addition, the contractor and its 
surety or sureties shall be liable to the Illinois Tollway for any and all damages of every nature and 
description sustained, directly or indirectly, by the Illinois Tollway as a result of entering into contracts 
based upon, among other things, the execution of such false affidavit. 
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9. AUTHORITY TO TRANSACT BUSINESS UNDER AN ASSUMED NAME 
 

If the bidder is doing business under an assumed name, it shall be required to furnish, prior to or at the 
time of submission of its bid, a certificate of registration and authorization showing that such individual or 
partnership is registered and authorized to conduct business in Illinois under such assumed name in 
accordance with Assumed Business Name Act, 805 ILCS 405/1, as amended from time to time. 

 
10. SECRETARY OF STATE CERTIFICATE OF GOOD STANDING  
  

A person, other than an individual acting as a sole proprietor, must be a duly constituted legal entity 
and authorized to transact business or conduct affairs in Illinois prior to execution of the contract.  30 
ILCS 500/20-43. The Secretary of State Certification will be verified by the Tollway for the apparent low 
Bidder. 
 

11. TAX EXEMPTIONS 
 

Any material which is to be incorporated in The Work and any equipment required therefore may be 
consigned to the Illinois State Toll Highway Authority in care of the contractor.  If the shipping papers 
show clearly that any such material or equipment is so consigned, the shipment may be exempt from the 
tax on the transportation of property under the provisions of Section 4292, Title 26, U.S.C.A. (1954).  All 
transportation charges shall be paid by the contractor. 

 
The Illinois Tollway is currently exempted from the payment of Illinois Retailer's Occupational Tax, Use 
Tax, Service Tax, Municipal Taxes and Federal Excise Tax. 
 
The tax exempt number and form will become a part of the contract with the successful Bidder. 

 
12. HAUL ROADS 
 

Attention of the contractor is directed to the probable use of public roads and streets (State, County and 
Municipal) for hauling loads in excess of present permitted allowance.  It is the responsibility of the 
contractor to make proper arrangements with officials having jurisdiction for any use of public roads and 
streets beyond that permitted by present regulations. 

 
13. ACKNOWLEDGMENT OF RECEIPT OF ADDENDA 
 

The bidder is required to acknowledge receipt of any addenda issued to the bidder by inserting the 
addendum number and the issuing date in the space provided in the solicitation. 

 
14. TOLLWAY POWER AND FUNDS 
 

The Illinois Tollway has been created and derives its power and Tollway under and pursuant to "An Act 
in relation to the construction, operation, regulation and maintenance of a system of toll highways, and 
to create the Illinois State Toll Highway Authority, and to define its powers and duties, approved August 
7, 1967," (Illinois Compiled Statutes, 605 ILCS 10/1 to 605 ILCS 10/35, as amended from time to time, 
hereinafter called the "Act"). 

 
No payment or other obligations under this contract are or shall ever be construed to be obligations of 
the State of Illinois. 

 
15. PAYMENT OF TOLLS 
 

The contractor shall be required to pay the full amount of tolls, if any, incurred by it during the duration of 
the contract.  Said tolls will not be refunded by the Illinois Tollway.  Furthermore, in the event that a final 
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determination is made by the Tollway that the contractor has failed to pay any required tolls and 
associated fines, the Tollway is authorized to take steps necessary to withhold the amounts of unpaid 
tolls and fines from any payment due the contractor by the Tollway and/or other State of Illinois office, 
department, commission, board or agency. 
 

16. INSURANCE 
 

The contractor shall not commence any work under the contract until all the insurance as specified in 
Article 107.27 of the Tollway Supplemental Specifications or any special provisions has been provided 
and approved, and Notice to Proceed is issued to the contractor. 

 
17. ILLINOIS HUMAN RIGHTS ACT 
 

The contractor is advised that the Illinois State Toll Highway Authority has heretofore by resolution 
adopted all of the applicable requirements and provisions of the Illinois Fair Employment Practices Act, 
now the Illinois Human Rights Act (Illinois Compiled Statutes, 775 ILCS 5/1 -101, et sequitur, as amended 
from time to time) and all of the applicable rules and regulations promulgated thereunder, and that all 
such applicable requirements, provisions and rules and regulations are deemed to be a part of the 
contract and to apply to the contractor as if fully set out herein.   
 
Illinois Department of Human Rights Public Contracts Number:  Bidder shall complete and return the 
IDHR Public Contract Number form in Forms A, Part 2, or in the Illinois Procurement Gateway 

 
18. MULTI-PROJECT LABOR AGREEMENT 
 

The Multi-Project Labor Agreement is not in effect for this contract. 
 
19. RESERVED  

 
20. COMPUTER GENERATED PAY ITEM PRICE PAGES FOR BIDS SUBMITTED IN HARD COPY 

FORMAT 
 

The schedule of prices for this contract is available for download in spreadsheet format on the Tollway’s 
Online Plan Room hosted by BHFX DIGITAL IMAGING at:  www.illinoistollwaybidding.com. 

 
The schedule of prices is published in spreadsheet format only once when the contract is advertised, 
and is published as a tool to assist bidders with preparation of their bid.  Any revisions to the schedule 
of prices, including addenda, are the responsibility of the bidder and must be included in the bid. It is 
the bidder's responsibility to provide an accurate bid, which includes verification that the spreadsheet 
version of the schedule of prices matches the final contract book P-Pages.  When submitting a hard 
copy bid, in the event of a discrepancy between the spreadsheet schedule of prices from the online 
plan room, and the contract book P-Pages, the contract book P-Pages and addenda control and take 
precedence over the spreadsheet schedule of prices.   

 
If you intend to submit a computer generated bid, it must be in a printed form similar to the contract P-
Pages and must be legible.    See Page I-1, Item 4 for additional pay item pricing requirements. 

21. PUBLISHED PROCUREMENT INFORMATION: 

 The State publishes procurement information, including updates on the General Services eProcurement 
System BidBuy (https://bidbuy.illinois.gov), referred to as “BidBuy”.  Procurement information may not be 
available in any other form or location.  Bidder is responsible for monitoring BidBuy.  The State will not be held 
responsible if bidder fails to monitor BidBuy, or to fully complete their vendor registration in BidBuy. 
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22. PROTEST REVIEW OFFICE 

 Vendors may submit a written protest to the Protest Review Office following the requirements of the IDOT 
Standard Procurement Rules 44 ILL ADM 6.390 through 6.440.  All protests shall be in writing and filed with 
the CPO within 7 calendar days after the protester knows or should have known of the facts giving rise 
to the protest.  Protests filed after the 7 calendar day period will not be considered.  In addition, protests 
that raise issues of fraud, corruption or illegal acts affecting specifications, special provisions, 
supplemental specifications and plans must be received by the CPO no later than 14 calendar days 
before the date set for opening of bids.   The Protest Review Office information is as follows: 

Chief Procurement Office                                          Email:  eec.legalstaff@illinois.gov 
 

Attn: Protest Review Office 
401 S. Spring Street                                                  Facsimile: (217) 558-1399 
Suite 515 Stratton Office Building                              Illinois Relay: (800) 526-0844 

 Springfield, IL 62706 
 
23. SUBSTANCE ABUSE PREVENTION PROGRAM (SAPP) PUBLIC ACT 95-0635 
                        

This Public Act requires that all contractors/subcontractors have a SAPP in place, with certain 
requirements, before starting work. The requirements of this Public Act are material to the contract, and 
the contractor shall require the same of all approved subcontractors. 

 
24. STATE BOARD OF ELECTIONS REGISTRATION PUBLIC ACT 95-0971 
 

State Board of Elections Registration:  Vendor or bidder may be prohibited from making political 
contributions and be required to register with the State Board of Elections.  For more information, see 
State Board of Elections in Forms A, Part 5 

 
25. DEPARTMENT OF HUMAN RIGHTS (DHR) PUBLIC CONTRACT NUMBER 
 

Any bidder who bids on public contracts must register with the IDHR to be eligible to be awarded public 
contracts.  Any bidder who registered previously but has a DHR number of 89999-00-0 or lower must re-
register to maintain eligibility. Any IDHR number of 90000-00-0 or higher is valid for five years from the 
date of issue. The IDHR website link is below. 
 
http://www2.illinois.gov/dhr/PublicContracts/Pages/IDHR Number.aspx 
 

26. EQUAL EMPLOYMENT OPPORTUNITY 
 

See Special Provision for Equal Employment Opportunity. 
 
27. BID CREDIT INCENTIVE PROGRAMS 
 

Tollway Bid Credit Incentive Programs allow contractors or subcontractors/fabricators to earn bid 
credits to be used toward future Tollway construction bids.  A bidder can then apply its bid credits to a 
maximum Bid Credit Cap assigned to each construction contract to lower their bid amount and increase 
the chances of winning the contract as the low bidder.  Use of bid credits from the Bid Credit Incentive 
Programs is applicable only to construction projects advertised by the Tollway for public bidding.   

 
See Special Provision for Bid Credit Incentive Programs included in Volume 1. 
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Current Tollway Bid Credit Programs: 
 

• CONSTRUCTIONWORKS PROGRAM 
 
The ConstructionWorks (CW) Program offers contractors and subcontractors/fabricators a chance to 
earn bid credits toward future Tollway construction bids when they hire workers from a pool of qualified 
and eligible CW individuals including minorities, women, ex-offenders and exonerated individuals, 
veterans and other traditionally underserved populations. 
 
See the Operational Guide for CW Program at https://www.illinoistollway.com/doing-business/diversity-
development#BidCreditIncentives 
 
 
• EARNED CREDIT PROGRAM 

 
The Earned Credit Program (ECP) offers contractors and subcontractors/fabricators a chance to earn 
bid credits toward future Tollway construction bids when they hire workers from a pool of qualified and 
eligible Workforce Innovation and Opportunity Act (WIOA) individuals including minorities, women, ex-
offenders and exonerated individuals, veterans and other traditionally underserved populations. 

  
See the Operational Guide for Earned Credit Program at https://www.illinoistollway.com/doing-
business/construction-engineering#Earned%20Credit%20Program. 

 
 

• PARTNERING FOR GROWTH - CONSTRUCTION for DISADVANTAGED BUSINESS 
ENTERPRISE OR VETERAN-OWNED SMALL BUSINESS BID CREDIT INCENTIVE PROGRAM 

 
A firm performing as a mentor in an approved Partnering for Growth (P4G) – Construction relationship, 
providing assistance to and training of a DBE or Veteran firm can earn Bid Credits that may be used 
toward future Tollway construction bids.   

 
See the Operational Guide for Partnering For Growth - Construction For Disadvantaged Business 
Enterprise Bid Credit Incentive Program and the Operational Guide For Partnering For Growth – 
Construction For Veteran-owned Small Business Bid Credit Incentive Program at 
https://www.illinoistollway.com/doing-business/diversity-development/programs#Mentor 

 
28. REPORTING Of COMMUNICATIONS WITH VENDORS  

 
Please note that written or oral communications received by the Tollway that imparts or requests material 
information or makes a material argument regarding potential action concerning this procurement may 
require reporting to the Procurement Policy Board as required by the Procurement Code.  When an oral 
communication is made by a person required to register under the Lobbyist Registration Act (25 ILCS 
170) and received by a State employee, all individuals who initiate or participate in the communication 
shall submit a written report to that State employee memorializing the communication and for reporting 
to the Procurement Policy Board. This provision is not intended to prohibit communications with State 
employees regarding procurement matter, but rather only requires reporting of those communications 
when they occur. 

 
29. INITIAL CONTACT INFORMATION 
 

The Initial Contact Person named on Page A-1 shall be familiar with assembling or obtaining the 
 duly executed documents constituting the contract between the Illinois Tollway and the contractor.   

 
30. WEB-BASED PROJECT MANAGEMENT 
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The Illinois Tollway will manage this project using the Tollway’s web-based project management system. 
The primary goal of using the web-based project management system is to create a complete project 
record and serve as a project archive.    
 
Once the apparent low bidder is determined, all project correspondence occurring with the apparent low 
bidder will be addressed to the initial contact person via e-mail from Contract Services and via the web-
based project management system. Initial correspondence is expected to consist of requests for 
information and responses related to DBE and subcontractor related items.   

 
31. SUBCONTRACTOR DISCLOSURE 

 
The bidder must identify, to the extent the information is known, the names, addresses and type of work 
for all sub-contractors that will be utilized in the performance of this contract together with the 
anticipated contract value each sub-contractor is expected to receive pursuant to this contract.  The 
State may request updated information at any time.  For purposes of this section, sub-contractor means 
a person or entity that enters into a contractual agreement with a person or entity who has a contract 
with the Illinois Tollway pursuant to which the person or entity provides some or all of the goods, 
services, real property, remuneration, or other monetary forms of consideration that are the subject of 
the primary Illinois Tollway contract.  A person or entity is not a sub-contractor if that person only 
provides goods or supplies that are incidental to the performance of a contract by a person who holds 
the contract with the Illinois Tollway. In no event shall a sub-contractor be allowed to start work prior to 
approval by the Tollway. 
 

32. PROCUREMENT COMPLIANCE MONITORS 
 
Under Public Acts 96-0795, 96-0920 and 97-0895, Agency Procurement Compliance Monitors may 
review contract documents and any files or records related to procurements, and will report to the Chief 
Procurement Officer on procurement issues that may require action, and to further report on corrective 
action not taken by state personnel.  Additionally, the Procurement Compliance Monitors may monitor 
the procurement process for appropriate actions and transparency. 
 

33. PUBLICITY  
 
Contractor shall not, in any advertisement, including but not limited to contractor’s website or any other 
type of solicitation for business, state, indicate or otherwise imply that it has been endorsed by or is 
currently or has previously been under contract with the Illinois Tollway nor shall the Illinois Tollway’s 
name be used in any such advertisement or solicitation without the prior written approval of the Illinois 
Tollway. 
 

34. RESPONSIBLE BIDDER AFFIDAVIT 
 

Public Act 97-0369 amended the Illinois Procurement Code to require a “responsible bidder” to submit a 
signed affidavit stating that the bidder shall maintain an Illinois office as the primary place of employment 
for persons employed in the construction authorized by the contract.  Therefore, in accordance with the 
Act the Illinois Tollway is requesting each bidder to complete and submit the “Responsible Bidder 
Affidavit” form with their bid documents. 
 

35. REPORT OF A CHANGE IN CIRCUMSTANCES 
 

The Contractor agrees to report to the Tollway as soon as practically possible, but no later than 21 days 
following any change in facts or circumstances that might impact the contractor’s ability to satisfy its legal 
or contractual responsibilities and obligations under this contract. Required reports include, but are not 
limited to changes in the Contractor’s Certification/Disclosure Forms, the Contractor’s IDOT pre-
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qualification status, or certification or licensing required for this project.  Additionally, the contractor 
agrees to report to the Tollway within the above timeframe any arrests, indictments, convictions or other 
matters involving the contractor, or any of its principals, that might occur while this contract is in effect.  
The reporting requirement does not apply to common offenses, including but not limited to minor/traffic 
offenses.   
 
Further, the contractor agrees to incorporate substantially similar reporting requirements into the terms 
of any and all subcontractors relating to work performed under this agreement.  The contractor agrees to 
forward or relay to the Tollway any reports received from subcontractors pursuant to this paragraph within 
21 days. 
 
Finally, the contractor acknowledges and agrees that the failure of the contractor to comply with this 
reporting requirement shall constitute a material breach of contract which may result in this contract being 
declared void.  

 
36. RECORD RETENTION AND AUDIT  

 
The contractor shall maintain in the State of Illinois, for a minimum of five years from the latter of the date 
of completion of the contract or the date of final payment under the contract, adequate books, records, 
and supporting documents from an accounting system maintained in accordance with generally accepted 
accounting principles to verify the amounts, recipients, uses and methods of all disbursements of funds 
passing in conjunction with the contract. The five year record maintenance period shall be extended for 
the duration of any audit in progress at the time of that period’s expiration.  The contractor shall at its own 
expense make such records available in a timely manner for inspection and audit (including copies and 
extracts of records) as required by the Auditor General and other State Auditors, Chief Procurement 
Officer, the Illinois Department of Transportation, and the Tollway’s Inspector General, Internal Audit or 
other Tollway agents at all reasonable times and without prior notice.  
 
The obligations of this Section shall be explicitly included in any subcontracts or agreements formed 
between the contractor and any subcontractors or suppliers of goods and services to the extent that those 
subcontracts or agreements relate to fulfillment of the contractor’s obligations to the Tollway.  Such 
subcontractor shall be required to comply with the terms and conditions of this Section and the Tollway 
shall be entitled to enforce a breach of that contract. 
 
Any audit adjustment will be submitted on a final invoice for any underpayment or overpayment to the 
contractor or its subcontractors.  The contractor shall promptly reimburse the Tollway for any 
overpayment, or the Tollway at its option may deduct any overpayment from any funds due the contractor, 
whether those funds are due under this contract or other contracts to which the contractor is a party either 
directly with the Tollway or as a subcontractor. In the event the contractor fails or refuses to reimburse 
the Tollway for an overpayment, the contractor shall be responsible for all costs, including attorney fees, 
incurred by the Tollway to collect such overpayment.   
 
Failure to maintain or make available the books, records, and supporting documents required by this 
Section shall establish a presumption in favor of the Tollway for recovery of any funds paid by the Tollway 
under the contract for which adequate books, records and supporting documentation are not available to 
support their purported disbursement.  
 
The contractor shall reimburse the Tollway for the total costs of an audit that identifies significant findings 
that would benefit the Tollway, including but not limited to reasonable attorney’s fees and other expenses.  
Significant findings for the purposes of this provision shall be identified as an amount in excess of $50,000 
in aggregate of the audit report or findings of material performance or compliance deficiencies. 

 If the contractor fails to comply with these requirements, the contractor may be    disqualified or 
suspended from bidding on or working on future contracts. 
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37. INSPECTOR GENERAL 

The vendor/contractor hereby acknowledges that pursuant to Section 8.5 of the Toll Highway Act (605 
ILCS 10/8.5) the Inspector General of the Illinois State Toll Highway Authority has the Tollway to 
conduct investigations into certain matters including but not limited to allegations of fraud, waste and 
abuse, and to conduct reviews.  The vendor/contractor shall fully cooperate in any OIG investigation or 
review.  Cooperation includes providing access to all information and documentation related to the 
goods/services described in this Agreement, and disclosing and making available all personnel involved 
or connected with these goods/services or having knowledge of these goods/services.  All subcontracts 
must inform Subcontractors of this provision and their duty to comply. 
 

38. ACCEPTANCE OF SCANNED SIGNATURES  
 

Unless otherwise specified, the parties agree that bids, contracts, certifications and disclosures, and 
other contract related documents to be entered into in connection with the resulting contract will be 
considered signed when the signature of a party is delivered by scanned image (e.g. .pdf or .tiff file 
extension name) as an attachment to electronic mail (email).  Such scanned signature will be treated in 
all respects as having the same effect as an original wet ink signature. 
 

39. EXPATRIATED ENTITIES  
 

Except in limited circumstances, no business or member of a unitary business group, as defined in the 
Illinois Income Tax Act, shall submit a bid for or enter into a contract with a State agency if that 
business or any member of the unitary business group is an expatriated entity. 
 
 

 
 



 

 

PART II: Bid Requirements 
 

 
Bid  Return with Bid 
 
Bid Listing All Addenda Return with Bid 
 
Bid Bond Return with Bid 
 
Forms A or Forms B Disclosures Return with Bid 
 
Responsible Bidder Affidavit Return with Bid 
 
Bidder Preferences Return with Bid 
 
Bidder List of Individual Contacts Return with Bid 
 
Affidavit Return with Bid 
 
Equal Employment Opportunity Program Will be Requested from the Apparent Low Bidder 
 
Bid Credit Program, if applicable Return with Bid 
 
Illinois Tollway Standard Terms and Conditions Return with Bid 
 
State Board of Election Will be verified by Tollway 
 
Illinois Department of Human Rights Number Return with Bid 
 
Secretary of State Certificate of Good Standing Will be verified by Tollway 
 
 









products; all composition materials, granite tiles, warning detectable tiles, cement tiles, epoxy composite materials, pavers, glass, 
mosaics, fiberglass, and all substitute materials, for tile made in tile-like units; all mixtures in tile like form of cement, metals, and 
other materials that are for and intended for use as a finished floor surface, stair treads, promenade roofs, walks, walls, ceilings, 
swimming pools, and all other places where tile is to form a finished interior or exterior.  The mixing of all setting mortars 
including but not limited to thin-set mortars, epoxies, wall mud, and any other sand and cement mixtures or adhesives when 
used in the preparation, installation, repair, or maintenance of tile and/or similar materials. The handling and unloading of all 
sand, cement, lime, tile, fixtures, equipment, adhesives, or any other materials to be used in the preparation, installation, repair, or 
maintenance of tile and/or similar materials.  Ceramic Tile Finishers shall fill all joints and voids regardless of method on all tile 
work, particularly and especially after installation of said tile work.  Application of any and all protective coverings to all types of 
tile installations including, but not be limited to, all soap compounds, paper products, tapes, and all polyethylene coverings, 
plywood, masonite, cardboard, and any new type of products that may be used to protect tile installations, Blastrac equipment, 
and all floor scarifying equipment used in preparing floors to receive tile.  The clean up and removal of all waste and materials.  
All demolition of existing tile floors and walls to be re-tiled.

COMMUNICATIONS TECHNICIAN

Low voltage installation, maintenance and removal of telecommunication facilities (voice, sound, data and video) including 
telephone and data inside wire,  interconnect, terminal equipment, central offices, PABX, fiber optic cable and equipment, micro 
waves, V-SAT, bypass, CATV, WAN (wide area networks), LAN  (local area networks), and ISDN (integrated system digital network), 
pulling of wire in raceways, but not the installation of raceways.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all stone, sand, etc.), stocking of floors with material, performing all 
rigging for heavy work, the handling of all material that may be needed for the installation of such materials, building of 
scaffolding, polishing if needed, patching, waxing of material if damaged, pointing up, caulking, grouting and cleaning of marble, 
holding water on diamond or Carborundum blade or saw for setters cutting, use of tub saw or any other saw needed for 
preparation of material, drilling of holes for wires that anchor material set by setters, mixing up of molding plaster for installation 
of material, mixing up thin set for the installation of material, mixing up of sand to cement for the installation of material and 
such other work as may be required in helping a Marble Setter in the handling of all material in the erection or installation of 
interior marble, slate, travertine, art marble, serpentine, alberene stone, blue stone, granite and other stones (meaning as to stone 
any foreign or domestic materials as are specified and used in building interiors and exteriors and customarily known as stone in 
the trade), carrara, sanionyx, vitrolite and similar opaque glass and the laying of all marble tile, terrazzo tile, slate tile and precast 
tile, steps, risers treads, base, or any other materials that may be used as substitutes for any of the aforementioned materials and 
which are used on interior and exterior which are installed in a similar manner.

MATERIAL TESTER I:  Hand coring and drilling for testing of materials; field inspection of uncured concrete and asphalt.

MATERIAL TESTER II:  Field inspection of welds, structural steel, fireproofing, masonry, soil, facade, reinforcing steel, formwork, 
cured concrete, and concrete and asphalt batch plants; adjusting proportions of bituminous mixtures.

OPERATING ENGINEER - BUILDING

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with Caisson Attachment; Batch Plant; Benoto (requires Two 
Engineers); Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back Hoe Front End-loader Machine; 
Compressor and Throttle Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Conveyor (Truck Mounted); 
Concrete Paver Over 27E cu. ft; Concrete Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom; Concrete Pump 
(Truck Mounted); Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Spider Crane; 
Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb and Gutter Machine; Grader, Elevating; Grouting Machines; 
Heavy Duty Self-Propelled Transporter or Prime Mover; Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists, Elevators, 



outside type rack and pinion and similar machines; Hoists, One, Two and Three Drum; Hoists, Two Tugger One Floor; Hydraulic 
Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment); Locomotives, All; Motor Patrol; Lubrication Technician; 
Manipulators; Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump Cretes: Squeeze 
Cretes-Screw Type Pumps; Gypsum Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor Drawn; Slip-
Form Paver; Straddle Buggies; Operation of Tie Back Machine; Tournapull; Tractor with Boom and Side Boom; Trenching 
Machines.

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; 
Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists, Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine; 
Hoists, Tugger Single Drum; Laser Screed; Rock Drill (Self-Propelled); Rock Drill (Truck Mounted); Rollers, All; Steam Generators; 
Tractors, All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination Small Equipment Operator; Generators; Heaters, Mechanical; Hoists, Inside Elevators 
(remodeling or renovation work); Hydraulic Power Units (Pile Driving, Extracting, and Drilling); Pumps, over 3" (1 to 3 not to 
exceed a total of 300 ft.); Low Boys; Pumps, Well Points; Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick Forklift.

Class 5. Assistant Craft Foreman.

Class 6. Gradall.

Class 7. Mechanics; Welders.

 OPERATING ENGINEERS - HIGHWAY CONSTRUCTION

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt Heater Scarfire; Asphalt Spreader; Autograder/GOMACO 
or other similar type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast Regulator; Belt Loader; Caisson Rigs; Car 
Dumper; Central Redi-Mix Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with 
attachments); Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete 
Tube Float; Cranes, all attachments; Cranes, Tower Cranes of all types: Creter Crane: Spider Crane; Crusher, Stone, etc.; Derricks, 
All; Derrick Boats; Derricks, Traveling; Dredges; Elevators, Outside type Rack & Pinion and Similar Machines; Formless Curb and 
Gutter Machine; Grader, Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard 
Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy Duty Self-Propelled Transporter or Prime Mover; 
Hydraulic Backhoes; Backhoes with shear attachments up to 40' of boom reach; Lubrication Technician; Manipulators; Mucking 
Machine; Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid Rig; Rock Drill - Truck 
Mounted; Rock/Track Tamper; Roto Mill Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck Mounted); Straddle 
Buggies; Hydraulic Telescoping Form (Tunnel); Operation of Tieback Machine;  Tractor Drawn Belt Loader; Tractor Drawn Belt 
Loader (with attached pusher - two engineers); Tractor with Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine; 
Trenching; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole Drills (Tunnel Shaft); Underground Boring and/or 
Mining Machines 5 ft. in diameter and over tunnel, etc; Underground Boring and/or Mining Machines under 5 ft. in diameter; 
Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe 
Front Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with attachments); Compressor and Throttle Valve; 
Compressor, Common Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding Machine; Concrete Mixer or Paver 7S 
Series to and including 27 cu. ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, Belting Machine and Sealing 
Machine; Concrete Wheel Saw; Conveyor Muck Cars (Haglund or Similar Type); Drills, All; Finishing Machine - Concrete; Highlift 
Shovels or Front Endloader; Hoist - Sewer Dragging Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; Hydro 
Excavating (excluding hose work); Laser Screed; All Locomotives, Dinky; Off-Road Hauling Units (including articulating) Non Self-



Loading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary 
Snow Plows; Rototiller, Seaman, etc., self-propelled; Self-Propelled Compactor; Spreader - Chip - Stone, etc.; Scraper - Single/Twin 
Engine/Push and Pull; Scraper - Prime Mover in Tandem (Regardless of Size); Tractors pulling attachments, Sheeps Foot, Disc, 
Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; Compressor, Common Receiver (2); Concrete Mixer (Two 
Bag and Over); Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; Forklift Trucks; Grouting Machine; Hoists, 
Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe Jacking Machines; Post-Hole Digger; 
Power Saw, Concrete Power Driven; Pug Mills; Rollers, other than Asphalt; Seed and Straw Blower; Steam Generators; Stump 
Machine; Winch Trucks with "A" Frame; Work Boats; Tamper-Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator; Directional Boring Machine; Generators; Heaters, Mechanical; 
Hydraulic Power Unit (Pile Driving, Extracting, or Drilling); Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed a 
total of 300 ft.); Pumps, Well Points; Vacuum Trucks (excluding hose work); Welding Machines (2 through 5); Winches, 4 Small 
Electric Drill Winches.

Class 5. SkidSteer Loader (all); Brick Forklifts; Oilers.

Class 6. Field Mechanics and Field Welders

Class 7. Dowell Machine with Air Compressor; Gradall and machines of like nature.

OPERATING ENGINEER - FLOATING

Diver. Diver Wet Tender, Diver Tender, ROV Pilot, ROV Tender

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION

Class 1.  Two or three Axle Trucks.  A-frame Truck when used for transportation purposes; Air Compressors and Welding 
Machines, including those pulled by  cars, pick-up trucks and tractors; Ambulances; Batch Gate Lockers; Batch Hopperman; Car 
and Truck Washers; Carry-alls; Fork Lifts and Hoisters; Helpers;  Mechanics Helpers and Greasers; Oil Distributors 2-man 
operation; Pavement Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors; Self-propelled Chip  Spreader; Skipman; Slurry 
Trucks, 2-man operation; Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters; Unskilled Dumpman; and Truck Drivers 
hauling  warning lights, barricades, and portable toilets on the job site.

Class 2.  Four axle trucks; Dump Crets and Adgetors under 7 yards; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump 
Turnapulls or Turnatrailers when pulling  other than self-loading equipment or similar equipment under 16 cubic yards; Mixer 
Trucks under 7 yeards; Ready-mix Plant Hopper Operator, and Winch Trucks,  2 Axles.

Class 3.  Five axle trucks; Dump Crets and Adgetors 7 yards and over; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump 
Turnatrailers or turnapulls when  pulling other than self-loading equipment or similar equipment over 16 cubic yards; Explosives 
and/or Fission Material Trucks; Mixer Trucks 7 yards or over;  Mobile Cranes while in transit; Oil Distributors, 1-man operation; 
Pole Trailer, over 40 feet; Pole and Expandable Trailers hauling material over 50 feet long; Slurry trucks, 1-man operation; Winch 
trucks, 3 axles or more; Mechanic--Truck Welder and Truck Painter.

Class 4.  Six axle trucks; Dual-purpose vehicles, such as mounted crane trucks with hoist and accessories; Foreman; Master 
Mechanic; Self-loading equipment  like P.B. and trucks with scoops on the front.

 TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials that may be used by the Mosaic Terrazzo Mechanic, and the 
mixing, grinding, grouting, cleaning and sealing of all Marble, Mosaic, and Terrazzo work, floors, base, stairs, and wainscoting by 



hand or machine, and in addition, assisting and aiding Marble, Masonic, and Terrazzo Mechanics.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the Department generally has on file such definitions which are available. If 
a task to be performed is not subject to one of the classifications of pay set out, the Department will  upon being contacted state 
which neighboring county has such a classification and provide such rate, such rate being deemed to exist by reference in this  
document.  If no neighboring county rate applies to the task, the Department shall undertake a special determination, such 
special determination  being then deemed to have existed under this determination.  If a project requires these, or any 
classification not listed, please contact IDOL at 217-782-1710 for  wage rates or clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer, operating engineer and truck driver.  The work performed by 
landscape plantsman and  landscape laborer is covered by the existing classification of laborer.  The work performed by 
landscape operators (regardless of equipment used or its size) is  covered by the classifications of operating engineer.  The work 
performed by landscape truck drivers (regardless of size of truck driven) is covered by the  classifications of truck driver.

MATERIAL TESTER & MATERIAL TESTER/INSPECTOR I AND II

Notwithstanding the difference in the classification title, the classification entitled "Material Tester I" involves the same job duties 
as the classification entitled "Material Tester/Inspector I". Likewise, the classification entitled "Material Tester II" involves the same 
job duties as the classification entitled "Material Tester/Inspector II".







TRUCK DRIVER All ALL 4 38.16 38.16 1.5 1.5 2.0 2.0 9.08 11.36 0.00 0.15

TUCKPOINTER All BLD 46.50 47.50 1.5 1.5 2.0 2.0 8.34 18.40 0.00 0.93

Legend
Rg Region
Type Trade Type - All,Highway,Building,Floating,Oil & Chip,Rivers
C Class
Base Base Wage Rate
OT M-F Unless otherwise noted, OT pay is required for any hour greater than 8 worked each day, Mon through Fri. The number 
listed is the multiple of the base wage.
OT Sa Overtime pay required for every hour worked on Saturdays
OT Su Overtime pay required for every hour worked on Sundays
OT Hol Overtime pay required for every hour worked on Holidays
H/W Health/Welfare benefit
Vac Vacation
Trng Training
Other Ins Employer hourly cost for any other type(s) of insurance provided for benefit of worker.

Explanations KANE COUNTY

ELECTRICIANS AND COMMUNICATIONS TECHNICIAN (NORTH) - Townships of Burlington, Campton, Dundee, Elgin, Hampshire, 
Plato, Rutland, St. Charles (except the West half of Sec. 26, all of Secs. 27, 33,  and 34, South half of Sec. 28, West half of Sec. 35), 
Virgil and Valley View CCC and Elgin Mental Health Center.

 The following list is considered as those days for which holiday rates of wages for work performed apply: New Years Day, 
Memorial Day, Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and Veterans Day in some classifications/counties.  
Generally, any of these holidays which fall on a Sunday is celebrated on the following Monday.  This then makes work performed 
on that Monday payable at the appropriate overtime rate for holiday pay. Common practice in a given local may alter certain 
days of celebration.  If in doubt, please check with IDOL.

 EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous materials from any place in a building, including 
mechanical systems where those mechanical systems are to be removed.  This includes the removal of asbestos materials/mold 
and hazardous materials from ductwork or pipes in a building when the building is to be demolished at the time or at some close 
future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical systems, such as pipes, ducts, and boilers, where the 
mechanical systems are to  remain.

CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether for interior or exterior purposes, all burned, glazed or unglazed 
products; all composition materials, granite tiles, warning detectable tiles, cement tiles, epoxy composite materials, pavers, glass, 
mosaics, fiberglass, and all substitute materials, for tile made in tile-like units; all mixtures in tile like form of cement, metals, and 
other materials that are for and intended for use as a finished floor surface, stair treads, promenade roofs, walks, walls, ceilings, 
swimming pools, and all other places where tile is to form a finished interior or exterior.  The mixing of all setting mortars 



including but not limited to thin-set mortars, epoxies, wall mud, and any other sand and cement mixtures or adhesives when 
used in the preparation, installation, repair, or maintenance of tile and/or similar materials. The handling and unloading of all 
sand, cement, lime, tile, fixtures, equipment, adhesives, or any other materials to be used in the preparation, installation, repair, or 
maintenance of tile and/or similar materials.  Ceramic Tile Finishers shall fill all joints and voids regardless of method on all tile 
work, particularly and especially after installation of said tile work.  Application of any and all protective coverings to all types of 
tile installations including, but not be limited to, all soap compounds, paper products, tapes, and all polyethylene coverings, 
plywood, masonite, cardboard, and any new type of products that may be used to protect tile installations, Blastrac equipment, 
and all floor scarifying equipment used in preparing floors to receive tile.  The clean up and removal of all waste and materials.  
All demolition of existing tile floors and walls to be re-tiled.

COMMUNICATIONS TECHNICIAN

Construction, installation, maintenance and removal of telecommunication facilities (voice, sound, data and video), telephone, 
security systems, fire alarm  systems that are a component of a multiplex system and share a common cable, and data inside wire, 
interconnect, terminal equipment, central offices, PABX  and equipment, micro waves, V-SAT, bypass, CATV, WAN (wide area 
network), LAN (local area networks), and ISDN (integrated system digital network), pulling of  wire in raceways, but not the 
installation of raceways.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all stone, sand, etc.), stocking of floors with material, performing all 
rigging for heavy work, the handling of all material that may be needed for the installation of such materials, building of 
scaffolding, polishing if needed, patching, waxing of material if damaged, pointing up, caulking, grouting and cleaning of marble, 
holding water on diamond or Carborundum blade or saw for setters cutting, use of tub saw or any other saw needed for 
preparation of material, drilling of holes for wires that anchor material set by setters, mixing up of molding plaster for installation 
of material, mixing up thin set for the installation of material, mixing up of sand to cement for the installation of material and 
such other work as may be required in helping a Marble Setter in the handling of all material in the erection or installation of 
interior marble, slate, travertine, art marble, serpentine, alberene stone, blue stone, granite and other stones (meaning as to stone 
any foreign or domestic materials as are specified and used in building interiors and exteriors and customarily known as stone in 
the trade), carrara, sanionyx, vitrolite and similar opaque glass and the laying of all marble tile, terrazzo tile, slate tile and precast 
tile, steps, risers treads, base, or any other materials that may be used as substitutes for any of the aforementioned materials and 
which are used on interior and exterior which are installed in a similar manner.

MATERIAL TESTER I:  Hand coring and drilling for testing of materials; field inspection of uncured concrete and asphalt.

MATERIAL TESTER II:  Field inspection of welds, structural steel, fireproofing, masonry, soil, facade, reinforcing steel, formwork, 
cured concrete, and concrete and asphalt batch plants; adjusting proportions of bituminous mixtures.

OPERATING ENGINEER - BUILDING

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with Caisson Attachment; Batch Plant; Benoto (requires Two 
Engineers); Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back Hoe Front End-loader Machine; 
Compressor and Throttle Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Conveyor (Truck Mounted); 
Concrete Paver Over 27E cu. ft; Concrete Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom; Concrete Pump 
(Truck Mounted); Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Spider Crane; 
Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb and Gutter Machine; Grader, Elevating; Grouting Machines; 
Heavy Duty Self-Propelled Transporter or Prime Mover; Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists, Elevators, 
outside type rack and pinion and similar machines; Hoists, One, Two and Three Drum; Hoists, Two Tugger One Floor; Hydraulic 
Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment); Locomotives, All; Motor Patrol; Lubrication Technician; 
Manipulators; Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump Cretes: Squeeze 



Cretes-Screw Type Pumps; Gypsum Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor Drawn; Slip-
Form Paver; Straddle Buggies; Operation of Tie Back Machine; Tournapull; Tractor with Boom and Side Boom; Trenching 
Machines.

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; 
Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists, Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine; 
Hoists, Tugger Single Drum; Laser Screed; Rock Drill (Self-Propelled); Rock Drill (Truck Mounted); Rollers, All; Steam Generators; 
Tractors, All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination Small Equipment Operator; Generators; Heaters, Mechanical; Hoists, Inside Elevators 
(remodeling or renovation work); Hydraulic Power Units (Pile Driving, Extracting, and Drilling); Pumps, over 3" (1 to 3 not to 
exceed a total of 300 ft.); Low Boys; Pumps, Well Points; Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick Forklift.

Class 5. Assistant Craft Foreman.

Class 6. Gradall.

Class 7. Mechanics; Welders.

 OPERATING ENGINEERS - HIGHWAY CONSTRUCTION

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt Heater Scarfire; Asphalt Spreader; Autograder/GOMACO 
or other similar type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast Regulator; Belt Loader; Caisson Rigs; Car 
Dumper; Central Redi-Mix Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with 
attachments); Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete 
Tube Float; Cranes, all attachments; Cranes, Tower Cranes of all types: Creter Crane: Spider Crane; Crusher, Stone, etc.; Derricks, 
All; Derrick Boats; Derricks, Traveling; Dredges; Elevators, Outside type Rack & Pinion and Similar Machines; Formless Curb and 
Gutter Machine; Grader, Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard 
Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy Duty Self-Propelled Transporter or Prime Mover; 
Hydraulic Backhoes; Backhoes with shear attachments up to 40' of boom reach; Lubrication Technician; Manipulators; Mucking 
Machine; Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid Rig; Rock Drill - Truck 
Mounted; Rock/Track Tamper; Roto Mill Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck Mounted); Straddle 
Buggies; Hydraulic Telescoping Form (Tunnel); Operation of Tieback Machine;  Tractor Drawn Belt Loader; Tractor Drawn Belt 
Loader (with attached pusher - two engineers); Tractor with Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine; 
Trenching; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole Drills (Tunnel Shaft); Underground Boring and/or 
Mining Machines 5 ft. in diameter and over tunnel, etc; Underground Boring and/or Mining Machines under 5 ft. in diameter; 
Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe 
Front Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with attachments); Compressor and Throttle Valve; 
Compressor, Common Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding Machine; Concrete Mixer or Paver 7S 
Series to and including 27 cu. ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, Belting Machine and Sealing 
Machine; Concrete Wheel Saw; Conveyor Muck Cars (Haglund or Similar Type); Drills, All; Finishing Machine - Concrete; Highlift 
Shovels or Front Endloader; Hoist - Sewer Dragging Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; Hydro 
Excavating (excluding hose work); Laser Screed; All Locomotives, Dinky; Off-Road Hauling Units (including articulating) Non Self-
Loading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary 
Snow Plows; Rototiller, Seaman, etc., self-propelled; Self-Propelled Compactor; Spreader - Chip - Stone, etc.; Scraper - Single/Twin 
Engine/Push and Pull; Scraper - Prime Mover in Tandem (Regardless of Size); Tractors pulling attachments, Sheeps Foot, Disc, 



Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; Compressor, Common Receiver (2); Concrete Mixer (Two 
Bag and Over); Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; Forklift Trucks; Grouting Machine; Hoists, 
Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe Jacking Machines; Post-Hole Digger; 
Power Saw, Concrete Power Driven; Pug Mills; Rollers, other than Asphalt; Seed and Straw Blower; Steam Generators; Stump 
Machine; Winch Trucks with "A" Frame; Work Boats; Tamper-Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator; Directional Boring Machine; Generators; Heaters, Mechanical; 
Hydraulic Power Unit (Pile Driving, Extracting, or Drilling); Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed a 
total of 300 ft.); Pumps, Well Points; Vacuum Trucks (excluding hose work); Welding Machines (2 through 5); Winches, 4 Small 
Electric Drill Winches.

Class 5. SkidSteer Loader (all); Brick Forklifts; Oilers.

Class 6. Field Mechanics and Field Welders

Class 7. Dowell Machine with Air Compressor; Gradall and machines of like nature.

 OPERATING ENGINEERS - FLOATING

Diver. Diver Wet Tender, Diver Tender, ROV Pilot, ROV Tender

TRAFFIC SAFETY - Effective November 30, 2018, the description of the traffic safety worker trade in this County is as follows: 
 Work associated with barricades, horses and drums used to reduce lane usage on highway work, the installation and removal of 
temporary, non-temporary or permanent lane, pavement or roadway markings, and the installation and removal of temporary 
road signs. 

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION Class 1.  Two or three Axle Trucks.  A-frame Truck when 
used for transportation purposes; Air Compressors and Welding Machines, including those pulled by  cars, pick-up trucks and 
tractors; Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck Washers; Carry-alls; Fork Lifts and Hoisters; Helpers;  
Mechanics Helpers and Greasers; Oil Distributors 2-man operation; Pavement Breakers; Pole Trailer, up to 40 feet; Power Mower 
Tractors; Self-propelled Chip  Spreader; Skipman; Slurry Trucks, 2-man operation; Slurry Truck Conveyor Operation, 2 or 3 man; 
Teamsters; Unskilled Dumpman; and Truck Drivers hauling  warning lights, barricades, and portable toilets on the job site.

Class 2.  Four axle trucks; Dump Crets and Adgetors under 7 yards; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump 
Turnapulls or Turnatrailers when pulling  other than self-loading equipment or similar equipment under 16 cubic yards; Mixer 
Trucks under 7 yards; Ready-mix Plant Hopper Operator, and Winch Trucks,  2 Axles.

Class 3.  Five axle trucks; Dump Crets and Adgetors 7 yards and over; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump 
Turnatrailers or turnapulls when  pulling other than self-loading equipment or similar equipment over 16 cubic yards; Explosives 
and/or Fission Material Trucks; Mixer Trucks 7 yards or over;  Mobile Cranes while in transit; Oil Distributors, 1-man operation; 
Pole Trailer, over 40 feet; Pole and Expandable Trailers hauling material over 50 feet long; Slurry trucks, 1-man operation; Winch 
trucks, 3 axles or more; Mechanic--Truck Welder and Truck Painter.

Class 4.  Six axle trucks; Dual-purpose vehicles, such as mounted crane trucks with hoist and accessories; Foreman; Master 
Mechanic; Self-loading equipment  like P.B. and trucks with scoops on the front.

TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials that may be used by the Mosaic Terrazzo Mechanic, and the 
mixing, grinding, grouting, cleaning and sealing of all Marble, Mosaic, and Terrazzo work, floors, base, stairs, and wainscoting by 



hand or machine, and in addition, assisting and aiding Marble, Masonic, and Terrazzo Mechanics.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the Department generally has on file such definitions which are available. If 
a task to be performed is not subject to one of the classifications of pay set out, the Department will  upon being contacted state 
which neighboring county has such a classification and provide such rate, such rate being deemed to exist by reference in this  
document.  If no neighboring county rate applies to the task, the Department shall undertake a special determination, such 
special determination  being then deemed to have existed under this determination.  If a project requires these, or any 
classification not listed, please contact IDOL at 217-782-1710 for  wage rates or clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer, operating engineer and truck driver.  The work performed by 
landscape plantsman and  landscape laborer is covered by the existing classification of laborer.  The work performed by 
landscape operators (regardless of equipment used or its size) is  covered by the classifications of operating engineer.  The work 
performed by landscape truck drivers (regardless of size of truck driven) is covered by the  classifications of truck driver.

MATERIAL TESTER & MATERIAL TESTER/INSPECTOR I AND II

Notwithstanding the difference in the classification title, the classification entitled "Material Tester I" involves the same job duties 
as the classification entitled "Material Tester/Inspector I". Likewise, the classification entitled "Material Tester II" involves the same 
job duties as the classification entitled "Material Tester/Inspector II".









future date. ASBESTOS - MECHANICAL - removal of asbestos material from mechanical systems, such as pipes,  ducts, and 
boilers, where the mechanical systems are to remain.

CERAMIC TILE FINISHER, MARBLE FINISHER, TERRAZZO FINISHER

Assisting, helping or supporting the tile, marble and terrazzo mechanic by performing their historic and traditional work 
assignments required to complete the proper installation of the work covered by said crafts. The term "Ceramic" is used for 
naming the classification only and is in no way a limitation of the product handled.  Ceramic takes into consideration most hard 
tiles.

COMMUNICATIONS TECHNICIAN

Installing, manufacturing, assembling and maintaining sound and intercom, protection alarm  (security), fire alarm, master 
antenna television, closed circuit television, low voltage control for computers  and/or door monitoring, school communications 
systems, telephones and servicing of nurse and emergency  calls, and the installation and maintenance of transmit and receive 
antennas, transmitters, receivers, and  associated apparatus which operates in conjunction with above systems.  All work 
associated with these system installations will be included EXCEPT the installation of protective metallic conduit in new  
construction projects (excluding less than ten-foot runs strictly for protection of cable) and 120 volt AC (or  higher) power wiring 
and associated hardware.

LABORER, SKILLED - HIGHWAY

Individuals engaged in the following types of work, irrespective of the site of the work:  asbestos abatement worker, handling of 
any materials with any foreign matter harmful to skin or clothing, track laborer, cement handlers, chloride handlers, the unloading 
and loading with steel workers and re-bars, concrete workers wet, tunnel helpers in free air, batch dumpers, mason tenders, kettle 
and tar men, tank cleaners, plastic installers, scaffold workers, motorized buggies or motorized unit used for wet concrete or 
handling of building materials, laborers with de-watering systems, sewer workers plus depth, rod and chainmen with technical 
engineers, rod and chainmen with land surveyors, rod and chainmen with surveyors, vibrator operators, cement silica, clay, fly ash, 
lime and plasters, handlers (bulk or bag), cofferdam workers plus depth, on concrete paving, placing, cutting and tying of 
reinforcing, deck hand, dredge hand, and shore laborers, bankmen on floating plant, grade checker, power tools, front end man 
on chip spreaders, cassion workers plus depth, gunnite nozzle men, lead man on sewer work, welders, cutters, burners and 
torchmen, chainsaw operators, jackhammer and drill operators, layout man and/or drainage tile layer, steel form setter - street 
and highway, air tamping hammermen, signal man on crane, concrete saw operator, screedman on asphalt pavers, laborers 
tending masons with hot material or where foreign materials are used, mortar mixer operators, multiple concrete duct - 
leadsman, lumen, asphalt raker, curb asphalt machine operator, ready mix scalemen (permanent, portable or temporary plant), 
laborers handling masterplate or similar materials, laser beam operator, concrete burning machine operator, coring machine 
operator, plaster tender, underpinning and shoring of buildings, pump men, manhole and catch basin, dirt and stone tamper, 
hose men on concrete pumps, hazardous waste worker, lead base paint abatement worker, lining of pipe, refusing machine, 
assisting on direct boring machine, the work of laying watermain, fire hydrants, all mechanical joints to watermain work, sewer 
worker, and tapping water service and forced lift station mechanical worker.

MATERIAL TESTER I:  Hand coring and drilling for testing of materials; field inspection of uncured concrete and asphalt.

MATERIAL TESTER II:  Field inspection of welds, structural steel, fireproofing, masonry, soil, facade, reinforcing steel, formwork, 
cured concrete, and concrete and asphalt batch plants; adjusting proportions of bituminous mixtures.

OPERATING ENGINEERS - BUILDING

Class 1.  Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with Caisson Attachment; Batch Plant; Benoto (requires Two 
Engineers); Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back Hoe Front End-loader Machine; 
Compressor and Throttle Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver (over 27E cu. ft.): Concrete 



Paver (27 cu. ft. and under); Concrete Placer; Concrete Pump (Truck Mounted); Concrete Conveyor (Truck Mounted); Concrete 
Tower; Cranes, All; GCI and similar types (required two operators only); Cranes, Hammerhead; Creter Crane; Crusher, Stone, etc.; 
Derricks, All; Derricks, Traveling; Formless Curb and Gutter Machine; Grader, Elevating; Grouting Machines; Highlift Shovels or 
Front Endloader 2-1/4 yd. and over; Hoists, Elevators, outside type rack and pinion and similar machines; Hoists, one, two and 
three Drum; Hoists, Two Tugger One Floor; Hydraulic Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment - 
excluding hose work and any sewer work); Locomotives, All; Lubrication Technician; Manipulators; Motor Patrol; Pile Drivers and 
Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump Cretes: Squeeze Cretes - Screw Type Pumps, 
Gypsum Bulker and Pump; Raised and Blind Hole Drill; Rock Drill (self-propelled); Rock Drill - Truck Mounted; Roto Mill Grinder; 
Scoops - Tractor Drawn; Slipform Paver; Scrapers Prime Movers; Straddle Buggies; Tie Back Machine; Tractor with Boom and Side 
Boom; Trenching Machines.

Class 2. Bobcat (over 3/4 cu. yd.); Boilers; Brick Forklift; Broom, All Power Propelled; Bulldozers; Concrete Mixer (Two Bag and 
Over); Conveyor, Portable; Forklift Trucks; Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists, Automatic; Hoists, Sewer 
Dragging Machine; Hoists, Tugger Single Drum; Laser Screed; Rollers, All; Steam Generators; Tractors, All; Tractor Drawn Vibratory 
Roller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Asphalt Spreader; Combination - Small Equipment Operator; Generators; Heaters, Mechanical; Hoists, 
Inside Elevators - (Rheostat Manual Controlled); Hydraulic Power Units (Pile Driving, Extracting, or Drilling - with a seat); Lowboys; 
Pumps, Over 3" (1 to 3 not to exceed total of 300 ft.); Pumps, Well Points; Welding Machines (2 through 5); Winches, 4 Small 
Electric Drill Winches; Bobcat (up to and including 3/4 cu. yd.).

Class 4. Elevator push button with automatic doors; Hoists, Inside; Oilers; Brick Forklift.

Class 5. Assistant Craft Foreman

Class 6. Mechanics; Welders.

Class 7. Gradall

 OPERATING ENGINEERS - HIGHWAY CONSTRUCTION

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt Heater Scarfire; Asphalt Silo Tender; Asphalt Spreader; 
Autograder; ABG Paver; Backhoes with Caisson Attachment; Ballast Regulator; Belt Loader; Caisson Rigs; Car Dumper; Central 
Redi-Mix Plant; Backhoe w/shear attachments; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe Bucket or over 
or with attachments); Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete Placer; 
Concrete Tube Float; Cranes, all attachments; Cranes, Tower of all types; Creter Crane; Crusher, Stone, etc.; Derricks, All; Derrick 
Boats; Derricks, Traveling; Directional Boring Machine over 12"; Dredges; Formless Curb and Gutter Machine; Grader, Elevating; 
Grader, Motor Grader, Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard Rail Post Driver Mounted; Hoists, 
One, Two and Three Drum; Hydraulic Backhoes; Hydro Vac, Self Propelled, Truck Mounted (excluding hose work and any sewer 
work); Lubrication Technician; Manipulators; Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - 
Crawler or Skid Rig; Rock Drill - Truck Mounted; Rock/Track Tamper; Roto Mill Grinder; Slip-Form Paver; Snow Melters; Soil Test 
Drill Rig (Truck Mounted); Straddle Buggies; GCI Crane; Hydraulic Telescoping Form (Tunnel); Tie Back Machine; Tractor Drawn 
Belt Loader; Tractor Drawn Belt Loader with attached pusher; Tractor with Boom; Tractaire with Attachments; Traffic Barrier 
Conveyor Machine; Raised or Blind Hole Drills; Trenching Machine (over 12"); Truck Mounted Concrete Pump with Boom; Truck 
Mounted Concrete Conveyor; Work Boat (no license required - 90 h.p. or above); Underground Boring and/or Mining Machines; 
Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe 
Front Endloader Machine (less than 1 cu. yd. Backhoe Bucket or over or with attachments); Compressor and Throttle Valve; 
Compressor, Common Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding Machine; Concrete Mixer or Paver 7S 



Series to and including 27 cu. ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, Belting Machine and Sealing 
Machine; Concrete Wheel Saw (large self-propelled - excluding walk-behinds and hand-held); Conveyor Muck Cars (Haglund or 
Similar Type); Drills, all; Finishing Machine - Concrete; Highlift Shovels or Front Endloader; Hoist - Sewer Dragging Machine; 
Hydraulic Boom Trucks (All Attachments); Hydro Blaster; All Locomotives, Dinky; Off-Road Hauling Units; Non-Self Loading Dump; 
Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary Snow Plows; 
Rototiller, Seaman, etc., self-propelled; Scoops - Tractor Drawn; Self-Propelled Compactor; Spreader - Chip - Stone, etc.; Scraper; 
Scraper - Prime Mover in Tandem (Regardless of Size); Tank Car Heater; Tractors, Push, Pulling Sheeps Foot, Disc, Compactor, etc.; 
Tug Boats.

Class 3.  Boilers; Brooms, All Power Propelled; Cement Supply Tender; Compressor, Common Receiver (2); Concrete Mixer (Two 
Bag and Over); Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; Fireman on Boilers; Forklift Trucks; 
Grouting Machine; Hoists, Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe Jacking 
Machines; Post-Hole Digger; Power Saw, Concrete Power Driven; Pug Mills; Rollers, other than asphalt; Seed and Straw Blower; 
Steam Generators; Stump Machine; Winch Trucks with "A" Frame; Work Boats; Tamper - Form - Motor Driven.

Class 4.  Air Compressor - Small and Large; Asphalt Spreader, Backend Man; Bobcat (Skid Steer) all; Brick Forklift; Combination - 
Small Equipment Operator; Directional Boring Machine up to 12"; Generators; Heaters, Mechanical; Hydraulic Power Unit (Pile 
Driving, Extracting, or Drilling); Hydro-Blaster; Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed a total of 300 
ft.); Pumps, Well Points; Tractaire; Trencher 12" and under; Welding Machines (2 through 5); Winches, 4 Small Electric Drill 
Winches.

Class 5. Oilers and Directional Boring Machine Locator.

Class 6. Field Mechanics and Field Welders

Class 7. Gradall and machines of like nature.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - WEST

Class 1.  Drivers on 2 axle trucks hauling less than 9 ton.  Air compressor and welding machines and  brooms, including those 
pulled by separate units, truck driver helpers, warehouse employees, mechanic helpers, greasers and tiremen, pickup trucks when 
hauling materials, tools, or workers to and from and  on-the-job site, and fork lifts up to 6,000 lb. capacity.

Class 2.  Two or three axle trucks hauling more than 9 ton but hauling less than 16 ton.  A-frame winch  trucks, hydrolift trucks, 
vactor trucks or similar equipment when used for transportation purposes. Fork lifts  over 6,000 lb. capacity, winch trucks, four 
axle combination units, and ticket writers.

Class 3.  Two, three or four axle trucks hauling 16 ton or more. Drivers on water pulls, articulated dump  trucks, mechanics and 
working forepersons, and dispatchers.  Five axle or more combination units.

Class 4.  Low Boy and Oil Distributors.

Class 5.  Drivers who require special protective clothing while employed on hazardous waste work.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - EAST

Class 1.  Two or three Axle Trucks.  A-frame Truck when used for transportation purposes; Air Compressors  and Welding 
Machines, including those pulled by cars, pick-up trucks and tractors; Ambulances; Batch Gate  Lockers; Batch Hopperman; Car 
and Truck Washers; Carry-alls; Fork Lifts and Hoisters; Helpers;  Mechanics Helpers and Greasers; Oil Distributors 2-man 
operation; Pavement Breakers; Pole Trailer, up to  40 feet; Power Mower Tractors; Self-propelled Chip Spreader; Skipman; Slurry 
Trucks, 2-man operation; Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters; Unskilled dumpman; and Truck Drivers 



hauling  warning lights, barricades, and portable toilets on the job site.

Class 2.  Four axle trucks; Dump Crets and Adgetors under 7 yards; Dumpsters, Track Trucks, Euclids, Hug  Bottom Dump 
Turnapulls or Turnatrailers when pulling other than self-loading equipment or similar  equipment under 16 cubic yards; Mixer 
Trucks under 7 yards; Ready-mix Plant Hopper Operator, and  Winch Trucks, 2 Axles.

Class 3.  Five axle trucks; Dump Crets and Adgetors 7 yards and over; Dumpsters, Track Trucks, Euclids,  Hug Bottom Dump 
Turnatrailers or turnapulls when pulling other than self-loading equipment or similar equipment over 16 cubic yards; Explosives 
and/or Fission Material Trucks; Mixer Trucks 7 yards or over;  Mobile Cranes while in transit; Oil Distributors, 1-man operation; 
Pole Trailer, over 40 feet; Pole and  Expandable Trailers hauling material over 50 feet long; Slurry trucks, 1-man operation; Winch 
trucks, 3  axles or more; Mechanic--Truck Welder and Truck Painter.

Class 4.  Six axle trucks; Dual-purpose vehicles, such as mounted crane trucks with hoist and accessories;  Foreman; Master 
Mechanic; Self-loading equipment like P.B. and trucks with scoops on the front.

 TRUCK DRIVER - OIL AND CHIP RESEALING ONLY.

This shall encompass laborers, workers and mechanics who drive contractor or subcontractor owned, leased, or hired pickup, 
dump, service, or oil distributor trucks.  The work includes transporting materials and equipment (including but not limited to, 
oils, aggregate supplies, parts, machinery and tools) to or from the job site; distributing oil or liquid asphalt and aggregate; stock 
piling material when in connection with the actual oil and chip contract. The Truck Driver (Oil & Chip Resealing) wage 
classification does not include supplier delivered materials.

 Other Classifications of Work:

For definitions of classifications not otherwise set out, the Department generally has on file such definitions  which are available.  
If a task to be performed is not subject to one of the classifications of pay set out, the Department will  upon being contacted 
state which neighboring county has such a classification and provide such rate, such  rate being deemed to exist by reference in 
this document.  If no neighboring county rate applies  to the task, the Department shall undertake a special determination, such 
special determination being then  deemed to have existed under this determination.  If a project requires these, or any 
classification not listed,  please contact IDOL at 217-782-1710 for wage rates or clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer, operating engineer and truck driver.   The work performed by 
landscape plantsman and landscape laborer is covered by the existing classification  of laborer.  The work performed by 
landscape operators (regardless of equipment used or its size) is covered  by the classifications of operating engineer.  The work 
performed by landscape truck drivers (regardless of  size of truck driven) is covered by the classifications of truck driver.
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7,/( /$<(5 1 %/' ����� ����� ��� ��� ��� ��� ����� ����� ���� ����

7,/( /$<(5 6 %/' ����� ����� ��� ��� ��� ��� ����� ����� ���� ����

7,/( 0$621 $OO %/' ����� ����� ��� ��� ��� ��� ����� ����� ���� ����

758&. '5,9(5 $OO 2	& � ����� ����� ��� ��� ��� ��� ����� ���� ���� ����

758&. '5,9(5 $OO 2	& � ����� ����� ��� ��� ��� ��� ����� ���� ���� ����

758&. '5,9(5 $OO 2	& � ����� ����� ��� ��� ��� ��� ����� ���� ���� ����



758&. '5,9(5 $OO 2	& � ����� ����� ��� ��� ��� ��� ����� ���� ���� ����

758&. '5,9(5 $OO 2	& � ����� ����� ��� ��� ��� ��� ����� ���� ���� ����

758&. '5,9(5 ( $// � ����� ����� ��� ��� ��� ��� ���� ����� ���� ����

758&. '5,9(5 ( $// � ����� ����� ��� ��� ��� ��� ���� ����� ���� ����

758&. '5,9(5 ( $// � ����� ����� ��� ��� ��� ��� ���� ����� ���� ����

758&. '5,9(5 ( $// � ����� ����� ��� ��� ��� ��� ���� ����� ���� ����

758&. '5,9(5 1 $// � ����� ����� ��� ��� ��� ��� ����� ���� ���� ����

758&. '5,9(5 1 $// � ����� ����� ��� ��� ��� ��� ���� ���� ���� ����

758&. '5,9(5 1 $// � ����� ����� ��� ��� ��� ��� ���� ���� ���� ����

758&. '5,9(5 1 $// � ����� ����� ��� ��� ��� ��� ���� ���� ���� ����

758&. '5,9(5 6 $// � ����� ����� ��� ��� ��� ��� ����� ���� ���� ����

758&. '5,9(5 6 $// � ����� ����� ��� ��� ��� ��� ����� ���� ���� ����

758&. '5,9(5 6 $// � ����� ����� ��� ��� ��� ��� ����� ���� ���� ����

758&. '5,9(5 6 $// � ����� ����� ��� ��� ��� ��� ����� ���� ���� ����

758&. '5,9(5 6 $// � ����� ����� ��� ��� ��� ��� ����� ���� ���� ����

78&.32,17(5 $OO %/' ����� ����� ��� ��� ��� ��� ����� ����� ���� ����

/HJHQG
5J 5HJLRQ
7\SH 7UDGH 7\SH � $OO�+LJKZD\�%XLOGLQJ�)ORDWLQJ�2LO 	 &KLS�5LYHUV
& &ODVV
%DVH %DVH :DJH 5DWH
27 0�) 8QOHVV RWKHUZLVH QRWHG� 27 SD\ LV UHTXLUHG IRU DQ\ KRXU JUHDWHU WKDQ � ZRUNHG HDFK GD\� 0RQ WKURXJK )UL� 7KH QXPEHU
OLVWHG LV WKH PXOWLSOH RI WKH EDVH ZDJH�
27 6D 2YHUWLPH SD\ UHTXLUHG IRU HYHU\ KRXU ZRUNHG RQ 6DWXUGD\V
27 6X 2YHUWLPH SD\ UHTXLUHG IRU HYHU\ KRXU ZRUNHG RQ 6XQGD\V
27 +RO 2YHUWLPH SD\ UHTXLUHG IRU HYHU\ KRXU ZRUNHG RQ +ROLGD\V
+�: +HDOWK�:HOIDUH EHQHILW
9DF 9DFDWLRQ
7UQJ 7UDLQLQJ
2WKHU ,QV (PSOR\HU KRXUO\ FRVW IRU DQ\ RWKHU W\SH�V� RI LQVXUDQFH SURYLGHG IRU EHQHILW RI ZRUNHU�

([SODQDWLRQV 2*/( &2817<

&$53(17(5� /$7+(5� 0,//:5,*+7� 3,/('5,9(5 $1' 7,/( /$<(5 �1257+� � 7KDW SDUW RI 2JOH &RXQW\ (DVW IURP WKH :LQQHEDJR
&RXQW\ ZHVWHUQ ERXQGDU\ DQG 1RUWK RI DQ LPDJLQDU\ OLQH UXQQLQJ HDVW DQG ZHVW ORFDWHG � PLOHV QRUWK RI WKH &LW\ RI 2UHJRQ�

758&. '5,9(5 �($67� � 7KDW SDUW RI WKH FRXQW\ (DVW RI 5W� ���� LQFOXGLQJ DOO SRUWLRQV RI WKH FLW\ RI 5RFKHOOH� DQG 6RXWK RI 5W� ���
758&. '5,9(5 �6287+� � 7KDW SDUW RI WKH FRXQW\ :HVW RI 5W� ��� DQG 6RXWK RI 5W� ��� 758&. '5,9(5 �1257+� � 7KDW SDUW RI WKH
FRXQW\ 1RUWK RI 5RXWH ���

7KH IROORZLQJ OLVW LV FRQVLGHUHG DV WKRVH GD\V IRU ZKLFK KROLGD\ UDWHV RI ZDJHV IRU ZRUN SHUIRUPHG DSSO\� 1HZ <HDUV 'D\�



0HPRULDO 'D\� )RXUWK RI -XO\� /DERU 'D\� 7KDQNVJLYLQJ 'D\� &KULVWPDV 'D\ DQG 9HWHUDQV 'D\ LQ VRPH FODVVLILFDWLRQV�FRXQWLHV�
*HQHUDOO\� DQ\ RI WKHVH KROLGD\V ZKLFK IDOO RQ D 6XQGD\ LV FHOHEUDWHG RQ WKH IROORZLQJ 0RQGD\� 7KLV WKHQ PDNHV ZRUN SHUIRUPHG
RQ WKDW 0RQGD\ SD\DEOH DW WKH DSSURSULDWH RYHUWLPH UDWH IRU KROLGD\ SD\� &RPPRQ SUDFWLFH LQ D JLYHQ ORFDO PD\ DOWHU FHUWDLQ
GD\V RI FHOHEUDWLRQ� ,I LQ GRXEW� SOHDVH FKHFN ZLWK ,'2/�

2LO DQG FKLS UHVHDOLQJ �2	&� PHDQV WKH DSSOLFDWLRQ RI URDG RLOV DQG OLTXLG DVSKDOW WR FRDW DQ H[LVWLQJ URDG VXUIDFH� IROORZHG E\
DSSOLFDWLRQ RI DJJUHJDWH FKLSV RU JUDYHO WR FRDWHG VXUIDFH� DQG VXEVHTXHQW UROOLQJ RI PDWHULDO WR VHDO WKH VXUIDFH�

(;3/$1$7,21 2) &/$66(6

$6%(6726 � *(1(5$/ � UHPRYDO RI DVEHVWRV PDWHULDO�PROG DQG KD]DUGRXV PDWHULDOV IURP DQ\ SODFH LQ D EXLOGLQJ� LQFOXGLQJ
PHFKDQLFDO V\VWHPV ZKHUH WKRVH PHFKDQLFDO V\VWHPV DUH WR EH UHPRYHG� 7KLV LQFOXGHV WKH UHPRYDO RI DVEHVWRV PDWHULDOV�PROG
DQG KD]DUGRXV PDWHULDOV IURP GXFWZRUN RU SLSHV LQ D EXLOGLQJ ZKHQ WKH EXLOGLQJ LV WR EH GHPROLVKHG DW WKH WLPH RU DW VRPH FORVH
IXWXUH GDWH�

$6%(6726 � 0(&+$1,&$/ � UHPRYDO RI DVEHVWRV PDWHULDO IURP PHFKDQLFDO V\VWHPV� VXFK DV SLSHV� GXFWV� DQG ERLOHUV� ZKHUH WKH
PHFKDQLFDO V\VWHPV DUH WR UHPDLQ�

&(5$0,& 7,/( ),1,6+(5� 0$5%/( ),1,6+(5� 7(55$==2 ),1,6+(5

$VVLVWLQJ� KHOSLQJ RU VXSSRUWLQJ WKH WLOH� PDUEOH DQG WHUUD]]R PHFKDQLF E\ SHUIRUPLQJ WKHLU KLVWRULF DQG WUDGLWLRQDO ZRUN
DVVLJQPHQWV UHTXLUHG WR FRPSOHWH WKH SURSHU LQVWDOODWLRQ RI WKH ZRUN FRYHUHG E\ VDLG FUDIWV� 7KH WHUP �&HUDPLF� LV XVHG IRU
QDPLQJ WKH FODVVLILFDWLRQ RQO\ DQG LV LQ QR ZD\ D OLPLWDWLRQ RI WKH SURGXFW KDQGOHG� &HUDPLF WDNHV LQWR FRQVLGHUDWLRQ PRVW KDUG
WLOHV�

&20081,&$7,216 7(&+1,&,$1

,QVWDOOLQJ� PDQXIDFWXULQJ� DVVHPEOLQJ DQG PDLQWDLQLQJ VRXQG DQG LQWHUFRP� SURWHFWLRQ DODUP �VHFXULW\�� ILUH DODUP� PDVWHU DQWHQQD
WHOHYLVLRQ� FORVHG FLUFXLW WHOHYLVLRQ� ORZ YROWDJH FRQWURO IRU FRPSXWHUV DQG�RU GRRU PRQLWRULQJ� VFKRRO FRPPXQLFDWLRQV V\VWHPV�
WHOHSKRQHV DQG VHUYLFLQJ RI QXUVH DQG HPHUJHQF\ FDOOV� DQG WKH LQVWDOODWLRQ DQG PDLQWHQDQFH RI WUDQVPLW DQG UHFHLYH DQWHQQDV�
WUDQVPLWWHUV� UHFHLYHUV� DQG DVVRFLDWHG DSSDUDWXV ZKLFK RSHUDWHV LQ FRQMXQFWLRQ ZLWK DERYH V\VWHPV� $OO ZRUN DVVRFLDWHG ZLWK
WKHVH V\VWHP LQVWDOODWLRQV ZLOO EH LQFOXGHG (;&(37 WKH LQVWDOODWLRQ RI SURWHFWLYH PHWDOOLF FRQGXLW LQ QHZ FRQVWUXFWLRQ SURMHFWV
�H[FOXGLQJ OHVV WKDQ WHQ�IRRW UXQV VWULFWO\ IRU SURWHFWLRQ RI FDEOH� DQG ��� YROW $& �RU KLJKHU� SRZHU ZLULQJ DQG DVVRFLDWHG
KDUGZDUH�

/$%25(5� 6.,//(' � +,*+:$<

,QGLYLGXDOV HQJDJHG LQ WKH IROORZLQJ W\SHV RI ZRUN� LUUHVSHFWLYH RI WKH VLWH RI WKH ZRUN� DVEHVWRV DEDWHPHQW ZRUNHU� KDQGOLQJ RI
DQ\ PDWHULDOV ZLWK DQ\ IRUHLJQ PDWWHU KDUPIXO WR VNLQ RU FORWKLQJ� WUDFN ODERUHU� FHPHQW KDQGOHUV� FKORULGH KDQGOHUV� WKH XQORDGLQJ
DQG ORDGLQJ ZLWK VWHHO ZRUNHUV DQG UH�EDUV� FRQFUHWH ZRUNHUV ZHW� WXQQHO KHOSHUV LQ IUHH DLU� EDWFK GXPSHUV� PDVRQ WHQGHUV� NHWWOH
DQG WDU PHQ� WDQN FOHDQHUV� SODVWLF LQVWDOOHUV� VFDIIROG ZRUNHUV� PRWRUL]HG EXJJLHV RU PRWRUL]HG XQLW XVHG IRU ZHW FRQFUHWH RU
KDQGOLQJ RI EXLOGLQJ PDWHULDOV� ODERUHUV ZLWK GH�ZDWHULQJ V\VWHPV� VHZHU ZRUNHUV SOXV GHSWK� URG DQG FKDLQPHQ ZLWK WHFKQLFDO
HQJLQHHUV� URG DQG FKDLQPHQ ZLWK ODQG VXUYH\RUV� URG DQG FKDLQPHQ ZLWK VXUYH\RUV� YLEUDWRU RSHUDWRUV� FHPHQW VLOLFD� FOD\� IO\ DVK�
OLPH DQG SODVWHUV� KDQGOHUV �EXON RU EDJ�� FRIIHUGDP ZRUNHUV SOXV GHSWK� RQ FRQFUHWH SDYLQJ� SODFLQJ� FXWWLQJ DQG W\LQJ RI
UHLQIRUFLQJ� GHFN KDQG� GUHGJH KDQG� DQG VKRUH ODERUHUV� EDQNPHQ RQ IORDWLQJ SODQW� JUDGH FKHFNHU� SRZHU WRROV� IURQW HQG PDQ
RQ FKLS VSUHDGHUV� FDVVLRQ ZRUNHUV SOXV GHSWK� JXQQLWH QR]]OH PHQ� OHDG PDQ RQ VHZHU ZRUN� ZHOGHUV� FXWWHUV� EXUQHUV DQG
WRUFKPHQ� FKDLQVDZ RSHUDWRUV� MDFNKDPPHU DQG GULOO RSHUDWRUV� OD\RXW PDQ DQG�RU GUDLQDJH WLOH OD\HU� VWHHO IRUP VHWWHU � VWUHHW
DQG KLJKZD\� DLU WDPSLQJ KDPPHUPHQ� VLJQDO PDQ RQ FUDQH� FRQFUHWH VDZ RSHUDWRU� VFUHHGPDQ RQ DVSKDOW SDYHUV� ODERUHUV
WHQGLQJ PDVRQV ZLWK KRW PDWHULDO RU ZKHUH IRUHLJQ PDWHULDOV DUH XVHG� PRUWDU PL[HU RSHUDWRUV� PXOWLSOH FRQFUHWH GXFW �
OHDGVPDQ� OXPHQ� DVSKDOW UDNHU� FXUE DVSKDOW PDFKLQH RSHUDWRU� UHDG\ PL[ VFDOHPHQ �SHUPDQHQW� SRUWDEOH RU WHPSRUDU\ SODQW��
ODERUHUV KDQGOLQJ PDVWHUSODWH RU VLPLODU PDWHULDOV� ODVHU EHDP RSHUDWRU� FRQFUHWH EXUQLQJ PDFKLQH RSHUDWRU� FRULQJ PDFKLQH



RSHUDWRU� SODVWHU WHQGHU� XQGHUSLQQLQJ DQG VKRULQJ RI EXLOGLQJV� SXPS PHQ� PDQKROH DQG FDWFK EDVLQ� GLUW DQG VWRQH WDPSHU�
KRVH PHQ RQ FRQFUHWH SXPSV� KD]DUGRXV ZDVWH ZRUNHU� OHDG EDVH SDLQW DEDWHPHQW ZRUNHU� OLQLQJ RI SLSH� UHIXVLQJ PDFKLQH�
DVVLVWLQJ RQ GLUHFW ERULQJ PDFKLQH� WKH ZRUN RI OD\LQJ ZDWHUPDLQ� ILUH K\GUDQWV� DOO PHFKDQLFDO MRLQWV WR ZDWHUPDLQ ZRUN� VHZHU
ZRUNHU� DQG WDSSLQJ ZDWHU VHUYLFH DQG IRUFHG OLIW VWDWLRQ PHFKDQLFDO ZRUNHU�

0$7(5,$/ 7(67(5 ,� +DQG FRULQJ DQG GULOOLQJ IRU WHVWLQJ RI PDWHULDOV� ILHOG LQVSHFWLRQ RI XQFXUHG FRQFUHWH DQG DVSKDOW�

0$7(5,$/ 7(67(5 ,,� )LHOG LQVSHFWLRQ RI ZHOGV� VWUXFWXUDO VWHHO� ILUHSURRILQJ� PDVRQU\� VRLO� IDFDGH� UHLQIRUFLQJ VWHHO� IRUPZRUN�
FXUHG FRQFUHWH� DQG FRQFUHWH DQG DVSKDOW EDWFK SODQWV� DGMXVWLQJ SURSRUWLRQV RI ELWXPLQRXV PL[WXUHV�

23(5$7,1* (1*,1((56 � %8,/',1*

&ODVV �� $VSKDOW 3ODQW� $VSKDOW 6SUHDGHU� $XWRJUDGH� %DFNKRHV ZLWK &DLVVRQ $WWDFKPHQW� %DWFK 3ODQW� %HQRWR �UHTXLUHV 7ZR
(QJLQHHUV�� %RLOHU DQG 7KURWWOH 9DOYH� &DLVVRQ 5LJV� &HQWUDO 5HGL�0L[ 3ODQW� &RPELQDWLRQ %DFN +RH )URQW (QG�ORDGHU 0DFKLQH�
&RPSUHVVRU DQG 7KURWWOH 9DOYH� &RQFUHWH %UHDNHU �7UXFN 0RXQWHG�� &RQFUHWH &RQYH\RU� &RQFUHWH 3DYHU �RYHU ��( FX� IW��� &RQFUHWH
3DYHU ��� FX� IW� DQG XQGHU�� &RQFUHWH 3ODFHU� &RQFUHWH 3XPS �7UXFN 0RXQWHG�� &RQFUHWH &RQYH\RU �7UXFN 0RXQWHG�� &RQFUHWH
7RZHU� &UDQHV� $OO� *&, DQG VLPLODU W\SHV �UHTXLUHG WZR RSHUDWRUV RQO\�� &UDQHV� +DPPHUKHDG� &UHWHU &UDQH� &UXVKHU� 6WRQH� HWF��
'HUULFNV� $OO� 'HUULFNV� 7UDYHOLQJ� )RUPOHVV &XUE DQG *XWWHU 0DFKLQH� *UDGHU� (OHYDWLQJ� *URXWLQJ 0DFKLQHV� +LJKOLIW 6KRYHOV RU
)URQW (QGORDGHU ����� \G� DQG RYHU� +RLVWV� (OHYDWRUV� RXWVLGH W\SH UDFN DQG SLQLRQ DQG VLPLODU PDFKLQHV� +RLVWV� RQH� WZR DQG
WKUHH 'UXP� +RLVWV� 7ZR 7XJJHU 2QH )ORRU� +\GUDXOLF %DFNKRHV� +\GUDXOLF %RRP 7UXFNV� +\GUR 9DF �DQG VLPLODU HTXLSPHQW �
H[FOXGLQJ KRVH ZRUN DQG DQ\ VHZHU ZRUN�� /RFRPRWLYHV� $OO� /XEULFDWLRQ 7HFKQLFLDQ� 0DQLSXODWRUV� 0RWRU 3DWURO� 3LOH 'ULYHUV DQG
6NLG 5LJ� 3RVW +ROH 'LJJHU� 3UH�6WUHVV 0DFKLQH� 3XPS &UHWHV 'XDO 5DP� 3XPS &UHWHV� 6TXHH]H &UHWHV � 6FUHZ 7\SH 3XPSV�
*\SVXP %XONHU DQG 3XPS� 5DLVHG DQG %OLQG +ROH 'ULOO� 5RFN 'ULOO �VHOI�SURSHOOHG�� 5RFN 'ULOO � 7UXFN 0RXQWHG� 5RWR 0LOO *ULQGHU�
6FRRSV � 7UDFWRU 'UDZQ� 6OLSIRUP 3DYHU� 6FUDSHUV 3ULPH 0RYHUV� 6WUDGGOH %XJJLHV� 7LH %DFN 0DFKLQH� 7UDFWRU ZLWK %RRP DQG 6LGH
%RRP� 7UHQFKLQJ 0DFKLQHV�

&ODVV �� %REFDW �RYHU ��� FX� \G��� %RLOHUV� %ULFN )RUNOLIW� %URRP� $OO 3RZHU 3URSHOOHG� %XOOGR]HUV� &RQFUHWH 0L[HU �7ZR %DJ DQG
2YHU�� &RQYH\RU� 3RUWDEOH� )RUNOLIW 7UXFNV� +LJKOLIW 6KRYHOV RU )URQW (QGORDGHUV XQGHU ����� \G�� +RLVWV� $XWRPDWLF� +RLVWV� 6HZHU
'UDJJLQJ 0DFKLQH� +RLVWV� 7XJJHU 6LQJOH 'UXP� /DVHU 6FUHHG� 5ROOHUV� $OO� 6WHDP *HQHUDWRUV� 7UDFWRUV� $OO� 7UDFWRU 'UDZQ 9LEUDWRU\
5ROOHU� :LQFK 7UXFNV ZLWK �$� )UDPH�

&ODVV �� $LU &RPSUHVVRU� $VSKDOW 6SUHDGHU� &RPELQDWLRQ � 6PDOO (TXLSPHQW 2SHUDWRU� *HQHUDWRUV� +HDWHUV� 0HFKDQLFDO� +RLVWV�
,QVLGH (OHYDWRUV � �5KHRVWDW 0DQXDO &RQWUROOHG�� +\GUDXOLF 3RZHU 8QLWV �3LOH 'ULYLQJ� ([WUDFWLQJ� RU 'ULOOLQJ � ZLWK D VHDW�� /RZER\V�
3XPSV� 2YHU �� �� WR � QRW WR H[FHHG WRWDO RI ��� IW��� 3XPSV� :HOO 3RLQWV� :HOGLQJ 0DFKLQHV �� WKURXJK ��� :LQFKHV� � 6PDOO
(OHFWULF 'ULOO :LQFKHV� %REFDW �XS WR DQG LQFOXGLQJ ��� FX� \G���

&ODVV �� (OHYDWRU SXVK EXWWRQ ZLWK DXWRPDWLF GRRUV� +RLVWV� ,QVLGH� 2LOHUV� %ULFN )RUNOLIW�

&ODVV �� $VVLVWDQW &UDIW )RUHPDQ

&ODVV �� 0HFKDQLFV� :HOGHUV�

&ODVV �� *UDGDOO

23(5$7,1* (1*,1((56 � +,*+:$< &216758&7,21

&ODVV �� $VSKDOW 3ODQW� $VSKDOW +HDWHU DQG 3ODQHU &RPELQDWLRQ� $VSKDOW +HDWHU 6FDUILUH� $VSKDOW 6LOR 7HQGHU� $VSKDOW 6SUHDGHU�
$XWRJUDGHU� $%* 3DYHU� %DFNKRHV ZLWK &DLVVRQ $WWDFKPHQW� %DOODVW 5HJXODWRU� %HOW /RDGHU� &DLVVRQ 5LJV� &DU 'XPSHU� &HQWUDO
5HGL�0L[ 3ODQW� %DFNKRH Z�VKHDU DWWDFKPHQWV� &RPELQDWLRQ %DFNKRH )URQW (QGORDGHU 0DFKLQH� �� FX� \G� %DFNKRH %XFNHW RU RYHU
RU ZLWK DWWDFKPHQWV�� &RQFUHWH %UHDNHU �7UXFN 0RXQWHG�� &RQFUHWH &RQYH\RU� &RQFUHWH 3DYHU RYHU ��( FX� IW�� &RQFUHWH 3ODFHU�
&RQFUHWH 7XEH )ORDW� &UDQHV� DOO DWWDFKPHQWV� &UDQHV� 7RZHU RI DOO W\SHV� &UHWHU &UDQH� &UXVKHU� 6WRQH� HWF�� 'HUULFNV� $OO� 'HUULFN



%RDWV� 'HUULFNV� 7UDYHOLQJ� 'LUHFWLRQDO %RULQJ 0DFKLQH RYHU ���� 'UHGJHV� )RUPOHVV &XUE DQG *XWWHU 0DFKLQH� *UDGHU� (OHYDWLQJ�
*UDGHU� 0RWRU *UDGHU� 0RWRU 3DWURO� $XWR 3DWURO� )RUP *UDGHU� 3XOO *UDGHU� 6XEJUDGHU� *XDUG 5DLO 3RVW 'ULYHU 0RXQWHG� +RLVWV�
2QH� 7ZR DQG 7KUHH 'UXP� +\GUDXOLF %DFNKRHV� +\GUR 9DF� 6HOI 3URSHOOHG� 7UXFN 0RXQWHG �H[FOXGLQJ KRVH ZRUN DQG DQ\ VHZHU
ZRUN�� /XEULFDWLRQ 7HFKQLFLDQ� 0DQLSXODWRUV� 3LOH 'ULYHUV DQG 6NLG 5LJ� 3UH�6WUHVV 0DFKLQH� 3XPS &UHWHV 'XDO 5DP� 5RFN 'ULOO �
&UDZOHU RU 6NLG 5LJ� 5RFN 'ULOO � 7UXFN 0RXQWHG� 5RFN�7UDFN 7DPSHU� 5RWR 0LOO *ULQGHU� 6OLS�)RUP 3DYHU� 6QRZ 0HOWHUV� 6RLO 7HVW
'ULOO 5LJ �7UXFN 0RXQWHG�� 6WUDGGOH %XJJLHV� *&, &UDQH� +\GUDXOLF 7HOHVFRSLQJ )RUP �7XQQHO�� 7LH %DFN 0DFKLQH� 7UDFWRU 'UDZQ
%HOW /RDGHU� 7UDFWRU 'UDZQ %HOW /RDGHU ZLWK DWWDFKHG SXVKHU� 7UDFWRU ZLWK %RRP� 7UDFWDLUH ZLWK $WWDFKPHQWV� 7UDIILF %DUULHU
&RQYH\RU 0DFKLQH� 5DLVHG RU %OLQG +ROH 'ULOOV� 7UHQFKLQJ 0DFKLQH �RYHU ����� 7UXFN 0RXQWHG &RQFUHWH 3XPS ZLWK %RRP� 7UXFN
0RXQWHG &RQFUHWH &RQYH\RU� :RUN %RDW �QR OLFHQVH UHTXLUHG � �� K�S� RU DERYH�� 8QGHUJURXQG %RULQJ DQG�RU 0LQLQJ 0DFKLQHV�
:KHHO ([FDYDWRU� :LGHQHU �$36&2��

&ODVV �� %DWFK 3ODQW� %LWXPLQRXV 0L[HU� %RLOHU DQG 7KURWWOH 9DOYH� %XOOGR]HUV� &DU /RDGHU 7UDLOLQJ &RQYH\RUV� &RPELQDWLRQ %DFNKRH
)URQW (QGORDGHU 0DFKLQH �OHVV WKDQ � FX� \G� %DFNKRH %XFNHW RU RYHU RU ZLWK DWWDFKPHQWV�� &RPSUHVVRU DQG 7KURWWOH 9DOYH�
&RPSUHVVRU� &RPPRQ 5HFHLYHU ���� &RQFUHWH %UHDNHU RU +\GUR +DPPHU� &RQFUHWH *ULQGLQJ 0DFKLQH� &RQFUHWH 0L[HU RU 3DYHU �6
6HULHV WR DQG LQFOXGLQJ �� FX� IW�� &RQFUHWH 6SUHDGHU� &RQFUHWH &XULQJ 0DFKLQH� %XUODS 0DFKLQH� %HOWLQJ 0DFKLQH DQG 6HDOLQJ
0DFKLQH� &RQFUHWH :KHHO 6DZ �ODUJH VHOI�SURSHOOHG � H[FOXGLQJ ZDON�EHKLQGV DQG KDQG�KHOG�� &RQYH\RU 0XFN &DUV �+DJOXQG RU
6LPLODU 7\SH�� 'ULOOV� DOO� )LQLVKLQJ 0DFKLQH � &RQFUHWH� +LJKOLIW 6KRYHOV RU )URQW (QGORDGHU� +RLVW � 6HZHU 'UDJJLQJ 0DFKLQH�
+\GUDXOLF %RRP 7UXFNV �$OO $WWDFKPHQWV�� +\GUR %ODVWHU� $OO /RFRPRWLYHV� 'LQN\� 2II�5RDG +DXOLQJ 8QLWV� 1RQ�6HOI /RDGLQJ 'XPS�
(MHFWLRQ 'XPS� 3XPS &UHWHV� 6TXHH]H &UHWHV � 6FUHZ 7\SH 3XPSV� *\SVXP %XONHU DQG 3XPS� 5ROOHU� $VSKDOW� 5RWDU\ 6QRZ 3ORZV�
5RWRWLOOHU� 6HDPDQ� HWF�� VHOI�SURSHOOHG� 6FRRSV � 7UDFWRU 'UDZQ� 6HOI�3URSHOOHG &RPSDFWRU� 6SUHDGHU � &KLS � 6WRQH� HWF�� 6FUDSHU�
6FUDSHU � 3ULPH 0RYHU LQ 7DQGHP �5HJDUGOHVV RI 6L]H�� 7DQN &DU +HDWHU� 7UDFWRUV� 3XVK� 3XOOLQJ 6KHHSV )RRW� 'LVF� &RPSDFWRU� HWF��
7XJ %RDWV�

&ODVV �� %RLOHUV� %URRPV� $OO 3RZHU 3URSHOOHG� &HPHQW 6XSSO\ 7HQGHU� &RPSUHVVRU� &RPPRQ 5HFHLYHU ���� &RQFUHWH 0L[HU �7ZR
%DJ DQG 2YHU�� &RQYH\RU� 3RUWDEOH� )DUP�7\SH 7UDFWRUV 8VHG IRU 0RZLQJ� 6HHGLQJ� HWF�� )LUHPDQ RQ %RLOHUV� )RUNOLIW 7UXFNV�
*URXWLQJ 0DFKLQH� +RLVWV� $XWRPDWLF� +RLVWV� $OO (OHYDWRUV� +RLVWV� 7XJJHU 6LQJOH 'UXP� -HHS 'LJJHUV� /RZ %R\V� 3LSH -DFNLQJ
0DFKLQHV� 3RVW�+ROH 'LJJHU� 3RZHU 6DZ� &RQFUHWH 3RZHU 'ULYHQ� 3XJ 0LOOV� 5ROOHUV� RWKHU WKDQ DVSKDOW� 6HHG DQG 6WUDZ %ORZHU�
6WHDP *HQHUDWRUV� 6WXPS 0DFKLQH� :LQFK 7UXFNV ZLWK �$� )UDPH� :RUN %RDWV� 7DPSHU � )RUP � 0RWRU 'ULYHQ�

&ODVV �� $LU &RPSUHVVRU � 6PDOO DQG /DUJH� $VSKDOW 6SUHDGHU� %DFNHQG 0DQ� %REFDW �6NLG 6WHHU� DOO� %ULFN )RUNOLIW� &RPELQDWLRQ �
6PDOO (TXLSPHQW 2SHUDWRU� 'LUHFWLRQDO %RULQJ 0DFKLQH XS WR ���� *HQHUDWRUV� +HDWHUV� 0HFKDQLFDO� +\GUDXOLF 3RZHU 8QLW �3LOH
'ULYLQJ� ([WUDFWLQJ� RU 'ULOOLQJ�� +\GUR�%ODVWHU� /LJKW 3ODQWV� $OO �� WKURXJK ��� 3XPSV� RYHU �� �� WR � QRW WR H[FHHG D WRWDO RI ���
IW��� 3XPSV� :HOO 3RLQWV� 7UDFWDLUH� 7UHQFKHU ��� DQG XQGHU� :HOGLQJ 0DFKLQHV �� WKURXJK ��� :LQFKHV� � 6PDOO (OHFWULF 'ULOO
:LQFKHV�

&ODVV �� 2LOHUV DQG 'LUHFWLRQDO %RULQJ 0DFKLQH /RFDWRU�

&ODVV �� )LHOG 0HFKDQLFV DQG )LHOG :HOGHUV

&ODVV �� *UDGDOO DQG PDFKLQHV RI OLNH QDWXUH�
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&ODVV �� 'ULYHUV RQ � D[OH WUXFNV KDXOLQJ OHVV WKDQ � WRQ� $LU FRPSUHVVRU DQG ZHOGLQJ PDFKLQHV DQG EURRPV� LQFOXGLQJ WKRVH
SXOOHG E\ VHSDUDWH XQLWV� WUXFN GULYHU KHOSHUV� ZDUHKRXVH HPSOR\HHV� PHFKDQLF KHOSHUV� JUHDVHUV DQG WLUHPHQ� SLFNXS WUXFNV ZKHQ
KDXOLQJ PDWHULDOV� WRROV� RU ZRUNHUV WR DQG IURP DQG RQ�WKH�MRE VLWH� DQG IRUN OLIWV XS WR ����� OE� FDSDFLW\�

&ODVV �� 7ZR RU WKUHH D[OH WUXFNV KDXOLQJ PRUH WKDQ � WRQ EXW KDXOLQJ OHVV WKDQ �� WRQ� $�IUDPH ZLQFK WUXFNV� K\GUROLIW WUXFNV�
YDFWRU WUXFNV RU VLPLODU HTXLSPHQW ZKHQ XVHG IRU WUDQVSRUWDWLRQ SXUSRVHV� )RUN OLIWV RYHU ����� OE� FDSDFLW\� ZLQFK WUXFNV� IRXU D[OH
FRPELQDWLRQ XQLWV� DQG WLFNHW ZULWHUV�



&ODVV �� 7ZR� WKUHH RU IRXU D[OH WUXFNV KDXOLQJ �� WRQ RU PRUH� 'ULYHUV RQ ZDWHU SXOOV� DUWLFXODWHG GXPS WUXFNV� PHFKDQLFV DQG
ZRUNLQJ IRUHSHUVRQV� DQG GLVSDWFKHUV� )LYH D[OH RU PRUH FRPELQDWLRQ XQLWV�

&ODVV �� /RZ %R\ DQG 2LO 'LVWULEXWRUV�

&ODVV �� 'ULYHUV ZKR UHTXLUH VSHFLDO SURWHFWLYH FORWKLQJ ZKLOH HPSOR\HG RQ KD]DUGRXV ZDVWH ZRUN�
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7KLV VKDOO HQFRPSDVV ODERUHUV� ZRUNHUV DQG PHFKDQLFV ZKR GULYH FRQWUDFWRU RU VXEFRQWUDFWRU RZQHG� OHDVHG� RU KLUHG SLFNXS�
GXPS� VHUYLFH� RU RLO GLVWULEXWRU WUXFNV� 7KH ZRUN LQFOXGHV WUDQVSRUWLQJ PDWHULDOV DQG HTXLSPHQW �LQFOXGLQJ EXW QRW OLPLWHG WR�
RLOV� DJJUHJDWH VXSSOLHV� SDUWV� PDFKLQHU\ DQG WRROV� WR RU IURP WKH MRE VLWH� GLVWULEXWLQJ RLO RU OLTXLG DVSKDOW DQG DJJUHJDWH� VWRFN
SLOLQJ PDWHULDO ZKHQ LQ FRQQHFWLRQ ZLWK WKH DFWXDO RLO DQG FKLS FRQWUDFW� 7KH 7UXFN 'ULYHU �2LO 	 &KLS 5HVHDOLQJ� ZDJH
FODVVLILFDWLRQ GRHV QRW LQFOXGH VXSSOLHU GHOLYHUHG PDWHULDOV�
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&ODVV �� 7ZR RU WKUHH $[OH 7UXFNV� $�IUDPH 7UXFN ZKHQ XVHG IRU WUDQVSRUWDWLRQ SXUSRVHV� $LU &RPSUHVVRUV DQG :HOGLQJ
0DFKLQHV� LQFOXGLQJ WKRVH SXOOHG E\ FDUV� SLFN�XS WUXFNV DQG WUDFWRUV� $PEXODQFHV� %DWFK *DWH /RFNHUV� %DWFK +RSSHUPDQ� &DU
DQG 7UXFN :DVKHUV� &DUU\�DOOV� )RUN /LIWV DQG +RLVWHUV� +HOSHUV� 0HFKDQLFV +HOSHUV DQG *UHDVHUV� 2LO 'LVWULEXWRUV ��PDQ RSHUDWLRQ�
3DYHPHQW %UHDNHUV� 3ROH 7UDLOHU� XS WR �� IHHW� 3RZHU 0RZHU 7UDFWRUV� 6HOI�SURSHOOHG &KLS 6SUHDGHU� 6NLSPDQ� 6OXUU\ 7UXFNV� ��
PDQ RSHUDWLRQ� 6OXUU\ 7UXFN &RQYH\RU 2SHUDWLRQ� � RU � PDQ� 7HDPVWHUV� 8QVNLOOHG GXPSPDQ� DQG 7UXFN 'ULYHUV KDXOLQJ ZDUQLQJ
OLJKWV� EDUULFDGHV� DQG SRUWDEOH WRLOHWV RQ WKH MRE VLWH�

&ODVV �� )RXU D[OH WUXFNV� 'XPS &UHWV DQG $GJHWRUV XQGHU � \DUGV� 'XPSVWHUV� 7UDFN 7UXFNV� (XFOLGV� +XJ %RWWRP 'XPS
7XUQDSXOOV RU 7XUQDWUDLOHUV ZKHQ SXOOLQJ RWKHU WKDQ VHOI�ORDGLQJ HTXLSPHQW RU VLPLODU HTXLSPHQW XQGHU �� FXELF \DUGV� 0L[HU
7UXFNV XQGHU � \DUGV� 5HDG\�PL[ 3ODQW +RSSHU 2SHUDWRU� DQG :LQFK 7UXFNV� � $[OHV�

&ODVV �� )LYH D[OH WUXFNV� 'XPS &UHWV DQG $GJHWRUV � \DUGV DQG RYHU� 'XPSVWHUV� 7UDFN 7UXFNV� (XFOLGV� +XJ %RWWRP 'XPS
7XUQDWUDLOHUV RU WXUQDSXOOV ZKHQ SXOOLQJ RWKHU WKDQ VHOI�ORDGLQJ HTXLSPHQW RU VLPLODU HTXLSPHQW RYHU �� FXELF \DUGV� ([SORVLYHV
DQG�RU )LVVLRQ 0DWHULDO 7UXFNV� 0L[HU 7UXFNV � \DUGV RU RYHU� 0RELOH &UDQHV ZKLOH LQ WUDQVLW� 2LO 'LVWULEXWRUV� ��PDQ RSHUDWLRQ�
3ROH 7UDLOHU� RYHU �� IHHW� 3ROH DQG ([SDQGDEOH 7UDLOHUV KDXOLQJ PDWHULDO RYHU �� IHHW ORQJ� 6OXUU\ WUXFNV� ��PDQ RSHUDWLRQ� :LQFK
WUXFNV� � D[OHV RU PRUH� PHFKDQLF��7UXFN :HOGHU DQG 7UXFN 3DLQWHU�

&ODVV �� 6L[ D[OH WUXFNV� 'XDO�SXUSRVH YHKLFOHV� VXFK DV PRXQWHG FUDQH WUXFNV ZLWK KRLVW DQG DFFHVVRULHV� )RUHPDQ� 0DVWHU
0HFKDQLF� 6HOI�ORDGLQJ HTXLSPHQW OLNH 3�%� DQG WUXFNV ZLWK VFRRSV RQ WKH IURQW�

2WKHU &ODVVLILFDWLRQV RI :RUN�

)RU GHILQLWLRQV RI FODVVLILFDWLRQV QRW RWKHUZLVH VHW RXW� WKH 'HSDUWPHQW JHQHUDOO\ KDV RQ ILOH VXFK GHILQLWLRQV ZKLFK DUH DYDLODEOH� ,I
D WDVN WR EH SHUIRUPHG LV QRW VXEMHFW WR RQH RI WKH FODVVLILFDWLRQV RI SD\ VHW RXW� WKH 'HSDUWPHQW ZLOO XSRQ EHLQJ FRQWDFWHG VWDWH
ZKLFK QHLJKERULQJ FRXQW\ KDV VXFK D FODVVLILFDWLRQ DQG SURYLGH VXFK UDWH� VXFK UDWH EHLQJ GHHPHG WR H[LVW E\ UHIHUHQFH LQ WKLV
GRFXPHQW� ,I QR QHLJKERULQJ FRXQW\ UDWH DSSOLHV WR WKH WDVN� WKH 'HSDUWPHQW VKDOO XQGHUWDNH D VSHFLDO GHWHUPLQDWLRQ� VXFK
VSHFLDO GHWHUPLQDWLRQ EHLQJ WKHQ GHHPHG WR KDYH H[LVWHG XQGHU WKLV GHWHUPLQDWLRQ� ,I D SURMHFW UHTXLUHV WKHVH� RU DQ\
FODVVLILFDWLRQ QRW OLVWHG� SOHDVH FRQWDFW ,'2/ DW ������������ IRU ZDJH UDWHV RU FODULILFDWLRQV�

/$1'6&$3,1*

/DQGVFDSLQJ ZRUN IDOOV XQGHU WKH H[LVWLQJ FODVVLILFDWLRQV IRU ODERUHU� RSHUDWLQJ HQJLQHHU DQG WUXFN GULYHU� 7KH ZRUN SHUIRUPHG E\
ODQGVFDSH SODQWVPDQ DQG ODQGVFDSH ODERUHU LV FRYHUHG E\ WKH H[LVWLQJ FODVVLILFDWLRQ RI ODERUHU� 7KH ZRUN SHUIRUPHG E\ ODQGVFDSH
RSHUDWRUV �UHJDUGOHVV RI HTXLSPHQW XVHG RU LWV VL]H� LV FRYHUHG E\ WKH FODVVLILFDWLRQV RI RSHUDWLQJ HQJLQHHU� 7KH ZRUN SHUIRUPHG



E\ ODQGVFDSH WUXFN GULYHUV �UHJDUGOHVV RI VL]H RI WUXFN GULYHQ� LV FRYHUHG E\ WKH FODVVLILFDWLRQV RI WUXFN GULYHU�

























From: Deepi Ahuja
To: Fratto, Frank
Subject: Re: RR-19-4501
Date: Monday, March 23, 2020 11:00:52 AM

Hi Frank,

I do confirm the amount you have is correct.

Thank you,
Deepi Ahuja
Enlight Contracting
645 N Kingsbury St. Unit 1208
Chicago, IL 60654
847.312.2337
Certified WBE & MBE & DBE

On Mar 23, 2020, at 10:05 AM, Fratto, Frank <ffratto@getipass.com> wrote:

Good Morning,
 
I spoke with you on Friday in regards to the amount of your bid amount for RR-19-
4501. I was wondering if you were able to confirm the total amount of the bid for
Enlight Contracting for this contract. The amount we have is $903,311.56.
 
If this amount is not what you are seeing then please respond to this e-mail with the
amount you have. The bid will have to be reviewed again.
 
Please let me know if you have any questions.

Thanks,
 
Frank Fratto
Contract Analyst
Procurement – Contract Services
 
Illinois Tollway 2700 Ogden Avenue Downers Grove, Illinois 60515
(630) 241-6800 x6220
ffratto@getipass.com
 

E-MAIL CONFIDENTIALITY NOTICE: This electronic mail message, including any attachments, is for the
intended recipient(s) only. This e-mail and any attachments might contain information that is confidential,
legally privileged or otherwise protected or exempt from disclosure under applicable law. If you are not a
named recipient, or if you are named but believe that you received this e-mail in error, please notify the



sender immediately by telephone or return e-mail and promptly delete this e-mail and any attachments and
copies thereof from your system. If you are not the intended recipient, please be aware that any copying,
distribution, dissemination, disclosure or other use of this e-mail and any attachments is unauthorized and
prohibited. Your receipt of this message is not intended to waive any applicable privilege or claim of
confidentiality, and any prohibited or unauthorized disclosure is not binding on the Illinois State Toll
Highway Authority. Thank you for your cooperation.
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FINANCIAL DISCLOSURES AND CERTIFICATIONS 
 

ALERT:   
YOUR BID WILL BE DEEMED NON-RESPONSIVE and will be REJECTED  
if Financial Disclosures / Certifications are not submitted with your bid! 

 
All vendors responding to an Illinois Tollway solicitation must comply with Illinois Procurement 
Code 30 ILCS 500 -- specifically section 50-35 Financial Disclosures and Potential Conflicts of 
Interest.  The Illinois Procurement Gateway (IPG) is a web based system that serves as the 
primary location for entering, organizing, and reviewing vendor information. The IPG allows 
prospective vendors to provide disclosures, registrations, and other documentation needed to 
do business with a State agency or university in advance of any particular procurement.  It is 
highly recommended that vendors register on the Illinois Procurement Gateway at 
https://ipg/vendorreg.com 
 
The submittal shall contain either FORMS A or FORMS B. Bids submitted without FORMS A or 
FORMS B shall be deemed non-responsive.   

FORMS A section contains eight forms and shall be returned by Bidders that are not registered 
in the Illinois Procurement Gateway (IPG). 

FORMS B contains three forms and shall be returned by Bidders that have a current, approved 
IPG registration. 
 
Forms A Section  
Complete this section if you are not using an Illinois Procurement Gateway (IPG) 
Registration.  
 
https://www.illinoistollway.com/doing-business/construction-engineering/forms  

1. Business and Directory Information  
2. Illinois Department of Human Rights Public Contracts Number  
3. Authorized to Do Business in Illinois   
4. Standard Certifications  
5. State Board of Elections 
6. Disclosure of Business Operations in Iran  
7. Financial Disclosures and Conflicts of Interest  
8. Taxpayer Identification Number 
9. Signature 

 
Forms B Section 
 
Complete this section only if you are using a current, 
approved IPG Registration.   
 
https://www.illinoistollway.com/doing-business/construction-engineering/forms 
 

1. Certification of Illinois Procurement Gateway Registration #  
2. Certification Timely to this Solicitation  
3. Disclosures of Lobbyist or Agent 
4. Disclosure of Current and Pending Contracts 
5. Signature 

 
The Illinois Procurement Code requires the Tollway to collect financial disclosures from any 
known subcontractor with anticipated participation in excess of $50,000.00 at the time of the 
bid.  Subcontractor disclosures will be requested from the successful Bidder for any 
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subcontractor identified in the bid immediately after the Bidder is determined to be the lowest 
responsive / responsible Bidder. 
 
 
REMINDER TO VENDORS SUBMITTING FORMS B 
 
Vendors intending to fulfill certification and disclosure requirements by supplying the State with 
their Illinois Procurement Gateway registration number, expiration date, and “FORMS B” 
documents must read this clarification document in its entirety. 
 
VENDORS UTILIZING “FORMS B” MUST BE REGISTERED SPECIFICALLY WITH THE 
ILLINOIS PROCUREMENT GATEWAY TO BE DEEMED RESPONSIVE TO THIS 
SOLICITATION. 
 
In order to verify that you are registered with the Illinois Procurement Gateway (IPG), please 
click on “Registered Vendor Directory” on the IPG homepage (https://ipg.vendorreg.com). 
Search for your Business Name. If your company does not appear in the search results, then 
you are not registered in the IPG. 
 
To use FORMS B, vendors must be listed in the “Registered Vendor Directory” as described 
above, and provide a valid registration number with expiration date from the Illinois Procurement 
Gateway. Please note that it is possible for vendors who have registered with another 
government entity (such as the City of Chicago’s Compliance and Certification portal) using the 
same portal software, to have a registration number and expiration date for a different (non-
State of Illinois) application process. Registration information from other government entities will 
not be accepted. 
 
If the “Registered Vendor Directory” does not list your company, then you must utilize the 
“FORMS A” option to meet the certification and disclosure requirements of this solicitation. 
 
Every bid submitted to and contract executed by the State, and every subcontract  subject to 
Section 20-120 of the Procurement Code shall contain a certification by the Bidder, contractor, or 
sub-contractor under the Section, and acknowledge that the Chief Procurement Officer may 
declare the related contract void if any of the certifications are false. 
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Illinois State Toll Highway Authority 

SPECIAL PROVISION 

FOR 

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION 

1. POLICY STATEMENT

It is the policy of the Illinois State Toll Highway Authority (“ISTHA” or “Tollway”) that qualified and bona fide
Disadvantaged Business Enterprises (DBEs), as that term is defined herein, have maximum feasible opportunities to
participate fully in the performance of all contracts funded and administered by the Tollway. The Tollway seeks to ensure
non-discrimination in the award and administration of its contracts and associated subcontracts and that it is not a passive
participant in a discriminatory marketplace; to create a level playing field on which DBEs can compete fairly for its
contracts; to ensure that its Special Provision is narrowly tailored in accordance with applicable law; to ensure that only
firms that meet the eligibility standards are permitted to participate as DBEs; and to help to remove barriers to
participation of DBEs in Tollway contracts and associated subcontracts.

Consistent with this policy, it is the responsibility of all contractors for general contracting work and a specific condition
of all Tollway contracts to which they are parties to ensure full and fair opportunities for DBEs to compete in contracts
funded and administered by the Tollway and to fully comply with this Special Provision.

2. DEFINITIONS

For the purposes of this Special Provision, the following terms shall have the following meanings:

Affiliate of a person or entity means a person or entity that directly or indirectly through one or more intermediaries, 
controls or is controlled by, or is under common control with, the person or entity. In determining Affiliation, the 
Tollway shall consider all appropriate factors, including common ownership, common management, and contractual 
relationships. 

Broker means a person or entity that fills orders by purchasing or receiving supplies from a third-party supplier rather 
than out of its own existing inventory and provides no substantial service other than acting as a conduit between his 
or her supplier and his or her customer. 

Commercially Useful Function means responsibility for the execution of a distinct element of the work of the contract, 
which is carried out by actually performing, managing, and supervising the work involved, or fulfilling responsibilities 
as a Joint Venture partner. 

Contingency Work is the anticipated work within the scope of the project which is included in the project to cover the 
work of such an uncertain nature that the location or quantity could not be identified prior to awarding the contract. 

Core Work is the anticipated work within the scope of the project which is included in the project to cover the work 
of such a nature that the location and estimated quantity could be identified prior to awarding the contract. 

Disadvantaged Business Enterprise (“DBE") means a business currently certified by the Illinois Unified Certification 
Program (“ILUCP”) pursuant to 49 C.F.R. Part 26, or a business currently certified by the City of Chicago, Illinois or the 
County of Cook, Illinois, as a Minority or Women-Owned Business (“M/WBE") pursuant to its M/WBE program for 
construction contracts, Art. IV, § 2-92-650, et seq, as amended, or a business currently certified by the U.S. Small 
Business Administration (SBA) pursuant to the Small Business Act as an SBA 8(a) business, owned and operated by a 
socially and economically disadvantaged person. A DBE is considered to have current certification if the firm is listed 
in the directory database of the pertinent certifying agency. 
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DBE Joint Venture means an association of two or more persons, or any combination of types of business enterprises 
and persons numbering two or more, proposing to perform as a single for profit business enterprise, in which each 
Joint Venture partner contributes property, capital, efforts, skill and knowledge, and in which the DBE is responsible 
for a distinct, clearly defined portion of the work of the project and whose share in the capital contribution, control, 
management, risks, and profits of the Joint Venture are equal to its ownership interest. Joint Ventures must have an 
agreement in writing specifying the terms and conditions of the relationships between the partners and their 
relationship, risks and responsibility under the contract. 

DBE Utilization Plan means the list of currently certified DBEs that the Bidder commits will be utilized, including its 
own participation as a DBE, if applicable, in the scopes of the work and the dollar values or the percentages of the 
work to be performed pursuant to this solicitation and in conformance with this Special Provision. 

Good Faith Efforts means actions undertaken by a contractor to achieve a DBE contract goal, which, by their scope, 
intensity, and appropriateness to the objective, can reasonably be expected to fulfill the contract goal. 

Mobilization means preparatory work and operations necessary for the movement of personnel, equipment and 
incidentals to the project site for the establishment of offices, buildings and other facilities necessary for work on the 
project and for all other work operations which must be performed, or costs incurred when beginning work on the 
project. 

Regular Dealer means a firm that owns, operates, or maintains a store, warehouse, or other establishment in which 
the materials, supplies, articles or equipment of the general character described by the specifications and required 
under the contract are bought, kept in stock, and regularly sold or leased to the public in the usual course of business. 
To be a Regular Dealer, the firm must be an established, regular business that engages, as its principal business and 
under its own name, in the purchase and sale or lease of the products in question. A firm may be a Regular Dealer in 
such bulk items as petroleum products, steel, cement, gravel, stone, or asphalt without owning, operating, or 
maintaining a place of business if the firm both owns and operates distribution equipment for the products. Any 
supplementing of a Regular Dealer's distribution equipment shall be by a long-term lease agreement and not on an 
ad hoc or contract-by-contract basis. Packagers, manufacturer representatives, or other persons who arrange or 
expedite transactions are not Regular Dealers. 

3. CONTRACTOR ASSURANCE
The contractor will assure that each of its employees and its subcontractors’ employees associated with the contract shall 
not discriminate on the basis of any protected category identified by law in the performance of this contract. Failure by 

the contractor to carry out these requirements is a material breach of this contract, which may result in the termination 

of this contract or such other remedy, as the Tollway deems appropriate.

4. DBE CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR
This contract includes a specific DBE utilization goal of 23% of the Core Work of the contract. The goal reflects the 
estimated availability of DBEs to perform the scopes work of this contract, including as a prime contractor. 
Consequently, in addition to the other award criteria established for this contract, ISTHA will award this contract to a 
Bidder who either meets this goal or who demonstrates its good faith efforts to do so. The participation of DBEs will be 
calculated on the amount of the Core Work, not Contingency Work identified in the bid documents. The Contractor’s DBE 
commitment will be assessed for any and all Extra Work Orders (EWO) and Change Orders (CO) at the time such orders 
are issued.

5. DBE, M/WBE and SBA 8(a) LOCATOR REFERENCES

Bidders should consult the Illinois Unified Certification Program (“ILUCP”) DBE Directory as a reference source for DBEs 

and the City of Chicago, the County of Cook M/WBE directories as reference sources for M/WBEs in construction certified 

by the City of Chicago or the County of Cook, or the Small Business Administration SBA 8(a) directory for SBA 8(a)s 
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certified by the Small Business Administration. Only firms certified by the IL-UCP, the City of Chicago, the County of Cook, 
or the Small Business Administration at the time of bid opening are eligible to be considered for contract award to either 
meet the contract goal or establish the Bidder’s good faith efforts to do so. 

 

These directories are to be used as an informational source only. Certification does not mean that a firm is in any way 
prequalified to provide the products and/or services in its certification specialty. “Certification” means that the ILUCP, 
the City of Chicago, the County of Cook, or the Small Business Administration has determined, on the basis of information 
provided and the representations therein, that a business is a bona fide DBE. The ILUCP, the City of Chicago, the County 
of Cook or the Small Business Administration does not, as a result of listing, make any representation concerning the 
ability of any listed firm to perform work in the specialty listed. The Tollway does not, through its use of and referral to 
ILUCP DBE, the City of Chicago, the County of Cook MBE/WBE, and the Small Business Administration SBA 8(a) lists, make 
any representation concerning the ability of any listed firm to perform work in its certification specialty. The Bidder must 
conduct its own due diligence regarding the capabilities of certified firms to perform the work of the contract. 

 

6. BIDDING PROCEDURES 
 

Compliance with the bidding procedures of this Special Provision is required as provided in this Special Provision prior to the 
award of the contract. The failure of the as-read low Bidder to comply will render the bid non-responsive. 

 

6.1 Submission of the Disadvantaged Business DBE Utilization Plan, DBE Form 2026 
 

A Bidder must submit a Disadvantaged Business DBE Utilization Plan on ISTHA DBE Form 2026 with the bid 
submission. 

 

The only exception to this requirement is the case where a prime Bidder is also a DBE, is certified to perform a portion 
of the contract work as indicated on the DBE’s Certification submitted at time of bid, and will meet the DBE goal via 
a self-performance requirement on the contract greater than or equal to the DBE goal for the contract. If the Bidder 
is a DBE Joint Venture, each Joint Venture partner must provide the attestation to the DBE Utilization Plan, Form 
2026. 

 

Otherwise, if the DBE Utilization Plan is not submitted at time of bid, then the bid will be deemed non-responsive. If 
the bid is deemed non-responsive due to a failure to submit a DBE Utilization Plan or failure to comply with the 
bidding procedures set forth herein, ISTHA may elect to cause the forfeiture of the penal sum of the Bidder's bid 
guaranty, and may deny authorization to bid the project if re-advertised for bids. 

 

The DBE Utilization Plan shall indicate that the Bidder either has obtained sufficient DBE participation commitments 
to meet the contract goal or demonstrate and document its good faith efforts to meet the goal. The DBE Utilization 
Plan will also require the name of each DBE firm proposed for use on the contract along with a brief scope of work 
and dollar amount to be assigned to the DBE. The DBE Utilization Plan shall further provide the name, telephone 
number, and email address of a responsible official of the Bidder designated for purposes of notification of DBE 
Utilization Plan approval or disapproval under the procedures of this Special Provision. 

 

Any agreement between a contractor and a DBE or other subcontractor in which the contractor requires that the DBE 
not provide subcontracting quotations to other contractors is prohibited. 

 

6.2 Submission of the DBE Participation Commitment Statement, DBE Form 2025 
 

The Utilization Plan must be supported by the submission of a detailed DBE Participation Commitment Statement, 
Form 2025, for each DBE proposed for the performance of work to achieve the contract goal. DBE Form 2025 should 
be submitted at the time of bid. There is a five (5) day cure period to provide complete and accurate information on 
the DBE Form 2025 by 5:00 p.m., on the fifth calendar day after bids are due. 

 

The submission of DBE Form 2025 should be via email to constructionbid@getipass.com. 
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In no case should a contractor remove, replace, or reduce the commitment to a DBE listed in the initial Utilization 
Plan Form 2026 without prior written consent of ISTHA. Under no circumstances is the Bidder allowed to change the 
amount of the core bid submitted or any other documentation unrelated to this special provision. 

 

The signatures on these forms must be original signatures. All elements of information indicated on Form 2025 must 
be provided, including but not limited to: 

 

6.2.1 The name and address of each DBE to be used; 
 

6.2.2 A full description, including pay item numbers for DBEs or associated pay items for trucking services, of the 
commercially useful function to be performed by each DBE. Descriptions such as “miscellaneous” and prices 
such as “lump sum” are not acceptable. Contingency Work must not be included under Pay Items and will not 
be approved toward DBE goal participation until such time that those pay items have been confirmed as 
required work of the contract. 

 

6.2.3 Direct Allowance items will not be approved toward DBE participation in the DBE Utilization Plan. 
 

6.2.4 Mobilization costs should be included in the cost of the pay item for which it is associated rather than as a 
separate pay item on the DBE Utilization Plan, DBE Form 2025 for DBE subcontractors. 

 

6.2.5 If the DBE is the Prime Contractor, the Mobilization pay item may be approved toward DBE participation in 
the DBE Utilization Plan. 

 

6.2.6 The price to be paid to each DBE for the identified work, specifically stating the quantity, unit price and total 
subcontract price for the work to be completed by the DBE. If partial pay items are to be performed by the 
DBE, the Form must indicate the portion of each item, a unit price where appropriate and the subcontract 
price amount; 

 

6.2.7 A commitment statement signed by the Bidder and each DBE evidencing availability and intent to perform a 
commercially useful function on the project; and 

 

6.2.8 If the Bidder is a joint venture comprised of DBEs and non-DBEs, the Plan must also include a clear 
identification of the portion of the work to be performed by the DBE joint venture partner(s). 

 

6.2.9 If the Bidder is unable to meet the goal, it must demonstrate it made good faith efforts to do so, as described 
in this Special Provision and detailed in section 6.6 below. 

 

6.2.10 The contract will not be awarded until the DBE Utilization Plan, including if applicable, the bidder’s good faith 
efforts to meet the goal, is approved by ISTHA. The DBE Utilization Plan will be approved if it demonstrates 
that DBEs will be used to perform a commercially useful function sufficient to meet the contract goal, or that 
the Bidder made sufficient good faith efforts, as defined in this Special Provision, to meet the goal. 

 

6.3 Counting DBE Participation 
 

The DBE Utilization Plan’s DBE commitments represent work expected to be performed and paid for upon satisfactory 
completion. ISTHA is only able to count toward the achievement of the contract goal the value of payments made for the 
work actually performed by DBEs. The Tollway will count DBE participation, and the contractor will receive credit towards 
meeting the DBE contract goal, as follows: 

 

6.3.1 The entire amount of that portion of work that the DBE is certified to perform, as indicated on the DBEs Letter 
of Certification, and that is performed by the DBE’s own forces either as the contractor or a subcontractor 
shall be counted, including the cost of supplies and materials obtained by the DBE for the work of the contract, 
and supplies purchased or equipment leased by the DBE (except supplies and equipment the DBE purchases 
or leases from the prime contractor or the prime contractor’s affiliate). Work that the DBE subcontracts to a 
non-DBE does not count toward the DBE goal. 
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6.3.2 The entire amount of fees or commissions charged by a DBE for providing a bona fide service, such as 
professional, technical, consultant or managerial services, or for providing bonds or insurance specifically 
required for the performance of a contract, shall be counted, provided the fee is reasonable and not excessive 
as compared with fees customarily charged for similar services. 

 

6.3.3 One hundred percent of the cost of trucking services utilized on the contract shall be counted, provided the 
DBE is responsible for the management and supervision of the entire trucking operation for which it is 
responsible. At least one truck owned, operated, licensed and insured by the DBE must be used on the 
contract. Credit will only be applied for trucking activity to and from the ISTHA job site. Credit will be given for 
the following: (1) the DBE may lease trucks from another DBE, including an owner-operator who is certified 
as a DBE. The DBE who leases trucks from another DBE receives credit for the total value of the transportation 
services the lessee DBE provides on the contract. (2) The DBE may also lease trucks from a non-DBE, including 
from an owner-operator. Goal credit will be limited to the value of the reasonable fee or commission received 
by the DBE for trucks that are leased from a non-DBE. 

 

6.3.4 When a DBE performs as a participant in a Joint Venture, only the portion of the total dollar value of the 
contract equal to the distinct, clearly defined portion of the work of the Joint Venture's contract that is 
performed by the DBE with its own forces and for which it is separately at risk, shall be counted. A Joint 
Venture may also count the dollar value of work subcontracted to DBEs other than the DBE Joint Venture 
partner(s). Work performed by the forces of the non-DBE joint venture partner shall not be counted toward 
the DBE goal. The Tollway will evaluate the Joint Venture agreement, which must be submitted with the DBE 
Utilization Plan, for conformance with this Special Provision and eligibility for credit towards meeting the goal. 
The agreement must describe in detail the financial contribution of each partner; the list of personnel and 
equipment contributed and used by each partner; the responsibilities of each partner for each aspect of the 
joint venture; if applicable, the bonding capacity of each partner; if applicable, the prequalification status of 
each partner; the basis and distribution of all profits and losses; and any other elements deemed relevant by 
the Tollway. 

 

6.3.5 One hundred percent of the cost of the materials obtained from a DBE Manufacturer, as that term is defined 
in 49 C.F.R. § 26.55(e) shall be counted towards the DBE contract goal. Sixty-percent of the cost of the 
materials or supplies obtained from a DBE Regular Dealer or Supplier, as those terms are defined in 49 C.F.R. 
§ 26.55(e), shall be counted towards the DBE contract goal. One hundred percent of the fees or transportation 
charges for the delivery of materials or supplies required on a job site shall be counted towards the DBE 
contract goal only if the payment of such fees is a customary industry practice and are commensurate with 
fees customarily charged for similar services. 

 

6.3.6 One hundred percent credit will be counted towards the DBE contract goal for the value of fees and 
commissions for the procurement of materials and supplies if the DBE is not a regular dealer or manufacturer, 
provided such fees or commissions are determined by the Tollway in its sole discretion to be reasonable and 
not excessive as compared with fees customarily allowed for similar services. No portion of the cost of the 
materials or supplies themselves shall be counted towards the contract goals. 

 

6.3.7 If a firm’s certification is revoked by its certifying agency during its performance on a contract, the dollar value 
of work performed under this contract with that firm after it has ceased to be certified shall not be counted. 

 

If a DBE graduates from its respective certification program, based upon exceeding the firm size or personal 
net worth limitations after this contract is awarded, the firm’s participation will be counted towards meeting 
the goal on this contract. 

 

In determining achievement of the contract goal, the participation of a DBE shall not be counted until that 
amount has been paid to the DBE. 
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6.4 Demonstrating Commercially Useful Function 
 

Only expenditures to a DBE that is performing a Commercially Useful Function shall be counted. To determine 
whether a DBE is performing a Commercially Useful Function, the Tollway will evaluate the amount of work 
subcontracted, industry practices, whether the amount the DBE is to be paid under the contract is commensurate 
with the work it is actually performing and other relevant factors. A DBE performs a commercially useful function 
when it is responsible for the execution of the work and is carrying out its responsibilities by actually performing, 
managing, and supervising the work involved. 

 

6.4.1 To perform a commercially useful function, the DBE must be responsible, with respect to materials and 
supplies used on the contract, for negotiating price, determining quality and quantity, ordering the material, 
and installing (where applicable) and paying for the material itself. 

 

6.4.2 A DBE does not perform a commercially useful function if its role is limited to that of an extra participant in a 
transaction, contract, or project through which funds are passed in order to obtain the appearance of DBE 
participation. In determining whether a DBE is such an extra participant, ISTHA will examine similar 
transactions, particularly those in which DBEs do not participate. 

 

6.4.3 If a DBE does not perform or exercise responsibility for at least 30 percent of the total cost of its contract with 
its own work force, or the DBE subcontracts a greater portion of the work of a contract than would be expected 
on the basis of normal industry practice for the type of work involved, ISTHA will presume that the DBE is not 
performing a commercially useful function. When a DBE is presumed not to be performing a commercially 
useful function as provided in this section, the DBE and the contractor may present evidence to rebut this 
presumption. 

 

6.5 Extended Documentation Period for Low Apparent Bidders with a DBE Commitment Below the Advertised 
DBE Goal 

 

Each contractor identified as the low Bidder who has a DBE commitment less than the advertised DBE goal shall be 
allowed, upon email notification from the Tollway, an extended documentation period which will extend until 5:00 
pm CT on the second business day after the day the notification is sent (e.g. if a Bidder is notified on Monday, 
extended documentation period concludes on Wednesday at 5pm). The extended documentation period allows 
contractors solely to supplement their initial Utilization Plan to add DBE participation to meet the stated DBE 
participation goal or to demonstrate additional good faith efforts in obtaining DBE participation. The contractor may 
take other action beyond any stated additional efforts in order to obtain additional DBE commitments. The contractor 
shall submit an amended DBE Utilization Plan if additional DBE commitments to meet the contract goal are secured 
by the end of the extended documentation period. If additional DBE commitments sufficient to meet the advertised 
contract goal are not secured, the contractor shall report the final good faith efforts made during the extended 
documentation period along with a request for a waiver pursuant to section 6.6 of this section. All additional efforts 
taken by the Bidder before and during the extended documentation period will be considered as part of the 
Contractor’s good faith efforts. 

 

The extended documentation period is intended to allow contractors that have made a good faith effort to secure 
DBE participation an opportunity to meet the stated contract goal. contractors are expected to have utilized good 
faith efforts in compiling their initial DBE Utilization Plan, and the DBE participation indicated in the initial DBE 
Utilization Plan should reflect the participation the contractor could achieve through good faith efforts. The extended 
documentation period should not be used to secure significantly higher DBE participation only after being identified 
as the low Bidder. In no case should a contractor remove, replace or reduce the commitment to a DBE listed in the 
initial Utilization Plan without prior written consent of ISTHA. Under no circumstances is the Bidder allowed to change 
the amount of the core bid submitted or any other documentation unrelated to this special provision. When ISTHA 
determines that a contractor, either through a pattern of conduct or with respect to a single bid, has failed to 
discharge its good faith efforts obligations in this intended fashion, ISTHA, in its discretion, may reject the bid outright 
without allowing the Bidder to take advantage of the extended documentation period. 
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6.6 Good Faith Efforts Procedures 
 

If the bidder cannot obtain sufficient DBE commitments to meet the contract goal, the Bidder must document in the 
DBE Utilization Plan its good faith efforts to meet the goal, including any DBE participation secured as detailed in 
Form(s) 2025, using the Good Faith Efforts Contact Log and Checklist, DBE Form 2023. If the DBE contract goal was 
not achieved by a Bidder, the Bidder must submit its good faith efforts documentation, including the DBE Form 2023. 
Documentation submitted after bid opening, except as provided for in Section 6.5 above, will not be accepted or 
reviewed. 

 

Demonstrating good faith efforts means that the Bidder must show that all necessary and reasonable steps were 
taken to achieve the contract goal. Necessary and reasonable steps are those that could reasonably be expected to 
obtain sufficient DBE participation. ISTHA will consider the quality, quantity and intensity of the kinds of efforts that 
the Bidder has made. Mere pro forma efforts are not good faith efforts; rather, the Bidder is expected to have taken 
those efforts that would be reasonably expected of a Bidder actively and aggressively trying to obtain DBE 
participation sufficient to meet the contract goal. 

 

If ISTHA determines that the contractor has made a good faith effort to secure the work commitment of DBEs to meet 
the contract goal, ISTHA will award the contract provided that the Bidder is otherwise eligible for award and award 
is in the Tollway’s best interest. 

 

The following is a list of types of action that ISTHA will consider as part of the evaluation of the Bidder's good faith 
efforts to obtain DBE participation. These listed factors are not intended to be a mandatory checklist and are not 
intended to be exhaustive. Other factors or efforts brought to the attention of ISTHA may be relevant in appropriate 
cases, and will be considered by ISTHA. 

 

6.6.1 Soliciting through all reasonable and available means (e.g., attendance at DBE Networking Sessions sponsored 
by ISTHA, pre-bid meetings, advertising and/or written notices) the interest of all DBEs that have the capability 
to perform the work of the contract. A list of certified DBEs in the trades considered to determine the contract 
goal may be provided by the Tollway, but should not be considered exhaustive, and other firms may be 
available for solicitation by the Bidder. The Bidder must solicit this interest within sufficient time to allow the 
DBEs to respond to the solicitation, but in any event, no later than five (5) calendar days prior to the bid 
submission date. At least two methods of solicitation of DBEs must be used (e.g., email and fax). The Bidder 
must determine with certainty if the DBEs are interested by taking appropriate steps to follow- up initial 
solicitations. 

 

6.6.2 Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE goal 
will be achieved. This includes, where appropriate, breaking out contract work items into economically 
feasible units to facilitate DBE participation, even when the prime contractor might otherwise prefer to 
perform these work items with its own forces. 

 

6.6.3 Providing interested DBEs with adequate information about the plans, specifications, and requirements of the 
contract in a timely manner to assist them in responding to a solicitation. 

 

6.6.4 Negotiating in good faith with interested DBEs. 
 

6.6.4.1 Making a portion of the work available to DBE subcontractors and suppliers and to select those portions 
of the work or material needs consistent with the available DBE subcontractors and suppliers, so as to 
facilitate DBE participation. Evidence of such negotiation includes the names, addresses, e mail address 
and telephone numbers of DBEs that were considered; a description of the information provided 
regarding the plans and specifications for the work selected for subcontracting; and evidence as to why 
additional agreements could not be reached for DBEs to perform the work. 

 

6.6.4.2 A Bidder using good business judgment would consider a number of factors in negotiating with 
subcontractors, including DBE subcontractors, and would take a firm’s price and capabilities as well as 
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contract goals into consideration. However, the fact that there may be some additional costs involved 
in finding and using DBEs is not in itself sufficient reason for a Bidder’s failure to meet the contract DBE 
goal, as long as such costs are reasonable. Also, the ability or desire of a prime contractor to perform 
the work of a contract with its own organization does not relieve the Bidder of the responsibility to make 
good faith efforts. Prime contractors are not, however, required to accept higher quotes from DBEs if 
the price difference is excessive or unreasonable. 

 

6.6.5 DBEs may not be rejected as being unqualified without sound reasons based on a thorough investigation of 
their capabilities. The contractor’s standing within its industry, membership in specific groups, organizations, 
or associations and political or social affiliations are not legitimate causes for the rejection or non-solicitation 
of bids in the contractor’s efforts to meet the contract goal. 

 

6.6.6 Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the 
Tollway or the contractor. 

 

6.6.7 Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related 
assistance or services. 

 

6.6.8 Effectively using the services of available minority/women community organizations; minority/women 
contractors’ groups; local, state, and Federal minority/women business assistance offices; and other 
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of 
DBEs. 

 

In determining whether a Bidder made good faith efforts, ISTHA may take into account the performance of other 
Bidders in meeting the contract goal or of Bidders in meeting the goal on contracts of a similar nature. For example, 
when the apparent successful Bidder fails to meet the contract goal, but others meet it, ISTHA will review whether, 
with additional reasonable efforts, the apparent successful Bidder could have met the goal. If the apparent successful 
Bidder fails to meet the goal, but meets or exceeds the average DBE participation obtained by other Bidders, ISTHA 
may view this, in conjunction with other factors, as evidence of the apparent successful Bidder having made good 
faith efforts. 

 

A Bidder that rejected a DBE based on price must provide to ISTHA all quotes received for the scope of work proposed 
by the DBE from all firms, including non-DBEs. 

 

The Bidder may request administrative reconsideration of a pre-final determination on its DBE Utilization Plan 
adverse to the Bidder by filing a request within five (5) working days after the notification date of the determination, 
by delivering the request to the Illinois State Toll Highway Authority, Diversity and Strategic Development 
Department, 2700 Ogden Avenue, Downers Grove, Illinois 60515-1703, DBE@getipass.com, (630) 241-6800 ext. 
3204. Submission via e-mail is acceptable. Deposit of the request in the United States mail on or before the fifth 
business day shall not be deemed timely delivery. The pre-final determination shall become final if a request is not 
received within the five-day period. 

 

A request may provide additional written documentation and/or argument concerning the issue of whether an 
adequate good faith effort was made to meet the contract goal. In addition, the request shall be considered consent 
by the Bidder to extend the time for award. The request will be forwarded to ISTHA’s Chief of Diversity and Strategic 
Development. The Chief of Diversity and Strategic Development may extend an opportunity to the Bidder to meet in 
person in order to consider all issues of whether the Bidder made a good faith effort to meet the goal. Such meeting 
shall extend the time for a decision. After the review by the Chief of Diversity and Strategic Development, the Bidder 
will be sent a written decision within ten (10) working days after receipt of the request for reconsideration or the 
date of the meeting, explaining the basis for finding that the Bidder did or did not meet the goal or make adequate 
good faith efforts to do so. A final decision by the Chief of Diversity and Strategic Development that a good faith effort 
was made shall approve the DBE Utilization Plan submitted by the Bidder and shall clear the contract for award. A 
final decision that a good faith effort was not made shall render the bid non-responsive. The administrative 
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reconsideration procedures described in this section are not intended to allow a Bidder to have an additional 
opportunity to submit a new DBE Utilization Plan or evidence of additional good faith efforts performed after bid 
submission. 

 

7. CONTRACT COMPLIANCE 
 

7.1 Forms to be Submitted 
 

All work indicated for performance by an approved DBE shall be performed, managed and supervised by the DBE 
executing the DBE Form 2025 - Participation Statement. 

 

To receive a notice to proceed, the contractor must submit for the Tollway’s review signed subcontracts with all DBEs 
proposed to meet the goal within twenty (20) calendar days of award. 

 

A contractor that seeks credit for the use of DBE trucking services must submit an affidavit attesting to compliance 
with this Special Provision for counting trucking costs on Form 2024. Form 2024 must be submitted when the contract 
is 25 percent, 50 percent, 75 percent and 100 percent completed. The contractor must issue separate checks to 
trucking firms for each Tollway project by job number and associated pay item, and may not include multiple 
contracts on one payment. 

 

7.2 Changes to the DBE Utilization Plan 
 

The contractor may not make changes to its contractual DBE commitments, substitute a DBE subcontractor or make 
any other changes to the DBE Utilization Plan without the prior written approval of the Tollway’s Diversity and 
Strategic Development Department. Unauthorized changes or substitutions, including performing the work 
designated for a subcontractor with the contractor’s own forces, shall be a violation of this Special Provision and a 
breach of the contract. 

 

If a Change Order or Extra Work order is issued by the Tollway or Contingency Work is authorized, the contractor, in 
ISTHA’s discretion, may be required to amend its DBE Utilization Plan to reflect the recalculated DBE dollars and any 
percentage change in the goal. The DBE contract goal may change in the Tollway’s discretion to reflect a Change 
Order or Extra Work Order or the authorization of Contingency Work. 

 

The facts supporting the request for changes to the DBE Utilization Plan must not have been known or reasonably 
could not have been known by the parties prior to entering into the subcontract. The contractor must negotiate in 
good faith with the subcontractor to resolve the problem. If requested by either party, the Tollway shall facilitate 
such a meeting. Where there has been a mistake or disagreement about the scope of work, the DBE can be 
substituted only where agreement cannot be reached for a reasonable price or reasonable schedule for the correct 
scope of work. 

 

Substitutions of a DBE subcontractor shall be permitted only under the following circumstances: 
 

7.2.1 Unavailability after receipt of reasonable notice to proceed; 
 

7.2.2 Failure of performance; 
 

7.2.3 Financial incapacity; 
 

7.2.4 Refusal by the subcontractor to honor the bid or bid price or scope or schedule; 
 

7.2.5 Material mistake of fact or law about the elements of the scope of work of a solicitation where a reasonable 
price cannot be agreed; 

 

7.2.6 Failure of the subcontractor to meet insurance, licensing or bonding requirements; 
 

7.2.7 The subcontractor's withdrawal of its bid or bid; or 
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7.2.8 Decertification of the subcontractor as a DBE, other than on the basis of its exceeding firm size or personal 
net worth limits. 

 

If it becomes necessary to substitute a DBE or otherwise change the DBE Utilization Plan, the contractor must notify 
the Diversity and Strategic Development Department in writing of the request to substitute a DBE or otherwise 
change the DBE Utilization Plan. The request must state specific reasons for the substitution or change. A letter from 
the DBE to be substituted or affected by the change stating that it cannot perform on the contract or that it agrees 
with the change in its scope of work must be submitted with the request. Any refusal by the DBE to provide such a 
letter must be documented by the contractor. The Diversity and Strategic Development Department will approve or 
deny a request for substitution or other change in the DBE Utilization Plan in writing within five (5) working days of 
receipt of the request. 

 

Where the contractor has established the basis for the substitution to the Tollway’s satisfaction, it must make good 
faith efforts to meet the contract goal by substituting a DBE subcontractor. Documentation of a replacement DBE, or 
of good faith efforts, must meet the requirements in Section 6.6 If the contract goal cannot be reached and good 
faith efforts have been made, the contractor may substitute with a non-DBE. 

If the contractor plans to hire a subcontractor for any scope of work that was not previously disclosed in the DBE 
Utilization Plan, the contractor must obtain the approval of the Diversity and Strategic Development Department to 
modify the DBE Utilization Plan and must make good faith efforts to ensure that DBEs have a fair opportunity to bid 
on the new scope of work. 

 

A new subcontract, a new Form 2025 for the substituted DBE (if applicable) and an amended DBE Utilization Plan 
must be executed and submitted to the Diversity and Strategic Development Department within five (5) working days 
of the contractor’s receipt of the Tollway’s approval for the substitution or other change. 

 

7.3 The submission of the DBE Payment Report 
 

DBE Payment reporting, in such form or format as specified by the Tollway, must be submitted as specified in the 
Diversity Payment Reporting Instructions posted on the Tollway’s website. 

 

The contractor shall maintain a record of payments to DBEs and all other subcontractors and suppliers for work 
performed. The records shall be made available to ISTHA for inspection and copying upon request. After the 
performance of the final item of work or delivery of material by a DBE and final payment to the DBE by the contractor, 
but not later than thirty (30) calendar days after payment has been made by ISTHA to the Contractor for such work 
or material, the contractor shall submit a DBE Final Payment Report on ISTHA DBE Form 2115, or such other form or 
format as specified by the Tollway, to the Construction Manager. If full and final payment has not been made to the 
DBE, the Report shall indicate whether a disagreement concerning the final payment exists between the contractor 
and the DBE or if the contractor believes that the DBE’s work has not been satisfactorily completed. 

 

ISTHA reserves the right to withhold payment to the contractor to enforce the provisions of this Special Provision. 
Final payment, including retention, shall not be made on the contract until such time as the contractor submits DBE 
Form 2115, or such other form or format as specified by the Tollway, in accordance with this Special Provision or as 
otherwise directed by the Tollway. 

 

 
8. SANCTIONS 

 

The Tollway will periodically review the contractor’s compliance with this Special Provision and the terms of its contract 
with the contractor, including the DBE Utilization Plan. Without limitation, the contractor’s failure to comply with this 
Special Provision or its DBE Utilization Plan, failure to cooperate in providing information regarding its compliance with 
this Special Provision or its DBE Utilization Plan, or provision of false or misleading information or statements concerning 
compliance, certification status of DBEs, good faith efforts or any other material fact or representation shall constitute a 
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material breach of this contract and may result in damages to the Tollway. Such breach or damages entitle the Tollway 
to declare a default, terminate the contract, impose liquidated damages or exercise those remedies provided for in the 
contract or at law or in equity. 

 

Sanctions may include, but are not limited to, monetary sanctions, including non-release of retainage; the monetary cost 
of audits resulting in findings of noncompliance; damages based on the damage to the Tollway from the contractor’s lack 
of good faith efforts and failure to meet the other requirements of this Special Provision in an amount up to the monetary 
difference between the amount committed to by the contractor in its DBE Utilization Plan and the amount actually paid 
to DBEs; deeming the contractor non-responsible with respect to future business with the Tollway; and any other 
sanctions as are permitted by law. 

 

In imposing sanctions, the Tollway will consider the bona fide efforts of the contractor to meet the DBE goal, its history 
of good faith efforts on other Tollway contracts, the size of the contract, the degree to which the contractor fell below 
the DBE goal, and other factors deemed relevant by the Tollway. 

 

The contractor may appeal the decision to impose sanctions within five (5) working days of its receipt of the written 
decision by filing an appeal in hard copy or electronic format with the Illinois State Toll Highway Authority’s Sanctions 
Committee. Actual delivery of the hard copy and electronic formats within the five (5) business days is required and mere 
posting by mail within that period is not sufficient. An appeal may provide additional documentation and/or arguments 
and request an oral presentation to the Tollway’s Sanctions Committee. The Tollway's Sanctions Committee shall notify 
the contractor in writing of the final determination and the basis for the determination within ten (10) working days after 
receipt of the appeal or after the date of the oral presentation by the contractor, whichever is later. The contractor may 
appeal an adverse decision within five (5) working days of receipt of the final determination to the Executive Director by 
filing an appeal in hard copy and electronic format to the Illinois State Toll Highway Authority, Executive Director, 2700 
Ogden Avenue, Downers Grove, Illinois 60515-1703, DBE@getipass.com. The Executive Director or his/her designee, 
which designee shall not be employed within the Tollway’s Diversity Department, may solicit information from the 
contractor, the Diversity and Strategic Development Department, the Chief of Diversity and Strategic Development, the 
Law Department, Internal Audit, the Procurement Department, and anyone else in his/her discretion, and shall render a 
final decision on the contractor’s appeal within thirty (30) calendar days 

 

9. INACCURATE OR FRAUDULENT REPORTING 
 

The contractor has a duty to accurately report information pursuant to this Special Provision. A contractor who fails to 
supply accurate information is subject to sanctions imposed by the Tollway. A contractor who intentionally supplies 
inaccurate information may be subject to civil and/or criminal sanctions. 

 

10. OTHER REGULATIONS 
 

The adherence to the DBE goal does not abrogate other responsibilities of the contractor to comply with affirmative 
action requirements under federal or state law, municipal ordinance, prevailing government regulations or terms 
contained elsewhere in the contract. 











Map This Address

 Vendor Information
Print

Business & Contact Information

BUSINESS NAME Enlight Contracting, LLC
CONTACT PERSON Deepi Ahuja

ADDRESS 645 N. Kingsbury St.
Unit 1208
Chicago, IL 60654 

PHONE 847-312-2337

EMAIL deepi@enlightcontracting.com

WEBSITE http://645 N. Kingsbury St., Unit 120

SYSTEM VENDOR NUMBER 20611936

NEXT RENEWAL 4/9/2021

Classifications

SMALL BUSINESS SET-ASIDE 
PROGRAM (SBSP) REGISTERED

Yes

REGISTERING AS A Prime & Subcontractor

NIGP Code Description

NIGP 912 CONSTRUCTION SERVICES, GENERAL (INCL, MAINTENANCE AND REPAIR SERVICES)

NIGP 91223 Construction, General: Backfill Services, Digging, Ditching, Road Grading, Rock 
Stabilization, etc.

NIGP 913 CONSTRUCTION SERVICES, HEAVY (INCL, MAINTENANCE AND REPAIR SERVICES)

NIGP 91339 Construction, Pipe Culvert

NIGP 91345 Construction, Sewer and Storm Drain

NIGP 91350 Construction, Streets, Major and Residential, Including Reconstruction

NIGP 91356 Construction, Utility and Underground Projects

NIGP 914 Construction Services, Trade (New Construction)

NIGP 95826 Construction Management Services

Page 1 of 1B2Gnow

5/8/2020https://ipg.vendorreg.com/FrontEnd/SearchRegistryDetail.asp?XID=2981&TN=ipg&QID=...
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DBE FORM 2023 

Demonstration of Good Faith Efforts to Achieve DBE Subcontracting Goal 
 

If the DBE contract goal was not achieved, the Good Faith Efforts checklist and contacts log must be submitted 
with the bid. Failure to do so may render the Bidder’s solicitation response non-responsive and cause it to be 
rejected, or render the Bidder ineligible for contract award, at ISTHA’s sole discretion. The Bidder must provide 
all evidence relied upon in support of its Good Faith Efforts with its bid. 

 
Good Faith Efforts Checklist 

 
Insert on each line below the initials of the authorized Bidder representative who is certifying the Bidder has 
completed the activities described below. If any of the items were not completed, attach a detailed written 
explanation. If any other efforts were made to obtain DBE participation in addition to the items listed below, 
attach a detailed written explanation. 

 

  Identified portions of the contract work capable of performance by available DBEs, including, where 
appropriate, breaking out contract work items into economically feasible units to facilitate DBE 
participation even when the Bidder could perform those scopes with its own forces. 

  Solicited through reasonable and available means (e.g., pre-bid meetings, networking session, written 
notices, advertisements) DBEs to perform the types of work that could be subcontracted on this project, 
within sufficient time to allow them to respond. 

 ILUCP DBE Directory: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise- 
certification/il-ucp-directory/index 

 City of Chicago’s M/WBE Directory: 
https://chicago.mwdbe.com/FrontEnd/VendorSearchPublic.asp?TN=Chicago 

 County of Cook, IL’s M/WBE Directory: 
http://www.cookcountyil.gov/mbewbevbe-directory/ 

 Small Business Administration’s SBA 8(a) Directory: 
http://dsbs.sba.gov/dsbs/search/dsp dsbs.cfm 

 

  Provided timely and adequate information about the plans, specifications and requirements of the 
contract. Followed up initial solicitations to answer questions and encourage DBEs to submit bids. 

  Negotiated in good faith with interested DBEs that submitted bids and thoroughly investigated their 
capabilities. 

  Made efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as may be 
required for performance of the contract (if applicable). 

  Utilized resources available to identify available DBEs, including but not limited to DBE assistance 
groups; local, state and federal minority or women business assistance offices; and other organizations 
that provide assistance in the recruitment and placement of DBEs. 

 
Affidavit of Truthfulness: Signature below affirms accuracy of Good Faith Efforts and Tollway to provide 
above information 

 
Print Name:     Phone contact:    

 

Position:   _   E-mail address: _  _ 
 

Signature: _  _ Date:    
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DBE FORM 2023 
 

Good Faith Efforts Contacts Log for Soliciting - DBE Participation: Form 2023 continued 
 

Project name:  _  __ Project number:  _  _ 
 

Bidder name:  _  Contact person:  _  _ 
 

Use this form to document all contacts and responses (telephone, e-mail, fax, etc.) regarding the solicitation of DBEs. Duplicate as needed. 
Name of DBE Date and method of contact Scope of work solicited Reason agreement was not reached 

    

    

    

    

 
Affidavit of Truthfulness: Signature below affirms accuracy of Good Faith Efforts and Tollway to provide above information 

 
Print Name:    Phone contact:     

 

Position: _  _   E-mail address:     

 

Signature:   _   Date:    
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General Information 
1 Report Date:  

2 Contract No.:  

3 Reporting Period:  Through  

Prime Contractor Information 
4 Prime Contractor:  

5 Address:  

6 Telephone:  

 
 
 
 
 

 
Subcontractor Work during Contract: 

 
ISTHA DBE Final Payment Report – DBE Form 2115 

 

Subcontractor Information 
7 Subcontractor:  

8 Address:  

9 Telephone:  

Subcontractor Payment 
13 Payment Earned during Contract:  

14 Adjustments:  

15 Payment Recvd to date:  

16 
Payment withheld due to 
delinquent debt: 

 

17 Balance Due:  

Pay Item 
No. 

Pay Item Description Quantity Unit Unit 
Price 

Total Amount Partial Pay Item Descr. 
(if app.) 

Total Earned by 
Subcontractor 

(18) (19) (20) (21) (22) (23) (24) (25) 
        

        

        

        

        

        

(26) Sum:  

(27)Explanations 
 

Affidavit: This form is to verify the work completed and the amount paid to the DBE Subcontractor on the above captioned contract. Under penalty of law for perjury or falsification, the 
undersigned certifies that the work reported herein was executed by the DBE, that the DBE actually performed, managed and supervised the work, that this represents all payment to 
the Subcontractor on the above captioned contract, excepting payment withheld due to delinquent debt for which the Subcontractor is responsible, and that the work reported herein 
conforms to the work reported in the approved Utilization Plan (DBE Form 2026/2025) together with any amendments approved by ISTHA. The undersigned also certifies that he or 
she is a duly authorized agent with full power and Tollway to make this certification. 

Prime Contractor Subcontractor 

  

28 Name of Agent:  

29 Title of Agent:  

30 Signature of Agent: 
 

31 Date of Signature:  

32 Name of Agent:  

33 Title of Agent:  

34 Signature of Agent: 
 

35 Date of Signature:  
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Capture Application Request for Log-in/Password 

I,   ,  , 
(Print the name of signatory party)  (Title) 

request a Login and Password for the DBE/EEO Capture Application for 

 Construction Manager  Prime Contractor 

(company name)  . 
 
 

Request Type:  New User – or --  I need to add or remove contracts from my existing ID. 
 

My email address is: (only for new user). 

I have the responsibility to review DBE/EEO data for the Tollway on contract(s): 

 

#   _ 
[  ] add [ ] remove 

#   _ 
[  ] add [ ] remove 

#   _ 
[  ] add [ ] remove 

#  _ 
[  ] add [ ] remove 

#  _ 
[  ] add [ ] remove 

#  _ 
[  ] add [ ] remove 

 

Any party reviewing this DBE/EEO data must certify that they have the Tollway to provide the information contained therein 
and that the information is complete and accurate. 

Print Name:    Date  

User Signature:    Date  

Print Company Name:    Date      

 
 

 
Affidavit: For and on behalf of   

(Printed Company Name) 
I,   , its duly authorized agent with full power 

(Printed Name of Agent) 
and Tollway to make this certification, represents, warrant and certify to the Illinois Tollway that this 
Disclosure is complete and accurate. 
Title of Agent:  

Signature of Agent: 
 

Date of Signature:  

 

For ease of response, please e-mail this request from the email account listed above to: 
dbe@getipass.com 
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Illinois State Toll Highway Authority 
SPECIAL PROVISIONS FOR 

EQUAL EMPLOYMENT OPPORTUNITY PROGRAM 

 

1. OBJECTIVE OF THE EQUAL EMPLOYMENT OPPORTUNITY PROGRAM (EEO):   

To promote equality of employment opportunity for all individuals including veteran, minority, and female tradespersons 
on Illinois State Toll Highway Authority (ISTHA or “Tollway”) capital construction projects. In its efforts to achieve this 
equality, it is the desire of ISTHA to follow the guidelines as instituted by the United States Department of Labor, Office 
of Federal Contract Compliance Programs (“OFCCP”) as established through Executive Order 11246 and by Title VII of the 
Civil Rights Act of 1964, the Illinois Department of Human Rights (IDHR) as established through the Illinois Human Rights 
Act (Illinois Compiled Statutes, 775 ILCS 5/1 -101, et sequitur), and State of Illinois Executive Order 15-2, Executive Order 
To Ensure Equal Opportunity Is Provided To All Illinois Persons And Businesses. 

2. CONTRACTOR ASSURANCE:  
The Contractor will assure that each of its employees and its subcontractors’ employees associated with the contract 
shall not discriminate on the basis of any protected category identified by law in the performance of this contract in 
compliance with Title VII of the Civil Rights Act of 1964 found in 42 U.S.C § 2000e, et seq and Illinois state laws.  
Discrimination is the unfair treatment or denial of normal privileges to persons because of any characteristic protected 
by law.  The Tollway encourages the prompt reporting of incidents of suspected discrimination, harassment or retaliation, 
regardless of the offender’s identity or position.   In the event of the contractor's non-compliance with this Equal 
Employment Opportunity Special Provision, the contractor may be declared ineligible for future contracts or subcontracts 
with the State of Illinois or any of its political subdivisions or municipal corporations, and the contract may be cancelled 
or voided in whole or in part, and other remedies invoked as provided by statute or regulation. 

3. EEO GOAL TO BE ACHIEVED BY THE CONTRACTOR:  
The EEO goals set by the U.S. Dept. of Labor - Office of Federal Contract Compliance Programs (“OFCCP”) for construction 
trade workers in the Chicago area, which is provided through Executive Order 11246, apply to this contract.  The EEO 
goals are measured through the following percentages of construction aggregated work hours in each of the categories; 

Women:  at least 6.9 percent for all contracts. 
Minorities: set on a contract basis, dependent upon the county where the work will be performed.  The Minority 

Goal for this contract is 8.35%. 
 

ILLINOIS 
COUNTY 

CURRENT FEDERAL GOAL % 
FOR MINORITIES 

ILLINOIS 
COUNTY 

CURRENT FEDERAL GOAL % 
FOR MINORITIES 

BOONE 6.3 LAKE 19.6 
BUREAU 18.4 LASALLE 18.4 

COOK 19.6 LEE 4.6 
DEKALB 18.4 MCHENRY 19.6 
DUPAGE 19.6 OGLE 4.6 
GRUNDY 18.4 ROCK ISLAND 4.6 
HENRY 4.6 STEPHENSON 4.6 

IROQUOIS 18.4 WHITESIDE 3.4 
KANE 19.6 WILL 19.6 

KENDALL 18.4 WINNEBAGO 6.3 
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4. DEFINITIONS OF ETHNIC CLASSIFICATIONS: 

AMERICAN INDIAN OR ALASKA NATIVE: 
Persons having origins in any of the original peoples of North and South American (including Central America), and 
who maintain tribal affiliation or community attachment. 

ASIAN:   
Persons having origins in any of the original peoples of the Far East, Southeast Asia, or the Indian Subcontinent, 
including for example Cambodia, China, India, Japan, Korea, Malaysia, Pakistan, the Philippine Islands, Thailand, and 
Vietnam. 

BLACK OR AFRICAN AMERICAN:   
Persons having origins in any of the Black racial groups of Africa. 

HISPANIC:   
Persons of Mexican, Puerto Rican, Cuban, Central American, South American, or other Spanish culture or origin, 
regardless of race. 

5. CONTRACT PERFORMANCE 

During the performance of this contract, the contractor agrees as follows, as required by the Illinois Department of 
Human Rights (IDHR) at 44 Ill. Admin. Code 750 (Appendix A):  

5.1 That it will, upon receipt of “Notice of Intent” email as low apparent responsive/responsible Bidder, submit EEO 
Form 1256, Workforce Projection if required by the “Notice of Intent”. 

5.2 That it will not discriminate against any protected category identified by law; and further that it will examine all job 
classifications to determine if minority persons or women are underutilized and will take appropriate affirmative 
action to rectify any such underutilization.  

5.3 That, if it hires additional employees in order to perform this contract or any portion thereof, it will determine the 
availability (in accordance with IDHR’s  rules) of minorities and women in the area(s) from which it may reasonably 
recruit and it will hire for each job classification for which employees are hired in such a way that minorities and 
women are not underutilized.  

5.4 That, in all solicitations or advertisements for employees placed by it or on its behalf, it will state that all applicants 
will be afforded equal opportunity without discrimination of any protected category identified by law.  

5.5 That it will send to each labor organization or representative of workers with which it has or is bound by a collective 
bargaining or other agreement or understanding, a notice advising such labor organization or representative of the 
contractor's obligations under the Illinois Human Rights Act and the IDHR's Rules. If any such labor organization or 
representative fails or refuses to cooperate with the contractor in its efforts to comply with such Act and Rules, the 
contractor will promptly so notify the IDHR and the contracting agency and will recruit employees from other sources 
when necessary to fulfill its obligations thereunder.  

5.6 That it will submit reports as required by the IDHR’s Rules, furnish all relevant information as may from time to time 
be requested by the IDHR or the Tollway, and in all respects comply with the Illinois Human Rights Act and the IDHR’s 
Rules.  

5.7 That it will abide by the audit clause of the contract.  

5.8 That it will include verbatim or by reference the provisions of this clause in every subcontract it awards under which 
any portion of the contract obligations are undertaken or assumed, so that such provisions will be binding upon such 
subcontractor. In the same manner as with other provisions of this contract, the contractor will be liable for 
compliance with applicable provisions of this clause by such subcontractors; and further it will promptly notify the 
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contracting agency and the IDHR in the event any subcontractor fails or refuses to comply therewith. In addition, 
the contractor will not utilize any subcontractor declared by the Illinois Human Rights Commission to be ineligible 
for contracts or subcontracts with the State of Illinois or any of its political subdivisions or municipal corporations. 

5.9 That it will designate and make known to the Tollway an EEO Officer.  

6. CALCULATING EEO PERFORMANCE, CREDIT TOWARDS THE USDOL OFCCP GOALS AND VETERAN PARTICIPATION FOR 
ILLINOIS EXECUTIVE ORDER 15-12:   

Actual amounts of minority, female, and veteran work will be measured for the total hours of construction workers 
employed on the contract within each of the categories of journeyworker, apprentice and laborer by the Contractor and 
all of the worksite subcontractors.  Minority female trade worker hours are counted in applicable ethnic category, in the 
veteran category if applicable and also in the female category. 

In the certified payroll reports, the following ethnic categories should be used to indicate minority personnel for purposes 
of reporting compliance with the weekly certified payroll report:  American Indian/Alaska Native, Asian, Black/African 
American, Hispanic and Native Hawaiian/Other Pacific Islander. 

Included in the certified payrolls, as "Apprentices" are only bona fide apprentices currently in a training program certified 
by the U.S. Department of Labor - Bureau of Apprenticeship and Training, and hours credited towards the EEO Program 
are only those hours the apprentice was employed at the construction site.   "Journeyworkers" are the construction site 
journeyworkers from the major trades.  Other "Helpers", watchmen, custodial workers, clerical workers, and salaried 
superintendents are not creditable in the formula.  Hourly wage "Forepersons" and "Forepersons" otherwise known as 
working forepersons, will be counted as journeyworkers for purposes of the EEO Program reporting. 

In addition to the timely submission of certified payroll required by the Prevailing Wage Act (820 ILCS 130) as required by 
the contract specifications, the Contractor must have submitted all certified payrolls for the Contractor and all 
subcontractors before the Contractor submits its request for the final release of retention and the final waiver of lien.  
No adjustments to certified payrolls will be accepted after the transmission of the final waiver of lien. 

The contractor and each subcontractor shall permit its employees to be interviewed on the job, during working hours, by 
compliance personnel of the Tollway, IDHR or the Department of Labor regarding compliance with the terms of this 
Special Provision. 

7. EEO FORM 0003 WORKFORCE ANALYSIS  

All contractor and subcontractors’ EEO 0003 reports must be submitted electronically to the Tollway.   

The party preparing the report must give their name, title, email address and telephone number.  The contractor is 
required to submit EEO Form 0003, Workforce Analysis, electronically monthly and be up-to-date to through the last full 
month preceding the transmittal of each pay estimate. Failure to submit the EEO 0003 Report(s) electronically before 
transmittal of the pay estimate will cause the pay estimate to be deemed incomplete and will be returned to the 
Contractor for completion.  

The Contractor is responsible for maintaining a hard copy of the Contractor’s and subcontractors’ certified payrolls, 
including all properly executed certifications, organized by contract for every construction worksite.  Failure to report 
fully all required workforce information will cause a delay in processing the Contractor’s pay estimates. Disclosure of this 
information is required. Patterns of delinquent reporting may be cause to terminate this contract or such other remedy 
as the Tollway deems appropriate. 

 

8. SUBCONTRACTOR OBLIGATIONS:   
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The Contractor is required to clearly identify in their subcontract agreements the specific performance obligations that 
each subcontractor has toward assisting the Contractor in meeting the EEO goals. 

In the same manner as with other provisions of this contract, the Contractor will be responsible for compliance with 
applicable provisions of this clause by such subcontractors; and further it will promptly notify the Tollway and the IDHR 
in the event any subcontractor fails or refuses to comply therewith. In addition, the Contractor will not utilize any 
subcontractor declared by the Illinois Human Rights Commission to be ineligible for contracts or subcontracts with the 
State of Illinois or any of its political subdivisions or municipal corporations. 

9. GOOD FAITH EFFORT PROCEDURES:  

If the Tollway determines that the Contractor and/or its subcontractors are not in compliance with the EEO goals, the 
Tollway will notify the Contractor of said non-compliance.  The Contractor must submit a Corrective Action Plan within 
fifteen (15) business days of the date of its receipt of the notice of non-compliance.  The Corrective Action Plan must 
contain evidence of good faith efforts the Contractor has made in an effort to meet the EEO goals and outline the 
additional good faith efforts the Contractor will be making, including but not limited to timelines, through the remaining 
life of the contract. 

10. CORRECTIVE ACTION PLAN:   

The Corrective Action Plan must show that the Contractor made good faith efforts, taking all necessary and reasonable 
steps to achieve the stated EEO goals.  Necessary and reasonable steps are those that could reasonably be expected to 
employ and retain a sufficient number of minority and female trade workers to meet or exceed the federally set EEO 
goals for the Illinois county in which work is performed. 

Examples of Good Faith Efforts include, but are not limited to, the following: 

• Establish and maintain a current list of minority, veteran and female recruitment sources, provide written 
notification to minority and female recruitment sources and to community organizations when the Contractor or 
its labor organizations have employment opportunities available, and maintain a record of the organizations' 
responses. 

• Maintain a current file of the names, addresses and telephone numbers of each minority and female off-the-
street applicant and minority or female referral from a labor organization, a recruitment source or community 
organization. 

• Develop on-the-job training opportunities and/or participate in training programs for the area which expressly 
include minorities and women, including upgrading programs and apprenticeship and trainee programs relevant 
to the Contractor's employment needs, especially those programs funded or approved by the Department of 
Labor.  

• Disseminate the Contractor's EEO policy by providing notice of the policy to labor organizations and training 
programs and requesting their cooperation in assisting the Contractor in meeting its EEO obligations; by including 
it in any policy manual and collective bargaining agreement; by publicizing it in the company newspaper, annual 
report, etc.; by specific review of the policy with all management personnel and with all minority and female 
employees at least once a year; and by posting the company EEO policy on bulletin boards accessible to all 
employees at each location where construction work is performed. 

• Disseminate the Contractor's EEO policy externally by including it in any advertising in the news media, specifically 
including minority and female news media, and providing written notification to and discussing the Contractor's 
EEO policy with other Contractors and Subcontractors with whom the Contractor does or anticipates doing 
business. 
 

• Direct its recruitment efforts, both oral and written, to minority, female and community organizations, to schools 
with minority and female students and to minority and female recruitment and training organizations serving the 
Contractor's recruitment area and employment needs.  
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• Encourage present minority and female employees to recruit other minority persons and women and, where 
reasonable, provide after school, summer and vacation employment to minority and female youth both on the 
site and in other areas of a Contractor's work force. 

The Tollway will consider the quality, quantity and intensity of the kinds of efforts that the Contractor and its 
subcontractors have made throughout the life of the contract. Mere pro forma efforts are not good faith efforts; rather, 
the Contractor and its subcontractors are expected to have taken those efforts that would be reasonably expected of a 
Contractor and its subcontractors who are actively trying to employ and retain minority and female trade workers 
sufficient to meet the contract EEO goals. 

11. AMENDED CORRECTIVE ACTION PLAN:  

If the Tollway determines that the Contractor has not made a good faith effort to meet the EEO goals, the Tollway will 
notify the Contractor of that preliminary determination by contacting the responsible company official designated in the 
Corrective Action Plan. The preliminary determination will include a statement of reasons why a finding of insufficient 
good faith efforts has been made and may include additional good faith efforts that the Contractor could take to remedy 
the deficiency. The notification will designate a fifteen (15) business day period during which the Contractor may make 
additional efforts to demonstrate a good faith effort to meet the EEO goals. The Contractor is not limited by the Tollway’s 
suggestions per Sections 9 and 10 of additional good faith efforts, but may take other actions in order to demonstrate 
good faith efforts to employ and retain additional minority and female trade workers on the project. The Contractor shall 
submit an amended Corrective Action Plan if additional employment commitments to meet the EEO contract goal are 
secured and/or to document its additional good faith efforts.  If additional hiring commitments sufficient to meet the EEO 
contract goal are not secured, the Contractor shall report the final good faith efforts made in the time allotted. All 
additional efforts taken by the Contractor will be considered as part of the Contractor’s good faith efforts. If the 
Contractor is not able to meet the EEO goal after making additional efforts, the Tollway will make a pre-final 
determination as to the good faith efforts of the Contractor and will notify the designated responsible Contractor official 
of the reasons for an adverse determination, if applicable. 

12. DETERMINATION OF NON-COMPLIANCE:   

If the Tollway determines that the Contractor has failed to make a good faith effort to meet the EEO goals on the contract, 
the Tollway will document its findings in a “Letter of Non-Compliance” that will become part of the procurement file 
maintained on the Contractor by the Tollway.  The Letter may include a proposed sanction under Section 14 if the 
Contractor fails to take corrective action in a timely fashion.  Upon a finding that a Contractor has failed to make good 
faith efforts to achieve the applicable EEO goals, the Tollway may exercise any appropriate sanction available to it under 
Section 14, including the revocation of the contract award to the Contractor and any other remedy available to the 
Tollway under its contract with the Contractor or by law.  

13. ADMINISTRATIVE RECONSIDERATION:   

The Contractor may request administrative reconsideration of a Letter of Non-Compliance within the fifteen (15) business 
days after its receipt of the Letter by actual delivery of a reconsideration request to the Tollway, Department of Diversity 
and Strategic Development, 2700 Ogden Avenue, Downers Grove, Illinois 60515-1703 or via email to E-mail address: 
form0003wfa@getipass.com. Deposit of the request in the United States mail on or before the fifth business day shall 
not be deemed delivery. The Letter of Non-Compliance shall become final if the Contractor fails to submit a timely request 
for administrative reconsideration. A request may provide additional written documentation and/or argument 
concerning the issue of whether an adequate good faith effort was made to meet the contract goal.  

The Tollway Chief of Diversity and Strategic Development or his/her designee will send the Contractor a written 
decision within fifteen (15) business days after receipt of the request for reconsideration, unless extended by the 
Tollway if a hearing is requested, explaining the basis for finding that the Contractor did or did not meet the EEO goals 
or demonstrate good faith efforts towards meeting those goals. A decision by the Chief of Diversity and Strategic 
Development that a good faith effort was made shall be deemed approval of the Corrective Action Plan submitted by 
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the Contractor. A final decision that a good faith effort was not made shall render the Contractor in breach as non-
compliant with its contract with the Tollway and may subject the Contractor to sanctions under Section 14. 

14. SANCTIONS:   

The Contractor’s failure to achieve the EEO goals or to demonstrate good faith efforts towards meeting those goals may 
subject the Contractor to administrative sanctions.  These sanctions include, but are not limited to, monetary sanctions, 
including non-release of retainage,  liquidated damages,  deeming the Contractor as non-responsible with respect to 
future business with the Tollway, and other reasonable sanctions as are permitted by law or equity.  A Contractor’s 
repeated failure to meet its EEO obligations on Tollway contracts can be grounds for the Tollway to not award future 
contracts to the Contractor.  

In imposing sanctions, the Tollway will consider the bona fide efforts of the Contractor to meet the EEO goals, its history 
of good faith efforts on other Tollway contracts, the size of the contract, the degree to which the Contractor fell below 
the EEO goals, and other factors deemed relevant by the Tollway.   

15. RECORDS RETENTION AND AUDIT 

Refer to the audit clause of the contract. 

16. INACCURATE OR FRAUDULENT REPORTING:   

Contractors and subcontractors have a duty to accurately report information pursuant to this Special Provision.  A 
Contractor or subcontractor who fails to supply accurate information may be subject to sanctions imposed by the Tollway 
under Section 14.  A Contractor or subcontractor who intentionally supplies inaccurate information may be subject to 
civil and/or criminal sanctions.   

17. OTHER REGULATIONS:   

The achievement of the EEO goals does not abrogate other responsibilities of the Contractor to comply with equal employment opportunity 
requirements under federal or state law, municipal ordinance, prevailing government regulations or terms contained elsewhere in the Contract. 
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STATE OF ILLINOIS 
 

SPECIAL PROVISION - VETERAN SMALL BUSINESS 
PARTICIPATION AND UTILIZATION PLAN - CONSTRUCTION 

For State Agency/State University Use Only 
 

 
It is the goal of the State to promote and encourage the continued economic development of small businesses owned and 
controlled by qualified veterans and that qualified service-disabled veteran-owned small businesses (SDVOSB) and veteran- 
owned small businesses (VOSB) participate in the State's procurement process as both prime contractors and 
subcontractors. 30 ILCS 500/45-57. 

Contract Goal to be Achieved by Vendor:  This solicitation includes a specific Veteran Small Business participation goal  of 
3% based on the availability of CMS certified veteran-owned and service-disabled veteran-owned small business 
(VOSB/SDVOSB) vendors to perform or provide the anticipated services and/or supplies required by this solicitation. 

 

The Veteran Small Business participation goal is applicable to all bids or offers. In addition to the other award criteria 
established for this solicitation, the Agency will award this contract to a Vendor that meets the goal or makes good faith 
efforts to meet the goal. This goal is also applicable to change orders and allowances within the scope of work provided by 
the certified VOSB/SDVOSB vendor. If Vendor is a CMS certified VOSB/SDVOSB vendor, the entire goal is met and no 
subcontracting with a CMS certified VOSB/SDVOSB vendor is required; however, Vendor must submit a Utilization Plan 
indicating that the goal will be met by self-performance. 

 

The VOSB goal is separate and distinct from the DBE goal. A single firm may not be utilized to achieve credit toward both 
DBE and VOSB goals on a single project except when the firm is bidding the contract as the Prime Vendor, is certified as 
both a DBE and VOSB and will commit to meeting the two goals by self-performing the same or greater percentage of 
work under the contract as the DBE and VOSB goals added together. 

 

Following are guidelines for Vendor’s completion of the Utilization Plan. Please read the guidelines carefully. 
 

 Utilization Plan (Form 2026) is due with bid 
 Good Faith Efforts (Form 2023) is due with bid, if applicable 
 Participation Statement (Form 2025) for each Veteran firm listed on the Form 2026 should be submitted at the time 

of bid. There is a five (5) day cure period to provide complete and accurate information on the VOSB Form 2025 by 
5:00 p.m. on the fifth calendar day after bids are due. In no case should a contractor remove, replace, or reduce the 
commitment to a Veteran firm listed in the initial Utilization Plan Form 2026 without prior written consent of ISTHA. 
Under no circumstances is the Bidder allowed to change the amount of the core bid submitted or any other 
documentation unrelated to this special provision. 

 
Vendor should include any additional information that will add clarity to Vendor’s proposed utilization of certified Veteran 
Small Business vendors to meet the targeted goal. The Utilization Plan must demonstrate that Vendor has either: (1) met the 
entire contract goal; (2) made good faith efforts towards meeting the entire goal; or (3) made good faith efforts towards 
meeting a portion of the goal. Any submission of good faith efforts by Vendor shall be considered as a request for a full or 
partial waiver. 

 
At the time of bid or offer, Vendor, or Vendor’s proposed Subcontractor, must be certified with CMS as a VOSB or SDVOSB. 
Failure to complete a Utilization Plan or provide Good Faith Effort documentation shall render the bid or offer non- 
responsive or not responsible. 

 

1. If applicable where there is more than one prime vendor, the Utilization Plan should include an executed Joint 
Venture Agreement specifying the terms and conditions of the relationship between the parties and their 
relationship and responsibilities to the contract. The Joint Venture Agreement must clearly evidence that the 
certified VOSB/SDVOSB vendor will be responsible for a clearly defined portion of the work and that its 
responsibilities, risks, profits and contributions of capital, and personnel are proportionate to its ownership 
percentage. It must include specific details related to the parties’ contributions of capital, personnel, and 
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equipment and share of the costs of insurance and other items; the scopes to be performed by the certified 
VOSB/SDVOSB vendor under its supervision; and the commitment of management, supervisory personnel, and 
operative personnel employed by the certified VOSB/SDVOSB vendor to be dedicated to the performance of the 
contract. Established Joint Venture Agreements will only be credited toward Veteran Small Business goal 
achievements for specific work performed by the certified VOSB/SDVOSB vendor. Each party to  the Joint  Venture 
Agreement must execute the bid or offer prior to submission of the bid or offer to the Agency. 

 

2. An agreement between a vendor and a certified VOSB/SDVOSB vendor in which a certified VOSB/SDVOSB vendor 
promises not to provide subcontracting or pricing quotations to other vendors is prohibited. The Agency may request 
additional information to demonstrate compliance. Vendor agrees to cooperate promptly with the Agency in 
submitting to interviews, allowing entry to places of business, providing further documentation, and to soliciting the 
cooperation of a proposed certified VOSB/SDVOSB vendor. Failure to cooperate by Vendor and certified 
VOSB/SDVOSB vendor may render the Bidder or offeror non-responsive or not responsible.  The contract will not be 
finally awarded to Vendor unless Vendor’s Utilization Plan is approved. 

 

3. Veteran Small Business Certified Vendor Locator References: Vendors may consult CMS’ Veteran Small Business 
Vendor Directory atwww.sell2.illinois.gov/cms/business, as well as the directories of other certifying agencies, but 
firms must be certified with CMS as VOSB/SDVOSB vendors at the time of bid/offer. 

 

4. Vendor Assurance: Vendor shall not discriminate on the basis of race, color, national origin, sexual orientation or sex 
in the performance of this contract. Failure by  Vendor to  carry  out these  requirements  is  a material breach of this 
contract, which may result in the termination of this contract or such other remedy, as the Agency deems 
appropriate. This assurance must be included in each subcontract that Vendor signs with a subcontractor or supplier. 

 

5. Calculating Certified VOSB/SDVOSB Vendor Participation: The Utilization Plan documents work anticipated to be 
performed, or goods/equipment provided by all certified VOSB/SDVOSB vendors and paid for upon satisfactory 
completion/delivery. Only the value of payments made for the work actually performed by certified VOSB/SDVOSB 
vendors is counted toward the contract goal. Applicable guidelines for counting payments attributable to contract 
goals are summarized below: 

 

5.1 The participation of VOSBs will be calculated on the amount of the Core Work, not Contingency Work 
identified in the bid documents. The contractor’s VOSB commitment will be assessed for any and all Extra 
Work Orders (EWO) and Change Orders (CO) at the time such orders are issued. 

 

5.1.1 Contingency Work is the anticipated work within the scope of the project which is included in the 
project to cover the work of such an uncertain nature that the location or quantity could not be identified 
prior to awarding the contract. 

 

5.1.2 Core Work is the anticipated work within the scope of the project which is included in the project  to 
cover the work of such a nature that the location and estimated quantity could be identified prior to awarding 
the contract. 

 

5.2. The value of the work actually performed or goods/equipment provided by the certified VOSB/SDVOSB 
vendor shall be counted towards the goal. The entire amount of that portion of the contract that is performed 
by the certified VOSB/SDVOSB vendor, including supplies purchased or equipment leased by the certified 
VOSB/SDVOSB vendor shall be counted, except supplies purchased and equipment rented from the Prime 
Vendor submitting this bid or offer. 

 

5.3. A vendor shall count the portion of the total dollar value of the Veteran Small Business contract equal to the 
distinct, clearly defined portion of the work of the contract that the certified VOSB/SDVOSB vendor performs 
toward the goal. A vendor shall also count the dollar value of work subcontracted to other certified 
VOSB/SDVOSB vendor. Work performed by the non-certified VOSB/SDVOSB party shall not be counted 
toward the goal. Work that a certified VOSB/SDVOSB vendor subcontracts to a non-certified VOSB/SDVOSB 
vendor will not count towards the goal. 
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5.4. A Vendor shall count toward the goal 100% of its expenditures for materials and supplies required under the 
contract and obtained from a certified VOSB/SDVOSB manufacturer; 60% of the cost of the materials or 
supplies required under the contract and obtained from a certified VOSB/SDVOSB regular dealer or supplier 
shall count toward the VOSB/SDVOSB goal. A Vendor shall count toward the goal the following expenditures 
to certified VOSB/SDVOSB vendors that are not manufacturers, regular dealers, or suppliers: 

 

5.4.1. The fees or commissions charged for providing a bona fide service, such as professional, technical, 
consultant or managerial services and assistance in the procurement of essential personnel, facilities, 
equipment, materials or supplies required for performance of the contract, provided that the fee or 
commission is determined by the Agency to be reasonable and not excessive as compared with fees 
customarily allowed for similar services. 

 

5.4.2. The fees charged for delivery of materials and supplies required by the contract (but not the cost  of 
the materials and supplies themselves) when the hauler, trucker, or delivery service is not also the 
manufacturer or a supplier of the materials and supplies being procured, provided that the fee is 
determined by the Agency to be reasonable and not excessive as compared with fees customarily 
allowed for similar services. The certified VOSB/SDVOSB vendor’s trucking firm must be responsible 
for the management and supervision of the entire trucking operation for which it is responsible on 
the contract, and must itself own and operate at least one fully licensed, insured and operational 
truck used on the contract. 

 

5.4.3. The fees or commissions charged for providing any bonds or insurance specifically required for the 
performance of the contract, provided that the fee or commission is determined by the Agency to 
be reasonable and not excessive as compared with fees customarily allowed for similar services. 

 

5.5. Certified VOSB/SDVOSB vendors who are performing on contract as second tier subcontractors may be 
counted in meeting the established Veteran Small Business goal for this contract as long as the Prime Vendor 
can provide documentation indicating the utilization of these vendors. 

 

5.6. A Vendor shall count towards the goal only expenditures to firms that perform a commercially useful function 
in the work of the contract. 

 

5.6.1. A firm is considered to perform a commercially useful function when it is responsible for execution 
of a distinct element of the work of a contract and carries out its responsibilities by actually 
performing, managing, and supervising the work involved. The certified VOSB/SDVOSB vendor must 
also be responsible, with respect to materials or supplies used on the contract, for negotiating price, 
determining quality and quantity, ordering the materials or supplies, and installing the materials 
(where applicable) and paying for the material or supplies. To determine whether a firm is 
performing a commercially useful function, the Agency shall evaluate the amount of work 
subcontracted, whether the amount the firm is to be paid under the contract is commensurate with 
the work it is actually performing, and the credit claimed for its performance of the work, industry 
practices, and other relevant factors. 

 

5.6.2. A certified VOSB/SDVOSB vendor does not perform a commercially useful function if its role is limited 
to that of an extra participant in a transaction or contract through which  funds  are passed  through 
in order to obtain certified VOSB/SDVOSB vendor participation. In determining whether a certified 
VOSB/SDVOSB vendor is such an extra participant, the Agency shall examine similar transactions, 
particularly those in which certified VOSB/SDVOSB vendors do not participate, and industry practices. 

 

5.7. A Vendor shall not count towards the goal expenditures that are not direct, necessary and related to the 
work of the contract. Only the amount of services or goods that are directly attributable to the performance 
of the contract shall be counted. Ineligible expenditures include general office overhead or other Vendor 
support activities. 
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6. Good Faith Effort Procedures: Vendor must submit a Utilization Plan (VOSB Form 2026) and Participation 
Statement(s)(VOSB Form 2025) that meet or exceed the published goal. If Vendor cannot meet the stated goal, 

 

Vendor must document and explain via VOSB Form 2023 the good faith efforts it undertook to meet the goal. 
Utilization Plan, Participation Statement(s) and Good Faith Effort are due at the time of bid or offer submission. 
Vendors will not be permitted to correct goal deficiencies after bid or offer due dates. CMS or the State Agency, as 
its delegate, will consider the quality, quantity, and intensity of Vendor’s efforts. 

 

The Utilization Plan contains a checklist of actions that CMS or the State Agency, as its delegate, will consider as 
evidence of Vendor's good faith efforts to meet the goal. Other factors or efforts brought to the attention of CMS or 
the State Agency, as its delegate, may be relevant in appropriate cases. 

 

6.1. In evaluating Vendor’s good  faith  efforts, CMS or  the State Agency, as its  delegate,  may consider whether the 
ability of other Bidders or offerors to  meet the contract goal suggests that good faith efforts could  have 
resulted in Vendor meeting the goal. 

 

6.2 If CMS or the State Agency, as its delegate, determines that Vendor has made good faith efforts to meet the goal, 
the Agency may award the contract provided that Vendor is otherwise eligible for award. 

 

6.3.      If CMS or the State Agency, as its delegate, determines that good faith efforts have not been met, the bid   or 
offer may be determined to be non-responsible by the Chief Procurement Office. 

 

7. Contract Compliance: Compliance with this section is an essential part of the contract. The following administrative 
procedures and remedies govern Vendor’s compliance with the contractual obligations established by the Utilization 
Plan. After approval of the Plan and award of the contract, the Utilization Plan becomes part of the contract. If Vendor 
did not succeed in obtaining certified VOSB/SDVOSB vendor participation to achieve the goal and the Utilization Plan 
was approved and contract awarded based upon a determination of good faith, the total dollar value of certified 
VOSB/SDVOSB vendor work calculated in the approved Utilization Plan as a percentage of the awarded contract value 
shall become the contract goal. 

 

7.1. The Utilization Plan may not be amended after contract execution without the Agency’s prior written 
approval. 

 

7.2. Vendor may not make changes to its contractual certified VOSB/SDVOSB vendor commitments or 
substitute certified VOSB/SDVOSB vendors without the prior written approval of the Agency. Unauthorized 
changes or substitutions, including performing the work designated for a certified VOSB/SDVOSB vendor with 
Vendor’s own forces, shall be a violation of the utilization plan and a breach of the contract, and shall be 
cause to terminate the contract, and/or seek other contract remedies or sanctions. The facts supporting the 
request for changes must not have  been known nor  reasonably should have  been known by the parties 
prior to entering into the subcontract. Vendor must negotiate with the certified VOSB/SDVOSB vendor to 
resolve the problem. Where there  has  been a mistake  or disagreement about the scope of work or 
goods/equipment, provided the certified VOSB/SDVOSB vendor can be substituted only where agreement 
cannot be reached for a reasonable price or schedule for the correct scope of work, goods or equipment. 

 

7.3. Substitutions of a certified VOSB/SDVOSB vendor may be permitted under the following circumstances: 
 

7.3.1. Unavailability after receipt of reasonable notice to proceed; 
7.3.2. Failure of performance; 
7.3.3. Financial incapacity; 
7.3.4. Refusal by the certified VOSB/SDVOSB vendor to honor the bid or bid price or scope; 
7.3.5. Material mistake of fact or law about the elements of the scope of work of a solicitation where a 

reasonable price cannot be agreed; 
7.3.6. Failure  of  the certified   VOSB/SDVOSB    vendor   to  meet insurance, licensing  or bonding 

requirements; 
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7.3.7. The certified VOSB/SDVOSB vendor's withdrawal of its bid or offer; or 
7.3.8. Decertification of the certified VOSB/SDVOSB vendor. 

 

7.4. If it becomes necessary to substitute a certified VOSB/SDVOSB vendor or otherwise change the Utilization 
Plan, Vendor must notify the Agency in writing of the request to substitute a certified VOSB/SDVOSB vendor 
or otherwise change the Utilization Plan. The request must state specific reasons for the substitution or 
change. The Agency will approve or deny a  request  for  substitution  or  other change in the Utilization Plan 
within five (5) business days of receipt of the request. 

7.5. Where Vendor has established the basis for the substitution to the Agency’s satisfaction, it must make  good 
faith efforts to meet the contract goal by substituting a certified VOSB/SDVOSB vendor. Documentation of a 
replacement certified VOSB/SDVOSB vendor, or of good faith efforts to replace the certified VOSB/SDVOSB 
vendor, must meet the requirements of the initial Utilization Plan. If the goal cannot be reached and good 
faith efforts have been made, Vendor may substitute with a non-certified VOSB/SDVOSB vendor or Vendor 
may perform the work. 

 

7.6. If a Vendor plans to hire a subcontractor for any scope of work that was not previously disclosed in the 
Utilization Plan, Vendor must obtain the approval of the Agency to modify the Utilization Plan and must make 
good faith efforts to ensure that certified VOSB/SDVOSB vendors have a fair opportunity to submit a bid or 
offer on the new scope of work. 

 

7.7. A new certified VOSB/SDVOSB vendor agreement must be executed and submitted to the Agency within five 
(5) business days of Vendor’s receipt of the Agency’s approval for the substitution or other change. 

 

7.8. Veteran payment reporting, in such form or format as specified by the Tollway, must be submitted as 
specified in the Diversity Payment Reporting Instructions posted on the Tollway’s website. 

 

After the performance of the final item of work or delivery of material by a VOSB/SDVOSB and final payment 
to the VOSB/SDVOSB by the contractor, but not later than thirty (30) calendar days after payment has been 
made by ISTHA to the contractor for such work or material, the contractor shall submit a VOSB/SDVOSB Final 
Payment Report on ISTHA Form 2115, or such other form or format as specified by the Tollway, to the 
Construction Manager. If full and final payment has not been made to the VOSB/SDVOSB, the Report shall 
indicate whether a disagreement concerning the final payment exists between the contractor and the 
VOSB/SDVOSB or if the contractor believes that the VOSB/SDVOSB’s work has not been satisfactorily 
completed. 

 

Vendor shall maintain a record of all relevant data with respect to the utilization of certified VOSB/SDVOSB 
vendors, including but without limitation, payroll records, invoices, canceled checks and books of account for 
a period of at least five years after the completion of the contract. Full access to these records shall be granted 
by Vendor in a timely fashion upon written demand by the Agency to any duly authorized representative 
thereof, or to any municipal,  state or federal  authorities.  The Agency  shall have the right to obtain from 
Vendor any additional data reasonably related or necessary to verify any representations by Vendor. After 
the performance of the final item of work or delivery of material by the certified VOSB/SDVOSB vendor and 
final payment to the certified VOSB/SDVOSB vendor by Vendor, but not later than thirty (30) calendar days 
after such payment, Vendor shall submit a statement confirming the final payment and the total payments 
made to the certified VOSB/SDVOSB vendor under the contract. 

 

7.9. The Agency will periodically review Vendor’s compliance with these provisions and the terms of its contract. 
Without limitation, Vendor’s failure to comply with these provisions or its contractual commitments as 
contained in the Utilization Plan, failure to cooperate in providing information regarding its compliance with 
these provisions or its Utilization Plan, or provision of false or misleading information or statements 
concerning compliance, certification status or eligibility of the certified VOSB/SDVOSB vendor, good faith 
efforts or any other material fact or representation shall constitute a material breach of this contract and 
entitle the Agency to declare a default, terminate the contract, or exercise those remedies provided for in 
the contract or at law or in equity. 
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7.10. The Agency reserves the right to withhold payment to Vendor to enforce these provisions and Vendor’s 
contractual commitments. Final payment shall not be made pursuant to the contract until Vendor submits 
sufficient documentation demonstrating compliance with its Utilization Plan. 









 
May 5, 2020 
 
 
Sherman Neal 
Hooks AV LLC DBA HOOKS CONCRETE AND CONSTRUCTION 
12249 Rhea Dr Unit 2 
Illinois 
Plainfield, IL 60585 
 
Dear Business Owner:  
 
Re: NCA Certification Approval Veteran Owned Small Business (VOSB) 
Certification Term Expires: March 9, 2021
 
 
Congratulations! After reviewing the No-Change Affidavit (NCA) information you supplied, we are pleased to inform
you that your firm has been granted continued certification under the Veteran Business Program (VBP).  
 
This certification is in effect with the State of Illinois until the date specified above. 
 
Your firm's name will appear in the State's Directory as a certified vendor with the VBP in the specialty area(s) of: 
 

NIGP 91430: CONCRETE
 
 
Your firm will only show up in the datebase of BEP=certified vendors under the NIGP codes listed above, so PLEASE
REVIEW THE LIST CAREFULLY TO ENSURE THAT ALL RELEVANT NIGP CODES ARE INCLUDED. 
 
Also, please be advised that this certification does not guarantee that you will receive a State contract. Please visit the
Vendor Registration page on www.opportunities.illinois.gov and be sure to register with each of the Procurement
Bulletins listed so that you are notified of upcoming solicitations in your NIGP codes. Certification with the Business
Enterprise Program does not ensure you receive notifications; you msst also register with the Procurement Bulletins.  
 
Thank you for your participation in the VBP. We welcome your participation and wish you continued success. 
 
Sincerely, 

Carlos Gutiérrez 
Certification Manager 
Veteran Business Program
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VOSB FORM 
2023 

 

Demonstration of Good Faith Efforts to Achieve VOSB Construction Subcontracting Goal 
 

If the VOSB contract goal was not achieved, the Good Faith Efforts checklist and contacts log must be submitted with the 
bid. Failure to do so may render the Bidder’s solicitation response non-responsive and cause it to be rejected, or render 
the Bidder ineligible for contract award, at ISTHA’s sole discretion. The Bidder must provide all evidence relied upon in 
support of its Good Faith Efforts with its bid. 

Good Faith Efforts Checklist 
Insert on each line below the initials of the authorized Bidder representative who is certifying the Bidder has completed 
the activities described below. If any of the items were not completed, attach a detailed written explanation. If any other 
efforts were made to obtain VOSB/SDVOSB participation in addition to the items listed below, attach a detailed written 
explanation. 

 

  Utilize the Sell2Illinois website to identify certified VOSB/SDVOSB vendors within the respective 
commodity/service codes and at a minimum email all listed vendors and solicit quotes from all vendors who 
express an interest via follow-up emails or telephone calls. 

 https://www2.illinois.gov/cms/business/sell2/Pages/VendorSearch.aspx 
 

  Identified portions of the contract work capable of performance by available VOSBs/SDVOSBs, including, where 
appropriate, breaking out contract work items into economically feasible units to facilitate VOSB/SDVOSB 
participation even when the Bidder could perform those scopes with its own forces. 

 

  Make a portion of the work available to certified VOSB/SDVOSB vendors and selecting those portions of the work 
or material needs consistent with their availability, so as to facilitate certified VOSB/SDVOSB vendor participation. 

 

  Solicited through reasonable and available means (e.g., pre-bid meetings, networking session, written notices, 
advertisements) VOSBs/SDVOSBs to perform the types of work that could be subcontracted on this project, within 
sufficient time to allow them to respond. Vendor must determine with certainty if the certified VOSB/SDVOSB 
vendors are interested by taking appropriate steps to follow up initial solicitations and encourage them to submit 
a bid. 

 

  Provided timely and adequate information about the plans, specifications and requirements of the contract. 
Followed up initial solicitations to answer questions and encourage VOSBs/SDVOSBs to submit bids. 

 

  Negotiated in good faith with interested VOSBs/SDVOSBs that submitted bids and thoroughly investigated their 
capabilities. Evidence of such negotiation must include the names, addresses, email addresses, and telephone 
numbers of certified VOSB/SDVOSB vendors that were considered; a description of the information provided 
regarding the plans and specifications for the work selected for subcontracting and evidence as to why additional 
agreements could not be reached for certified VOSB/SDVOSB vendors to perform the work. A Vendor using good 
business judgment may consider a number of factors in negotiating with certified VOSB/SDVOSB vendors and 
may take a firm’s price and capabilities into consideration. The fact that there may be some additional costs 
involved in finding and using certified VOSB/SDVOSB vendors may not be in itself sufficient reason for a Vendor’s 
failure to meet the goal, as long as such costs are reasonable. Vendors are not required to accept higher quotes 
from certified VOSB/SDVOSB vendors if the price difference is excessive or unreasonable. The certified 
VOSB/SDVOSB vendor’s memberships in specific groups, organizations, or associations and political or social 
affiliations are not legitimate causes for the rejection or non-solicitation of bids in Vendor’s efforts to meet the goal. 
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VOSB FORM 2023 page 2 
 
 

  Made efforts to assist interested VOSBs/SDVOSBs in obtaining bonding, lines of credit, or insurance as may be 
required for performance of the contract (if applicable). 

 

  Made efforts to assist interested certified VOSB/SDVOSB vendors in obtaining necessary equipment, supplies, 
materials, or related assistance or services. 

 

  Utilized resources available to identify available VOSBs/SDVOSBs, including but not limited to VOSB/SDVOSB 
assistance groups; local, state and federal business assistance offices; and other organizations that provide 
assistance in the recruitment and placement of VOSBs/SDVOSBs. 

 
 
 

Affidavit of Truthfulness: Signature below affirms accuracy of Good Faith Efforts and Tollway to provide above 
information 

 

Print Name:   _  _ Phone contact:    
 

Position:   _  _ E-mail address:    
 

Signature:   _   Date:     
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Good Faith Efforts Contacts Log for Soliciting - VOSB Participation: Form 2023 continued 
 

Project name:  _  __ Project number:  _  _ 
 

Bidder name:  _  Contact person:  _  _ 
 

Use this form to document all contacts and responses (telephone, e-mail, fax, etc.) regarding the solicitation of VOSBs/SDVOSBs. Duplicate as needed. 
 

Name of VOSB/SDVOSB Date and method of contact Scope of work solicited Reason agreement was not reached 

    

    

    

    

 
Affidavit of Truthfulness: Signature below affirms accuracy of Good Faith Efforts and Tollway to provide above information 

 
Print Name: 
 
Position: 

  _  _ 
 

  _  _ 

Phone contact: 
 

E-mail address: 

   
 

   

Signature:   _  _ Date:    
 



 

(Rev 12/2018) BCP - 1 Contract No RR-19-4501 

ILLINOIS STATE TOLL HIGHWAY AUTHORITY 

SPECIAL PROVISION 

FOR 

BID CREDIT INCENTIVE PROGRAMS 

1. OBJECTIVE OF THE BID CREDIT INCENTIVE PROGRAM 

The TOLLWAY offers programs allowing a contractor or subcontractor/fabricator to earn BID CREDITs to be used toward 
future TOLLWAY construction bids.  A Bidder can then apply its BID CREDITs to a maximum BID CREDIT CAP assigned by 
the TOLLWAY to each contract in order to lower their bid amount and increase the chances of winning the contract as 
the low Bidder. 

Use of BID CREDITs from the BID CREDIT Incentive Programs is applicable only to construction projects advertised by 
the TOLLWAY for public bidding. 

Current TOLLWAY BID CREDIT Programs are: 

• ConstructionWorks (CW) Program:  encouraging contractors to employ and retain qualified and eligible CW 
individuals enrolled in the CW Program, including African Americans, Asians, Hispanic, Ex-offenders, exonerated 
individuals, Females, Veterans and other traditionally underserved populations. 

• Earned Credit Program (ECP):  encouraging contractors to employ and retain qualified and eligible Workforce 
Innovation and Opportunity Act eligible individuals, including African Americans, Asians, Hispanic, Ex-offenders, 
exonerated individuals, Females, Veterans and other traditionally underserved populations. 

• Partnering for Growth – Construction (P4G-Con):   encouraging contractors to mentor a Disadvantaged Business 
Enterprise or Veteran-owned Small Business protégé firm. 

For more information, reference the Operational Guide for each program on the TOLLWAY’s website, 
https://www.illinoistollway.com/doing-business/diversity-development/programs. 

2. DEFINITIONS 

ACTIVE BID CREDIT CERTIFICATE REGISTER: Listing of all active BID CREDIT CERTIFICATEs for all BID CREDIT programs 
indicating certificate number, value, owner and issue date. 

ACTIVE BID CREDITS:  BID CREDITs available for submission and utilization on a construction bid. 

AWARD CRITERIA: Contractor’s BASE BID minus BID CREDIT submitted subject to the BID CREDIT CAP identified for each 
solicitation. 

BASE BID: The bid amount prior to applying BID CREDITS SUBMITTED. 

BID CREDIT:  Virtual dollar credits earned through a TOLLWAY BID CREDIT Program. 

BID CREDIT ALLOCATION: When BID CREDITS SUBMITTED by a prime contractor and subcontractor/fabricator are 
applied proportionally to the total of all the BID CREDITs originally submitted with the bid. 

BID CREDIT CAP: A contract-specific limit as determined by an approved TOLLWAY formula on the amount of ACTIVE 
BID CREDITs that can be applied as BID CREDITS. Any BID CREDITS SUBMITTED above and beyond the BID CREDIT CAP 
will not be considered. 
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BID CREDIT CERTIFICATE:  A numbered document that identifies certificate number, value, owner and issue date. 

BID CREDITS SUBMITTED: BID CREDITs included in a construction bid as evidenced by a BID CREDIT CERTIFICATE. The 
total amount of the certificate(s) will be considered as tendered unless otherwise indicated on the physical certificate. 

BID CREDITS UTILIZED: The amount of BID CREDITs required to establish the apparent low Bidder based on the 
difference between the award criterions of the lowest Bidder and the next apparent low Bidder plus $1.00 of BID 
CREDIT. 

INACTIVE BID CREDITS: BID CREDIT not available for submission due to utilization on a construction bid or superseded 
by current ACTIVE BID CREDITs. 

TOLLWAY:  The Illinois State Toll Highway Authority. 

3. EARNING BID CREDITS 

Refer to the Operational Guides for active TOLLWAY BID CREDIT Programs as posted on the TOLLWAY’s website, 
https://www.illinoistollway.com/doing-business/diversity-development/programs. 

4. BIDDING PROCEDURES 

All bids must comply with the applicable procurement statutes, rules and regulations and the specific requirements of 
each solicitation to be considered responsive.  Bids that fail to meet these minimum requirements may be considered 
non-responsive. 

4.1 Each bid solicitation will have a contract-specific total BID CREDIT CAP as determined by the approved TOLLWAY 
formula on the amount of BID CREDIT that can be applied.  

4.2 Any credits applied above and beyond the BID CREDIT CAP will not be considered.  

4.3 If needed, contractors can check the appropriate ACTIVE BID CREDIT CERTIFICATE REGISTER on the TOLLWAY’s 
website to ensure BID CREDIT CERTIFICATES SUBMITTED are active. 

4.4 The BID CREDIT CAP may be met by BID CREDITs: 

4.4.1 Earned from one BID CREDIT program or from a combination of BID CREDIT programs, as BID CREDIT 
CERTIFICATEs are now issued as one certificate covering all BID CREDIT programs 

4.4.2 Offered for submission by joint venture partners independently, and/or by subcontractors/fabricators 
independently, as per Section 5 below.  If BID CREDITs from different firms are submitted on the same bid, the 
BID CREDITs are applied via BID CREDIT ALLOCATION as defined above proportionally to the amounts originally 
submitted on the bid. 

4.5 Entering BID CREDITs on the bid forms: 
• The BASE BID is to be clearly identified on line #1 of the P page;  
• Line #2 is to include the total amount of BID CREDIT applied to the bid;  
• Line #3 is to include the AWARD CRITERIA (Line #1 minus Line #2 equals Line #3).  

4.6 All BID CREDIT CERTIFICATEs submitted to calculate the BID CREDIT included on Line #2 must be included in the 
original bid package. 
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4.7 All BID CREDITS UTILIZED to become or remain the successful Bidder will become unavailable for inclusion in any 

other bid at the time the Bidder’s AWARD CRITERIA is deemed the lowest responsive and responsible bid. 

4.8 The BID CREDIT CERTIFICATE(s) will be redeemed up to the amount needed plus $1 to allow the contractor's bid to 
be the lowest apparent bid for award of the contract and any unused remaining balance will be returned in the 
form of a BID CREDIT CERTIFICATE(s) to the contractor, or subcontractor/fabricator if applicable. 

5. JOINT VENTURE AND SUBCONTRACTOR/FABRICATOR PARTICIPATION 

5.1 Joint Venture partners who own BID CREDITS may independently submit BID  
CREDITS toward the joint venture bid subject to the overall BID CREDIT CAP.  

5.2 Subcontractors/fabricators who own BID CREDITs may provide those BID CREDITS to prime contractors to be 
applied by prime contractors in a bid solicitation, provided the prime contractor has committed to utilizing the 
subcontractor/fabricator in the performance of the contract unless such use is prohibited for reasons beyond the 
prime contractor’s control.  

5.3 In the event that a subcontractor/fabricator becomes disqualified from contract participation by no fault of the 
prime, (i.e. delinquent debt, etc.) the actual ACTIVE BID CREDITS UTILIZED by the disqualified 
subcontractor/fabricator that factored into the apparent winning bid will not be refunded to the subcontractor’s 
BID CREDIT certificate balance.  

5.4 For subcontractor/fabricator BID CREDIT to be considered for utilization on a bid by a prime contractor: 

5.4.1 The prime contractor must include BID CREDIT owned by the prime Bidder along with the BID CREDIT from 
the subcontractor/fabricator for application to the bid. 

5.4.2 The amount of BID CREDITs submitted by the prime contractor shall be no less than the lowest dollar 
amount submitted by any subcontractor/fabricator application to the bid.   

5.4.2.1 An allowance may be made in cases where the prime contractor’s total BID CREDITs owned are less 
than those of the subcontractor/fabricator.   

• In no case can the prime offer less than $1,000 in BID CREDITs. 

• In instances where the prime has BID CREDITs but the total amount of the prime’s BID CREDITs is less 
than any subcontractor’s BID CREDITs offered with a bid, the prime’s BID CREDITs will be utilized and 
exhausted before a subcontractor’s BID CREDITs will be applied to the bid. 

5.4.2.2 Failure to meet this standard will result in the BID CREDITS SUBMITTED not being considered. 

5.4.3 The prime contractor is required to perform the following:  

• Ensure that the subcontractor is aware of and has provided permission to the Bidder as indicated on 
the BID CREDIT CERTIFICATE to use the BID CREDIT CERTIFICATE in the bid solicitation;  

• Identify the scope of work and dollar amount committed to each subcontractor/fabricator where a BID 
CREDIT CERTIFICATE is being calculated in the BID CREDIT;  

• Ensure that the BID CREDIT CERTIFICATE is in active mode, which can be done through checking the 
ACTIVE BID CREDIT CERTIFICATE REGISTER on the TOLLWAY’s website (www.illinoistollway.com  and 
click on “Doing Business”) prior to submitting a BID CREDIT BID CREDIT CERTIFICATE in a TOLLWAY bid 
solicitation;  
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5.4.4 Ensure that the total amount of BID CREDIT CERTIFICATEs does not exceed the contract-specific total BID 
CREDIT CAP. In the event of a successful bid, excess credits shall be returned via BID CREDIT ALLOCATION in 
proportion to what was originally submitted by the prime(s) and subcontractor/fabricator(s).  

5.4.5 Insert a copy of this TOLLWAY SPECIAL PROVISION FOR BID CREDIT INCENTIVE PROGRAMS in each and 
every subcontract or joint venture agreement under this Contract and it shall become a material term of the 
subcontracts.  

5.5 BID CREDITS SUBMITTED by the prime contractor, joint venture partner(s) and/or subcontractor/fabricator(s) are 
applied via BID CREDIT ALLOCATION, proportionally to the amounts originally submitted on the bid.  

6. LONGEVITY OF BID CREDIT CERTIFICATES 

6.1 Unused BID CREDITs do not expire. 

6.2 BID CREDITs will become INACTIVE BID CREDITS once utilized in a successful bid.  

6.3 Should the same BID CREDIT CERTIFICATE be submitted in multiple bids on the same date:  

• Where multiple solicitations have the same bid opening date, the TOLLWAY will typically open bids in 
numerical order with the lowest project number per the last four digits of the contract being opened 
first. 

• The first bid opened containing the BID CREDIT CERTIFICATE will be considered for bid.   

• All other bids containing a duplicate BID CREDIT CERTIFICATE will be placed in a suspended mode until 
the award recommendation of the prior bid(s) has been issued.    

• Until such time of award recommendation, all duplicate BID CREDIT CERTIFICATES will be Inactivated as 
applicable and the remaining BID CREDIT(s) and AWARD CRITERIA will be recalculated for subsequent 
bids.  

As an example: Bid 01 (RR-XX-1234) included BID CREDIT CERTIFICATE A for $100, Bid 02 (RR-XX-5678) also 
included BID CREDIT CERTIFICATE A for $100. Bid 01 utilized $50 of BID CREDIT CERTIFICATE A. Upon award 
recommendation of Bid 01, BID CREDIT CERTIFICATE A has $50 remaining available for consideration in Bid 
02. 

6.4 As stated in Section 4.8 above, the BID CREDIT CERTIFICATE(s) will be redeemed up to the amount needed plus $1 
to allow the contractor's bid to be the lowest apparent bid for award of the contract and any unused remaining 
balance will be returned in the form of a revised BID CREDIT CERTIFICATE(s) to the contractor or 
subcontractor/fabricator if applicable.  
 

7. FRAUDULENT USE OF BID CREDIT CERTIFICATES 

Any contractor who knowingly submits an INACTIVE BID CREDITs shall be permanently barred from participating in any 
TOLLWAY BID CREDIT program.  

Any contractor who submits a subcontractor/fabricator’s BID CREDIT CERTIFICATE without the permission of the 
subcontractor/fabricator and/or without committing to utilizing the subcontractor/fabricator by scope of service and 
dollar value of commitment in the bid shall be permanently barred from participating in any TOLLWAY BID CREDIT 
program. 

The TOLLWAY may report such reporting abuses to the Office of the Inspector General and applicable law enforcement 
authorities. 
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 OCIS  CICIOCP1  OFFSET CONTRACT INQUIRY  10:14 03/23/20

 ACTION: S

 VENDOR NUMBER= *****   OFFSET: 00 OF 00
 VENDOR NAME: *

 CLAIMING AGENCY NUMBER: *
 CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 03/23/20 AT 10:30 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER *****  PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 * 

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 3/23/2020 Time: 10:30:46 AM

Page: 1 Document Name: Enlight Contracting 



From: Deepi Ahuja
To: Fratto, Frank
Cc: Gmail Acct
Subject: Re: RR-19-4501 Delinquent Debt - Hooks AV LLC
Date: Tuesday, May 19, 2020 11:02:00 AM

Frank, 

It’s my understanding that Hooks has been approved for a payment plan so this will not be
paid all at once but in installments (possibly monthly? I’m not aware of the plan details). I
believe the Rep is saying the system will not show the debt is cleared until this balance is paid
which would be at the end of the payment plan. If that is the case, can the letter of approved
payment plan suffice? 

Thank you,
Deepi Ahuja
Enlight Contracting
645 N Kingsbury St. Unit 1208
Chicago, IL 60654
847.312.2337
Certified WBE & MBE & DBE

On May 19, 2020, at 10:57 AM, Fratto, Frank <ffratto@getipass.com> wrote:

The letter will suffice as long as it states that the payment was made and the debt claim
is cleared. I understand it takes a few days for the claim to be cleared from the system.

Thank you

Frank
 

From: Gmail Acct <sherman.neal27@gmail.com> 
Sent: Tuesday, May 19, 2020 10:50 AM
To: Fratto, Frank <ffratto@getipass.com>
Cc: 'Deepi Ahuja' <deepi@enlightcontracting.com>
Subject: RE: RR-19-4501 Delinquent Debt - Hooks AV LLC
 
I spoke with the Dept of Rev and was told that a letter of approval was sent on Friday
May 15, 2020…I should receive the letter likely today or tomorrow, at which time I will
forward to you a copy.  Would that suffice?
 
The Rep indicated that any notices in the system would remain until the entire balance
is paid.
 
Tx
 



 
 
 

From: Fratto, Frank <ffratto@getipass.com> 
Sent: Tuesday, May 19, 2020 10:11 AM
To: Gmail Acct <sherman.neal27@gmail.com>; 'Deepi Ahuja'
<deepi@enlightcontracting.com>
Cc: slneal@aspven.com
Subject: RE: RR-19-4501 Delinquent Debt - Hooks AV LLC
 
Thank you.

Frank
 

From: Gmail Acct <sherman.neal27@gmail.com> 
Sent: Tuesday, May 19, 2020 10:09 AM
To: Fratto, Frank <ffratto@getipass.com>; 'Deepi Ahuja'
<deepi@enlightcontracting.com>
Cc: slneal@aspven.com
Subject: RE: RR-19-4501 Delinquent Debt - Hooks AV LLC
 
I will reach out to them…
 

From: Fratto, Frank <ffratto@getipass.com> 
Sent: Tuesday, May 19, 2020 10:02 AM
To: Deepi Ahuja <deepi@enlightcontracting.com>
Cc: slneal@aspven.com
Subject: RE: RR-19-4501 Delinquent Debt - Hooks AV LLC
 
Good Morning,

Thank you for the update. I just checked the system and the claim for delinquent debt
is still there. Unfortunately the contract cannot be routed until this claim has been
cleared from the system. We would need an e-mail from the Dept. of Revenue stating
the claim is cleared and the payment was accepted.

Frank
 

From: Deepi Ahuja <deepi@enlightcontracting.com> 
Sent: Monday, May 18, 2020 3:15 PM
To: Fratto, Frank <ffratto@getipass.com>
Cc: slneal@aspven.com
Subject: Re: RR-19-4501 Delinquent Debt - Hooks AV LLC
 



Good Afternoon Frank,
 
Please see email with the most recent update. We will continue to get more updates
but I hope this is sufficient to get the contract moving.

E-MAIL CONFIDENTIALITY NOTICE: This electronic mail message, including any attachments, is for the intended
recipient(s) only. This e-mail and any attachments might contain information that is confidential, legally
privileged or otherwise protected or exempt from disclosure under applicable law. If you are not a named
recipient, or if you are named but believe that you received this e-mail in error, please notify the sender
immediately by telephone or return e-mail and promptly delete this e-mail and any attachments and copies
thereof from your system. If you are not the intended recipient, please be aware that any copying, distribution,
dissemination, disclosure or other use of this e-mail and any attachments is unauthorized and prohibited. Your
receipt of this message is not intended to waive any applicable privilege or claim of confidentiality, and any
prohibited or unauthorized disclosure is not binding on the Illinois State Toll Highway Authority. Thank you for
your cooperation.



Your payment plan has been approved using the ACH (Automated Clearing House) debit option. Your first plan payment will be 
deducted from your bank account on July 1, 2020.

Payment amount:
First payment due date:
Payment frequency:
Taxes included:

$2,588.00
July 1, 2020
Monthly
IL Withholding Income Tax

For your payment plan to remain in effect, you must
· pay the required amount until the liability and all accrued interest is paid in full; and
· file all subsequent returns and pay all taxes owed when they are due.

If you do not keep this agreement, your payment plan will no longer be in effect and we will begin collection actions. The 
collection actions we may take include levy of your wages and sale of your assets.

By entering this agreement, you waive all statutes of limitations that might be placed as a defense to the filing of suit. If we have 
given any required notice previously, you waive all rights as to such notice before any enforcement action that we might take if 
you default on this payment installment plan.

Even though you are in a payment agreement, we may file a tax lien against your property for this debt.

If your financial condition improves, we have the right to increase your payments or to demand full payment. You must provide 
updated financial information when we request.

Note: If you are under bankruptcy protection, see the “Bankruptcy Information” section on the following page of this notice for 
additional information and instructions. 

If you have any questions, please write or call our office at the address and telephone number listed below.

ANGELA ANDERSON
INSTALLMENT CONTRACT UNIT
ILLINOIS DEPARTMENT OF REVENUE
PO BOX 19035
SPRINGFIELD IL 62794-9035

217 785-8556 ext.31497
217 785-2635 fax

enclosures

    › collection actions
    › bankruptcy

For information about

Collection Notice
Installment Contract Approval

tax.illinois.gov

 
#BWNKMGV
#CNXX X173 8894 3442#
HOOKS AV LLC

May 15, 2020

Letter ID: CNXXX17388943442

Taxpayer ID:
  

  

  

  

  

  

 

IDOR-5-PPAA (R-09/16)
Page 1

P-000333

 



Pay
To pay your debt, you may use one of the following options.

1.    Use “pay-by-phone” by calling 1 866-490-2061 to 
make a payment from your checking or savings 
account. You will need your Taxpayer ID, bank routing 

number, and bank account number.

2.    For Individual Income Tax only, you may pay us using 
your VISA, Discover, MasterCard, or American 
Express credit card. The credit card service provider 
will assess a convenience fee. For further instructions, 
go to tax.illinois.gov/individuals/pay/creditcard.htm. If 
you prefer, you may call 1 866-490-2061 and choose 
the credit card payment option. If your payment is for 

a prior year, select "prior year". 

3.    Mail us your payment in the enclosed envelope. Your 
payment should be guaranteed (i.e., cashier's check, 
money order) and made payable to the Illinois 

Department of Revenue.

4.    If you cannot pay the entire amount you owe at this 
time, you may be considered for an installment 
payment plan. You must apply for a payment plan on 
Form CPP-1, Payment Installment Plan Request. Go 
to tax.illinois.gov, or call or write us for forms or more 
information. We will let you know if your request is 
approved.

Correct our records
If our records are not correct, send us proof of 
your prior payment, a copy of the return you filed, 
or other documentation so that we can correct our 
records.

Federal Bankruptcy Court
If you are currently under the protection of the 
Federal Bankruptcy Court, contact us and provide 
the bankruptcy case number and the bankruptcy 
court. The bankruptcy automatic stay does not 
change the fact you are required to file tax returns. 
For those under the bankruptcy protection, this 
notice is not an attempt to collect tax debt. Illinois 
law requires issuance of this notice to advise you 
of an amount due or a missing return that must be 
filed.

What collection actions may we take?
Collection actions include, but are not limited to:

· levy of wages, bank accounts, and credit card receipts.
· withholding of your state and federal tax refunds, state 

payments, lottery winnings, contractual service vouchers, 

etc.
· referral to a collection agency.
· filing a tax lien against your property (the filing of a lien may 

damage your credit rating for up to seven years, even after 

the lien is released).
· seizure and sale of your assets.
· transfer of select business debt to owners/officers, etc.
· referral for non-renewal, suspension, or revocation of your
        - Professional license, 
        - Certificate of Registration,
        - Liquor license,
        - Corporate Charter with the Secretary of State, 
        - Lottery license, or

        - Vehicle dealer license.
· civil judgments.
· disclosure of your name, address, and balance due on a 

public media (internet, newspaper, etc.).
· a collector visit at your home or business.

File and pay your returns
Complete your returns with all required information and send 
them along with your payment to us in the enclosed envelope 
or to us at the address on the front of this letter. A separate 
return is due for each reporting period followed by the 
message, "File and pay this return." Avoid a common error by 
signing your return.

If the tax period is in the current or prior year, you may file 
your return electronically on our website tax.illinois.gov
through MyTax Illinois. You may also use MyTax Illinois to 
close your account if you have permanently stopped doing 
business for any tax type shown on the enclosed Taxpayer 
Statement.

Note: If you do not file a required return, we may estimate 
your tax liability. Finalized estimates may result in further 
collection action. If we do not receive your required returns 
within 30 days, we may assess a nonfiling penalty.

Taxpayer Bill of Rights 
· You have the right to call the Department of Revenue for help in resolving tax problems.
· You have the right to privacy and confidentiality under most tax laws.
· You have the right to respond, within specified time periods, to Department notices by asking questions, paying the amount due, or 

providing proof to refute the Department’s findings.
· You have the right to appeal Department decisions, in many instances, within specified time periods, by asking for Department review, 

by filing a petition with the Illinois Independent Tax Tribunal, or by filing a complaint in circuit court.
· If you have overpaid your taxes, you have the right, within specified time periods, to file for a credit (or, in some cases, a refund) of that 

overpayment.
The full text of the Taxpayers' Bill of Rights is contained in the Illinois Compiled Statutes, 20 ILCS 2520/1 et seq.

To avoid collection action

IDOR-5-PPAA (R-09/16)
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  OCIS  CICIOCP1              OFFSET CONTRACT INQUIRY            10:14 03/23/20

  ACTION: S

                VENDOR NUMBER= *****                        OFFSET: 01 OF 02
                  VENDOR NAME: HOOKS AV LLC
       CLAIMING AGENCY NUMBER: 492
         CLAIMING AGENCY NAME: DEPT OF REVENUE
 CLAIMING AGENCY PHONE NUMBER: 217/785-3731

 DISCLAIMER:
 AS OF 03/23/20 AT 10:33 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER *****  AN ACTIVE CLAIM MEANS A CLAIM
 THAT HAS NOT BEEN FULLY SETTLED BY PAYMENT TO THE CLAIMING AGENCY. AN ACTIVE
 CLAIM COULD BE SUBJECT TO A PENDING ADMINISTRATIVE OR JUDICIAL PROTEST,
 PAYMENTS IN PROCESS, OR A WRITTEN PAYMENT AGREEMENT WITH THE CLAIMING AGENCY.
 PLEASE CONTACT THE CLAIMING AGENCY THAT IS IDENTIFIED ON THIS SCREEN, AND/OR
 THE VENDOR FOR FURTHER DETAILS ON THIS CLAIM.                                 

  
  ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 3/23/2020 Time: 10:34:13 AM

Page: 1 Document Name: untitled











































 

 
 

PART III: CONTRACT REQUIREMENTS 
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(USE INK ONLY) 

AGREEMENT 
CONTRACT NO: RR-19-4501 

THIS AGREEMENT, authorized by the Board of Directors to be entered into in duplicate this 26th day of 
March,2020 by and between THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY 
(hereinafter referred to as the "AUTHORITY"), and Enlight Contracting, LLC  

 

* a corporation organized and existing under the laws of the State of Illinois and authorized to do 
business in Illinois. {Attach Secretary of State certification} 

* a partnership consisting of 
* an individual doing business as 

 
(* DELETE ALL LINES THAT DO NOT APPLY) 

with principal office in the City of Chicago, in the State of Illinois (hereinafter referred to as the 
"contractor"). 

 
WITNESSETH: 

 
In consideration of the premises and of the mutual covenants herein contained, the parties hereto 
mutually covenant and agree as follows: 

 
 
DESCRIPTION AND SCOPE OF WORK 

 
The contractor shall perform all of the services and furnish all of the transportation, labor, materials, 
equipment and any other incidentals necessary or required to construct and complete the project 
described in this contract, also called The Work. 

 
 
CONTRACT 

 
The following documents, taken as a whole, constitute the Contract: 

 
1. This executed Agreement and any supplement thereto. 
2. The Contract Bonds. 
3. The Addenda. 
4. The Special Provisions. 
5. The Plans. 
6. The Tollway Supplemental Specifications. 
7. The IDOT Supplemental Specifications and Recurring Special Provisions. 
8. The IDOT Standard Specifications for Road and Bridge Construction. 
9. The Bid. 
10. The Instructions and Information to Bidders. 
11. The Advertisement for Sealed Bids. 

 
The terms and provisions of each and every one of the above documents are a part of this contract. In 
the event that any provision in any of the foregoing documents conflicts with any provisions in any other 
of the contract documents, the provisions in the contract document first above enumerated shall govern 
over the provisions of any other contract document which follows it. 

 
 
 

T-1 



 

T-2 
 

CONTRACT NO: RR-19-4501 
 

CONTRACT BOND AGREEMENT 
 
The contractor shall simultaneously herewith furnish and deliver to the Tollway a Performance Bond, 
agreeing to perform the work in accordance with all of the provisions of the contract, as in said 
Performance Bond provided, and a Payment Bond, agreeing to pay not less than prevailing wages for 
the work to be performed in accordance with the contract and the laws of the State of Illinois and agreeing 
to pay all sums of money due for any labor, materials, apparatus, fixtures or machinery and transportation 
with respect thereto, as in said Payment Bond provided, each dated the same date as this Agreement, 
in the forms prescribed by the Tollway, and each in an amount equal to the contract price with a corporate 
surety or sureties acceptable to the Tollway authorized to do business in the State of Illinois. 
 
The contractor agrees that said Bonds shall be maintained in full force and effect until final acceptance 
of the work by the Tollway and thereafter, as provided in Article 103.05 of the Tollway Supplemental 
Specifications.  The contractor agrees and will cause the surety to agree to be bound by each and every 
provision of all of the contract documents. 
 
If any surety upon any bond furnished in connection with this contract becomes unacceptable to the 
Tollway, or if any such surety fails to furnish reports as to its financial condition from time to time as 
requested by the Tollway, the contractor shall promptly furnish such additional security as may be 
required from time to time to protect the interests of the Tollway and all persons supplying labor or 
materials in the prosecution of the work contemplated by this contract. 
 
In the event the surety shall make any assignment for the benefit of creditors or commit any act of 
bankruptcy, or if it shall be declared bankrupt, or if it shall file a voluntary petition in bankruptcy, or shall 
in the opinion of the Tollway be insolvent, the contractor agrees forthwith upon request of the Tollway to 
furnish and maintain other corporate surety with respect to said Bonds satisfactory to the Tollway. 
 
 DEFINITIONS 
 
As used in this Agreement, the terms set forth shall have the meanings attributed to them in the Tollway 
Supplemental Specifications for THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY issued by the 
Tollway. 
 
 TIME OF PERFORMANCE 
 
The duration of this contract shall commence with the Executive Director’s signature and shall continue 
until November 27, 2020, in accordance with the contract book schedule. 
 
 

CONTRACT END DATE 
 
The contract End Date is two (2) years from the completion date. Based on the Completion Date stated 
in the contract at the time of award the End Date November 27, 2022. 
 
This contract maybe renewed for two (2) additional one (1) year terms or one (1) additional two (2) year 
term, the length of any renewal is to be determined and agreed upon by the Parties. 
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PERFORMANCE OF THE WORK 
 
The contractor shall perform all work under the direct supervision, and to the satisfaction of the   
Construction  Manager .  The Construction Manager shall decide all questions which arise as to the 
quality and acceptability of work performed, manner of performance, rate of progress of the work and 
interpretation of the specifications, and the Construction Manager’s decision shall be final. 
 
Any dispute between the Construction Manager and the contractor with respect to any matter shall be 
decided by the Chief Engineering Officer of The Tollway and his decision shall be final. 
 
In the event that the quantity of any item of work as given in the bid shall be greater or less than estimated, 
payment shall be made by the Tollway on the basis of the actual quantity completed at the unit price for 
such item named in the bid, subject to the provisions of the Article 104.02 of the Tollway Supplemental 
Specifications. 
 
Notwithstanding anything contained in this contract, all payments to be made pursuant to this contract 
shall be subject to approval by the Chief Engineering Officer.  
 
 
 
 
 CONSIDERATION 
 
The Authority shall pay the contractor for the performance of the work, subject to any additions or 
deductions therein as provided for in the Specifications, in current funds, at the prices for the respective 
items of work shown in the bid.  Payments are to be made to the contractor in accordance with and 
subject to the provisions of the contract documents. 
 
 

ASSIGNMENT 
 
This contract may not be assigned, transferred in whole or in part by the Vendor without prior written 
consent of the Illinois Tollway.   
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COVENANT AGAINST CONTINGENT FEES 
 
The contractor warrants that no person or selling agency has been employed or retained to solicit or 
secure this contract upon an agreement or understanding for a commission, percentage, brokerage or 
contingent fee, excepting bona fide employees or bona fide established commercial or selling agencies 
maintained by the contractor for the purpose of securing business.  For breach or violation of this 
warranty, the Tollway shall have the right to annul this contract without liability or in its discretion to deduct 
from the contract price or consideration the full amount of such commission, percentage, brokerage or 
contingent fee. 
 
 
 TERMINATION / CANCELLATION FOR NON-APPROPRIATION OF FUNDS 
 
This contract is subject to termination and cancellation in any year for which the General Assembly fails 
to make an appropriation (if such an appropriation is required) to make payments under the terms of the 
contract.  Currently, the Tollway is not required to obtain a yearly appropriation of its funds.  However, 
the Tollway cannot and does not make any representations or warranties concerning future appropriation 
requirements.   
 
 
 COMPTROLLER REQUIREMENTS FOR CONTRACTS 
 
Contractor and any and all subcontractors under this contract agrees to maintain books and records 
related to the performance of the contract and necessary to support amounts charged to the State under 
the contract for a minimum of five (5) years from the last action on the contract. Contractor further agrees 
to cooperate fully with any audit and to make the books and records available to the Auditor General, 
Chief Procurement Officer, Internal Auditor, Inspector General, and the Purchasing Agency. 
 
The State requires a fee of $15 to cover expenses related to the administration of the Minority Contractor 
Opportunity Initiative.  Any Contractor awarded a contract under Section 20-10, 20-15, 20-25 or 20-30 of 
the Illinois Procurement Code (30 ILCS 500) of $1,000 or more is required to pay a fee of $15. The 
Comptroller shall deduct the fee from the first check issued to the Vendor under the contract and deposit 
the fee in the Comptroller’s Administrative Fund. 
 

FREEDOM OF INFORMATION ACT 
 

This contract and all related public records maintained by, provided to or required to be provided 
to the State are subject to the Illinois Freedom of Information Act (FOIA) (50 ILCS 140) 
notwithstanding any provision to the contrary that may be found in this contract. 

 
GOVERNING LAW; EXCLUSIVE JURISDICTION 

 
This agreement, and all the rights and duties of the parties arising from or relating in any way to the 
subject matter of this agreement or the transaction(s) contemplated by it, shall be governed by, construed 
and enforced only in accordance with the laws of the United States and the State of Illinois (excluding 
any conflict of laws provisions that would refer to and apply the substantive laws of another jurisdiction).  
Any suit or proceeding relating to this Agreement, including arbitration proceedings, shall be brought only 
in DuPage County, Illinois. THE CONTRACTOR CONSENTS TO THE EXCLUSIVE JURISDICTION 
AND VENUE OF THE COURTS LOCATED IN DUPAGE COUNTY, STATE OF ILLINOIS. 
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1  Name (as shown on your income tax return). Name is required on this line; do not leave this line blank.

2  Business name/disregarded entity name, if different from above

3  Check appropriate box for federal tax classification of the person whose name is entered on line 1. Check only one of the 
following seven boxes. 

Individual/sole proprietor or 
single-member LLC

 C Corporation S Corporation Partnership Trust/estate

Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=Partnership) a 
Note: Check the appropriate box in the line above for the tax classification of the single-member owner.  Do not check 
LLC if the LLC is classified as a single-member LLC that is disregarded from the owner unless the owner of the LLC is 
another LLC that is not disregarded from the owner for U.S. federal tax purposes. Otherwise, a single-member LLC that 
is disregarded from the owner should check the appropriate box for the tax classification of its owner.

Other (see instructions) a 

4  Exemptions (codes apply only to 
certain entities, not individuals; see 
instructions on page 3):

Exempt payee code (if any)

Exemption from FATCA reporting

 code (if any)

(Applies to accounts maintained outside the U.S.)

5  Address (number, street, and apt. or suite no.) See instructions.

6  City, state, and ZIP code

Requester’s name and address (optional)

7  List account number(s) here (optional)

Part I Taxpayer Identification Number (TIN)
Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid 
backup withholding. For individuals, this is generally your social security number (SSN). However, for a 
resident alien, sole proprietor, or disregarded entity, see the instructions for Part I, later. For other 
entities, it is your employer identification number (EIN). If you do not have a number, see How to get a 
TIN, later.
Note: If the account is in more than one name, see the instructions for line 1. Also see What Name and 
Number To Give the Requester for guidelines on whose number to enter.

Social security number

– –

or
Employer identification number 

Part II Certification
Under penalties of perjury, I certify that:
1. The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me); and
2. I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue 

Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am 
no longer subject to backup withholding; and

3. I am a U.S. citizen or other U.S. person (defined below); and
4. The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.
Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because 
you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid, 
acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments 
other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part II, later.

Sign 
Here

Signature of 
U.S. person a Date a

General Instructions
Section references are to the Internal Revenue Code unless otherwise 
noted.
Future developments. For the latest information about developments 
related to Form W-9 and its instructions, such as legislation enacted 
after they were published, go to www.irs.gov/FormW9.

Purpose of Form
An individual or entity (Form W-9 requester) who is required to file an 
information return with the IRS must obtain your correct taxpayer 
identification number (TIN) which may be your social security number 
(SSN), individual taxpayer identification number (ITIN), adoption 
taxpayer identification number (ATIN), or employer identification number 
(EIN), to report on an information return the amount paid to you, or other 
amount reportable on an information return. Examples of information 
returns include, but are not limited to, the following.
• Form 1099-INT (interest earned or paid)

• Form 1099-DIV (dividends, including those from stocks or mutual 
funds)
• Form 1099-MISC (various types of income, prizes, awards, or gross 
proceeds)
• Form 1099-B (stock or mutual fund sales and certain other 
transactions by brokers)
• Form 1099-S (proceeds from real estate transactions)
• Form 1099-K (merchant card and third party network transactions)
• Form 1098 (home mortgage interest), 1098-E (student loan interest), 
1098-T (tuition)
• Form 1099-C (canceled debt)
• Form 1099-A (acquisition or abandonment of secured property)

Use Form W-9 only if you are a U.S. person (including a resident 
alien), to provide your correct TIN. 

If you do not return Form W-9 to the requester with a TIN, you might 
be subject to backup withholding. See What is backup withholding, 
later.

Cat. No. 10231X Form W-9 (Rev. 10-2018)

Enlight Contracting, LLC

✔

645 N Kingsbury St. Unit 1208

Chicago, IL 60654
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By signing the filled-out form, you: 
1. Certify that the TIN you are giving is correct (or you are waiting for a 

number to be issued),
2. Certify that you are not subject to backup withholding, or
3. Claim exemption from backup withholding if you are a U.S. exempt 

payee. If applicable, you are also certifying that as a U.S. person, your 
allocable share of any partnership income from a U.S. trade or business 
is not subject to the withholding tax on foreign partners' share of 
effectively connected income, and 

4. Certify that FATCA code(s) entered on this form (if any) indicating 
that you are exempt from the FATCA reporting, is correct. See What is 
FATCA reporting, later, for further information.
Note: If you are a U.S. person and a requester gives you a form other 
than Form W-9 to request your TIN, you must use the requester’s form if 
it is substantially similar to this Form W-9.
Definition of a U.S. person. For federal tax purposes, you are 
considered a U.S. person if you are:
• An individual who is a U.S. citizen or U.S. resident alien;
• A partnership, corporation, company, or association created or 
organized in the United States or under the laws of the United States;
• An estate (other than a foreign estate); or
• A domestic trust (as defined in Regulations section 301.7701-7).
Special rules for partnerships. Partnerships that conduct a trade or 
business in the United States are generally required to pay a withholding 
tax under section 1446 on any foreign partners’ share of effectively 
connected taxable income from such business. Further, in certain cases 
where a Form W-9 has not been received, the rules under section 1446 
require a partnership to presume that a partner is a foreign person, and 
pay the section 1446 withholding tax. Therefore, if you are a U.S. person 
that is a partner in a partnership conducting a trade or business in the 
United States, provide Form W-9 to the partnership to establish your 
U.S. status and avoid section 1446 withholding on your share of 
partnership income.

In the cases below, the following person must give Form W-9 to the 
partnership for purposes of establishing its U.S. status and avoiding 
withholding on its allocable share of net income from the partnership 
conducting a trade or business in the United States.
• In the case of a disregarded entity with a U.S. owner, the U.S. owner 
of the disregarded entity and not the entity;
• In the case of a grantor trust with a U.S. grantor or other U.S. owner, 
generally, the U.S. grantor or other U.S. owner of the grantor trust and 
not the trust; and
• In the case of a U.S. trust (other than a grantor trust), the U.S. trust 
(other than a grantor trust) and not the beneficiaries of the trust.
Foreign person. If you are a foreign person or the U.S. branch of a 
foreign bank that has elected to be treated as a U.S. person, do not use 
Form W-9. Instead, use the appropriate Form W-8 or Form 8233 (see 
Pub. 515, Withholding of Tax on Nonresident Aliens and Foreign 
Entities).
Nonresident alien who becomes a resident alien. Generally, only a 
nonresident alien individual may use the terms of a tax treaty to reduce 
or eliminate U.S. tax on certain types of income. However, most tax 
treaties contain a provision known as a “saving clause.” Exceptions 
specified in the saving clause may permit an exemption from tax to 
continue for certain types of income even after the payee has otherwise 
become a U.S. resident alien for tax purposes.

If you are a U.S. resident alien who is relying on an exception 
contained in the saving clause of a tax treaty to claim an exemption 
from U.S. tax on certain types of income, you must attach a statement 
to Form W-9 that specifies the following five items.

1. The treaty country. Generally, this must be the same treaty under 
which you claimed exemption from tax as a nonresident alien.

2. The treaty article addressing the income.
3. The article number (or location) in the tax treaty that contains the 

saving clause and its exceptions.
4. The type and amount of income that qualifies for the exemption 

from tax.
5. Sufficient facts to justify the exemption from tax under the terms of 

the treaty article.

Example. Article 20 of the U.S.-China income tax treaty allows an 
exemption from tax for scholarship income received by a Chinese 
student temporarily present in the United States. Under U.S. law, this 
student will become a resident alien for tax purposes if his or her stay in 
the United States exceeds 5 calendar years. However, paragraph 2 of 
the first Protocol to the U.S.-China treaty (dated April 30, 1984) allows 
the provisions of Article 20 to continue to apply even after the Chinese 
student becomes a resident alien of the United States. A Chinese 
student who qualifies for this exception (under paragraph 2 of the first 
protocol) and is relying on this exception to claim an exemption from tax 
on his or her scholarship or fellowship income would attach to Form 
W-9 a statement that includes the information described above to 
support that exemption.

If you are a nonresident alien or a foreign entity, give the requester the 
appropriate completed Form W-8 or Form 8233.

Backup Withholding
What is backup withholding? Persons making certain payments to you 
must under certain conditions withhold and pay to the IRS 24% of such 
payments. This is called “backup withholding.”  Payments that may be 
subject to backup withholding include interest, tax-exempt interest, 
dividends, broker and barter exchange transactions, rents, royalties, 
nonemployee pay, payments made in settlement of payment card and 
third party network transactions, and certain payments from fishing boat 
operators. Real estate transactions are not subject to backup 
withholding.

You will not be subject to backup withholding on payments you 
receive if you give the requester your correct TIN, make the proper 
certifications, and report all your taxable interest and dividends on your 
tax return.
Payments you receive will be subject to backup withholding if: 

1. You do not furnish your TIN to the requester,
2. You do not certify your TIN when required (see the instructions for 

Part II for details),
3. The IRS tells the requester that you furnished an incorrect TIN,
4. The IRS tells you that you are subject to backup withholding 

because you did not report all your interest and dividends on your tax 
return (for reportable interest and dividends only), or

5. You do not certify to the requester that you are not subject to 
backup withholding under 4 above (for reportable interest and dividend 
accounts opened after 1983 only).

Certain payees and payments are exempt from backup withholding. 
See Exempt payee code, later, and the separate Instructions for the 
Requester of Form W-9 for more information.

Also see Special rules for partnerships, earlier.

What is FATCA Reporting?
The Foreign Account Tax Compliance Act (FATCA) requires a 
participating foreign financial institution to report all United States 
account holders that are specified United States persons. Certain 
payees are exempt from FATCA reporting. See Exemption from FATCA 
reporting code, later, and the Instructions for the Requester of Form 
W-9 for more information.

Updating Your Information
You must provide updated information to any person to whom you 
claimed to be an exempt payee if you are no longer an exempt payee 
and anticipate receiving reportable payments in the future from this 
person. For example, you may need to provide updated information if 
you are a C corporation that elects to be an S corporation, or if you no 
longer are tax exempt. In addition, you must furnish a new Form W-9 if 
the name or TIN changes for the account; for example, if the grantor of a 
grantor trust dies.

Penalties
Failure to furnish TIN. If you fail to furnish your correct TIN to a 
requester, you are subject to a penalty of $50 for each such failure 
unless your failure is due to reasonable cause and not to willful neglect.
Civil penalty for false information with respect to withholding. If you 
make a false statement with no reasonable basis that results in no 
backup withholding, you are subject to a $500 penalty.
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Criminal penalty for falsifying information. Willfully falsifying 
certifications or affirmations may subject you to criminal penalties 
including fines and/or imprisonment.
Misuse of TINs. If the requester discloses or uses TINs in violation of 
federal law, the requester may be subject to civil and criminal penalties.

Specific Instructions
Line 1
You must enter one of the following on this line; do not leave this line 
blank. The name should match the name on your tax return.

If this Form W-9 is for a joint account (other than an account 
maintained by a foreign financial institution (FFI)), list first, and then 
circle, the name of the person or entity whose number you entered in 
Part I of Form W-9. If you are providing Form W-9 to an FFI to document 
a joint account, each holder of the account that is a U.S. person must 
provide a Form W-9.

a.  Individual. Generally, enter the name shown on your tax return. If 
you have changed your last name without informing the Social Security 
Administration (SSA) of the name change, enter your first name, the last 
name as shown on your social security card, and your new last name.  
Note: ITIN applicant: Enter your individual name as it was entered on 
your Form W-7 application, line 1a. This should also be the same as the 
name you entered on the Form 1040/1040A/1040EZ you filed with your 
application.

b.  Sole proprietor or single-member LLC. Enter your individual 
name as shown on your 1040/1040A/1040EZ on line 1. You may enter 
your business, trade, or “doing business as” (DBA) name on line 2.

c.  Partnership, LLC that is not a single-member LLC, C 
corporation, or S corporation. Enter the entity's name as shown on the 
entity's tax return on line 1 and any business, trade, or DBA name on 
line 2.

d.  Other entities. Enter your name as shown on required U.S. federal 
tax documents on line 1. This name should match the name shown on the 
charter or other legal document creating the entity. You may enter any 
business, trade, or DBA name on line 2.

e.  Disregarded entity. For U.S. federal tax purposes, an entity that is 
disregarded as an entity separate from its owner is treated as a 
“disregarded entity.”  See Regulations section 301.7701-2(c)(2)(iii). Enter 
the owner's name on line 1. The name of the entity entered on line 1 
should never be a disregarded entity. The name on line 1 should be the 
name shown on the income tax return on which the income should be 
reported. For example, if a foreign LLC that is treated as a disregarded 
entity for U.S. federal tax purposes has a single owner that is a U.S. 
person, the U.S. owner's name is required to be provided on line 1. If 
the direct owner of the entity is also a disregarded entity, enter the first 
owner that is not disregarded for federal tax purposes. Enter the 
disregarded entity's name on line 2, “Business name/disregarded entity 
name.” If the owner of the disregarded entity is a foreign person, the 
owner must complete an appropriate Form W-8 instead of a Form W-9.  
This is the case even if the foreign person has a U.S. TIN. 

Line 2
If you have a business name, trade name, DBA name, or disregarded 
entity name, you may enter it on line 2.

Line 3
Check the appropriate box on line 3 for the U.S. federal tax 
classification of the person whose name is entered on line 1. Check only 
one box on line 3.

IF the entity/person on line 1 is 
a(n) . . .

THEN check the box for . . .

•  Corporation Corporation
•  Individual 
•  Sole proprietorship, or 
•  Single-member limited liability 
company (LLC) owned by an 
individual and disregarded for U.S. 
federal tax purposes.

Individual/sole proprietor or single-
member LLC

•  LLC treated as a partnership for 
U.S. federal tax purposes, 
•  LLC that has filed Form 8832 or 
2553 to be taxed as a corporation, 
or 
•  LLC that is disregarded as an 
entity separate from its owner but 
the owner is another LLC that is 
not disregarded for U.S. federal tax 
purposes.

Limited liability company and enter 
the appropriate tax classification. 
(P= Partnership; C= C corporation; 
or S= S corporation)

•  Partnership Partnership
•  Trust/estate Trust/estate

Line 4, Exemptions
If you are exempt from backup withholding and/or FATCA reporting, 
enter in the appropriate space on line 4 any code(s) that may apply to 
you.
Exempt payee code.
•  Generally, individuals (including sole proprietors) are not exempt from 
backup withholding.
•  Except as provided below, corporations are exempt from backup 
withholding for certain payments, including interest and dividends.
•  Corporations are not exempt from backup withholding for payments 
made in settlement of payment card or third party network transactions.
•  Corporations are not exempt from backup withholding with respect to 
attorneys’ fees or gross proceeds paid to attorneys, and corporations 
that provide medical or health care services are not exempt with respect 
to payments reportable on Form 1099-MISC.

The following codes identify payees that are exempt from backup 
withholding. Enter the appropriate code in the space in line 4.

1—An organization exempt from tax under section 501(a), any IRA, or 
a custodial account under section 403(b)(7) if the account satisfies the 
requirements of section 401(f)(2)

2—The United States or any of its agencies or instrumentalities
3—A state, the District of Columbia, a U.S. commonwealth or 

possession, or any of their political subdivisions or instrumentalities
4—A foreign government or any of its political subdivisions, agencies, 

or instrumentalities 
5—A corporation
6—A dealer in securities or commodities required to register in the 

United States, the District of Columbia, or a U.S. commonwealth or 
possession 

7—A futures commission merchant registered with the Commodity 
Futures Trading Commission

8—A real estate investment trust
9—An entity registered at all times during the tax year under the 

Investment Company Act of 1940
10—A common trust fund operated by a bank under section 584(a)
11—A financial institution
12—A middleman known in the investment community as a nominee or 
custodian
13—A trust exempt from tax under section 664 or described in section 
4947
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The following chart shows types of payments that may be exempt 
from backup withholding. The chart applies to the exempt payees listed 
above, 1 through 13.

IF the payment is for . . . THEN the payment is exempt 
for . . .

Interest and dividend payments All exempt payees except 
for 7

Broker transactions Exempt payees 1 through 4 and 6 
through 11 and all C corporations. 
S corporations must not enter an 
exempt payee code because they 
are exempt only for sales of 
noncovered securities acquired 
prior to 2012. 

Barter exchange transactions and 
patronage dividends

Exempt payees 1 through 4

Payments over $600 required to be 
reported and direct sales over 
$5,0001

Generally, exempt payees 
1 through 52

Payments made in settlement of 
payment card or third party network 
transactions 

Exempt payees 1 through 4

1 See Form 1099-MISC, Miscellaneous Income, and its instructions.
2 However, the following payments made to a corporation and   
reportable on Form 1099-MISC are not exempt from backup 

  withholding: medical and health care payments, attorneys’ fees, gross 
proceeds paid to an attorney reportable under section 6045(f), and 
payments for services paid by a federal executive agency.

Exemption from FATCA reporting code. The following codes identify 
payees that are exempt from reporting under FATCA. These codes 
apply to persons submitting this form for accounts maintained outside 
of the United States by certain foreign financial institutions. Therefore, if 
you are only submitting this form for an account you hold in the United 
States, you may leave this field blank. Consult with the person 
requesting this form if you are uncertain if the financial institution is 
subject to these requirements. A requester may indicate that a code is 
not required by providing you with a Form W-9 with “Not Applicable” (or 
any similar indication) written or printed on the line for a FATCA 
exemption code.

A—An organization exempt from tax under section 501(a) or any 
individual retirement plan as defined in section 7701(a)(37)

B—The United States or any of its agencies or instrumentalities
C—A state, the District of Columbia, a U.S. commonwealth or 

possession, or any of their political subdivisions or instrumentalities
D—A corporation the stock of which is regularly traded on one or 

more established securities markets, as described in Regulations 
section 1.1472-1(c)(1)(i)

E—A corporation that is a member of the same expanded affiliated 
group as a corporation described in Regulations section 1.1472-1(c)(1)(i)

F—A dealer in securities, commodities, or derivative financial 
instruments (including notional principal contracts, futures, forwards, 
and options) that is registered as such under the laws of the United 
States or any state

G—A real estate investment trust
H—A regulated investment company as defined in section 851 or an 

entity registered at all times during the tax year under the Investment 
Company Act of 1940

I—A common trust fund as defined in section 584(a)
J—A bank as defined in section 581
K—A broker
L—A trust exempt from tax under section 664 or described in section 

4947(a)(1)

M—A tax exempt trust under a section 403(b) plan or section 457(g) 
plan
Note: You may wish to consult with the financial institution requesting 
this form to determine whether the FATCA code and/or exempt payee 
code should be completed.

Line 5
Enter your address (number, street, and apartment or suite number). 
This is where the requester of this Form W-9 will mail your information 
returns. If this address differs from the one the requester already has on 
file, write NEW at the top. If a new address is provided, there is still a 
chance the old address will be used until the payor changes your 
address in their records.

Line 6
Enter your city, state, and ZIP code.

Part I. Taxpayer Identification Number (TIN)
Enter your TIN in the appropriate box. If you are a resident alien and 
you do not have and are not eligible to get an SSN, your TIN is your IRS 
individual taxpayer identification number (ITIN). Enter it in the social 
security number box. If you do not have an ITIN, see How to get a TIN 
below.

If you are a sole proprietor and you have an EIN, you may enter either 
your SSN or EIN. 

If you are a single-member LLC that is disregarded as an entity 
separate from its owner, enter the owner’s SSN (or EIN, if the owner has 
one). Do not enter the disregarded entity’s EIN. If the LLC is classified as 
a corporation or partnership, enter the entity’s EIN.
Note: See What Name and Number To Give the Requester, later, for 
further clarification of name and TIN combinations.
How to get a TIN. If you do not have a TIN, apply for one immediately. 
To apply for an SSN, get Form SS-5, Application for a Social Security 
Card, from your local SSA office or get this form online at 
www.SSA.gov. You may also get this form by calling 1-800-772-1213. 
Use Form W-7, Application for IRS Individual Taxpayer Identification 
Number, to apply for an ITIN, or Form SS-4, Application for Employer 
Identification Number, to apply for an EIN. You can apply for an EIN 
online by accessing the IRS website at www.irs.gov/Businesses and 
clicking on Employer Identification Number (EIN) under Starting a 
Business. Go to www.irs.gov/Forms to view, download, or print Form 
W-7 and/or Form SS-4.  Or, you can go to www.irs.gov/OrderForms to 
place an order and have Form W-7 and/or SS-4 mailed to you within 10 
business days.

If you are asked to complete Form W-9 but do not have a TIN, apply 
for a TIN and write “Applied For” in the space for the TIN, sign and date 
the form, and give it to the requester. For interest and dividend 
payments, and certain payments made with respect to readily tradable 
instruments, generally you will have 60 days to get a TIN and give it to 
the requester before you are subject to backup withholding on 
payments. The 60-day rule does not apply to other types of payments. 
You will be subject to backup withholding on all such payments until 
you provide your TIN to the requester.
Note: Entering “Applied For” means that you have already applied for a 
TIN or that you intend to apply for one soon.
Caution: A disregarded U.S. entity that has a foreign owner must use 
the appropriate Form W-8.

Part II. Certification
To establish to the withholding agent that you are a U.S. person, or 
resident alien, sign Form W-9. You may be requested to sign by the 
withholding agent even if item 1, 4, or 5 below indicates otherwise.

For a joint account, only the person whose TIN is shown in Part I 
should sign (when required). In the case of a disregarded entity, the 
person identified on line 1 must sign. Exempt payees, see Exempt payee 
code, earlier.
Signature requirements. Complete the certification as indicated in 
items 1 through 5 below.
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1. Interest, dividend, and barter exchange accounts opened 
before 1984 and broker accounts considered active during 1983. 
You must give your correct TIN, but you do not have to sign the 
certification.

2. Interest, dividend, broker, and barter exchange accounts 
opened after 1983 and broker accounts considered inactive during 
1983. You must sign the certification or backup withholding will apply. If 
you are subject to backup withholding and you are merely providing 
your correct TIN to the requester, you must cross out item 2 in the 
certification before signing the form.

3. Real estate transactions. You must sign the certification. You may 
cross out item 2 of the certification.

4. Other payments. You must give your correct TIN, but you do not 
have to sign the certification unless you have been notified that you 
have previously given an incorrect TIN. “Other payments” include 
payments made in the course of the requester’s trade or business for 
rents, royalties, goods (other than bills for merchandise), medical and 
health care services (including payments to corporations), payments to 
a nonemployee for services, payments made in settlement of payment 
card and third party network transactions, payments to certain fishing 
boat crew members and fishermen, and gross proceeds paid to 
attorneys (including payments to corporations).  

5. Mortgage interest paid by you, acquisition or abandonment of 
secured property, cancellation of debt, qualified tuition program 
payments (under section 529), ABLE accounts (under section 529A), 
IRA, Coverdell ESA, Archer MSA or HSA contributions or 
distributions, and pension distributions. You must give your correct 
TIN, but you do not have to sign the certification.

What Name and Number To Give the Requester
For this type of account: Give name and SSN of:

1. Individual The individual

2. Two or more individuals (joint  
account) other than an account 
maintained by an FFI

The actual owner of the account or, if 
combined funds, the first individual on 

the account1

3. Two or more U.S. persons 
    (joint account maintained by an FFI)

Each holder of the account 
 

4. Custodial account of a minor 
(Uniform Gift to Minors Act)

The minor2 
 

5. a. The usual revocable savings trust 
(grantor is also trustee) 
b. So-called trust account that is not 
a legal or valid trust under state law

The grantor-trustee1

The actual owner1

6. Sole proprietorship or disregarded 
entity owned by an individual

The owner3

7. Grantor trust filing under Optional 
Form 1099 Filing Method 1 (see 
Regulations section 1.671-4(b)(2)(i)
(A))

The grantor*

For this type of account: Give name and EIN of:
8. Disregarded entity not owned by an 

individual
The owner

9. A valid trust, estate, or pension trust Legal entity4

10. Corporation or LLC electing 
corporate status on Form 8832 or 
Form 2553

The corporation

11. Association, club, religious, 
charitable, educational, or other tax-
exempt organization

The organization

12. Partnership or multi-member LLC The partnership
13. A broker or registered nominee The broker or nominee

For this type of account: Give name and EIN of:
14. Account with the Department of 

Agriculture in the name of a public 
entity (such as a state or local 
government, school district, or 
prison) that receives agricultural 
program payments

The public entity

15. Grantor trust filing under the Form 
1041 Filing Method or the Optional 
Form 1099 Filing Method 2 (see 
Regulations section 1.671-4(b)(2)(i)(B))

The trust

1 List first and circle the name of the person whose number you furnish. 
If only one person on a joint account has an SSN, that  person’s number 
must be furnished.
2 Circle the minor’s name and furnish the minor’s SSN.
3 You must show your individual name and you may also enter your 
business or DBA name on the “Business name/disregarded entity” 
name line. You may use either your SSN or EIN (if you have one), but the 
IRS encourages you to use your SSN.
4 List first and circle the name of the trust, estate, or pension trust. (Do 
not furnish the TIN of the personal representative or trustee unless the 
legal entity itself is not designated in the account title.) Also see Special 
rules for partnerships, earlier.
*Note: The grantor also must provide a Form W-9 to trustee of trust.
Note: If no name is circled when more than one name is listed, the 
number will be considered to be that of the first name listed.

Secure Your Tax Records From Identity Theft
Identity theft occurs when someone uses your personal information 
such as your name, SSN, or other identifying information, without your 
permission, to commit fraud or other crimes. An identity thief may use 
your SSN to get a job or may file a tax return using your SSN to receive 
a refund.

To reduce your risk:
• Protect your SSN,
• Ensure your employer is protecting your SSN, and

• Be careful when choosing a tax preparer.
If your tax records are affected by identity theft and you receive a 

notice from the IRS, respond right away to the name and phone number 
printed on the IRS notice or letter.

If your tax records are not currently affected by identity theft but you 
think you are at risk due to a lost or stolen purse or wallet, questionable 
credit card activity or credit report, contact the IRS Identity Theft Hotline 
at 1-800-908-4490 or submit Form 14039.

For more information, see Pub. 5027, Identity Theft Information for 
Taxpayers.

Victims of identity theft who are experiencing economic harm or a 
systemic problem, or are seeking help in resolving tax problems that 
have not been resolved through normal channels, may be eligible for 
Taxpayer Advocate Service (TAS) assistance. You can reach TAS by 
calling the TAS toll-free case intake line at 1-877-777-4778 or TTY/TDD 
1-800-829-4059.
Protect yourself from suspicious emails or phishing schemes.  
Phishing is the creation and use of email and websites designed to 
mimic legitimate business emails and websites. The most common act 
is sending an email to a user falsely claiming to be an established 
legitimate enterprise in an attempt to scam the user into surrendering 
private information that will be used for identity theft.
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The IRS does not initiate contacts with taxpayers via emails. Also, the 
IRS does not request personal detailed information through email or ask 
taxpayers for the PIN numbers, passwords, or similar secret access 
information for their credit card, bank, or other financial accounts.

If you receive an unsolicited email claiming to be from the IRS, 
forward this message to phishing@irs.gov. You may also report misuse 
of the IRS name, logo, or other IRS property to the Treasury Inspector 
General for Tax Administration (TIGTA) at 1-800-366-4484. You can 
forward suspicious emails to the Federal Trade Commission at 
spam@uce.gov or report them at www.ftc.gov/complaint. You can 
contact the FTC at www.ftc.gov/idtheft or 877-IDTHEFT (877-438-4338). 
If you have been the victim of identity theft, see www.IdentityTheft.gov 
and Pub. 5027.

Visit www.irs.gov/IdentityTheft to learn more about identity theft and 
how to reduce your risk.

Privacy Act Notice
Section 6109 of the Internal Revenue Code requires you to provide your 
correct TIN to persons (including federal agencies) who are required to 
file information returns with the IRS to report interest, dividends, or 
certain other income paid to you; mortgage interest you paid; the 
acquisition or abandonment of secured property; the cancellation of 
debt; or contributions you made to an IRA, Archer MSA, or HSA. The 
person collecting this form uses the information on the form to file 
information returns with the IRS, reporting the above information. 
Routine uses of this information include giving it to the Department of 
Justice for civil and criminal litigation and to cities, states, the District of 
Columbia, and U.S. commonwealths and possessions for use in 
administering their laws. The information also may be disclosed to other 
countries under a treaty, to federal and state agencies to enforce civil 
and criminal laws, or to federal law enforcement and intelligence 
agencies to combat terrorism. You must provide your TIN whether or 
not you are required to file a tax return. Under section 3406, payers 
must generally withhold a percentage of taxable interest, dividend, and 
certain other payments to a payee who does not give a TIN to the payer. 
Certain penalties may also apply for providing false or fraudulent 
information.























 
 
 
 

 
 

HUB International Limited
 1411 Opus Place, Suite 450 

Downers Grove, IL  60515 
P: (815) 485-4100 
F: (815) 485-2936 

www.hubinternational.com 

April 16, 2020 
 
 
Mr. Mark Thomas  
The Illinois State Toll Highway Authority  
Risk Management Division  
2700 Ogden Avenue 
Downers Grove IL 60515 
 
 
 
 
 
RE:  Enlight Contracting LLC 

Enlight Corporation 
645 N Kingsbury Street Unit 1208 
Chicago, IL  60654 
ISTHA Contract RR-19-4501 

  
   
   
   
Dear Mr. Thomas:  
 
 
All provisions of the accepted certificates of insurance and policy binders can be obtained. All 
endorsements indicated have been requested from the appropriate insurance carrier or are currently 
endorsed on the policies. HUB International agency is a binding agent for the insurance carriers providing 
coverage for the above referenced project. 
 
 
 
Sincerely, 

 
Kevin J. Scanlon 
HUB International Midwest Limited 
Direct:  815-215-4718 
 
 
KJS:CD 
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ADDITIONAL REMARKS SCHEDULE Page           of

AGENCY CUSTOMER ID:
LOC #:

AGENCY

CARRIER NAIC CODE

POLICY NUMBER

NAMED INSURED

EFFECTIVE DATE

ENLICOR-01

1 1

HUB International Midwest Limited Enlight Contracting LLC
645 N. Kingsbury Street
Unit 1208
Chicago IL 60654

25 CERTIFICATE OF LIABILITY INSURANCE

Northern Santa Fe (BNSF) Railway and the DuPage County Department of Transportation.

Per CG2032 04/13-The Consulting Engineer, the Program Management Office (PMO), Project Manager, Design Section Engineer, Design Corridor Manager,
Construction Manager, and Construction Corridor Manager

A Waiver of Subrogation applies when required by written contract and where applicable by law, in favor of those listed above on the General Liability,
Automobile Liability, and Workers Compensation for this specific project.

Umbrella follows form.



 

                   
                

     

  

 

 

  

    

   

   
 

          

 

         

                   
 

                     
                   
                   
   

                  
      



  

    

 

                


 

 

               
              


  

  



  


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COMMERCIAL GENERAL LIABILITY 
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THIS ENDORSEMENT CHANGES THE POLICY.  PLEASE READ IT CAREFULLY. 
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ADDITIONAL INSURED – OWNERS, LESSEES OR 
CONTRACTORS – AUTOMATIC STATUS FOR OTHER 

PARTIES WHEN REQUIRED IN WRITTEN 
CONSTRUCTION AGREEMENT 

This endorsement modifies insurance provided under the following: 

COMMERCIAL GENERAL LIABILITY COVERAGE PART 

A. Section II – Who Is An Insured is amended to 
include as an additional insured: 
1. Any person or organization for whom you are

performing operations when you and such
person or organization have agreed in writing
in a contract or agreement that such person or
organization be added as an additional insured
on your policy; and

2. Any other person or organization you are
required to add as an additional insured under
the contract or agreement described in
Paragraph 1. above.

Such person(s) or organization(s) is an additional 
insured only with respect to liability for "bodily 
injury", "property damage" or "personal and 
advertising injury" caused, in whole or in part, by: 

a. Your acts or omissions; or
b. The acts or omissions of those acting on

your behalf;
in the performance of your ongoing operations for 
the additional insured described in Paragraph 1. or 
2. above.
However, the insurance afforded to such 
additional insured described above:  

a. Only applies to the extent permitted by law;
and

b. Will not be broader than that which you are
required by the contract or agreement to
provide for such additional insured.

A person's or organization's status as an 
additional insured under this endorsement ends 
when your operations for the person or 
organization described in Paragraph 1. above are 
completed. 

B. With respect to the insurance afforded to these 
additional insureds, the following additional 
exclusions apply: 
This insurance does not apply to: 
1. "Bodily injury", "property damage" or "personal

and advertising injury" arising out of the
rendering of, or the failure to render, any
professional architectural, engineering or
surveying services, including:
a. The preparing, approving, or failing to

prepare or approve, maps, shop drawings,
opinions, reports, surveys, field orders,
change orders or drawings and
specifications; or

b. Supervisory, inspection, architectural or
engineering activities.

This exclusion applies even if the claims 
against any insured allege negligence or other 
wrongdoing in the supervision, hiring, 
employment, training or monitoring of others by 
that insured, if the "occurrence" which caused 
the "bodily injury" or "property damage", or the 
offense which caused the "personal and 
advertising injury", involved the rendering of, or 
the failure to render, any professional 
architectural, engineering or surveying 
services. 

2. "Bodily injury" or "property damage" occurring
after:
a. All work, including materials, parts or

equipment furnished in connection with
such work, on the project (other than
service, maintenance or repairs) to be
performed by or on behalf of the additional
insured(s) at the location of the covered
operations has been completed; or
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 b. That portion of "your work" out of which the 
injury or damage arises has been put to its 
intended use by any person or organization 
other than another contractor or 
subcontractor engaged in performing 
operations for a principal as a part of the 
same project. 

C. With respect to the insurance afforded to these 
additional insureds, the following is added to 
Section III – Limits Of Insurance:  
The most we will pay on behalf of the additional 
insured is the amount of insurance: 

 1. Required by the contract or agreement 
described in Paragraph A.1.; or  

 2. Available under the applicable limits of 
insurance;  

whichever is less.  
This endorsement shall not increase the 
applicable limits of insurance. 





COMMERCIAL GENERAL LIABILITY
CG 20 01 04 13

THIS ENDORSEMENT CHANGES THE POLICY.  PLEASE READ IT CAREFULLY. 
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PRIMARY AND NONCONTRIBUTORY –  
OTHER INSURANCE CONDITION 

This endorsement modifies insurance provided under the following:  

COMMERCIAL GENERAL LIABILITY COVERAGE PART 
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART 

The following is added to the Other Insurance 
Condition and supersedes any provision to the 
contrary: 

Primary And Noncontributory Insurance 
This insurance is primary to and will not seek 
contribution from any other insurance available 
to an additional insured under your policy 
provided that: 

(1) The additional insured is a Named Insured 
under such other insurance; and  

(2) You have agreed in writing in a contract or 
agreement that this insurance would be 
primary and would not seek contribution 
from any other insurance available to the 
additional insured. 
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POLICY NUMBER: MKLV3PBC000747 COMMERCIAL GENERAL LIABILITY 
CG 20 10 10 01 

THIS ENDORSEMENT CHANGES THE POLICY.  PLEASE READ IT CAREFULLY. 

CG 20 10 10 01 © ISO Properties, Inc.,  2000 Page 1 of 1 

ADDITIONAL INSURED – OWNERS, LESSEES OR 
CONTRACTORS – SCHEDULED PERSON OR 

ORGANIZATION  
This endorsement modifies insurance provided under the following: 

COMMERCIAL GENERAL LIABILITY COVERAGE PART 

SCHEDULE 

Name of Person or Organization:

The Illinois State Toll Highway Authority together with its officials, directors and employees

(If no entry appears above, information required to complete this endorsement will be shown in the Declarations as 
applicable to this endorsement.) 

A. Section II – Who Is An Insured  is amended to 
include as an insured the person or organization 
shown in the Schedule, but only with respect to 
liability arising out of your ongoing operations per-
formed for that insured.  

B. With respect to the insurance afforded to these 
additional insureds, the following exclusion is 
added: 
2. Exclusions

This insurance does not apply to "bodily inju-
ry" or "property damage" occurring after:

(1) All work, including materials, parts or 
equipment furnished in connection with 
such work, on the project (other than 
service, maintenance or repairs) to be 
performed by or on behalf of the addi-
tional insured(s) at the site of the cov-
ered operations has been completed; 
or  

(2) That portion of "your work" out of which 
the injury or damage arises has been 
put to its intended use by any person or 
organization other than another con-
tractor or subcontractor engaged in 
performing operations for a principal as 
a part of the same project.  
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THIS ENDORSEMENT CHANGES THE POLICY.  PLEASE READ IT CAREFULLY. 
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ADDITIONAL INSURED – OWNERS, LESSEES OR 
CONTRACTORS – COMPLETED OPERATIONS 

This endorsement modifies insurance provided under the following: 

COMMERCIAL GENERAL LIABILITY COVERAGE PART 

SCHEDULE 

Name of Person or Organization: 

The Illinois State Toll Highway Authority together with its officials, directors and employees

Location And Description of Completed Operations: 

Additional Premium: Included 

(If no entry appears above, information required to complete this endorsement will be shown in the Declarations 
as applicable to this endorsement.) 

Section II – Who Is An Insured is amended to include as an insured the person or organization shown in the 
Schedule, but only with respect to liability arising out of "your work" at the location designated and described in 
the schedule of this endorsement performed for that insured and included in the "products-completed operations 
hazard". 
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Certain Underwriters at Lloyds

Unique Market Reference B1776BL202300L002

effective date of this endorsement: policy number: ENP 0004388-01

 04/09/2020 Endorsement Number: 00

ADDITIONAL INSURED – OWNERS, LESSEES OR CONTRACTORS – SCHEDULED PERSON OR
ORGANIZATION

This endorsement modifies insurance provided under the following:

CONTRACTORS POLLUTION LIABILITY COVERAGE PART

 All other terms and conditions of this Policy remain unchanged.

SCHEDULE

Name of Additional Insured Person(s) Or
Organization(s):

Location(s) of Covered Operations

Any person(s) or organization(s) where this
endorsement is required by contract.

All project locations where this 
endorsement is required by contract.

Information required to complete this Schedule, if not shown above, will be shown in the 
Declarations.

Insured is amended to include as an additional insured the person(s) or organization(s) 
shown in the Schedule, but only with respect to liability for Damages and Claims Expenses 
caused, in whole or in part, by:

1. Your acts or omissions; or

2. The acts or omissions of those acting on your behalf;

in the performance of your ongoing operations for the additional insured(s) at the 
location(s) designated above.
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B. With respect to the insurance afforded to these additional insureds, the following 
additional exclusions apply:

This insurance does not apply to Damages or Claims Expenses occurring after:

1. All work, including materials, parts or equipment furnished in connection with such
work, on the project (other than service, maintenance or repairs) to be performed by
or on behalf of the additional insured(s) at the location of the covered operations has
been completed; or

2. That portion of "your work" out of which the injury or damage arises has been put
to its intended use by any person or organization other than another contractor or 
subcontractor engaged in performing operations for a principal as a part of the same 
project.
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Certain Underwriters at Lloyds

Unique Market Reference B1776BL202300L002

effective date of this endorsement: policy number: ENP 0004388-01

 04/09/2020 Endorsement Number: 00

ADDITIONAL INSURED – OWNERS, LESSEES OR CONTRACTORS – COMPLETED OPERATIONS

This endorsement modifies insurance provided under the following:

All other terms and conditions of this Policy remain unchanged.

CONTRACTORS POLLUTION LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person(s) Or
Organization(s):

Location And Description Of Completed
Operations

Any person(s) or organization(s) where this 
endorsement is required by contract.

All project locations where this 
endorsement is required by contract.

Information required to complete this Schedule, if not shown above, will be shown in the 
Declarations.

Insured is amended to include as an additional insured the person(s) or organization(s) 
shown in the Schedule, but only with respect to liability for Damages and Claims Expenses 
caused, in whole or in part, by "your work" at the location designated and described in the 
schedule of this endorsement performed for that additional insured.




