11/29/18 6.4/5

RESOLUTION NO. 21690

Background

It is necessary and in the best interest of The Illinois State Toll Highway
Authority (the “Tollway”) to obtain Construction Management Services Upon
Request, on the Tri-State Tollway (I-294) on Contract No. I-18-4414.

Juneau Associates, Inc., P.C. has submitted a proposal to provide the
services for an upper limit of compensation not to exceed $5,000,000.00. The
proposal is for construction related professional services and the services were
procured pursuant to 30 ILCS 500/30-15(c) of the Illinois Procurement Code.

Resolution

The Chief Engineering Officer is authorized to negotiate an agreement with
Juneau Associates, Inc., P.C., to obtain Construction Management Services Upon
Request, for Contract No. I-18-4414 with an upper limit of compensation not to
exceed $5,000,000.00, subject to review and approval of the Acting General
Counsel. The Chairman or t ecutive Director is authorized to execute the
Agreement and the ChiefFipancial Officer is authorized to issue warrants in
payment therec -

Approved by:



1.4.5 Item 5. 1-18-4414, 1-294, Construction Management Services Upon Request
This project has a 25.0% D/M/WBE participation goal and 1.5% VOS/SDVOSBE patrticipation goal.

Phase lll engineering services are required for the construction inspection, and supervision at
selected locations on the Tollway system. Work orders under the blanket agreement will be
negotiated and authorized by the Tollway on an as-needed basis. Typical tasks will include
projects that are required for the Tollway system, and may include, but not be limited to:

Work orders under the blanket agreement will be negotiated and authorized by the Tollway on an
as-needed basis. Typical tasks will include, but not be limited to:

2019 Interim repair.

Building demolition.

FCWRD Sanitary Sewer relocation.

On call and as- needed work related on the Tollway system.

PO =

The upper limit of compensation will be set at $5,000,000 to be authorized for use as individual
projects are needed.

The Consuitant will perform on-site inspection, review layout of contract including design changes,
provide geotechnical inspection and testing, prepare records, maintain documentation, submit pay
estimates and change orders and any other duties requiring the services of an engineer to
complete this project on a timely basis and in accordance with Tollway specifications. The
Consultant may be required to review and make comments on Pre-Final Design Plans submitted to
the Tollway for constructability. The Consultant must complete and submit final measurements,
calculations and final contract documents to the Tollway no later than six (6) weeks after completion
of Punch List for the project.

Firms must be prequalified by IDOT in the following category:

Special Services (Construction Inspection)

Key personnel listed on Exhibit A for this project must include:

. The person who will assume duties as Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).
The Resident Engineer.
The Materials Coordinator.
The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Document certificate. Include the
Documentation Certificate Number for IDOT class S-14, Documentation of Contract
Quantities.)

. The Materials QA Technician.

Schedule: This project is scheduled to start in 2019.

PSB 18-3 A-9



The Consultant must have MicroStation capabilities. All final documents shall be submitted in hard
copy and electronic format and follow the CADD Standards Manual.

This project will be managed through the Tollway’s web-based project management system. The
Consultant will be required to participate in these procedures and will receive training on the
system.

The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality Program (CQP).
The CQP is due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a scope
briefing at the Tollway Central Administration office building in Downers Grove.

PSB 18-3 A-10



Contract: -18-4414

Prime: Juneau Associates, Inc., P.C.

Key Personnel

Please note classifications checked are the only ones needed per the
PSB solicitation requirements.



Exhibit A — Proposed Staff

PSB 18-3

-1 §-H4

Please provide the information for the following Key Project Personnel, (Key Project Personnel are
defined as those specific positions identified in each PSB Item, and are subject to approval by the
Tollway. if they change during contract performance), including the staff from the Sub-Consultants. The
personnel named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel.

Project Manager (ltems 1 thru 6, 9 thru 11)

Project Manager (Item 8)

Name: John Naughton Name:

Firm; Juneau Associates, Inc., P.C. Firm:

Category: IL Licensed Professional Engineer Category:

License #: 062.049204 License #:

Year Registered: | 1994 | State: [IL Year Registered: | State: |
Office Address: 555 W. Central Road, #101 Office Address:

City: Hoffman Estates | State: | IL City: | State: |

Project Engineer (Items 3, 9, 10)

Structural Design (Items 1, 2, 10, 11)

Name: Name:

Firm: Firm:

Category: IL Licensed Professional Engineer Category; IL Licensed Structural Engineer
License #: License #:

Year Registered: | State: | Year Registered: | sState: |
Office Address: Office Address:

City: | State: | City: | state: |
Roadway Design (items 1, 2, 9 thru 11) Resident Engineer (Items 1, 2)

Name: Name:

Firm: Firm:

Category: IL Licensed Professional Engineer Category: IL Licensed Professional Engineer
License #: License #:

Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:

City: | State: | City: | State: |

Materials Coordinator (Iltems 1 thru 6, 11)

Document Technician (Items 1 thru 6, 9,

1)
Name: Santanoo Sen, P.E. Name: Mirza Baig
Firm: INTERRA, Inc. Firm: Aqua Vitae Engineering, LLC
Category: Category: Documentation Certification

Number- IDOT class S-14

License #: License #: 18-13573
Year Registered: | state: | Year Registered: | 2018 | State: [ IL
Office Address: | 600 Territorial Dr., Suite G Office Address: 125 S Burton Place
City: Bolingbrook State: | IL City: Arlington State: | IL

Heights




Exhibit A — Proposed Staff

PSB 18-3, continued
The personnel named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel

| § MY

v

Materials QA Technician (Items 1 thru 6,

Resident Engineer (ltems 4, 5, 6, 9, 11)

r11)
Name: Eloy Madrigal Name: William Stahl
Firm: INTERRA, Inc. Firm: Juneau Associates, Inc., P.C.
Category: Category:
License #: License #:
Year Registered: | State: | Year Registered: | State: |
Office Address: 600 Territorial Dr., Suite G Office Address: 555 W. Central Road, #101
City: Bolingbrook | State: | IL City: Hoffman Estates | State: | IL

Resident/Liaison Engineer (ltem 3)

QC/QA Structure (Item 3 and 10)

Name: Name:

Firm; Firm;

Category: Category; IL Licensed Structural Engineer

License #: License #:

Year Registered: | State: | Year Registered: | State: |

Office Address: Office Address:

City: | state: | City: | State: |

Electrical Design (Item 3) Mechanical Design (Items 3, 9)

Name: Name:

Firm: Firm:

Category: IL Licensed Professional Engineer Category: IL Licensed Professional Engineer

License #: License #:

Year Registered: | State: | Year Registered: | State: |

Office Address: Office Address:

City: | State: | City: | state: |

Geotechnical Lead (item 3) QC/QA Roadway (Items 3 and 10)

Name: Name:

Firm: Firm:

Category: IL Licensed Professio_nal Engineer or Category: IL Licensed Professional Engineer
5 years related experience

License #. License #:

Year Registered: | State: | Year Registered: | State: |

Office Address: Office Address:

City: | State: | City: | State: |

Project Controls Engineer (Item 9) Equipment Coordinator/inspector (Iltem 9)

Name; Name:

Firm: Firm;

Category: Category:

License #: License #:

Year Registered: | State: | Year Registered: | State: |

Office Address: . Office Address:

City: | State: | City: | State: |




Exhibit A — Proposed Staff

PSB 18-3, continued
The personnel named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel

(1% -y

Project Controls Engineer (Item 9)

Environmental Lead (ltem 11)

Name: Name:

Firm: Firm:

Category; Category: IL Licensed Professional Engineer
License #. License #:

Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:

City: | State: | City: | State: |
Field Drilling Supervisor (Item 3) Environmental Professional (ltem 3)
Name: Name:

Firm: Firm:

Category: Category:

License #: License #:

Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:.

City: | State: | City: | State: |
Environmental Inspector (Item 3) Project Engineer (Item 8)

Name: Name:

Firm; Firm:

Category: Category:

License #: License #:

Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:

City: | State: | City: | State: |

Ilinois Professi

onal Engineer (ltem 8)

Geotechnical Lead (Iitem 7)

Name: Name:

Firm: Firm:

Category: IL Licensed Professional Engineer Category: IL Licensed Professional Engineer
and 5 years related experience

License #: ) License #:

Year Registered: | State: | Year Registered: | State: |

Office Address: Office Address:

City: | State: | City: | State: |

Name: Name:

Firm: Firm:

Category: Category:

License #: License #:

Year Registered: | State: | Year Registered: | State: |

Office Address: Office Address:

City: | State: | City: | State: |
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Page 1 of 1
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Vendor Information cLose wiNpow  [X
Business & Contact Information
Business Name Aqua Vitae Engineering LLC
Owner Mr Gary Paradoski
Address 125 S Burton Place

> Map This Address Arlington Heights, IL 60005
Phone 847-239-4512
Fax 847-577-0744
Email GPARADOSKI@AQUA-VITAEGROUP.COM
Website https :/MWWW.AQUA-VITAEGROUP.COM
Ethnicity Caucasian
Gender Male
County Cook (IL)
Certification Information
Certifying Agency State of lllinois Central Management Services
Certification Type VOSB - Veteran Owned Small Business
Renewal Date 1/23/2019
Expiration Date 1/23/2020
Certified Business Civil Engineering
Description
Commodity Codes
Code Description
NIGP 92517 Civil Engineering
Additional Information
Region Metro Chicago

https://cms.diversitycompliance.com/FrontEnd/SearchCertifiedDirectory.asp?XID=8192... 11/26/2018



Vendor Information

A1y

CLOSE WINDOW

Business & Contact Information

Business Name
Owner

Address
> Map This Address

Phone
Fax
Email
Website
Ethnicity
Gender

County

Certification Information
Certifying Agency
Certification Type
Renewal Date

Expiration Date

Certified Business
Description

Commodity Codes

Juneau Associates, Inc., P.C.
Mr. CHARLES JUNEAU

2100 State Street
P.O. Box 1325
Granite City, IL 62040

618-877-1400
618-452-5541

pbridges@iaipc.com

http:/lwww . jaipc.com

Caucasian
Male
Madison (IL)

State of lllinois Central Management Services
VOSB - Veteran Owned Small Business
3/2/2019

3/2/12019

Engineering Services, Professional,
Land Surveying

Code Description

NIGP 925
NIGP 96460

Additional Information
Region

Reciprocal Certification
Agency

https://cms.diversitycompliance.com/FrontEnd/SearchCertifiedDirectory.asp?XID=5073...

Engineering Services, Professional

Land Surveying

Southern lllinois
CVE

Page 1 of 1

11/26/2018



llinois State Toll Highway Authority EXHIBIT F -- VOSB PROFESSIONAL SERVICES

EXHIBIT F - Letter of Intent
Instructions: The Prime Vendor is required to submit a separate, signed Letter of Intent (LO!) from each VOSB certified vendor.
LOis must be submitted with the Statement of Interest and must be signed by both parties. The Prime Vendor shall not prohibit or
otherwise limit the VOSB certified vendor({s) from providing subconsultant proposals to other potential vendors. Each LOI must
include the negotiated contract percentage and a detailed scope of work to be performed by each identified VOSB certified vendor. All
LOY's shall be subject to Agency approval. Any changes involving or affecting the identified VOSB certified vendor may not be permitted
without written approval of the procuring Agency.

Project Name: ;?;ﬁgfmm“m Management Services Upon Project/Solicitation Number: PSB 18-3, ltem 5; 1-18-4414
Name of Prime Vendor; Juneau Associates, Inc., P.C. VOSB Compliance Contact; °ra" F- Kulick, PE, PLS
Address: 2100 State Street, P.O. Box 1325
City: Granite City State: lllinois Zip Code: 62040
Telephone. 618-877-1400 Fax: 618-659-0941 Email: bkulick@jaipc.com
Name of Certified VOSB Vendor: 0. viae Engineering LLC
Address. 125 S. Burton Place VOSB Compliance Contact: Gary D. Paradoski, P.E.
City: Arlington Heights State: lllinois Zip Code: 60005
Telephone; 847-239-4512 Fax: N/A Email: gparadoski@aqua-vitaegroup.com
Type of agreement: Services
2019

Anticipated start date of the Certified VOSB Vendor:

Proposed 3.00 % of Contract to be performed by the VOSB Vendor.

NOTE: The Prime Vendor must indicate the percentage of the estimated contract award that will be subcontrocted to the certified
VOSB Vendor.

Detailed description of work to be performed by the VOSB Vendor:
Construction Inspection Services S .

The Vendor and the certified vendor above hereby agree that upon the execution of a contract for the above-named
project between the Vendor and the State of lilinois, the Certified VOSB Vendor will perform the scope of work
in the percentage as indicated above.

Vend Certified VOSB V.

Signature Signature

Charles E. Juneau, P.E,, P.L.S. . Paradoski, P.E.

Print Name: Print Name:
Date: 8/28/2018 Date: 812712018
State of lflinois Veteran Small Business Participation/Utilization PlaniLetter of Intent 8

ISTHA_VOSB Prat Services_Participation-U Plan-LOI_rev03282016 based on CMS 14.1 Aug 2014



lllinois State Toll Highway Authority EXHIBIT F ~ VOSB PROFESSIONAL SERVICES

EXHIBIT F - Letter of Intent
Instructions: The Prime Vendor is required to submit a separate, signed Letter of Intent {LOI) from each VOSB certified vendor.

LOIs must be submitted with the Statement of Interest and must be signed by both partles. The Prime Vendor shall not prohibit or
otherwise limit the VOSB certified vendor(s) from providing subconsultant proposals to other potential vendors. Each LOI must
include the negotiated contract percentage and a detailed scope of work to be performed by each identified VOSB certified vendor. All
LOl's shali be subject to Agency approval. Any changes involving or affecting the identified VOSB certified vendor may not be permitted

without written approval of the procuring Agency.

Project Name: ;ﬁ;gmw Management Services Upon Project/Solicitation Number: PSB 18-3, tem 5; I-18-4414
Name of Prime Vendor; JuNéau Associates, Inc., P.C. VOSB Compliance Contact; 27" F- Kulick, PE. PLS.
Address: 2100 State Street, P.O. Box 1325
City: Granite City State: Ilinois Zip Code: 62040
Telephone: 618-877-1400 Fax: 618-659-0941 Email: bkulick@jaipe.com
Name of Certified VOSB Vendor: 04, Associates, inc., P.C.
Address: 2100 State Street, P.O. Box 1325 VOSB Compliance Contact: Brian F. Kulick, P.E., P.L.S.
City: Granite City State: liinois Zip Code: 62040
Telephone: 618-877-1400 Fax: 618-659-0841 Email: bkulick@jaipc.com
Type of agreement: Services
2019

Anticipated start date of the Certified VOSB Vendor:
Proposed 61.00 % of Contract to be performed by the VOSB Vendor.

NOTE: The Prime Vendor must indicate the percentage of the estimated contract award that will be subcontracted to the certified
V0S8 Vendor.

Detailed description of work to be performed by the VOSB Vendor:

Construction Inspection Services

The Vendor and the certified vendor above hereby agree that upon the execution of a contract for the above-named
project between the Vendor and the State of lllinois, the Certified VOSB Vendor will perform the scope of work
in the percentage as indicated above.

Ve Cer{j

Signature Signature
haries E. E,PLS. . Charles E. Juneau, PE,P.L.S.
Print Name: c E. Juneau,P.E, PLS Print Name:
Title: P t Title: President
Date: /292018 Date: 8/20/2018
State of illinois Veteran Small Business Participation/Utilization Plan/Letter of intent 8

ISTHA_VOSB Prof Services_Participation-U Plan-LOI_rev03282016 based on CMS 14.1 Aug 2014




Vendor Information

Business & Contact Information

Business Name
Owner

Address
> Map This Address

Phone
Email
Website

Certification Information
Certifying Agency
Certification Type
Certification Date
Renewal Date

Certified Business
Description

Commodity Codes

Cotter Consulting, Inc.
Anne Edwards-Cotter

100 S WACKER Drive
Suite 920
CHICAGO, IL 60606

312-696-1200

w.cotter@cotterconsulting.com

http:/iwww.cotterconsulting.com

City of Chicago

WBE - Women Business Enterprise
5/15/2018

7/15/2019

NAICS 236116 Construction management, multifamily building
NAICS 236210 Construction management, industrial building
(except warehouses)

NAICS 236220 Construction management, commercial and
institutional building

NAICS 236220 Project Management

NAICS 237310 Construction management, highway, road, street
and bridge

NAICS 237990 Construction management, mass transit

NAICS 541330 Engineering services

Code Description

NAICS 236116 Construction management, multifamily building

NAICS 236210 Construction management, industrial building (except warehouses)

NAICS 236220 Construction management, commercial and institutional building
NAICS 236220 Project Management

NAICS 237310 Construction management, highway, road, street and bridge

NAICS 237990 Construction management, mass transit
NAICS 541330 Engineering services

Additional Information

Service-Disabled Veteran
Business

https://cookcounty.diversitycompliance.com/FrontEnd/SearchCertifiedDirectory.asp?XID...

No

Page 1 of 1

10/26/2018



Contractor Details Page 1 of 1

PISRE
Contractor Details Browse F.A.Q. Sheet (/UCP/Search/Help)
Print ]
Interra, Inc.
Sudhakar Rao
Doppalapudi
600 Territorial Dr., Ste. G
Bolingbrook, IL 60440-
5132
County: DuPage
Email: dsrac@interraservices.com
Phone: (630) 754-8700
Fax: (630) 754-8705
Categories: Architecture\Engineering, Professional
NAICS Speciality
541330-Engineering  541330- AERONAUTICS:
Services CONSTRUCTION INSPECTION

541360-Geophysical QA AGGREGATE/HMA/PCC
Surveying & Mapping QA HMA & AGGREGATE

Services CONSTRUCTION INSPECTION

541380-Testing 541360- STRUCTURE

Laboratories GEOTECHNICAL REPORTS
GENERAL GEOTECHNICAL
SERVICES

SUBSURFACE EXPLORATIONS
541380- MISC: MATERIAL
TESTING

© 2017 lllinois Department of Transportation Version: 1.1.27.5458

https://webapps.dot.illinois.cov/UCP/External Contractor/Index?Autold=109045 10/26/2018



Contractor Details Page 1 of 1

I-14-441Y

Unified Certification Program - Search

Contractor Details Browse F.A.Q. Sheet (/UCP/Search/Help)

Print I

Program
Management &
Control Services,
LLC

Kerry Nutter

46 South Waiola Avenue

La Grange, IL 60525-
0000

County: Cook

Email: kerry@pmcsconsulting.com
Phone: 773-495-8262

Fax: 708-482-9702

Categories: Professional

NAICS Speciality
541690-Economic 541690-PROJECT
consulting services MANAGEMENT
CONSULTING
© 2017 lNinois Department of Transportation Version: 1.1.27.5458

https://webapps.dot.illinois.gov/UCP/External Contractor/Index?Autold=110062 10/26/2018



Vendor information

19y

Print

Business & Contact Information

Business Name
Owner
Address

> Map This Address

SPAAN Tech, Inc., DBA N/A
Ms. Smita N. Shah

311 S. Wacker Dr. - Suite 2400
Chicago, IL 60606

Phone
Email
Website

312-277-8800

submittals@spaantech.com

http:/iwww.spaantech.com

Certification Information

Certifying Agency
Certification Type
Certification Date
Renewal Date

Certified Business
Description

Commodity Codes

Code

NAICS 541310
NAICS 541330
NAICS 541330
NAICS 541330
NAICS 541340
NAICS 541350
NAICS 541370
NAICS 541512
NAICS 541512
NAICS 541512
NAICS 541513

https://cookcounty.diversitycompliance.com/FrontEnd/SearchCertifiedDirectory.asp?XID...

City of Chicago

MBE - Minority Business Enterprise
4/25/2018

7/1/2019

NAICS 541330 Electrical engineering services

NAICS 541330 Engineering consulting services

NAICS 541330 Engineering services

NAICS 541350 Inspection services, building or home

NAICS 541512 CAD (computer-aided design) systems integration
design services

NAICS 541512 Computer hardware consulting services or
consultants

NAICS 541512 Computer software consulting services or
consultants

NAICS 541513 Facilities (i.e., clients’ facilities) management and
operation services, computer systems or data processing
NAICS 541519 Other Computer Related Services

NAICS 541611 Administrative Management and General
Management Consulting Services

NAICS 561110 Office Administrative Services

NAICS 561210 Facilities Support Services

Description

Architectural Services

Electrical engineering services

Engineering consuiting services

Engineering services

Drafting services

Inspection services, building or home

Surveying and Mapping (except Geophysical) Services

CAD (computer-aided design) systems integration design services
Computer hardware consulting services or consultants

Computer software consulting services or consultants

Page 1 of 2

10/26/2018



NAICS 541519
NAICS 541611
NAICS 541618
NAICS 541690
NAICS 561110
NAICS 561210

LUy S Tach

Facilities (i.e., clients' facilities) management and operation services, computer
systems or data processing

Other Computer Related Services

Administrative Management and General Management Consulting Services
Other Management Consulting Services

Other Scientific and Technical Consulting Services

Office Administrative Services

Facilities Support Services

Additional Information

Service-Disabled Veteran No

Business

Page 2 of 2

https://cookcounty.diversitycompliance.com/FrontEnd/SearchCertifiedDirectory.asp?XID... 10/26/2018



Contractor Details . Page 1 of 2

j/l%’“’fq“"l

Unified Certification Program - Search

Contractor Details Browse F.A.Q. Sheet (/UCP/Search/Help)

Print i

The Roderick Group,
Inc.

Rashod Johnson

1327 West Washington
Bivd

Chicago, IL 60607-0000

County: Cook

Email: rashod@ardmoreroderick.com
Phone: 312-795-1400

Fax: 773-289-0567

Categories: Professional

https://webapps.dot.illinois.gov/UCP/External Contractor/Index?Autold=107973 11/26/2018



Contractor Details Page 2 of 2

1§44 19

NAICS Speciality S Lalerick Growp, lac .
236220 - Construction 236220 Construction

management, commercial management, commercial

and institutional building and institutional building

237130 - Construction 237130 Construction

management, power and management, power and
communication transmission communication transmission

line line 237310 Construction
237310 - Construction management, highway, road,
management, highway, road, street and bridge 237990
street and bridge Construction management,
237990 - Construction mass transit 541330 Civil

engineering services 541330
Engineering design services
541330 Engineering services
541370 Surveying and
mapping services (except

management, mass transit
541330 - Civil engineering
services

541330 - Engineering design

serwce:)s Enai . geophysical) 541611
541:?3 - Ehgineening Administrative Management
services

and General Management

541370 - Surveying and Consulting Services

mapping services (except
geophysical)

541611 - Administrative
Management and General
Management Consulting
Services

© 2017 lllinois Department of Transportation Version: 1.1.27.5458

https://webapps.dot.illinois.gov/UCP/ExternalContractor/Index?Autold=107973 11/26/2018



CORP/LLC - File Detail Report

File Number

JESSE WHITE

SECRETARY OF STATE
CORPORATION FILE DETAIL REPORT

Page 1 of 1

52105056

Entity Name JUNEAU ASSOCIATES, INC_, P.C.

Status ACTIVE

Entity Type CORPORATION Type of Corp DOMESTIC BCA

Incorporation Date 07/14/1980 State ILLINOIS

(Domestic)

Agent Name CHARLES E JUNEAU Agent Change Date 07/05/1991

Agent Street Address 2100 STATE ST President Name & Address CHARLES E JUNEAU 104
LAKEWOOD DRIVE GLEN
CARBON 62034

Agent City GRANITE CITY Secretary Name & Address JOSEPH J JUNEAU 4760
BRITTANY COURT GRANITE
CITY 62040

Agent Zip . 62040 . Duration Date PERPETUAL

Annual Report Filing 06/20/2018 For Year 2018

Date

Old Corp Name 05/08/1986 - JUNEAU ASSOCIATES, INC.

Return fo the Search Screen

| Purchase Certificate of Good Standing I

(One Certificate per Transaction)

OTHER SERVICES

| File Annual Report l

l Adopting Assumed Name ]

l Articles of Amendment Effecting A Name Change

| Change of Registered Agent and/or Registered Office Address

BACK TO CYBERDRIVEILLINGIS.COM HOME PAGE

https://www.ilsos.gov/corporatellc/CorporateLlcController 10/26/2018



Page: 1 Document Name: untitled jb\ﬂ_e A HZ - o< JV\C; pQ

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 07:39 10/25/18

ACTION: S ‘ i;lg,qq{q

VENDOR NUMBER= *** CFFSET: 00 OF 00
VENDOR NAME: *

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 10/25/18 AT 07:55 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER **** il PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 10/25/2018 Time: 7:55:22 AM




Page: 1 Document Name: untitled f—\cﬂ | \/‘ *‘C\Q E(’%rneé(‘rm_cj ‘LLQ

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 07:39 10/25/18

ACTION: S ]/m.,\,{q[u{

VENDOR NUMBER= ****- OFFSET: 00 OF 00
VENDOR NAME :

CLAIMING AGENCY NUMBER:
CLAIMING AGENCY NAME:
CLAIMING AGENCY PHONE NUMBER:

*

* ¥ *

DISCLAIMER:

AS OF 10/25/18 AT 08:09 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER *+*+{jlll PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 10/25/2018 Time: 8:10:07 AM




Page: 1 Document Name: untitled CO—-\—-\—g( Qoxﬂbpk\hﬁg) \TLC_».

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 07:39 10/25/18
ACTION: S ‘/\6,qql%
VENDOR NUMBER= ** % OFFSET: 00Q.@F 00
VENDOR NAME: * S EOEET
CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:
AS OF 10/25/18 AT 08:08 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER **+*+Jll PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 10/25/2018 Time: 8:08:56 AM




Page: 1 Document Name: untitled .~J~f\4r€1f‘(Y3\ ] DNGVe

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 07:39 10/25/18

|-1¢- 44

ACTION: S

VENDOR NUMBER=

VENDOR NAME:

CLAIMING AGENCY NUMBER:
CLAIMING AGENCY NAME: -

CLAIMING AGENCY PHONE NUMBER:

OFFSET: 00 OF 00

DISCLAIMER: ‘

AS OF 10/25/18 AT 08:09 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER ***MPLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY S NCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 10/25/2018 Time: 8:09:28 AM




Page: 1 Document Name: untitled QE \ FOV\GXM%LO\@'Y\@ h«‘— 2 QCA(Th' O\&

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 07:39 10/25/18

VENDOR NUMBER= ****- \,\%/qk‘h\‘\ OFFSET: 00 OF 00
VENDOR NAME: - * .

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

ACTION: S

DISCLAIMER:

AS OF 10/25/18 AT 08:09 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER ***{JJJ] PLEASE BE ADvVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 10/25/2018 Time: 8:09:46 AM




Page: 1 Document Name: unﬁtitleL_‘%p»pAD __\TQC—\Q ‘lTVLQ

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 07:39 10/25/18

ACTION: S l/*%’**j4

VENDOR NUMBER= *** OFFSET: 00 OF 00
VENDOR NAME: :

CLAIMING AGENCY NUMBER:

CLAIMING AGENCY NAME:

CLAIMING AGENCY PHONE NUMBER:

*

* o+ %

DISCLAIMER:

AS OF 10/25/18 AT 08:08 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER *+*+*{{ll PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 10/25/2018 Time: 8:09:11 AM
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OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 07:39 10/25/18

‘/%/q\?‘\"'\

ACTION: S

VENDOR NUMBER= **%*

VENDOR NAME:

CLAIMING AGENCY NUMBER:
CLAIMING AGENCY NAME:
CLAIMING AGENCY PHONE NUMBER:

OFFSET: 00 OF 00

*

* * ¥

DISCLAIMER: \

AS OF 10/25/18 AT 08:08 OUR INVOLUNTARY _WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER ***+|PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 10/25/2018 Time: 8:08:39 AM




CONSTRUCTION UPON REQUEST
CONSTRUCTION MANAGER AGREEMENT

The Board of Directors, on the 29" day of November, 2018, authorized this
AGREEMENT to be entered into by and between THE ILLINOIS STATE TOLL
HIGHWAY AUTHORITY, an instrumentality and administrative agency of the State of
lllinois, hereinafter sometimes referred to as "TOLLWAY", and JUNEAU ASSOCIATES,
INC., P.C., a corporation authorized and existing within the laws of the State of lllinois,
hereinafter referred to as "CONSTRUCTION MANAGER".

WHEREAS, the CONSTRUCTION MANAGER has submitted a proposal dated
November 1, 2018, to provide construction management services for Contract No. 1-18-
4414 for 1-294, Construction Management Services Upon Request, On-call and As-
needed Construction Management Services; and

WHEREAS, the CONSTRUCTION MANAGER represents itself to be a
professional engineering firm meeting the stated pre-qualification criteria for selection
from PSB 18-3, Item 5, staffed with professional licensed engineers, experienced and
well-able to perform the construction section engineering services required for said
contract, and it is in the best interest of the TOLLWAY to accept said proposal.

In consideration of the mutual covenants hereinafter contained, the parties hereto
mutually covenant and agree as follows:

ARTICLE |

General Provisions

A. The CONSTRUCTION MANAGER shall perform all construction
management services for Contract No. 1-18-4414 for 1-294, Construction Management
Services Upon Request, On-call and As-needed Construction Management
Services in accordance with the requirements and terms of this Agreement, the above-
numbered Professional Services Bulletin, and the proposal from the CONSTRUCTION
MANAGER of November 1, 2018, attached hereto and made a part hereof as Exhibit
"1". With respect to any inconsistency or conflict between the terms of this Agreement
and the proposal (Exhibit "1"), the following order of precedence shall govern: 1. This
Agreement 2. The Proposal 3. The Professional Services Bulletin.

B. All services performed by CONSTRUCTION MANAGER shall be
performed according to the professional standards and in accordance with the
Construction Manager's Manual in effect at the date of contract execution, and as
revised thereafter.

C. The CONSTRUCTION MANAGER shall perform its services hereunder
with the same degree of care, skill and diligence as is ordinarily possessed and

Rev. 5/21/2018 Page 1 of 14 Contract 1-18-4414
PSB 18-1 & Later



exercised by a member of the same profession, currently practicing, under similar
circumstances.

ARTICLE 1l

Time of Performance

Upon receipt of a Notice to Proceed authorized by the Chief Engineering Officer
of the TOLLWAY, the CONSTRUCTION MANAGER shall perform the services herein
during the period commencing on the latter of either execution of the Agreement or
November 30, 2018 and ending December 31, 2023, in accordance with the schedule

included in the attached proposal.

Notwithstanding anything in this Agreement, the CONSTRUCTION MANAGER,
including the CONSTRUCTION MANAGER'’s subcontractors, if any, shall not be
responsible hereunder for any delay, default or nonperformance of this Agreement, if
and to the extent that such delay, default or nonperformance is caused by an act of
God, weather, accident, labor strike or shortage, fire, explosion, riot, war, rebellion,
terrorist activity, sabotage, flood, epidemic, or any other cause beyond the reasonable
control of such party.

ARTICLE llI

Compensation

The CONSTRUCTION MANAGER shall perform all construction management
services as required herein, and the TOLLWAY shall pay the CONSTRUCTION
MANAGER as compensation therefor, the CONSTRUCTION MANAGER'S actual
payroll costs times a multiplier of 2.8000, and reimbursement of certain direct expenses
(as each of these amounts are shown in Exhibit "1"), with an upper limit of
compensation of Five Million Dollars and No Cents ($5,000,000.00). If, in the opinion
of the CONSTRUCTION MANAGER, additional fees or expenses in excess of the upper
limit of compensation agreed herein are required, the CONSTRUCTION MANAGER
shall promptly notify the Chief Engineering Officer of the TOLLWAY thereof and shall
not incur or charge any such fees or expenses without prior approval of the Chief
Engineering Officer. The CONSTRUCTION MANAGER must ensure that its
subcontractors (if applicable) submit bills and invoices in a manner consistent with the
terms of this Agreement and shall include language in its subcontractor agreements
whereby the subcontractors expressly agree to be bound by the terms of this
Agreement, including but not limited to the Inspector General Provision at Article XIX.

ARTICLE IV

Scope of the Service — “Upon Request” Contracts

The CONSTRUCTION MANAGER understands that this is an “assignment(s)
upon request” contract wherein the CONSTRUCTION MANAGER will be assigned
various tasks over the duration of this Contract. Thus, the extent of services will not be
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determined until such time that a task has been assigned by the TOLLWAY. Upon
assignment of a Task, the CONSTRUCTION MANAGER shall meet with
representatives of the TOLLWAY; prepare a scope of services to complete the task; and
submit a Proposal for the services to be performed. The CONSTRUCTION MANAGER
shall perform the task for not more than the total proposed task fee as authorized by the
TOLLWAY. In no event will the CONSTRUCTION MANAGER be entitled to additional
compensation due to its errors in estimating the time, costs or expertise required to
complete the task assignments. Only upon a change in the scope of task services, as
documented in writing by the CONSTRUCTION MANAGER and subsequently approved
in writing by the TOLLWAY, will any additional fees be approved. The total
compensation for the entirety of all task assignments shall not be in excess of Five
Million Dollars and No Cents ($5,000,000.00) being the amount set as the Upper Limit
of Compensation for this Contract.

ARTICLE V

Compliance with State and Other Laws

The CONSTRUCTION MANAGER specifically agrees that in the performance of
the services herein enumerated, the CONSTRUCTION MANAGER, its associates,
subcontractors, agents and empioyees will comply with any and all Federal laws, State
statutes, local ordinances, rules and regulations.

Governing Law; Exclusive Jurisdiction

This Agreement, and all the rights and duties of the parties arising from or
relating in any way to the subject matter of this Agreement or the transaction(s)
contemplated by it, shall be governed by, construed and enforced only in accordance
with the laws of the United States and the State of lllinois (excluding any conflict of laws
provisions that would refer to and apply the substantive laws of another jurisdiction).
Any suit or proceeding relating to this Agreement, including arbitration proceedings,
shall be brought only in DuPage County, lllinois. Juneau Associates, Inc., P.C.
consents to the exclusive jurisdiction and venue of the courts located in DuPage
County, State of lllinois.

Confidentiality

CONSTRUCTION MANAGER, including its agents and subconsultants, to this
AGREEMENT may have or gain access to confidential data or information owned or
maintained by the TOLLWAY in the course of carrying out its responsibilities under this
AGREEMENT. The CONSTRUCTION MANAGER shall presume all information
received from the TOLLWAY or to which it gains access pursuant to this AGREEMENT
is confidential. No confidential data collected, maintained, or used in the course of
CONSTRUCTION MANAGER's performance of this contract shall be disseminated
except as authorized by law and with the written consent of the TOLLWAY, either during
the period of the AGREEMENT or thereafter. The CONSTRUCTION MANAGER must
return any and all data collected, maintained, created or used in the course of the
performance of the AGREEMENT, in whatever form it is maintained, promptly at the
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end of the AGREEMENT, or earlier at the request of the TOLLWAY, or notify the
TOLLWAY in writing of its destruction with prior TOLLWAY approval only.

The foregoing obligations shall not apply to confidential data or information
lawfully in the CONSTRUCTION MANAGER's possession prior to its acquisition from
the TOLLWAY: received in good faith from a third-party not subject to any confidentiality
obligation to the disclosing Party; or independently developed by the CONSTRUCTION
MANAGER without the use or benefit of the TOLLWAY's confidential information.

ARTICLE VI

Responsibility for Injuries and Damages

The CONSTRUCTION MANAGER shall be responsible for all injuries to persons
and damages to property due to the activities of the CONSTRUCTION MANAGER, its
associates, agents or employees, in connection with an error, omission, intentional,
willful, wanton, or negligent act(s), and shall be responsible for all parts of its services,
both temporary and permanent, relating to the performance of any services under this
Agreement or in connection therewith. It is expressly understood that the
CONSTRUCTION MANAGER shall indemnify and save harmless the TOLLWAY, its
Directors and the employees of the TOLLWAY from claims, suits, actions, damages and
costs arising from, growing out of, an error, omission, intentional, willful, wanton or
negligent act(s) of the CONSTRUCTION MANAGER under this Agreement, to the
maximum extent permitted by law, and such indemnity shall not be limited by reason of
the enumeration of any insurance coverage hereinafter provided. Nothing herein
contained shall be construed as prohibiting the TOLLWAY, its Directors or the
employees of the TOLLWAY from defending any actions and suits brought against them
or any of them or from employing their own counsel in defense of all such actions and
suits. It is understood and agreed that the CONSTRUCTION MANAGER is an
independent contractor and as such is solely responsible for any and all of its activities
hereunder.

ARTICLE VI
Insurance

The CONSTRUCTION MANAGER agrees to procure and maintain during the
entire term of this contract and any extensions thereto, at its own expense and without
additional expense to the TOLLWAY, adequate insurance for claims for injuries to
persons or damage to property which may arise from or in connection with the
performance of the work by the CONSTRUCTION MANAGER, his agents,
representatives, employees or subcontractors. Work shall not commence until all
insurance required by this section has been obtained and acceptable documentation
provided to the TOLLWAY. Acceptable insurance companies shall be authorized or
approved to transact business under the laws of the State of lllinois, shall be rated by
A.M. Best and Company with a financial strength rating of “A-* or better and a financial
size category of not less than “VII”.

The CONSTRUCTION MANAGER shall obtain for the term of the contract, and
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any extensions thereto, insurance in the following kinds and minimum limits:

a.

Worker's Compensation Insurance as required by state statute, and
Employer's Liability insurance covering all the CONSTRUCTION
MANAGER’s employees acting within the course and scope of their
employment.

Commercial General Liability Insurance written on Insurance
Services Office (ISO) occurrence foorm CG 00 01 10/03 or
equivalent, covering premises operations, independent contractors,
blanket contractual liability, and personal injury with minimum limits
of $1,000,000.00 (One Millions Dollars) each occurrence and
$2,000,000.00 (Two Million Dollars) annual general aggregate.

If any aggregate limit is reduced below $2,000,000.00 because of
claims made or paid, the CONSTRUCTION MANAGER shall obtain
additional insurance to restore the full aggregate limit and furnish
documentation to the TOLLWAY.

Automobile Liability Insurance covering any auto, including owned,
hired and non-owned autos, with a minimum limit of $1,000,000.00
(One million Dollars) each occurrence, combined singie limit.

Excess / Umbrelia Liability Insurance providing excess coverage
over commercial general liability, automobile liability and
employer’s liability with a minimum limit of $2,000,000.00 (Two
Million Dollars) per occurrence and in aggregate.

Engineering Professional Errors and Omissions Liability providing
coverage for claims, damages, losses or expenses arising out of or
resulting from the performance of Professional Services
contemplated in this contract. Limits of liability shall be a minimum
of $2,000,000 (Two Million Dollars) per occurrence and in
aggregate. The policy, including claims made forms, shall remain in
effect for the duration of the contract and then have a three-year
discovery period or longer as required by State Statue.

All deductible or self-insured retentions must be declared and are the sole
responsibility of the CONSTRUCTION MANAGER. The lllinois State Toll Highway
Authority shall be named an “additional insured” for the commercial general liability and
automobile liability coverage. These policies shall be primary for the additional insured
and not contributing with any other insurance or similar protection available to the
additional insured. Copies of the applicable “additional insured” endorsements will be
provided to the TOLLWAY with the insurance documentation.

The CONSTRUCTION MANAGER shall submit insurance documentation prior to
the commencement of any contract work and will provide documentation of renewals of

Rev. 5/21/2018
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said policies as they occur. Any failure of the TOLLWAY to request proof of insurance
will not waive the requirement of maintenance of protection as specified herein.

ARTICLE VIII

Ownership of Documents

All documents, including tracings, drawings, estimates, specifications, field notes,
investigations, studies and any and all documents, memoranda and information relating
to services to be furnished and performed pursuant to this Agreement are the property
of the TOLLWAY. During the performance of the engineering services herein provided
for, the CONSTRUCTION MANAGER shall be responsible for any loss or damage to
the documents herein enumerated while they are in its possession, and any such
documents shall be restored at its expense. Full access to the documents, including
related work product concerning the services performed pursuant to this Agreement,
shall at all times be available to the TOLLWAY and other public agencies interested in
this work. It is agreed and understood by the parties that any plans, drawings,
blueprints or other similar documents ("plans") provided under this Contract which are
reused by the TOLLWAY, on other projects, shall be at the TOLLWAY's own risk. Any
person or entity reusing any plans shall be solely responsible for such reuse. Should
the CONSTRUCTION MANAGER reuse any plans, it agrees to indemnify any and all
persons or entities for any claims or actions resulting from its reuse to the extent that
said claim or action results from such reuse. The TOLLWAY agrees to require any
person (including the TOLLWAY itself) reusing the plans provided by the
CONSTRUCTION MANAGER to abide by the terms and conditions set forth in this
paragraph.

ARTICLE IX

Financial Statement

The CONSTRUCTION MANAGER shall, within ten (10) days after requested by
the TOLLWAY, furnish to the TOLLWAY a current statement of the financial condition of
the CONSTRUCTION MANAGER and any other financial information required by the
TOLLWAY.

ARTICLE X

Successors and Assigns

The TOLLWAY and CONSTRUCTION MANAGER each bind themselves, their
successors and assigns to the other party of this Agreement and to the successors and
assigns of such other party with respect to all covenants of this Agreement. Except as
this Agreement provides, neither the TOLLWAY nor the CONSTRUCTION MANAGER
shall assign, sublet or transfer its interest in this Agreement without the written consent

of the other.

ARTICLE Xl
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Subcontractors

The CONSTRUCTION MANAGER shall not subcontract or assign services to be
furnished under this Agreement without prior written approval of the TOLLWAY, except
that the CONSTRUCTION MANAGER may without such prior approval, contract with
others for photogrammetric maps, equipment and supplies, printed matter, and other
reproductions and stenographic, clerical or any other non-technical services.

ARTICLE XII

Suspension

The TOLLWAY may suspend, from time to time, the services of the
CONSTRUCTION MANAGER pursuant to this Agreement at its sole discretion effective
five (5) days after delivery of written notice thereof for any period of time or times not
exceeding a total of twelve (12) months. In the event of suspension of this Agreement,
not occasioned by violation of the Agreement by the CONSTRUCTION MANAGER, the
CONSTRUCTION MANAGER shall be paid for authorized services performed prior to
the effective date of the suspension, including any reimbursable expenses then due, in
accord with this Agreement.

ARTICLE Xlii
Termination
A. Termination Without Cause
1. The TOLLWAY reserves the right, at its sole discretion, to terminate

this Agreement without cause at any time. In the event of such termination, the
TOLLWAY will promptly deliver a written Notice of Termination Without Cause to the
CONSTRUCTION MANAGER. Upon termination and within ten (10) days of said
termination, the CONSTRUCTION MANAGER shall prepare a detailed Progress
Report, including information as to all the work performed by the CONSTRUCTION
MANAGER and the status of the work as of the date of the termination, and provide any
and all other information and documents developed under the terms of this Agreement
as requested by the Chief Engineering Officer of the TOLLWAY. The TOLLWAY will
review the Progress Report and determine the percentage of the work required to be
performed under this Agreement that has been completed by the CONSTRUCTION
MANAGER. At the request and direction of the Chief Engineering Officer of the
TOLLWAY, the CONSTRUCTION MANAGER shall, within ten (10) days after the date
of termination, furnish to the TOLLWAY marked up full size prints entitled "Record
Plans", including specifications with all contract revisions or modifications to date
indicated thereon, in accordance with the requirements of the Construction Manager's
Manual in effect at the date of contract execution, and as revised thereafter.

In the event the Chief Engineering Officer of the TOLLWAY fequxres'addltlonél
services to be performed by the CONSTRUCTION MANAGER, the CONSTRUCTION
MANAGER shall prepare a Final Progress Report on completion of the additional
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services. The TOLLWAY will review the Final Progress Report and determine the
percentage of completed services performed under the Agreement by the
CONSTRUCTION MANAGER.

2. The total compensation due to the CONSTRUCTION MANAGER,
in the event of termination without cause shall be the following, less all previous
payments to the CONSTRUCTION MANAGER and any credits or set-offs due to the
TOLLWAY:

a. Actual payroll cost for work properly performed prior to the
effective date of termination, times a multiplier of 2.8000;

b. Actual reimbursable direct expenses incurred prior to the
effective date of termination;

c. Actual payroll cost times a multiplier of 2.8000 for any
wind-up work after the effective date of termination as
directed to be performed by the Chief Engineering Officer of
the TOLLWAY.

d. Actual reimbursable direct expenses incurred for any
wind-up work after the effective date of termination as
directed to be performed by the Chief Engineering Officer of

the TOLLWAY.
B. Termination for Cause
1. In the event the CONSTRUCTION MANAGER fails to meet any of

its contractual obligations as set forth in this Agreement due to any of the herein stated
conditions for termination for cause, then the TOLLWAY, at its option, may consider the
Agreement as cancelled effective upon the delivery of written Notice of Termination for
Cause to the CONSTRUCTION MANAGER, and may, as additional remedies and
without prejudice to or waiver of any other right or remedy which it possesses hereunder
or as a matter of law, complete the performance of the engineering services with its own
forces, secure services from any other available source and any difference in cost shall
be charged back to the CONSTRUCTION MANAGER, or at the option of the
TOLLWAY, shall require the CONSTRUCTION MANAGER to promptly pay for or
reimburse the TOLLWAY for any such difference in cost, or the TOLLWAY may deduct
any such cost from any payments due or to become due the CONSTRUCTION
MANAGER. In addition to any difference in cost for services incurred by the TOLLWAY,
the CONSTRUCTION MANAGER shall reimburse the TOLLWAY for any costs, fees or
expenses, including administrative, engineering and legal expenses incurred by the
TOLLWAY due to the failure of the CONSTRUCTION MANAGER to meet such
obligations. The foregoing costs, fees and expenses, may, at the direction of the
TOLLWAY, be deducted from any sums remaining due for services properly performed
prior to the effective date of the cancellation and termination.

2. Conditions for termination for cause are as follows:
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a. If CONSTRUCTION MANAGER becomes insolvent,
commits any act of bankruptcy, makes a general assignment
for the benefit of creditors, or becomes the subject of any
proceeding commenced under any statute or law established
for the relief of debtors;

b. If a receiver, trustee or liquidator of any of the property or
income of CONSTRUCTION MANAGER shall be appointed,;

c. If CONSTRUCTION MANAGER shall fail to perform the
scope of services, or any part thereof, with the diligence
necessary to continue progress and complete the scope of
services as prescribed by the time schedule and shall fail to
take such steps as directed by the TOLLWAY to remedy
delays within five (5) days after written notice thereof from
TOLLWAY;

d. Iif CONSTRUCTION MANAGER shall violate any of the
terms, provisions, conditions, covenants, or Certifications
contained in this Agreement and shall fail to take such steps
as directed by the TOLLWAY to remedy such default within
five (5) days after written notice thereof from TOLLWAY.

3. Upon termination for cause and within ten (10) days of such notice,
the CONSTRUCTION MANAGER shall prepare a detailed Progress Report, including
information as to all the work performed by the CONSTRUCTION MANAGER and the
status of the work as of the date of the termination, and provide any and all other
information and documents requested by the Chief Engineering Officer of the
TOLLWAY. The TOLLWAY will review the Progress Report and determine the
percentage of services that have been performed under this Agreement by the
CONSTRUCTION MANAGER. In the case of a dispute between the TOLLWAY and the
CONSTRUCTION MANAGER, the decision of the Chief Engineering Officer shall be
final. At the request and direction of the Chief Engineering Officer of the TOLLWAY, the
CONSTRUCTION MANAGER shall, within ten (10) days after the date of termination,
furnish the TOLLWAY with marked up full size prints entitled "Record Plans", including
specifications with all contract revisions or modifications made up to the termlnatlon
date indicated thereon, in accordance with the requirements of the Construction
Manager's Manual in effect at the date of contract execution, and as revised thereafter.

4. The total compensation due to the CONSTRUCTION MANAGER,
in the event of Termination for Cause shall be the following, less all previous payments
to the CONSTRUCTION MANAGER, and expenses and costs of the TOLLWAY, and
any credits or set-offs due to the TOLLWAY.

a. Actual payroll cost for authorized work performed prior to the
effective date of termination, times a multiplier of 2.8000;
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b. Actual reimbursable direct expenses incurred prior to the
effective date of termination.

C. Termination due to Lack of an Appropriation

This Agreement is subject to termination and cancellation in any
year for which the General Assembly fails to make an appropriation (if such an
appropriation is required) to make payments under the terms of the Agreement.
Currently, the TOLLWAY is not required to obtain a yearly appropriation of its funds.
However, the TOLLWAY cannot and does not make any representation or warranties
concerning future appropriation requirements.

ARTICLE XIV
Solicitations

The CONSTRUCTION MANAGER warrants that no person or selling agency has
been employed or retained to solicit or secure this Agreement upon an agreement or
understanding for a commission, percentage, brokerage or contingent fee. For breach
or violation of this warranty, the TOLLWAY shall have the right to annul this Agreement
without liability, or in its discretion to deduct from the contract price or consideration the
full amount of such commission, percentage, brokerage or contingent fee.

ARTICLE XV
Notices

Notices to be given hereunder or documents to be delivered shall be deemed
sufficient if delivered personally or mailed by certified mail to the CONSTRUCTION
MANAGER at Juneau Associates, Inc. P.C., 2100 State Street, P.O. Box 1325,
Granite City, lllinois 62040-4725, or to the Chief Engineering Officer, at 2700 Ogden
Avenue, Downers Grove, lllinois 60515. Either party may change the place to which
notices hereunder may be addressed by written notice to the other party at any time or
times.

ARTICLE XVI

Record Retention and Audit

In compliance with the lllinois Procurement Code (30 Ill. Comp. Stat. 500/20-65)
and rules promulgated thereunder, every CONTRACT for goods and services shall
provide that the contractor shall maintain certain records, books and documents.

- The CONSTRUCTION MANAGER shall maintain in the State of lliinois, for a
minimum of five years from the latter of the date of completion of the CONTRACT or the
date of final payment under the CONTRACT, adequate books, records, and supporting
documents from an accounting system maintained in accordance with generally
accepted accounting principles to verify the amounts, recipients, uses and methods of
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all disbursements of funds passing in conjunction with the CONTRACT. The five year
record maintenance period shall be extended for the duration of any audit in progress at
the time of that period’s expiration. The CONSTRUCTION MANAGER shall at its own
expense make such records available in a timely manner for inspection and audit
(including copies and extracts of records) as required by the Auditor General and other
State Auditors, the Chief Procurement Officer for General Services, the lllinois
Department of Transportation, and the TOLLWAY’s Inspector General, Internal Audit or
other TOLLWAY agents at all reasonable times and without prior notice. For purposes
of this section, “timeliness” will be considered production within the time period specified
by the Auditor General and other State Auditors, the Chief Procurement Officer for
General Services, the lllinois Department of Transportation and the TOLLWAY’s
Inspector General, Internal Audit or other TOLLWAY agents, but no later than thirty
days after a request for records being made unless otherwise agreed to by the parties.
The CONSTRUCTION MANAGER agrees to cooperate fully with any audit conducted
by the Auditor General and other State Auditors, the Chief Procurement Officer for
General Services, the lllinois Department of Transportation and the TOLLWAY’s
Inspector General, Internal Audit or other TOLLWAY agents, and to provide full access
to all relevant materials. The auditors reserve the right to enter the CONSTRUCTION
MANAGER’s place of business in order to audit the records. If they are not produced in
a timely manner by the CONSTRUCTION MANAGER, then the CONSTRUCTION
MANAGER shall reimburse the TOLLWAY or other State agency for the travel
expenses of its auditors in the event that this right is invoked.

The obligations of this Section shall be explicitly included in any subcontracts or
agreements formed between the CONSTRUCTION MANAGER and any subcontractors
or suppliers of goods and services to the extent that those subcontracts or agreements
relate to fulfillment of the CONSTRUCTION MANAGER’s obligations to the TOLLWAY.
Such subcontractor shall be required to comply with the terms and conditions of this
Section and the TOLLWAY shall be entitled to enforce a breach of that contract.

Any audit adjustment will be submitted on a final invoice for any underpayment or
overpayment to the CONSTRUCTION MANAGER or its subcontractors. The
CONSTRUCTION MANAGER shall promptly reimburse the TOLLWAY for any
overpayment, or the TOLLWAY at its option may deduct any overpayment from any
funds due the CONSTRUCTION MANAGER, whether those funds are due under this
contract or other contracts to which the CONSTRUCTION MANAGER is a party either
directly with the TOLLWAY or as a subcontractor. In the event the CONSTRUCTION
MANAGER fails or refuses to reimburse the TOLLWAY for an overpayment, the
CONSTRUCTION MANAGER shall be responsible for all costs, including attorney fees,
incurred by the TOLLWAY to collect such overpayment.

Failure to maintain or make available the books, records, and supporting
documents required by this Section shall establish a presumption in favor of the
TOLLWAY for recovery of any funds paid by the TOLLWAY under the contract for which
adequate books, records and supporting documentation are not available to support
their purported disbursement.

The CONSTRUCTION MANAGER shall reimburse the TOLLWAY for the total
costs of an audit that identifies significant findings that would benefit the TOLLWAY,
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including but not limited to reasonable attorney’s fees and other expenses. Significant
findings for the purposes of this provision shall be identified as an amount in excess of
$50,000 in aggregate of the audit report or findings of material performance or
compliance deficiencies.

If the CONSTRUCTION MANAGER fails to comply with these requirements, the
CONSTRUCTION MANAGER may be disqualified or suspended from bidding on or
working on future contracts.

ARTICLE XVIi

Quality Assurance and Quality Control (QA/QC) Plan

The CONSTRUCTION MANAGER’S QA/QC PLAN for this PROJECT must be
presented by the CONSTRUCTION MANAGER fourteen (14) days after receiving the
signed contract. After acceptance by the TOLLWAY, the CONSTRUCTION MANAGER
must adhere to this QA/QC Plan and will be required to periodically confirm, in writing,
that they have complied with the approved plan. The statement of compliance must be
submitted to the TOLLWAY Project Manager with each monthly progress report.

The QA/QC Plan must follow GUIDELINES FOR CONSTRUCTION
MANAGER’S QUALITY PROGRAM, which will be provided by the TOLLWAY.

ARTICLE XVl

Miscellaneous

This Agreement, when executed by the CONSTRUCTION MANAGER, shall be
an offer by the CONSTRUCTION MANAGER to the TOLLWAY and shall not be
construed as an offer by the TOLLWAY to the CONSTRUCTION MANAGER. All
agreements are subject to the statutes, rules, regulations and policies governing the
TOLLWAY and are expressly subject to the approval of the TOLLWAY’s Board of
Directors, the Procurement Policy Board, the Chief Procurement Officer for General
Services, and the Attorney General of the State of lllinois.

ARTICLE XiX

Inspector General

The Vendor/Contractor hereby acknowledges that pursuant to Section 8.5 of the
Toll Highway Act (605 ILCS 10/8.5) the Inspector General of the lllinois State Toll
Highway Authority has the authority to conduct investigations into certain matters
including but not limited to allegations of fraud, waste and abuse, and to conduct
reviews. The Vendor/Contractor will fully cooperate in any OIG investigation or review
and shall not bill the Tollway for such time. Cooperation includes providing access to all
information and documentation related to the goods/services described in this
Agreement, and disclosing and making available all personnel involved or connected
with these goods/services or having knowledge of these goods/services. All
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subcontracts must inform Subcontractors of this provision and their duty to comply.
ARTICLE XX

Engineer Selection Process

The TOLLWAY and the CONSTRUCTION MANAGER hereby certify that they
are in compliance with the provisions of the Architectural, Engineering and Land
Surveying Qualifications Based Selection Act (30 ILCS 535) with respect to the
procurement of the services covered in this Agreement.

ARTICLE XXI

Report of a Change in Circumstances

The CONSTRUCTION MANAGER agrees to report to the TOLLWAY as soon as
practically possible, but no later than 21 days following any change in facts or
circumstances that might impact the CONSTRUCTION MANAGER's ability to satisfy its
legal or contractual responsibilities and obligations under this contract. Required
reports include, but are not limited to changes in the CONSTRUCTION MANAGER’s
Certification/Disclosure Forms, the CONSTRUCTION MANAGER’s IDOT pre-
qualification, or any certification or licensing required for this project. Additionally, the
CONSTRUCTION MANAGER agrees to report to the Tollway within the above
timeframe any arrests, indictments, convictions or other matters involving the
CONSTRUCTION MANAGER, or any of its principals, that might occur while this
contract is in effect. This reporting requirement does not apply to common offenses,
including but not limited to minor traffic/vehicle offenses.

Further, the CONSTRUCTION MANAGER agrees to incorporate substantially
similar reporting requirements into the terms of any and all subcontracts relating to work
performed under this agreement. The CONSTRUCTION MANAGER agrees to forward
or relay to the Tollway any reports received from subcontractors pursuant to this
paragraph within 21 days. '

_ Finally, the CONSTRUCTION MANAGER acknowledges and agrees that the
failure of the CONSTRUCTION MANAGER to comply with this reporting requirement
shall constitute a material breach of contract which may result in this contract being
declared void.

ARTICLE XXII

EXPATRIATED ENTITIES

Except in limited circumstances, no business or member of a unitary business
group, as defined in the lllinois Income Tax Act, shall submit a bid for or enter into a
contract with a State agency if that business or any member of the unitary business
group is an expatriated entity.
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement for
CONTRACT 1-18-4414 the day and year first above written.

THE ILLINOIS STATE TOLL JUNEAU ASSOCIATES, INC., P.C.
HIGHWAY AUTHORITY
/5/

irector-Signature Déte
Robert Schillerstrom/Elizabeth Gorman

Chief Financial Officer - Signature Date
Michael Colsch

///Zé/za/ﬁ’

=8ignature Date

(s L2 Serrcayt

Printed Name as Signed Above

APPROVED:

Acting gseneral Counéel — Signature Date
Elizabeth Oplawski

Approved as to Form and Constitutionality

Py
%4 N $N )X y3a7

Attorney General, Stdte of lllinois — Robert Lane - Signature Date
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CONSTRUCTION MANAGER PROPOSAL

FOR CONTRACT NUMBER I-18-4414

This proposal, dated November 1, 2018, is submitted by Juneau Associates, Inc., P.C.
of Granite City, llinois for Construction Manager's Service.

DESCRIPTION/LOCATION OF CONSTRUCTION SECTION

The location of the construction Contract |-18-4414 for which we propose to provide
Construction Manager Services is |-294, Construction Management Services Upon
Request, in Cook and DuPage County (Counties), lllinois.

SCOPE OF CONSTRUCTION MANAGER SERVICES

Construction Manager Services following selection from PSB 18-3 will be provided for
all items of work included in the Contract Requirements for the above Construction
Contract and will conform with the lllinois State Toll Highway Authority's Construction
Manager’s Manual, in effect at the date the contract is awarded, and as revised
thereafter, and with the lllinois State Toll Highway Authority's (hereinafter referred to as
“TOLLWAY” current practices. These services shall include the responsibility for
administration of the referenced Construction Contract in accordance with the
applicable Construction Manager's Manual; manage the work as required by the
Contract Documents; responsible for all on-site and off-site material testing; document
all activities pertaining to the execution of the work; prepare all reports, payment
estimates and other required documents; submit a "Record Drawing" set of plans;
submit all project records, documents and the project close-out records properly
indexed and cross-referenced in a manner which can be easily reviewed by the
TOLLWAY at the same time the final pay estimate is submitted; and carry out the
policies of the TOLLWAY,

FEE PROPOSAL

The CONSTRUCTION MANAGER shall be compensated for Engineering Services on
the following basis:

ACTUAL PAYROLL COSTS TIMES A MULTIPLIER, PLUS REIMBURSEMENT
OF DIRECT EXPENSES, WITH AN UPPER LIMIT OF COMPENSATION.

The compensation elements and their limits are more fully detailed as follows:
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ACTUAL PAYROLL COSTS AND MULTIPLIER - During the course of the project,
compensation shall be equal to Actual Direct Labor Costs (less overtime premium)
multiplied by a factor of 2.80 to compensate for Payroll Burden and Fringe Costs,
Overhead and Miscellaneous Indirect Costs and Profit. This factor shall be used
for periodic invoicing during the project.

“Actual Direct Labor” shall be reimbursed only for actual payroll costs paid to individuals
employed directly by the CONSTRUCTION MANAGER, while independent contractors
and contract employees shall be treated as “reimbursable direct costs” and not “actual
direct salary.” Subcontractors shall be treated as “Services by Others.”

The direct labor rate allowable for any individual at the outset of the project for invoicing
purposes will be the rate listed on a “Certified Payroll Summary” to be submitted by the
CONSTRUCTION MANAGER at the start of the project. A revised “Certified Payroll
Summary” must be submitted at the time of annual labor rate increases and when a
newly hired employee is added to the TOLLWAY project.

A “normal work week” can be negotiated up to 45 hours per week. Overtime (straight
time) for salaried positions cannot be invoiced beyond the number of hours in the
“normal work week” unless pre-approved in writing by the project manager. These
positions will be determined during negotiations of the contract or as the salaried
position is added to the project.

Promotions resulting in labor rate increases will only be permitted if the promotion
occurs on this project to a pre-approved contract position. Employees promoted within
the company will not be entitled to a rate increase on this project beyond the rate
appropriate for the services being performed by the employee. Any increase will be at
the date of the approved promotion.

Timesheets for each employee billed to the contract must be submitted with the invoice.
The timesheets must be signed by both the employee and the employee’s supervisor.
The timesheets must include all hours paid to the employee, including non-billable time
and time worked on other projects.

REIMBURSABLE DIRECT COSTS - The Reimbursable Direct Costs Worksheet
determines the total dollar amount of Direct costs for the project. See Exhibit D. The
CONSTRUCTION MANAGER is responsible for managing the Direct Costs expended
so the total Reimbursable Direct Cost amount is not exceeded. All Direct Costs
presented for reimbursement must be included on the Allowable Direct Costs list made
available in the Professional Service Bulletin (attached to Exhibit D). Direct Costs not
identified on the Allowable Direct Costs list must be approved in writing by the Chief
Engineering Officer of the TOLLWAY prior to reimbursement. Premium portions of
overtime and Reimbursable Direct Costs will be reimbursed upon presentation of
appropriate documentation.

Reimbursement for the use of automotive vehicles furnished by the CONSTRUCTION
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MANAGER will be in accordance with the State of lllinois Government Rate in effect on
the date of this proposal (see Exhibit D).

Such rate of reimbursement will be considered full payment for all costs including, but
not limited to: the furnishing, insuring, operating, and maintaining the automotive
vehicles. The term "automotive vehicle" includes automobiles, pick-up trucks, station
wagons, vans, and the like. CONSTRUCTION MANAGER shall maintain itemized
vehicle usage records for all vehicles billed to the contract. Said records shall contain at
a minimum the individual who used the vehicle, the date of usage, and the purpose or
destination.

No surcharge for handling or processing will be charged or approved. No profit will be
paid for Direct Costs.

SERVICES BY OTHERS (Exhibit H) - The fees for services provided by all
subcontractors shall be summarized on Exhibit H and Exhibit H (Cont). All
subcontractors are required to submit Exhibits A, B, and D through H (Cont).

The CONSTRUCTION MANAGER understands that the contract is between the
TOLLWAY and the CONSTRUCTION MANAGER. The CONSTRUCTION MANAGER
is responsible for monitoring and managing the work and budget of all subconsultants.

The ADDITIONAL SERVICES PROVISION (if any) included in this proposal (see
Exhibit B) will be for the sole purpose of funding increases in the Scope of Work, which
have been identified as potential extra services prior to the start of work. The additional
services funds will not be used to cover costs for items included in the original Scope of
Construction Manager Services. The authorization for the use of the Additional
Services Funds must be in writing from the Chief Engineering Officer of the TOLLWAY.

MAXIMUM ALLOWABLE FEE - The upper limit of compensation to the
CONSTRUCTION MANAGER, for all costs, shall be $ 5,000,000.00 (see Exhibit B),
which limit may not be exceeded unless authorized by a Supplemental Contract and
approved by the TOLLWAY’s Board of Directors. This sum represents the maximum
compensation limit for completion of all Construction Management services for all items
of work included in the Scope of Construction Manager Services (Exhibit F). If potential
additional services have been identified in the scope of work (Exhibit F), it is understood
that these services may not be requested by the TOLLWAY. If these services are
requested by the TOLLWAY to be performed by the CONSTRUCTION MANAGER,
Exhibits A-H (Cont.) must be submitted by the CONSTRUCTION MANAGER for
TOLLWAY approval prior to commencement of the work.

CONTROL OF STAFF LEVELS - The CONSTRUCTION MANAGER is required at all
times to review the staffing level as it relates to the Contractor's activities and/or
progress. If at any time during the execution of the work, the CONSTRUCTION
MANAGER determines that a change in staff is required, a written request to modify
his/her staff must immediately be submitted to the TOLLWAY’s Project Manager. If the
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requested change in staffing levels would cause the total contract fee to be exceeded,
he/she shall submit a written request for a change in the upper limit of compensation to
the Chief Engineering Officer.

This request shall include the following:

Total man hours expended and monies due to date.

Last approved Contractor's progress schedule.

A detailed comparison of items A and B above.
Documentation of facts leading to or requiring the change.
Construction fee impact including:

moom»

1. Labor
2. Direct Cost
3. Other

The CONSTRUCTION MANAGER shall not proceed with any change until it receives
written authorization from the Chief Engineering Officer or his designee.

The CONSTRUCTION MANAGER shall be compensated based on the information
provided in this proposal recognizing the fact that actual construction may extend
beyond the schedule provided in Exhibit A.

In any event, including but not limited to strikes or Acts of God, whereby construction is
curtailed or halted, the CONSTRUCTION MANAGER shall reduce the number of his
employees assigned to the project to minimize construction engineering expenses to
the TOLLWAY.

It is understood that the number of persons assigned to the Project by the
CONSTRUCTION MANAGER may be reviewed by the TOLLWAY throughout the
duration of the Project and that adjustments will be made if deemed necessary by the
TOLLWAY.

KEY PERSONNEL - Exhibit E is a list of the Key Personnel who will be assigned to this
project, should this proposal be accepted, together with a brief resume for each. It is
understood that the TOLLWAY reserves the right to review the performance of assigned
personnel at any time and the CONSTRUCTION MANAGER agrees to replace or re-
assign personnel who are deemed by the TOLLWAY to not be suited to the task to
which they are assigned. The CONSTRUCTION MANAGER further agrees to assign
employees to this project in a manner which will minimize engineering construction
expenses to the Authority.

TERMS AND CONDITIONS - This document hereby incorporates by reference the
“Contract” attached hereto and made a part hereof. The CONSTRUCTION MANAGER
understands and agrees that it shall be bound by the terms and conditions contained in
the attached Contract including but not limited to those items contained in the Article
titled “Insurance”. The CONSTRUCTION MANAGER shall provide a copy of Certificate
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of Insurance as Exhibit I. In the event there is a conflict between the terms of this
proposal and the terms of the attached Contract the terms contained in the Contract
shall control.

The CONSTRUCTION MANAGER also agrees that it shall be required to procure and
maintain additional insurance, if any is listed below, under the same terms and
conditions specified in the Contract. Specialized project specific insurance, namely
Railroad Protective Liability insurance, may be considered for reimbursement as a direct
cost.

Said additional insurance shall be in addition to any and all insurance required by the
Contract.

INVOICES - INVOICES will be submitted monthly on forms provided to the
CONSTRUCTION MANAGER at the start of the project. The invoice cutoff date will
coincide with the Monthly Progress Report. All payroli documentation and costs relating
to this project will be available for audit by the TOLLWAY upon request.

INVOICES for services performed and expenses incurred through December 315! must
be submitted to the TOLLWAY no later than February 28™ of the subsequent year. The
CONSTRUCTION MANAGER expressly acknowledges that the TOLLWAY, at its
discretion, reserves the right not to honor any delinquent INVOICE if the
CONSTRUCTION MANAGER fails to obtain prior written approval from the Chief
Engineering Officer for an alternative INVOICE submission date. CONSTRUCTION
MANAGER will request such approval or an INVOICE submittal extension no later than
February 15%.
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THIS PROPOSAL FOR CONSTRUCTION MANAGER SERVICES FOR

FIRM NAME:

ADDRESS:

CITY, STATE &
ZIP CODE:

TELEPHONE:

FACSIMILE:

SIGNED BY:

PRINTED NAME:

TITLE:

Rev. 5/21/2018
PSB 18-1 & Later

CONTRACT |-18-4414

SUBMITTED BY:

Juneau Associates, Inc., P.C.

2100 State Street, PO Box 1325

Granite City, lllinois 62040-4725

618-877-1400

618-452-5541

Charles E. Juneau

President
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Biggs, Susan

M L
From: Curcuro, Eleanor
Sent: Tuesday, November 13, 2018 1:58 PM
To: Biggs, Susan
Cc: Lanzo, Paul
Subject: RE: 1-18-4414 - Juneau Associates, Inc., P.C. - Prime Disclosure Review - NOV Board, IPB
22042809
Attachments: [-18-4414_juneauAssociatesIncPC_11122018.pdf
Hi Sue,

i reviewed the attached financial disciosures for Juneau Associates, Inc., P.C. for 1-18-4414 and they are
approved. Please also note that during my review | found that their IPG registration will expire on 1/05/2019, and they
should renew it prior to contract execution.

Thanks,
Eleanor

From: Biggs, Susan

Sent: Monday, November 12, 2018 1:24 PM

To: Curcuro, Eleanor

Cc: Lanzo, Paul

Subject: I-18-4414 - Juneau Associates, Inc., P.C. - Prime Disclosure Review - NOV Board, IPB 22042809

Hi Eleanor,

Attached are financial disclosures for the following Prime consultant for Tollway Contract |1-18-4414, IPB# 22042809, for
your review and approval. These are Prime disclosures for a November Board item.

e Juneau Associates, Inc., P.C.
Please let me know if you require any additional information.
Thank you,

Sue Biggs

Engineering Contract Services
lllinois Tollway — PMO

2700 Ogden Avenue
Downers Grove, IL 60515
630-241-6800, x3924
sbiggs@getipass.com

E-MAIL CONFIDENTIALITY NOTICE: This electronic mail message, including any attachments, is for the intended recipient(s) only. This e-mail and any
attachments might contain information that is confidential, legally privileged or otherwise protected or exempt from disclosure under applicable law. If you
are not a named recipient, or if you are named but believe that you received this e-mail in error, please notify the sender immediately by telephone or return
e-mail and promptly delete this e-mail and any attachments and copies thereof from your system. If you are not the intended recipient, please be aware that
any copying, distribution, dissemination, disclosure or other use of this e-mail and any attachments is unauthorized and prohibited. Your receipt of this
message is not intended to waive any applicable privilege or claim of confidentiality, and any prohibited or unauthorized disclosure is not binding on the
llinois State Toll Highway Authority. Thank you for your cooperation.
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i ILLINOIS TOLLWAY
/i

STANDARD BUSINESS TERMS AND CONDITIONS

ILLINOIS TOLLWAY CONTRACT NO.: 1-18-4414

CONTRACTOR/CONSULTANT (NAME): Juneau Associates, Inc,, P.C.

1. PAYMENT TERMS AND CONDITIONS:

11

1.2

13

14

15

Minority Contractor Initiative: Any Vendor awarded a contract under Section 20-10, 20-15, 20-25 or 20-
30 of the lllinois Procurement Code (30 ILCS 500) of $1,000 or more is required to pay a fee of $15. The
Comptroller shall deduct the fee from the first check issued to the Vendor under the contract and
deposit the fee in the Comptroller's Administrative Fund. 15 ILCS 405/23.9.

Expenses: The State will not pay for supplies provided or services rendered, including related expenses,
incurred prior to the execution of this contract by the Parties even if the effective date of the contract is
prior to execution.

Prevailing Wage: As a condition of receiving payment Vendor must (i) be in compliance with the
contract, (i) pay its employees prevailing wages when required by law, (iii) pay its suppliers and
subcontractors according to the terms of their respective contracts, and (iv) provide lien waivers to the
State upon request. Examples of prevailing wage categories include public works, printing, janitorial,
window washing, building and grounds services, site technician services, natural resource services,
security guard and food services. The prevailing wages are revised by the Department of Labor and are
available on the Department’s official website, which shall be deemed proper notification of any rate
changes under this subsection. Vendor is responsible for contacting the lllinois Department of Labor to
ensure  understanding of  prevailing  wage requirements at  217-782-6206 or
(http://www state.il.us/agency/idol/index.htm).

Federal Funding: This contract may be partially or totally funded with Federal funds. If federal funds are
expected to be used, then the percentage of the good/service paid using Federal funds and the total
Federal funds expected to be used will be provided in the award notice.

invoicing: By submitting an invoice, Vendor certifies that the supplies or services provided meet all
requirements of the contract, and the amount billed and expenses incurred are as allowed in the
contract. Invoices for supplies purchased, services performed and expenses incurred through December
31 of any year must be submitted to the State no later than February 28 of the following year; otherwise
Vendor may have to seek payment through the litinois Court of Claims. 30 ILCS 105/25. All invoices are
subject to statutory offset, 30 ILCS 210.

1.5.1 Vendor shall not bill for any taxes unless accompanied by proof that the State is subject to the
tax. If necessary, Vendor may request the applicable Agency/University state tax exemption
number and federal tax exemption information.

15.2 Vendor shall invoice at the completion of the contract unless invoicing is tied in the contract to
milestones, deliverables, or other invoicing requirements agreed to in the contract.

2. ASSIGNMENT: This contract may not be assigned, transferred in whole or in part by Vendor without the prior
written consent of the State.
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6.

7.

AUDIT/RETENTION OF RECORDS: Vendor and its subcontractors shall maintain books and records relating to
the performance of the contract or subcontract and necessary to support amounts charged to the State
pursuant the contract or subcontract. Books and records, including information stored in databases or other
computer systems, shall be maintained by the Vendor for a period of five years from the later of the date of final
payment under the contract or completion of the contract, and by the subcontractor for a period of five years
from the later of final payment under the term or completion of the subcontract. Books and records required to
be maintained under this section shall be available for review or audit by representatives of: the procuring
Agency/University, the Auditor General, the Executive Inspector General, the Chief Procurement Officer, the
Tollway Inspector General, State of lllinois internal auditors or other governmental entities with monitoring
authority, upon reasonable notice and during normal business hours. Vendor and its subcontractors shall
cooperate fully with any such audit and with any investigation conducted by any of these entities. Failure to
maintain books and records required by this section shall establish a presumption in favor of the State for the
recovery of any funds paid by the State under the contract for which adequate books and records are not
available to support the purported disbursement. The Vendor or subcontractors shall not impose a charge for
audit or examination of the Vendor's books and records, 30 iILCS 500/20-65.

TIME IS OF THE ESSENCE: Time is of the essence with respect to Vendor’s performance of this contract. Vendor
shall continue to perform its obligations while any dispute concerning the contract is being resolved unless
otherwise directed by the State.

NO WAIVER OF RIGHTS: Except as specifically waived in writing, failure by a Party to exercise or enforce a right
does not waive that Party’s right to exercise or enforce that or other rights in the future.

FORCE MAIJEURE: Failure by either Party to perform its duties and obligations will be excused by unforeseeable
circumstances beyond its reasonable contro! and not due to its negligence, including acts of nature, acts of
terrorism, riots, labor disputes, fire, flood, explosion, and governmental prohibition. The non-declaring Party
may cancel the contract without penalty if performance does not resume within 30 days of the declaration.

CONFIDENTIAL INFORMATION: Each Party, including its agents and subcontractors, to this contract may have
or gain access to confidential data or information owned or maintained by the other Party in the course of
carrying out its responsibilities under this contract. Vendor shall presume all information received from the
State or to which it gains access pursuant to this contract is confidential. Vendor information, unless clearly
marked as confidential and exempt from disclosure under the lllinois Freedom of Information Act, shall be
considered public. No confidential data collected, maintained, or used in the course of performance of the
contract shall be disseminated except as authorized by law and with the written consent of the disclosing Party,
either during the period of the contract or thereafter. The receiving Party must return any and all data
collected, maintained, created or used in the course of the performance of the contract, in whatever form it is
maintained, promptly at the end of the contract, or earlier at the request of the disclosing Party, or notify the
disclosing Party in writing of its destruction. The foregoing obligations shall not apply to confidential data or
information lawfully in the receiving Party’s possession prior to its acquisition from the disclosing Party; received
in good faith from a third Party not subject to any confidentiality obligation to the disclosing Party; now is or
later becomes publicly known through no breach of confidentiality obligation by the receiving Party; or is
independently developed by the receiving Party without the use or benefit of the disclosing Party’s confidential
information.

USE AND OWNERSHIP: All work performed or supplies created by Vendor under this contract, whether written
documents or data, goods or deliverables of any kind, shall be deemed work for hire under copyright law and all
intellectual property and other laws, and the State of lllinois is granted sole and exclusive ownership to all such
work, unless otherwise agreed in writing. Vendor hereby assigns to the State alf right, title, and interest in and
to such work including any related intellectual property rights, and/or waives any and all claims that Vendor may
have to such work including any so-called "moral rights" in connection with the work. Vendor acknowledges the
State may use the work product for any purpose. Confidential data or information contained in such work shall
be subject to confidentiality provisions of this contract.

PoB 183 EXHIBH #17

Page 9 of 146



10.

11.

12,

13.

14'

15.

16.

17.

PS8 18-3

INDEMNIFICATION AND LIABILITY: The Vendor shall indemnify and hold harmless the Tollway and State of
lllinois, their directors, agencies, officers, employees, agents and volunteers from any and all costs, demands,
expenses, losses, claims, damages, liabilities, settiements and judgments, including in-house and contracted
attorneys’ fees and expenses, arising out of: (a) any breach or violation by Vendor of any of its certifications,
representations, warranties, covenants or agreements; (b) any actual or alleged death or injury to any person,
damage to any property or any other damage or loss claimed to result in whole or in part from Vendor's
negligent performance; or {c) any negligent act, activity or omission of Vendor or any of its employees,
representatives, subcontractors or agents. Neither Party shall be liable for incidental, special, consequential or
punitive damages.

INDEPENDENT CONTRACTOR: Vendor shall act as an independent contractor and not an agent or employee of,
or joint venture with the State. All payments by the State shall be made on that basis.

SOLICITATION AND EMPLOYMENT: Vendor shall not employ any person employed by the State during the term
of this contract to perform any work under this contract. Vendor shall give notice immediately to the Agency’s
director if Vendor solicits or intends to solicit State employees to perform any work under this contract.

COMPLIANCE WITH THE LAW: The Vendor, its employees, agents, and subcontractors shall comply with all
applicable federal, state, and local laws, rules, ordinances, regulations, orders, federal circulars and all license
and permit requirements in the performance of this contract. Vendor shall be in compliance with applicable tax
requirements and shall be current in payment of such taxes. Vendor shall obtain at its own expense, all licenses
and permissions necessary for the performance of this contract.

BACKGROUND CHECK: Whenever the State deems it reasonably necessary for security reasons, the State may
conduct, at its expense, criminal and driver history background checks of Vendor's and subcontractors officers,
employees or agents. Vendor or subcontractor shall reassign immediately any such individual who, in the
opinion of the State, does not pass the background check.

APPLICABLE LAW: This contract shall be construed in accordance with and is subject to the laws and rules of the
State of lllinois. The Department of Human Rights’ Equal Opportunity requirements (44 Ill. Adm. Code 750) are
incorporated by reference. Any claim against the State arising out of this contract must be filed exclusively with
the llinois Court of Claims. 705 ILCS 505/1. The State shall not enter into binding arbitration to resolve any
contract dispute. The State of lllinois does not waive sovereign immunity by entering into this contract. The
official text of cited statutes is incorporated by reference. An unofficial version can be viewed at
http://www.ilga.gov/legislation/ilcs/ilcs.asp.

ANTI-TRUST ASSIGNMENT: If Vendor does not pursue any claim or cause of action it has arising under federal
or state antitrust laws relating to the subject matter of the contract, then upon request of the lllinois Attorney
General, Vendor shall assign to the State rights, title and interest in and to the claim or cause of action.

CONTRACTUAL AUTHORITY: The Agency that signs for the State of lilinois shall be the only State entity
responsible for performance and payment under the contract. When the Chief Procurement Officer or
authorized designee signs in addition to an Agency, they do so as approving officer and shall have no liability to
Vendor. When the Chief Procurement Officer or authorized designee, or State Purchasing Officer signs a master
contract on behalf of State agencies, only the Agency that places an order with the Vendor shall have any
liability to Vendor for that order.

NOTICES: Notices and other communications provided for herein shall be given in writing by registered or
certified mail, return receipt requested, by receipted hand delivery, by courier (UPS, Federal Express or other
similar and reliable carrier), by e-mail, or by fax showing the date and time of successful receipt. Notices shall be
sent to the individuals who signed the contract using the contact information following the signatures. Each
such notice shall be deemed to have been provided at the time it is actually received. By giving notice, either
Party may change the contact information.

Page |3
EXHIBIT “1”
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18.

19.

20.

21,

23,

MODIFICATIONS AND SURVIVAL: Amendments, modifications and waivers must be in writing and signed by
authorized representatives of the Parties. Any provision of this contract officially declared void, unenforceable,
or against public policy, shall be ignored and the remaining provisions shall be interpreted, as far as possible, to
give effect to the Parties’ intent. All provisions that by their nature would be expected to survive, shall survive
termination. In the event of a conflict between the State’s and the Vendor’s terms, conditions and attachments,
the State’s terms, conditions and attachments shall prevail.

PERFORMANCE RECORD / SUSPENSION: Upon request of the State, Vendor shall meet to discuss performance
or provide contract performance updates to help ensure proper performance of the contract. The State may
consider Vendor's performance under this contract and compliance with law and rule to determine whether to
continue the contract, suspend Vendor from doing future business with the State for a specified period of time,
or to determine whether Vendor can be considered responsible on specific future contract opportunities.

FREEDOM OF INFORMATION ACT: This contract and all related public records maintained by, provided to or
required to be provided to the State are subject to the lllinois Freedom of Information Act {FOIA) {50 ILCS 140)
notwithstanding any provision to the contrary that may be found in this contract.

SCHEDULE OF WORK: Any work performed on State premises shall be done during the hours designated by the
State and performed in a manner that does not interfere with the State and its personnel.

WARRANTIES FOR SUPPLIES AND SERVICES:

22.1  Vendor warrants that the supplies furnished under this contract will: (a) conform to the standards,
specifications, drawing, samples or descriptions furnished by the State or furnished by the Vendor and
agreed to by the State, including but not limited to all specifications attached as exhibits hereto; (b) be
merchantable, of good quality and workmanship, and free from defects for a period of twelve months or
longer if so specified in writing, and fit and sufficient for the intended use; (c) comply with all federal
and state laws, regulations and ordinances pertaining to the manufacturing, packing, labeling, sale and
delivery of the supplies; (d) be of good title and be free and clear of all liens and encumbrances and; (e}
not infringe any patent, copyright or other intellectual property rights of any third party. Vendor agrees
to reimburse the State for any losses, costs, damages or expenses, including without limitations,
reasonable attorney’s fees and expenses, arising from failure of the supplies to meet such warranties.

22.2  Vendor shall insure that all manufacturers’ warranties are transferred to the State and shall provide a
copy of the warranty. These warranties shall be in addition to all other warranties, express, implied or
statutory, and shall survive the State’s payment, acceptance, inspection or failure to inspect the
supplies.

22.3  Vendor warrants that all services will be performed to meet the requirements of the contract in an
efficient and effective manner by trained and competent personnel.‘ Vendor shall meonitor
performances of each individual and shall reassign immediately any individual who is not performing in
accordance with the contract, who is disruptive or not respectful of others in the workplace, or who in
any way violates the contract or State policies.

REPORTING, STATUS AND MONITORING SPECIFICATIONS:

23.1  Vendor shall immediately notify the State of any event that may have a material impact on Vendor's
ability to perform the contract.

PeB 183 EXHIBR #17
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23.2

By August 31 of each year, Vendor shall report to the Agency or University the number of qualified
veterans and certain ex-offenders hired during Vendor’s last compieted fiscal year. Vendor may be
entitled to employment tax credit for hiring individuals in those groups. 35 ILCS 5/216, 5/217.

24. EMPLOYMENT TAX CREDIT: Vendors who hire qualified veterans and certain ex-offenders may be eligible for
tax credits. 30 ILCS 500/45-67 and 45-70. Please contact the lilinois Department of Revenue (telephone #: 217-
524-4772) for information about tax credits.

25. SUPPLEMENTAL PROVISIONS

25.1

25.2

PSB 18-3

TJOLLWAY SUPPLEMENTAL PROVISIONS

25.1.1 Agents and Employees:
Vendor shall be responsible for the negligent acts and omissions of its agents, employees and

subcontractors in their performance of Vendor’'s duties under this Contract. Vendor
represents that it shall utilize the services of individuals skilled in the profession for which they
will be used in performing services or supplying goods hereunder. in the event that the Tollway
determines that any individual performing services or supplying goods for Vendor hereunder is
not providing such skilled services or delivery of goods, it shall promptly notify the Vendor and
the Vendor shall replace that individual.

25.1.2 Publicity:
Vendor shall not, in any advertisement or any other type of solicitation for business, state,
indicate or otherwise imply that it is under contract to the Tollway nor shall the Tollway’s name
be used in any such advertisement or solicitation without prior written approval except as
required by law,

25.1.3 Third Party Beneficiaries:
There are no third party beneficiaries to this Contract. This Contract is intended only to benefit
the Tollway/Buyer and the Vendor.

25.1.4 Successors In Interest:
All the terms, provisions, and conditions of the Contract shall be binding upon and inure to the
benefit of the parties hereto and their respective successors, assigns and legal representatives.

25.1.5 Venue:

Any claim against the Tollway arising out of this contract must be filed exclusively with Circuit
Court for the Eighteenth Judicial Circuit, DuPage County, lllinois for State claims and the U.S.
District Court for the Northern District of lllinois for Federal claims.

25.1.5.1 Whenever “State” is used or referenced in this Contract, it shall be interpreted to
mean “Tollway”.

25.1.5.2 The State Prompt Payment Act (30 ILCS 40) does not apply to the Tollway.

25.1.5.3 The Tollway is not currently an appropriated agency.

Report of a Change in Circumstances: The Vendor agrees to report to the TOLLWAY as soon as
practically possible, but no later than 21 days following any change in facts or circumstances that might
impact the Vendor’s ability to satisfy its legal or contractual responsibilities and obligations under this
contract. Required reports include, but are not limited to changes in the Vendors
Certification/Disclosure Forms, the Vendor’s IDOT pre-qualification, or any certification or licensing
required for this project. Additionally, Vendor agrees to report to the Tollway within the above

P
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25.3

25.4

PSB 18-3

timeframe any arrests, indictments, convictions or other matters involving the Vendor, or any of its
principals, that might occur while this contract is in effect. This reporting requirement does not apply to
common offenses, including but not limited to minor traffic/vehicle offenses.

Further, the Vendor agrees to incorporate substantially similar reporting requirements into the terms of
any and all subcontracts relating to work performed under this agreement. The Vendor agrees to
forward or relay to the Tollway any reports received from subconsultants pursuant to this paragraph
within 21 days.

Finally, the Vendor acknowledges and agrees that the failure of the Vendor to comply with this reporting
requirement shall constitute a material breach of contract which may result in this contract being
declared void.

PAYMENT DATA REPORTING REQUIREMENT

The Tollway requires contractors to report all payments received and/or paid to other firms pursuant to
this contract in the form prescribed by the Toliway.

Additional information can be found at: https://www.illincistoliway.com/doing-business#B2GNow

VENDOR SUPPLEMENTAL PROVISIONS

O Vendor Supplemental Provisions:

P
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STATE OF ILLINOIS
SOLICITATION AND CONTRACT TERMS AND CONDITIONS EXCEPTIONS

Juneau Associates, Inc., P.C. agrees with the terms and conditions set forth in the Professional Services Bulletin, including
the standard terms and conditions, the Agency/University supplemental provisions, certifications, and disclosures, with
the following exceptions:

Excluding certifications required by statute to be made by the Vendor, both Parties agree that all of the
duties and obligations that the Vendor owes to the Agency/University for the work performed shall be
pursuant to the solicitation and resulting contract, and Vendor’s exceptions accepted by the State
thereto as set forth below.

STANDARD TERMS AND CONDITIONS

Section/ State the exception such as “add,” “replace,” and/or “delete.”
Subsection #

N/A

ADDITIONAL TERMS AND CONDITIONS

New Section/Subsection New Number, Title of New Subsection: State the new additional term or
Provision{s), | condition.
# et. seq.
N/A
hereby agrees to the exceptions provided by and to the Additional Terms and
Conditions provided by .
Agreed: Agreed:
By: Charles E. Juneau By:
Signed: Signed:
Position: Position:
Date: 8/28/2019 Date:
PSB18-3
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)/ T .« o Sub-Contractor/Consultant Information/Delinquent Debt Review
Hlinois Contractor/Consuitant
Date:

Sub-Contractor/Consultant
FEIN

8/28/2018 Number:  1-18-4414

Project Name:  1-294, Construction Management Services Upon Request

TR

Sub-Contractor/Consultant Disclosure.
Will you be using any sub-consultants/contractors? M Yes [ No

If yes, you must identify below, to the extent the information Is known, regardiess of the subcontract value, the names, addresses and
type of wark all Sub-Contractors/Consuitants that will be utilized in the performance of this Contract, together with the anticipated
dollar value (Sub-Contractors) or percentage {Sub-Consultants) each is expected to receive pursuant to this Contract. The list of sub-
contractors/consultants should include but not be limited to sub-contractors/consuitants, suppliers and truckers proposed to achieve
disadvantaged business enterprise and veteran owned business goals. The State may request updated information at any time. For
purposes of this section Sub-Contractors/Consultants are those specifically hired to perform part of the work of this contract. Non-DBE
suppliers and truckers do not need to be included,

Upon request, our firm agrees to provide a copy of the subcontract, if required, within fifteen (15) days after execution of the contract if
selected, or after execution of the subcontract, whichever is later, for those subcontracts with an annual value of more than $50,000.
All subcontracts over $50,000 must include the same certifications that the Vendor must make as a condition of the contract. The
vendor shall include in each subcontract the subcontractor certifications as shown on the Standard Subcontractor Certification form
available from the State.

i . The Contractor/Consuitant certifies that it, or any affiliate, is not barred from being awarded a contract under 30
ILCS 500. Section 50-11 prohibits a person from entering into a contract with a State agency If it knows or should know that it, or any
affiliate, is delinquent in the payment of any debt to the State as defined by the Debt Collection Board. Section 50-12 prohibits a
person from entering into a contract with the State agency if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all
sales of tangible personal property into the State of lliinois in accordance with the provisions of the lllinois Use Tax Act. The
Contractor/Consuiltant further acknowledges that the contracting State agency may declare the contract void if this certification is false
or if the Contractor/Consultant or any affiliate is determined to be delinquent in the payment of any debt to the State during the term of
the contract.

ContractoriConsultant: Juneau Associates, Inc., P.C.

Federal Employment Identification Number (FEIN): _-

E-Mail: CEJ@jaipc.com

Include an attachment if more space is needed to provide the below information. The attachment must provide the requested information.

SEE ATTACHED

Signature:

Date: 8/28/2018

Printed Name: Charles E. Junean, President

PSB 18-3 ExRg 1

Page 15 of 146



AITACHMENT Sub-Contractor/Consultant Information/Delinquent Debt Review
Contractor/Consultant
Sub-Contractor/Consultant
FEIN
Date: 8/28/2018 Project Number: 1-18-4414
Project Name: 1-294, Construction Management Services Upon Request
Anticipated Amount of
Coatract to be Paid (to
Sub- Sub- extent known)
Contractor(s)Consultant(s) Sub-Contractor {doliar
= 8 contractor | value) of
[Consultant | Sub-Consultant
FEIN Address T of Work {percentage)
Ardmore/Roderick Group, 1327 West Washington Bivd. Construction 10 %
Inc. Suite 105, Chicago, IL 60607 Inspection/Documentation °
. 100 S. Wacker Drive, Suite 920 . .
Cotter Consulting, Inc. Chicago, IL 60606 Construction Inspection 10 %
311 S. Wacker Drive, Suite 2400 . .
SPAAN Tech, Inc. Chicago, IL 60606 Construction Inspection 10%
Interra. Inc 600 Territorial Drive, Ste. G Material Testing and 5%

P Bolingbrook, IL 60440 Coordination °
Program Management & 46 S. Waiola Avenue Schedule Review and 1 %
Controls Services, LLC La Grange, IL 60525 Coordination °
Aqua Vitae Engineering, 125 S. Burton Place . .

LLC Arlington Heights, IL 60005 Construction Inspection 3%
Signature: Date: 8/28/2018
Printed Name: arles K. Juneau, President
PSB 18-3
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DATE (MM/DD/YYYY)

~— Vo
ACORD CERTIFICATE OF LIABILITY INSURANCE 10/30/2018

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

robucER NaMERCT jim Ledbetter
19560 Tt Ave NE PN €0, 360-626-2019 [ 0% noi: 360-598-3703
Poulsbo WA 98370 AbbREss: jledbetter@hallandcompany.com
INSURER(S) AFFORDING COVERAGE NAIC #

INSURER A : Lexington Insurance Company 19437
INSURED JUNEASS-01 INSURER B :
JUNEAU ASSOCIATES INC P.C. ) : E— — —
2100 State Street | INSURER C :
PO Box 1325 INSURERD :
Granite City IL 62040 INSURERE :

INSURERF :
COVERAGES CERTIFICATE NUMBER: 2130105081 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL[SUBR| POLICY EFF | POLICY EXP
LTR TYPE OF INSURANCE INSD | WVD POLICY NUMBER (MM/DDIYYYY) | (MM/DD/YYYY) LIMITS
COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE $
j AMAGE TO RENTED T
CLAIMS-MADE OCCUR PREMISES (Eaoccurrence) | $ R -
MED EXP (Any cne person) $
PERSONAL & ADV INJURY | §
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
PRO-
| Poucy | | JECT LoC PRODUCTS - COMP/OP AGG | §
OTHER: $
AUTOMOBILE LIABILITY _(%?,MRE'NIEDQS'NGLE UMIT | g
ANY AUTO BODILY INJURY (Per person) | §
OWNED SCHEDULED v
T Ga oNLY AgTos BODILY INJURY (Per accident)| §
HIRED NON-OWNED PROPERTY DAMAGE s
|| AUTOS ONLY AUTOS ONLY | (Per accident)
H
UMBRELLA LIAB OCCUR EACHOCCURRENCE | $ S—
EXCESS LIAB CLAIMS-MADE AGGREGATE '8
N DED ‘ ] RETENTION § |s
WORKERS COMPENSATION PER OTH-
AND EMPLOYERS' LIABILITY YIN STATUTE ER
ANYPROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT s
OFFICERMEMBEREXCLUDED? D N7A T
i (Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| §
1 If yes, describe under
| DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | §
' A | Professional Liab:Claims Made 035713722 712812018 7/28/2019 | Per Claim | $2,000,000
Aggregate $2,000,000

: DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached If more space is required)

Acditional Insured Status is not available on Professional Liability Policy.
Contract 1-18-4414, 1-294, Const. mgmt. services upon request, on-call and as-needed.

ZRTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

lllinois State Toll Highway Authority
2700 Ogden Avenue
Downers Grove IL 60515

e All rights reserved.
ALORD 25 (2016/03) The ACORD name and logo are registered marks of ACORD EXHIBIT “1”
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11/21/2018

Ve DATE (MM/DDIYYYY)
ACORD CERTIFICATE OF LIABILITY INSURANCE

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

PRODUCER e iadd
Marsh Sponsored Programs N £x).800-338-1391 {Al&, No): 888-621-3173
a division of Marsh USA Inc. m“_ -
PO Box 14404 ADDRESS: aeclientrequest@marsh.com
Des Moines IA 50306 INSURER(S) AFFORDING COVERAGE NAIC #
INSURERA: Continental Casualty Co. 20443
INSURED . INSURERB: American Casualty Company of Reading PA [20427
Juneau Associates, Inc. P.C.
INSURERC :
P.0. Box 1325 .
Granite City, IL 62040 INSURERD :
INSURERE :
INSURERF :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL SUBR POLICY EFF | POLICY EXP

R TYPE OF INSURANCE INSR | WyvD POLICY NUMBER (MM/DDIYYYY) | (MMIDDIYYYY) LIMITS
2 | GENERAL LIABILITY Y | Y |605037953% 01/17/2018 [01/17/2019 | EACH OCCURRENCE $1,000,000
e i OAMAGE TO RENTED
% | COMMERCIAL GENERAL LIABILITY Prof. Liab. Excl. PREMISES (Ea cccurience) | $100, 000
’ CLAIMS-MADE CCCUR MED EXP (Any one person) $15,000
PERSONAL & ADV INJURY | $1,000,000
1| GENERAL AGGREGATE 2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | $2, 000,000
poucy | x| B Loc s
= T 01717721 01/17/2015 | COMBINED SINGLE LIMIT
A | AUTOMOBILE LIABILITY Y | Y |6050379525 01/17/2018 |01/17/2015 | Eo/oc ident) $1,000,000
% | ANY AUTO BODILY INJURY (Per person) | §
QhLngVNED iﬁ?g[s’ULED BODILY INJURY (Per accident) | §
1 NON-OWNED PROPERTY DAMAGE s
HIRED AUTOS AUTOS (Per accident) N DA
$
A | ¥ | UMBRELLA LIAB % | occur 6050379542 01/17/2018 {01/17/2019 | gacH OCCURRENCE $8,000,000
EXCESS LIAB CLAIMS-MADE AGGREGATE ___{s8,000,000
DED I X l RETENTIONS O $
B | WORKERS COMPENSATION Y 6056654463 01/17/2018 |01/17/201¢ |y | WCSTATU- OTH-
AND EMPLOYERS' LIABILITY YIN % [ rOavimts | | ER
ANY PROPRIETOR/PARTNER/EXECUTIVE [ E.L EACH ACCIDENT $1,000,000
OFFICER/MEMBER EXCLUDED? NIA
{Mandatory in NH) E.L DISEASE - EA EMPLOYEE $1, 000,000
If , describe under
DESCRIPTION OF OPERATIONS below E.L DISEASE - POLICY LIMIT | $1,000, 000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

RE: Contract 1-18-4414, I-294 Const. mgmt. services upon request, on-call and as-needed

Illinois State Toll Highway Autheority is named as additional insured on the above referenced policies when
required by written contract. Waiver of subrogation is included in favor of additional insured when required by
written contract. 30 days notice of cancellation will be given to cert holder per policy endorsement.

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

Illinols State Toll Highway Authority

AUTHORIZED REPRESENTATIVE

2700 Ogden Avenue
Downers Grove, IL 60515

D CORPORATION. All rights reserved.
ACORD 25 (2010/05) The ACORD name and logo are registered marks of ACORD EXHIBIT “1”
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BLANKET ADDITIONAL INSURED
AND

LIABILITY EXTENSION ENDORSEMENT
This endorsement modifies insurance provided under the following:

BUSINESSOWNERS LIABILITY COVERAGE FORM
BUSINESSOWNERS COMMON POLICY CONDITIONS

TABLE OF CONTENTS

. Blanket Additional Insured Provisions
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Waiver of Subrogation - Blanket

. BLANKET ADDITIONAL INSURED PROVISIONS
A. ADDITIONAL INSURED - BLANKET VENDORS

Who Is An Insured is amended to include as an additional insured any person or organization (referred to below
as vendor) with whom you agreed under a "written contract” to provide insurance, but only with respect to "bodily
injury" or "property damage" arising out of "your products"” which are distributed or sold in the regular course of the
vendor's business, subject to the following additional exclusions:

1. The insurance afforded the vendor does not apply to:

a. "Bodily injury” or "property damage" for which the vendor is obligated to pay damages by reason of the
assumption of liability in a contract or agreement. This exclusion does not apply to liability for damages
that the vendor would have in the absence of the contract or agreement;

b. Any express warranty unauthorized by you;
Any physical or chemical change in the product made intentionally by the vendor;

d. Repackaging, except when unpacked solely for the purpose of inspection, demonstration, testing, or the
substitution of parts under instructions from the manufacturer, and then repackaged in the original
container;

SB146932F (6-16)
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e. Any failure to make such inspections, adjustments, tests or servicing as the vendor has agreed to make
or normally undertakes to make in the usual course of business, in connection with the distribution or sale
of the products;

f. Demonstration, installation, servicing or repair operations, except such operations performed at the
vendor's premises in connection with the sale of the product;

g. Products which, after distribution or sale by you, have been labeled or relabeled or used as a container,
part or ingredient of any other thing or substance by or for the vendor; or

h. "Bodily injury" or "property damage" arising out of the sole negligence of the vendor for its own acts or
omissions or those of its employees or anyone else acting on its behalf. However, this exclusion does not
apply to:

(1) The exceptions contained in Subparagraphs d. or f.; or

(2) Such inspections, adjustments, tests or servicing as the vendor has agreed to make or normally
undertakes to make in the usual course of business, in connection with the distribution or sale of the
products.

This insurance does not apply to any insured person or organization, from whom you have acquired such
products, or any ingredient, part or container, entering into, accompanying or containing such products.

This provision 2. does not apply to any vendor included as an insured by an endorsement issued by us and
made a part of this Policy.

This provision 2. does not apply if "bodily injury” or "property damage" included within the "products-
completed operations hazard” is excluded either by the provisions of the Policy or by endorsement.

B. MISCELLANEOUS ADDITIONAL INSUREDS

1.

Who Is An Insured is amended to include as an insured any person or organization (called additional
insured) described in paragraphs 3.a. through 3.j. below whom you are required to add as an additional
insured on this policy under a "written contract.":

However, subject always to the terms and conditions of this policy, including the limits of insurance, we will
not provide the additional insured with:

a. A higher limit of insurance than required by such "written contract”,

b. Coverage broader than required by such "written contract” and in no event greater than that described by
the applicable paragraph a. through k. below; or

c. Coverage for "bodily injury” or "property damage” included within the "products-completed operations
hazard." But this paragraph ¢. does not apply to the extent coverage for such liability is provided by
paragraph 3.j. below.

Any coverage granted by this endorsement shall apply only to the extent permitted by law.

3.

Only the following persons or organizations can qualify as additional insureds under this endorsement:
a. Controlling Interest

Any persons or organizations with a controlling interest in you but only with respect to their liability arising
out of:

(1) such person or organization's financial control of you; or

(2) Premises such person or organization owns, maintains or controls while you lease or occupy these
premises;

provided that the coverage granted to such additional insureds does not apply to structural alterations,
new construction or demolition operations performed by or for such additional insured.

SB146932F (6-16)
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Co-owner of Insured Premises

A co-owner of a premises co-owned by you and covered under this insurance but only with respect to the

co-owners liability for "bodily injury”, "property damage" or "personal and advertising injury" as co-owner
of such premises.

Grantor of Franchise

Any person or organization that has granted a franchise to you, but only with respect to such person or

organization's liability for "bodily injury”, "property damage”, or "personal and advertising injury" as
grantor of a franchise to you.

Lessor of Equipment

Any person or organization from whom you lease equipment, but only with respect to liability for "bodily
injury”, "property damage" or "personal and advertising injury" caused in whole or in part by your
maintenance, operation or use of such equipment, provided that the "occurrence" giving rise to such
"bodily injury" or "property damage" or the offense giving rise to such "personal and advertising injury”
takes place prior to the termination of such lease.

Lessor of Land

Any person or organization from whom you lease land, but only with respect to liability for "bodily injury”,
“"property damage"” or "personal and advertising injury" arising out of the ownership, maintenance or use
of that specific part of the land leased to you, provided that the "occurrence” giving rise to such "bodily
injury" or "property damage" or the offense giving rise to such "personal and advertising injury", takes
place prior to the termination of such lease. The insurance hereby afforded to the additional insured does
not apply to structural alterations, new construction or demolition operations performed by, on behalf of or
for such additional insured.

Lessor of Premises

An owner or lessor of premises leased to you, or such owner or lessor's real estate manager, but only
with respect to liability for "bodily injury", "property damage" or "personal and advertising injury” arising
out of the ownership, maintenance or use of such part of the premises leased to you, and provided that
the "occurrence” giving rise to such "bedily injury” or "property damage" or the offense giving rise to such
"personal and advertising injury", takes place prior to the termination of such lease. The insurance hereby
afforded to the additional insured does not apply to structural alterations, new construction or demolition

operations performed by, on behalf of or for such additional insured.
Mortgagee, Assignee or Receiver

A mortgagee, assignee or receiver of premises but only with respect to such mortgagee, assignee, or

receiver's liability for "bodily injury”, "property damage” or "personal and advertising injury" arising out of
the ownership, maintenance, or use of a premises by you.

This insurance does not apply to structural alterations, new construction or demolition operations
performed by, on behalf of or for such additional insured.

State or Political Subdivisions
A state or government agency or subdivision or political subdivision that has issued a permit or
authorization, but only with respect to such government agency or subdivision or political subdivision's

non

liability for "bodily injury”, "property damage" or "personal and advertising injury" arising out of:

(1) The following hazards in connection with premises you own, rent, or control and to which this
insurance applies:

(a) The existence, maintenance, repair, construction, erection, or removal of advertising signs,
awnings, canopies, cellar entrances, coal holes, driveways, manholes, marquees, hoistaway
openings, sidewalk vaults, street banners, or decorations and similar exposures; or

(b) The construction, erection, or removal of elevators; or
(c) The ownership, maintenance or use of any elevators covered by this insurance; or

SB146932F (6-16)
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(2) The permitted or authorized operations performed by you or on your behalf. But the coverage granted
by this paragraph does not apply to:

(a) "Bodily injury”, "property damage” or "personal and advertising injury" arising out of operations
performed for the state or government agency or subdivision or political subdivision; or
(b) "Bodily injury" or "property damage" included within the "products-completed operations hazard."

With respect to this provision's requirement that additional insured status must be requested under a
"written contract”, we will treat as a "written contract" any governmental permit that requires you to
add the governmental entity as an additional insured.

i. Trade Show Event Lessor

With respect to your participation in a trade show event as an exhibitor, presenter or displayer, any
person or organization .whom you are required to include as an additional insured, but only with respect
to such person or organization's liability for "bodily injury”, "property damage", or "personal and
advertising injury" cause by:

a. Your acts or omissions; or

b. Acts or omissions of those acting on your behalf;

in the performance of your ongoing operations at the trade show premises during the trade show event.
j- Other Person or Organization

Any person or organization who is not an additional insured under paragraphs a. through i. above. Such
additional insured is an insured solely for "badily injury”, "property damage" or "personal and advertising
injury” for which such additional insured is liable because of your acts or omissions.

The coverage granted by this paragraph does not apply to any person or organization:

(1) For "bodily injury,” "property damage," or "personal and advertising injury" arising out of the rendering
or failure to render any professional services;

(2) For "bodily injury" or "property damage" included in the "products-completed operations hazard." But
this provision (2) does not apply to such "bodily injury" or "property damage" if;

(@) It is entirely due to your negligence and specifically results from your work for the additional
insured which is the subject to the "written contract”; and

(b) The "written contract" requires you to make the person or organization an additional insured for
such "bodily injury” or "property damage"; or

(3) Who is afforded additional insured coverage under another endorsement attached to this policy.

C. ADDITIONAL PROVISIONS PERTINENT TO ADDITIONAL INSURED COVERAGE

With respect only to additional insured coverage provided under paragraphs A. and B. above:

1.

The BUSINESSOWNERS COMMON POLICY CONDITIONS are amended to add the following to the
Condition entitled Other Insurance:

This insurance is excess of all other insurance available to an additional insured whether primary, excess,
contingent or on any other basis. However, if a "written contract" requires that this insurance be either primary
or primary and noncontributing, then this insurance will be primary and non-contributory relative solely to
insurance on which the additional insured is a named insured.

Under Liability and Medical Expense Definitions, the following definition is added:

"Written contract” means a written contract or agreement that requires you to make a person or organization
an additional insured on this policy, provided the contract or agreement:

a. Is currently in effect or becomes effective during the term of this policy; and
b. Was executed prior to:

SB146932F (6-16)
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(1) The "bodily injury” or "property damage"; or
(2) The offense that caused the "personal and advertising injury”;
for which the additional insured seeks coverage.

Il. _LIABILITY EXTENSION COVERAGES

It is understood and agreed that this endorsement amends the Businessowners Liability Coverage Form. If any
other endorsement attached to this policy amends any provision also amended by this endorsement, then that other
endorsement controls with respect to such provision, and the changes made by this endorsement to such provision do
not apply.

A. Bodily Injury — Expanded Definition

Under Liability and Medical Expenses Definitions, the definition of "Bodily injury”" is deleted and replaced by the
following:

"Baodily injury” means physical injury, sickness or disease sustained by a person, including death, humiliation,
shock, mental anguish or mental injury by that person at any time which results as a consequence of the physical
injury, sickness or disease.

B. Broad Knowledge of Occurrence

Under Businessowners Liability Conditions, the Condition entitled Duties In The Event of Occurrence, Offense,
Claim or Suit is amended to add the following:

Paragraphs a. and b. above apply to you or to any additional insured only when such "occurrence," offense, claim
or "suit" is known to:

(1) You or any additional insured that is an individual;
(2) Any partner, if you or an additional insured is a partnership;
(3) Any manager, if you or an additional insured is a limited liability company;
(4) Any "executive officer” or insurance manager, if you or an additional insured is a corporation;
{5) Any trustee, if you or an additional insured is a trust; or
(6) Any elected or appointed official, if you or an additional insured is a political subdivision or public entity.
This paragraph applies separately to you and any additional insured.
C. Estates, Legal Representatives and Spouses

The estates, heirs, legal representatives and spouses of any natural person insured shall also be insured under
this policy; provided, however, coverage is afforded to such estates, heirs, legal representatives and spouses only
for claims arising solely out of their capacity as such and, in the case of a spouse, where such claim seeks
damages from marital common property, jointly held property, or property transferred from such natural person
insured to such spouse. No coverage is provided for any act, error or omission of an estate, heir, legal
representative or spouse outside the scope of such person's capacity as such, provided however that the spouse
of a natural person Named Insured and the spouses of members or partners of joint venture or partnership
Named Insureds are insureds with respect to such spouses' acts, errors or omissions in the conduct of the Named
Insured's business.

D. Legal Liability — Damage To Premises

1. Under B. Exclusions, 1. Applicable to Business Liability Coverage, Exclusion k. Damage To Property, is
replaced by the following:

k. Damage To Property
"Property damage" to:

1. Property you own, rent or occupy, including any costs or expenses incurred by you, or any other
person, organization or entity, for repair, replacement, enhancement, restoration or maintenance of
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such property for any reason, including prevention of injury to a person or damage to another's
property;

2. Premises you sell, give away or abandon, if the "property damage" arises out of any part of those
premises;

Property loaned to you;,
4. Personal property in the care, custody or control of the insured,;

That particular part of any real property on which you or any contractors or subcontractors working
directly or indirectly in your behalf are performing operations, if the "property damage” arises out of
those operations; or

6. That particular part of any property that must be restored, repaired or replaced because "your work"
was incorrectly performed on it.

Paragraph 2 of this exclusion does not apply if the premises are "your work" and were never occupied,
rented or held for rental by you.

Paragraphs 1, 3, and 4, of this exclusion do not apply to "property damage” (other than damage by fire or
explosion) to premises:

(1) rented to you:
(2) temporarily occupied by you with the permission of the owner, or
(3) to the contents of premises rented to you for a period of 7 or fewer consecutive days.

A separate limit of insurance applies to Damage To Premises Rented To You as described in Section D -
Liability and Medical Expenses Limits of insurance.

Paragraphs 3, 4, 5, and 6 of this exclusion do not apply to liability assumed under a sidetrack agreement.

Paragraph 6 of this exclusion does not apply to "property damage" included in the "products-completed
operations hazard."

2. Under B. Exclusions, 1. Applicable to Business Liability Coverage, the following paragraph is added, and
replaces the similar paragraph, if any, beneath paragraph (14) of the exclusion entitled Personal and
Advertising injury:

Exclusions ¢, d, e, f, g, h, i, k, I, m, n, and o, do not apply to damage by fire to premises while rented to you
or temporarily occupied by you with permission of the owner or to the contents of premises rented to you for a
period of 7 or fewer consecutive days. A separate limit of insurance applies to this coverage as described in
Section D. Liability And Medical Expenses Limits Of Insurance.

3. The first Paragraph under item 5. Damage To Premises Rented To You Limit of the section entitled Liability
And Medical Expenses Limits Of Insurance is replaced by the following:

The most we will pay under Business Liability for damages because of "property damage" to any one
premises, while rented to you or temporarily occupied by you with the permission of the owner, including
contents of such premises rented to you for a period of 7 or fewer consecutive days, is the Damage to
Premises Rented to You limit shown in the Declaration.

E. Personal and Advertising Injury — Discrimination or Humiliation

1. Under Liability and Medical Expenses Definitions, the definition of "personal and advertising injury" is
amended to add the following:

h. Discrimination or humiliation that results in injury to the feelings or reputation of a natural person, but only
if such discrimination or humiliation is:

(1) Not done intentionally by or at the direction of:
(a) The insured; or
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(b) Any "executive officer,” director, stockholder, partner, member or manager (if you are a limited
liability company) of the insured; and

(2) Not directly or indirectly related to the employment, prospective employment, past employment or
termination of employment of any person or person by any insured.

Under B. Exclusions, 1. Applicable to Business Liability Coverage, the exclusion entitled Personal and
Advertising injury is amended to add the following additional exclusions:

(15) Discrimination Relating to Room, Dwelling or Premises

Caused by discrimination directly or indirectly related to the sale, rental, lease or sub-lease or prospective
sale, rental, lease or sub-lease of any room, dwelling or premises by or at the direction of any insured.

(16) Employment Related Discrimination

Discrimination or humiliation directly or indirectly related to the employment, prospective employment,
past employment or termination of employment of any person by any insured.

(17) Fines or Penalties
Fines or penalties levied or imposed by a governmental entity because of discrimination.

This provision (Personal and Advertising Injury — Discrimination or Humiliation) does not apply if
Personal and Advertising Injury Liability is excluded either by the provisions of the Policy or by
endorsement.

F. Personal and Advertising Injury - Broadened Eviction

Under Liability and Medical Expenses Definitions, the definition of "Personal and advertising injury" is
amended to delete Paragraph c. and replace it with the following:

C.

The wrongful eviction from, wrongful entry into, or invasion of the right of private occupancy of a room
dwelling or premises that a person or organization occupies committed by or on behalf of its owner, landlord
or lessor.

G. Waiver of Subrogation - Blanket

We waive any right of recovery we may have against:

a.

Any person or organization with whom you have a written contract that requires such a waiver.

All other terms and conditions of the Policy remain unchanged.
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THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.
EXTENDED COVERAGE ENDORSEMENT - BA PLUS

BUSINESS AUTO COVERAGE FORM
LIABILTY COVERAGE

. Who Is An Insured

The following is added to Section II, Paragraph A.1.,
Who Is An Insured:

1. a. Any incorporated entity of which the Named
Insured owns a majority of the voting stock on
the date of inception of this Coverage Form,

provided that,

b. The insurance afforded by this provision A.1.
does not apply to any such entity that is an
"insured” under any other liability "policy"
providing "auto" coverage.

2. Any organization you newly acquire or form, other
than a limited liability company, partnership or
joint venture, and over which you maintain
majority ownership interest.

The insurance afforded by this provision A.2.:

a. Is effective on the acquisition or formation
date, and is afforded only until the end of the
policy period of this Coverage Form, or the
next anniversary of its inception date,
whichever is earlier.

b. Does not apply to:

(1) "Bodily injury" or "property damage"
caused by an "accident" that occurred
before you acquired or formed the
organization; or

{2) Any such organization that is an "insured"
under any other liability "policy" providing
"auto" coverage.

3. Any person or organization that you are obligated
to provide Insurance where required by a written
contract or agreement is an insured, but only with
respect to legal responsibility for acts or omissions
of a person for whom Liabilty Coverage is
afforded under this policy.

4. An "employee" of yours is an “insured” while
operating an "auto" hired or rented under a
contract or agreement in that "employee’s” name,
with your permission, while performing duties

related to the conduct of your business.

"Policy," as used in this provision A. Who Is An
Insured, includes those policies that were in force on
the inception date of this Coverage Form but:

This endorsement modifies insurance provided under the following:

Copyright, CNA Corporation, 2000.
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1. Which are no longer in force; or
2. Whose limits have been exhausted.
Bail Bonds and Loss of Earnings

Section Il, Paragraphs A.2.a.(2) and A.2.a.(4) are
revised as follows:

1. In a.(2), the limit for the cost of bail bonds is
increased from $2,000 to $5,000, and

2. In a.(4), the limit for the loss of earnings is
increased from $250 to $500 a day.

Fellow Employee
Section Il, Paragraph B.5 does not apply.

Such coverage as is afforded by this provision C. is
excess over any other collectible insurance.

PHYSICAL DAMAGE COVERAGE
Towing

Section lll. Paragraph A.2,, is revised to include Light
Trucks up to 10,000 pounds G.V.W.

Glass Breakage - Hitting A Bird Or Animal -
Falling Objects Or Missiles

The following is added to Section lll, Paragraph A.3.:

With respect to any covered "auto,” any deductible
shown in the Declarations will not apply to glass
breakage if such glass is repaired, in a manner
acceptable to us, rather than replaced.

Transportation Expenses

Section lll, Paragraph A.4.a. is revised, with respect
to transportation expense incurred by you, to provide:

a. 360 per day, in lieu of $20; subject to
b. $1,800 maximum, in lieu of $600.
Loss of Use Expenses

Section lll, Paragraph A.4.b. is revised, with respect
to loss of use expenses incurred by you, to provide:

a. $1,000 maximum, in lieu of $600.
Personal Property
The following is added to Section I, Paragraph A.4.

c. We will pay up to $500 for loss to Personal
Property which is:

(1) Owned by an "insured"; and
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(2) In or on the covered "auto.”

This coverage applies only in the event of a total
theft of your covered "auto.”

This insurance is excess over any other collectible
insurance and no deductible applies.

F. Rental Reimbursement

The following is added to Section Ill, Paragraph A.4.:

d. We will pay for rental reimbursement expenses
incurred by you for the rental of an "auto” because
of "loss” to a covered "auto." Payment applies in
addition to the otherwise applicable amount of
each coverage you have on a covered "auto." No
deductibles apply to this coverage.

1. We will pay only for those expenses incurred
during the policy period beginning 24 hours
after the "loss" and ending, regardless of the
policy's expiration, with the lesser of the
following number of days:

(a) The number of days reasonably required
to repair or replace the covered "auto”; or,

(b) 15 days.

2. Our payment is limited to the lesser of the
following amounts:

(a) Necessary and actual expenses incurred;
or,

(b) $25 per day subject to a maximum of
5.

3. This coverage does not apply while there are
spare or reserve "autos” available to you for
your operations.

4. If "loss" results from the total theft of a
covered "auto" of the private passenger type,
we will pay under this coverage only that
amount of your rental reimbursement
expenses which is not already provided for
under the Physical Damage Coverage
Extension.

G. Hired "Autos"

The following is added to Section Ill. Paragraph A.:
5. Hired "Autos"

if Physical Damage coverage is provided under
this policy, and such coverage does not extend to
Hired Autos, then Physical Damage coverage is
extended to:

a. Any covered "auto" you lease, hire, rent or
borrow without a driver; and

b. Any covered "auto” hired or rented by your
"employee” without a driver, under a contract
in that individual "employee's” name, with

SCA 23 500D
(Ed. 10/11)

your permission, while performing duties
related to the conduct of your business.

¢. The most we will pay for any one "accident” or
"loss" is the actual cash value, cost of repair,
cost of replacement or $75,000 whichever is
less minus a $500 deductible for each
covered auto. No deductible applies to "loss"
caused by fire or lightning.

d. The physical damage coverage as is provided
by this provision will be limited to the types of
physical damage coverage(s) provided on
your owned "autos."

e. Such physical damage coverage for hired
"autos"” will:

(1) Include loss of use, provided it is the
consequence of an "accident” for which
the Named Insured is legally liable, and
as a result of which a monetary loss is
sustained by the leasing or rental
concern.

{2) Such coverage as is provided by this
provision G.e.(1) will be subject to a limit
of $750 per "accident."

H. Airbag Coverage

The following is added to Section lll, Paragraph B.3.

The accidental discharge of an airbag shall not be
considered mechanical breakdown.

Electronic Equipment

Section lll, Paragraphs B.4.c and B.4.d. are deleted
and replaced by the following:

c. Physical Damage Coverage on a covered
"auto” also applies to "loss" to any
permanently installed electronic equipment
including its antennas and other accessories

d. A $100 per occurrence deductible applies to
the coverage provided by this provision.

Diminution In Value
The following is added to Section lil, Paragraph B.6.

Subject to the following, the "diminution in value"
exclusion does not apply to:

a. Any covered "auto" of the private passenger
type you lease, hire, rent or borrow, without a
driver for a period of 30 days or less, while
performing duties related to the conduct of
your business; and

b. Any covered "auto” of the private passenger
type hired or rented by your "employee"
without a driver for a period of 30 days or less,
under a contract in that individual

SCA 23 500D
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"employee’s” name, with your permission,
while performing duties related to the conduct
of your business.

c. Such coverage as is provided by this
provision is limited to a "diminution in value"
loss arising directly out of accidental damage
and not as a result of the failure to make
repairs; faulty or incomplete maintenance or
repairs, or the installation of substandard
parts.

d. The most we will pay for "loss" to a covered
"auto” in any one accident is the lesser of:

(1) $5,000; or
(2) 20% of the "auto's" actual cash value

(ACV)

. Drive Other Car Coverage — Executive Officers

The following is added to Sections Il and Hi:

1. Any "auto” you don't own, hire or borrow is a
covered "auto” for Liability Coverage while being
used by, and for Physical Damage Coverage
while in the care, custody or control of, any of your
"executive officers," except:

a. An "auto" owned by that "executive officer" or
a member of that person's household; or

b. An "auto" used by that "executive officer” while
working in a business of selling, servicing,
repairing or parking "autos.”

Such Liability and/or Physical Damage Coverage
as is afforded by this provision will be:

(1) Equal to the greatest of those coverages
afforded any covered "auto”; and

(2) Excess over any other collectible
insurance.

2. For purposes of this provision, "executive officer”
means a person holding any of the officer
positions created by your charter, constitution, by-
laws or any other similar governing document,
and, while a resident of the same household,
includes that person's spouse.

SCA 23 500D
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Such "executive officers" are ‘“insureds" while
using a covered "auto" described in this provision.

IV. BUSINESS AUTO CONDITIONS
A. Duties In The Event Of Accident, Claim, Suit Or

Loss

The following is added to Section IV, Paragraph
A.2.a.

(4) Your "employees" may know of an "accident"
or "loss." This will not mean that you have
such knowledge, unless such "accident” or
"loss" is known to you or if you are not an
individual, to any of your executive officers or
partners or your insurance manager.

The following is added to Section IV, Paragraph
A.2.b.

{6) Your "employees" may know of documents
received concerning a claim or "suit.”" This will
not mean that you have such knowledge,
unless receipt of such documents is known to
you or if you are not an individual, to any of
your executive officers or partners or your
insurance manager.

Concealment, Misrepresentation or Fraud
The following is added to Section IV, Paragraph B.2.

Your failure to disclose all hazards existing on the date
of inception of this Coverage Form shall not prejudice
you with respect to the coverage afforded provided
such failure or omission is not intentional.

Policy Period, Coverage Territory

Section IV, Paragraph B.7.b.(5) is revised to provide:
a. 45 days of coverage in lieu of 30 days

DEFINITIONS

Section V. Paragraph C. is deleted and replaced by
the following:

"Bodily injury” means bodily injury, sickness or disease
sustained by a person, including mental anguish,
mental injury or death resulting from any of these

SCA 23 500D
(Ed. 10/11)

Copyright, CNA Corporation, 2000.
Includes copyrighted material of the Insurance Services Office used with its permission.

Page 3 of 3
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name: Juneau Associates, Inc., P.C.

Contract Number: 1-18-4414

Proposal Date: 11/1/2018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website
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Contract No.: 1-18-4414 Consultant: Juneau Associates, Inc., P.C.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

19,650.00 $ 52.50 TOTAL DIRECT SALARY § 1,031,625.00
{Total Work Hours (Average Hourly
from Exhibit A) Rate )
2.80

Muitiplier to be used on this project:
Allowabie Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER § 2,888,550.00

8. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECT COSTS $ 161,450.00
C. SERVICES BY OTHERS
Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) _$ 1,800,000.00
Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)} _$ 150,000.00
TOTAL SERVICES BY OTHERS § 1,950,000.00

D. ADDITIONAL SERVICES (prime Consuiltant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES _$ -
(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) $ 5,000,000.00

PSB 18-1 and Later ONLY

EXHIBIT “1”
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Contract No.:

1-18-4414 Consultant: Juneau Associates, Inc., P.C.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

B. ALLOWABLE DIRECT COSTS - based on link below
https://www.illinoistollway.com/documents/20184/238673/LG_TOLLWAY XX _ALLOWABLEDIRECTCO
STS_08012018.PDF/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.1

C. OVERTIME PREMIUM

D. ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:
DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 161,450.00

Rev. 9/2018 PSB 18-1 BXHUBFT OWLY
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ALLOWABLE DIRECT COSTS

09.12.2018

Effective for contracts awarded on or after August 1, 2018; the following costs are allowable when requested by the Tollway
and included in the contract. The costs are allowable when it is customary for the firm to bill for the cost and it can be itemized

in the firm'’s billing and accounting systems.

Per Diem (per GOVERNOR'’S TRAVEL CONTROL BOARD)
Lodging (per GOVERNOR’S TRAVEL CONTROL BOARD)

Lodging Taxes and Fees (per GOVERNOR’S TRAVEL CONTROL BOARD)

Air Fare

Vehicles
Mileage (per GOVERNOR’S TRAVEL CONTROL BOARD)
Vehicle Rental (including tolls)
Vehicle Owned or Leased (does not include
personal vehicles, not owned by the company) {includes tolls)

Parking

Tolls {Personal Vehicles only)

Overtime

Shift Differential

Overnight Delivery/Postage Courier Service

Copies of Deliverables

Specific Insurance — required for project

CADD

Monuments — Permanent

Advertisements

2-way Radio

Telephone Usage

Web Site

Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions

Recording Fees

Courthouse Fees

Testing of Soil Samples

Lab Services {(excluding Phase Ill normal construction
inspection such as beam breaks, cylinder breaks,
pavement cores)

Equipment rental specific for project (snooper for bridge
inspection, noise meter, etc.)

Specialized equipment —on an as needed basis with prior
approval

Traffic Systems

Storm sewer cleaning and televising

Traffic control and protection

Aerial photography, mapping and drone usage

Utility exploratory trenching

Up to State rate maximum

Actual cost (up to State rate maximum)

Actual cost

Coach Rate with 2 weeks advance purchase with
ISTHA approval

Up to State rate maximum
Actual cost up to $55/day

$65/full day, $32.50/half day (4 hours or less)

Actual Cost

Actual Cost

Premium portion

Actual cost (based on firm’s policy)
Actual Cost

Actual Cost

Actual Cost

Actual Costs (Maximum of $450.00/Mo)
Actual Cost

Actual Cost

Actual cost (Survey or Phase Il only)
Actual Cost (Traffic System Monitoring Only)
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost

EXHIBIT “1”
Page 38 of 146



ALLOWABLE DIRECT COSTS

*website for State Reimbursement Rates_
http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

The number of days will be calculated as follows for extended stay **- Weekly (vehicle and hotel) —
Number of days on job site plus one day to travel to and from job site per week.

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Consultant Liaison and the Tollway project manager.

NOTES:
e For CM contracts, beam and cylinder breaks are not reimbursable. Overtime to employees

traveling to and from the site will be allowed depending on the firm’s policy and limited to the
Tollway’s CM Manual allowance.

EXHIBIT “1”
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Contract No.: 1-18-4414

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

Project Manager:

" Project Engineer:

Resident Engineer:
Documentation Engineer:
Project Civil Engineer:
Project Structural Engineer:
Project Drainage Engineer:
Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name;:

Classification:

Name:

Classification:

Rev. 9/2018

Consultant:

Juneau Associates, Inc., P.C.

John Naughton Ill

William R. Stahl

PSB 18-1 and Later ONLY
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EXHIBIT F
Contract No. 1-18-4414
Juneau Associates, Inc., P.C.
SCOPE OF SERVICES

Phase Ill engineering services are required for the construction inspection, and supervision at
selected locations on the Tollway system. Work orders under the blanket agreement will be
negotiated and authorized by the Tollway on an as-needed basis. Typical tasks will include
proiects that are reauired for the Tollwav svstem. and mav include. but not be limited to:

Rev. 9/2018 Page 1 PSB 18-1 and Later ONLY
EXHIBIT “1”
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EXHIBIT G
Contract No. 1-18-4414

Juneau Associates, Inc., P.C.
CURRENT OBLIGATIONS FOR PROJECT

Route & Job Fee (Including all Fee Remaining Estimated
No. Work Scope & Description of Project Supplementals and To Be Earned Date of

Extra Work Orders) Completion

RR-16-4281 Surveying Services. Tri-State Tollway, $50,000.00 $23,301.00 2.28.2019

[-16-4283 Jane Addams Memorial Construction $100,000.00 $33,656.00 12.31.2018

Management Upon Request. On-call and as
needed construction management services.

RR-17-4292 Construction Management Services. $22,074.00

Systemwide, Veterans Memorial Tollway,
Pavement Preservation

I-17-4301 Phase Il Engineering Services. Tri-State $212,000.00
Tollway, Roadway Reconstruction, St.
Charles Rd (M.P. 32.3) to North
Avenue/Lake St. (M.P. 33.5)

[-17-4308 Phase Il Engineering Services. Tri-State $152,000.00
Tollway, ITS & Lighting installation, 95th
St. (M.P. 17.8) to Balmoral Ave. (M.P.
40.0)

1-17-4309 Phase II Engineering Services. Tri-State $29,000.00
Tollway, Advanced MOT Rehabilitation
95th St (M.P. 17.8) to East West Connector
(M.P. 29.1)

1-17-4310 Phase II Engineering Services. Tri-State $14,381.34
Tollway, Advance MOT Rehabilation, East
West Connector (M.P. 29.1) to Balmoral
Ave. (M.P. 40.0).

RR-17-4314 Construction Management Services. Tri- $83,100.00

State Tollway (1-2954) Pavement and
Structural Preservation and Rehabilitation,
M.P. 40.0 (Balmoral Ave) to M.P. 52.9
(Lake Cook Road). Construction
Management Services

[-17-4315 Construction Insp. & Surveying. Tri-State $150,000.00
Tollway, Construction Management Upon
Request. Phase III Engineering Services

]-18-4352 Reagan Memorial Tollway (I-188), $33,800.00
Windsor Road Bridge Widening. Phase 11
Engineering Services

Rev. 9/2018

$12,080.00  10.31.2018

$158,168.00 10.31.2021

$147,457.00 12.31.2022

$29,000.00  12.31.2021

$14,381.34  12.31.2022

$83,100.00 12.1.2018

$150,000.00  9.30.2022

$33,800.00  11.30.2018

PSB 18-1 and Later ONLY
EXHIBIT “1”
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RR-18-4353 Surveying Services. Systemwide, Design $120,120.00 $120,000.00 12.31.2021
upon Request. On call and as-needed Phase
II Engineering Services

RR-18-4355 Surveying & Construction Management $70,000.00 $70,000.00 6.30.2021
Services. Intelligent Transportation
Systems (ITS) Services Upon Request. On
call and as-needed Phase 1l Engineering
Services and Construction Management
Services

RR-18-4360 Construction Management Services. $90,000.00 $85,104.00 5.31.2020
Systemwide, Construction Management
Upon Request. On call and as-needed
Construction Management Services

[-18-4361 Elgin O'Hare Western Access, West $129,000.00 $129,000.00 12.31.2020

Extension. Phase I Engineering Services for
Planning Studies and Master Plan Services

[-15-4656  Design Services - EOWA, 1-294 to 1-90 Tri- $490,000.00 $274,720.00 6.01.2018
State and Franklin/Green Street
[-17-4675 Elgin O'Hare Western Access, Jane $80,000.00 $18,133.00 8.31.2020

Addams Memorial Tollway System
Interchange (Eastbound Collector
Distributor Road). Phase 11 Engineering

RR-16-9197 Systemwide Design Services Upon Request $100,000.00 $62,467.00  12.31.2018
Non Roadway. On-call and as-needed
Phase 1l Engineering

RR-18-4378 Systemwide, Construction Management $150,000.00 $150,000.00 12.31.2020
Upon Request. On call and as-needed
Construction Management Services

RR-18-4379 Reagan Memorial Tollway, Roadway and $150,000.00 $147,691.40 5.31.2019
Bridge Rehabiliation M.P. 117 (Aurora
Toll Plaza) to M.P. 123.4 (IL 59). Phase Il
Engineering Services

RR-18-9206 Materials Engineering Services, $93,375.00 $93,375.00 9.30.2019
Systemwide

Rev. 9/2018 PSB 18-1 and Later ONLY
EXHIBIT “1”
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‘Contract No.: 1-18-4414

Consultant:

Juneau Assaciates, inc., P.C.

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. if a subconsultant requires "Services by Others”, they
must include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

¢ 1 The Roderick Group, Inc. dba Ardmore Roderick

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsultant (ULC)

N 2 Coiter Consulting, Inc.

$ 460,992.00

$ _ 389,008.00

$ _500,000.00

Direct Labar

Direct Costs

Services by Others
Additional Services **

Tofal this Subconsultant (ULC)

N3 SPAAN Tech, Inc.

$ 466,670.40

3 33,328.60

$ 500,000.00

Direct Labor

Diract Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

¥ 4 Interra, Ing,

$__ 478,800.00

$ 21,200.00

$
$

$ 500,000.00

Direct Labar

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC})

] Program Management & Control Services, LLC

S 20018421

$ 4981579

$

3

$ 250,000.00

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant {ULC)

$ 44,864.82

$
$
3

5,135.18

** Additional services funds require prior authorization before use

Rev. 9/2018

$ 50,000.00

6

Direct Labor

Direct Costs $ -

Services by Others 8 -

Additional Services ** 3 -

Total this Subconsultant {(ULC) 3 -
7

Direct Labor —_—

Direct Costs .

Services by Others $ -

Additional Services $ -

Total this Subconsultant (ULC) 3 -
8

Direct Labor

Direct Costs $ -

Services by Others $ -

Additional Services ** $ -

Total this Subconsultant (ULC) 3 -
9

Direct Labor

Direct Costs $ -

Services by Othors $ -

Additional Services ** $ -

Total this Subconsultant (ULC) $ -
10

Direct Labor

Direct Costs $ -

Services by Others $ -

Additional Services ** $ -

Total this Subconsultant (ULC} 3 -

TOTAL DBE/MBE/WBE Subconsuitants: §

1,800,000.00

TOTAL Additional Services DBE/MBE/WBE Subconsultants: $ -

TOTAL Aliowable Fee DBE/MBE/WBE Subconsultants: $
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Serviegs)s. %

36.00%

EXHIBI
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Project No. 1-18-4414 Consultant: Juneau Associates, Inc., P.C.

EXHIBIT H - SERVICES BY OTHERS (continued

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others”, they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

N1 Aqua Vitae Engineering LLC 6

Direct Labor 3 139,134.80 Direct Labor

Direct Costs $ 10,865.20 Direct Costs $ -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** $ -

Total this Subconsultant (ULC) $ 150,000.00 Total this Subconsultant (ULC) $ -
7

Direct Labor Direct Labor 3 -

Direct Costs Direct Costs $ -

Services by Others Services by Others 3 -

Additional Services ** Additional Services ** $ -

Totat this Subconsuiltant (ULC) $ - Total this Subconsultant (ULC) $ -
8

Direct Labor $ - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** 3 - Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) 3 -
9

Direct Labor $ - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others 3 - Services by Others 3 -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC) 3 - Total this Subconsultant (ULC) $ -
10

Direct Labor $ - Direct Labor 3 -

Direct Costs 3 - Direct Costs $ -

Services by Others 3 - Services by Others $ -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC}) $ - Total this Subconsultant (ULC) $ -

** Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: $ 150,000.00
TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $ -
TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $ 150,000.00

EXHIBIT “1”
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Aqua Vitae Engineering, LLC

Consultant Name:

Contract Number: [-18-4414

Proposal Date: 11/1/2018

Exhibit Pointers  Editable cells in each exhibit are underiined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1EXHIBEF ONLY
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Contract No.: 1-18-4414 Consultant: Aqua Vitae Engineering, LLC

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

1,258.00 $ 39.50 TOTAL DIRECT SALARY § 49,691.00
(Total Work Hours (Average Hourly
from Exhibit A) Rate )

Multiplier to be used on this project: 2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER § 139,134.80

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECT COSTS $ 10,865.20

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) _$ -

Total Allowable Fee Non-DBE/MBE/WBE Subconsuitant (from Exhibit H (cont)) _$ -

TOTAL SERVICES BY OTHERS _$ -

D. ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (subconsultants)

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES _$ -

(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation) $ 150,000.00

Rev. 9/2018 PSB 18-1 and Later ONLY
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Contract No.:

1-18-4414 Consultant: Aqua Vitae Engineering, LLC

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
http://iwww?2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

B. ALLOWABLE DIRECT COSTS - based on link below
https://www.illinoistollway.com/documents/20184/238673/LG_TOLLWAY XX ALLOWABLEDIRECTCO
STS 08012018.PDF/b3dab352-6cal-47db-8d7c-db8e8821037b?version=1.1

C. OVERTIME PREMIUM

D. ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:
DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 10,865.20

Rev. 9/2018 PSB 18-1 and Later ONLY
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ALLOWABLE DIRECT COSTS

09.12.2018

Effective for contracts awarded on or after August 1, 2018; the following costs are allowable when requested by the Tollway
and included in the contract. The costs are allowable when it is customary for the firm to bill for the cost and it can be itemized

in the firm’s billing and accounting systems.

Per Diem (per GOVERNOR’S TRAVEL CONTROL BOARD)
Lodging {(per GOVERNOR’S TRAVEL CONTROL BOARD)

Lodging Taxes and Fees (per GOVERNOR’S TRAVEL CONTROL BOARD)

Air Fare

Vehicles
Mileage (per GOVERNOR’S TRAVEL CONTROL BOARD)
Vehicle Rental (including tolls)
Vehicle Owned or Leased (does not include

personal vehicles, not owned by the company) (includes tolls)

Parking

Tolls {Personal Vehicles only)

Overtime

Shift Differential

Overnight Delivery/Postage Courier Service

Copies of Deliverables

Specific Insurance — required for project

CADD

Monuments - Permanent

Advertisements

2-way Radio

Telephone Usage

Web Site

Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions

Recording Fees

Courthouse Fees

Testing of Soil Samples

Lab Services (excluding Phase lll normal construction
inspection such as beam breaks, cylinder breaks,
pavement cores)

Equipment rental specific for project {snooper for bridge
inspection, noise meter, etc.)

Specialized equipment —on an as needed basis with prior
approval

Traffic Systems

Storm sewer cleaning and televising

Traffic control and protection

Aerial photography, mapping and drone usage

Utility exploratory trenching

Up to State rate maximum

Actual cost (up to State rate maximum)

Actual cost

Coach Rate with 2 weeks advance purchase with
ISTHA approval

Up to State rate maximum
Actual cost up to $55/day

$65/full day, $32.50/half day (4 hours or less)

Actual Cost

Actual Cost

Premium portion

Actual cost (based on firm’s policy)
Actual Cost

Actual Cost

Actual Cost

Actual Costs (Maximum of $450.00/Mo)
Actual Cost

Actual Cost

Actual cost (Survey or Phase Il only)
Actual Cost (Traffic System Monitoring Only)
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

*website for State Reimbursement Rates_
http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

The number of days will be calculated as follows for extended stay **- Weekly (vehicle and hotel) —
Number of days on job site plus one day to travel to and from job site per week.

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Consultant Liaison and the Tollway project manager.

NOTES:
¢ For CM contracts, beam and cylinder breaks are not reimbursable. Overtime to employees
traveling to and from the site will be allowed depending on the firm’s policy and limited to the
Tollway's CM Manual allowance.
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Contract No.: 1-18-4414

Consultant: Aqua Vitae Engineering, LLC

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name;

Classification:

Name:

Classification:

Rev. 9/2018

EXHIBIT E - KEY PROJECT PERSONNEL

Mirza Baig

PSB 18-1 and Later ONLY
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Aqua Vitae

Mirza Baig

Aqua Vitae Engineering, LLC
125 S Burton Place
Arlington Heights, IL 60005
Phone: 773-510-8718

EXHIBIT “1”
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QAqua Vitae

&
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EXHIBIT F
Contract No. 1-18-4414
Aqua Vitae Engineering, LLC
SCOPE OF SERVICES

Phase Il engineering services are required for the construction inspection, and supervision at
selected locations on the Tollway system. Work orders under the blanket agreement will be
negotiated and authorized by the Tollway on an as-needed basis. Typical tasks will include
projects that are required for the Tollway system, and may include, but not be limited to:

Work orders under the blanket agreement will be negotiated and authorized by the Tollway on an
as-needed basis. Typical tasks will include, but not be limited to:

1. 2019 Interim repair.

2. Building demolition.

3. FCWRD Sanitary Sewer relocation.

4. On call and as- needed work related on the Tollway system.

The Consultant will perform on-site inspection, review layout of contract including design changes,
provide geotechnical inspection and testing, prepare records, maintain documentation, submit pay
estimates and change orders and any other duties requiring the services of an engineer to

complete this project on a timely basis and in accordance with Tollway specifications. The
Consultant may be required to review and make comments on Pre-Final Design Plans submitted to
the Tollway for constructability. The Consultant must complete and submit final measurements,
calculations and final contract documents to the Tollway no later than six (6) weeks after completion
of Punch List for the project.

Rev. 9/2018 Page 1 PSB 18-1and Later ONLY
EXHIBIT “1
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EXHIBIT G
Contract No. |-18-4414
Aqua Vitae Engineering, LLC
CURRENT OBLIGATIONS FOR PROJECT

Estimated
Date of
Completion

Route & Job Fee (Including all
ou N Work Scope & Description of Project Supplementals and
0- Extra Work Orders)

Fee Remaining
To Be Earned

1-18-4414

1-18-4274

RR-18-9008

1-18-4380

I-18-4354

1-18-4356

1-18-4357

I-17-4300

1-17-4306

1-17-4302

MO-17-1238

I-17-4677

I-17-4674

Rev. 9/2018

I-294 Construction Management Services Upon
Request. On-call, and as-needed Construction
Management Services.

Reagon Memorial Tollway, lllinois Route 47
Interchange, MP 109.3, Construction
Management Services.

Systemwide, Design Upon Request, Non-
Roadway

Elgin O'Hare Western Access, |1-294 (Grand
Avenue to Wolf Road) Construction
Management Services

Systemwide Design and Construction
Management Services for Landscape Services
Upon Request. On call and as-needed Phase
Il Engineering Services and Construction
Management Services.

Tri-State Tollway (I-294), Roadway and Bridge
Rehabilitation and Widening, Wolf Road (MP
36.2 and the Balmoral Avenue (MP 40.0).
Construction Management Services.

Tri-State Tollway, Construction Management
Upon Request. On call and as-needed
Construction Management Services.

Tri-State Tollway, Roadway Reconstruction,
Roosevelt Road (MP 30.5) to St. Charles Road
(MP 32.3)

Tri-State Tollway Bridge Rehabilitation, Repairs
& Demolition, Various Locations

Tri-State Tollway Roadway Reconstruction and
Bridge Rehabiliation, Wolf Rd (MP 36.2) to
O'Hare Oasis (MP 37.8)

Systemwide Pavement Roadway Management
Services

Elgin O'Hare Western Access, Devon Avenue
to Pratt Boulevard: Erosion & Sediment Control
and Landscaping design.

Elgin O'Hare Western Access, Jane Addams
Memorial Tollway System Interchange
Westbound Collector Distributor Road: Erosion
& Sediment Control and Landscaping design.

$150,000.00

$31,713.00

$40,000.00

$264,415.00

$160,000.00

$360,000.00

$200,000.00

$770,000.00

$47,000.00

$212,000.00

$483,000.00

$159,620.00

$51,750.00

$150,000.00

$31,713.00

$40,000.00

$264,415.00

$158,754.00

$352,619.00

$186,996.00

$683,900.00

$6,175.00

$138,700.00

$428,400.00

$142,600.00

$19,678.00

12/31/2021

11/31/2019

12/31/2020

8/31/2021

12/31/2024

12/31/2020

12/31/2019

12/31/2022

10/31/2022

12/31/2022

12/31/2022

4/30/2020

11/31/2019

PSB 18-1 and La

EXAIBT
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I-16-4257

I-16-4249

C-91-010-16

C-91-324-16

Private

Private

Private
MMSD

Rev. 9/2018

Environmental Studies Upon Request:
Environmental Inspector for erosion and
sediment control, NPDES, IEPA, USACE,
IDNR, and local storm sewer permits who has
the experience to evaluate and recommend
corrective actions in the field.

1-90 and Systemwide Construction
Management Services Upon Request: Erosion
& Sediment Control inspections and reporting.
US 45 (Milburn Bypass) North of Milburn Road
to North of Grass Lake Road, Phase lll:
Erosion & Sediment Control and USACE 404
field inspections and reporting.

Various Maintenance Construction
Engineering/Erosion and Sediment
Control/Landscape Architecture for Various
Projects: SWPPP review, ESC Field Meetings,
Erosion & Sediment Control and USACE 404
Reporting for IDOT let projects throughout
District 1.

Various development and storm water
management permits for a private property
management co.

Various urban infill land redevelopment
projects: ESC inspections, storm water and
Best Management Practices (BMPs) design
and specifications.

Various greenfield residential land development
projects: ESC inspections, storm water and
Best Management Practics (BMPs) design and
specs.

Watershed Plan

$50,000.00

$30,000.00

$49,730.73

$97,336.77

Time & Materials

Time & Materials

Time & Materials
$20,770.00

$50,000.00

$7,132.00

$43,730.00

$85,000.00

Approx. $4,000

Approx. $4,000

Approx. $4,000
$15,000.00

7/31/2021

12/31/2018

12/31/2018

3/31/2020

12/31/2019

12/31/2019

12/31/2018
12/31/2019

PSB 18-1 and Later ONLY
EX
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Contract No.: 1-18-4414 Consultant: Aqua Vitae Engineering, LLC

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs

Services by Others $ -

Additional Services ** $ -

Total this Subconsultant (ULC)

Direct Labor

Direct Costs

Services by Others $ -

Additional Services ** $ -

Total this Subconsuitant (ULC)

Direct Labor

Direct Costs

Services by Others 3 -

Additional Services ** $ -

Total this Subconsultant (ULC)

** Additional services funds require prior authorization before use

Rev. 9/2018

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsuitant (ULC)

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

10

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

TOTAL DBE/MBE/WBE Subconsuiltants: _$

TOTAL Additional Services DBE/MBE/WBE Subconsultants: _$

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: _$

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

EXHIBIT “1”

PSB 18-1 and Later QNLY
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Project No.

1-18-4414

Consultant:

Aqua Vitae Engineering, LLC

EXHIBIT H - SERVICES BY OTHERS (continued)

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsuitants.

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must

6

Direct Labor Direct Labor

Direct Costs Direct Costs $ -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** $ -

Total this Subconsultant (ULC) 3 - Total this Subconsuiltant (ULC) $
7

Direct Labor Direct Labor $ -

Direct Costs Direct Costs $ -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** $ -

Total this Subconsuitant (ULC) 3 - Total this Subconsultant (ULC) $
8

Direct Labor $ - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
9

Direct Labor $ - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsuitant (ULC) $ - Total this Subconsultant (ULC) $
10

Direct Labor 3 - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others 9 - Services by Others $ -

Additionat Services ** 3 - Additional Services ** $ -

Totai this Subconsultant {ULC) $ - Total this Subconsultant (ULC) $

Rev. 9/2018

«» Additional services funds require prior authorization before use

TOTAL Non-DBE/MBE/WBE Subconsultants: _$

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: _$

EXHIBIT “1”

PSB 18-1 and Later ONLY
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Contract Information Sheet
Complete the following information and it will be populated on every exhibit.

Consultant Name: Cotter Consulting, Inc.

Contract Number: 1-18-4414

11/1/2018

Proposal Date:

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 2bX HHBI DALY
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Contract No.: 1-18-4414 Consultant: Cotter Consulting, Inc.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

3,876.00 $ 43.00 TOTAL DIRECT SALARY $

166,668.00

{Total Work Hours (Average Hourly
from Exhibit A) Rate )

Multiplier to be used on this project:

2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER §

466,670.40

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECT COSTS _$

33,329.60

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) _$ -

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) _$ -

TOTAL SERVICES BY OTHERS _§

D. ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (subconsultants)

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES _§$

{Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) $

500,000.00

Rev. 9/2018 PSB 18-1 and Later ONLY
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Contract No.:

1-18-4414 Consultant: Cotter Consulting, Inc.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
http://www?2 illinois.gov/icms/Employees/travel/Pages/TravelReimbursement. aspx

B. ALLOWABLE DIRECT COSTS - based on link below
hitps://www.illinoistollway.com/documents/20184/238673/LG_TOLLWAY XX ALLOWABLEDIRECTCO
STS 08012018 .PDF/b3dab352-6¢a0-47db-8d7¢c-db8e8821037b?version=1.1

C. OVERTIME PREMIUM

D. ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:
DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 33,329.60

Rev. 9/2018 PSB 18-1 and Later ONLY
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ALLOWABLE DIRECT COSTS

09.12.2018

Effective for contracts awarded on or after August 1, 2018; the following costs are allowable when requested by the Tollway
and included in the contract. The costs are allowable when it is customary for the firm to bill for the cost and it can be itemized

in the firm'’s billing and accounting systems.

Per Diem (per GOVERNOR’S TRAVEL CONTROL BOARD)
Lodging (per GOVERNOR’S TRAVEL CONTROL BOARD)

Lodging Taxes and Fees (per GOVERNOR’S TRAVEL CONTROL BOARD)

Air Fare

Vehicles
Mileage (per GOVERNOR’S TRAVEL CONTROL BOARD)
Vehicle Rental (including tolls)
Vehicle Owned or Leased {does not include
personal vehicles, not owned by the company) (includes tolls)

Parking

Tolls (Personal Vehicles only)

Overtime

Shift Differential

Overnight Delivery/Postage Courier Service

Copies of Deliverables

Specific Insurance - required for project

CADD

Monuments — Permanent

Advertisements

2-way Radio

Telephone Usage

Web Site

Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions

Recording Fees

Courthouse Fees

Testing of Soil Samples

Lab Services {excluding Phase Il normal construction
inspection such as beam breaks, cylinder breaks,
pavement cores)

Equipment rental specific for project (snooper for bridge
inspection, noise meter, etc.)

Specialized equipment — on an as needed basis with prior
approval

Traffic Systems

Storm sewer cleaning and televising

Traffic control and protection

Aerial photography, mapping and drone usage

Utility exploratory trenching

Up to State rate maximum

Actual cost {up to State rate maximum)

Actual cost

Coach Rate with 2 weeks advance purchase with
ISTHA approval

Up to State rate maximum
Actual cost up to $55/day

$65/full day, $32.50/half day (4 hours or less)

Actual Cost

Actual Cost

Premium portion

Actual cost (based on firm’s policy)
Actual Cost

Actual Cost

Actual Cost

Actual Costs (Maximum of $450.00/Mo)
Actual Cost

Actual Cost

Actual cost (Survey or Phase Il only)
Actual Cost (Traffic System Monitoring Only)
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
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ALLOWABLE DIRECT COSTS

*website for State Reimbursement Rates_
http://www?2.illinois.gov/cms/Employees/travel/Pages/Trave|Reimbursement.aspx

On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”
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ALLOWABLE DIRECT COSTS

The number of days will be calculated as follows for extended stay **- Weekly (vehicle and hotel) —
Number of days on job site plus one day to travel to and from job site per week.

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Consultant Liaison and the Tollway project manager.

NOTES:
e For CM contracts, beam and cylinder breaks are not reimbursable. Overtime to employees

traveling to and from the site will be allowed depending on the firm’s policy and limited to the
Tollway’s CM Manual allowance.
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Contract No.: 1-18-4414 Consultant: Cotter Consulting, Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

thers: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Rev. 9/2018 PSB 18-1 and Later ONLY
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EXHIBIT F
Contract No. 1-18-4414
Cotter Consulting, Inc.
SCOPE OF SERVICES

Phase Ill engineering services are required for the construction inspection, and supervision at
selected locations on the Totlway system. Work orders under the blanket agreement will be
negotiated and authorized by the Tollway on an as-needed basis. Typical tasks will include
projects that are required for the Tollway system, and may include, but not be limited to:

Work orders under the blanket agreement will be negotiated and authorized by the Toliway on an
as-needed basis. Typical tasks will include, but not be limited to:

1. 2019 Interim repair.

2. Building demolition.

3. FCWRD Sanitary Sewer relocation.

4. On call and as- needed work related on the Tollway system.

The Consultant will perform on-site inspection, review layout of contract including design changes,
provide geotechnical inspection and testing, prepare records, maintain documentation, submit pay
estimates and change orders and any other duties requiring the services of an engineer to

complete this project on a timely basis and in accordance with Tollway specifications. The
Consultant may be required to review and make comments on Pre-Final Design Plans submitted to
the Tollway for constructability. The Consultant must complete and submit final measurements,
calculations and final contract documents to the Toliway no later than six (6) weeks after completion
of Punch List for the project.

Rev. 9/2018 Page 1 PSB 18-1 and Later ONLY
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EXHIBIT G
Contract No. 1-18-4414
Cotter Consulting, Inc.
CURRENT OBLIGATIONS FOR PROJECT

Route & Job Fee (Including all Fee Remainin Estimated
No Work Scope & Description of Project Supplementals and To Be Earne dg Date of

’ Extra Work Orders) Completion

ISTHA 4117 Ramp Reconstruction $890,000.00 $890,000.00 5/1/2020
CUR 4293 Var Locations (sub to SE3, LLC) $260,000.00 $160,000.00 8/1/2019
CUR 4360 Var Locations $1,891,000.00 $1,650,000.00 5/1/2020
Ailwaukee AvPace (sub to TranSystems) $90,000.00 $45,000.00 5/1/2019
etra North Li (Sub to V3) $1,228,000.00 $400,000.00  12/1/2019
95th St CTA (sub to Jacobs) $1,003,000.00 $200,000.00 5/1/2019

Rev. 9/2018 PSB 18-1 and Later ONlLiY ”
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Contract No.: 1-18-4414 Consultant: Cotter Consulting, Inc.

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they
must include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

1 6

Direct Labor Direct Labor

Direct Costs Direct Costs $ -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $ -
2 7

Direct Labor Direct Labor

Direct Costs Direct Costs $ -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $ -
3 8

Direct Labor Direct Labor

Direct Costs Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** 3 - Additional Services ** 3 -

Total this Subconsultant {ULC) $ - Total this Subconsultant (ULC) $ -
4 9

Direct Labor Direct Labor

Direct Costs Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** 3 - Additional Services ** $ -

Total this Subconsultant {ULC) $ - Total this Subconsultant (ULC) $ -
5 10

Direct Labor Direct Labor

Direct Costs Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $ -

« pdditional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: $ -

TOTAL Additional Services DBE/MBE/WBE Subconsultants: $ -

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: $ -
DBE/MBE/WBE Percentage of Total Fee (includes Additional Service%'*l “B H: ”3 ”

Rev. 9/2018 DBE/MBE/WBE Percentage of Total Fee (does not include Additional Serviggs)s.
Page % of 125



Project No.

1-18-4414

Consultant:

Cotter Consulting, Inc.

EXHIBIT H - SERVICES BY OTHERS (continued]

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

6

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others Services by Others -

Additional Services ** Additional Services ** -

Totat this Subconsuitant (ULC) $ - Total this Subconsuitant (ULC) $
7

Direct Labor Direct Labor $ -

Direct Costs Direct Costs $ -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
8

Direct Labor $ - Direct Labor 3 -

Direct Costs $ - Direct Costs $ -

Services by Others 3 - Services by Others $ -

Additional Services ** $ - Additional Services ** 3 -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
9

Direct Labor 3 - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** 3 -

Total this Subconsultant {(ULC) $ - Total this Subconsultant (ULC) $
10

Direct Labor 3 - Direct Labor $ -

Direct Costs $ - Direct Costs 3 -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $

Rev. 9/2018

** Additional services funds require prior authorization before use

TOTAL Non-DBE/MBE/WBE Subconsultants:_$

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $

TOTAL Aliowable Fee Non-DBE/MBE/WBE Subconsultants: $

Exhibits A-B, D-G must be submitted for each subconsuitant listed below. If a subconsultant requires "Services by Others", they must

EXHIBIT “1”

PSB 18-1 and Later?
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name: Interra, Inc.

Contract Number: 1-18-4414

Proposal Date: 11/1/2018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 féH TNy
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Contract No.: I-18-4414 Consultant: Interra, Inc.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

1,442.00 $ 49.58 TOTAL DIRECT SALARY § 71,494.36
{Total Work Hours (Average Hourly
from Exhibit A) Rate )

Multiplier to be used on this project: 2.80
Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)
DIRECT REGULAR SALARY TIMES MULTIPLIER §$ 200,184.21
B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consuitant listed above.)
TOTAL DIRECT COSTS _$ 49,815.79
C. SERVICES BY OTHERS
Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) _$ -
Total Aliowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) _$ -
TOTAL SERVICES BY OTHERS _$ -
D. ADDITIONAL SERVICES (Prime Consuitant)
(Requires prior authorization before use)
ADDITIONAL SERVICES (subconsultants)
(Requires prior authorization before use)
TOTAL ADDITIONAL SERVICES _$ -
(Requires prior authorization before use)
E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation) $ 250,000.00
Rev. 5/2018 PSB 18-1 and Later ONLY
EXHIBIT “1”
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Contract No.:

I-18-4414 Consultant: Interra, Inc.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

VEHICLE REIMBURSEMENT - rate based on link below
http: /imvww2.illinois.qov/cms/Employees/travel/Pages/TravelReimbursement.aspx

ALLOWABLE DIRECT COSTS - based on link below
https://www_illinoistollway.com/documents/20184/238673/LG_TOL
LWAY XX ALLOWABLEDIRECTCOSTS 12132013.PDF/b3dab3

OVERTIME PREMIUM
ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

See attached Direct cost sheet

(see attached Lab Cost Sheet for Unit Rates)

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

Rev. 5/2018

$ 49,815.79

PSB 18-1 and Later ONLY

EXHIBIT “1”
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Interra, Inc. Direct Cost Unit Rates

1-18-4414 (1-294, CM Services Upon Request)

DESCRIPTION UNIT COST Notes
Item e

Laboratory Testing

Concrete Cylinders [ 34.00
HMA Voids ] 500.00
Washed Gradations 170.00
Core Density g 74.00
Extraction and Gradaton 297.00
Standard Proctor 200.00
Atterberg Limits 125.00
Organic Content b 80.00
Grain Size Analysis with hydrometer 175.00
Residual Asphalt § 60.00

EXHIBIT “1”
Page 89 of 146




ALLOWABLE DIRECT COSTS

09.12.2018

Effective for contracts awarded on or after August 1, 2018; the following costs are allowable when requested by the Tollway
and included in the contract. The costs are allowable when it is customary for the firm to bill for the cost and it can be itemized

in the firm'’s billing and accounting systems.

Per Diem (per GOVERNOR'’S TRAVEL CONTROL BOARD)
Lodging (per GOVERNOR’S TRAVEL CONTROL BOARD)

Lodging Taxes and Fees (per GOVERNOR’S TRAVEL CONTROL BOARD)

Air Fare

Vehicles
Mileage (per GOVERNOR’S TRAVEL CONTROL BOARD)
Vehicle Rental {(including tolls)
Vehicle Owned or Leased (does notinclude

personal vehicles, not owned by the company) (includes tolls)

Parking

Tolls (Personal Vehicles only)

Overtime

Shift Differential

Overnight Delivery/Postage Courier Service

Copies of Deliverables

Specific Insurance — required for project

CADD

Monuments — Permanent

Advertisements

2-way Radio

Telephone Usage

Web Site

Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions

Recording Fees

Courthouse Fees

Testing of Soil Samples

Lab Services (excluding Phase Il normal construction
inspection such as beam breaks, cylinder breaks,
pavement cores)

Equipment rental specific for project (snooper for bridge
inspection, noise meter, etc.)

Specialized equipment — on an as needed basis with prior
approval

Traffic Systems

Storm sewer cleaning and televising

Traffic control and protection

Aerial photography, mapping and drone usage

Utility exploratory trenching

Up to State rate maximum

Actual cost (up to State rate maximum)

Actual cost

Coach Rate with 2 weeks advance purchase with
ISTHA approval

Up to State rate maximum
Actual cost up to $55/day

$65/full day, $32.50/half day (4 hours or less)

Actual Cost

Actual Cost

Premium portion

Actual cost (based on firm’s policy)
Actual Cost

Actual Cost

Actual Cost

Actual Costs (Maximum of $450.00/Mo)
Actual Cost

Actual Cost

Actual cost (Survey or Phase Ill only)
Actual Cost (Traffic System Monitoring Only)
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

*website for State Reimbursement Rates_
http://www?2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

On all agreements authorization after January 1, 2005, GPS Equipment is considered a “too! of
the trade.”

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

The number of days will be calculated as follows for extended stay **- Weekly (vehicle and hotel) -
Number of days on job site plus one day to travel to and from job site per week.

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Consultant Liaison and the Tollway project manager.

NOTES:
¢ For CM contracts, beam and cylinder breaks are not reimbursable. Overtime to employees

traveling to and from the site will be allowed depending on the firm’s policy and limited to the
Tollway’s CM Manual allowance.

EXHIBIT “1”
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Contract No.: 1-18-4414

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Cilassification:

Name:

Classification:

Rev. 5/2018

Consultant:

EXHIBIT E - KEY PROJECT PERSONNEL

interra, Inc.

Santanoo Sen

Materials Coordinator

Eloy Madrigal

QA Technician

PSB 18-1 and Later ONLY

EXHIBIT “1”
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(I ) luIEma SANTANOO SEN, P.E.

T Project Role: Materials Coordinator

EXHIBIT “1”
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INTERRMR SANTANOO SEN, P.E.

Project Role: Materials Coordinator

Engineoring » Inspection + Te

EXHIBIT “1”
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ELOY MADRIGAL
Project Role: Materials QA Technician

EXHIBIT “1”
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ELOY MADRIGAL

Project Role: Materials QA Technician

EXHIBIT “1”
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EXHIBIT F
Contract No. 1-18-4414
Interra, Inc.
SCOPE OF SERVICES

Project Description:

This project is for Phase Ill engineering services for proposed construction of the Elgin
O’Hare Western Access (I1-490) and Tri-State (I-294) interchange, including the widening
and reconstruction of the Tri-State Tollway (I-294) between Grand Avenue and Wolf
Road in DuPage and Cook Counties, lllinois. The CM Services are required for the

following construction contract:

[-17-4339

Elgin O’Hare Western Access Toliway (I-490)
Roadway and Bridge Widening and Reconstruction
Tri-State Tollway (1-294)

S. of Grand Avenue to Wolf Road.

Subconsultant Services:
The Subconsultant will support the Consultant by performing materials testing and

quality assurance (QA) for the project.

QA will be in accordance the Tollway Construction Manager’s Manual, tllinois State Toll
Highway Authority (ISTHA) supplemental specifications, applicable contract special
provisions, lllinois Department of Transportation (IDOT) standard specifications and all
QC/QA specifications.

Subconsultant will be responsible for QA plant and jobsite testing of asphalt mixtures,
concrete mixtures (except concrete mixtures at a precast facility), recycled concrete
aggregates, and recycled asphalt aggregates. The Subconsultant is also responsible for
off-site and job-site testing of embankment materials.

Rev. 5/2018 Page 1 PSB 18-1 and Later ONLY
EXHIBIT “1”
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EXHIBIT G
Contract No. 1-18-4414

Interra, Inc.
CURRENT OBLIGATIONS FOR PROJECT

Route & Job L . Fee (Including all Fee Remaining Estimated
No. Work Scope & Description of Project Supplementals and To Be Earned Date of
Extra Work Orders) Completion
RR-14-4195 Material Testing $3,750,000.00 $660,000.00 12/31/2019
RR-15-4242 Material Testing $650,000.00 $275,000.00 12/31/2018
RR-16-4269 Material Testing $78,000.00 $10,000.00 12/31/2018
RR-14-5704 Material Testing $500,000.00 $225,000.00 12/31/2019
RR-16-4280 Material Testing $60,000.00 $40,000.00 12/31/2018
1-17-4674 Geotechnical $88,107.00 $70,100.00 12/31/2018
RR-17-4292 Material Testing $38,440.00 $30,000.00 12/31/2018
[-17-4310 Design $14,388.00 $14,388.00 12/31/2018
RR-16-4254 Material Testing $258,081.00 $210,174.00 12/31/2018
RR-17-4314 Material Testing $166,205.00 $166,205.00 12/31/2019
[-18-4357 Material Testing $150,000.00 $150,000.00 12/31/2019
I-17-4326 Material Testing $20,000.00 $20,000.00 12/31/2018
DOT Variou: Material Testing $1,500,000.00 $1,500,000.00 12/31/2020
Weber Road Material Testing $895,000.00 $895,000.00 12/31/2021
159th Street Material Testing $1,005,000.00 $331,000.00 12/31/2019
RR-18-4378 Construction Management $2,500,000.00 $2,350,000.00 12/31/2020

Rev. 5/2018

PSB 18-1 and Later ONLY
EX

HIBIT “1”
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Contract No.: I-18-4414 Consultant: Interra, Inc.

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others”, they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

1 INTERRA, INC. 6

Direct Labor Direct Labor

Direct Costs Direct Costs $ -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** $ -

Total this Subconsultant (ULC) Total this Subconsultant (ULC) $
7

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others Services by Others -

Additional Services ** Additional Services ** $ -

Total this Subconsultant (ULC) Total this Subconsultant (ULC) $
8

Direct Labor Direct Labor

Direct Costs $ - Direct Costs 3 -

Services by Others 3 - Services by Others $ -

Additional Services ** 3 - Additional Services ** $ -

Total this Subconsultant (ULC) Total this Subconsultant (ULC) $
9

Direct Labor Direct Labor

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC) Total this Subconsuitant (ULC) $
10

Direct Labor Direct Labor

Direct Costs $ - Direct Costs $ -

Services by Others 3 - Services by Others 3 -

Additional Services ** $ - Additional Services $ -

Total this Subconsultant (ULC) Total this Subconsultant (ULC) $

TOTAL DBE/MBE/WBE Subconsultants: §

** Additional services funds require prior authorization before use

TOTAL Additional Services DBE/MBE/WBE Subconsultants: _$ -

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: $ -
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

EXHIBIT “1”

PSB 18-1 and Later ONLY
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Project No.

1-18-4414

Consultant:

Interra, Inc.

EXHIBIT H - SERVICES BY OTHERS (continued)

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must

6

Direct L.abor Direct Labor

Direct Costs Direct Costs $ -

Services by Others Services by Others $ -

Additional Services ** Additionai Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsuitant (ULC) $
7

Direct Labor Direct Labor $ -

Direct Costs Direct Costs $ -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** $ -

Total this Subconsuitant (ULC) $ - Total this Subconsultant (ULC) $
8

Direct Labor $ - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** 3 - Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
9

Direct Labor $ - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant {(ULC) 3 - Total this Subconsultant (ULC) $
10

Direct Labor 3 - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** 3 - Additional Services ** $ -

Total this Subconsultant (UL.C) $ - Total this Subconsuitant (ULC) $

Rev. /2018

** Additional services funds require prior authorization before use

TOTAL Non-DBE/MBE/WBE Subconsultants: _$

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: _$

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: _$

EXHIBIT “1”

PSB 18-1 and Later ONLY
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Contract Information Sheet

Compilste the following information and it will be populated on every exhibit.

Program Management & Control Services,

Consultant Name: LLC
Contract Number: /-18-4414
Proposal Date; 11/1/18

Exhibit Pointers Editable cells in each exhibit are underfined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY
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Contract No.: 1-18-4414 Consultant: ._Program Management & Control Services, LLC

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime}

_249.00 $ 64.35 TOTAL DIRECT SALARY § 16,023.15
(Total Work Hours from (Average Hourly
Exhibit A) Rate }
Multipiler to be used on this project: 2.80

Allowable Multiplier = (2.8 DSE) (2. or 2.8 CM) (2.6 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER § 44,864.82

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consuitant listed above.}

TOTAL DIRECT COSTS _$ 5,135.18

~ C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from ExhibitH) $ -

Total Aliowable Fee Non-DBEMBE/WBE Subconsultant (from Exhibit H (cont)} 3 -

TOTAL SERVICES BY OTHERS _§ -

-D. ADDITIONAL SERVICES (prime Gonsultant)

{Requires prior authorization before use)

ADDITIONAL SERVICES (subconsutants)

(Requires prior authorization before use)

TOTAL ADDITICNAL SERVICES § -
{Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) $ 50,000.00

Rev. 9/2018 PSB 18-1 and Later ONLY
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Contract No.:

, Program Management & Control
1-18-4414 Consultant: Services, LLC

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
¥/ ilincis goviems/Emploveesftravel/Pages avelReimburse as
B. ALLOWABLE DIRECT COSTS - based on link below
hitps: /fwww.illinoistollway, com/documents/201 84/238673/LG _TOLIWAY XX ALLOWABLEDIRECTCOSTS 080
12018,PDF/b3dah352-6ca0-47db-8d76-d b8e8821037b?version=1.1
e e 04 DL (AD-0G / 6-0DBe8821037hbPversion=1.1
C. OVERTIME PREMIUM
' D, ITEMIZED DIRECT COSTS - For any expense not inctuded in the
" Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:
DIRECT COST CATEGORY
TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 5,135.18
Rev. 9/2018 PSB 18-1 and Later ONLY
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ALLOWABLE DIRECT COSTS

09.12.2018

Effective for contracts awarded on or after August 1, 2018; the following costs are allowable when requested by the Tollway
and included in the contract. The costs are allowable when it is customary for the firm to bill for the cost and it can be itemized

in the firm’s billing and accounting systems.

Per Diem (per GOVERNOR’S TRAVEL CONTROL BOARD)
Lodging (per GOVERNOR’S TRAVEL CONTROL BOARD)

Lodging Taxes and Fees (per GOVERNOR’S TRAVEL CONTROL BOARD}

Air Fare

Vehicles
Mileage (per GOVERNOR’S TRAVEL CONTROL BOARD)
Vehicle Rental (including tolls)
Vehicle Owned or Leased (does not include
personal vehicles, not owned by the company) (includes tolls)

Parking

Tolls (Personal Vehicles only)

Overtime

Shift Differential

Overnight Delivery/Postage Courier Service

Copies of Deliverables

Specific Insurance — required for project

CADD

Monuments — Permanent

Advertisements

2-way Radio

Telephone Usage

Web Site

Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions

Recording Fees

Courthouse Fees

Testing of Soil Samples

Lab Services {excluding Phase Ill normal construction
inspection such as beam breaks, cylinder breaks,
pavement cores)

Equipment rental specific for project (snooper for bridge
inspection, noise meter, etc.)

Specialized equipment — on an as needed basis with prior
approval

Traffic Systems

Storm sewer cleaning and televising

Traffic control and protection

Aerial photography, mapping and drone usage

Utility exploratory trenching

Up to State rate maximum

Actual cost (up to State rate maximum)

Actual cost

Coach Rate with 2 weeks advance purchase with
ISTHA approval

Up to State rate maximum
Actual cost up to $55/day

$65/full day, $32.50/half day (4 hours or less)

Actual Cost

Actual Cost

Premium portion

Actual cost (based on firm's policy)
Actual Cost

Actual Cost

Actual Cost

Actual Costs (Maximum of $450.00/Mo)
Actual Cost

Actual Cost

Actual cost (Survey or Phase Ill only)
Actual Cost (Traffic System Monitoring Only)
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

*website for State Reimbursement Rates_
hitp://www?2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

The number of days will be calculated as foliows for extended stay **- Weekly (vehicle and hotel) —
Number of days on job site plus one day to travel to and from job site per week.

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Consultant Liaison and the Tollway project manager.

NOTES:
e For CM contracts, beam and cylinder breaks are not reimbursable. Overtime to employees

traveling to and from the site will be allowed depending on the firm’s policy and limited to the
Tollway’s CM Manual allowance.

EXHIBIT “1”
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Contract No.: 1-18-4414

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Ciassification:

Rev. 9/2018

EXHIB

Consultant: Program Management & Controls Servces,LLC

ITE - KEY PROJECT PERSONNEL

PSB 18-1 and Later ONLY
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- EXHIBITF
Contract No. 1-18-4414
Juneau Associates, Inc., P.C.
SCOPE OF SERVICES

Phase il engineering services are required for the construction inspection, and supervision at
selected locations on the Tolhway system. Work orders under the blanket agreement will be
negotiated and authorized by the Tollway on an as-needed basis. Typical tasks will include
projects that are required for the Tollway system, and may include, but not be limited to:

Work orders under the blanket agreement will be negotiated and authorized by the Tollway on an
as-needed basis. Typical tasks will include, but not be limited to:

1. 2019 Interim repair.

2. Building demolition,

3. FCWRD Sanitary Sewer relocation.

4. On call and as- needed work related on the Tollway system,

The Consultant will perform on-site inspection, review layout of contract including design changes,
provide geotechnical inspection and testing, prepare records, maintain documentation, submit pay
estimates and change orders and any other duties requiring the services of an engineer to
complete this project on a timely basis and in accordance with Tollway specifications. The
Consultant may be required to review and make comments on Pre-Final Design Plans submitted to
the Tollway for constructability, The Consultant must complete and submit final measurements,

calculations and final contract documents to the Tollway no later than six (6) weeks after completion

of Punch List for the project.

Rev. 9/2018 Page 1 ' PSB 18-1 and Later ONLY
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EXHIBIT G

Contract No. 1-18-4414

Program Management & Controls Serveces,LL.C
CURRENT OBLIGATIONS FOR PROJECT

Fee (Including all Estimated
RoutNe 08‘ Job Work Scope & Description of Project Suppl(ement:alg :nd Fee;ee E‘:::L'Lg To Da'tr; of
; Extra Work Orders) Campletion
RR-16-4265 Praject Controls $3,804,300.00 $2,727,616.62 12/31/19
12F111013365' Scheduling $101,213.08 $26,690.38 12/31/19
OT PTB 181-1 Scheduling $39,266.05 $50,977.25 12/31/19
1-17-4326 Scheduling $785,000.00 $775,855.32 12/31/19
1-17-4093 Project Controls $2,304,000.00 $2,235,000.43 12/31/19
I-17-4093LS Project Controls $1,500,000.00 $1,387,500.00 12/31/19
$2,349,312.60 $1,684,687.86 12/31/19

XR-15-9975R¥ Project Controls

Rev. 9/2018

PSB 18-1 and Later ONLY 5
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Contract No.: 1184414

Exhibits A-B, D-G must be submitted for each subconsultant listed below,
Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants,

DBE/MBE/WBE SUBCONSULTANTS

4

EXHIBIT H - SERVICES BY OTHERS

6
Direct Labor
Diract Costs
Sorvicas by Others
Additional Servicea **
Total thin Subconsuttant {ULC} $ -
7
Diract Labor e
Oleact Costs
Services by Others
Addltional Ssrvices *
Total this Subcomsuitant (ULC) $ -
8
Direct Labor
Diract Costs
Satvices by Othors S .
Additlonsl Barvices ** § od
Yotal this Subcensultant (ULC) $ -
8
Diract Labor
Diract Coatn
Services by Othars $ -
Additionnl Services ** § -
Total this Subconsultang (ULG) $ -
10
Direct Labor
Diroct Coats S -
Swrvices by Othors $ -
Additianal Services = $ -

Totol this Suhiconsukant (ULC)

“* Additional services funds requirs prier authorization befors use

Rov, 82018

Cansultant: Pragram Managomant & Controls Servcas LLC

I a subconsultant requires “8arvices by Others”, thoy must include

Diract Lebor

Diract Costs

Services by Othors
Additicnal Sarvices ™

Total this Subconsultent (ULC)

Diract Labor

Oiract Coste

Services by Othars

Additionsl Sarvicas =~

Total this Subcannumant (uLe)

Direct Labor

Direct Coats

Soyvicos by Others
Additlonal Sorvices =

Total this Subconsultant {uLC)

Direct Labor

Diroct Costs

Servicas by Otiters
Additional Services ™

Total this Subconsulant {ULcH

Diract Lobor

Diract Gosts

Services by Others
Addkional Sarvices

Yotal this Subconsultant {ULC)

TOTAL DBE/MBE/WBE Subconsulitants: $§ -
TOTAL Additional Servicas DBE/MBE/WBE Subconsultants: $ =

TOTAL Allowablo Fee DRE/MBE/WBE Subconsultants: _$ -

DBE/MBE/WBE Percontage of Total Foo (Includos Additional Sarvices):
DBE/MBEAMVBE Percentago of Total Feo {does not Include Additionas Servicos):

PSB 18-1 and Later ONLY
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Project No, 1-18-4414

Consultant; Program Management 8 Controls Servees,LLC

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsuitant listad below. If a subconsultant requires “Services by Others", they must include Exhibit
H and aftach Exhibits A.B, D.G for second tier subconsultants.

OTHER SUBCONSULTANTS (NOT DBE/MBE/WRE)

1

Oirect Labor Direct Labor —

Diraet Costs Direct Costs $ -

Servicow by Othors — Sarvices by Others $ -

Additianal Servicos * Addillonal Services ** $ -

Total this Subconsultant {uLc) Total this Subconsultant (uec) $ -
2

Direct Labor Direct Labor $ -

Oirect Costs Oiroct Costs $ [

Sorvices by Othars Services by Others $ -

Additionad Servtces ** Additional Servicea ** $ -

Total this Subconsuttant {uLe) - Tetal this Subconsutiant {ULC) $ -
3

Diroct Labor 3 - Ofract Labor $ .

Dlrect Coste $ - Direct Coste $ -

Servicos by Othors $ - Sorvices by Others $ .

Additions| Sarvices * 8 - Addillonal Services ** £ -

Total this Subconsultant {uecy Total this Subcansultant {LuLe) $ -
4.

Dlroct Labor $ - Direct Labor $ -

Diroot Costs $ - Direct Costs $ -

Sarvices by Others g - Services by Others $ -

Additional Services ™ 8 - Additional Sorvices ** $ -

Total this Subconsuftant {uLe) Total thia Subconsuitant (U LC) $ -
L]

Diroct Lahor $ . Direct Lahor 8 -

Dlcect Coste 8 - Diroct Costs 3 -

Sarvices by Othors 3 - Services by Others $ .

Addlilonal Sorvices ** $ - Additional Services ** $ -

Total this Subconsultant ey Total this Subconsultant {ULC) $ -

** Addltlonat services funds require prior authorization befors ues TOTAL Non-DBE/MBE/WBE Subconsultants: $ -

TOTAL Additionat Services Non-DBE/MBE/WBE Subconsultants; $ -
TOTAL Aliowable Fea Non-DBE/MBEAVVBE Subconsultants: $ -

Rev, 972018 PSB 18-1 and Later ONLY
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Contract Information Sheet
Complete the following information and it will be populated on every exhibit.

SPAAN Tech Inc

Consultant Name:

Contract Number: /-18-4414

Proposal Date: 11/1/2018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 @)dHH 3 TONLY
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Contract No.: 1-18-4414 Consultant: SPAAN Tech Inc

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

3,800.00 $ 45.00 TOTAL DIRECT SALARY §

171,000.00

(Total Work Hours (Average Hourly
from Exhibit A) Rate )

Muitiplier to be used on this project:

2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER §

478,800.00

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECTCOSTS _$

21,200.00

C. SERVICES BY OTHERS

Total Aliowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) _$ -

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant {from Exhibit H (cont)) 3 -

TOTAL SERVICES BY OTHERS _$

D. ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (subconsuitants)

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES _$

(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation) $

500,000.00

Rev. 9/2018 PSB 18-1 and Later ONLY
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Contract No.:

1-18-4414 Consultant: SPAAN Tech Inc

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
\

B. ALLOWABLE DIRECT COSTS - based on link below
https://www.illinoistollway.com/documents/20184/238673/LL.G_ TOLLWAY XX ALLOWABLEDIRECTCO
STS 08012018.PDF/b3dab352-6ca0-47db-8d7¢c-db8e8821037b?version=1.1

C. OVERTIME PREMIUM

D. ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:
DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 21,200.00

Rev. 9/2018 PSB 18-1 and Later ONLY
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ALLOWABLE DIRECT COSTS

09.12.2018

Effective for contracts awarded on or after August 1, 2018; the following costs are allowable when requested by the Tollway
and included in the contract. The costs are allowable when it is customary for the firm to bili for the cost and it can be itemized

in the firm’s billing and accounting systems.

Per Diem (per GOVERNOR’S TRAVEL CONTROL BOARD)
Lodging (per GOVERNOR’S TRAVEL CONTROL BOARD)

Lodging Taxes and Fees (per GOVERNOR’S TRAVEL CONTROL BOARD)

Air Fare

Vehicles
Mileage (per GOVERNOR’S TRAVEL CONTROL BOARD)
Vehicle Rental (including tolls)
Vehicle Owned or Leased (does not include

personal vehicles, not owned by the company) (includes tolls)

Parking

Tolls (Personal Vehicles only)

Overtime

Shift Differential

Overnight Delivery/Postage Courier Service

Copies of Deliverables

Specific Insurance — required for project

CADD

Monuments — Permanent

Advertisements

2-way Radio

Telephone Usage

Web Site

Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions

Recording Fees

Courthouse Fees

Testing of Soil Samples

Lab Services {(excluding Phase Ill normal construction
inspection such as beam breaks, cylinder breaks,
pavement cores)

Equipment rental specific for project (snooper for bridge
inspection, noise meter, etc.)

Specialized equipment —on an as needed basis with prior
approval

Traffic Systems

Storm sewer cleaning and televising

Traffic contral and protection

Aerial photography, mapping and drone usage

Utility exploratory trenching

Up to State rate maximum

Actual cost (up to State rate maximum)

Actual cost

Coach Rate with 2 weeks advance purchase with
ISTHA approval

Up to State rate maximum
Actual cost up to $55/day

$65/full day, $32.50/half day (4 hours or less)

Actual Cost

Actual Cost

Premium portion

Actual cost (based on firm’s policy)
Actual Cost

Actual Cost

Actual Cost

Actual Costs {(Maximum of $450.00/Mo)
Actual Cost

Actual Cost

Actual cost (Survey or Phase Ili only)
Actual Cost (Traffic System Monitoring Only)
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

*website for State Reimbursement Rates_
http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”

EXHIBIT “1”
Page 125 of 146



ALLOWABLE DIRECT COSTS

The number of days will be calculated as follows for extended stay **- Weekly (vehicle and hotel) —
Number of days on job site plus one day to travel to and from job site per week.

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Consultant Liaison and the Tollway project manager.

NOTES:
s For CM contracts, beam and cylinder breaks are not reimbursable. Overtime to employees

traveling to and from the site will be allowed depending on the firm’s policy and limited to the
Tollway’s CM Manual allowance.

EXHIBIT “1”
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Contract No.:

1-18-4414

Consultant: SPAAN Tech Inc

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others:

Rev. 9/2018

Name:

Classification:

Name:

Classification:

Name;

EXHIBIT E - KEY PROJECT PERSONNEL

Classification:

Name:

Classification:

PSB 18-1 and Later ONLY

EXHIBIT “1”
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EXHIBIT F
Contract No. 1-18-4414
SPAAN Tech inc
SCOPE OF SERVICES

Phase Ill engineering services are required for the construction inspection, and supervision at
selected locations on the Tollway system. Work orders under the blanket agreement will be
negotiated and authorized by the Tollway on an as-needed basis. Typical tasks will include
proiects that are required for the Tollway svstem, and may include, but not be limited to:

Rev. 9/2018 Page 1 PSB 18-1 and Later ONLY
EXHIBIT “1”
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EXHIBIT G
Contract No. 1-18-4414
SPAAN Tech Inc
CURRENT OBLIGATIONS FOR PROJECT

Route & Job Fee (Including all Fee Remainin Estimated
No Work Scope & Description of Project Supplementals and To Be Earne dg Date of
: Extra Work Orders) Completion
[-16-4283 Construction Management Upon Request $2,000,000.00 $1,165,991.00 12/31/2020
Rev. 9/2018 PSB 18-1 and Later ONLY
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Contract No.: 1-18-4414 Consultant: SPAAN Tech Inc

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsuiltant listed below. If a subconsultant requires "Services by Others”, they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

6

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others Services by Others -

Additional Services ** Additional Services ** -

Total this Subconsultant (ULC) Totatl this Subconsultant (ULC) $
7

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others Services by Others -

Additional Services ** Additional Services ** -

Total this Subconsultant (ULC) Total this Subconsultant (ULC) $
8

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others $ - Services by Others -

Additional Services ** 3 - Additional Services ** -

Total this Subconsultant (ULC) Total this Subconsultant (ULC) $
9

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others 3 - Services by Others -

Additional Services ** $ - Additional Services ** -

Total this Subconsultant (ULC) Total this Subconsultant (ULC) $
10

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others $ - Services by Others -

Additional Services ** $ - Additional Services ** -

Total this Subconsultant (ULC) Total this Subconsultant {ULC) $

TOTAL DBE/MBE/WBE Subconsultants: _$ -

** Additional services funds require prior authorization before use

TOTAL Additional Services DBE/MBE/WBE Subconsultants: _$ -

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: _$ -
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

Rev. 9/2018 PS&MJOQJ;&I:C;:‘I ;
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Project No.

1-18-4414

Consultant:

SPAAN Tech Inc

EXHIBIT H - SERVICES BY OTHERS (continued)

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsuitants.

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsuitant requires "Services by Others”, they must

6
Direct Labor Direct Labor
Direct Costs Direct Costs $ -
Services by Others Services by Others $ -
Additional Services ** Additional Services ** $ -
Total this Subconsultant (ULC) $ - Total this Subconsuitant (ULC) $
7
Direct Labor Direct Labor $ -
Direct Costs Direct Costs $ -
Services by Cthers Services by Others $ -
Additionat Services ** Additional Services ** $ -
Total this Subconsultant (ULC) $ - Totat this Subconsultant (ULC) $
8
Direct Labor $ - Direct Labor $ -
Direct Costs $ - Direct Costs $ -
Services by Others $ - Services by Others $ -
Additional Services ** $ - Additional Services ** 3 -
Total this Subconsuitant (ULC) 3 - Total this Subconsultant {ULC) $
9
Direct Labor $ - Direct Labor $ -
Direct Costs $ - Direct Costs $ -
Services by Others $ - Services by Others $ -
Additional Se;'vlcas - $ - Additional Services ** $ -
Total this Subconsultant (ULC) 3 - Total this Subconsultant (ULC) $
10
Direct Labor $ - Direct Labor $ -
Direct Costs $ - Direct Costs $ -
Servlces by Others $ - Services by Others $ -
Additional Services ** $ - Additional Services ** $ -
$ - Total this Subconsultant {ULC) $

Total this Subconsultant (ULC)

Rev. 9/2018

«* Additional services funds require prior authorization before use

TOTAL Non-DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: _$

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: _$

s b X HIBT 3
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

The Roderick Group, Inc. dba Ardmore

Consuitant Name: Roderick
Contract Number: 1-18-4414
Proposal Date: 11/1/2018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Toliway's website

PSB 18-1 FgH#ETONLY
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Contract No.: 1-18-4414 Consultant: The Roderick Group, Inc. dba Ardmore Roderick

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

4,704.00 $ 35.00 TOTAL DIRECT SALARY § 164,640.00
(Total Work Hours (Average Hourly
from Exhibit A) Rate )

Multiptier to be used on this project: 2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER _$ 460,992.00

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECT COSTS $ 39,008.00

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) _$ -

Total Allowable Fee Non-DBE/MBE/MWBE Subconsultant (from Exhibit H (cont)) $ -

TOTAL SERVICES BY OTHERS _$ -

D. ADDITIONAL SERVICES (Prime Consuiltant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (subconsultants)

(Requires prior authorization before use})

TOTAL ADDITIONAL SERVICES $ -

{Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation) $ 500,000.00

Rev. 9/2018 PSB 18-1 and Later ONLY
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Contract No.:

The Roderick Group, Inc. dba
1-18-4414 Consultant: Ardmore Roderick

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
http://Awww2 illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

B. ALLOWABLE DIRECT COSTS - based on link below
https://www.illinoistoliway.com/documents/20184/238673/LG TOLLWAY XX ALLOWABLEDIRECTCO
STS 08012018.PDF/b3dab352-6ca0-47db-8d7¢c-db8e8821037b?version=1.1

C. OVERTIME PREMIUM

D. ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:
DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 39,008.00

Rev. 9/2018 PSB 18-1 and Later ONLY
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ALLOWABLE DIRECT COSTS

09.12.2018

Effective for contracts awarded on or after August 1, 2018; the following costs are allowable when requested by the Tollway
and included in the contract. The costs are allowable when it is customary for the firm to bill for the cost and it can be itemized

in the firm’s billing and accounting systems.

Per Diem (per GOVERNOR’S TRAVEL CONTROL BOARD)
Lodging (per GOVERNOR’S TRAVEL CONTROL BOARD)

Lodging Taxes and Fees (per GOVERNOR’S TRAVEL CONTROL BOARD)

Air Fare

Vehicles
Mileage (per GOVERNOR’S TRAVEL CONTROL BOARD)
Vehicle Rental (including tolls)
Vehicle Owned or Leased (does notinclude
personal vehicles, not owned by the company) (includes tolls)

Parking

Tolls (Personal Vehicles only)

Overtime

Shift Differential

Overnight Delivery/Postage Courier Service

Copies of Deliverables

Specific Insurance — required for project

CADD

Monuments — Permanent

Advertisements

2-way Radio

Telephone Usage

Web Site

Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions

Recording Fees

Courthouse Fees

Testing of Soil Samples

Lab Services (excluding Phase Ill normal construction
inspection such as beam breaks, cylinder breaks,
pavement cores)

Equipment rental specific for project {snooper for bridge
inspection, noise meter, etc.)

Specialized equipment — on an as needed basis with prior
approval

Traffic Systems

Storm sewer cleaning and televising

Traffic control and protection

Aerial photography, mapping and drone usage

Utility exploratory trenching

Up to State rate maximum

Actual cost (up to State rate maximum)

Actual cost

Coach Rate with 2 weeks advance purchase with
ISTHA approval

Up to State rate maximum
Actual cost up to $55/day

$65/full day, $32.50/half day (4 hours or less)

Actual Cost

Actual Cost

Premium portion

Actual cost (based on firm’s policy)
Actual Cost

Actual Cost

Actual Cost

Actual Costs {(Maximum of $450.00/Mo)
Actual Cost

Actual Cost

Actual cost (Survey or Phase ill only)
Actual Cost (Traffic System Monitoring Only)
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
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ALLOWABLE DIRECT COSTS

*website for State Reimbursement Rates_
http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”
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ALLOWABLE DIRECT COSTS

The number of days will be calculated as follows for extended stay **- Weekly (vehicle and hotel) —
Number of days on job site plus one day to travel to and from job site per week.

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Consultant Liaison and the Tollway project manager.

NOTES:
e For CM contracts, beam and cylinder breaks are not reimbursable. Overtime to employees

traveling to and from the site will be allowed depending on the firm’s policy and limited to the
Tollway’s CM Manual allowance.
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Contract No.:

1-18-4414

The Roderick Group, Inc. dba Ardmore

Consultant:

Roderick

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others:

Rev. 9/2018

Name:

Classification:

Name;

Classification:

Name:

Classification:

Name:

EXHIBIT E - KEY PROJECT PERSONNEL

Classification:

PSB 18-1 and Later ONLY
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EXHIBIT F

Contract No. 1-18-4414
The Roderick Group, Inc. dba Ardmore Roderick
SCOPE OF SERVICES

Phase Ill engineering services for the construction inspection, and supervision at selected locations on the
Tollway system. Work orders under the blanket agreement will be negotiated and authorized by the
Tollway on an as-needed basis. Typical tasks will include projects that are requxred for the Tollway system,
and may include, but not be limited to:

2019 Interim repair.

Building demolition.

FCWRD Sanitary Sewer relocation.

On call and as- needed work related on the Tollway system.

Sl o

Ardmore Roderick may perform on-site inspection, review layout of contract including design changes,
provide geotechnical inspection and testing, prepare records, maintain documentation, submit pay
estimates and change orders and any other duties requiring the services of an engineer to complete this
project on a timely basis and in accordance with Tollway specifications. Ardmore Roderick may be
required to review and make comments on Pre-Final Design Plans submitted to the Tollway for

constructability.
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EXHIBIT G
Contract No. 1-18-4414
The Roderick Group, Inc. dba Ardmore Roderick
CURRENT OBLIGATIONS FOR PROJECT

Route & Job Fee (Including all Fee Remaining Estimated
No. Work Scope & Description of Project Supplementals and To Be Earned Date of
Extra Work Orders) Completion
RR-14-5703 Systemwide DUR - Phase II Sub to Singh $75,000.00 $70,000.00 6/30/2023
1-15-4656 EOWA - Phase II Sub to Benesch $490,000.00 $349,690.00 5/31/2019
RR-15-9975 RR ISTHA GEC - Sub to WSP $7,846,700.00 $5,733,700.00  12/31/2021
1-16-4266 1L-53 EIS - Phase I Sub to CH2M $625,000.00 $609,200.00 6/30/2020
RR-14-4202 Maint Facilities - Phase III Prime $3,582,800.00 $275,852.00 12/31/2018
RR-16-4252 Maint Facilities - Phase III Sub to ESI $600,000.00 $204,000.00 12/31/2018
1-17-4301 Central Tri-State - Phase II sub to Benesch $1,248,000.00 $908,000.00 12/31/2022
RR-13-4154 Systemwide Utility Locate - Sub to HBK $1,600,000.00 $241,000.00 8/31/2019
1-17-4093 ISTHA PMO - Sub to HNTB $17,484,000.00 $16,676,497.00 12/31/2027
PTB 183-001 IDOT Wood Street Phase III Prime $5,380,144.00 $5,380,144.00 12/31/2020
IDOT I-55/Weber Road Interchange Phase 11
PTB 183-008 sub to Benesch $588,355.00 $588,355.00 12/31/2019
E1-517 CDOTS. Water Street Phase 11 sub to Lochner $83,698.00 $2,156.00 10/1/2018
CDOT Oakwood Boulevard Phase II sub to
E-5-454 $110,000.00 $11,632.00 12/31/2018
CDOT C*NECT PMO sub to
52685 CivilTech/Infrastructure $2,805,000.00 $1,395,215.00 7/30/2027
Tri-State Wolf Road to Balmoral Ave. Phase
RR-18-4356 II1 Sub to Lochner $810,000.00 $570,970.00 12/31/2020
Systemwide Maintenance Facilities CM Upon
RR-18-4377 Request - Phase 11I Prime $6,500,000.00 $6,500,000.00  12/31/2020
Systemwide CUR - Non-Roadway Phase 111
RR-18-4016 sub to Arcadis $300,000.00 $570,970.00 9/30/2020
Rev. 9/2018 PSB 18-1 and Later ONLY
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Contract No.: I-18-4414 Consultant: The Roderick Group, Inc. dba Ardmore Roderick

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

6

Direct Labor Direct Labor

Direct Costs Direct Costs

Services by Others Services by Others

Additional Services ** Additional Services ** -

Total this Subconsultant (ULC) Total this Subconsultant (ULC) $
7

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others Services by Others -

Additional Services ** Additional Services ** -

Total this Subconsultant (ULC) Total this Subconsultant (ULC) $
8

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others Services by Others -

Additional Services ** $ - Additional Services ** -

Total this Subconsuitant (ULC) Total this Subconsultant (ULC) $
9

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others Services by Others -

Additional Services ** $ - Additional Services ** -

Total this Subconsultant (ULC) Total this Subconsultant (ULC) $
10

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others Services by Others -

Additional Services ** 3 - Additional Services ** -

Total this Subconsultant (ULC) Total this Subconsultant {ULC) $

TOTAL DBE/MBE/WBE Subconsultants: _$ -

** Additional services funds require prior authorization before use

TOTAL Additional Services DBE/MBE/WBE Subconsultants: $ -

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: _$ -
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

Rev. 9/2018 PSB EXL-JJ QILTO:L i
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Project No. 1-18-4414

Consultant:

The Roderick Group, Inc. dba Ardmore Roderick

EXHIBIT H - SERVICES BY OTHERS (continued)

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC})

Direct Labor
Direct Costs

Services by Others

e | (&8 |en
f}

Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsuitant (ULC)

** Additional services funds require prior authorization before use

Rev. 9/2018

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others”, they must

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsuitant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

& 160 |&n o

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

hH B |[# |

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

A 1 (&» |&n

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsuitant (ULC)

&n |&n |a |ep

TOTAL Non-DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $
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