03/26/20 6.4/17
RESOLUTION NO. 21990

Background

It 1s necessary and in the best interest of The Illinois State Toll Highway
Authority (“Tollway”) to obtain Design Services Upon Request on Contract No.
RR-19-9219, Systemwide. Atlas Engineering Group, Ltd. submitted a proposal to
provide such services for an upper limit of compensation not to exceed
$5,000,000.00. The proposal is for construction-related professional services. The

services were procured pursuant to Section 30-15(c) of the Illinois Procurement
Code, 30 ILCS 500/30-15(c).

Resolution

The Chief Engineering Officer is authorized to negotiate an agreement with
Atlas Engineering Group, Ltd. to obtain Design Services Upon Request on
Contract No. RR-19-9219 with an upper limit of compensation not to exceed
$5,000,000.00, subject to review and approval by the General Counsel. The
Chairman/Chief Executive Officer of the Tollway 1s authorized to execute the
agreement, subject to the approval of the Chief Financial Officer, and the Chief
Financial Officer is authorized to 1ssue warrants in payment thereof.

Approved by:

-nairman



Mlinois Tollway

Open Roadls for a Faster Future

Contract: RR-19-9219 PSB: 19-3 Item #9

Consultant:  Atlas Engineering Group, Ltd.

PM: Ed Flores

Reviewer: Sherita Kelly Review Date: 3/30/20
Resolution: Complete
Agreement Complete
Proposal Complete
Certifications/Disclosures Complete
Delinquent Debt Complete
DBE Compliance: Complete
W-9 Form N/A
Certificate of Good Standing: Complete
Certificate of Insurance: Complete

Exhibits D and E

Atlas Engineering Group, Ltd.- (Revisions made and complete)

Exhibit E: Key Personnel- ONLY key employees are listed on this exhibit per the PSB item description
for required key personnel. The names that were submitted on the SOI to fulfill the PSB required key
personnel are the ONLY names that need to be listed and SHOULD match. This means that not every
Consultant will have Key Personnel. In the event there is a change to Key Personnel from what was
submitted per the SOI, please include a letter of justification for the change, addressed to Mr. Paul
Kovacs, Chief Engineering Officer. This letter needs to be submitted to the PM for review and approval,
copy myself. The letter should be submitted as soon as possible.

Aqua Vitae Engineering, LLC.- (Revisions made and complete)

Exhibit D: Please don't list items that are included in the Tollway’s Allowable Direct Costs, remove the
word mileage under the Direct Cost Category.

Exhibit E: Key Personnel- ONLY key employees are listed on this exhibit per the PSB item description
for required key personnel. The names that were submitted on the SOI to fulfill the PSB required key
personnel are the ONLY names that need to be listed and SHOULD match. This means that not every
Consultant will have Key Personnel. In the event there is a change to Key Personnel from what was
submitted per the SOI, please include a letter of justification for the change, addressed to Mr. Paul
Kovacs, Chief Engineering Officer. This letter needs to be submitted to the PM for review and approval,
copy myself. The letter should be submitted as soon as possible.

A Epstein and Sons International, Inc.- (Revisions made and complete)

Exhibit E: Key Personnel- ONLY key employees are listed on this exhibit per the PSB item description
for required key personnel. The names that were submitted on the SOI to fulfill the PSB required key
personnel are the ONLY names that need to be listed and SHOULD match. This means that not every

Contract Review
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Consultant will have Key Personnel. In the event there is a change to Key Personnel from what was
submitted per the SOI, please include a letter of justification for the change, addressed to Mr. Paul
Kovacs, Chief Engineering Officer. This letter needs to be submitted to the PM for review and approval,
copy myself. The letter should be submitted as soon as possible.

Ciorba Group, Inc.- (Revisions made and complete)

e Exhibit D: Please don't list items that are included in the Tollway's Allowable Direct Costs, remove the
word mileage and calculations under the Direct Cost Category.

e Exhibit E: Key Personnel- ONLY key employees are listed on this exhibit per the PSB item description
for required key personnel. The names that were submitted on the SOI to fulfill the PSB required key
personnel are the ONLY names that need to be listed and SHOULD match. This means that not every
Consultant will have Key Personnel. In the event there is a change to Key Personnel from what was
submitted per the SOI, please include a letter of justification for the change, addressed to Mr. Paul
Kovacs, Chief Engineering Officer. This letter needs to be submitted to the PM for review and approval,
copy myself. The letter should be submitted as soon as possible.

GSG Material Testing, Inc.- (Revisions made and complete)

e Please use the most current version of DSE Proposal and Proposal exhibits on Tollway's website. The
names of the templates on our website are Proposals PSB 18-1 and Later. Proposal Exhibits (12/2019)
(xIsm) and DSE Proposal (2.8 multiplier) (8/2019) (doc).

e Exhibit E: Key Personnel- ONLY key employees are listed on this exhibit per the PSB item description
for required key personnel. The names that were submitted on the SOI to fulfill the PSB required key
personnel are the ONLY names that need to be listed and SHOULD match. This means that not every
Consultant will have Key Personnel. In the event there is a change to Key Personnel from what was
submitted per the SOI, please include a letter of justification for the change, addressed to Mr. Paul
Kovacs, Chief Engineering Officer. This letter needs to be submitted to the PM for review and approval,
copy myself. The letter should be submitted as soon as possible.
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Item 9 RR-19-9219, Design Upon Request - Systemwide Non Roadway
This project has a 25% D/M/WBE participation goal and 3% VOS/SDVOSBE patrticipation goal.

Phase Il engineering services are required for work tasks that may include preparation of contract
plans and engineering studies and other technical services as directed by the lllinois Tollway. Typical
tasks will include projects that are required for the Tollway system, and may include, but not be limited
to:

JOC design support

Miscellaneous facilities repair, systemwide

Pavement Marking, systemwide

Sign fabrication and installation, systemwide

On call and as- needed work related on the Tollway system.

ogronE

The upper limit of compensation will be set at $5,000,000 to be authorized for use as individual
projects are needed.

The prime firm must be prequalified by IDOT in the following categories:

Highways (Freeway)

Structures (Highway Bridges: Typical)
Special Services (Architecture)

Special Services (Electrical Engineering)
Special Services (Mechanical Engineering)

The lllinois Tollway will allow a Prime consultant to meet the prequalification for Structures (Highway
Bridges: Typical), Special Services (Architecture), Special Services (Electrical Engineering) and
Special Services (Mechanical Engineering) through a subconsultant.

Key personnel listed on Exhibit A for this project must include:

. The person who will assume the duties of the Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).
. The person who will perform the duties of the Project Engineer, that individual in charge who

is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

. The person who will be responsible for roadway design related issues (must be an lllinois
Licensed Professional Engineer).

. The person who will be responsible for structural design related issues (must be an lllinois
Licensed Structural Engineer).

o The person who will be responsible for architectural related issues (must be an lllinois
Licensed Professional Architect).

. The person who will be responsible for electrical design related issues (must be an lllinois
Licensed Professional Engineer).

o The person who will be responsible for mechanical design related issues (must be an lllinois
Licensed Professional Engineer).

o The person(s) who will perform the QC/QA review work of all milestone submittals, who must

be an lllinois Licensed Professional Engineer for roadway elements and an lllinois Licensed
Structural Engineer for structural elements.

Schedule: This project is scheduled to start in 2020.

The Consultant must have MicroStation capabilities. All final documents shall be submitted in hard
copy and electronic format, including a 3-D Model, and follow the CADD Standards Manual.

This project will be managed through the lllinois Tollway's web-based project management system.
The Consultant will be required to participate in these procedures and will receive training on the
system.

PSB 19-3 A-16



BEG TLAS ENGINEERING

GROUP LTD

March 31, 2020

The lllinois Tollway
2700 Ogden Avenue

Downers Grove, IL 60515

Attn: Mr. Paul Kovacs — Chief Engineering Officer

Subject:

Non Roadway

Dear Mr. Kovacs:

Key Personnel Substitution Request for Project RR-19-9219, Design Upon Request, Systemwide —

Upon evaluation of project needs and discussions during the project kick off meeting, the following substitutions
are requested by Atlas Engineering Group, Ltd. (Atlas) to key personnel who will be dedicated to this project.
Resume of each individual proposed is attached to this letter.

Title From To
Name Company Name Company
Project Principal Natalia Homedi, PE Atlas Engineering
Group, Ltd.
Project Manager | Natalia Homedi, PE | Atlas Engineering | Pascal Luciano PE, SE Atlas Engineering
Group, Ltd. Group, Ltd.
Project Engineer | Yun S. Kim, PE Atlas Engineering | Jordan Taylor, PE Atlas Engineering
Group, Ltd. Group, Ltd.

Please contact me at (847) 753-8020 or at nhomedi@aegroupltd.com, should you have any questions, or desire
additional information. We look forward to continuing working with the Tollway.

Sincerely,

Natalia Homedi, P.E.,

President

Cc: File

Attachments: Pascal Luciano, PE, SE Resume
Jordan Taylor, PE Resume

www.aegroupltd.com




Project Team
Prime: Atlas Engineering Group, Ltd. (ATLAS)

PROJECT TEAM ORGANIZATION CHART
RR-19-9219 PSB 19-3/Item 9

Sub-consultants: . Epstein s, Inc.
DESIGN UPON REQUEST — SYSTEMWIDE NON-ROADWAY 1L
Aqua Vitae Engineering, LLC (AV)

GSG Material Testing, Inc. (GSG)

Mllinois
‘Yb]lway

QC/QA Structures

Thomas M. Suarez, PE, SE
EPSTEIN

Structural Design Lead

Nabi Fakroddin, PE, SE
ATLAS

Project Principal

Natalia Homedi, PE
ATLAS

QC/QA Roadway

Duane O’Laughlin, PE
CIORBA

Roadway Design Lead

Jonathan Zegar, PE
ATLAS

Project Manager

Pascal Luciano, PE, SE
ATLAS

Project Engineer
Jordan Taylor, PE

ATLAS

Roadway Structural

Architecture

Geotechnical Mechanical

Electrical / Lighting

Support Support
Lidija Scekic, PE J°"9'“:;‘Es?s°é PhD, Mario Medina Roark Rogers, PLS Eric Buck, AIA Jeffrey Cl-,'éme"“"g- Yan Weng, PE
ATLAS ATLAS GSG ATLAS EPSTEIN EPSTEIN EPSTEIN

Lori Chandler, AIA
EPSTEIN

Diana Decker, PE Brett Sauter, PE, SE
CIORBA CIORBA

Eric Spina, PE, ENV SP| Aletandes Euak Constructability

i PE, SE :
ORB. ¥ Review
& A CIORBA

Environmental

Gary D. Paradoski,
Ali Sharghi PE, CPESC
ATLAS P AVEL

Zia Khaliq, PMP



BEG ATLAS ENGINEERING

|":‘l:‘;‘ r'

March 9, 2020

The lllinois Tollway
2700 Ogden Avenue

Downers Grove, IL 60515

Attn: Ed Flores — Executive Project Manager

Subject: Proposal Exhibit for Project RR-19-9219, Design Upon Request, Systemwide — Non Roadway

Dear Mr. Flores:

Please find attached Atlas Engineering Group, Ltd. (Atlas) proposal and associated exhibits for RR-19-9219 — Design

upon Request, Systemwide — Non Roadway project.

Upon evaluation of project needs and discussions during the project kick off meeting, the following substitutions
are requested by Atlas to key personnel who will be dedicated to this project. Resume of each individual proposed

is included in this package.

Title From To
Name Company Name Company
Project Principal Natalia Homedi, PE Atlas Engineering
Group, Ltd.
Project Manager | Natalia Homedi, PE | Atlas Engineering | Pascal Luciano PE, SE Atlas Engineering
Group, Ltd. Group, Ltd.
Project Engineer | YunS. Kim, PE Atlas Engineering | Tim Farra, PE, PMP Atlas Engineering
Group, Ltd. Group, Ltd.

Upon your review of the proposal, should you have any questions, or desire additional information, please
contact me at (847) 753-8020 or at nhomedi@aegroupltd.com. We look forward to continuing working with the

Tollway.

Sincerel

Natalia Homedi, P.E.,

President

www.aegroupltd.com




Project Team
Prime: Atlas Engineering Group, Ltd. (ATLAS)

PROJECT TEAM ORGANIZATION CHART
RR-19-9219 PSB 19-3/Item 9

Sub-consultants: . Epstein s, Inc.
DESIGN UPON REQUEST — SYSTEMWIDE NON-ROADWAY 1L
Aqua Vitae Engineering, LLC (AV)

GSG Material Testing, Inc. (GSG)

Mllinois
‘Yb]lway

QC/QA Structures

Thomas M. Suarez, PE, SE
EPSTEIN

Structural Design Lead

Nabi Fakroddin, PE, SE
ATLAS

Project Principal

Natalia Homedi, PE
ATLAS

QC/QA Roadway

Duane O’Laughlin, PE
CIORBA

Roadway Design Lead

Jonathan Zegar, PE
ATLAS

Project Manager

Pascal Luciano, PE, SE
ATLAS

Project Engineer
Tim Farra, PE, PMP

ATLAS

Roadway Structural

Architecture

Geotechnical Mechanical

Electrical / Lighting

Support Support
Lidija Scekic, PE J°"9'“:;‘Es?s°é PhD, Mario Medina Roark Rogers, PLS Eric Buck, AIA Jeffrey Cl-,'éme"“"g- Yan Weng, PE
ATLAS ATLAS GSG ATLAS EPSTEIN EPSTEIN EPSTEIN

Lori Chandler, AIA
EPSTEIN

Diana Decker, PE Brett Sauter, PE, SE
CIORBA CIORBA

Eric Spina, PE, ENV SP| Aletandes Euak Constructability

i PE, SE :
ORB. ¥ Review
& A CIORBA

Environmental

Gary D. Paradoski,
Ali Sharghi PE, CPESC
ATLAS P AVEL

Zia Khaliq, PMP



From: Zia Khaliq

To: Kelly, Sherita

Cc: Natalia Homedi; Eyad Homedi; Pascal Luciano; Flores, Ed

Subject: RE: Contract RR-19-9219 PSB 19-3_Item 9/ Revised Proposal Exhibits/ email 2 of 2
Date: Friday, April 3, 2020 7:37:32 AM

Good morning Sherita,

Sorry for the confusion. Personnel listed on Exhibit E are the key personnel. Staff listed below was
meant to be listed as support staff in PSB exhibits.

Thank you

Zia Khaliq - PMP | Construction Division Manager/ Traffic Data Collection Division Manager

DBE/WBE Certified

3100 Dundee Road, Suite 502, Northbrook, IL 60062

55 W. Wacker, 9t Floor, Chicago, IL 60601

0: 847-753-8020 | F: 847-753-8023 | Cell: 847-682-5049
zkhalig@aegroupltd.com | | LinkedIn

Please consider the environment before printing this message and any attachments.

Notice: This email message and any attachments are confidential and are for the sole use of the intended recipients. Any
unauthorized review, use, disclosure or distribution is prohibited. If you have received this email in error, contact the sender
by reply email and delete this email as well as any attachments. Thank you.

From: Kelly, Sherita <skelly@getipass.com>

Sent: Thursday, April 2, 2020 4:10 PM

To: Zia Khalig <zkhalig@aegroupltd.com>

Cc: Natalia Homedi <nhomedi@aegroupltd.com>; Eyad Homedi <ehomedi@aegroupltd.com>;
Pascal Luciano <pluciano@aegroupltd.com>; Flores, Ed <Eduardo.Flores@getipass.com>
Subject: RE: Contract RR-19-9219 PSB 19-3_Item 9/ Revised Proposal Exhibits/ email 2 of 2

[CAUTION: This email originated from outside of the organization. Do not click on links or open
attachments unless you know that the content is safe.]

Hi Zia-

I still have questions regarding the Key Personnel for Atlas and A. Epstein
and want to know if these individuals should be included on Exhibit E since
they were listed on Exhibits A and D of PSB 19-3.

Atlas Engineering
e Yun, S. Kim
e Nabi Fakroddin
¢ Michael Livernois



Jongmin Seo
Johnathan Zegar
Kenneth Cortopassi
Roark Rogers

Zia Khaliq

A Epstein and Sons
e Lori Chandler
e Thomas Suarez

Thanks,

Sherita Kelly

Contract Analyst

Illinois State Toll Highway Authority
P 630-241-6800 Ext. 4645

skelly@agetipass.com

From: Zia Khalig <zkhalig@aegroupltd.com>
Sent: Tuesday, March 31, 2020 8:17 AM
To: Kelly, Sherita <skell etipass.com>

Cc: Natalia Homedi <nhomedi@aegroupltd.com>; Eyad Homedi <ehomedi@aegroupltd.com>;
Pascal Luciano <pluciano@aegroupltd.com>; Flores, Ed <Eduardo.Flores@getipass.com>
Subject: RE: Contract RR-19-9219 PSB 19-3_Item 9/ Revised Proposal Exhibits/ email 2 of 2

Sherita,
Attached are Epstein and Atlas revised proposal exhibits.
Thank you

Zia Khaliq - PMP | Construction Division Manager/ Traffic Data Collection Division Manager

DBE/WBE Certified

3100 Dundee Road, Suite 502, Northbrook, IL 60062

55 W. Wacker, oth Floor, Chicago, IL 60601

0: 847-753-8020 | F: 847-753-8023 | Cell: 847-682-5049
zkhalig@aegroupltd.com | | LinkedIn

Please consider the environment before printing this message and any attachments.

Notice: This email message and any attachments are confidential and are for the sole use of the intended recipients. Any
unauthorized review, use, disclosure or distribution is prohibited. If you have received this email in error, contact the sender
by reply email and delete this email as well as any attachments. Thank you.



From: Elores. Ed

To: Kelly, Sherita; Stukel, Gregory
Subject: RE: Contract RR-19-9219 PSB 19-3_Item 9/ Revised Proposal Exhibits/ email 2 of 2
Date: Monday, April 13, 2020 2:57:40 PM

For the PSB, the submittal is only required to list key personnel. For the contract, the prime and the
sub should submit exhibits that lists all personnel that will bill, their titles, overtime or overtime
exemptions, and their salary ranges.

Greg: Please feel free to chime in, if needed.

Thanks...Ed

From: Kelly, Sherita

Sent: Monday, April 13, 2020 1:44 PM

To: Flores, Ed <Eduardo.Flores@getipass.com>

Subject: FW: Contract RR-19-9219 PSB 19-3_Item 9/ Revised Proposal Exhibits/ email 2 of 2

Hi Ed-

Please see the email thread below. Should the support staff also be listed on
Exhibit E of the proposal since they were listed on the PSB exhibits?

Sherita Kelly

Contract Analyst

Illinois State Toll Highway Authority
P 630-241-6800 Ext. 4645

skelly@getipass.com

From: Zia Khalig <zkhalig@aegroupltd.com>

Sent: Friday, April 3, 2020 7:37 AM

To: Kelly, Sherita <skell etipass.com>

Cc: Natalia Homedi <nhomedi@aegroupltd.com>; Eyad Homedi <ehomedi@aegroupltd.com>;
Pascal Luciano <pluciano@aegroupltd.com>; Flores, Ed <Eduardo.Flores@getipass.com>
Subject: RE: Contract RR-19-9219 PSB 19-3 Item 9/ Revised Proposal Exhibits/ email 2 of 2

Good morning Sherita,

Sorry for the confusion. Personnel listed on Exhibit E are the key personnel. Staff listed below was
meant to be listed as support staff in PSB exhibits.

Thank you

Zia Khaliq - PMP | Construction Division Manager/ Traffic Data Collection Division Manager



DBE/WBE Certified

3100 Dundee Road, Suite 502, Northbrook, IL 60062

55 W. Wacker, gth Floor, Chicago, IL 60601

0: 847-753-8020 | F: 847-753-8023 | Cell: 847-682-5049
zkhalig@aegroupltd.com | | LinkedIn

Please consider the environment before printing this message and any attachments.

Notice: This email message and any attachments are confidential and are for the sole use of the intended recipients. Any
unauthorized review, use, disclosure or distribution is prohibited. If you have received this email in error, contact the sender
by reply email and delete this email as well as any attachments. Thank you.

From: Kelly, Sherita <skelly@getipass.com>
Sent: Thursday, April 2, 2020 4:10 PM

To: Zia Khalig <zkhalig@aegroupltd.com>
Cc: Natalia Homedi <nhomedi@aegroupltd.com>; Eyad Homedi <ehomedi@aegroupltd.com>;

Pascal Luciano <pluciano@aegroupltd.com>; Flores, Ed <Eduardo.Flores@getipass.com>
Subject: RE: Contract RR-19-9219 PSB 19-3 Item 9/ Revised Proposal Exhibits/ email 2 of 2

[CAUTION: This email originated from outside of the organization. Do not click on links or open
attachments unless you know that the content is safe.]
Hi Zia-

I still have questions regarding the Key Personnel for Atlas and A. Epstein
and want to know if these individuals should be included on Exhibit E since
they were listed on Exhibits A and D of PSB 19-3.

Atlas Engineering
e Yun, S. Kim
e Nabi Fakroddin
e Michael Livernois
e Jongmin Seo
e Johnathan Zegar
e Kenneth Cortopassi
e Roark Rogers
e Zia Khaliq

A Epstein and Sons
e Lori Chandler
e Thomas Suarez

Thanks,

Sherita Kelly
Contract Analyst
Illinois State Toll Highway Authority



P 630-241-6800 Ext. 4645
skelly@getipass.com

From: Zia Khaliq <zkhalig@aegroupltd.com>

Sent: Tuesday, March 31, 2020 8:17 AM

To: Kelly, Sherita <skell etipass.com>

Cc: Natalia Homedi <nhomedi@aegroupltd.com>; Eyad Homedi <ehomedi@aegroupltd.com>;
Pascal Luciano <pluciano@aegroupltd.com>; Flores, Ed <Eduardo.Flores@getipass.com>
Subject: RE: Contract RR-19-9219 PSB 19-3 Item 9/ Revised Proposal Exhibits/ email 2 of 2

Sherita,
Attached are Epstein and Atlas revised proposal exhibits.
Thank you

Zia Khaliq - PMP | Construction Division Manager/ Traffic Data Collection Division Manager

DBE/WBE Certified

3100 Dundee Road, Suite 502, Northbrook, IL 60062

55 W. Wacker, 9t Floor, Chicago, IL 60601

0: 847-753-8020 | F: 847-753-8023 | Cell: 847-682-5049
zkhalig@aegroupltd.com | | LinkedIn

Please consider the environment before printing this message and any attachments.

Notice: This email message and any attachments are confidential and are for the sole use of the intended recipients. Any
unauthorized review, use, disclosure or distribution is prohibited. If you have received this email in error, contact the sender
by reply email and delete this email as well as any attachments. Thank you.

From: Zia Khalig

Sent: Tuesday, March 31, 2020 8:11 AM

To: Kelly, Sherita <skelly@getipass.com>

Cc: Natalia Homedi <nhomedi@aegroupltd.com>; Eyad Homedi <ehomedi@aegroupltd.com>;
Pascal Luciano <pluciano@aegroupltd.com>; 'Flores, Ed' <Eduardo.Flores@getipass.com>
Subject: RE: Contract RR-19-9219 PSB 19-3_Item 9/ Revised Proposal Exhibits/ email 1 of 2

Good morning Sherita,

Please find attached updated proposal exhibits with incorporation of your comments. | am also
attaching a letter addressed to Chief Engineer requesting substitution of Atlas personnel.

Due to file size limitations, | will send Epstein and Atlas exhibit in a separate email.



Thank you

Zia Khaliq - PMP | Construction Division Manager/ Traffic Data Collection Division Manager

DBE/WBE Certified

3100 Dundee Road, Suite 502, Northbrook, IL 60062

55 W. Wacker, 9t Floor, Chicago, IL 60601

0: 847-753-8020 | F: 847-753-8023 | Cell: 847-682-5049
zkhalig@aegroupltd.com | | LinkedIn

Please consider the environment before printing this message and any attachments.

Notice: This email message and any attachments are confidential and are for the sole use of the intended recipients. Any
unauthorized review, use, disclosure or distribution is prohibited. If you have received this email in error, contact the sender
by reply email and delete this email as well as any attachments. Thank you.

From: Kelly, Sherita <skelly@getipass.com>
Sent: Monday, March 30, 2020 10:19 AM

To: Eyad Homedi <ehomedi@aegroupltd.com>

Cc: Flores, Ed <Eduardo.Flores@getipass.com>; Stukel, Gregory <gstukel@getipass.com>; Williams,

Donna <DMWilliams@getipass.com>; Natalia Homedi <nhomedi@aegroupltd.com>
Subject: Contract RR-19-9219 PSB 19-3 Item 9

[CAUTION: This email originated from outside of the organization. Do not click on links or open
attachments unless you know that the content is safe.]
Good morning-

[ have attached an updated summary review for the above mentioned contract. Please
make the necessary corrections as listed on the review sheet and return the information
to me as soon as possible, to prevent any delays in the process. If you have questions,
please let me know.

Thanks,

Sherita Kelly

Contract Analyst

Illinois State Toll Highway Authority
P 630-241-6800 Ext. 4645

skelly@getipass.com

E-MAIL CONFIDENTIALITY NOTICE: This electronic mail message, including any attachments, is for the intended recipient(s)
only. This e-mail and any attachments might contain information that is confidential, legally privileged or otherwise protected or
exempt from disclosure under applicable law. If you are not a named recipient, or if you are named but believe that you received
this e-mail in error, please notify the sender immediately by telephone or return e-mail and promptly delete this e-mail and any
attachments and copies thereof from your system. If you are not the intended recipient, please be aware that any copying,
distribution, dissemination, disclosure or other use of this e-mail and any attachments is unauthorized and prohibited. Your



Exhibit A — Proposed Staff
PSB 19-3

Please provide the information for the following Key Project Personnel, (Key Project Personnel are defined
as those specific positions identified in each PSB Item, and are subject to approval by the lllinois Tollway if
they change during contract performance), including the staff from the Sub-Consultants. The personnel
named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel.

Project Manager (Iltems 1-10,13) Roadway Design (Items 1-10,13)

Name: Natalia Homedi, PE Name: Eric Spina, PE, ENV SP
Firm: Atlas Engineering Group, Ltd. Firm: Ciorba Group, Inc.

Category: IL Licensed Professional Engineer Category: IL Professional Engineer
License #: 062-045147 License #: 062-065508

Year Registered:  [1989 | State: |IL Year Registered:  [2013 | State: |IL
Office Address: 3100 Dundee Road, Suite 502 Office Address: 8725 W. Higgins Rd., Ste 600
City: Northbrook | State: |IL City: Chicago | State: |IL

Structural Design Lead (Items 1-9, 11,13) QC/QA Structures Support

Name: Nabi Fakroddin, PE, SE Name: Thomas M. Suarez, PE, SE
Firm: Atlas Engineering Group, Ltd. Firm: A.Epstein & Sons, Inc.
Category: IL Licensed Professional Structural Category: IL Licensed Professional Engineer
Engineer, Professional Engineer & Structural Engineer
License #: 081-003377; 062-023395 License #: 062-049715; 081-005515
Year Registered: [1963; 1970 | State: [IL Year Registered: [1995; 1998 | State: |IL; IL
Office Address: (3100 Dundee Road, Suite 502 Office Address:  [600 W Fulton St.
City: Northbrook | State: |IL City: Chicago | State: |IL
Materials Coordinator(ltems 1-8,10) Document Technician (Items 1-8,10)
Name: Name:
Firm: Firm:
Category: Category: Documentation Certification
Number- IDOT class S-14
License #: License #:
Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:
City: | State: | City: | State: |
Materials QA Technician (Items 1-10) Structural Design (Items 1-9, 11, 13)
Name: Mario Medina Name: Michael J. Livernois, PE
Firm: GSG Material Testing, Inc. Firm: Atlas Engineering Group, Ltd.
Category: Category: IL Licensed Professional Engineer
License #: License #: 062-067119
Year Registered: | State: | Year Registered: 2015 |State: |IL
Office Address: | 2945 W. Harrison St. Office Address: 3100 Dundee Road, Suite 502
City: Chicago | State: | IL City: Northbrook [State: |IL
lllinois State Toll Highway Authority December 10, 2019
Addendum No. 1 Page | 22

PSB 19-3




Exhibit A — Proposed Staff
PSB 19-3, continued

The personnel named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel

Project Engineer (Item 9,13)

Architectural (Item 9)

Name: Yun S. Kim, PE Name: Eric Buck, AIA

Firm: Atlas Engineering Group, Ltd. Firm: A.Epstein & Sons Inc.

Category: IL Licensed Professional Category: IL Licensed Architect
Engineer

License #: 062-059992 License #: 001018516

Year Registered: 2007 | State: L Year Registered: 2003 | State: L

Office Address: [3100 Dundee Road, Suite 502 Office Address: 600 W Fulton St.

City: Northbrook | State: L City: Chicago | State: [IL

Electrical Design (Item 9)

Structural Design (Iltems 1-9, 11, 13)

Name: Jeffrey C. Kroenung, PE Name: Jongmin Seo, Ph.D., PE, SE

Firm: A.Epstein & Sons Inc. Firm: Atlas Engineering Group, Ltd.

Category: IL Licensed Professional Category: IL Professional Structural
Engineer Engineer, Professional

Engineer

License #: 062-09005 License #: 081-008382; 58974

Year Registered: 2016 | State: [IL Year Registered:  [2019; 2014 | State: |IL; AZ

Office Address: 600 W Fulton St. Office Address: 3100 Dundee Road, Suite 502

City: Chicago | State: |IL City: Northbrook | State: |IL

Roadway Design (ltem 9,13)

QC/QA Roadway Support

Name: Jonathan Zegar, PE Name: Kenneth Cortopassi
Firm: Atlas Engineering Group, Ltd. Firm: Atlas Engineering Group, Ltd.
Category: IL Licensed Professional Category:

Engineer
License #: 062-069130 License #:
Year Registered: [2017 | State: |IL Year Registered: | State: |
Office Address: 3100 Dundee Road, Suite 502 Office Address: 3100 Dundee Road, Suite 502
City: Northbrook | State: JIL City: Northbrook | State: |IL

QC/QA Roadway (Item 9, 13)

QC/QA Roadway (ltem 9, 13)

Name: Duane O’Laughlin, PE Name: Diana Decker, PE

Firm: Ciorba Group, Inc. Firm: Ciorba Group, Inc.

Category: IL Licensed Professional Category: IL Licensed Professional

Engineer Engineer

License #: 062-252501 License #: 062-56649

Year Registered: [1998 | State: |IL Year Registered: 2003 | State: |IL

Office Address: 8725 W. Higgins Rd., Ste. 600 Office Address: 8725 W. Higgins Rd., Suite 600

City: Chicago | State: |IL City: Chicago [State: |IL

Environmental Support

Name: Name: Gary D. Paradoski, PE, CPESC

Firm: Firm: )Aqua Vitae Engineering, LLC

Category: Category: IL Licensed Professional Engineer,
Certified Professional in Erosion
and Sediment Control

License #: License #: 062-059667;7657

Year Registered: | state: | Year Registered:  [2007; 2013 | State: L

Office Address: Office Address: 3400 W Stonegate Blvd, 100-2311

City: | state: | City: Arlington Heights | State: [IL

lllinois State Toll Highway Authority
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Exhibit A — Proposed Staff
PSB 19-3, continued

The personnel named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel

Survey Support Mechanical Design (Iltem 9)

Name: Roark Rogers, PLS Name: 'Yan Weng, PE

Firm: Atlas Engineering Group, Ltd. Firm: A.Epstein & Sons, Inc.

Category: PLS Category: IL Licensed Professional

Engineer

License #: 035-003765 License #: 062-055273

Year Registered: [2009 | State: L Year Registered: 2002 | State: L

Office Address: (3100 Dundee Road, Suite 502 Office Address: 600 W Fulton St.

City: Northbrook | State: L Chicago Chicago | State: L
Constructability Review Architectural (Item 9)

Name: Zia Khalig, PMP Name: Lori Chandler, AIA

Firm: Atlas Engineering Group, Ltd. Firm: A.Epstein & Sons, Inc.

Category: S-14 Category: IL Licensed Architect

License #: 19-15692 License #: 001020026

Year Registered: 2019 | State: |IL Year Registered: [2007 | State: L

Office Address: (3100 Dundee Road, Suite 502 Office Address:  [600 W Fulton St.

City: Northbrook | State: |IL City: Chicago | State: |IL

Structural Desig

n (Iltems 1-9, 11, 13)

Structural Design (Items 1-9, 11, 13)

Name: Brett Sauter, PE, SE Name: IAlexander Durbak, PE, SE
Firm: Ciorba Group, Inc. Firm: Ciorba Group, Inc.
Category: IL Licensed Professional Engineer, Category: IL Licensed Professional Engineer,
Structural Engineer Structural Engineer
License #: 062-060429; 081-006844 License #: 062-066837; 081-007735
Year Registered: [2008; 2009 | state: |IL; IL Year Registered: |2014; 2015 | State: JIL; IL
Office Address: [8725 W. Higgins Rd., Ste 600 Office Address:  [8725 W. Higgins Rd., Ste 600
City: Chicago | State: L City: Chicago | State: L
Required Prequalification Category
Name: Name:
Firm: Firm:
Category: lllinois Professional Engineer, Category:
Structural Engineer
License #: License #:
Year Registered: | State: L Year Registered: | State: |
Office Address: Office Address:
City: | State: L City: | State: |

Required Prequalification Category

Required Prequalification Category

Name: Name:

Firm: Firm:

Category: Category:

License #: License #:

Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:

City: | State: | City: | State: |

*If work is being performed by a Sub-consultant list firm name also.
**Note the specific function listed in the ltem description for Key Personnel

lllinois State Toll Highway Authority

Addendum No. 1
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Exhibit A — Proposed Staff
PSB 19-3, continued

Exhibit A continued
Attach resumes for Key Project Personnel.

Management Professionals Technical Staff
1 17

Total Engineers Technicians

Land Surveyors 1 Draftsmen

Architects 2 Survey Crew

Others Clerical

Total Other

Total
Total Projected Staff 21
Exhibit A — Proposed Staff PSB# 19-3 Item# _9

Firm will complete project within estimated time listed in the project advertisement. Yes X No []

If Yes, provide completion date and/or number of months. Project is scheduled to start in 2020.
completion date as required by the Tollway PM.
If No, explain:
Exhibit A
lllinois State Toll Highway Authority December 10, 2019
Addendum No. 1 Page | 25
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i i i ATLAS ENGINEERING

Natalia Homedi, P.E.

Principal

3100 Dundee Road, Suite 502, Northbrook, IL 60062 | Phone (847) 753-8020 | Fax (847) 753-8023 | www.aegroupltd.com




NI ATLAS ENGINEERING

3100 Dundee Road, Suite 502, Northbrook, IL 60062 | Phone (847) 753-8020 | Fax (847) 753-8023 | www.aegroupltd.com




ATLAS ENGINEERING

Nabi Fakroddin, P.E, S.E

Senior Structural Engineer




e ATLAS ENGINEERING




ATLAS ENGINEERING

Yun S. Kim, P.E.

Senior Project Manager




e ATLAS ENGINEERING




ATLAS ENGINEERING

Michael J. Livernois, P.E.

Senior Project Manager




e ATLAS ENGINEERING




ATLAS ENGINEERING

Jongmin Seo, Ph.D, PE, SE

Senior Structural Engineer

3100 Dundee Road, Suite 502, Northbrook, IL 60062 | Phone (847) 753-8020 | Fax (847) 753-8023 | www.aegroupltd.com




ATLAS ENGINEERING

3100 Dundee Road, Suite 502, Northbrook, IL 60062 | Phone (847) 753-8020 | Fax (847) 753-8023 | www.aegroupltd.com




AEG ATLAS ENF;INEERING

Jonathan Zegar, P.E.

Project Engineer

3100 Dundee Road, Suite 502, Northbrook, IL 60062 | Phone (847) 753-8020 | Fax (847) 753-8023 | www.aegroupltd.com




AEG ATLA‘\S E?:IS?INEERING

Support Phase.

3100 Dundee Road, Suite 502, Northbrook, IL 60062 | Phone (847) 753-8020 | Fax (847) 753-8023 | www.aegroupltd.com




AEG ATLAS ENGINEERING

Kenneth Cortopassi

Design Department Manager/Project Manager

3100 Dundee Road, Suite 502, Northbrook, IL 60062 | Phone (847) 753-8020 | Fax (847) 753-8023 | www.aegroupltd.com




AEG ATLA‘\S Eﬁl\TIEC?INEERING

3100 Dundee Road, Suite 502, Northbrook, IL 60062 | Phone (847) 753-8020 | Fax (847) 753-8023 | www.aegroupltd.com




AEG ATLAS ENGINEERING

Zia Khaliq, PMP

Project Manager / Resident Engineer

3100 Dundee Road, Suite 502, Northbrook, IL 60062 | Phone (847) 753-8020 | Fax (847) 753-8023 | www.aegroupltd.com




AEG ATLAS ENGINEERING

3100 Dundee Road, Suite 502, Northbrook, IL 60062 | Phone (847) 753-8020 | Fax (847) 753-8023 | www.aegroupltd.com




AEG ATLAS ENGINEERING

Roark Rogers, P.L.S.

Survey Department Manager

3100 Dundee Road, Suite 502, Northbrook, IL 60062 | Phone (847) 753-8020 | Fax (847) 753-8023 | www.aegroupltd.com




REG ATLA‘\S Ef;l»(;INEERING

3100 Dundee Road, Suite 502, Northbrook, IL 60062 | Phone (847) 753-8020 | Fax (847) 753-8023 | www.aegroupltd.com




Duane O’Laughlin, PE

ciorba.com | Duane O’Laughlin, PE ‘ c.orbaGrOUp




..com | Duane O’Laughlin, PE ‘ CIorbaGrOUp




Eric Spina, PE, ENV SP

ciorba.com | Eric Spina, PE, ENV SP CiorbaGroup




.com | Eric Spina, PE, ENV SP CiorbaGroup




Diana Decker, PE

ciorba.com | Diana Decker, PE "'5’:.'\.:& Clorbalirou p




* Completed while employed at another company

)m | Diana Decker, PE CIorbaGrOUp




Alexander Durbak, PE, SE

ciorba.com | Alexander Durbak, PE, SE C c'orbaGrOUp




..com | Alexander Durbak, PE, SE ‘ CiorbaGrou P




Brett Sauter, PE, SE

ciorba.com | Brett Sauter, PE, SE ‘/:'1\.}” Ciorbadu rOUp




ciorba.com | Brett Sauter, PE, SE CIorbaG rou p




EPSIT EIN

Eric Buck, AlA

Senior Project Architect

1271172019




EPSIT EIN

Eric Buck, AlA

Senior Project Architect

1271172019




EPSTEIN

Thomas M. Suarez, S.E., P.E.

Vice President, Director of Structural Engineering

1211 1/2U1Y




EPSTEIN

Thomas M. Suarez, S.E., P.E.

Vice President, Director of Structural Engineering

1211 1/2U1Y




Lori Chandler, AlA

QA/QC

AT IR




ERSTEIN

Lori Chandler, AlA

QA/QC

1271172019




EPSTEIN

Yan Weng, P.E.

Chief Mechanical Engineer

1211 1/2U1Y




EPSTEIN

Yan Weng, P.E.

Chief Mechanical Engineer

1211 1/2U1Y




Jeffrey C. Kroenung, P.E.

Electrical Engineer

1211 1/2U1Y




Jeffrey C. Kroenung, P.E.

Electrical Engineer

1211 1/2U1Y




Aqua Vitae

GARY D. PARADOSKI, P.E., CPESC
Aqua Vitae Engineering, LLC

3400 W Stonegate Blvd, 100-2311

Arlington Heights, IL 60005

Phone: 847-239-4512







GSG MATERIAL TESTING, INC.

CONSTRUCTION INSPECTION SERVICES

Mario Medina
Material Inspection Technician

2945 West Harrison Street . Chicago, IL 60612 . Phone (312)666-2989 . Fax (312) 666-2952
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P32B 18-3 SOITEAM Report for Grace

Fiter By:

Project Name cquais P3B 18-3

Prooecs Countor equals 187, 116, 211, 82, 38, 88, 37, 22, 212

PIBS ‘\w Fl_l‘-h.r!‘__ m‘“‘"mm h:“.::-"_.'""" m'&':':_'"'- Prime Firm or Team e-mall Addrecc 3OITEAM Firm Name I'l—-—rm- habeii Eeud-nq- !-uuu—“ I-""-_ ‘mm |an‘v 'mm im- I:uh ‘mlu- imr—i—ﬂll m
Prooess. =38

193 _"’-"“M-‘;:'&-:B’:m” ATLAZ GROUP Natsiia Homed), PE Yun Kim, PE . Lig Prime (Sole) ss00 ;‘ BOUMEY  Eemale ose Caucasian """"'-"’"’;,énm' NA Yes o e e

193 mﬁxsm ja ATLAS GROUP Nataila Homed!, PE Yun Kim, PE nhomedig@isegrouptd.com GBG Conulstants |3ubconsuttant 4.00 aza3313@Qg2g-consultants.com \Geo Tech gervices Maje oBE Hispanic IL UCP - City of Chicago NA No NA No

193 mﬁ:&:ﬁ 19 ATLAS GROUP ‘Nataila Homedl, PE Yun Kim, PE oup, Inc Bubconsultant 1500 Roadway Design Male NA Caucasian NA NA No NA Yes

153 mmmmu ATLAS ENGINEERING GROUP Nzt Homeal ‘Natslia Homedl, PE Yun Kim, PE nhomedi@aegrouptd.com Aqua uc 500 com Maje NA ‘m NA vozs Yes ;E':‘"" No

193 ;:;‘::‘;‘z\:mn ATLAS ENGINEERING GROUP Nataia Homed! Nataiia Homedl, PE Yun Kim, PE nhomedig@segrouptd.com A. Epsiein and Sons intemationsl inc. Subconsultant 2000 ey S Mochvmecst . o - mmoe NA Multpie Ownership /A NA No NA

Yes



Certified Profile

Business & Contact Information

BUSINESS NAME Aqua Vitae Engineering LLC
OWNER Mr Gary Paradoski
ADDRESS 3400 W. Stonegate Blvd., #100-2311
100-211
ARLINGON HEIGHTS, IL 60005-1068
PHONE 847-239-4512
EMAIL GPARADOSKI@AQUA-VITAEGROUP.COM
WEBSITE http://https.// WWW.AQUA-VITAEGROUP.COM
ETHNICITY Caucasian
GENDER Male
COUNTY Cook (IL)

Map This Address

Certification Information

CERTIFYING AGENCY State of lllinois Central Management Services
CERTIFICATION TYPE VOSB - Veteran Owned Small Business
RENEWAL DATE 3/12/2021

EXPIRATION DATE 3/12/2025

CERTIFIED BUSINESS Civil Engineering

DESCRIPTION

Commodity Codes

Code Description

NIGP 92517 Civil Engineering

Additional Information




lllinois State Toll Highway Authority EXHIBIT F -- VOSB PROFESSIONAL SERVICES
EXHIBIT F - State of Illinois VETERAN-OWNED SMALL BUSINESS PARTICIPATION,
UTILIZATION PLAN and LETTER OF INTENT

It is the goal of the State to promote and encourage the continued economic development of small businesses owned and
controlled by qualified veterans and that qualified service-disabled veteran-owned small businesses (SDVOSB) and veteran-
owned small businesses (VOSB) participate in the State's procurement process as both prime consultant and subconsultant.
30 ILCS 500/45-57,

Contract Goal to be Achieved by Vendor: This solicitation includes a specific Veteran Small Business participation goal as
specified in each Item detail based on the availability of CMS certified veteran-owned and service-disabled veteran-owned
small business (VOSB/SDVOSB) vendors to perform or provide the anticipated services required by this solicitation. The
Veteran Small Business participation goal is applicable as specified in each Item detail. This goal is also applicable to
supplemental work within the scope of work provided by the VOSB/SDVOSB vendor. In addition to the other award criteria
established for this solicitation, the Agency will award this contract to a Vendor that meets the goal or makes good faith
efforts to meet the goal. If Vendor is a CMS certified VOSB/SDVOSB vendor, the entire goal is met and no subconsulting
with a CMS certified VOSB/SDVOSB vendor is required; however, Vendor must submit a Utilization Plan indicating that
the goal will be met by self-performance.

The VOSB goal is separate and distinct from the DBE goal. A single firm may not be utilized to achieve credit toward
both VOSB and DBE goals on a single project.

Following are guidelines for Vendor’'s completion of the Utilization Plan. Please read the guidelines carefully. A format for
the Utilization Plan is included in this section. Vendor should include any additional information that will add clarity to
Vendor's proposed utilization of certified Veteran Small Business vendors to meet the targeted goal. The Utilization Plan
must demonstrate that Vendor has either: (1) met the entire contract goal; (2) made good faith efforts towards meeting
the entire goal; or (3) made good faith efforts towards meeting a portion of the goal. Any submission of good faith efforts
by Vendor shall be considered as a request for a full or partial waiver.

At the time of submittal of Statement of Interest (SOI)}, Vendor, or Vendor’s proposed Subconsultant must be
certified with CMS as a VOSB or SDVOSB.

Failure to complete a Utilization Plan and/or provide Good Faith Effort Documentation shall render the SOI non-
responsive or not responsible.

Visit http://www2.illinois.gov/cms/business/sell2/Pages/VeteranownedBusinesses.aspx for complete
requirements and to apply for certification in the Veteran Business Program.

1 If applicable where there is more than one prime vendor, the Utilization Plan should include an executed
Teaming Agreement specifying the terms and conditions of the relationship between the parties and their
relationship and responsibilities to the contract. The Teaming Agreement must clearly evidence that the
certified VOSB/SDVOSB vendor will be responsible for a clearly defined portion of the work and that its
responsibilities, risks, profits and contributions of capital, and personnel are proportionate to its ownership
percentage. It must include specific details related to the parties’ contributions of capital, personnel, and
equipment and share of the costs of insurance and other items; the scopes to be performed by the certified
VOSB/SDVOSB vendor under its supervision; and the commitment of management, supervisory personnel,
and operative personnel employed by the certified VOSB/SDVOSB vendor to be dedicated to the performance
of the contract. Established Teaming Agreements will only be credited toward Veteran Small Business goal
achievements for specific work performed by the certified VOSB/SDVOSB vendor.

2, An agreement between a vendor and a certified VOSB/SDVOSB vendor in which a certified VOSB/SDVOSB
vendor promises not to provide subconsulting proposals to other vendors is prohibited. The Agency
may request additional information to demonstrate compliance. Vendor agrees to cooperate promptly with
the Agency in submitting to interviews, allowing entry to places of business, providing further documentation,
and to soliciting the cooperation of a proposed certified VOSB/SDVOSB vendor. Failure to cooperate by Vendor
and certified VOSB/SDVOSB vendor may render the SOl non-responsive or not responsible.

State of lllinois Veteran Small Business Participation/Utilization Plan/Letter of Intent 1
ISTHA_VOSB Prof Services_Participation-U Plan-LOI_rev102018 based on CMS 14.1 Aug 2014



lllinois State Toll Highway Authority EXHIBIT F -- VOSB PROFESSIONAL SERVICES
The contract will not be finally awarded to Vendor unless Vendor’s Utilization Plan is approved.

3. Veteran Small Business Certified Vendor Locator References: Vendors may consult CMS’ Veteran Small
Business Vendor Directory at www.illinois.gov/cms/business/sell2/Pages/VendorSearch.aspx
, as well as the directories of other certifying agencies, but firms must be certified with CMS as VOSB/SDVOSB
vendors at the time of submittal of SOI.

4, Vendor Assurance: Vendor shall not discriminate on the basis of race, color, national origin, sexual orientation
or sex in the performance of this contract. Failure by Vendor to carry out these requirements is a material
breach of this contract, which may result in the termination of this contract or such other remedy, as the
Agency deems appropriate. This assurance must be included in each subcontract that Vendor signs with a
subconsultant.

5. Calculating Certified VOSB/SDVOSB Vendor Participation: The Utilization Plan documents work anticipated
to be performed, or provided by all certified VOSB/SDVOSB vendors and paid for upon satisfactory
completion/delivery.  Only the value of payments made for the work actually performed by certified
VOSB/SDVOSB vendors is counted toward the contract goal. Applicable guidelines for counting payments
attributable to contract goals are summarized below:

5.1. The value of the work actually performed by the certified VOSB/SDVOSB vendor shall be counted
towards the goal. The entire amount of that portion of the contract that is performed by the certified
VOSB/SDVOSB vendor shall be counted.

5.2. A vendor shall count the portion of the total dollar value of the Veteran Small Business contract equal
to the distinct, clearly defined portion of the work of the contract that the certified VOSB/SDVOSB
vendor performs toward the goal. A vendor shall also count the dollar value of work subcontracted
to other certified VOSB/SDVOSB vendor. Work performed by the non- certified VOSB/SDVOSB party
shall not be counted toward the goal. Work that a certified VOSB/SDVOSB vendor subcontracts to a
non-certified VOSB/SDVOSB vendor will not count towards the goal.

5.3. Certified VOSB/SDVOSB vendors who are performing on contract as second tier subconsultants may
be counted in meeting the established Veteran Small Business goal for this contract as long as the
Prime Vendor can provide documentation indicating the utilization of these vendors.

5.4, A Vendor shall count towards the goal only expenditures to firms that perform a commercially
useful function in the work of the contract.

5.4.1. A firm is considered to perform a commercially useful function when it is responsible for
execution of a distinct element of the work of a contract and carries out its responsibilities by
actually performing, managing, and supervising the work involved.

5.4.2. A certified VOSB/SDVOSB vendor does not perform a commercially useful function if its role is
limited to that of an extra participant in a transaction or contract through which funds
are passed through in order to obtain certified VOSB/SDVOSB vendor participation. In
determining whether a certified VOSB/SDVOSB vendor is such an extra participant, the Agency
shall examine similar transactions, particularly those in which certified VOSB/SDVOSB vendors
do not participate, and industry practices.

5.5. A Vendor shall not count towards the goal expenditures that are not direct, necessary and related to
the work of the contract. Only the amount of services or goods that are directly attributable to the
performance of the contract shall be counted. Ineligible expenditures include general office
overhead or other Vendor support activities.

6. Good Faith Effort Procedures: Vendor must submit a Utilization Plan and Letters of Intent that meet or exceed
the published goal. If Vendor cannot meet the stated goal, Vendor must document and explain within the
Utilization Plan the good faith efforts it undertook to meet the goal. Utilization Plans are due at the time

State of lllinois Veteran Small Business Participation/Utilization Plan/Letter of Intent 2
ISTHA_VOSB Prof Services_Participation-U Plan-LOI_rev102018 based on CMS 14.1 Aug 2014



lllinois State Toll Highway Authorily EXHIBIT F -- VOSB PROFESSIONAL SERVICES
of submittal of SOI. Vendors will not be permitted to correct goal deficiencies after the SOI due date.
CMS or the State Agency, as its delegate, will consider the quality, quantity, and intensity of Vendor’s
efforts.

The Utilization Plan contains a checklist of actions that CMS or the State Agency, as its delegate, will consider
as evidence of Vendor's good faith efforts to meet the goal. Other factors or efforts brought to the attention
of CMS or the State Agency, as its delegate, may be relevant in appropriate cases.

6.1. In evaluating Vendor's good faith efforts, CMS or the State Agency, as its delegate, may
consider whether the ability of other firms submitting SOl to meet the contract goal suggests that
good faith efforts could have resulted in Vendor meeting the goal.

6.2. If CMS or the State Agency, as its delegate, determines that Vendor has made good faith efforts to
meet the goal, the Agency may award the contract provided that Vendor is otherwise eligible for award.

6.3. If CMS or the State Agency, as its delegate, determines that good faith efforts have not been
met, the SOl may be determined to be non-responsive by the Chief Procurement Office.

7. Contract Compliance: Compliance with this section is an essential part of the contract. The following
administrative procedures and remedies govern Vendor's compliance with the contractual obligations
established by the Utilization Plan. After approval of the Plan and award of the contract, the Utilization
Plan becomes part of the contract. If Vendor did not succeed in obtaining certified VOSB/SDVOSB vendor
participation to achieve the goal and the Utilization Plan was approved and contract awarded based upon a
determination of good faith, the total dollar value of certified VOSB/SDVOSB vendor work calculated in the
approved Utilization Plan as a percentage of the awarded contract value shall become the contract goal.

7.1. The Utilization Plan may not be amended after contract execution without the Agency’s prior written
approval.

7.2. Vendor may not make changes to its contractual certified VOSB/SDVOSB vendor commitments or
substitute certified VOSB/SDVOSB vendors without the prior written approval of the Agency.
Unauthorized changes or substitutions, including performing the work designated for a certified
VOSB/SDVOSB vendor with Vendor’s own forces, shall be a violation of the utilization plan and a breach
of the contract, and shall be cause to terminate the contract, and/or seek other contract remedies or
sanctions. The facts supporting the request for changes must not have been known nor reasonably
should have been known by the parties prior to entering into the subcontract. Vendor must negotiate
with the certified VOSB/SDVOSB vendor to resolve the problem. Where there has been a mistake
or disagreement about the scope of work, provided the certified VOSB/SDVOSB vendor can be
substituted only where agreement cannot be reached for a reasonable price or schedule for the
correct scope of work.

7.3. Substitutions of a certified VOSB/SDVOSB vendor may be permitted under the following circumstances:
7.3.1. Unavailability after receipt of reasonable notice to proceed;
7.3.2.  Failure of performance;
7.3.3. Financial incapacity;

7.3.4. Refusal by the certified VOSB/SDVOSB vendor to honor the proposal;

7.3.5. Material mistake of fact or law about the elements of the scope of work of a solicitation
where a reasonable price cannot be agreed;

7.3.6. Failure of the certified VOSB/SDVOSB vendor to meet insurance, or licensing requirements;

State of lllinois Veteran Small Business Participation/Utilization Plan/Letter of Intent 3
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lllinois State Toll Highway Authorily EXHIBIT F -- VOSB PROFESSIONAL SERVICES

7.4,

7.5.

7.6.

7.L

7.8.

7.9.

7.10.

7.3.7. The certified VOSB/SDVOSB vendor's withdrawal of its SOI; or
7.3.8. Decertification of the certified VOSB/SDVOSB vendor.

If it becomes necessary to substitute a certified VOSB/SDVOSB vendor or otherwise change the
Utilization Plan, Vendor must notify the Agency in writing of the request to substitute a certified
VOSB/SDVOSB vendor or otherwise change the Utilization Plan. The request must state specific
reasons for the substitution or change. The Agency will approve or deny a request for substitution
or other change in the Utilization Plan within five business days of receipt of the request.

Where Vendor has established the basis for the substitution to the Agency’s satisfaction, it must
make good faith efforts to meet the contract goal by substituting a certified VOSB/SDVOSB vendor.
Documentation of a replacement certified VOSB/SDVOSB vendor, or of good faith efforts to replace
the certified VOSB/SDVOSB vendor, must meet the requirements of the initial Utilization Plan. If
the goal cannot be reached and good faith efforts have been made, Vendor may substitute with a non-
certified VOSB/SDVOSB vendor or Vendor may perform the work.

If a Vendor plans to hire a subconsultant for any scope of work that was not previously disclosed in
the Utilization Plan, Vendor must obtain the approval of the Agency to modify the Utilization Plan and
must make good faith efforts to ensure that certified VOSB/SDVOSB vendors have a fair opportunity to
submit a proposal on the new scope of work,

A new certified VOSB/SDVOSB vendor agreement must be executed and submitted to the Agency
within five business days of Vendor’s receipt of the Agency’s approval for the substitution or other
change.

Vendor shall maintain a record of all relevant data with respect to the utilization of certified
VOSB/SDVOSB vendors, including but without limitation, payroll records, invoices, canceled checks and
books of account for a period of at least three years after the completion of the contract. Full access
to these records shall be granted by Vendor upon 48 hours written demand by the Agency to any duly
authorized representative thereof, or to any municipal, state or federal authorities. The Agency
shall have the right to obtain from Vendor any additional data reasonably related or necessary to verify
any representations by Vendor. After the performance of the final item of work or delivery of
material by the certified VOSB/SDVOSB vendor and final payment to the certified VOSB/SDVOSB
vendor by Vendor, but not later than 30 calendar days after such payment, Vendor shall submit a
statement confirming the final payment and the total payments made to the certified VOSB/SDVOSB
vendor under the contract.

The Agency will periodically review Vendor’'s compliance with these provisions and the terms of
its contract. Without limitation, Vendor's failure to comply with these provisions or its contractual
commitments as contained in the Utilization Plan, failure to cooperate in providing information
regarding its compliance with these provisions or its Utilization Plan, or provision of false or misleading
information or statements concerning compliance, certification status or eligibility of the certified
VOSB/SDVOSB vendor, good faith efforts or any other material fact or representation shall constitute
a material breach of this contract and entitle the Agency to declare a default, terminate the contract,
or exercise those remedies provided for in the contract or at law or in equity.

The Agency reserves the right to withhold payment to Vendor to enforce these provisions and Vendor’s
contractual commitments. Final payment shall not be made pursuant to the contract until Vendor
submits sufficient documentation demonstrating compliance with its Utilization Plan.

State of lllinois Veteran Small Business Participation/Utilization Plan/lLetter of Intent 4
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lllinois State Toll Highway Authority EXHIBIT F - VOSB PROFESSIONAL SERVICES

EXHIBIT F - VOSB UTILIZATION PLAN

Atlas Engineering Group, Ltd. (Vendor) submits the following Utilization Plan as part of

our SOl in accordance with the requirements of the Veteran Small Business Program Status and
Participation section of the solicitation for RR-19-9219 , lllinois Procurement Bulletin Reference

Number tessmuenccosnzar , We understand that all subconsultants must be certified with the CMS Veteran Small Business
Program at the time of submission of all bids / offers. We understand that compliance with this section is an essential
part of this contract and that the Utilization Plan will become a part of the contract, if awarded.

Vendor makes the following assurance and agrees to include the assurance in each agreement, subcontract and/or
purchase order with a subcontractor or supplier utilized on this contract: We shall not discriminate on the basis of race,
color, national origin, sexual orientation or sex in the performance of this contract. Failure to carry out these
requirements is a material breach of this contract, which may result in the termination of this contract or such other

remedy, as the Agency deems appropriate.

Vendor submits the following statement:
[ ] Vendor is a certified VOSB/SDVOSB and plans to fully meet the goal through self- performance.
[m] Vendor has identified certified VOSB/SDVOSB subcontractor(s) to fully meet the established
goal and submits the attached completed Letter(s) of Intent; or

[] Vendor has made good faith efforts towards meeting the entire goal, or a portion of the
goal, and hereby requests a waiver (complete checklist below).

Vendor’s person responsible for compliance:
Name: Natalia Homedi, PE

T'tl e: President

Telephone: 847-753-8020
Email: nhomedi@aegroupitd.com

DEMONSTRATION OF GOOD FAITH EFFORTS TO ACHIEVE GOAL AND REQUEST FOR WAIVER

If the Veteran Small Business participation goal was not achieved, the Good Faith Efforts Procedures and Guidelines
outlined in Section 6 will be used to evaluate submitted utilization plans. Vendors providing Good Faith Effort
documentation and request for waiver must complete and submit the Good Faith Effort Contact Log
with the SOI. Failure to submit Good Faith Effort documentation in its entirety shall render Vendor’s SOl non-
responsive or not responsible and cause it to be rejected or render Vendor ineligible for contract award.

Below is a checklist of actions that will be used to evaluate a Vendor’s Demonstration of Good Faith Efforts and Request

for Waiver. Please check the actions which you completed. If any of the following actions are not completed, please

attach a detailed written explanation indicating why such action was not completed. If any other efforts were made to

obtain Veteran Small Business participation in addition to the items listed below, attach a detailed description of such
efforts.

[ ] Utilize the Sell2lllinois website: www.illinois.gov/cms/business/sell2/PageVendorSearch.aspx

to identify certified VOSB/SDVOSB vendors within the respective commodity/service codes

denoted above and at a minimum email all listed vendors and solicit quotes from all vendors

who express an interest via follow-up emails or telephone calls.
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lllinois State Toll Highway Autharity EXHIBIT F -- VOSB PROFESSIONAL SERVICES

[] Solicit through all reasonable and available means (e.g., attendance at a vendor conference,
advertising and/or written notices) the interest of certified VOSB/SDVOSB vendors that have the
capability to perform the work of the contract. Vendor must solicit this interest within sufficient
time to allow the certified VOSB/SDVOSB vendors to respond to the solicitation. Vendor must
determine with certainty if the certified VOSB/SDVOSB vendors are interested by taking
appropriate steps to follow up initial solicitations and encourage them to submit a proposal.
Vendor must provide interested certified VOSB/SDVOSB vendors with adequate information
about the requirements of the contract in a timely manner to assist them in responding promptly
to the solicitation.

[] Select portions of the work to be performed by certified VOSB/SDVOSB vendors in order to
increase the likelihood that the goal will be achieved. This includes, where appropriate, breaking
out project scope to facilitate certified VOSB/SDVOSB vendor participation, even when Vendor
might otherwise prefer to perform these work items.

[[] make a portion of the work available to certified VOSB/SDVOSB vendors and selecting those
portions of the work consistent with their availahility, so as to facilitate certified
VOSB/SDVOSB vendor participation.

[[] Negotiate in good faith with interested certified VOSB/SDVOSB vendors. Evidence of such
negotiation must include the names, addresses, email addresses, and telephone numbers of
certified VOSB/SDVOSB vendors that were considered; a description of the information provided
regarding the project scope for the work selected for subconsulting and evidence as to why
additional agreements could not be reached for certified VOSB/SDVOSB vendors to perform
the work. A Vendor using good business judgment may consider a number of factors in negotiating
with certified VOSB/SDVOSB vendors and may take a firm’s capabilities into consideration. The
fact that there may be some additional costs involved in finding and using certified
VOSB/SDVOSB vendors may not be in itself sufficient reason for a Vendor's failure to meet the
goal, as long as such costs are reasonable. Vendors are not required to accept higher quotes
from certified VOSB/SDVOSB vendors if the price difference is excessive or unreasonable.

[[] Thoroughly investigate the capabilities of certified VOSB/SDVOSB vendors and not reject them
as unqualified without documented reasons. The certified VOSB/SDVOSB vendor’'s memberships
in specific groups, organizations, or associations and political or social affiliations are not legitimate
causes for the rejection or non-solicitation of bids and proposals in Vendor’s efforts to meet the
goal.

[] Make efforts to assist interested certified VOSB/SDVOSB vendors in obtaining lines of credit or
insurance as required hy the Agency.
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lllinois State Toll Highway Authority EXHIBIT F -- VOSB PROFESSIONAL SERVICES

EXHIBIT F - GOOD FAITH EFFORTS CONTACT LOG

Use this Log to document all contacts and responses (telephone, e-mail, fax, etc.) regarding the solicitation of certified
VOSB/SDVOSB vendors within the specific scope of work selected. It is not necessary to show contacts with certified
VOSB/SDVOSB vendors who are identified on the Letter(s) of Intent. Keep and submit copies of all emails sent and
received from prospective vendors. Include a copy of the commaodity list or scope of work you solicited prospective
vendors to perform. Duplicate this log as necessary; do not limit your contacts to the number of spaces shown.

Name of Certified Method of .. Reason Agreement Was
VOSB/SDVOSB Vendor | Dot Contact R RS SRRl o Not Reached

N/A
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lllinois State Toll Highway Authority EXHIBIT F -- VOSB PROFESSIONAL SERVICES

EXHIBIT F - Letter of Intent
Instructions: The Prime Vendor is required to submit a separate, signed Letter of Intent (LOI) from each VOSB certified vendor.
LOIs must be submitted with the SOI and must be signed by both parties. The Prime Vendor shall not prohibit or otherwise limit the
VOsSB certified vendor(s) from providing subconsultant proposals to other potential vendors. Each LOI must include the
negotiated contract percentage and a detailed scope of work to be performed by each identified VOSB certified vendor. All LOI’s shall
be subject to Agency approval. Any changes involving or affecting the identified VOSB certified vendor may not be permitted without
written approval of the procuring Agency.

Project Name: Design Upon Request-Systemwide Non Roadway Project/Solicitation Number:  1tem 9: RR-19-9219
Name of Prime Vendor: /A!as Engineering Group, Lid. VOSB Compliance Contact: at@lia Homedi, PE
Address: 3100 Dundee Road, Suite 502

City: Northbrook State: 1L Zip Code: 60062
Telephone: 847-753-8020 Fax: 847-753-8023 Email: nhomedi@aegroupltd.com

Name of Certified VOSB Vendor: Aqua Vitae Engineering, LLC

Address: 3400 Stonegate Bivd #100-2311 VOSB Compliance Contact: Gary Paradoski
City:  Arlington Heights State: IL Zip Code: 60005
Telephone: 847-239-4512 Fax: Email: gparadoski@aqua-vitasgroup.com
Type of agreement: [m] Services

2020

Anticipated start date of the Certified VOSB Vendor:
Proposed 5.00 % of Contract to be performed by the VOSB Vendor.

NOTE: The Prime Vendor must indicate the percentage of the estimated contract award that will be subcontracted to the certified
VOSB Vendor.

Detailed description of work to be performed by the VOSB Vendor:

Erosion Control, Drainage and Roadway services

The Vendor and the certified vendor above hereby agree that upon the execution of a contract for the above-named
project between the Vendor and the State of lllinois, the Certified VOSB Vendor will perform the scope of work
in the percentage as indicated above.

Name and D/B/A): Certified VOSB Vendor (Com

Signature Signature
Natalia Homedi, PE

Gapy D. Paradoski

Print Name: Print Name:

Title: President Title: President

Date: __ |2 /10/ 2011 Date; 1292019
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Certified Profile

Business & Contact Information

BUSINESS NAME

OWNER
ADDRESS

PHONE
FAX
EMAIL

Atlas Engineering Group, LTD, oer N/A
Ms. Natalia N. Homedi, PE

3100 Dundee Road Map This Address
Suite 502
Northbrook, IL 60062

847-753-8020
847-753-8023

nhomedi@aegroupltd.com

Certification Information

CERTIFYING AGENCY
CERTIFICATION TYPE
CERTIFICATION DATE
RENEWAL DATE
EXPIRATION DATE

CERTIFIED BUSINESS
DESCRIPTION

City of Chicago

WBE - Women Business Enterprise
1/17/2020

10/1/2020

10/1/2020

NAICS 237310 Construction management, highway, road, street and
bridge

NAICS 541330 Construction engineering services

NAICS 541330 Engineering consulting services

NAICS 541370 Land surveying services

Commodity Codes

Code Description

NAICS 237310 Construction management, highway, road, street and bridge
NAICS 541330 Construction engineering services

NAICS 541330 Engineering consulting services

NAICS 541370 Land surveying services




Certified Profile

Business & Contact Information

BUSINESS NAME

OWNER
ADDRESS

PHONE
FAX
EMAIL

GSG Material Testing, Inc.
Mr. Santiago Garcia

2945 W. Harrison Street Map This Address
Chicago, IL 60612

312-666-2989

312-666-2952
sgarcia@gsgtesting.com

Certification Information

CERTIFYING AGENCY
CERTIFICATION TYPE
CERTIFICATION DATE
RENEWAL DATE
EXPIRATION DATE

CERTIFIED BUSINESS
DESCRIPTION

City of Chicago

MBE - Minority Business Enterprise
11/15/2019

10/1/2020

10/1/2024

NAICS 236220 Construction management, commercial and institutional
building

NAICS 237310 Construction management, highway, road, street and
bridge

NAICS 238910 Core drilling and test boring for construction

NAICS 541330 Engineering services

NAICS 541350 Building inspection services

NAICS 541380 Acoustics testing laboratories or services

NAICS 541620 Environmental consulting services

Commodity Codes

Code Description
NAICS 236220 Construction management, commercial and institutional building
NAICS 237310 Concrete paving (i.e., highway, road, street, public sidewalk)

NAICS 238910 Core drilling and test boring for construction




NAICS 541330
NAICS 541350
NAICS 541380
NAICS 541620

Engineering services
Building inspection services
Acoustics testing laboratories or services

Environmental consulting services

Additional Information




EXHIBIT E - VOSB
PARTNERING FOR GROWTH PROGRAM
FOR
VETERAN AND SERVICE-DISABLED VETERAN-OWNED SMALL BUSINESSES (VOSBs)
PSB: 19-3 ITEM: _9

MEMORANDUM OF UNDERSTANDING

BETWEEN:
: FIRM NAME D e FIRM NAME
THE MENTOR: ADDRESS A THE PROTEGE: ADDRESS
Atlas Engineering Group, Ltc 3100 Dundee Road, g Aqua Vitae, LLC 3400 W Stonegate Blvd. #100-2311
Sggffw Hesbbidoe I Arlington Heights, 66005
0L

Note: The Partnering for Growth Program was formerly known as the Partnership-Mentor/Protéqé Program.

Note: The VOSB goal is separate and distinct from the DBE goal. A single firm may not be utilized to achieve credit
toward both VOSB and DBE goals on a single project. Therefore, the protégé participation must match the goal for
which the protégé is being utilized.

l. PROGRAM PURPOSE

The Mentor and the Protégé commit to entering into a Partnering for Growth Agreement in accordance with the current
guidelines of the lllinois Tollway’s Partnering for Growth (formerly known as Partnership Mentor/Protégé) Program for VOSB's.
The purpose of the Program is to facilitate the lllinois Tollway’s professional services consultants with:

E. Meeting Veteran and Service-Disabled Veteran Owned Small Business (VOSB) participation goals,

F. Establishing new partnerships with VOSB firms that have no prior experience providing professional services to the
lllinois Tollway,

G. Continuing technical and nontechnical support for VOSB firms that have limited experience providing professional
services to the lllinois Tollway, and

H. Assisting VOSB firms with building their capacity and becoming and/or remaining self-sufficient, competitive, and
profitable business enterprises.

A VOSB means a business certified by the State of lllinois Department of Central Management Services (CMS) as a Veteran-
owned small business or Service-disabled Veteran-owned small business.
Professional Services shall be defined as Architecture, Landscape Architecture, Professional Engineering and Professional
Land Surveying.
. CONFORMANCE TO PROGRAM GOALS
A. Participation in this project by the Protégé.
1. In area(s) being mentored:
* Technical work covered by Mentor’s prequalification category(ies) %_3%

Scope: Highways (Freeways)

* Work not applicable to prequalification category(ies) %__%

Scope: Non Covered Scope
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Note: Protégé must participate in either one or both of these areas

2. Inarea(s) not being mentored:
 Work the Protégé will self-perform %_2 %

Note: Protégé participation in this area is optional

3. Total participation by the Protégé (Sum of 1. and 2.) % 5 %

B. Briefly describe an assessment of the Protégé’s needs (one-half page maximum).
A. Design Engineering Capacity Building
. Guidance and development in the preparation of complete roadway plan
sets including supporting documents in accordance with applicable portions of the Tollway's
Design Section Engineer's Manual. Protege will be
responsible for Structural design support.

. Assistance in developing Phase |l documentation for Highway (Freeways)

. General guidance and oversight

. Developing a Quality Assurance/Quality Control Plan (including the CAD Plan)
. Training in application of Tollway standards to CAD use in plan preparation

i. Briefly describe specific assistance the Mentor will provide to support the Protégé’s needs (one-half

page maximum). Mentor assistance will include:
The participating in weekly meetings to discuss the status of the plan,
monitoring the Protege's performance and providing feedback regarding
progress toward the overall goals, and preparing monthly reports to the
Tollway.
The Protege will be exposed to the areas of technical expertise for Structural
designs by shadowing and working alongside the Mentor's structural
engineers and design support staff. During this time the Protege will be
exposed to:

1. Roadway design plan preparation

2. Special Provisions, Pay ltems and Cost Estimating

3. Exposure to Work Examples from Prior Projects with Similar Scope

PSB 19-3 Page | 39



lll. MENTOR EXPERIENCE WITH THE PROGRAM

D. Has the Prime consultant served as a Mentor on a lllinois Tollway project
completed within the last five years? If yes, list Contract #(s):
Contract #(s)

Indicate Phase(s) of Work:(COMP CODSE COCM [Other
Areas of Assistance:

E. Is the Prime consultant currently serving as a Mentor on a lllinois Tollway
project? If yes, list Contract #(s):
Contract #(s)

Indicate Phase(s) of Work: OMP [OODSE [OCM [IOther
Areas of Assistance:
Assistance

F. Has the Prime consultant mentored the Protégé on another lllinois Tollway
project within the last five years? If yes, list Contract #(s):
Contract #(s)

Indicate Phase(s) of Work: COMP CODSE COCM OOther
Areas of Assistance:
Assistance

IV. PROTEGE EXPERIENCE WITH THE PROGRAM

A. Has the VOSB firm ever been contracted by the lllinois Tollway as a Prime

OYES ® NO

OYES XINO

OYES O NO

consultant? If yes, list date, Contract #, and description of scope for each project(s): OYES XNO
Date Contract # Description of Scope
Date
Date Contract Description
Date Contract Description
PSB 19-3
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B. Has the VOSB firm participated in a Mentor/Protégé Agreement on a lllinois Tollway [COYES KINO
project completed within the last five years? If yes, list the following for each project(s).

Contract # %&E Mentored by Area of Assistance
Atlas Engineering  Construction Inspection Documentation Engineer; Project
RR-19-9198  $60,000 Group, Ltd. Management, QA/QC
Contract Award $ Mentored Assistance
Contract Award $ Mentored Assistance
C. Is the VOSB firm currently participating in a Mentor/Protégé Agreement on a lllinois [RYES 0 NO
Tollway project? If yes, list the following for each project(s).
Protégé ;
Contract # Award § Mentored by Area of Assistance
Jacobs
1-17-4300 $770,000 Engineering, Inc. Highways: Roads and Streets: Internal Training, QA/QC
1-17-4302 $212,000 V3 Companies, Ltd. Drainage Design and Analysis
1-18-4357 $200,000 .G_o[\zalez Companies, ¢qnsiryction Inspection; Tollway Specs, project documentation
=

D. Has the VOSB firm participated in a Mentor/Protégé Agreement on an lllinois QOYES KINO
Department of Transportation project completed within the last five years? If yes, list
the following for each project(s).

PTB No/ Protégé

ltem Award $ Mentored by Area of Assistance
PTB Award $ Mentored Assistance
PTB Award $ Mentored Assistance
PTB Award $ Mentored Assistance
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E. If the Protégé has been mentored in the same Area of Assistance proposed on this project for a
Tollway and/or IDOT project a combined total of more than three times, provide explanation
supporling need for additional mentoring.

V. STATEMENT OF COMMITTMENT

The purpose of this statement is to confirm a commitment between the Mentor and Protégé, that upon
notice of selection from the Illinois Tollway for this PSB Item, a formal Partnering for Growth Agreement
for VOSBs will be prepared in accordance with the current guidelines of the Tollway's Partnering for
Growth Program.

Should the proposer, after contract negotiation, wish to modify the ‘Plan to Achleve Diversltly Goal', the
awarded consultant is requested to submit to the General Manager of Diversity a detailed explanation of
the work category changes that were not known at the time of the SOI submittal,

IGNATURE (Protégé Representative)

12/12/19 12/12/19

(Date) ~(Date)
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Corporation/LLC Search/Certificate of Good Standing

CVBER/ R\VEILLINOIS.COM

Services Publications/Forms Departments News Contact

OFFICE or tHE ILLINOIS SECRETARY oF STATE

Tsa Vg |

SECRETARY OF STATE § =////

Search Cyberdriveillinois.com

Corporation/LLC Search/Certificate of Good Standing

Corporation File Detail Report

File Number 65323419
Entity Name ATLAS ENGINEERING GROUP, LTD.
Status ACTIVE

Entity Information

Entity Type CORPORATION

Type of Corp DOMESTIC BCA
Incorporation Date Thursday, 11 January 2007
(Domestic)

State ILLINOIS

Duration Date PERPETUAL

Agent Information

https://www.ilsos.gov/corporatelle/CorporateLlcController[3/18/2020 9:29:52 AM]



Corporation/LLC Search/Certificate of Good Standing

Name EYAD HOMEDI

Address 3100 DUNDEE RD 502
NORTHBROOK, IL 60062

Change Date Friday, 20 December 2013

Annual Report

Filing Date Wednesday, 20 November 2019

For Year 2020

Officers

President NATALIA HOMEDI 3100 DUNDEE #502 NORTHBROOK IL 60062

Name & Address

Secretary EYAD HOMEDI SAME
Name & Address

Return to Search Purchase Certificate of Good Standing

|

(One Certificate per Transaction)

File Annual Report

Adopting Assumed Name

Articles of Amendment Effecting A Name Change

Change of Registered Agent and/or Registered Office

About Us Contact Us

https://www.ilsos.gov/corporatelle/CorporateLlcController[3/18/2020 9:29:52 AM)]



, Atlas Engineering
Page: 1 Document Name: untitled

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 09:21 03/24/20
ACTION: S

VENDOR NUMBER= *****- OFFSET: 00 OF 00
VENDOR NAME: *
CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 03/24/20 AT 10:21 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER *****_ PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 3/24/2020 Time: 10:21:38 AM



. A. Epstein and Sons
Page: 1 Document Name: untitled p

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 09:21 03/24/20
ACTION: S

VENDOR NUMBER= *****- OFFSET: 00 OF 00
VENDOR NAME: *
CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 03/24/20 AT 10:22 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER *****_ PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 3/24/2020 Time: 10:22:51 AM



Page: 1 Document Name: untitled Aqua Vitae Engineering

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 09:21 03/24/20
ACTION: S

VENDOR NUMBER= *****- OFFSET: 00 OF 00
VENDOR NAME: *
CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 03/24/20 AT 10:23 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER *****_ PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 3/24/2020 Time: 10:24:13 AM



Page: 1 Document Name: untitled Ciorba Group

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 09:21 03/24/20
ACTION: S

VENDOR NUMBER= *****- OFFSET: 00 OF 00
VENDOR NAME: *
CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 03/24/20 AT 10:25 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER *****_ PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 3/24/2020 Time: 10:25:28 AM



. GSG Material
Page: 1 Document Name: untitled *

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 09:21 03/24/20
ACTION: S

VENDOR NUMBER= *****- OFFSET: 00 OF 00
VENDOR NAME: *
CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 03/24/20 AT 10:26 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER *****_ PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 3/24/2020 Time: 10:26:47 AM



From: Zia Khaliq

To: Kelly, Sherita

Cc: Natalia Homedi; Eyad Homedi; Flores, Ed; Stukel, Gregory; Pascal Luciano

Subject: Ref: RR-19-9219 Design Upon Request - Systemwide - Non Roadway/ DSE Agreement
Date: Tuesday, April 14, 2020 10:07:49 AM

Good morning Sherita,

On behalf of Natalia Homedi, | am forwarding the electronically signed DSE agreement. Natalia
authorizes the attached documents for processing.

Thank you

Zia Khaliq - PMP | Construction Division Manager/ Traffic Data Collection Division Manager

DBE/WBE Certified

3100 Dundee Road, Suite 502, Northbrook, IL 60062

55 W. Wacker, 9t Floor, Chicago, IL 60601

0: 847-753-8020 | F: 847-753-8023 | Cell: 847-682-5049
zkhalig@aegroupltd.com | | LinkedIn

Please consider the environment before printing this message and any attachments.

Notice: This email message and any attachments are confidential and are for the sole use of the intended recipients. Any
unauthorized review, use, disclosure or distribution is prohibited. If you have received this email in error, contact the sender
by reply email and delete this email as well as any attachments. Thank you.

From: "Kelly, Sherita" <skell etipass.com>

Date: April 13, 2020 at 4:04:09 PM CDT

To: "Flores, Ed" <Eduardo.Flores@getipass.com>

Cc: "Stukel, Gregory" <gstukel@getipass.com>, Natalia Homedi

<nhomedi@aegroupltd.com>
Subject: DSE Agreement Request RR-19-9219

[CAUTION: This email originated from outside of the organization. Do not click on links
or open attachments unless you know that the content is safe.]
Hi Ed-

Hope all is well. I received new instructions regarding the agreement since we
are not able to receive mail or go to the office at this point.

The new procedure is that the vendor can sign the agreement electronically and
send in the email with a statement : “I authorize the attached documents for
processing.”

Also, The contract information needs to be in the email’s subject line. Example: If
the contract is for project 1234 - Systemwide Repairs use this in the subject line.



Please ask the vendor to re-sign the agreement ELECTRONICALLY and get back
to us, if you have questions, please let me know.

Thanks,

Sherita Kelly

Contract Analyst

Illinois State Toll Highway Authority
P 630-241-6800 Ext. 4645

skelly@getipass.com

E-MAIL CONFIDENTIALITY NOTICE: This electronic mail message, including any attachments, is for the intended
recipient(s) only. This e-mail and any attachments might contain information that is confidential, legally
privileged or otherwise protected or exempt from disclosure under applicable law. If you are not a named
recipient, or if you are named but believe that you received this e-mail in error, please notify the sender
immediately by telephone or return e-mail and promptly delete this e-mail and any attachments and copies
thereof from your system. If you are not the intended recipient, please be aware that any copying, distribution,
dissemination, disclosure or other use of this e-mail and any attachments is unauthorized and prohibited. Your
receipt of this message is not intended to waive any applicable privilege or claim of confidentiality, and any
prohibited or unauthorized disclosure is not binding on the Illinois State Toll Highway Authority. Thank you for
your cooperation.



DESIGN UPON REQUEST
DESIGN SECTION ENGINEER AGREEMENT

The Board of Directors, on the 26" day of March, 2020, authorized this
AGREEMENT to be entered into by and between THE ILLINOIS STATE TOLL HIGHWAY
AUTHORITY, an instrumentality and administrative agency of the State of lllinois,
hereinafter sometimes referred to as "TOLLWAY", and ATLAS ENGINEERING GROUP,
LTD., a corporation authorized and existing within the laws of the State of lllinois,
hereinafter referred to as "DESIGN SECTION ENGINEER".

WHEREAS, the DESIGN SECTION ENGINEER has submitted a proposal dated
March 9, 2020, to provide design section engineering services for Contract No. RR-19-
9219 for Design Upon Request - Systemwide Non -Roadway, On-call and As-
Needed; and

WHEREAS, DESIGN SECTION ENGINEER represents itself to be a professional
engineering firm meeting the stated pre-qualification criteria for selection from 19-3, Item
9, staffed with professional licensed engineers, experienced and able to perform the
engineering design services required for said contract, and it is in the best interest of the
TOLLWAY to accept said proposal.

In consideration of the mutual covenants hereinafter contained, the parties hereto
mutually covenant and agree as follows:

ARTICLE |

General Provisions

A. The DESIGN SECTION ENGINEER shall perform all design section
engineering services for Contract No. RR-19-9219 for Design Upon Request -
Systemwide Non - Roadway, On-call and As-Needed in accordance with the
requirements and terms of this Agreement, the above-numbered Professional Services
Bulletin, and the proposal from the DESIGN SECTION ENGINEER of March 9, 2020,
attached hereto and made a part hereof as Exhibit "1". With respect to any inconsistency
or conflict between the terms of this Agreement and the proposal (Exhibit "1"), the
following order of precedence shall govern: 1. This Agreement 2. The Proposal 3. The
Professional Services Bulletin.

B. All services performed by DESIGN SECTION ENGINEER shall be
performed according to professional standards and in accordance with the Design
Section Engineer's Manual for The lllinois State Toll Highway Authority in effect at the
date of contract execution, and as revised thereafter.
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C. The DESIGN SECTION ENGINEER shall perform its services hereunder
with the same degree of care, skill and diligence as is ordinarily possessed and exercised
by a member of the same profession, currently practicing under similar circumstances.

ARTICLE I

Time of Performance

Upon receipt of Notice to Proceed authorized by the Chief Engineering Officer of
the TOLLWAY, the DESIGN SECTION ENGINEER shall perform the services herein
during the period commencing on the latter of either execution of the Agreement or
March 27, 2020 and ending December 31, 2028, in accordance with the schedule
included in the attached proposal.

Notwithstanding anything in this Agreement, the DESIGN SECTION ENGINEER,
including the DESIGN SECTION ENGINEER’s subcontractors, if any, shall not be
responsible hereunder for any delay, default or nonperformance of this Agreement, if and
to the extent that such delay, default or nonperformance is caused by an act of God,
weather, accident, labor strike or shortage, fire, explosion, riot, war, rebellion, terrorist
activity, sabotage, flood, epidemic, or any other cause beyond the reasonable control of
such party.

ARTICLE lli

Compensation

The DESIGN SECTION ENGINEER shall perform all engineering design services
as required herein, and the TOLLWAY shall pay the DESIGN SECTION ENGINEER as
compensation therefor, the DESIGN SECTION ENGINEER'S actual payroll cost times a
multiplier of 2.8000 and certain direct expenses (as each of these amounts are shown in
Exhibit "1") with an upper limit of compensation of Five Million Dollars and No Cents
($5,000,000.00). If, in the opinion of the DESIGN SECTION ENGINEER, additional fees
or expenses in excess of the upper limit of compensation agreed herein are required, the
DESIGN SECTION ENGINEER shall promptly notify the Chief Engineering Officer of the
TOLLWAY thereof and shall not incur or charge any such fees or expenses without prior
written approval of the Chief Engineering Officer. The DESIGN SECTION ENGINEER
shall ensure that its subcontractors (if applicable) submit bills and invoices in a manner
consistent with the terms of this Agreement and shall include language in its
subcontractor agreements whereby the subcontractors expressly agree to be bound by
the terms of this Agreement, including but not limited to the Inspector General Provision
at Article XIX.

ARTICLE IV

Scope of the Service — “Upon Request” Contracts

The DESIGN SECTION ENGINEER understands that this is an “assignment(s)
upon request” contract wherein the DESIGN SECTION ENGINEER will be assigned
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various tasks over the duration of this Contract. Thus, the extent of services will not be
determined until such time that a task has been assigned by the TOLLWAY. Upon
assignment of a Task, the DESIGN SECTION ENGINEER shall meet with
representatives of the TOLLWAY:; prepare a scope of services to complete the task; and
submit a Proposal for the services to be performed. The DESIGN SECTION ENGINEER
shall perform the task for not more than the total proposed task fee as authorized by the
TOLLWAY. In no event will the DESIGN SECTION ENGINEER be entitled to additional
compensation due to its errors in estimating the time, costs or expertise required to
complete the task assignments. Only upon a change in the scope of task services, as
documented in writing by the DESIGN SECTION ENGINEER and subsequently approved
in writing by the Chief Engineering Officer, will any additional fees be approved. The total
compensation for the entirety of all task assignments shall not be in excess of Five Million
Dollars and No Cents ($5,000,000.00) being the amount set as the Upper Limit of
Compensation for this Contract.

ARTICLE V

Compliance with State and Other Laws

The DESIGN SECTION ENGINEER specifically agrees that in the performance of
the services herein enumerated, the DESIGN SECTION ENGINEER, its associates,
subcontractors, agents and employees will comply with all applicable Federal laws, State
statutes, local ordinances, rules and regulations.

Governing Law; Exclusive Jurisdiction

This Agreement, and all the rights and duties of the parties arising from or relating
in any way to the subject matter of this Agreement or the transaction(s) contemplated by
it, shall be governed by, construed and enforced only in accordance with the laws of the
United States and the State of Illinois (excluding any conflict of laws provisions that would
refer to and apply the substantive laws of another jurisdiction). Any suit or proceeding
relating to this Agreement, including arbitration proceedings, shall be brought only in
DuPage County, lllinois. Atlas Engineering Group, Ltd., consents to the exclusive
jurisdiction and venue of the courts located in DuPage County, State of lllinois.

Confidentiality

DESIGN SECTION ENGINEER, including its agents and subconsultants, to this
AGREEMENT may have or gain access to confidential data or information owned or
maintained by the TOLLWAY in the course of carrying out its responsibilities under this
AGREEMENT. The DESIGN SECTION ENGINEER shall presume all information
received from the TOLLWAY or to which it gains access pursuant to this AGREEMENT
is confidential. No confidential data collected, maintained, or used in the course of
DESIGN SECTION ENGINEER's performance of this contract shall be disseminated
except as authorized by law and with the written consent of the TOLLWAY, either during
the period of the AGREEMENT or thereafter. The DESIGN SECTION ENGINEER must
return any and all data collected, maintained, created or used in the course of the
performance of the AGREEMENT, in whatever form it is maintained, promptly at the end
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of the AGREEMENT, or earlier at the request of the TOLLWAY, or notify the TOLLWAY
in writing of its destruction with prior TOLLWAY approval only.

The foregoing obligations shall not apply to confidential data or information lawfully
in the DESIGN SECTION ENGINEER's possession prior to its acquisition from the
TOLLWAY; received in good faith from a third-party not subject to any confidentiality
obligation to the disclosing Party; or independently developed by the DESIGN SECTION
ENGINEER without the use or benefit of the TOLLWAY's confidential information.

ARTICLE VI

Responsibility for Injuries and Damages

The DESIGN SECTION ENGINEER shall be responsible for all injuries to persons
and damages to property due to the activities of the DESIGN SECTION ENGINEER, its
associates, agents or employees, in connection with an error, omission, intentional, willful,
wanton or negligent act(s), and shall be responsible for all parts of its work, both
temporary and permanent, relating to the performance of any services under this
Agreement or in connection therewith. It is expressly understood that the DESIGN
SECTION ENGINEER shall indemnify and save harmless the TOLLWAY, its Directors
and employees from claims, suits, actions, damages, costs and fees arising from, growing
out of an error, omission, intentional, willful, wanton or negligent act(s) of the DESIGN
SECTION ENGINEER under this Agreement, to the maximum extent permitted by law,
and such indemnity shall not be limited by reason of the enumeration of any insurance
coverage hereinafter provided. Nothing herein contained shall be construed as
prohibiting the TOLLWAY, its Directors or the employees from defending any actions and
suits brought against them or any of them or from employing their own counsel in defense
of all such actions and suits. It is understood and agreed that the DESIGN SECTION
ENGINEER is an independent contractor and as such is solely responsible for all of its
activities hereunder.

ARTICLE VII
Insurance

The DESIGN SECTION ENGINEER agrees to procure and maintain during the
entire term of this contract and any extensions thereto, at its own expense and without
additional expense to the TOLLWAY, adequate insurance for claims for injuries to
persons or damage to property which may arise from or in connection with the
performance of the work by the DESIGN SECTION ENGINEER, his agents,
representatives, employees or subcontractors. Work shall not commence until all
insurance required by this section has been obtained and acceptable documentation
provided to the TOLLWAY. Acceptable insurance companies shall be authorized or
approved to transact business under the laws of the State of Illinois, shall be rated by
A.M. Best and Company with a financial strength rating of “A-“ or better and a financial
size category of not less than “VII”.

The DESIGN SECTION ENGINEER shall obtain for the term of the contract, and
any extensions thereto, insurance in the following kinds and minimum limits:
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a. Worker's Compensation Insurance as required by state statute, and
Employer’s Liability insurance covering all the DESIGN SECTION
ENGINEER’s employees acting within the course and scope of their
employment.

b. Commercial General Liability Insurance written on Insurance
Services Office (ISO) occurrence form CG 00 01 10/03 or equivalent,
covering premises operations, independent contractors, blanket
contractual liability, and personal injury with minimum limits of
$1,000,000.00 (One Millions Dollars) each occurrence and
$2,000,000.00 (Two Million Dollars) annual general aggregate.

If any aggregate limit is reduced below $2,000,000.00 because of
claims made or paid, the DESIGN SECTION ENGINEER shall obtain
additional insurance to restore the full aggregate limit and furnish
documentation to the TOLLWAY.

C. Automobile Liability Insurance covering any auto, including owned,
hired and non-owned autos, with a minimum limit of $1,000,000.00
(One million Dollars) each occurrence, combined single limit.

d. Excess / Umbrella Liability Insurance providing excess coverage
over commercial general liability, automobile liability and employer’s
liability with a minimum limit of $2,000,000.00 (Two Million Dollars)
per occurrence and in aggregate.

e. Engineering Professional Errors and Omissions Liability providing
coverage for claims, damages, losses or expenses arising out of or
resulting from the performance of Professional Services
contemplated in this contract. Limits of liability shall be a minimum
of $2,000,000 (Two Million Dollars) per occurrence and in aggregate.
The policy, including claims made forms, shall remain in effect for the
duration of the contract and then have a three-year discovery period
or longer as required by State Statue.

All deductible or self-insured retentions must be declared and are the sole
responsibility of the DESIGN SECTION ENGINEER. The lllinois State Toll Highway
Authority shall be named an “additional insured” for the commercial general liability and
automobile liability coverage. These policies shall be primary for the additional insured
and not contributing with any other insurance or similar protection available to the
additional insured. Copies of the applicable “additional insured” endorsements will be
provided to the TOLLWAY with the insurance documentation.

The DESIGN SECTION ENGINEER shall submit insurance documentation prior
to the commencement of any contract work and will provide documentation of renewals
of said policies as they occur. Any failure of the TOLLWAY to request proof of insurance
will not waive the requirement of maintenance of protection as specified herein.
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ARTICLE ViIlI

Ownership of Documents

All documents, including tracings, drawings, estimates, specifications, field notes,
investigations, studies and all documents, memoranda and information relating to
services to be furnished and performed pursuant to this Agreement are the property of
the TOLLWAY. During the performance of the engineering services herein provided for,
the DESIGN SECTION ENGINEER shall be responsible for any loss or damage to the
documents herein enumerated while they are in its possession, and any such documents
shall be restored at its expense. Full access to the work during the preparation of the
plans shall be available to the TOLLWAY and such other agencies as may be approved
by the TOLLWAY. It is agreed and understood by the parties that any plans, drawings,
blueprints or other similar documents ("plans") provided under this Contract which are
reused by the TOLLWAY, on other projects, shall be at the TOLLWAY's own risk. Any
person or entity reusing any plans shall be solely responsible for such reuse. Should the
DESIGN SECTION ENGINEER reuse any plans, it agrees to indemnify all persons or
entities for any claims or actions resulting from its reuse to the extent that said claim or
action results from such reuse. The TOLLWAY agrees to require any person (including
the TOLLWAY itself) reusing the plans provided by the DESIGN SECTION ENGINEER
to abide by the terms and conditions set forth in this paragraph.

ARTICLE IX

Financial Statement

The DESIGN SECTION ENGINEER shall, within ten (10) days after requested by
the TOLLWAY, furnish the TOLLWAY with a current statement of the financial condition
of the DESIGN SECTION ENGINEER and any other financial information requested by
the TOLLWAY.

ARTICLE X

Successors and Assigns

The TOLLWAY and DESIGN SECTION ENGINEER each bind themselves, their
successors and assigns to the other party of this Agreement and to the successors and
assigns of such other party with respect to all covenants of this Agreement. Except as
this Agreement provides, neither the TOLLWAY nor the DESIGN SECTION ENGINEER
shall assign, sublet or transfer its interest in this Agreement without the written consent
of the other.

ARTICLE Xl

Subcontractors

The DESIGN SECTION ENGINEER shall not subcontract or assign services to be
performed under this Agreement without prior written approval of the TOLLWAY, except
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that the DESIGN SECTION ENGINEER may without such prior approval, contract with
others for photogrammetric maps, equipment and supplies, printed matter, and other
reproductions and stenographic, clerical or any other non-technical services.

ARTICLE XIi

Suspension

The TOLLWAY may, from time to time, suspend and halt the services of DESIGN
SECTION ENGINEER pursuant to this Agreement at its sole discretion effective five (5)
days after delivery of written notice thereof for any period of time or times not exceeding
a total of twelve (12) months. In the event of such suspension not occasioned by violation
of the Agreement by the DESIGN SECTION ENGINEER, the DESIGN SECTION
ENGINEER shall be paid for authorized services performed prior to the effective date of
the suspension, including any reimbursable expenses then due, in accord with this
Agreement.

ARTICLE XIlI

Termination

A. Termination Without Cause

1. The TOLLWAY reserves the right, at its sole discretion, to terminate this
Agreement without cause at any time. In the event of such termination, the TOLLWAY
will promptly deliver a written Notice of Termination Without Cause to the DESIGN
SECTION ENGINEER. Upon termination and within ten (10) days of said termination,
the DESIGN SECTION ENGINEER shall prepare a detailed Progress Report, in form
satisfactory to the Chief Engineering Officer of the TOLLWAY, including information as to
all the services performed by the DESIGN SECTION ENGINEER and the status of the
services as of the date of the termination, and provide all other information and documents
developed under the terms of this Agreement as requested by the Chief Engineering
Officer of the TOLLWAY. The TOLLWAY will review the Progress Report and services
and determine the percentage of the work required to be performed under this Agreement
that has been completed by the DESIGN SECTION ENGINEER. In case of dispute
between the TOLLWAY and the DESIGN SECTION ENGINEER, the decision of the Chief
Engineering Officer shall be final. At the request and direction of the Chief Engineering
Officer of the TOLLWAY, the DESIGN SECTION ENGINEER shall, additionally, within
ten (10) days after the date of termination, furnish the TOLLWAY with two (2) sets of
prints of plans, two (2) sets of Special Provisions and two (2) sets of calculations with
respect to the services performed to date of termination in accordance with the
requirements of the Design Section Engineer’s Manual in effect at the date of contract
execution, and as revised thereafter.

In the event the Chief Engineering Officer of the TOLLWAY requires additional
services to be performed by the DESIGN SECTION ENGINEER to complete certain
elements of the engineering services, the DESIGN SECTION ENGINEER shall prepare
a final Progress Report on completion of the additional services. The TOLLWAY will
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review the final Progress Report and determine the percentage of completed services
performed under the Agreement by the DESIGN SECTION ENGINEER.

2. The total compensation due to the DESIGN SECTION ENGINEER, in the
event of termination without cause, shall be limited to the following, less all previous
payments to the DESIGN SECTION ENGINEER and any credits or set-offs due to the
TOLLWAY:

a. Actual payroll cost for services properly performed prior to the effective
date of termination, times a multiplier of 2.8000;

b. Actual reimbursable direct expenses incurred prior to the effective
date of termination;

c. Actual payroll cost times a multiplier of 2.8000 for any wind-up
services after the effective date of termination as directed to be
performed by the Chief Engineering Officer of the TOLLWAY;

d. Actual reimbursable direct expenses incurred for any wind-up services
after the effective date of termination as directed to be performed by
the Chief Engineering Officer of the TOLLWAY;

B. Termination for Cause

1. In the event the DESIGN SECTION ENGINEER fails to meet any of its
contractual obligations, as set forth in this Agreement including the proposal, then the
TOLLWAY, at its option, may consider the Agreement as canceled effective upon the
delivery of written Notice of Termination for Cause to the DESIGN SECTION ENGINEER,
and the DESIGN SECTION ENGINEER shall have no further claims or rights against the
TOLLWAY except as set forth herein. The TOLLWAY may, as additional remedies, and
without prejudice to or waiver of any other right or remedy which it possesses hereunder
or as a matter of law, complete the performance of the engineering services with its own
forces, or secure services from any other available source and any difference in cost shall
be charged back to the DESIGN SECTION ENGINEER, or at the option of the TOLLWAY
the DESIGN SECTION ENGINEER shall promptly pay for or reimburse the TOLLWAY
for any such difference in cost, or the TOLLWAY may deduct any such cost from any
payments due or to become due the DESIGN SECTION ENGINEER, if any. In addition
to any difference in cost for services incurred by the TOLLWAY, the DESIGN SECTION
ENGINEER shall reimburse the TOLLWAY for any costs, fees, or expenses, including
administrative, engineering and legal expenses incurred by the TOLLWAY due to the
failure of the DESIGN SECTION ENGINEER to meet such obligations. The foregoing
costs, fees and expenses, may, at the direction of the TOLLWAY, be deducted from any
sums remaining due for services properly performed prior to the effective date of the
cancellation and termination.

2.  The conditions for termination for cause are as follows:
a. |If DESIGN SECTION ENGINEER becomes insolvent, commits any
act of bankruptcy, makes a general assignment for the benefit of
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creditors, or becomes the subject of any proceeding commenced
under any statute or law established for the relief of debtors;

b. If a receiver, trustee or liquidator of any of the property or income of
DESIGN SECTION ENGINEER shall be appointed;

c. |If DESIGN SECTION ENGINEER shall fail to perform the scope of
services, or any part thereof, with the diligence necessary to maintain
its progress and compete the scope of services as prescribed by the
time schedule and shall fail to take such steps as directed by the
TOLLWAY to remedy delays within five (5) days after written notice
thereof from TOLLWAY;

d. If DESIGN SECTION ENGINEER shall violate any of the terms,
provisions, conditions, covenants, or Certifications contained in this
Agreement and shall fail to take such steps as directed by the
TOLLWAY to remedy such default within five (5) days after written
notice thereof from TOLLWAY.

3. Upon termination for cause, and within ten (10) days of such notice, the
DESIGN SECTION ENGINEER shall prepare a detailed Progress Report in a form
satisfactory to the Chief Engineering Officer of the TOLLWAY, including information as to
all services performed by the DESIGN SECTION ENGINEER and the status of the
services as of the date of the termination, and provide all other information and documents
developed under the terms of this Agreement as requested by the Chief Engineering
Officer of the TOLLWAY. The TOLLWAY will review the Progress Report and determine
the percentage of services that have been performed under this Agreement by the
DESIGN SECTION ENGINEER. In the case of dispute between the TOLLWAY and the
DESIGN SECTION ENGINEER, the decision of the Chief Engineering Officer shall be
final. At the request and direction of the Chief Engineering Officer of the TOLLWAY, the
DESIGN SECTION ENGINEER shall additionally, within ten (10) days after the date of
termination, furnish the TOLLWAY with two (2) sets of prints of plans, two (2) sets of
Special Provisions and two (2) sets of calculations with respect to the services performed
to the date of termination in accordance with the requirements of the Design Section
Engineer’s Manual in effect at the date of contract execution, and as revised thereatfter.

4.  The total compensation due to the DESIGN SECTION ENGINEER in the
event of Termination for Cause shall be the following, less all previous payments to the
DESIGN SECTION ENGINEER, and any credits or set-offs due to the TOLLWAY:

a. Actual payroll cost for services properly performed prior to the effective
date of termination, times a multiplier of 2.8000;

b. Actual reimbursable direct expenses incurred prior to the effective
date of termination;
C. Termination due to Lack of an Appropriation
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This Agreement is subject to termination and cancellation in any year for which
the General Assembly fails to make an appropriation (if such an appropriation is required)
to make payments under the terms of the Agreement. Currently, the TOLLWAY is not
required to obtain a yearly appropriation of its funds. However, the TOLLWAY cannot
and does not make any representation or warranties concerning future appropriation
requirements.

ARTICLE XIV

Solicitations

The DESIGN SECTION ENGINEER warrants that no person or selling agency
has been employed or retained to solicit or secure this Agreement upon an agreement or
understanding for a commission, percentage, brokerage or contingent fee. For breach or
violation of this warranty, the TOLLWAY shall have the right to annul this Agreement
without liability or in its discretion to deduct from the contract price or consideration the
full amount of such commission, percentage, brokerage or contingent fee.

ARTICLE XV

Record Retention and Audit

In compliance with the lllinois Procurement Code (30 Ill. Comp. Stat. 500/20-65)
and rules promulgated thereunder, every CONTRACT for goods and services shall
provide that the contractor shall maintain certain records, books and documents.

The DESIGN SECTION ENGINEER shall maintain in the State of lllinois, for a
minimum of five years from the latter of the date of completion of the CONTRACT or the
date of final payment under the CONTRACT, adequate books, records, and supporting
documents from an accounting system maintained in accordance with generally accepted
accounting principles to verify the amounts, recipients, uses and methods of all
disbursements of funds passing in conjunction with the CONTRACT. The five year record
maintenance period shall be extended for the duration of any audit in progress at the time
of that period’s expiration. The DESIGN SECTION ENGINEER shall at its own expense
make such records available in a timely manner for inspection and audit (including copies
and extracts of records) as required by the Auditor General and other State Auditors, the
Chief Procurement Officer for General Services, the lllinois Department of Transportation,
and the TOLLWAY’s Inspector General, Internal Audit or other TOLLWAY agents at all
reasonable times and without prior notice. For purposes of this section, “timeliness” will
be considered production within the time period specified by the Auditor General and
other State Auditors, the Chief Procurement Officer for General Services, the lllinois
Department of Transportation and the TOLLWAY’s Inspector General, Internal Audit or
other TOLLWAY agents, but no later than thirty days after a request for records being
made unless otherwise agreed to by the parties. The DESIGN SECTION ENGINEER
agrees to cooperate fully with any audit conducted by the Auditor General and other State
Auditors, the Chief Procurement Officer for General Services, the lllinois Department of
Transportation and the TOLLWAY’s Inspector General, Internal Audit or other TOLLWAY
agents, and to provide full access to all relevant materials. The auditors reserve the right
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to enter the DESIGN SECTION ENGINEER’s place of business in order to audit the
records. If they are not produced in a timely manner by the DESIGN SECTION
ENGINEER, then the DESIGN SECTION ENGINEER shall reimburse the TOLLWAY or
other State agency for the travel expenses of its auditors in the event that this right is
invoked.

The obligations of this Section shall be explicitly included in any subcontracts or
agreements formed between the DESIGN SECTION ENGINEER and any subcontractors
or suppliers of goods and services to the extent that those subcontracts or agreements
relate to fulfilment of the DESIGN SECTION ENGINEER’s obligations to the TOLLWAY.
Such subcontractor shall be required to comply with the terms and conditions of this
Section and the TOLLWAY shall be entitled to enforce a breach of that contract.

Any audit adjustment will be submitted on a final invoice for any underpayment or
overpayment to the DESIGN SECTION ENGINEER or its subcontractors. The DESIGN
SECTION ENGINEER shall promptly reimburse the TOLLWAY for any overpayment, or
the TOLLWAY at its option may deduct any overpayment from any funds due the DESIGN
SECTION ENGINEER, whether those funds are due under this contract or other contracts
to which the DESIGN SECTION ENGINEER is a party either directly with the TOLLWAY
or as a subcontractor. In the event the DESIGN SECTION ENGINEER fails or refuses to
reimburse the TOLLWAY for an overpayment, the DESIGN SECTION ENGINEER shall
be responsible for all costs, including attorney fees, incurred by the TOLLWAY to collect
such overpayment.

Failure to maintain or make available the books, records, and supporting
documents required by this Section shall establish a presumption in favor of the
TOLLWAY for recovery of any funds paid by the TOLLWAY under the contract for which
adequate books, records and supporting documentation are not available to support their
purported disbursement.

The DESIGN SECTION ENGINEER shall reimburse the TOLLWAY for the total
costs of an audit that identifies significant findings that would benefit the TOLLWAY,
including but not limited to reasonable attorney’s fees and other expenses. Significant
findings for the purposes of this provision shall be identified as an amount in excess of
$50,000 in aggregate of the audit report or findings of material performance or compliance
deficiencies.

If the DESIGN SECTION ENGINEER fails to comply with these requirements,
the DESIGN SECTION ENGINEER may be disqualified or suspended from bidding on
or working on future contracts.

ARTICLE XVI

Notices
Notices to be given hereunder or documents to be delivered shall be deemed
sufficient if delivered personally or mailed by certified mail to the DESIGN SECTION
ENGINEER at Atlas Engineering Group, Ltd., 3100 Dundee Road, Suite 502,
Northbrook, Illinois 60062, or to the Chief Engineering Officer at 2700 Ogden Avenue,
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Downers Grove, lllinois 60515. Either party may change the place to which notices
hereunder may be addressed by written notice to the other party at any time or times.

ARTICLE XVII

Quality Assurance and Quality Control (QA/QC) Plan

The DESIGN SECTION ENGINEER’'S QA/QC PLAN for this PROJECT must be
presented by the DESIGN SECTION ENGINEER fourteen (14) days after receiving the
signed contract. After acceptance by the TOLLWAY, the DESIGN SECTION ENGINEER
must adhere to this QA/QC Plan and will be required to periodically confirm, in writing,
that they have complied with the approved plan. The statement of compliance must be
submitted to the TOLLWAY Project Manager with each milestone submittal (preliminary
plans, draft reports, soil report, drainage study, etc.).

The QA/QC Plan must follow the GUIDELINES FOR the DESIGN SECTION
ENGINEER’S QUALITY PROGRAM, which will be provided by the TOLLWAY.

ARTICLE XV

Miscellaneous

This Agreement, when executed by the DESIGN SECTION ENGINEER, shall be
an offer by the DESIGN SECTION ENGINEER to the TOLLWAY and shall not be
construed as an offer by the TOLLWAY to the DESIGN SECTION ENGINEER. All
Agreements are subject to the statutes, rules, regulations and policies governing the
TOLLWAY and are expressly subject to the approval of the TOLLWAY’s Board of
Directors, the Procurement Policy Board, the Chief Procurement Officer for General
Services, and the Attorney General of the State of lllinois.

ARTICLE XIX

Inspector General

The Vendor/Contractor hereby acknowledges that pursuant to Section 8.5 of the
Toll Highway Act (605 ILCS 10/8.5) the Inspector General of the lllinois State Toll Highway
Authority has the authority to conduct investigations into certain matters including but not
limited to allegations of fraud, waste and abuse, and to conduct reviews. The
Vendor/Contractor will fully cooperate in any OIG investigation or review and shall not bill
the Tollway for such time. Cooperation includes providing access to all information and
documentation related to the goods/services described in this Agreement, and disclosing
and making available all personnel involved or connected with these goods/services or
having knowledge of these goods/services. All subcontracts must inform Subcontractors
of this provision and their duty to comply.

ARTICLE XX

Engineer Selection Process
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The TOLLWAY and the DESIGN SECTION ENGINEER hereby certify that they
are in compliance with the provisions of the Architectural, Engineering and Land
Surveying Qualifications Based Selection Act (30 ILCS 535) with respect to the
procurement of the services covered in this Agreement.

ARTICLE XXI

Report of a Change in Circumstances

The DESIGN SECTION ENGINEER agrees to report to the TOLLWAY as
soon as practically possible, but no later than 21 days following any change in facts or
circumstances that might impact the DESIGN SECTION ENGINEER'’s ability to satisfy its
legal or contractual responsibilities and obligations under this contract. Required reports
include, but are not limited to changes in the DESIGN SECTION ENGINEER’s
Certification/Disclosure Forms, the DESIGN SECTION ENGINEER’s IDOT pre-
qualification, or any certification or licensing required for this project. Additionally, THE
DESIGN SECTION ENGINEER agrees to report to the Tollway within the above
timeframe any arrests, indictments, convictions or other matters involving the DESIGN
SECTION ENGINEER, or any of its principals, that might occur while this contract is in
effect. This reporting requirement does not apply to common offenses, including but not
limited to minor traffic/vehicle offenses.

Further, the DESIGN SECTION ENGINEER agrees to incorporate substantially
similar reporting requirements into the terms of any and all subcontracts relating to work
performed under this agreement. The DESIGN SECTION ENGINEER agrees to forward
or relay to the Tollway any reports received from subcontractors pursuant to this
paragraph within 21 days.

Finally, the DESIGN SECTION ENGINEER acknowledges and agrees that the
failure of the DESIGN SECTION ENGINEER to comply with this reporting requirement
shall constitute a material breach of contract which may result in this contract being
declared void.

ARTICLE XXIlI

EXPATRIATED ENTITIES

Except in limited circumstances, no business or member of a unitary business
group, as defined in the lllinois Income Tax Act, shall submit a bid for or enter into a
contract with a State agency if that business or any member of the unitary business group
is an expatriated entity.
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement for
CONTRACT RR-19-9219 the day and year first above written.

THE ILLINOIS STATE TOLL ATLAS ENGINEERING GROUP, LTD.
HIGHWAY AUTHORITY

_ 04/29/2020 _ 04/13/2020

Chairman/CEO-Signature Date Date
Willard S. Evans, Jr.

Natalia Homedi, PE
Printed Name as Signed Above

APPROVED:

.
ignature Date

Jose Alvarez

APPROVED:

B oo

Chief Financial Officer - Signature Date
Cathy R. Williams

APPROVED:

04/23/2020

General Counsel — Signature Date
Kathleen Pasulka-Brown

Approved as to Form and Constitutionality

04/23/2020

Attorney General, State of lllinois - Signature Date
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DESIGN SECTION ENGINEER PROPOSAL

FOR CONTRACT NUMBER RR-19-9219

This proposal, dated March 9, 2020, is submitted by Atlas Engineering Group, Ltd. of
Northbrook, IL for Design Section Engineer’'s Service.

DESCRIPTION/LOCATION OF DESIGN SECTION

The location of the construction Contract RR-19-9219 for which we propose to provide
Design Section Engineering Services is Design Upon Request — Systemwide — Non
Roadway, in Systemwide County (Counties), lllinois.

SCOPE OF DESIGN SECTION ENGINEERING SERVICES

Design Engineering Services following selection from PSB 19-3, more fully detailed in
Exhibit F, attached hereto, will be executed in full compliance with the lllinois State Toll
Highway Authority's Design Section Engineer's Manual, in effect at the date the contract
is awarded, and as revised thereafter, and with the lllinois State Toll Highway
Authority’s (hereinafter referred to as “TOLLWAY") current practices. These services
shall include preparation of contract plans, special provisions, construction schedule
and review of bids; all field surveys, investigations, designs and analyses required to
complete the work; checking of shop drawings and consultation during the construction
period. Four copies of all design notes, quantity calculations and field books shall be
submitted to the TOLLWAY with the final plans. These documents will be indexed and
cross referenced in a manner which can be easily referenced by the Construction
Manager.

RESPONSIBILITY

The DESIGN SECTION ENGINEER acknowledges the fact that neither interim nor final
reviews by the TOLLWAY or its Consulting Engineer relieve the DESIGN SECTION
ENGINEER of its responsibility for the accuracy and adequacy of the contract
documents for this project.

FEE PROPOSAL

The DESIGN SECTION ENGINEER shall be compensated for Engineering Services on
the following basis:

ACTUAL PAYROLL COSTS TIMES A MULTIPLIER, PLUS REIMBURSEMENT
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OF DIRECT EXPENSES, WITH AN UPPER LIMIT OF COMPENSATION.
The compensation elements and their limits are more fully detailed as follows:

ACTUAL PAYROLL COSTS AND MULTIPLIER - During the course of the project,
compensation shall be equal to Actual Direct Labor Costs (less overtime premium)
multiplied by a factor of 2.80 to compensate for Payroll Burden and Fringe Costs,
Overhead and Miscellaneous Indirect Costs, and Profit. This factor shall be used
for periodic invoicing during the project.

“‘Actual Direct Labor” shall be reimbursed only for actual payroll costs paid to individuals
employed directly by the DESIGN SECTION ENGINEER, independent contractors and
contract employees shall be treated as “reimbursable direct costs” and not “actual direct
salary.” Subcontractors shall be treated as “Services by Others.”

The direct labor rate allowable for any individual at the outset of the project for invoicing
purposes will be the rate listed on a Consultant Rate Form (CRF) to be submitted by the
DESIGN SECTION ENGINEER at the start of the project. A revised Consultant Rate
Form must be submitted when labor rates increase and when a newly hired employee is
added to the TOLLWAY project.

A “normal work week” can be negotiated up to 45 hours per week. Overtime (straight
time) for salaried positions cannot be invoiced beyond the number of hours in the
“normal work week” unless pre-approved, in writing, by the project manager. These
positions will be determined during negotiations of the contract or as the salaried
position is added to the project.

Promotions resulting in labor rate increases will only be permitted if the promotion
occurs on this project to a pre-approved contract position. Employees promoted within
the company will not be entitled to a rate increase on this project beyond the rate
appropriate for the services being performed by the employee. Any increase will be at
the date of the approved promotion.

Timesheets for each employee billed to the contract must be submitted with the invoice.
The timesheets must be signed by both the employee and the employee’s supervisor.
The timesheets must include all hours paid to the employee, including non-billable time
and time worked on other projects.

REIMBURSABLE DIRECT COSTS - The Reimbursable Direct Costs Worksheet
determines the total dollar amount of Direct costs for the project. See Exhibit D. The
DESIGN SECTION ENGINEER is responsible for managing the Direct Costs expended
so the total Reimbursable Direct Cost amount is not exceeded. All Direct Costs
presented for reimbursement must be included on the Allowable Direct Costs list made
available in the Professional Service Bulletin (attached to Exhibit D). Direct Costs not
identified on the Allowable Direct Costs list must be approved in writing by the Chief
Engineering Officer of the TOLLWAY prior to reimbursement. Premium portions of
overtime and Reimbursable Direct Costs will be reimbursed upon presentation of
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appropriate documentation.

Reimbursement for the use of automotive vehicles furnished by the DESIGN SECTION
ENGINEER will be in accordance with the State of lllinois Government Rate in effect on
the date of this proposal (see Exhibit D).

Such rate of reimbursement will be considered full payment for all costs including, but
not limited to: the furnishing, insuring, operating, and maintaining the automotive
vehicles. The term "automotive vehicle" includes automobiles, pick-up trucks, station
wagons, vans, and the like. The DESIGN SECTION ENGINEER shall maintain
itemized vehicle usage records for all vehicles billed to the contract. Said records shall
contain at a minimum the individual who used the vehicle, the date of usage, and the
purpose or destination.

No surcharge for handling or processing will be charged or approved. No profit will be
paid for Direct Costs.

SERVICES BY OTHERS (Exhibit H) - The fees for services provided by all
subcontractors shall be summarized on Exhibit H and Exhibit H (Cont). All
subcontractors are required to submit Exhibits A, B, and D through H (Cont).

The DESIGN SECTION ENGINEER understands that the contract is between the
TOLLWAY and the DESIGN SECTION ENGINEER. The DESIGN SECTION
ENGINEER is responsible for monitoring and managing the work and budget of all
subcontractors.

The ADDITIONAL SERVICES PROVISION (if any) included in this proposal (see
Exhibit B) will be for the sole purpose of funding increases in the Scope of Work, which
have been identified as potential extra services prior to the start of work. The additional
services funds will not be used to cover costs for items included in the original Scope of
Design Engineering Services. The authorization for the use of the Additional Services
Funds must be in writing from the Chief Engineering Officer of the TOLLWAY.

MAXIMUM ALLOWABLE FEE - The upper limit of compensation to the DESIGN
SECTION ENGINEER, for all costs, shall be $ 5,000,000.00 (see Exhibit B), which limit
may not be exceeded unless authorized by a Supplemental Contract and approved by
the TOLLWAY'’s Board of Directors. This sum represents the maximum compensation
limit for completion of all Engineering Services for all items of work included in the
Scope of Design Section Engineering Services (Exhibit F). If potential additional
services have been identified in the scope of work (Exhibit F), it is understood that these
services may not be requested by the TOLLWAY. If these services are requested by the
TOLLWAY to be performed by the DESIGN SECTION ENGINEER, Exhibits A-H (Cont)
must be submitted by the DESIGN SECTION ENGINEER for the TOLLWAY’s approval
prior to commencement of the work.

REVISIONS TO THE SCOPE OF WORK - If at any time during the execution of the
work the DESIGN SECTION ENGINEER feels that he/she is being directed to perform
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services not included in the Scope Of Work, he/she will give immediate written notice to
the Chief Engineering Officer of the TOLLWAY requesting a change in the Scope Of
Work. This notification shall include the following:

A. Definition of the revision to the scope.

B. Documentation of the facts leading to or requiring the revision to
the Scope of Work.

Scheduling impact.

Construction cost impact.

Design fee impact including:

moo

1. Labor
2. Direct Cost
3. Other

The Chief Engineering Officer of the TOLLWAY shall review and respond to the
notification in a timely manner.

The DESIGN SECTION ENGINEER shall not proceed with any of the items of work
which he/she believes are not included in the Scope Of Work until he/she submits the
above notification and receives the written Authorization To Proceed from the Chief
Engineering Officer of the TOLLWAY. If additional funds are required for the
supplemental work, this Authorization to Proceed must receive the required TOLLWAY
approvals authorizing the funds for the supplemental work.

PROGRESS REPORTS - The DESIGN SECTION ENGINEER will submit monthly
progress and staffing reports including a narrative report and providing a brief
discussion of the status of the design. These reports must be submitted with the invoice
covering the same period, and must be received by the TOLLWAY within 20 calendar
days following the reporting period.

PROJECT STATUS EVALUATION - It will be the DESIGN SECTION ENGINEER's
responsibility, when the total monies due the DESIGN SECTION ENGINEER approach
50% of the Total Contract Fee, to review the work accomplished and the work
remaining, as well as the project schedule. The DESIGN SECTION ENGINEER shall
then furnish the Chief Engineering Officer of the TOLLWAY with a written copy of its
evaluation. If the project progress is determined to be unsatisfactory by the TOLLWAY,
the DESIGN SECTION ENGINEER may be required to do the same review prior to the
point in time that the costs incurred reach 70% and 90% of the Total Contract Amount.

KEY PERSONNEL - Exhibit E is a list of the Key Personnel who will be assigned to this
project, should this proposal be accepted, together with a brief resume for each. It is
understood that the TOLLWAY reserves the right to review the performance of assigned
personnel at any time and the DESIGN SECTION ENGINEER agrees to replace or re-
assign personnel who are deemed by the TOLLWAY to not be suited to the task to
which they are assigned. The DESIGN SECTION ENGINEER further agrees to assign
employees to this project in a manner which will minimize engineering design expenses
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to the TOLLWAY.

CURRENT WORK LOAD - Attached hereto is Exhibit G, a Statement of Active and
Pending Transportation Related Projects.

TERMS AND CONDITIONS - This document hereby incorporates by reference the
“Contract” attached hereto and made a part hereof. The DESIGN SECTION
ENGINEER understands and agrees that it shall be bound by the terms and conditions
contained in the attached Contract including but not limited to those items contained in
the Article titled “Insurance”. The DESIGN SECTION ENGINEER shall provide a copy
of a Certificate of Insurance as Exhibit I. In the event there is a conflict between the
terms of this proposal and the terms of the attached Contract, the terms contained in the
Contract shall control. The DESIGN SECTION ENGINEER also agrees that it shall be
required to procure and maintain additional insurance, if any is listed below, under the
same terms and conditions specified in the Agreement. Specialized, project specific
insurance, namely Railroad Protective Liability Insurance, may be considered for
reimbursement as a direct cost.

Said additional insurance shall be in addition to any and all insurance required by the
Contract.

INVOICES - INVOICES will be submitted monthly on forms provided to the DESIGN
SECTION ENGINEER at the start of the project. The invoice cutoff date will coincide
with the Monthly Progress Report. All payroll documentation and costs relating to this
project will be available for audit by the TOLLWAY upon request.

INVOICES for services performed and expenses incurred through December 318t must
be submitted to the TOLLWAY no later than February 28" of the subsequent year. The
DESIGN SECTION ENGINEER expressly acknowledges that the TOLLWAY, at its
discretion, reserves the right not to honor any delinquent INVOICE if the DESIGN
SECTION ENGINEER fails to obtain prior written approval from the Chief Engineering
Officer for an alternative INVOICE submission date. DESIGN SECTION ENGINEER will
request such approval or an INVOICE submittal extension no later than February 15%.
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THIS PROPOSAL FOR DESIGN SECTION ENGINEERING SERVICES FOR

CONTRACT RR-19-9219

SUBMITTED BY:

FIRM NAME: Atlas Engineering Group, Ltd.
ADDRESS: 3100 Dundee Road, Suite 502
CITY, STATE &:

ZIP CODE: Northbrook, IL 60062
TELEPHONE: 847-753-8020

FACSIMILE: 847-753-8023

PRINTED NAME: Eyad Homedi

THLE: CO
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From: Curcuro, Eleanor

To: Kelly, Sherita

Subject: Fw: RR-19-9219 Atlas Engineering Group, Ltd.-Prime Disclosure Review-Bidbuy Ref #B-11591 Item 9
Date: Wednesday, March 18, 2020 5:54:44 PM

Hi Sherita,

Atlas Engineering Group, Ltd. disclosures for RR-19-9219 are reviewed and approved.

Thanks,
Eleanor

From: Kelly, Sherita <skelly@getipass.com>

Sent: Wednesday, March 18, 2020 3:37 PM

To: Curcuro, Eleanor <Eleanor.Curcuro@illinois.gov>

Subject: [External] RR-19-9219 Atlas Engineering Group, Ltd.-Prime Disclosure Review-Bidbuy Ref
#B-11591 Item 9

Hi Eleanor,

Attached are financial disclosures for the following Prime consultant for Tollway Contract RR-19-
9219 for your review and approval. These are Prime disclosures for the next Tollway Board.

e Atlas Engineering Group, Ltd.

Please let me know if you require any additional information.

Thanks,

Sherita Kelly

Contract Analyst

Illinois State Toll Highway Authority
P 630-241-6800 Ext. 4645
skelly@getipass.com

E-MAIL CONFIDENTIALITY NOTICE: This electronic mail message, including any attachments, is for the intended
recipient(s) only. This e-mail and any attachments might contain information that is confidential, legally privileged or
otherwise protected or exempt from disclosure under applicable law. If you are not a named recipient, or if you are named
but believe that you received this e-mail in error, please notify the sender immediately by telephone or return e-mail and
promptly delete this e-mail and any attachments and copies thereof from your system. If you are not the intended recipient,
please be aware that any copying, distribution, dissemination, disclosure or other use of this e-mail and any attachments is
unauthorized and prohibited. Your receipt of this message is not intended to waive any applicable privilege or claim of
confidentiality, and any prohibited or unauthorized disclosure is not binding on the Illinois State Toll Highway Authority.
Thank you for your cooperation.
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ILLINOIS TOLLWAY
STANDARD BUSINESS TERMS AND CONDITIONS

ILLINOIS TOLLWAY CONTRACT NO.: __PSB 19-3/Item 9: RR-19-9219, Item 10: RR-19-9218,
Item 13:1-19-4498

CONTRACTOR/CONSULTANT NAME: __Atlas Engineering Group, Ltd.

1. PAYMENT TERMS AND CONDITIONS:

11

1.2

1.3

1.4

15

PSB 19-3

Minority Contractor Initiative: Any Vendor awarded a contract under Section 20-10, 20-15, 20-25 or 20-
30 of the lllinois Procurement Code (30 ILCS 500) of $1,000 or more is required to pay a fee of $15. The
Comptroller shall deduct the fee from the first check issued to the Vendor under the contract and deposit
the fee in the Comptroller’s Administrative Fund. 15 ILCS 405/23.9.

Expenses: The State will not pay for supplies provided or services rendered, including related expenses,
incurred prior to the execution of this contract by the Parties even if the effective date of the contract is
prior to execution.

Prevailing Wage: As a condition of receiving payment Vendor must (i) be in compliance with the contract,
(ii) pay its employees prevailing wages when required by law, (iii) pay its suppliers and subcontractors
according to the terms of their respective contracts, and (iv) provide lien waivers to the State upon
request. Examples of prevailing wage categories include public works, printing, janitorial, window
washing, building and grounds services, site technician services, natural resource services, security guard
and food services. The prevailing wages are revised by the Department of Labor and are available on the
Department’s official website, which shall be deemed proper notification of any rate changes under this
subsection. Vendor is responsible for contacting the lllinois Department of Labor to ensure understanding
of prevailing wage requirements at 217-782-6206 or (http://www.state.il.us/agency/idol/index.htm).

Federal Funding: This contract may be partially or totally funded with Federal funds. If federal funds are
expected to be used, then the percentage of the good/service paid using Federal funds and the total
Federal funds expected to be used will be provided in the award notice.

Invoicing: By submitting an invoice, Vendor certifies that the supplies or services provided meet all
requirements of the contract, and the amount billed and expenses incurred are as allowed in the contract.
Invoices for supplies purchased, services performed and expenses incurred through December 31 of any
year must be submitted to the State no later than February 28 of the following year; otherwise Vendor
may have to seek payment through the lllinois Court of Claims. 30 ILCS 105/25. All invoices are subject
to statutory offset. 30 ILCS 210.

1.5.1 Vendor shall not bill for any taxes unless accompanied by proof that the State is subject
to the tax. If necessary, Vendor may request the applicable Agency/University state tax
exemption number and federal tax exemption information.

1.5.2 Vendor shall invoice at the completion of the contract unless invoicing is tied in the
contract to milestones, deliverables, or other invoicing requirements agreed to in the
contract.
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STANDARD BUSINESS TERMS AND CONDITIONS

ASSIGNMENT: This contract may not be assigned, transferred in whole or in part by Vendor without the prior
written consent of the State.

AUDIT/RETENTION OF RECORDS: Vendor and its subcontractors shall maintain books and records relating to the
performance of the contract or subcontract and necessary to support amounts charged to the State pursuant the
contract or subcontract. Books and records, including information stored in databases or other computer systems,
shall be maintained by the Vendor for a period of five years from the later of the date of final payment under the
contract or completion of the contract, and by the subcontractor for a period of five years from the later of final
payment under the term or completion of the subcontract. Books and records required to be maintained under
this section shall be available for review or audit by representatives of: the procuring Agency/University, the
Auditor General, the Executive Inspector General, the Chief Procurement Officer, the Tollway Inspector General,
State of lllinois internal auditors or other governmental entities with monitoring authority, upon reasonable notice
and during normal business hours. Vendor and its subcontractors shall cooperate fully with any such audit and
with any investigation conducted by any of these entities. Failure to maintain books and records required by this
section shall establish a presumption in favor of the State for the recovery of any funds paid by the State under
the contract for which adequate books and records are not available to support the purported disbursement. The
Vendor or subcontractors shall not impose a charge for audit or examination of the Vendor’s books and records.
30 ILCS 500/20-65.

TIME IS OF THE ESSENCE: Time is of the essence with respect to Vendor’s performance of this contract. Vendor
shall continue to perform its obligations while any dispute concerning the contract is being resolved unless
otherwise directed by the State.

NO WAIVER OF RIGHTS: Except as specifically waived in writing, failure by a Party to exercise or enforce a right
does not waive that Party’s right to exercise or enforce that or other rights in the future.

FORCE MAIJEURE: Failure by either Party to perform its duties and obligations will be excused by unforeseeable
circumstances beyond its reasonable control and not due to its negligence, including acts of nature, acts of
terrorism, riots, labor disputes, fire, flood, explosion, and governmental prohibition. The non-declaring Party may
cancel the contract without penalty if performance does not resume within 30 days of the declaration.

CONFIDENTIAL INFORMATION: Each Party, including its agents and subcontractors, to this contract may have or
gain access to confidential data or information owned or maintained by the other Party in the course of carrying
out its responsibilities under this contract. Vendor shall presume all information received from the State or to
which it gains access pursuant to this contract is confidential. Vendor information, unless clearly marked as
confidential and exempt from disclosure under the lllinois Freedom of Information Act, shall be considered public.
No confidential data collected, maintained, or used in the course of performance of the contract shall be
disseminated except as authorized by law and with the written consent of the disclosing Party, either during the
period of the contract or thereafter. The receiving Party must return any and all data collected, maintained,
created or used in the course of the performance of the contract, in whatever form it is maintained, promptly at
the end of the contract, or earlier at the request of the disclosing Party, or notify the disclosing Party in writing of
its destruction. The foregoing obligations shall not apply to confidential data or information lawfully in the
receiving Party’s possession prior to its acquisition from the disclosing Party; received in good faith from a third
Party not subject to any confidentiality obligation to the disclosing Party; now is or later becomes publicly known
through no breach of confidentiality obligation by the receiving Party; or is independently developed by the
receiving Party without the use or benefit of the disclosing Party’s confidential information.
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10.

11.

12,

13.

14.

15.

STANDARD BUSINESS TERIMIS AND CONDITIONS

USE AND OWNERSHIP: All work performed or supplies created by Vendor under this contract, whether written
documents or data, goods or deliverables of any kind, shall be deemed work for hire under copyright law and all
intellectual property and other laws, and the State of Illinois is granted sole and exclusive ownership to all such
work, unless otherwise agreed in writing. Vendor hereby assigns to the State all right, title, and interest in and to
such work including any related intellectual property rights, and/or waives any and all claims that Vendor may
have to such work including any so-called "moral rights" in connection with the work. Vendor acknowledges the
State may use the work product for any purpose. Confidential data or information contained in such work shall
be subject to confidentiality provisions of this contract.

INDEMNIFICATION AND LIABILITY: The Vendor shall indemnify and hold harmless the Tollway and State of lllinois,
their directors, agencies, officers, employees, agents and volunteers from any and all costs, demands, expenses,
losses, claims, damages, liabilities, settlements and judgments, including in-house and contracted attorneys’ fees
and expenses, arising out of: (a) any breach or violation by Vendor of any of its certifications, representations,
warranties, covenants or agreements; (b) any actual or alleged death or injury to any person, damage to any
property or any other damage or loss claimed to result in whole or in part from Vendor’s negligent performance;
or (c) any negligent act, activity or omission of Vendor or any of its employees, representatives, subcontractors or
agents. Neither Party shall be liable for incidental, special, consequential or punitive damages.

INDEPENDENT CONTRACTOR: Vendor shall act as an independent contractor and not an agent or employee of,
or joint venture with the State. All payments by the State shall be made on that basis.

SOLICITATION AND EMPLOYMENT: Vendor shall not employ any person employed by the State during the term
of this contract to perform any work under this contract. Vendor shall give notice immediately to the Agency’s
director if Vendor solicits or intends to solicit State employees to perform any work under this contract.

COMPLIANCE WITH THE LAW: The Vendor, its employees, agents, and subcontractors shall comply with all
applicable federal, state, and local laws, rules, ordinances, regulations, orders, federal circulars and all license and
permit requirements in the performance of this contract. Vendor shall be in compliance with applicahle tax
requirements and shall be current in payment of such taxes. Vendor shall obtain at its own expense, all licenses
and permissions necessary for the performance of this contract.

BACKGROUND CHECK: Whenever the State deems it reasonably necessary for security reasons, the State may
conduct, at its expense, criminal and driver history background checks of Vendor’s and subcontractors officers,
employees or agents. Vendor or subcontractor shall reassign immediately any such individual who, in the opinion
of the State, does not pass the background check.

APPLICABLE LAW: This contract shall be construed in accordance with and is subject to the laws and rules of the
State of lllinois. The Department of Human Rights’ Equal Opportunity requirements (44 Ill. Adm. Code 750) are
incorporated by reference. Any claim against the State arising out of this contract must be filed exclusively with
the lllinois Court of Claims. 705 ILCS 505/1. The State shall not enter into binding arbitration to resolve any
contract dispute. The State of lllinois does not waive sovereign immunity by entering into this contract. The
official text of cited statutes is incorporated by reference. An unofficial version can he viewed at
http://www.ilga.gov).

ANTI-TRUST ASSIGNMENT: If Vendor does not pursue any claim or cause of action it has arising under federal or
state antitrust laws relating to the subject matter of the contract, then upon request of the lllinois Attorney
General, Vendor shall assign to the State rights, title and interest in and to the claim or cause of action.
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16.

17.

18.

19.

20.

21.

22,

STANDARD BUSINESS TERMS AND CONDITIONS

CONTRACTUAL AUTHORITY: The Agency that signs for the State of lllinois shall be the only State entity
responsible for performance and payment under the contract. When the Chief Procurement Officer or authorized
designee signs in addition to an Agency, they do so as approving officer and shall have no liability to Vendor. When
the Chief Procurement Officer or authorized designee, or State Purchasing Officer signs a master contract on
behalf of State agencies, only the Agency that places an order with the Vendor shall have any liability to Vendor
for that order.

NOTICES: Notices and other communications provided for herein shall be given in writing by registered or certified
mail, return receipt requested, by receipted hand delivery, by courier (UPS, Federal Express or other similar and
reliable carrier), by e-mail, or by fax showing the date and time of successful receipt. Notices shall be sent to the
individuals who signed the contract using the contact information following the signatures. Each such notice shall
be deemed to have been provided at the time it is actually received. By giving notice, either Party may change the
contact information.

MODIFICATIONS AND SURVIVAL: Amendments, modifications and waivers must be in writing and signed by
authorized representatives of the Parties. Any provision of this contract officially declared void, unenforceable,
or against public policy, shall be ignored and the remaining provisions shall be interpreted, as far as possible, to
give effect to the Parties’ intent. All provisions that by their nature would be expected to survive, shall survive
termination. In the event of a conflict between the State’s and the Vendor's terms, conditions and attachments,
the State’s terms, conditions and attachments shall prevail.

PERFORMANCE RECORD / SUSPENSION: Upon request of the State, Vendor shall meet to discuss performance
or provide contract performance updates to help ensure proper performance of the contract. The State may
consider Vendor’s performance under this contract and compliance with law and rule to determine whether to
continue the contract, suspend Vendor from doing future business with the State for a specified period of time,
or to determine whether Vendor can be considered responsible on specific future contract opportunities.

FREEDOM OF INFORMATION ACT: This contract and all related public records maintained by, provided to or
required to be provided to the State are subject to the lllinois Freedom of Information Act (FOIA) (50 ILCS 140)
notwithstanding any provision to the contrary that may be found in this contract.

SCHEDULE OF WORK: Any work performed on State premises shall be done during the hours designated by the
State and performed in a manner that does not interfere with the State and its personnel.

WARRANTIES FOR SUPPLIES AND SERVICES:

22.1  Vendor warrants that the supplies furnished under this contract will: (a) conform to the standards,
specifications, drawing, samples or descriptions furnished by the State or furnished by the Vendor and
agreed to hy the State, including but not limited to all specifications attached as exhibits hereto; (b) be
merchantable, of good quality and workmanship, and free from defects for a period of twelve months or
longer if so specified in writing, and fit and sufficient for the intended use; (c) comply with all federal and
state laws, regulations and ordinances pertaining to the manufacturing, packing, labeling, sale and
delivery of the supplies; (d) be of good title and be free and clear of all liens and encumbrances and; (e)
not infringe any patent, copyright or other intellectual property rights of any third party. Vendor agrees
to reimburse the State for any losses, costs, damages or expenses, including without limitations,
reasonable attorney’s fees and expenses, arising from failure of the supplies to meet such warranties.

22.2  Vendor shall insure that all manufacturers’ warranties are transferred to the State and shall provide a
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copy of the warranty. These warranties shall be in addition to all other warranties, express, implied or
statutory, and shall survive the State’s payment, acceptance, inspection or failure to inspect the supplies.

Vendor warrants that all services will be performed to meet the requirements of the contract in an
efficient and effective manner by trained and competent personnel. Vendor shall monitor performances
of each individual and shall reassign immediately any individual who is not performing in accordance with
the contract, who is disruptive or not respectful of others in the workplace, or who in any way violates
the contract or State policies.

23. REPORTING, STATUS AND MONITORING SPECIFICATIONS:

23.1

723.2

Vendor shallimmediately notify the State of any event that may have a material impact on Vendor’s ability
to perform the contract.

By August 31 of each year, Vendor shall report to the Agency or University the number of qualified
veterans and certain ex-offenders hired during Vendor’s last completed fiscal year. Vendor may be
entitled to employment tax credit for hiring individuals in those groups. 35 ILCS 5/216, 5/217.

24, EMPLOYMENT TAX CREDIT: Vendors who hire qualified veterans and certain ex-offenders may be eligible for tax
credits. 30 ILCS 500/45-67 and 45-70. Please contact the Illinois Department of Revenue (telephone #: 217-524-
4772) for information about tax credits.

25. SUPPLEMENTAL PROVISIONS

25.1

PSB 19-3

TOLLWAY SUPPLEMENTAL PROVISIONS

25.1.1 Agents and Employees:

Vendor shall be responsible for the negligent acts and omissions of its agents, employees and
subcontractors in their performance of Vendor’s duties under this Contract. Vendor represents that it
shall utilize the services of individuals skilled in the profession for which they will be used in performing
services or supplying goods hereunder. In the event that the Tollway determines that any individual
performing services or supplying goods for Vendor hereunder is not providing such skilled services or
delivery of goods, it shall promptly notify the Vendor and the Vendor shall replace that individual.

25.1.2 Publicity:
Vendor shall not, in any advertisement or any other type of solicitation for business, state, indicate

or otherwise imply that it is under contract to the Tollway nor shall the Tollway’s name be used
in any such advertisement or solicitation without prior written approval except as required by
law.

25.1.3 Third Party Beneficiaries:
There are no third party beneficiaries to this Contract. This Contract is intended only to benefit
the Tollway/Buyer and the Vendor.

25.1.4 Successors In Interest:
All the terms, provisions, and conditions of the Contract shall be binding upon and inure to the
benefit of the parties hereto and their respective successors, assigns and legal representatives.
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25.3

25.4
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25.1.5 Venue:
Any claim against the Tollway arising out of this contract must he filed exclusively with Circuit
Court for the Eighteenth Judicial Circuit, DuPage County, lllinois for State claims and the U.S.
District Court for the Northern District of lllinois for Federal claims.

25.1.5.1 Whenever “State” is used or referenced in this Contract, it shall be interpreted to
mean “Tollway”.

25.1.5.2 The State Prompt Payment Act (30 ILCS 40) does not apply to the Tollway.

25.1.5.3 The Tollway is not currently an appropriated agency.
REPORT OF A CHANGE IN CIRCUMSTANCES: The Contractor agrees to report to the TOLLWAY as soon as

practically possible, but no later than 21 days following any change in facts or circumstances that might
impact the CONTRACTOR's abhility to satisfy its legal or contractual responsibilities and obligations under
this contract. Required reports include, but are not limited to changes in the CONTRACTOR's
Certification/Disclosure Forms, the CONTRACTOR's IDOT pre-qualification, or any certification or licensing
required for this project. Additionally, (CONTRACTOR/VENDOR) agrees to report to the Tollway within the
above timeframe any arrests, indictments, convictions or other matters involving the CONTRACTOR, or
any of its principals, that might occur while this contract is in effect. This reporting requirement does not
apply to common offenses, including but not limited to minor traffic/vehicle offenses.

Further, the CONTRACTOR agrees to incorporate substantially similar reporting requirements into the
terms of any and all subcontracts relating to work performed under this agreement. The
(CONTRACTOR/VENDOR) agrees to forward or relay to the Tollway any reports received from
subcontractors pursuant to this paragraph within 21 days.

Finally, the CONTRACTOR acknowledges and agrees that the failure of the CONTRACTOR to comply with
this reporting requirement shall constitute a material hreach of contract which may result in this contract
heing declared void.

PAYMENT DATA REPORTING REQUIREVIENT

The Tollway requires contractors to report all payments received and/or paid to other firms pursuant to
this contract in the form prescribed by the Tollway.

Additional information can be found at: https://www.illinoistollway.com/doing-business#B2GNow
(If hyperlink does not load, copy and paste the address into your web browser’s address bar)

VENDOR SUPPLEMENTAL PROVISIONS

|:| Vendor Supplemental Provisions:
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STATE OF ILLINOIS
SOLICITATION AND CONTRACT TERMS AND CONDITIONS EXCEPTIONS

_Atlas Engineering Group, Ltd. agrees with the terms and conditions set forth in the State of Illinois Invitation for
Bid, including the standard terms and conditions, the Agency/University supplemental provisions, certifications, and
disclosures, with the following exceptions:

Excluding certifications required by statute to be made by the Vendor, both Parties agree that
all of the duties and obligations that the Vendor owes to the Agency/University for the work
performed shall be pursuant to the solicitation and resulting contract, and Vendor’s exceptions
accepted by the State thereto as set forth below.

STANDARD TERMS AND CONDITIONS

Section/ State the exception such as “add,” “replace,” and/or “delete.”
Subsection #

N/A

ADDITIONAL TERMS AND CONDITIONS

New Section/Subsection New Number, Title of New Subsection: State the new additional term or
Provision(s), | condition.
# et. seq.
N/A
hereby agrees to the exceptions provided by and to the Additional

Terms and Conditions provided by

Agreed: Agreed:

By: Natalia Homedi, PE By: Eyad Homedi, PE

Position: President Position: Vice President

Date: 12/16/19 Date: 12/16/19
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Sub-Contractor/Consultant Information/Delinquent Debt Review
. . Contractor/Consultant
'"Winois Sub-Contractor/Consultant

AEI[WH}’ FEIN

Date: 12/16/19 Project Number: PSB 19-3/ltem 9: RR-19-9219

Project Name: Design Upon Request — Systemwide Non Roadway.

Sub-Contractor/Consultant Disclosure.
Will you be using any sub-consultants/contractors? X Yes 1 No

If yes, you must identify below, to the extent the information is known, regardless of the subcontract value, the names, addresses and
type of work all Sub-Contractors/Consultants that will be utilized in the performance of this Contiract, together with the anticipated dollar
value (Sub-Contractors) or percentage (Sub-Consultants) each is expected to receive pursuant to this Contract. The list of sub-
contractors/consultants should include but not be limited to sub-contractors/consultants, suppliers and truckers proposed to achieve
disadvantaged business enterprise and veteran owned business goals. The State may request updated information at any time. For
purposes of this section Sub-Contractors/Consultants are those specifically hired to perform part of the work of this contract. Non-DBE
suppliers and truckers do not need to be included.

Upon request, our firm agrees to provide a copy of the subcontract, if required, within fifteen (15) days after execution of the contract if
selecled, or after execution of the subcontract, whichever is later, for those subcontracts with an annual value of more than $50,000. All
subcontracts over $50,000 must include the same cerlifications that the Vendor must make as a condition of the contract. The vendor
shall include in each subcontract the subcontractor certifications as shown on the Standard Subcontractor Certification form available
from the State.

DELINQUENT DEBT REVIEW

Delinguent Payment. The Contractor/Consultant certifies that it, or any affiliate, is not barred from being awarded a contract under 30
ILCS 500. Section 50-11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any
affiliate, is delinquent in the payment of any debt to the State as defined by the Debt Collection Board. Section 50-12 prohibits a person
from entering into a contract with the State agency if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of
tangible personal property into the State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The Contractor/Consultant
further acknowledges that the contracting State agency may declare the contract void if this cerfification is false or if the
Contractor/Consultant or any affiliate is determined to be delinquent in the payment of any debt to the State during the term of the
contract.

Contractor/Consultant:  Atlas Engineering Group, Ltd.

Federal Employment Identification Number (FEIN): _—

E-Mail: _nhomedi@aegroupltd.com

Include an attachment if more space is needed to provide the below information. The attachment must provide the requested information.

CONTRACTOR/
CONSULTANT

NOTE for Construction Contracts: List all known subcontt&g_&mcludlnu those identified in the Bid Package on DBE Form 2026 and VOSB
Form 2026, and include any name listed in the "Under Contract To" section of these forms.

Anticipated Amount of
Contract to be Paid (to
gl extent known)
Contractor(s)/Consultant(s) Cor?tuTab(.: tor g"—%‘— ]tg:dollar
[Consultant Sub-Consultant
FEIN Address General Type of Work (percentage)
Aqua Vitae = Stf)pegate Bl\.]d #100._ Drainage/ESC/Ro | .,
Baslesine: 116 2311 Arlington Heights, IL e 5%
ngineering, 60005 ay
GSG Material Testing 2945 W. Harrison St. ; a
Inc Chicago, IL 60612 i I
o ; 8725 W. Higgins Road, Suite | Roadway/Structur ”
Ciothia Croup Ine. 600 Chicago, I, 606031 3l Disien 15%
A.Epstein and Sons 600 W Fulton St., Chicago, A-.rchllllectura]/}?)lelc 5
International, Inc IL 60661 bt Mieuismeal | Al
S | and QC/QA

Signature: Date: _12/16/19

PSB 19-3 Page | 61



Printed
Name: Evad Homedi, P.E.

PSB 19-3 Page | 61



Registration No. 18546

Atlas Engineering Group, Ltd.

3100 Dundee Road
Suite # 502

Northbrook IL 60062

Information for this business last updated on:
Thursday, March 7, 2019

Certificate produced on Thursday, March 7, 2019 at 9:30 AM



STATE OF ILLINOIS
TAXPAYER IDENTIFICATION NUMBER

| certify that:

The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me),
and

| am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified by the
Internal Revenue Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends,
or (c) the IRS has notified me that | am no longer subject to backup withholding, and

I ama U.S. person (including a U.S. resident alien).

o If you are an individual, enter your name and SSN as it appears on your Social Security Card.

° If you are a sole proprietor, enter the owner’s name on the name line followed by the name of the business
and the owner’s SSN or EIN.

° If you are a single-member LLC that is disregarded as an entity separate from its owner, enter the owner’s
name on the name line and the D/B/A on the business name line and enter the owner’s SSN or EIN.

o If the LLC is a corporation or partnership, enter the entity’s business name and EIN and for corporations,
attach IRS acceptance letter (CP261 or CP277).

° For all other entities, enter the name of the entity as used to apply for the entity’s EIN and the EIN.

Name: Click here to enter text.
Business Name: Atlas Engineering Group, Ltd.
Taxpayer Identification Number:

Sacial Security Number: Click here to enter text.

or
Employer Identification Number:-

Legal Status (check one):

[] individual [C] Governmental
Ij Sole Proprietor [] nonresident alien
[] partnership [] estate or trust
D Legal Services Corporation [ ] pharmacy (Non-Corp.)
[:] Tax-exempt |:| Pharmacy/Funeral Home/Cemetery (Corp.)
[[] corporation providing or billing [] Limited Liability Company
medical and/or health care services (select applicable tax classification)
@ Corporation NOT providing or billing [dc= corporation
medical and/or health care services [ P = partnership

Signature of Authorized Representative:

Date: March 6, 2020

State of lllinois Chief Procurement Office General Services 3
FORMS B Certifications and Disclosures
V.20.1



STATE OF ILLINOIS
FORMS B CERTIFICATIONS AND DISCLOSURES

BidBuy Reference #: B-11591 Item 9 Procurement/Contract #: PSB 193 Item 9

This Forms B may be used when responding to an Invitation for Bid (IFB) or a Request for Proposal (RFP) if the vendor is
registered in the lllinois Procurement Gateway (IPG) and has an active State of lllinois Vendor Registration Number. The
IPG assigns a unique State of Illinois Vendor Registration Number and expiration date upon the Chief Procurement Office’s
acceptance of an IPG application.

If a vendor does not have an active State of lllinois Vendor Registration Number, then the vendor must complete and
submit Forms A with their response. Failure to do so may render the submission non-responsive and result in
disqualification.

Please read this entire section and provide the requested information as applicable. All parts in Forms B must be
completed in full and submitted along with the vendor’s response.

1. Certification of lllinois Procurement Gateway Registration
My business has an active State of lllinois Vendor Registration Number.
To ensure that you have an active registration in the IPG, search for your business name in the IPG Registered
Vendor Directory. If your company does not appear in the search results, then you do not have an active IPG
registration.
State of lllinois Vendor Registration Number: 20091543
IPG Expiration Date: 9/3/2020

2. Certification Timely to this Solicitation or Contract
Vendor certifies it is not barred from having a contract with the State based upon violating the prohibitions related
to either submitting/writing specifications or providing assistance to an employee of the State of lllinois by
reviewing, drafting, directing, or preparing any invitation for bids, a request for proposal, or request of
information, or similar assistance (except as part of a public request for such information). 30ILCS 500/50-10.5(e).
@ Yes [ No

3. Disclosure of Lobbyist or Agent (Complete only if bid, offer, or contract has an annual value over $50,000)
Is your company or parent entity(ies) represented by or do you or your parent entity(ies) employ a lobbyist
required to register under the Lobbyist Registration Act (lobbyist must be registered pursuant to the Act with the
Secretary of State) or an agent who has communicated, is communicating, or may communicate with any State
officer or employee concerning the bid or offer? If yes, please identify each lobbyist and agent, including the
name and address below. [ ] Yes [X] No
If yes, please identify each lobbyist and agent, including the name and address below. If you have a lobbyist that
does not meet the criteria, then you do not have to disclose the lobbyist’s information. Additional rows may be
inserted into the table or an attachment may be provided if needed.

State of Illinois Chief Procurement Office General Services 1

FORMS B Certifications and Disclosures
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STATE OF ILLINOIS
FORMS B CERTIFICATIONS AND DISCLOSURES

Name Address Relationship to Disclosing Entity

Click here to enter text. Click here to enter text. Click here to enter text,

Describe all costs/fees/compensation/reimbursements related to the assistance provided by each representative
lobbyist or other agent to ohtain this Agency contract: Click here to enter text.

4, Disclosure of Current and Pending Contracts
Complete only if: (a) your business is for-profit and (b) the bid, offer, or contract has an annual value over
$50,000. Do not complete if you are a not-for-profit entity.

Yes [ ] No. Do you have any contracts, pending contracts, bids, proposals, subcontracts, leases or other
ongoing procurement relationships with units of State of lllinois government?

If “Yes”, please specify below. Additional rows may be inserted into the table or an attachment in the same format
may be provided if needed.

Agency Project Title Status Value Contract
Reference/P.0./lllinois
Procurement Bulletin #
See attached. Click here to enter text. Click here to enter | Click here to enter | Click here to enter text.
text. text.
Click here to enter Click here to enter text. Click here to enter | Click here to enter | Click here to enter text.
text. text. text.
5. Signature

As of the date signed below, | certify that:

e My business’ information and the certifications made in the lllinois Procurement Gateway are truthful and
accurate.
e The certifications and disclosures made in this Forms B are truthful and accurate.

This Forms B is signed by an authorized officer or employee on behalf of the bidder, offeror, or vendor pursuant to Sections
50-13 and 50-35 of the lllinois Procurement Code, and the affirmation of the accuracy of the financial disclosures is made
under penalty of perjury.

This disclosure information is submitted on behalf of:

Vendor Name: Atlas Engineering Group, Ltd. Phone: 847-753-8020
Street Address: 3100 Dundee Road, Suite 502 Email: nhomedi@aegroupltd.com
City, State, Zip: Northbrook, IL 60062 Vendor Contact: Natalia Homedi, PE

Signature: Date: March 6, 2020

Printed Name: Eyad Homedi, PE

Title: Vice President

State of lllinois Chief Procurement Office General Services 2
FORMS B Certifications and Disclosures
V.20.1



FORM B: ATTACHMENT FOR ATLAS ENGINEERING GROUP, LTD

4. Disclosure of Current and Pending Contracts
Complete only if: (a) your business is for-profit and (b) the bid, offer, or contract has an annual
value over $50,000. Do not complete if you are a not-for-profit entity.

Yes [ | No. Do you have any contracts, pending contracts, bids, proposals, subcontracts,
leases or other ongoing procurement relationships with units of State of lllinois government?

If “Yes”, please specify below. Additional rows may be inserted into the table or an attachment
in the same format may be provided if needed.

Agency Project Title Status Value Contract
Reference/P.0./lllinois
Procurement Bulletin #
Illinois Tollway Design Upon Request- In progress $5,000,000 RR-19-9219
Systemwide Non
Roadway
IDOT Various Traffic Signal Subcontract In $100,000 P-91-216-15/PTB 175,
Projects-SCAT Progress Iltem 03
IDOT Project Support and Subcontract in $106,000 D-91-456-14/PTB 173,
Management Progress Iltem 20
IDOT Field Collection of Traffic In Progress $1,430,000 PTB 193 Item 45
Data
IDOT Phase | Traffic Count In progress $1,000,000 PTB 188, Item 007
Data and Crash Report
IDOT Wolf Road, Phase Il In progress $54,000 PTB 188 Item 005
IDOT IL 56, Phase I In progress $75,000 PTB 188, Iltem 10
CDOT Survey Support & Subcontract In $82,000 Contract No 28476
Construction Progress
Management
Illinois Tollway Tri-State Tollway, Design In Progress 80% $600,156 1-17-4307
Upaon Request Completed
lllinois Tollway Tr-State Tollway, In Progress 95% $99,113 [-17-4310
Advanced MOT complete
Rehabilitation, East
West Connector (M.P.
29.1) to Balmoral
Avenue (M.P. 40.0)
lllinois Tollway Elgin O'Hare Western 70% Completed $159,379 [-17-4682

Access, Construction
Management Upon
Request

State of Illinois Chief Procurement Office General Services
FORMS B Certifications and Disclosures

V.20.1




Illinois Tollway I-294 Bridge In Progress $477,000 [-18-4412
Reconstruction BNSF
Illinois Tollway I-294 Temporary ITS In Progress $461,000 [-18-4413

Relocation

State of lllinois Chief Procurement Office General Services

FORMS B Certifications and Disclosures

V.20.1




Generated by Sherita Kelly, State of lllinois on 3/18/2020

Vendor Registration: View

General | Public Profile ] Users I Commodity Codes | Contacts & Owners ' Comments l Certifications I Site Visits . Registrations l Reports |

Atlas Engineering Group, LTD, DBA N/A System Vendor Number: 20091543

‘]11 1 flag has been added to this record. See below for details.
Show only flagged items.
View All Forms in PDF  Download Documents

Vendor Registration

TYPE State of Illinois Vendor Registration
DESCRIPTION Register to do business with the State of Illinois
DATE SUBMITTED 8/27/2019

STATUS Accepted

STATE OF ILLINOIS VENDOR IPG-0333618

REGISTRATION NUMBER

REVIEWER Chris Haberman

DATE REVIEWED 9/4/2019

PUBLIC REVIEW COMMENTS

PRIVATE REVIEW COMMENTS

EXPIRATION DATE 9/3/2020

FLAG FORM Add Flag
Settings

SMALL BUSINESS SET-ASIDE PROGRAM  Yes
(SBSP) REGISTERED

REGISTERING AS A Prime & Subcontractor

Entity Information

BUSINESS NAME Atlas Engineering Group, LTD psa N/A
CONTACT FOR THIS SUBMISSION Natalia Homedi (change contact)
PRIMARY CONTACT EMAIL nhomedi@aegroupltd.com

PHONE 847-753-8020

FAX 847-753-8023

COMPANY EMAIL nhomedi@aegroupltd.com

TAX ID NUMBER e

COMPANY TYPE Corporation

ADDRESS 3100 Dundee Road

Page 1 of 3 (30000287_00937629_20200318144322.pdf)



Generated by Sherita Kelly, State of lllinois on 3/18/2020

Suite 502
Northbrook, IL 60062

View Vendor Profile

Current Vendor Certifications

Type Effective Renewal Organization

WBE 12/26/2019 12/26/2020 State of lllinois Central Management Services

Forms
View Form Name Flagged
View A - B. Business Information & Additional Information
View C. Small Business Set-Aside Program
View D - E. Department of Human Rights (DHR) & Authorized to do Business in Illinois
View F - G. Certifications & Board of Elections
View H. Iran Disclosure
View l. Financial Disclosure & Conflicts of Interest ]‘1 1 flag
NIGP Codes
NIGP 90779 Surveying Services (Not Aerial or Research)
NIGP 912 CONSTRUCTION SERVICES, GENERAL (INCL, MAINTENANCE AND REPAIR SERVICES)
NIGP 913 CONSTRUCTION SERVICES, HEAVY (INCL, MAINTENANCE AND REPAIR SERVICES)
NIGP 918 Consulting Services
NIGP 925 Engineering Services, Professional
NIGP 926 Environmental and Ecological Services
NIGP 958 Management Services
NIGP 968 Public Works and Related Services
NIGP 96869 Sewer Maintenance And Repair
NIGP 96885 Traffic Counting Services
NIGP 96889 Traffic Studies and Analysis Services
NIGP 96898 Site Improvement

Additional Information

STAFF ATTACHED FILE(S) Attach File

Page 2 of 3 (30000287_00937629_20200318144322.pdf)







Vendor Registration: View Form

Generated by Sherita Kelly, State of lllinois on 5/6/2020

PR

Help & Tools 3%

General | Public Profile l Usersl Commodity Codes | Contacts & Owners | Comments | Certifications l Site Visits | Registrations I Reports !

Atlas Engineering Group, LTD, DBA N/A

System Vendor Number: 20091543

l Return to Main Form

CONTACT PERSON PHONE

CONTACT PERSON EMAIL

iew Clean Form in POF
Vendor Registration
FORM NAME A - B. Business Information & Additional Information
DESCRIPTION Complete section A and B, in order to submit this form.
DATE SUBMITTED 8/27/2019
STATUS Accepted
BUSINESS NAME Atlas Engineering Group, LTD psa N/A
POINT OF CONTACT Natalia Homedi
FLAG FORM Add Flag
A. Business Information
1. YOUR BUSINESS IS REGISTERING AS  Prime Contractor and Subcontractor ] '
A
2. NAME OF CEO/BUSINESS OWNER Natalia N. Homedi ] .
3. ANNUAL SALES/GROSS RECEIPTS 5,246,768 ‘] -
4. WHEN WAS YOUR BUSINESS 01/11/2007 '[ B
ESTABLISHED?
5. IN WHAT ILLINOIS COUNTY(IES) ARE The business conducts business statewide. ] €
YOU CONDUCTING BUSINESS?
6. CONTACT PERSON FOR THIS Natalia N. Homedi ]i
VENDOR REGISTRATION
CONTACT PERSON TITLE President

630-399-1052

nhomedi@aegroupltd.com

B. Additional Information

1. HOW DID YOU LEARN ABOUT THE
ILLINOIS PROCUREMENT GATEWAY?

Business Enterprise Program (BEP) / Veterans Business Program (VBP)

—
~

Small Business Administration (SBA)

Small Business Set-Aside Program (SBSP)

Page 1 of 2 (30000287 _00937629_20200506015148.pdf)



Generated by Sherita Kelly, State of lllinois on 5/6/2020

State Agency

Other

Illinois Tollway

Additional Information

STAFF ATTACHED FILE(S) Attach File

Refresh List after attaching file(s).

Customer Support Home | Print This Page | Print To PDF | Translate
Copyright © 2020 B2Gnow. All rights reserved.
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Generated by Sherita Kelly, State of lllinois on 5/6/2020

Vendor Registration: View Form

General | Public Proﬁle] Users l Commodity Codes | Contacts & Owners | Comments | Certifications ‘ Site Visits " Registrations l Reports l

Atlas Engineering Group, LTD, DBA N/A

Vendor Registration

FORM NAME
DESCRIPTION

DATE SUBMITTED
STATUS

BUSINESS NAME
POINT OF CONTACT
FLAG FORM

C. Small Business Set-Aside Program

Complete the Small Business Set-Aside Program form
8/27/2019

Accepted

Atlas Engineering Group, LTD psa N/A

Natalia Homedi

Add Flag

System Vendor Number: 20091543

\ Return to Main Form

iew Clean Form in PDE

1. WOULD YOU LIKE TO APPLY/RE-
QUALIFY FOR THE SMALL BUSINESS
SET-ASIDE PROGRAM?

C. Small Business Set-Aside Program

Yes

Document

Status

SBSP Re-Qualification Statement

(& b, AEG SBSP Re-Qual Statement 2016-12-
02.pdf (PDF)

& .i, SBSP Re-Qualification Statement 2017-
10-30.pdf (PDF)

(& %, AEG SBSA Cert. (PDF)

EB. dv_, Atlas SBSP Re-Qual Statement 2019-08-

20.pdf (PDF, 323.55 KB)

Attached by Natalia
Homedi on 8/20/2019

Additional Information

STAFF ATTACHED FILE(S)

Attach File

Refresh List after attaching file(s).

Customer Support

Home | Print This Page | Print To PDF | Translate

Copyright © 2020 B2Gnow. All rights reserved.
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Help & Tools 3¢

Vendor Registration: View Form

General | Public Profile ] Usersl Commodity Codes | Contacts & Owners | Comments | Certifications l Site Visits | Registrations I Reports |

Atlas Engineering Group, LTD, DBA N/A System Vendor Number: 20091543

\ Return to Main Form

iew Clean Form in PDF
Vendor Registration
FORM NAME D - E. Department of Human Rights (DHR) & Authorized to do Business in lllinois
DESCRIPTION Complete section D and E, in order to submit this form.
DATE SUBMITTED 8/27/2019
STATUS Accepted
BUSINESS NAME Atlas Engineering Group, LTD psa N/A
POINT OF CONTACT Natalia Homedi
FLAG FORM Add Flag
D. Department of Human Rights (DHR)
1. HIGHEST NUMBER OF EMPLOYEES 41 ]
(INCLUDING FULL AND PART TIME
EMPLOYEES) AT ANY TIME DURING
THE PAST YEAR
2. SELECT THE DHR STATUS OF YOUR My business had 15 or more employees at any time within the past year. 1 X
BUSINESS 131166-00. Expiration Date: 03/29/2024
E. Authorized to do Business in lllinois
1. IS YOUR BUSINESS REGISTERED Yes, registered and in good standing with the Illinois Secretary of State } -
AND AUTHORIZED TO DO BUSINESS
IN ILLINOIS?
Additional Information
STAFF ATTACHED FILE(S :
= Attach File
Refresh List after attaching file(s).

Page 1 of 2 (30000287 _00937629_20200506015445.pdf)
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Customer Support Home | Print This Page | Print To PDF | Translate
Copyright © 2020 B2Gnow. All rights reserved.
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Help & Tools 3%

Vendor Registration: View Form

General | Public Profile l Users I Commodity Codes | Contacts & Owners | Comments | Certifications l Site Visits | Registrations I Reports [

Atlas Engineering Group, LTD, DBA N/A System Vendor Number: 20091543
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Vendor Registration

FORM NAME F - G. Certifications & Board of Elections
DESCRIPTION Complete section F - G, in order to submit the form.
DATE SUBMITTED 8/27/2019

STATUS Accepted

BUSINESS NAME Atlas Engineering Group, LTD psa N/A

POINT OF CONTACT Natalia Homedi

FLAG FORM Add Flag

F. Certifications

1. VENDOR CERTIFIES IT AND ITS EMPLOYEES WILL COMPLY WITH APPLICABLE PROVISIONS OF THE UNITED STATES. CIVIL RIGHTS 1 ¢
ACT, SECTION 504 OF THE FEDERAL REHABILITATION ACT, THE AMERICANS WITH DISABILITIES ACT, AND APPLICABLE RULES IN
PERFORMANCE OF THIS CONTRACT.

Yes

2. THIS APPLIES TO INDIVIDUALS, SOLE PROPRIETORSHIPS, GENERAL PARTNERSHIPS, AND SINGLE MEMBER LLCS, BUT IS NOT T‘»
OTHERWISE APPLICABLE. VENDOR CERTIFIES HE/SHE IS NOT IN DEFAULT ON AN EDUCATIONAL LOAN. 5 ILCS 385/3

N/A

3. VENDOR CERTIFIES THAT IT HAS REVIEWED AND WILL COMPLY WITH THE DEPARTMENT OF EMPLOYMENT SECURITY LAW (20 '[ -
ILCS 1005/1005-47) AS APPLICABLE

Yes

4. VENDOR CERTIFIES IT HAS NEITHER BEEN CONVICTED OF BRIBING OR ATTEMPTING TO BRIBE AN OFFICER OR EMPLOYEE OF '}‘»
THE STATE OF ILLINOIS OR ANY OTHER STATE, NOR MADE AN ADMISSION OF GUILT OF SUCH CONDUCT THAT IS A MATTER OF
RECORD. 30 ILCS 500/50-5

Yes

5. IF VENDOR HAS BEEN CONVICTED OF A FELONY, VENDOR CERTIFIES AT LEAST FIVE YEARS HAVE PASSED SINCE THE DATE OF ] .
COMPLETION OF THE SENTENCE FOR SUCH FELONY, UNLESS NO PERSON HELD RESPONSIBLE BY A PROSECUTOR'S OFFICE FOR

THE FACTS UPON WHICH THE CONVICTION WAS BASED CONTINUES TO HAVE ANY INVOLVEMENT WITH THE BUSINESS. VENDOR
FURTHER CERTIFIES THAT IT IS NOT BARRED FROM BEING AWARDED A CONTRACT. 30 ILCS 500/50-10

Yes

6. IF VENDOR OR ANY OFFICER, DIRECTOR, PARTNER, OR OTHER MANAGERIAL AGENT OF VENDOR HAS BEEN CONVICTED OF A ] L
FELONY UNDER THE SARBANES-OXLEY ACT OF 2002, OR A CLASS 3 OR CLASS 2 FELONY UNDER THE ILLINOIS SECURITIES LAW OF
1953, VENDOR CERTIFIES AT LEAST FIVE YEARS HAVE PASSED SINCE THE DATE OF THE CONVICTION. VENDOR FURTHER CERTIFIES
THAT IT IS NOT BARRED FROM BEING AWARDED A CONTRACT. 30 ILCS 500/50-10.5
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Yes

7. VENDOR CERTIFIES THAT IT AND ITS AFFILIATES ARE NOT DELINQUENT IN THE PAYMENT OF ANY DEBT TO THE UNIVERSITY OR
THE STATE (OR IF DELINQUENT, HAVE ENTERED INTO A DEFERRED PAYMENT PLAN TO PAY THE DEBT). 30 ILCS 500/50-11, 50-60

Yes

8. VENDOR CERTIFIES THAT IT AND ALL AFFILIATES SHALL COLLECT AND REMIT ILLINOIS USE TAX ON ALL SALES OF TANGIBLE
PERSONAL PROPERTY INTO THE STATE OF ILLINOIS IN ACCORDANCE WITH PROVISIONS OF THE ILLINOIS USE TAX ACT. 30 ILCS
500/50-12

Yes

9. VENDOR CERTIFIES THAT IT HAS NOT BEEN FOUND BY A COURT OR THE POLLUTION CONTROL BOARD TO HAVE COMMITTED A
WILLFUL OR KNOWING VIOLATION OF THE ENVIRONMENTAL PROTECTION ACT WITHIN THE LAST FIVE YEARS, AND IS THEREFORE
NOT BARRED FROM BEING AWARDED A CONTRACT. 30 ILCS 500/50-14

Yes

10. VENDOR CERTIFIES IT HAS NEITHER PAID ANY MONEY OR VALUABLE THING TO INDUCE ANY PERSON TO REFRAIN FROM
BIDDING ON A STATE CONTRACT, NOR ACCEPTED ANY MONEY OR OTHER VALUABLE THING, OR ACTED UPON THE PROMISE OF
SAME, FOR NOT BIDDING ON A STATE CONTRACT. 30 ILCS 500/50-25

Yes

11. VENDOR CERTIFIES IT HAS READ, UNDERSTANDS AND IS NOT KNOWINGLY IN VIOLATION OF THE "REVOLVING DOOR"
PROVISION OF THE ILLINOIS PROCUREMENT CODE. 30 ILCS 500/50-30

Yes

12. VENDOR CERTIFIES THAT IF IT HIRES A PERSON REQUIRED TO REGISTER UNDER THE LOBBYIST REGISTRATION ACT TO ASSIST
IN OBTAINING ANY STATE CONTRACT, THAT NONE OF THE LOBBYIST'S COSTS, FEES, COMPENSATION, REIMBURSEMENTS OR
OTHER REMUNERATION WILL BE BILLED TO THE STATE. 30 ILCS 500/50-38

Yes

13. VENDOR CERTIFIES THAT IT WILL NOT RETAIN A PERSON OR ENTITY TO ATTEMPT TO INFLUENCE THE OUTCOME OF A
PROCUREMENT DECISION FOR COMPENSATION CONTINGENT IN WHOLE OR IN PART UPON THE DECISION OR PROCUREMENT.30
ILCS 500/50-38

Yes

14. VENDOR CERTIFIES IT WILL REPORT TO THE ILLINOIS ATTORNEY GENERAL AND THE CHIEF PROCUREMENT OFFICER ANY
SUSPECTED COLLUSION OR OTHER ANTI-COMPETITIVE PRACTICE AMONG ANY BIDDERS, OFFERORS, CONTRACTORS, PROPOSERS,
OR EMPLOYEES OF THE STATE. 30 ILCS 500/50-40, 50-45, 50-50

Yes

15. VENDOR CERTIFIES THAT IF IT IS AWARDED A CONTRACT THROUGH THE USE OF THE PREFERENCE REQUIRED BY THE
PROCUREMENT OF DOMESTIC PRODUCTS ACT, THEN IT SHALL PROVIDE PRODUCTS PURSUANT TO THE CONTRACT OR A
SUBCONTRACT THAT ARE MANUFACTURED IN THE UNITED STATES. 30 ILCS 517

Yes

16. VENDOR CERTIFIES THAT IF AWARDED A CONTRACT FOR PUBLIC WORKS, STEEL PRODUCTS USED OR SUPPLIED IN THE
PERFORMANCE OF THAT CONTRACT SHALL BE MANUFACTURED OR PRODUCED IN THE UNITED STATES, UNLESS THE EXECUTIVE
HEAD OF THE PROCURING AGENCY/UNIVERSITY GRANTS AN EXCEPTION IN WRITING. 30 ILCS 565

Yes

17. IF VENDOR IS AWARDED A CONTRACT WORTH MORE THAN $5,000 AND EMPLOYS 25 OR MORE EMPLOYEES, VENDOR
CERTIFIES IT WILL PROVIDE A DRUG FREE WORKPLACE PURSUANT TO THE DRUG FREE WORKPLACE ACT. 30 ILCS 580

Yes

18. IFVENDOR IS AN INDIVIDUAL AND IS AWARDED A CONTRACT WORTH MORE THAN $5,000, VENDOR CERTIFIES IT SHALL NOT
ENGAGE IN THE UNLAWFUL MANUFACTURE, DISTRIBUTION, DISPENSATION, POSSESSION, OR USE OF A CONTROLLED SUBSTANCE
DURING THE PERFORMANCE OF THE CONTRACT PURSUANT TO THE DRUG FREE WORKPLACE ACT. 30 ILCS 580

Yes

19. VENDOR CERTIFIES THAT NEITHER VENDOR NOR ANY SUBSTANTIALLY OWNED AFFILIATE IS PARTICIPATING OR SHALL
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PARTICIPATE IN AN INTERNATIONAL BOYCOTT IN VIOLATION OF THE U.S. EXPORT ADMINISTRATION ACT OF 1979 OR THE
APPLICABLE REGULATIONS OF THE UNITED STATES DEPARTMENT OF COMMERCE. 30 ILCS 582

Yes

-~

20. VENDOR CERTIFIES THAT NO FOREIGN-MADE EQUIPMENT, MATERIALS, OR SUPPLIES FURNISHED TO THE AGENCY/UNIVERSITY ]
UNDER ANY CONTRACT HAVE BEEN OR WILL BE PRODUCED IN WHOLE OR IN PART BY FORCED LABOR OR INDENTURED LABOR
UNDER PENAL SANCTION. 30 ILCS 583

Yes

21. VENDOR CERTIFIES THAT NO FOREIGN-MADE EQUIPMENT, MATERIALS, OR SUPPLIES FURNISHED TO THE AGENCY/UNIVERSITY 1
UNDER ANY CONTRACT HAVE BEEN PRODUCED IN WHOLE OR IN PART BY THE LABOR OR ANY CHILD UNDER THE AGE OF 12. 30
ILCS 584

Yes

22.VENDOR CERTIFIES THAT IF AWARDED A CONTRACT INCLUDING INFORMATION TECHNOLOGY, ELECTRONIC INFORMATION, } €
SOFTWARE, SYSTEMS AND EQUIPMENT, DEVELOPED OR PROVIDED UNDER ANY CONTRACT, IT WILL COMPLY WITH THE
APPLICABLE REQUIREMENTS OF THE ILLINOIS INFORMATION TECHNOLOGY ACCESSIBILITY ACT STANDARDS. 30 ILCS 587

Yes

23. VENDOR CERTIFIES THAT IF IT OWNS RESIDENTIAL BUILDINGS, THAT ANY VIOLATION OF THE LEAD POISONING PREVENTION 1 '
ACT HAS BEEN MITIGATED. 410 ILCS 45

Yes

24. VENDOR CERTIFIES IT HAS NOT BEEN CONVICTED OF THE OFFENSE OF BID RIGGING OR BID ROTATING OR ANY SIMILAR ]‘
OFFENSE OF ANY STATE OR OF THE UNITED STATES. 720 ILCS 5/33 E-3, E-4, E-11

Yes

25. VENDOR CERTIFIES IT COMPLIES WITH THE ILLINOIS DEPARTMENT OF HUMAN RIGHTS ACT AND RULES APPLICABLE TO PUBLIC 1 .
CONTRACTS, WHICH INCLUDE PROVIDING EQUAL EMPLOYMENT OPPORTUNITY, REFRAINING FROM UNLAWFUL DISCRIMINATION,
AND HAVING WRITTEN SEXUAL HARASSMENT POLICIES. 775 ILCS 5/2-105

Yes

26. VENDOR CERTIFIES IT DOES NOT PAY DUES TO OR REIMBURSE OR SUBSIDIZE PAYMENTS BY ITS EMPLOYEES FOR ANY DUES OR ] €
FEES TO ANY "DISCRIMINATORY CLUB." 775 ILCS 25/2

Yes

27.VENDOR WARRANTS AND CERTIFIES THAT IT AND, TO THE BEST OF ITS KNOWLEDGE, ITS SUBCONTRACTORS HAVE AND WILL '[ t
COMPLY WITH EXECUTIVE ORDER NO. 1 (2007). THE ORDER GENERALLY PROHIBITS VENDORS AND SUBCONTRACTORS FROM

HIRING THE THEN-SERVING GOVERNOR'S FAMILY MEMBERS TO LOBBY PROCUREMENT ACTIVITIES OF THE STATE, OR ANY OTHER
GOVERNMENT IN ILLINOIS INCLUDING LOCAL GOVERNMENTS IF THAT PROCUREMENT MAY RESULT IN A CONTRACT VALUED AT

OVER $25,000. THIS PROHIBITION ALSO APPLIES TO HIRING FOR THAT SAME PURPOSE ANY FORMER STATE EMPLOYEE WHOSE
PROCUREMENT AUTHORITY AT ANY TIME DURING THE ONE-YEAR PERIOD PRECEDING THE PROCUREMENT LOBBYING ACTIVITY.

Yes

28. VENDOR CERTIFIES THAT IT HAS READ, UNDERSTANDS AND IS IN COMPLIANCE WITH THE REGISTRATION REQUIREMENTS OF ]
THE ILLINOIS ELECTIONS CODE (10 ILCS 5/9-35) AND THE RESTRICTIONS ON MAKING POLITICAL CONTRIBUTIONS AND RELATED
REQUIREMENTS OF THE ILLINOIS PROCUREMENT CODE. 30 ILCS 500/20-160 AND 50-37 VENDOR WILL NOT MAKE A POLITICAL
CONTRIBUTION THAT WILL VIOLATE THESE REQUIREMENTS.

Yes

29. THIS APPLIES TO INDIVIDUALS, SOLE PROPRIETORSHIPS, GENERAL PARTNERSHIPS, AND SINGLE MEMBER LLCS, BUT IS NOT 1 .
OTHERWISE APPLICABLE. VENDOR CERTIFIES THAT HE/SHE HAS NOT RECEIVED AN EARLY RETIREMENT INCENTIVE PRIOR TO 1993
UNDER SECTION 14-108.3 OR 16-133.3 OF THE ILLINOIS PENSION CODE OR AN EARLY RETIREMENT INCENTIVE ON OR AFTER 2002
UNDER SECTION 14-108.3 OR 16-133.3 OF THE ILLINOIS PENSION CODE. (30 ILCS 105/15A; 40 ILCS 5/14-108.3; 40 ILCS 5/16-133

N/A
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G. Board of Elections (BOE)

1. IS YOUR BUSINESS REGISTERED WITH THE BOARD OF ELECTIONS (BOE)?

—
~

Yes, | certify my business is registered with BOE.
18546

Additional Information

STAFF ATTACHED FILE(S) Attach File

Refresh List after attaching file(s).

Customer Support Home | Print This Page | Print To PDF | Translate
Copyright © 2020 B2Gnow. All rights reserved.
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Vendor Registration: View Form Help & Tools 3%

General | Public Proﬁle] Users] Commodity Codes | Contacts & Owners | Comments | Certifications l Site Visits “ Registrations I Reports |

Atlas Engineering Group, LTD, DBA N/A System Vendor Number: 20091543

\ Return to Main Form

iew Clean Form in PDE
Vendor Registration
FORM NAME H. Iran Disclosure
DESCRIPTION Complete section H, in order to submit this form.
DATE SUBMITTED 8/27/2019
STATUS Accepted
BUSINESS NAME Atlas Engineering Group, LTD psa N/A
POINT OF CONTACT Natalia Homedi
FLAG FORM Add Flag
L J
H. Iran Disclosure
1. DO YOU OR ANY OF YOUR CORPORATE PARENTS OR SUBSIDIARIES HAVE ANY BUSINESS OPERATIONS THAT MUST BE ‘[1
DISCLOSED?
No business operations to disclose.
Additional Information
TAFF ATTACHED FILE -
S g ) Attach File
Refresh List after attaching file(s).
Customer Support Home | Print This Page | Print To PDF | Translate

Copyright © 2020 B2Gnow. All rights reserved.
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Vendor Registration: View Form

General | Public Profile ‘ Users I Commodity Codes | Contacts & Owners | Comments | Certifications I Site Visits . Registrations ] Reports |

Atlas Engineering Group, LTD, DBA N/A System Vendor Number: 20091543

Return to Main Form ]

TU 1 flag has been added to this record. See below for details.

- Show only flagged items.

View Clean Form in PDF

Vendor Registration

FORM NAME I. Financial Disclosure & Conflicts of Interest

DESCRIPTION Complete the Financial Disclosure & Conflicts of Interest form
DATE SUBMITTED 8/27/2019

STATUS Accepted

BUSINESS NAME Atlas Engineering Group, LTD psa N/A

POINT OF CONTACT Natalia Homedi

FLAG FORM Add Flag

I. Financial Disclosures & Conflicts of Interest

A. IDENTIFY THE APPLICABLE ENTITY TYPE.

Other Privately Held Entity (i.e. LLC, partnership, privately held corporation with 100 or fewer shareholders, or
other entity type not clearly identified in another option)

B. IS THERE A PARENT ENTITY THAT OWNS 100% OF THE BUSINESS?
No
C. INSTRUMENT OF OWNERSHIP OR BENEFICIAL INTEREST
Corporate Stock (C-Corporation, S-Corporation, Professional Corporation, Service Corporation)

1. IS THERE ANY INDIVIDUAL OR ENTITY WHO MEETS ANY OF THE FOLLOWING THRESHOLDS: (A) OWNS MORE THAN 5% OF THE
BUSINESS, (B) HOLDS OWNERSHIP SHARE OF THE BUSINESS VALUED IN EXCESS OF $106,447.20, (C) IS ENTITLED TO MORE THAN
5% OF THE BUSINESS' DISTRIBUTIVE INCOME, OR (D) IS ENTITLED TO MORE THAN $106,447.20 OF THE BUSINESS' DISTRIBUTIVE
INCOME?

Yes, the information is not publicly available (If any individuals are listed, answer Yes or No to questions 5-8 and
11-20.)

Document Status

List of individuals or entities meeting one or more of the listed thresholds. Attached by Natalia Homedi on
IPG Percentage of Ownership (DOCX) 8/20/2019

Percentage of Ownership (PDF)
ATLAS Percentage of Ownership.pdf (PDF, 111.61 KB)

2. PLEASE CERTIFY THAT THE FOLLOWING STATEMENT IS TRUE: ALL INDIVIDUALS OR ENTITIES THAT HOLD AN OWNERSHIP
INTEREST IN THE BUSINESS OF GREATER THAN 5% OR VALUED GREATER THAN $106,447.20 HAVE BEEN DISCLOSED IN
QUESTION 1.

Page 1 of 4 (30000287_00937629_20200318145011.pdf)
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Yes

3. PLEASE CERTIFY THAT THE FOLLOWING STATEMENT IS TRUE: ALL INDIVIDUALS OR ENTITIES THAT WERE ENTITLED TO RECEIVE
DISTRIBUTIVE INCOME IN AN AMOUNT GREATER THAN $106,447.20 OR GREATER THAN 5% OF THE TOTAL DISTRIBUTIVE
INCOME OF THE BUSINESS HAVE BEEN DISCLOSED IN QUESTION 1.

Yes
4. DISCLOSURE OF BOARD OF DIRECTORS FOR NOT-FOR-PROFIT ENTITIES.
Not applicable - For-Profit Entity

5. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM A PERSON WHO
HOLDS AN ELECTIVE OFFICE IN THE STATE OF ILLINOIS OR HOLDS A SEAT IN THE GENERAL ASSEMBLY, OR ARE THEY THE SPOUSE
OR MINOR CHILD OF SUCH PERSON?

No

6. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM APPOINTED TO
OR EMPLOYED IN ANY OFFICES OR AGENCIES OF STATE GOVERNMENT AND RECEIVE COMPENSATION FOR SUCH EMPLOYMENT
IN EXCESS OF 60% ($106,447.20) OF THE SALARY OF THE GOVERNOR, OR ARE ANY OF THEM THE SPOUSE OR MINOR CHILD OF
SUCH PERSON?

No

7. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM AN OFFICER OR
EMPLOYEE OF THE CAPITAL DEVELOPMENT BOARD OR THE ILLINOIS TOLL HIGHWAY AUTHORITY, OR ARE ANY OF THEM THE
SPOUSE OR MINOR CHILD OF SUCH PERSON?

No

8. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM APPOINTED AS A
MEMBER OF A BOARD, COMMISSION, AUTHORITY, OR TASK FORCE AUTHORIZED OR CREATED BY STATE LAW OR BY EXECUTIVE
ORDER OF THE GOVERNOR, OR ARE THEY THE SPOUSE OR AN IMMEDIATE FAMILY MEMBER WHO CURRENTLY RESIDES OR
RESIDED WITH SUCH PERSON WITHIN THE LAST 12 MONTHS?

No

9. IF ANY QUESTION IN 5-8 ABOVE IS ANSWERED YES, PLEASE ANSWER THE FOLLOWING: DO ANY OF THE INDIVIDUALS
IDENTIFIED, THEIR SPOUSE, OR MINOR CHILD RECEIVE FROM THE ENTITY MORE THAN 7.5% OF THE ENTITY'S TOTAL
DISTRIBUTABLE INCOME OR AN AMOUNT OF DISTRIBUTABLE INCOME IN EXCESS OF THE SALARY OF THE GOVERNOR
($177,412.00)?

Not applicable - | answered No in Questions 5-8

10. IF ANY QUESTION IN 5-8 ABOVE IS ANSWERED YES, PLEASE ANSWER THE FOLLOWING: IS THERE A COMBINED INTEREST OF
ANY INDIVIDUAL IDENTIFIED ALONG WITH THEIR SPOUSE OR MINOR CHILD OF MORE THAN 15% IN THE AGGREGATE OF THE
ENTITY'S DISTRIBUTABLE INCOME OR AN AMOUNT OF DISTRIBUTABLE INCOME IN EXCESS OF TWO TIMES THE SALARY OF THE
GOVERNOR ($354,824.00)?

Not applicable - | answered No in Questions 5-8

11. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY
HAVE, OR IN THE PREVIOUS 3 YEARS HAD STATE EMPLOYMENT, INCLUDING CONTRACTUAL EMPLOYMENT OF SERVICES? THIS
DOES NOT INCLUDE CONTRACTS TO PROVIDE GOODS OR SERVICES TO THE STATE AS A VENDOR.

No

12. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, HAVE THEIR SPOUSE, FATHER,
MOTHER, SON, OR DAUGHTER, HAD STATE EMPLOYMENT, INCLUDING CONTRACTUAL EMPLOYMENT FOR SERVICES, IN THE
PREVIOUS 2 YEARS? THIS DOES NOT INCLUDE CONTRACTS TO PROVIDE GOODS OR SERVICES TO THE STATE AS A VENDOR.

No

13. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY
HOLD OR HAVE HELD IN THE PREVIOUS 3 YEARS ELECTIVE OFFICE OF THE STATE OF ILLINOIS, THE GOVERNMENT OF THE UNITED
STATES, OR ANY UNIT OF LOCAL GOVERNMENT AUTHORIZED BY THE CONSTITUTION OF THE STATE OF ILLINOIS OR THE
STATUTES OF THE STATE OF ILLINOIS?

No
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14. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM HAVE A
RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) HOLDING ELECTIVE OFFICE CURRENTLY OR IN THE
PREVIOUS 2 YEARS?

No

15. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM HOLD OR HAVE
HELD IN THE PREVIOUS 3 YEARS ANY APPOINTIVE GOVERNMENT OFFICE OF THE STATE OF ILLINOIS, THE UNITED STATES OF
AMERICA, OR ANY UNIT OF LOCAL GOVERNMENT AUTHORIZED BY THE CONSTITUTION OF THE STATE OF ILLINOIS OR THE
STATUTES OF THE STATE OF ILLINOIS, WHICH OFFICE ENTITLES THE HOLDER TO COMPENSATION IN EXCESS OF EXPENSES
INCURRED IN THE DISCHARGE OF THAT?

No

16. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM HAVE A
RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) HOLDING APPOINTIVE OFFICE CURRENTLY OR IN
THE PREVIOUS 2 YEARS?

No

17. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE
OR IN THE PREVIOUS 3 YEARS HAD EMPLOYMENT AS OR BY ANY REGISTERED LOBBYIST OF THE STATE GOVERNMENT?

No

18. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE
OR IN THE PREVIOUS 2 YEARS HAD A RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) THAT IS OR
WAS A REGISTERED LOBBYIST?

No

19. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE
OR IN THE PREVIOUS 3 YEARS HAD COMPENSATED EMPLOYMENT BY ANY REGISTERED ELECTION OR RE-ELECTION COMMITTEE
REGISTERED WITH THE SECRETARY OF STATE OR ANY COUNTY CLERK IN THE STATE OF ILLINOIS, OR ANY POLITICAL ACTION
COMMITTEE REGISTERED WITH EITHER THE SECRETARY OF STATE OR THE FEDERAL BOARD OF ELECTIONS?

No

20. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE
OR IN THE PREVIOUS 2 YEARS HAD A RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) WHO IS OR
WAS A COMPENSATED EMPLOYEE OF ANY REGISTERED ELECTION OR REELECTION COMMITTEE REGISTERED WITH THE
SECRETARY OF STATE OR ANY COUNTY CLERK IN THE STATE OF ILLINOIS, OR ANY POLITICAL ACTION COMMITTEE REGISTERED
WITH EITHER THE SECRETARY OF STATE OR THE FEDERAL BOARD OF ELECTIONS?

No

21. HAS THERE BEEN ANY DEBARMENT FROM CONTRACTING WITH ANY GOVERNMENTAL ENTITY WITHIN THE PREVIOUS TEN
YEARS? THIS APPLIES TO ALL SOLE PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS
DISCLOSED IN QUESTION 1 ABOVE.

No

22. HAS THERE BEEN ANY PROFESSIONAL LICENSURE DISCIPLINE WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE
PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS DISCLOSED IN QUESTION 1 ABOVE.

No

23. HAS THERE BEEN ANY BANKRUPTCY WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE PROPRIETORS, FOR-
PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS DISCLOSED IN QUESTION 1 ABOVE.

No

24. HAVE THERE BEEN ANY ADVERSE CIVIL JUDGMENTS AND/OR ADMINISTRATIVE FINDINGS WITHIN THE PREVIOUS TEN YEARS?
THIS APPLIES TO ALL SOLE PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS
DISCLOSED IN QUESTION 1 ABOVE.

No

25. HAVE THERE BEEN ANY CRIMINAL FELONY CONVICTIONS WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE
PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS DISCLOSED IN QUESTION 1 ABOVE.
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No

Additional Information

STAFF ATTACHED FILE(S) Attach File

Refresh List after attaching file(s).
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ILLINOIS PROCUREMENT GATEWAY
PERCENTAGE OF OWNERSHIP AND DISTRIBUTIVE INCOME FORM

Vendor Name: Atlas Engineering Group, Ltd

DBA: Click here to enter text.

INSTRUCTIONS:

1. Ownership Share — Provide the name and address of each individual or entity and their percentage of ownership if said
percentage exceeds 5%, or the dollar value of their ownership if said dollar value exceeds $106,447.20.

2. Distributive Income — Provide the name and address of each individual or entity and their percentage of the disclosing vendor’s
total distributive income if said percentage exceeds 5% of the total distributive income of the disclosing entity, or the dollar
value of their distributive income if said dollar value exceeds $106,447.20.

3. Additional rows may be inserted into the tables or an attachment in a substantially similar format may be provided if needed.
Name Address % of Ownership $ Value of Ownership % of Distributive $ Value of Distributive
Income Income

Natalia Homedi, PE 60 Click here to enter Click here to Click here to enter
text. enter text. text.

Eyad Homedi, PE 40 Click here to enter Click here to Click here to enter
text. enter text. text.

Click here to enter text. Click here to enter text. Click here to Click here to enter Click here to Click here to enter
enter text. text. enter text. text.

Click here to enter text. Click here to enter text. Click here to Click here to enter Click here to Click here to enter
enter text. text. enter text. text.

Click here to enter text. Click here to enter text. Click here to Click here to enter Click here to Click here to enter
enter text. text. enter text. text.

State of Illinois Chief Procurement Office

IL Procurement Gateway: Percentage of Ownership and Distributive Income Form

V.15.1




ACC/)‘E) ® DATE (MMW/DDIYYYY)
\ CERTIFICATE OF LIABILITY INSURANCE -

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

PRODUCER CONTACT
Marsh Sponsored Programs T &::800=338=1301 (A%, No): 888-621-3173
a division of Marsh USA Inc. E-MAIL 7
PO Box 14404 ADDRESS: aeclientrequest@marsh.com
Des Moines IA 50306 INSURER(S) AFFORDING COVERAGE NAIC #
INSURERA : Sentinel Insurance Company Ltd 11000
INSURED y y INSURERB: Hartford Insurance Company of Illinois 38287
Atlas Engineering Group, LTD
INSURER C :
3100 Dundee Road, Suite 502
Northbrook, IL 60062 INSURER D :
INSURERE :
INSURERF :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL[SUBR POLIKCY EFF | POLICY EXP
LTR TYPE OF INSURANCE INSR | WVD POLICY NUMBER (MMDDIYYYY) | (MMDDIYYYY) LIMITS
A | GENERAL LIABILITY ¥ 84SBAPE0091 04/01/2020 |04/01/2021 | EACH OCCURRENCE $1,000,000
| DAMAGE TO RENTED
X | COMMERCIAL GENERAL LIABILITY . PREMISES (Ea occurrence) | $1, 000,000
|"~— Prof. Liab. Excl.
CLAIMS-MADE | X W OCCUR MED EXP (Any one person) $10,000
| PERSONAL & ADV INJURY | $1, 000,000
- GENERAL AGGREGATE $2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | $2, 000, 000
l PoLICY | x SER&' l ! LOC $
A b 84UECZV7599 04/01/2020 |04/01/2021 | COMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY /0172020 |04/01/ (Ea coident) $1,000,000
X | ANY AUTO BODILY INJURY (Per person) | §
ALL OWNED SCHEDULED 2
AUTOS AUTOS BODILY INJURY (Per accident) | §
NON-OWNED PROPERTY DAMAGE s
HIRED AUTOS AUTOS (Per accident)
‘ s
A | x | UMBRELLA LIAB X | occur 84SBAPEO091 04/01/2020 (04/01/2021 EACH OCCURRENCE $5,000, 000
EXCESS LIAB CLAIMS-MADE AGGREGATE $5, 000,000
pep | X | Rerenrions 10, 000 $
B | WORKERS COMPENSATION 84WECBK6810 04/01/2020 [04/01/2021 | ¢ | WCSTATU- OTH-
AND EMPLOYERS' LIABILITY YIN LTORY LIMITS ER
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $1,000,000
OFFICER/MEMBER EXCLUDED? NIA
(Mandatory in NH) E.L. DISEASE - EAEMPLOYEH $1, 000, 000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMT | $1, 000, 000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

Re: RR-19-9219, Design Upon Request - Systemwide Non Roadway

Illinois State Toll Highway Authority is named as additional insured on the above referenced policies when required by
written contract. Primary and noncontributory applies to GL and Auto.

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

Illinois State Toll Highway Authority

AUTHORIZED REPRESENTATIVE

2700 oOgden Ave
Downers ?rove, IL 60515

ORPORATION. Allrights reserved.
ACORD 25 (2010/05) The ACORD name and logo are registered marks of ACORD



POLICY NUMBER: 84SBAPE0091 BUSINESS LIABILITY COVERACE
INSURED: Atlas Engineering Group, LTD

ADDITIONAL COVERAGES BY WRITTEN CONTRACT, AGREEMENT OR PERMIT

This is a summary of the coverage provided under the following form (complete form available):

BUSINESS LIABILITY COVERAGE FORM SS 00 08 04 05

Additional Insured When Required by Written Contract, Written Agreement or Permit
WHO IS AN INSURED under Section C. is amended to include as an additional insured, but only with respect

to liability for "bodily injury", "property damage" or "personal and advertising injury" caused, in whole or in part,
by your acts or omissions or the acts or omissions of those acting on your behalf:

(a) In the performance of your ongoing operations;
(b) In connection with your premises owned by or rented to you; or
(c) In connection with "your work" and included within the “"products completed operations
hazard", but only if
(i) The written contract or written agreement requires you to provide such coverage to
such additional insured; and
(i) This Coverage Part provides coverage for "bodily injury" or "property damage" included within
the "products completed operations hazard".

The person(s) or organization(s) are additional insureds when you have agreed, in a written contract, written
agreement or because of a permit issued by a state or political subdivision, that such person or organization be
added as an additional insured on your policy, provided the injury or damage occurs subsequent to the execution of
the contract or agreement, or the issuance of the permit.

A person or organization is an additional insured under the provision only for that period of time required by
the contract, agreement or permit.

With respect to the insurance afforded to the additional insured, this insurance does not apply to: "Bodily injury",
"property damage" or "personal and advertising injury" arising out of the rendering of, or failure to render, any
professional architectural, engineering or surveying services, including:

(a) The preparing, approving, or failure to prepare or approve, maps, shop drawings, opinions,
reports, surveys, field orders, change orders, designs or drawings and specification: or
(b) Supervisory, inspection, architectural or engineering activities.

The limits of insurance that apply to additional insureds are described in Section D. Limits Of Insurance.

How this insurance applies when other insurance is available to an additional insured is described in the Other
Insurance Condition in Section E. Liability And Medical Expenses General Conditions.

No person or organization is an insured with respect to the conduct of any current or past partnership, joint venture
or limited liability company that is not shown as a Named Insured in the Declarations.

Other Insurance

If other valid and collectible insurance is available for a loss we cover under this Coverage Part, our
obligations are limited as follows:

When You Add Others As An Additional Insured To This Insurance: That is other insurance available to an
additional insured. However, the following provisions apply to other insurance available to any person or organization who is an
additional insured under this Coverage Part:

(@) Primary Insurance When Required By Contract: This insurance is primary if you have agreed in a written contract,
written agreement or permit that this insurance be primary. If other insurance is also primary, we will share with all that
other insurance by the method described in c. below.

(b) Primary And Non-Contributory To Other Insurance When Required By Contract: If you have agreed in a written
contract, written agreement or permit that this insurance is primary and non-contributory with the additional insured's
own insurance, this insurance is primary and we will not seek contribution from that other insurance.

Rev 5.14 Page 1 of 2



BUSINESS LIABILITY COVERAGE FORM Summary SS 00 08 04 05

Paragraphs (a) and (b) do not apply to other insurance to which the additional insured has been added as an
additional insured.
c. Method Of Sharing

If all the other insurance permits contribution by equal shares, we will follow this method also. Under this approach,

each insurer contributes equal amounts until it has paid its applicable limit of insurance or none of the loss remains,
whichever comes first.

If any of the other insurance does not permit contribution by equal shares, we will contribute by limits. Under this

method, each insurer’s share is based on the ratio of its applicable limit of insurance to the total applicable limits of
insurance of all insurers.

Waiver of Subrogation

If you have waived any rights of recovery against any person or organization for all or part of any payment,
including Supplementary Payments, we have made under this Coverage Part, we also waive that right,

provided you waived your rights of recovery against such person or organization in a contract, agreement or
permit that was executed prior to the injury or damage

Rev 5.14 Page 2 of 2



POLICY NUMBER: 84UECZV7599 COMMERCIAL AUTOMOBILE
INSURED: Atlas Engineering Group, LTD HA 99 16 03 12

ADDITIONAL COVERAGES WHEN REQUIRED BY WRITTEN CONTRACT

This is a summary of the coverage provided under the following form (complete form available):
COMMERCIAL AUTOMOBILE COVERAGE FORM HA 99 16 03 12

Additional Insured if Required by Contract
Paragraph A.1. - WHO IS AN INSURED - of Section Il - Liability Coverage is amended to add:

When you have agreed, in a written contract or written agreement, that a person or organization
be added as an additional insured on your business auto policy, such person or organization is
an “insured”, but only to the extent such person or organization is liable for “bodily injury” or
“property damage” caused by the conduct of an “insured” under paragraphs a. or b. of Who is
and Insured with regard to the ownership, maintenance or use of a covered “auto.”

Primary and Non-Contributory

Only with respect to insurance provided to an additional insured in 1.D. — Additional Insured If
Required by contract, the following provisions apply:

1) Primary Insurance When Required By Contract: This insurance is primary if you have
agreed in a written contract or written agreement that this insurance be primary. If other
insurance is also primary, we will share with all that other insurance by the method
described in Other Insurance Clause.

2) Primary and Non-Contributory To Other Insurance When Required By Contract: If
you have agreed in a written contract or written agreement that this insurance is primary
and non-contributory with the additional insured’s own insurance, this insurance is
primary and we will not seek contribution from that other insurance.

Paragraphs (1) and (2) do not apply to other insurance to which the additional insured
has been added as an additional insured.

When this insurance is excess, we will have no duty to defend the insured against any "suit" if
any other insurer has a duty to defend the insured against that "suit". If no other insurer
defends, we will undertake to do so, but we will be entitled to the insured's rights against all
those other insurers.

When this insurance is excess over other insurance, we will pay only our share of the amount of
the loss, if any, that exceeds the sum of:

(1) The total amount that all such other that this insurance would pay for the loss in the
absence of this insurance; and
(2) The total of all deductible and selfinsured amounts under all that other insurance.

We will share the remaining loss, if any, by method described in Other Insurance 5.d.

Waiver of Subrogation

We waive any right of recovery we may have against any person or organization with whom you
have a written contract that requires such waiver because of payment we make for damages
under the Coverage Form.

Rev 7.15 Page 1 of 1



Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name: Atlas Engineering Group, Ltd.
Contract Number: RR-19-9219
Proposal Date: 3/9/2020

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY



Contract Number: RR-19-9219 Consultant: Atlas Engineering Group, Ltd.

EXHIBIT A: ESTIMATED TASK WORK HOURS

| Grand Total Exhibit A Hours 20505

TOTAL

MONTHS of YEAR 2020 HOURS

TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec

Project Management 4 10 10 10 10 10 10) 10 74
Design Upon Request 120} 640 640 640 640 640 640} 640 4600
QA/QC 4 8 8 8 8 8 8 8 60
Administration 2 4 4 4 4 4 4 4 30
TOTALS 130} 662 662 662 662 662 662 662 4764

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract Number: RR-19-9219 Consultant: Atlas Engineering Group, Ltd.

EXHIBIT A: ESTIMATED TASK WORK HOURS

TOTAL
MONTHS of YEAR 2021 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
Project Management 10 10 10} 10 10} 10 10 10 10 10 10} 10 120
Design Upon Request 640 640 640} 640 640]) 640 640 640 640 640 640] 640 7680
QA/QC 8 8 8 8 8 8 8 8 8 8 8 8 96
Administration 4 4 4 4 4 4 4 4 4 4 4 4 48
TOTALS 662 662 662 662 662 662 662 662 662 662 662 662 7944

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract Number: RR-19-9219 Consultant: Atlas Engineering Group, Ltd.

EXHIBIT A: ESTIMATED TASK WORK HOURS

TOTAL
MONTHS of YEAR 2022 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
Project Management 8 8 8 8 8 8 8 8 8 8 8 8 96
Design Upon Request 540 540 540]) 540 540]) 540 540 540 540 540 540] 540 6480
QA/QC 8 8 8 8 8 8 8 8 8 8 8 8 96
Administration 4 4 4 4 4 4 4 4 4 4 4 4 48
TOTALS 560 560 560] 560 560] 560] 560 560 560 560 560} 560 6720

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract Number: RR-19-9219 Consultant: Atlas Engineering Group, Ltd.

EXHIBIT A: ESTIMATED TASK WORK HOURS

TOTAL
MONTHS of YEAR 2023 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
Project Management 6 6 4 4 4 4 4 4 4 4 4 4 52
Design Upon Request 160 160 160} 120 100} 45 40 40 40 40 40]) 40 985
QA/QC 2 2 2 2 2 2 2 2 2 2 2 2 24
Administration 2 2 2 2 2 2 2 2 16
TOTALS 170 170 168 128 108 53 48 48 46 46 46 46 1077

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: RR-19-9219 Consultant: Atlas Engineering Group, Ltd.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

20,505.00 $ 48.00 TOTAL DIRECT SALARY § 984,240.00
(Total Work Hours (Average Hourly
from Exhibit A) Rate )

Multiplier to be used on this project: 2.80
Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)
DIRECT REGULAR SALARY TIMES MULTIPLIER $ 2,755,872.00
B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)
TOTAL DIRECT COSTS _$ 44,128.00
C. SERVICES BY OTHERS
Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) $ 200,000.00
Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $ 2,000,000.00
TOTAL SERVICES BY OTHERS § 2,200,000.00
D. ADDITIONAL SERVICES (Prime Consultant)
(Requires prior authorization before use)
ADDITIONAL SERVICES (Subconsultants)
(Requires prior authorization before use)
TOTAL ADDITIONAL SERVICES $ -
(Requires prior authorization before use)
E. MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) $ 5,000,000.00

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: RR-19-9219 Consultant: Atlas Engineering Group, Ltd.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
http://www?2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

B. ALLOWABLE DIRECT COSTS - based on link below

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7¢c-db8e8821037b?version=1.5

C. OVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 44,128.00

Rev. 9/2018 PSB 18-1 and Later ONLY



ALLOWABLE DIRECT COSTS

09.12.2018

Effective for contracts awarded on or after August 1, 2018; the following costs are allowable when requested by the Tollway
and included in the contract. The costs are allowable when it is customary for the firm to bill for the cost and it can be itemized

in the firm’s billing and accounting systems.

Per Diem (per GOVERNOR'’S TRAVEL CONTROL BOARD)
Lodging (per GOVERNOR’S TRAVEL CONTROL BOARD)

Lodging Taxes and Fees (per GOVERNOR’S TRAVEL CONTROL BOARD)

Air Fare

Vehicles
Mileage (per GOVERNOR’S TRAVEL CONTROL BOARD)
Vehicle Rental (including tolls)
Vehicle Owned or Leased (does not include
personal vehicles, not owned by the company) (includes tolls)

Parking

Tolls (Personal Vehicles only)

Overtime

Shift Differential

Overnight Delivery/Postage Courier Service

Copies of Deliverables

Specific Insurance — required for project

CADD

Monuments — Permanent

Advertisements

2-way Radio

Telephone Usage

Web Site

Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions

Recording Fees

Courthouse Fees

Testing of Soil Samples

Lab Services (excluding Phase Ill normal construction
inspection such as beam breaks, cylinder breaks,
pavement cores)

Equipment rental specific for project (snooper for bridge
inspection, noise meter, etc.)

Specialized equipment — on an as needed basis with prior
approval

Traffic Systems

Storm sewer cleaning and televising

Traffic control and protection

Aerial photography, mapping and drone usage

Utility exploratory trenching

Up to State rate maximum

Actual cost (up to State rate maximum)

Actual cost

Coach Rate with 2 weeks advance purchase with
ISTHA approval

Up to State rate maximum
Actual cost up to $55/day

$65/full day, $32.50/half day (4 hours or less)

Actual Cost

Actual Cost

Premium portion

Actual cost (based on firm’s policy)
Actual Cost

Actual Cost

Actual Cost

Actual Costs (Maximum of $450.00/Mo)
Actual Cost

Actual Cost

Actual cost (Survey or Phase Il only)
Actual Cost (Traffic System Monitoring Only)
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost



LLOWABLE DIRECT COSTS

*website for State Reimbursement Rates_
http://wwwa2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”



LLOWABLE DIRECT COSTS

The number of days will be calculated as follows for extended stay **- Weekly (vehicle and hotel) —
Number of days on job site plus one day to travel to and from job site per week.

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Consultant Liaison and the Tollway project manager.

NOTES:
e For CM contracts, beam and cylinder breaks are not reimbursable. Overtime to employees
traveling to and from the site will be allowed depending on the firm’s policy and limited to the

Tollway’s CM Manual allowance.



Contract No.:

RR-19-9219 Consultant: Atlas Engineering Group, Ltd.

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others:

Rev. 9/2018

Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

EXHIBIT E - KEY PROJECT PERSONNEL

Natalia Homedi, PE

Pascal Luciano, PE, SE

Jordan Taylor, PE

PSB 18-1 and Later ONLY



EXHIBIT F
Contract No. RR-19-9219
Atlas Engineering Group, Ltd.
SCOPE OF SERVICES

Phase Il engineering services are required for work tasks that may include preparation of contract plans and
engineering studies and other technical services as directed by the lllinois Tollway. Typical tasks will include
projects that are required for the Tollway system, and may include, but not be limited to:

1. JOC design support

2. Miscellaneous facilities repair, systemwide

3. Pavement Marking, systemwide

4. Sign fabrication and installation, systemwide

5. On call and as- needed work related on the Tollway system.

Rev. 9/2018 Page 1 PSB 18-1 and Later ONLY



EXHIBIT G
Contract No. RR-19-9219
Atlas Engineering Group, Ltd.

CURRENT OBLIGATIONS FOR PROJECT

Route & Job s . Fee (Including all Fee Remaining Estimated
No. Work Scope & Description of Project Supplementals and To Be Earned Date of
Extra Work Orders) Completion

PSB19-3,  Design Upon Request - Systemwide Non $2,800,000.00 $2,800,000.00  4/30/2023
PTB 193,  Field Collection of Traffic Data $1,430,000.00 $1,430,000.00 12/31/2021
Item 45
PSB17-3, Reagan Memorial Tollway, Roadway $340,824.01 $75,000.00 5/31/2020
Item 15 Reconstruction, York Road Plaza, MP

138.1 to MP 140.5
PSB17-3, Elgin O'Hare Western Access, Construction $480,000.00 $300,000.00  9/30/2020
Item 24 Management Upon Request
PSB18-3, 1-294, Temporary ITS Relocation. $461,400.00 $400,000.00  5/31/2020
Item 4 Construction Management Services.
PSB18-3,  Tri-State Tollway (I-294), Bridge $477,000.00 $477,000.00  5/31/2021
Item 2 Reconstruction, Burlington Northern Santa

Fe (BNSF) Railroad Bridge (M.P. 26.6)
Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: RR-19-9219 Consultant: Atlas Engineering Group, Ltd.

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

1 _GSG Material Testing 7
Direct Labor $ 172,200.00 Direct Labor
Direct Costs $ 27,800.00 Direct Costs
Services by Others Services by Others

Additional Services **

Additional Services **

Total this Subconsultant (ULC) $ 200,000.00 Total this Subconsultant (ULC) $ -
2 8

Direct Labor Direct Labor

Direct Costs Direct Costs

Services by Others Services by Others

Additional Services ** Additional Services **

Total this Subconsultant (ULC) $ = Total this Subconsultant (ULC) $ =
3 9

Direct Labor Direct Labor

Direct Costs $ - Direct Costs

Services by Others $ - Services by Others

Additional Services ** $ = Additional Services **

Total this Subconsultant (ULC) 3 = Total this Subconsultant (ULC) $ =
4 10

Direct Labor Direct Labor

Direct Costs $ E Direct Costs

Services by Others $ - Services by Others

Additional Services ** $ & Additional Services **

Total this Subconsultant (ULC) $ - Total this Subconsuitant (ULC) $ -
5 1"

Direct Labor Direct Labor

Direct Costs $ - Direct Costs

Services by Others $ = Services by Others

Additional Services ** $ & Additional Services **

Total this Subconsultant (ULC) $ = Total this Subconsultant (ULC) $ =
6 12

Direct Labor Direct Labor

Direct Costs $ = Direct Costs

Services by Others $ - Services by Others

Additional Services ** $ ~ Additional Services **

Total this Subconsultant (ULC) $ = Total this Subconsultant (ULC) $ =

* Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: $ 200,000.00
TOTAL Additional Services DBE/MBE/WBE Subconsultants: $ -

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: $ 200,000.00

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services): 4.00%

DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services): 4.00%

Rev. 9/2018 PSB 18-1 and Later ONLY



Project No. RR-19-9219 Consultant: Atlas Engineering Group, Ltd.

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others”, they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

Rev. 92018

** Additional services funds require prior authorization before use

1 A. Esptein & Sons International, Inc. 6
Direct Labor $ 997,290.00 Direct Labor
Direct Costs $ 2,710.00 Direct Costs -
Services by Others Services by Others -
Additional Services ** Additional Services ™ $ =
Total this Subconsultant (ULC) $ 1,000,000.00 Total this Subconsultant (ULC) $ -
Ciroba Group, Inc. 7
Direct Labor $ 749,632.52 Direct Labor $ -
Direct Costs $ 367.48 Direct Costs $ -
Services by Others Services by Others $ -
Additional Services ** Additional Services ** $ =
Total this Subconsultant (ULC) $ 750,000.00 Total this Subconsultant (ULC) $ -
Aqua Vitae Engineering LLC 8
Direct Labor $ 249,529.28 Direct Labor $ -
Direct Costs $ 470.72 Direct Costs $ -
Services by Others $ - Services by Others $ -
Additional Services ** $ = Additional Services ** $ =
Total this Subconsultant (ULC) $ 250,000.00 Total this Subconsultant (ULC) $ -
9
Direct Labor $ - Direct Labor $ -
Direct Costs $ - Direct Costs $ -
Services by Others $ - Services by Others $ -
Additional Services ** $ 3 Additional Services ** $ =
Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $ =
10
Direct Labor $ - Direct Labor $ -
Direct Costs $ - Direct Costs $ -
Services by Others $ - Services by Others $ -
Additional Services ** $ 3 Additional Services ** $ =
Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $ =

TOTAL Non-DBE/MBE/WBE Subconsultants: _$  2,000,000.00

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $ -

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $

2,000,000.00

PSB 18-1 and Later ONLY



Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

consultant Name:  A. Epstein and Sons International, Inc.

Contract Number: RR-19-9219

Proposal Date: 3/9/2020

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY



Contract Number: RR-19-9219 Consultant: A. Epstein and Sons International, Inc.

EXHIBIT A: ESTIMATED TASK WORK HOURS

| Grand Total Exhibit A Hours 7915
TOTAL
MONTHS of YEAR 2020 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
Design Upon Request 180} 180 180]) 180 180 180} 180} 180} 1440}
TOTALS 180} 180 180} 180 180 180} 180} 180} 1440}

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract Number: RR-19-9219 Consultant: A. Epstein and Sons International, Inc.

EXHIBIT A: ESTIMATED TASK WORK HOURS

TOTAL
MONTHS of YEAR 2021 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
Design Upon Request 180} 180} 180 180} 180} 180 180) 180 180 180} 180} 180} 2160}
TOTALS 180} 180} 180 180} 180} 180 180} 180} 180 180} 180} 180} 2160}

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract Number: RR-19-9219 Consultant: A. Epstein and Sons International, Inc.

EXHIBIT A: ESTIMATED TASK WORK HOURS

TOTAL
MONTHS of YEAR 2022 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
Design Upon Request 180} 180} 180 180} 180} 180 180) 180 180 180} 180} 180} 2160}
TOTALS 180} 180} 180 180} 180} 180 180} 180} 180 180} 180} 180} 2160}

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract Number: RR-19-9219 Consultant: A. Epstein and Sons International, Inc.

EXHIBIT A: ESTIMATED TASK WORK HOURS

TOTAL
MONTHS of YEAR 2023 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
Design Upon Request 180} 180} 180 180} 180} 180 180} 179 179 179] 179] 179] 2155
TOTALS 180} 180} 180 180} 180} 180 180} 179 179 179] 179] 179] 2155

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: RR-19-9219 Consultant: A. Epstein and Sons International, Inc.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

7,915.00 $ 45.00 TOTAL DIRECT SALARY § 356,175.00
(Total Work Hours (Average Hourly
from Exhibit A) Rate )
Multiplier to be used on this project: 2.80
Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)
DIRECT REGULAR SALARY TIMES MULTIPLIER $ 997,290.00
B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)
TOTAL DIRECT COSTS $ 2,710.00
C. SERVICES BY OTHERS
Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) $
Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $
TOTAL SERVICES BY OTHERS _$
D. ADDITIONAL SERVICES (prime Consultant)
(Requires prior authorization before use)
ADDITIONAL SERVICES (subconsultants)
(Requires prior authorization before use)
TOTAL ADDITIONAL SERVICES $
(Requires prior authorization before use)
E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation) $ 1,000,000.00

Rev. 9/2018 PSB 18-1 and Later ONLY



A. Epstein and Sons International,
Contract No.: RR-19-9219 Consultant: Inc.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
http://wwwz2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

B. ALLOWABLE DIRECT COSTS - based on link below
https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6¢ca0-47db-8d7¢c-db8e8821037b?version=1.5

C. OVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 2,710.00

Rev. 9/2018 PSB 18-1 and Later ONLY



ALLOWABLE DIRECT COSTS

09.12.2018

Effective for contracts awarded on or after August 1, 2018; the following costs are allowable when requested by the Tollway
and included in the contract. The costs are allowable when it is customary for the firm to bill for the cost and it can be itemized

in the firm’s billing and accounting systems.

Per Diem (per GOVERNOR'’S TRAVEL CONTROL BOARD)
Lodging (per GOVERNOR’S TRAVEL CONTROL BOARD)

Lodging Taxes and Fees (per GOVERNOR’S TRAVEL CONTROL BOARD)

Air Fare

Vehicles
Mileage (per GOVERNOR’S TRAVEL CONTROL BOARD)
Vehicle Rental (including tolls)
Vehicle Owned or Leased (does not include
personal vehicles, not owned by the company) (includes tolls)

Parking

Tolls (Personal Vehicles only)

Overtime

Shift Differential

Overnight Delivery/Postage Courier Service

Copies of Deliverables

Specific Insurance — required for project

CADD

Monuments — Permanent

Advertisements

2-way Radio

Telephone Usage

Web Site

Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions

Recording Fees

Courthouse Fees

Testing of Soil Samples

Lab Services (excluding Phase Ill normal construction
inspection such as beam breaks, cylinder breaks,
pavement cores)

Equipment rental specific for project (snooper for bridge
inspection, noise meter, etc.)

Specialized equipment — on an as needed basis with prior
approval

Traffic Systems

Storm sewer cleaning and televising

Traffic control and protection

Aerial photography, mapping and drone usage

Utility exploratory trenching

Up to State rate maximum

Actual cost (up to State rate maximum)

Actual cost

Coach Rate with 2 weeks advance purchase with
ISTHA approval

Up to State rate maximum
Actual cost up to $55/day

$65/full day, $32.50/half day (4 hours or less)

Actual Cost

Actual Cost

Premium portion

Actual cost (based on firm’s policy)
Actual Cost

Actual Cost

Actual Cost

Actual Costs (Maximum of $450.00/Mo)
Actual Cost

Actual Cost

Actual cost (Survey or Phase Il only)
Actual Cost (Traffic System Monitoring Only)
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost



LLOWABLE DIRECT COSTS

*website for State Reimbursement Rates_
http://wwwa2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”



LLOWABLE DIRECT COSTS

The number of days will be calculated as follows for extended stay **- Weekly (vehicle and hotel) —
Number of days on job site plus one day to travel to and from job site per week.

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Consultant Liaison and the Tollway project manager.

NOTES:
e For CM contracts, beam and cylinder breaks are not reimbursable. Overtime to employees
traveling to and from the site will be allowed depending on the firm’s policy and limited to the

Tollway’s CM Manual allowance.



Contract No.: RR-19-9219 Consultant:  A. Epstein and Sons International, Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name: Jeffrey C. Kroenung, PE

Classification:  Project Engineer/Architect

Name: Yan Weng, PE

Classification:  Senior Project Manager

Name: Eric Buck, AIA

Classification: Architect

Name:

Classification:

Rev. 9/2018 PSB 18-1 and Later ONLY



EXHIBIT F
Contract No. RR-19-9219
A. Epstein and Sons International, Inc.

SCOPE OF SERVICES

Phase Il engineering services are required for work tasks that may include preparation of contract plans and
engineering studies and other technical services as directed by the Illinois Tollway. Typical tasks will include
projects that are required for the Tollway system, and may include, but not be limited to:

1. JOC design support

2. Miscellaneous facilities repair, systemwide

3. Pavement Marking, systemwide

4. Sign fabrication and installation, systemwide

5. On call and as- needed work related on the Tollway system.

Rev. 9/2018 Page 1 PSB 18-1 and Later ONLY



EXHIBIT G
Contract No. RR-19-9219

A. Epstein and Sons International, Inc.

CURRENT OBLIGATIONS FOR PROJECT

Fee (Including all

Estimated

Route & Job _— . Fee Remaining
No. Work Scope & Description of Project Eigzlsvrgflftglrsdzrng To Be Earned Co?:ﬁe?ifon
RR-12-4079 Maintenance Facilities PSB 12-05 $7,288,013.00 $60,000.00  12/31/2020
RR-14-4202 Sub to Ardmore Roderick: Maintenance $299,960.00 $0.00 12/31/2020
Facility CM Services, M-7
RR-16-4252 Sub to ESI: Maintenance Facility CM $231,153.00 $0.00 12/31/2020
Services, M-6
RR-16-4267 Sub to EDI: Maintenance Facilities, PSB $2,025,092.00 $47,000.00 12/31/2020
16-3
RR-17-9202 Sub to ESG: JOC Program Management $80,000.00 $65,858.00  12/31/2021
Support, PSB 17-2
I-17-4304 Design Upon Request PSB 17-3 $5,000,000.00 $429,000.00 12/31/2021
1-17-4299 Sub to Quigg: Tri-State EW Connector to $135,181.00 $26,000.00 12/31/2021
Roosevelt Road PSB 17-3
RR-18-4377 Sub to Ardmore Roderick: PSB 18-2 $130,000.00 $9,000.00 12/31/2021
RR-18-9008 Sub to Singh: PSB 18-2 — Systemwide $200,000.00 $195,000.00 12/31/2021
Design Upon Request
I-18-4698 Sub to ESI: PSB 18-3 —- DUR/CUR $210,000.00 $210,000.00 12/31/2021

Rev. 9/2018
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Contract No.: RR-19-9219 Consultant: A. Epstein and Sons International, Inc.

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

7

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others Services by Others -

Additional Services ** Additional Services ** -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
8

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others Services by Others -

Additional Services ** Additional Services ** -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
9

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others Services by Others -

Additional Services ** Additional Services ** -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
10

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others Services by Others -

Additional Services ** Additional Services ** -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
11

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others Services by Others -

Additional Services ** Additional Services ** -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $

Rev. 9/2018
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Direct Labor Direct Labor

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: $
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

Rev. 9/2018 PSB 18-1 and Later ONLY



Project No.

RR-19-9219

Consultant:

A. Epstein and Sons International, Inc.

EXHIBIT H - SERVICES BY OTHERS (continued)

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must

6

Direct Labor Direct Labor

Direct Costs Direct Costs $ -

Services by Others Services by Others -

Additional Services ** Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
7

Direct Labor Direct Labor $ -

Direct Costs Direct Costs $ -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
8

Direct Labor $ - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
9

Direct Labor $ - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
10

Direct Labor $ - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $

Rev. 9/2018

** Additional services funds require prior authorization before use

TOTAL Non-DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $

PSB 18-1 and Later ONLY



Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name: Aqua Vitae Engineering, LLC
Contract Number: RR-19-9219
Proposal Date: 3/9/2020

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY



Contract Number: RR-19-9219 Consultant: Aqua Vitae Engineering, LLC

EXHIBIT A: ESTIMATED TASK WORK HOURS

| Grand Total Exhibit A Hours 2132
TOTAL
MONTHS of YEAR 2020 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
Concept 491 49 49 49 49 49 49| 49] 392
Prelim
Prefinal
Final
TOTALS 49] 49 49 49 49 49 49| 49 392

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract Number: RR-19-9219 Consultant: Aqua Vitae Engineering, LLC

EXHIBIT A: ESTIMATED TASK WORK HOURS

|
TOTAL

MONTHS of YEAR 2021 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
Concept 49 49 49] 49] 49] 245
Prelim 49 49 49 49 49 49] 49 343
Prefinal
Final
TOTALS 49 49 49] 49] 49) 49] 49 49 49 49 49] 49 588

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract Number: RR-19-9219 Consultant: Aqua Vitae Engineering, LLC
EXHIBIT A: ESTIMATED TASK WORK HOURS
TOTAL

MONTHS of YEAR 2022 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
Concept
Prelim 48 48 48 48 48 48 288
Prefinal 48 48 48 48 48 48 288
Final
TOTALS 48 48 48 48 48 48 48 48 48 48 48 48 576
Rev. 9/2018 PSB 18-1 and Later ONLY



Contract Number: RR-19-9219 Consultant: Aqua Vitae Engineering, LLC
EXHIBIT A: ESTIMATED TASK WORK HOURS
TOTAL

MONTHS of YEAR 2023 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
Concept
Prelim
Prefinal 48 48 48 48 48 48 48 336
Final 48 48 48 48 48 240
TOTALS 48 48 48 48 48 48 48 48 48 48 48 48 576
Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: RR-19-9219 Consultant: Aqua Vitae Engineering, LLC

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

2,132.00 $ 41.80 TOTAL DIRECT SALARY § 89,117.60
(Total Work Hours (Average Hourly
from Exhibit A) Rate )
Multiplier to be used on this project: 2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER § 249,529.28

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECT COSTS $ 470.72

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) _$ -

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $ -

TOTAL SERVICES BY OTHERS _$ -

D. ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES _$ -

(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) $ 250,000.00

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: RR-19-9219 Consultant: Aqua Vitae Engineering, LLC

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
http://wwwZ2.illinois.gov/cms/Employees/iravel/Pages/TravelReimbursement.aspx

B. ALLOWABLE DIRECT COSTS - based on link below

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5

C. OVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received

from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 470.72

Rev. 9/2018 PSB 18-1 and Later ONLY



ALLOWABLE DIRECT COSTS

09.12.2018

Effective for contracts awarded on or after August 1, 2018; the following costs are allowable when requested by the Tollway
and included in the contract. The costs are allowable when it is customary for the firm to bill for the cost and it can be itemized

in the firm’s billing and accounting systems.

Per Diem (per GOVERNOR'’S TRAVEL CONTROL BOARD)
Lodging (per GOVERNOR’S TRAVEL CONTROL BOARD)

Lodging Taxes and Fees (per GOVERNOR’S TRAVEL CONTROL BOARD)

Air Fare

Vehicles
Mileage (per GOVERNOR’S TRAVEL CONTROL BOARD)
Vehicle Rental (including tolls)
Vehicle Owned or Leased (does not include
personal vehicles, not owned by the company) (includes tolls)

Parking

Tolls (Personal Vehicles only)

Overtime

Shift Differential

Overnight Delivery/Postage Courier Service

Copies of Deliverables

Specific Insurance — required for project

CADD

Monuments — Permanent

Advertisements

2-way Radio

Telephone Usage

Web Site

Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions

Recording Fees

Courthouse Fees

Testing of Soil Samples

Lab Services (excluding Phase Ill normal construction
inspection such as beam breaks, cylinder breaks,
pavement cores)

Equipment rental specific for project (snooper for bridge
inspection, noise meter, etc.)

Specialized equipment — on an as needed basis with prior
approval

Traffic Systems

Storm sewer cleaning and televising

Traffic control and protection

Aerial photography, mapping and drone usage

Utility exploratory trenching

Up to State rate maximum

Actual cost (up to State rate maximum)

Actual cost

Coach Rate with 2 weeks advance purchase with
ISTHA approval

Up to State rate maximum
Actual cost up to $55/day

$65/full day, $32.50/half day (4 hours or less)

Actual Cost

Actual Cost

Premium portion

Actual cost (based on firm’s policy)
Actual Cost

Actual Cost

Actual Cost

Actual Costs (Maximum of $450.00/Mo)
Actual Cost

Actual Cost

Actual cost (Survey or Phase Il only)
Actual Cost (Traffic System Monitoring Only)
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost



LLOWABLE DIRECT COSTS

*website for State Reimbursement Rates_
http://wwwa2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”



LLOWABLE DIRECT COSTS

The number of days will be calculated as follows for extended stay **- Weekly (vehicle and hotel) —
Number of days on job site plus one day to travel to and from job site per week.

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Consultant Liaison and the Tollway project manager.

NOTES:
e For CM contracts, beam and cylinder breaks are not reimbursable. Overtime to employees
traveling to and from the site will be allowed depending on the firm’s policy and limited to the

Tollway’s CM Manual allowance.



Contract No.:

RR-19-9219 Consultant: Aqua Vitae Engineering, LLC

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others:

Rev. 9/2018

Name:

Classification:

Name:

EXHIBIT E - KEY PROJECT PERSONNEL

Gary D. Paradoski

President

Classification:

Name:

Classification:

Name:

Classification:

PSB 18-1 and Later ONLY



EXHIBIT F
Contract No. RR-19-9219
Aqua Vitae Engineering, LLC
SCOPE OF SERVICES

Phase Il engineering services are required for work tasks that may include preparation of contract
plans and engineering studies and other technical services as directed by the lllinois Tollway.
Typical tasks will include projects that are required for the Tollway system, and may include, but not
be limited to:

1. JOC design support

2. Miscellaneous facilities repair, systemwide

3. Pavement Marking, systemwide

4. Sign fabrication and installation, systemwide

5. On call and as- needed work related on the Tollway system.

Rev. 9/2018 Page 1 PSB 18-1 and Later ONLY



EXHIBIT G
Contract No. RR-19-9219
Aqua Vitae Engineering, LLC
CURRENT OBLIGATIONS FOR PROJECT

Estimated
Date of

Fee (Including all

Route & Job Supplementals and

No.

Work Scope & Description of Project Fee Remaining

Extra Work Orders)

To Be Earned

Completion

RR-19-9219 Design Upon Request -Stystemwide non-
roadway. On call, and as-needed Phase 11

1-19-4469
1-18-4424
1-18-4414

1-18-4274

Engineering Svcs
Tollway (I-90), MP 46.4
Tollway (I-90), MP 46.4

1-294 Construction Management Services
Upon Request. On-call, and as-needed
Construction Management Services.
Reagon Memorial Tollway, Illinois Route
47 Interchange, MP 109.3, Construction

Management Services.

RR-18-9008 Systemwide, Design Upon Request, Non-

1-18-4380

1-18-4354

1-18-4356

1-18-4357

1-17-4300

I-17-4306

Rev. 9/2018

Roadway

Elgin O'Hare Western Access, 1-294

(Grand Avenue to Wolf Road)

Construction Management Services

Systemwide Design and Construction
Management Services for Landscape
Services Upon Request. On call and as-
needed Phase II Engineering Services and
Construction Management Services.
Tri-State Tollway (I-294), Roadway and
Bridge Rehabilitation and Widening, Wolf
Road (MP 36.2 and the Balmoral Avenue
(MP 40.0). Construction Management

Services.
Tri-State Tollway, Construction

Management Upon Request. On call and as-

needed Construction Management
Services.
Tri-State Tollway, Roadway

Reconstruction, Roosevelt Road (MP 30.5)

to St. Charles Road (MP 32.3)

Tri-State Tollway Bridge Rehabilitation,
Repairs & Demolition, Various Locations

$250,000.00

$100,000.00
$100,000.00
$150,000.00

$31,713.00

$40,000.00

$264,415.00

$160,000.00

$360,000.00

$200,000.00

$770,000.00

$85,000.00

$250,000.00

$100,000.00
$100,000.00
$150,000.00

$1,692.54

$15,464.40

$264,415.00

$137,653.75

$296,400.68

$25,961.08

$429,060.01

$23,405.20

PSB 18-1 and Later ONLY

12/31/2023

10/31/2021
12/31/2023
12/31/2021

11/31/2019

12/31/2020

8/31/2021

12/31/2024

12/31/2020

4/31/2019

12/31/2022

10/31/2022



1-17-4302 Tri-State Tollway Roadway Reconstruction

and Bridge Rehabiliation, Wolf Rd (MP
36.2) to O'Hare Oasis (MP 37.8)

MO-17-1238 Systemwide Pavement Roadway

I-17-4677

1-16-4257

Management Services
Elgin O'Hare Western Access, Devon
Avenue to Pratt Boulevard: Erosion &

Sediment Control and Landscaping design.

Environmental Studies Upon Request:
Environmental Inspector for erosion and
sediment control, NPDES, IEPA, USACE,
IDNR, and local storm sewer permits who
has the experience to evaluate and
recommend corrective actions in the field.

C-91-010-16 US 45 (Milburn Bypass) North of Milburn

Road to North of Grass Lake Road, Phase
III: Erosion & Sediment Control and
USACE 404 field inspections and
reporting.

Various Maintenance Construction
Engineering/Erosion and Sediment

M-91-003-20 Control/Landscape Architecture Projects

Private

Various private development and storm
water management projects

Jecatur Schoc SWPPP Inspections

14-004

Rev. 9/2018

Bathymetric Survey

$212,000.00

$483,000.00

$160,000.00

$170,000.00

$49,730.73

TBD

Time & Materials

$51,730.00
$13,600.00

$41,324.85  12/31/2022

$228,837.51  12/31/2022

$66,608.88 4/30/2020

$170,000.00  7/31/2021

$841.77 4/31/2020

TBD 12/31/2024

Approx. $60,000 12/31/2020

$51,730.00  12/31/2021
$13,600.00 7/31/2020

PSB 18-1 and Later ONLY



Contract No.: RR-19-9219 Consultant: Aqua Vitae Engineering, LLC

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they
must include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

7

Direct Labor Direct Labor

Direct Costs Direct Costs

Services by Others Services by Others

Additional Services ** Additional Services **

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $ -
8

Direct Labor Direct Labor

Direct Costs Direct Costs

Services by Others Services by Others

Additional Services ** Additional Services **

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $ =
9

Direct Labor Direct Labor

Direct Costs Direct Costs

Services by Others Services by Others

Additional Services ** Additional Services **

Total this Subconsultant (ULC) $ = Total this Subconsultant (ULC) $ =
10

Direct Labor Direct Labor

Direct Costs Direct Costs

Services by Others Services by Others

Additional Services ** Additional Services **

Total this Subconsultant (ULC) $ = Total this Subconsultant (ULC) $ =
1

Direct Labor Direct Labor

Direct Costs Direct Costs

Services by Others Services by Others

Additional Services ** Additional Services **

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $ -
12

Direct Labor Direct Labor

Direct Costs Direct Costs

Services by Others Services by Others

Additional Services ** Additional Services **

Total this Subconsultant (ULC) 3 = Total this Subconsultant (ULC) $ 7=

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: $ -

TOTAL Additional Services DBE/MBE/WBE Subconsultants: $ -

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: $ =
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):

DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):
Rev. 9/2018 PSB 18-1 and Later ONLY



Project No.

RR-19-9219

Consultant:

Aqua Vitae Engineering, LLC

EXHIBIT H - SERVICES BY OTHERS (continued)

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must

Rev. 92018

** Additional services funds require prior authorization before use

6
Direct Labor Direct Labor
Direct Costs Direct Costs =
Services by Others Services by Others -
Additional Services ** Additional Services ** $ =
Total this Subconsultant (ULC) $ - Total this Subconsuiltant (ULC) $
Ciroba Group, Inc. y ¢
Direct Labor Direct Labor $ -
Direct Costs Direct Costs $ -
Services by Others Services by Others $ -
Additional Services *™* Additional Services ** $ =
Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
Aqua Vitae Engineering LLC 8
Direct Labor Direct Labor $ -
Direct Costs Direct Costs $ -
Services by Others $ = Services by Others $ =
Additional Services ** = Additional Services ** $ i
Total this Subconsultant (ULC) $ = Total this Subconsuitant (ULC) $
9
Direct Labor $ - Direct Labor $ -
Direct Costs $ - Direct Costs $ -
Services by Others $ - Services by Others $ -
Additional Services ** $ - Additional Services ** $ -
Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
10
Direct Labor $ - Direct Labor $ -
Direct Costs $ - Direct Costs $ -
Services by Others $ - Services by Others $ -
Additional Services ** $ - Additional Services ** $ -
Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $

TOTAL Non-DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $

PSB 18-1 and Later ONLY



Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name: Ciorba Group, Inc.
Contract Number: RR-19-9219
Proposal Date: 3/9/2020

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY



Contract Number: RR-19-9219 Consultant: Ciorba Group, Inc.

EXHIBIT A: ESTIMATED TASK WORK HOURS

| Grand Total Exhibit A Hours 5330
TOTAL
MONTHS of YEAR 2020 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
120} 120} 140 140} 130} 120} 120} 120 1010}
TOTALS 120} 120} 140 140} 130} 120} 120} 120 1010}

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract Number: RR-19-9219 Consultant: Ciorba Group, Inc.

EXHIBIT A: ESTIMATED TASK WORK HOURS

TOTAL
MONTHS of YEAR 2021 HOURS
TASK Jan Feb Mar Apr | May Jun Jul Aug Sep Oct Nov Dec
120} 120 120} 120] 120} 120] 120 120} 120} 120] 120} 120 1440
ITOTALS 120} 120 120} 120] 120} 120} 120 120} 120] 120} 120} 120 1440

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract Number: RR-19-9219 Consultant: Ciorba Group, Inc.

EXHIBIT A: ESTIMATED TASK WORK HOURS

TOTAL
MONTHS of YEAR 2022 HOURS
TASK Jan Feb Mar Apr | May Jun Jul Aug Sep Oct Nov Dec
120} 120 120} 120] 120} 120] 120 120} 120} 120] 120} 120 1440
ITOTALS 120} 120 120} 120] 120} 120} 120 120} 120] 120} 120} 120 1440

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract Number: RR-19-9219 Consultant: Ciorba Group, Inc.

EXHIBIT A: ESTIMATED TASK WORK HOURS

TOTAL
MONTHS of YEAR 2023 HOURS
TASK Jan Feb Mar Apr | May Jun Jul Aug Sep Oct Nov Dec
120} 120 120} 120] 120} 120] 120 120} 120} 120] 120} 120 1440
ITOTALS 120} 120 120} 120] 120} 120} 120 120} 120] 120} 120} 120 1440

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: RR-19-9219 Consultant: Ciorba Group, Inc.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

5,330.00 $ 50.23 TOTAL DIRECT SALARY § 267,725.90
(Total Work Hours (Average Hourly
from Exhibit A) Rate )
Multiplier to be used on this project: 2.80
Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)
DIRECT REGULAR SALARY TIMES MULTIPLIER § 749,632.52
B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)
TOTAL DIRECT COSTS $ 367.48
C. SERVICES BY OTHERS
Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) $ -
Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $ -
TOTAL SERVICES BY OTHERS $ -
D. ADDITIONAL SERVICES (Prime Consultant)
(Requires prior authorization before use)
ADDITIONAL SERVICES (Subconsultants)
(Requires prior authorization before use)
TOTAL ADDITIONAL SERVICES $ -
(Requires prior authorization before use)
E. MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) $ 750,000.00

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: RR-19-9219 Consultant: Ciorba Group, Inc.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
http://www?2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

B. ALLOWABLE DIRECT COSTS - based on link below
https://www.illinoistoliway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6¢a0-47db-8d7¢c-db8e8821037b?version=1.5

C. OVERTIME PREMIUM

D. ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 367.48

Rev. 9/2018 PSB 18-1 and Later ONLY



ALLOWABLE DIRECT COSTS

09.12.2018

Effective for contracts awarded on or after August 1, 2018; the following costs are allowable when requested by the Tollway
and included in the contract. The costs are allowable when it is customary for the firm to bill for the cost and it can be itemized

in the firm’s billing and accounting systems.

Per Diem (per GOVERNOR'’S TRAVEL CONTROL BOARD)
Lodging (per GOVERNOR’S TRAVEL CONTROL BOARD)

Lodging Taxes and Fees (per GOVERNOR’S TRAVEL CONTROL BOARD)

Air Fare

Vehicles
Mileage (per GOVERNOR’S TRAVEL CONTROL BOARD)
Vehicle Rental (including tolls)
Vehicle Owned or Leased (does not include
personal vehicles, not owned by the company) (includes tolls)

Parking

Tolls (Personal Vehicles only)

Overtime

Shift Differential

Overnight Delivery/Postage Courier Service

Copies of Deliverables

Specific Insurance — required for project

CADD

Monuments — Permanent

Advertisements

2-way Radio

Telephone Usage

Web Site

Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions

Recording Fees

Courthouse Fees

Testing of Soil Samples

Lab Services (excluding Phase Ill normal construction
inspection such as beam breaks, cylinder breaks,
pavement cores)

Equipment rental specific for project (snooper for bridge
inspection, noise meter, etc.)

Specialized equipment — on an as needed basis with prior
approval

Traffic Systems

Storm sewer cleaning and televising

Traffic control and protection

Aerial photography, mapping and drone usage

Utility exploratory trenching

Up to State rate maximum

Actual cost (up to State rate maximum)

Actual cost

Coach Rate with 2 weeks advance purchase with
ISTHA approval

Up to State rate maximum
Actual cost up to $55/day

$65/full day, $32.50/half day (4 hours or less)

Actual Cost

Actual Cost

Premium portion

Actual cost (based on firm’s policy)
Actual Cost

Actual Cost

Actual Cost

Actual Costs (Maximum of $450.00/Mo)
Actual Cost

Actual Cost

Actual cost (Survey or Phase Il only)
Actual Cost (Traffic System Monitoring Only)
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost



LLOWABLE DIRECT COSTS

*website for State Reimbursement Rates_
http://wwwa2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”



LLOWABLE DIRECT COSTS

The number of days will be calculated as follows for extended stay **- Weekly (vehicle and hotel) —
Number of days on job site plus one day to travel to and from job site per week.

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Consultant Liaison and the Tollway project manager.

NOTES:
e For CM contracts, beam and cylinder breaks are not reimbursable. Overtime to employees
traveling to and from the site will be allowed depending on the firm’s policy and limited to the

Tollway’s CM Manual allowance.



Contract No.: RR-19-9219

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Rev. 9/2018

Consultant:

Ciorba Group, Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

Diana Decker, PE

Eric Spina, PE

Alexander Durbak, PE, SE

Lead Structural Engineer

Duane O'Laughlin, PE

QC/QA Engineer (Structural)

Brett Sauter, PE, SE

QC/QA Engineer (Structural)

PSB 18-1 and Later ONLY



EXHIBIT F
Contract No. RR-19-9219
Ciorba Group, Inc.
SCOPE OF SERVICES

Phase Il engineering services are required for work tasks that may include preparation of contract plans and
engineering studies and other technical services as directed by the Illinois Tollway. Typical tasks will include
projects that are required for the Tollway system, and may include, but not be limited to:

1. JOC design support

2. Miscellaneous facilities repair, systemwide

3. Pavement Marking, systemwide

4. Sign fabrication and installation, systemwide

5. On call and as- needed work related on the Tollway system.

Rev. 9/2018 Page 1 PSB 18-1 and Later ONLY



EXHIBIT G
Contract No. RR-19-9219
Ciorba Group, Inc.
CURRENT OBLIGATIONS FOR PROJECT

Fee (Including all . Estimated
Route & Job _ . Fee Remaining
Work Scope & Description of Project Supplementals and Date of
No. To Be Earned .
Extra Work Orders) Completion
IDOT 1-80 Ln Additions & Bridge Widening PhIl $ 2,932,00000 $ 7,000 00 10/31/2021
IDOT IDOT PTB161-005 Master Contract $ 1,597,00000 $ 228,000 00 9/18/2021
IDOT IDOT PTB168-009 Master Contract $ 1,207,00000 $ 83,000 00 8/22/2022
IDOT IDOT PTB 172-018 Master Contract $ 732,000 00 $ 3,000 00 9/30/2020
ISTHA  FAI 94 at Montrose Avenue $ 549,000 00 $ 7,000 00 4/30/2020
CDOT Edens Spur Reconstruction $ 4,465,18900 $ 72,000 00 11/27/2020
Other Various $ 5,959,000 00 $ 2,971,000 00 Various
Various $ 7,934,000 000 $ 3,906,000 00 Various

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.:

RR-19-9219

Consultant:

Ciorba Group, Inc.

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they

must include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs $

Services by Others
Additional Services **

Total this Subconsultant (ULC)

10

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsultant (ULC)

11

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsultant (ULC)

Rev. 9/2018

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

PSB 18-1 and Later ONLY



Direct Labor Direct Labor

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: $
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

Rev. 9/2018 PSB 18-1 and Later ONLY



Project No.

RR-19-9219

Consultant:

Ciorba Group, Inc.

EXHIBIT H - SERVICES BY OTHERS (continued)

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must

6

Direct Labor Direct Labor

Direct Costs Direct Costs $ -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
7

Direct Labor Direct Labor $ -

Direct Costs Direct Costs $ -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
8

Direct Labor $ - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
9

Direct Labor $ - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
10

Direct Labor $ - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $

Rev. 9/2018

** Additional services funds require prior authorization before use

TOTAL Non-DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $

PSB 18-1 and Later ONLY



Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name: GSG Material Testing, Inc.
Contract Number: RR-19-9219
Proposal Date: 3/9/2020

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY



Contract Number: RR-19-9219 Consultant: GSG Material Testing, Inc.

EXHIBIT A: ESTIMATED TASK WORK HOURS

| Grand Total Exhibit A Hours 1500
TOTAL
MONTHS of YEAR 2020 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
[Engineering Support 10] 40 40 40 80 80 80} 370
TOTALS 10} 40 40 40 80 80 80} 370

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract Number: RR-19-9219 Consultant: GSG Material Testing, Inc.

EXHIBIT A: ESTIMATED TASK WORK HOURS

TOTAL
MONTHS of YEAR 2021 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
[Engineering Support 40 40 40]) 40 40] 40 40 40 40 40 40] 440
TOTALS 40 40 40} 40 40} 40} 40 40 40 40 40] 440

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract Number: RR-19-9219 Consultant: GSG Material Testing, Inc.

EXHIBIT A: ESTIMATED TASK WORK HOURS

TOTAL
MONTHS of YEAR 2022 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
[Engineering Support 8 40 40]) 40 40] 40 40 40 40 40 40] 408
TOTALS 8 40 40} 40 40} 40} 40 40 40 40 40] 408

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract Number: RR-19-9219 Consultant: GSG Material Testing, Inc.

EXHIBIT A: ESTIMATED TASK WORK HOURS

TOTAL
MONTHS of YEAR 2023 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
[Engineering Support 40 40 40} 40 40} 40 40 2 282
TOTALS 40 40 40} 40 40} 40} 40 2 282

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: RR-19-9219 Consultant: GSG Material Testing, Inc.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

1,500.00 $ 41.00 TOTAL DIRECT SALARY § 61,500.00
(Total Work Hours (Average Hourly
from Exhibit A) Rate )
Multiplier to be used on this project: 2.80
Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)
DIRECT REGULAR SALARY TIMES MULTIPLIER $ 172,200.00
B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)
TOTAL DIRECT COSTS _$ 27,800.00
C. SERVICES BY OTHERS
Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) $ -
Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $ -
TOTAL SERVICES BY OTHERS § -
D. ADDITIONAL SERVICES (Prime Consultant)
(Requires prior authorization before use)
ADDITIONAL SERVICES (Subconsultants)
(Requires prior authorization before use)
TOTAL ADDITIONAL SERVICES $ -
(Requires prior authorization before use)
E. MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) $ 200,000.00

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: RR-19-9219 Consultant: GSG Material Testing, Inc.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
http://www?2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

B. ALLOWABLE DIRECT COSTS - based on link below
https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6¢ca0-47db-8d7¢c-db8e8821037b?version=1.5

C. OVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 27,800.00

Rev. 9/2018 PSB 18-1 and Later ONLY



ALLOWABLE DIRECT COSTS

09.12.2018

Effective for contracts awarded on or after August 1, 2018; the following costs are allowable when requested by the Tollway
and included in the contract. The costs are allowable when it is customary for the firm to bill for the cost and it can be itemized

in the firm’s billing and accounting systems.

Per Diem (per GOVERNOR'’S TRAVEL CONTROL BOARD)
Lodging (per GOVERNOR’S TRAVEL CONTROL BOARD)

Lodging Taxes and Fees (per GOVERNOR’S TRAVEL CONTROL BOARD)

Air Fare

Vehicles
Mileage (per GOVERNOR’S TRAVEL CONTROL BOARD)
Vehicle Rental (including tolls)
Vehicle Owned or Leased (does not include
personal vehicles, not owned by the company) (includes tolls)

Parking

Tolls (Personal Vehicles only)

Overtime

Shift Differential

Overnight Delivery/Postage Courier Service

Copies of Deliverables

Specific Insurance — required for project

CADD

Monuments — Permanent

Advertisements

2-way Radio

Telephone Usage

Web Site

Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions

Recording Fees

Courthouse Fees

Testing of Soil Samples

Lab Services (excluding Phase Ill normal construction
inspection such as beam breaks, cylinder breaks,
pavement cores)

Equipment rental specific for project (snooper for bridge
inspection, noise meter, etc.)

Specialized equipment — on an as needed basis with prior
approval

Traffic Systems

Storm sewer cleaning and televising

Traffic control and protection

Aerial photography, mapping and drone usage

Utility exploratory trenching

Up to State rate maximum

Actual cost (up to State rate maximum)

Actual cost

Coach Rate with 2 weeks advance purchase with
ISTHA approval

Up to State rate maximum
Actual cost up to $55/day

$65/full day, $32.50/half day (4 hours or less)

Actual Cost

Actual Cost

Premium portion

Actual cost (based on firm’s policy)
Actual Cost

Actual Cost

Actual Cost

Actual Costs (Maximum of $450.00/Mo)
Actual Cost

Actual Cost

Actual cost (Survey or Phase Il only)
Actual Cost (Traffic System Monitoring Only)
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost



LLOWABLE DIRECT COSTS

*website for State Reimbursement Rates_
http://wwwa2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”



LLOWABLE DIRECT COSTS

The number of days will be calculated as follows for extended stay **- Weekly (vehicle and hotel) —
Number of days on job site plus one day to travel to and from job site per week.

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Consultant Liaison and the Tollway project manager.

NOTES:
e For CM contracts, beam and cylinder breaks are not reimbursable. Overtime to employees
traveling to and from the site will be allowed depending on the firm’s policy and limited to the

Tollway’s CM Manual allowance.



Contract No.:

RR-19-9219 Consultant: GSG Material Testing, Inc.

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others:

Rev. 9/2018

Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

EXHIBIT E - KEY PROJECT PERSONNEL

Mario Medina

Geotechnical Support

PSB 18-1 and Later ONLY



EXHIBIT F
Contract No. RR-19-9219
GSG Material Testing, Inc.
SCOPE OF SERVICES

Provide Engineering support services depending on task order requests

Rev. 9/2018 Page 1 PSB 18-1 and Later ONLY



EXHIBIT G
Contract No. RR-19-9219
GSG Material Testing, Inc.
CURRENT OBLIGATIONS FOR PROJECT

Route & Job Fee (Including all Fee Remaining Estimated
No. Work Scope & Description of Project Supplementals and To Be Earned Date of

Extra Work Orders) Completion

4026 QA Testing/ CM $1,662,107.95 $53,698.00 4/30/2020

4283 QA Testing $100,000.00 $78,290.00 6/20/2020

4293 SE3 $80,000.00 $6,245.00 3/30/2020

Rev. 9/2018
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Contract No.: RR-19-9219 Consultant: GSG Material Testing, Inc.

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others”, they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

T:

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others Services by Others -

Additional Services *™* Additional Services ** -

Total this Subconsultant (ULC) $ = Total this Subconsultant (ULC) $
8

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others Services by Others -

Additional Services ** Additional Services ** -

Total this Subconsultant (ULC) $ = Total this Subconsultant (ULC) $
9

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others Services by Others -

Additional Services *™* Additional Services ** -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
10

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others Services by Others -

Additional Services ™ Additional Services ** -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
1"

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others Services by Others -

Additional Services ** Additional Services ** -

Total this Subconsultant (ULC) $ = Total this Subconsultant (ULC) $

Rev. 972018
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Direct Labor Direct Labor

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: _$
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

Rev. 9/2018 PSB 18-1 and Later ONLY



Project No.

RR-19-9219

Consultant:

GSG Material Testing, Inc.

EXHIBIT H - SERVICES BY OTHERS (continued)

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must

6

Direct Labor Direct Labor

Direct Costs Direct Costs 2

Services by Others Services by Others -

Additional Services ** Additional Services ** -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
7

Direct Labor Direct Labor $ -

Direct Costs Direct Costs $ -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** $ =

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
8

Direct Labor $ - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ = Additional Services ** $ =

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
9

Direct Labor $ - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ = Additional Services ** $ =

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
10

Direct Labor $ - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ = Additional Services ** $ =

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $

Rev. 92018

** Additional services funds require prior authorization before use

TOTAL Non-DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $
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