RESOLUTION NO. 21939

Background

The Illinois State Toll Highway Authority ("Tollway") advertised for sealed bids on Contract I-19-4490 for Flagg Creek Water Reclamation District Sanitary Relocations on the Tri-State (I-294) between Mile Post 24 (I-55 ramp) to Mile Post 25.5 (55th Street) and between Mile Post 26.5 (47th Street) to Mile Post 27.3 (Ogden Avenue). The lowest responsive and responsible bidder on Contract No. I-19-4490 is Martam Construction, Inc. in the amount of \$18,655,298.80.

Resolution

Contract No. I-19-4490 is awarded to Martam Construction, Inc. in the amount of \$18,655,298.80, subject to all required approvals, the contractor satisfying applicable DBE, financial and all other contract award requirements, and execution of all contract documents by the bidder and the Tollway.

The Chairman/Chief Executive Officer of the Tollway is authorized to execute the aforementioned Contract, subject to the approval of the General Counsel and the Chief Financial Officer, and the Chief Financial Officer is authorized to issue warrants in payment thereof.

If the bidder fails to satisfy the contract award requirements, the Executive Director is authorized to approve an award to the next lowest responsible bidder, in accordance with the applicable contract award requirements, and execution of all contract documents by the bidder and the Tollway. The Chairman/Chief Executive Officer of the Tollway is authorized to execute any contract awarded to the next lowest bidder, subject to the approval of the General Counsel and the Chief Financial Officer, and the Chief Financial Officer is authorized to issue warrants in payment thereof

Approved by: ____ Chairman

ORIGINAL

BID ADDENDUM ENCLOSED

CONTRACT I-19-4490

FLAGG CREEK WATER RECLAMATION
DISTRICT (FCWRD)
SANITARY SEWER RELOCATIONS
TRI-STATE TOLLWAY (I-294)
I-55 RAMPS TO 55TH STREET AND
47TH STREET TO OGDEN AVENUE

MILE POST 24.0 TO MILE POST 25.5 AND MILE POST 26.5 TO MILE POST 27.3



Illinois Tollway 2700 Ogden Avenue Downers Grove, IL 60515

VOLUME I

REQUIRED DOCUMENTS

CN-tollway-E0-449 & Contract Reminents Bock vol 2- 04062020

ADDENDUM NO. 2 TO CONTRACT REQUIREMENTS FOR CONTRACT I-19-4490 ILLINOIS STATE TOLL HIGHWAY AUTHORITY

Date: 12/5/2019

For which proposals will be received by the Illinois State Toll Highway Authority at its offices, 2700 Ogden Avenue, Downers Grove, Illinois 60515 until 10:30:00 A.M. local time, <u>December 10, 2019</u>

NOTICE OF REVISION TO CONTRACT

NOTES:

- A complete set of Schedule of Prices is included with this Addendum and must be inserted into the Contract Bid by the Bidder. The Bidder's attention is called to pages P-6RR, P-11R, and P-15RR which have been revised and included as part of the Schedule of Prices.
- 2. The following revised Special Provision pages are included in the Contract with this Addendum: viiRR, J-5R, J-75ER, 103RR, and 105RR.
- 3. The following new Special Provision pages are included in the Contract with this Addendum: J-289A through J-289B and J-333C through J-333E.
- The following revised Contract Drawings are included in this Addendum: Volume 1– Drawings 40, 42, 78 through 80, 85, and 88
 Volume 2 – Drawings 292, 295, 300, 301, 316, and 322
- 5. Revised Contract Drawings 7 through 10 will be issued to the successful Bidder. The revised drawings will reflect the quantity changes shown in the "Summary of Revisions to Pay Item Quantities" table included in this addendum.
- The following revised Contract Drawings will be issued to the successful Bidder.
 Volume 1 Drawings 191 and 193
- 7. Revised minutes from the Optional Pre-Bid Meeting held on November 21, 2019 are included in this Addendum.
- 8. Responses to Request for Information received from the Plan Holders are included in this Addendum.

CHANGES TO THE CONTRACT REQUIREMENTS

CHANGES TO THE SCHEDULE OF PRICES

	SUMMARY OF REVISIONS TO PAY ITEMS QUANTITIES									
SP. PROV.	PAY ITEM NO.	DESCRIPTION	UNIT	ORIGINAL QUANTITY	CHANGE	NEW QUANTITY				
	50200400	ROCK EXCAVATION FOR STRUCTURES	CU YD	3,818	+9	3,827				
*	JI503020	HIGH PERFORMANCE CONCRETE MOMENT SLAB STRUCTURES	CU YD	1,158.8	+69.4	1,228.2				
*	JT301010	GRANULAR SUBBASE, SPECIAL	CU YD	0	+840	840				
*	JT601900	TRENCH DRAIN	FOOT	0	+675	675				

^{*} Denotes Special Provision

<u>Change #1</u> Contract Requirements, Volume I, pages P-6R, P-11, and P-15R replaced with pages P-6RR, P-11R, and P-15RR (attached). All P-Pages have been included for reference. This replacement contains the following revisions:

- 1.1. Revised quantities as noted in the SUMMARY OF REVISIONS TO PAY ITEMS QUANTITIES table above.
- 1.2. Added the pay item GRANULAR SUBBASE, SPECIAL (JT301010).
- 1.3. Added the pay item TRENCH DRAIN (JT601900).

CHANGES TO THE CONTRACT SPECIAL PROVISIONS

<u>Change #2</u> Contract Requirements, Volume II, replace page viiR with page viiRR. This replacement contains the following revisions (attached):

2.1. Updates Special Provisions table of contents.

<u>Change #3</u> Contract Requirements, Volume II, replace page J-5 with page J-5R. This replacement contains the following revisions (attached):

Adds Illinois Tollway Standard Drawing B12-07 TRENCH DRAIN DETAIL.

<u>Change #4</u> Contract Requirements, Volume II, replace page J-75E with page J-75ER. This replacement contains the following revisions (attached):

4.1. Revised Method of Measurement for soil volume to be converted to tons using a dry unit weight of 115.00 lbs. / cu. ft.

<u>Change #5</u> Contract Requirements, Volume II, replace page J-103R with page J-103RR. This replacement contains the following revisions (attached):

5.1. Updates the SANITARY SEWERS special provision to revise the testing requirements.

<u>Change #6</u> Contract Requirements, Volume II, replace page J-105R with page J-105RR. This replacement contains the following revisions (attached):

6.1. Updates the **SANITARY SEWERS JACKED IN PLACE** special provision to revise the testing requirements.

<u>Change #7</u> Contract Requirements, Volume II, add the following Special Provision J-289A through J-289B. These new pages contain the following information (attached):

7.1. GRANULAR SUBBASE, SPECIAL (Illinois Tollway)

<u>Change #8</u> Contract Requirements, Volume II, add the following Special Provision J-333C through J-333E. These new pages contain the following information (attached):

8.1. TRENCH DRAIN (Illinois Tollway)

CHANGES TO THE CONTRACT DRAWINGS

<u>Change #9</u> Contract Plans, Volume 1, Drawings 7 through 10. Summary of Quantities. These drawings contain the following changes (issued to the successful Bidder):

9.1. These drawings have been revised to reflect the changes summarized in Change #1.

<u>Change #10</u> Contract Plans, Volume 1, Drawing 40. Proposed Typical Sections. This revised drawing contains the following revisions (attached):

10.1. Added temporary soil retention system details to typical section.

<u>Change #11</u> Contract Plans, Volume 1, Drawing 42. Proposed Typical Sections and HMA Mix Design Table. This revised drawing contains the following revisions (attached):

- 11.1. Revised Warm Mix Asphalt Shoulders (6 IN.) typical lift thicknesses for both lifts.
- 11.2. Revised Temporary Pavement, Class 3 typical lift thickness for bottom lift.
- 11.3. Revised Temporary Pavement, Class 3 mix type for top lift.
- 11.4. Revised Temporary Pavement Note #2 to remove the word "undoweled" when specifying the portland cement concrete that the Contractor has the option to place in lieu of warm mix asphalt.

<u>Change #12</u> Contract Plans, Volume 1, Drawings 78 through 80 and 85. Removal Plans. These revised drawings contain the following revisions (attached):

12.1. Identified location of parcels TW-5-16-018, TW-5-16-103, and TW-5-16-142 which are listed in S.P. 118 as parcels not anticipated to be acquired prior to the Notice to Proceed.

<u>Change #13</u> Contract Plans, Volume 1, Drawing 88. Sanitary Sewer Removal Plans. This revised drawing contains the following revisions (attached):

13.1. Added linestyle for temporary soil retention system to the plan sheet.

<u>Change #14</u> Contract Plans, Volume 1, Drawing 191. Temporary Drainage Plans. This drawing contains the following revisions (issued to the successful bidder):

14.1. Added callouts and details for proposed TRENCH DRAIN between northbound I-294 and exit to Hinsdale Oasis.

<u>Change #15</u> Contract Plans, Volume 1, Drawing 193. Temporary Drainage Schedules. This drawing contains the following revisions (issued to the successful bidder):

15.1. Added TRENCH DRAIN to the schedules.

<u>Change #16</u> Contract Plans, Volume 2, Drawing 292. I-294 Over Water Crossing #17 General Notes. This drawing contains the following revisions (attached):

16.1. Added general note to clarify the form liner and concrete staining to be included in the cost of CONCRETE BOX CULVERTS.

<u>Change #17</u> Contract Plans, Volume 2, Drawing 295. I-294 Over Water Crossing #17 Culvert Extension Section & Details. This drawing contains the following revisions (attached):

17.1. Added form liner callout.

<u>Change #18</u> Contract Plans, Volume 2, Drawing 300. Retaining Wall TS24.15,SB(R) General Plan and Elevation. This drawing contains the following revisions (attached):

18.1. Added GRANULAR SUBBASE, SPECIAL beneath moment slab.

<u>Change #19</u> Contract Plans, Volume 2, Drawing 301. Retaining Wall TS24.15,SB(R) General Notes and Details. This drawing contains the following revisions (attached):

- 19.1. Added GRANULAR SUBBASE, SPECIAL beneath moment slab.
- 19.2. Added GRANULAR SUBBASE, SPECIAL to Bill of Materials
- 19.3. Revised quantity for HIGH PERFORMANCE CONCRETE MOMENT SLAB STRUCTURES in Bill of Materials.

<u>Change #20</u> Contract Plans, Volume 2, Drawing 316. Retaining Wall TS24.15,SB(R) Moment Slab Details. This drawing contains the following revisions (attached):

- 20.1. Deleted callouts for shoulder rumble strips on Section A-A and Section B-B
- 20.2. Revised thickness of moment slab to have variable depth to accommodate future milling and overlay.

<u>Change #21</u> Contract Plans, Volume 2, Drawing 322. Junction Chamber No. 2 Reinforcement Details. This drawing contains the following revisions (attached):

21.1. Added ROCK EXCAVATION FOR STRUCTURES to Bill of Materials.

END OF ADDENDUM CHANGES

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY CONTRACT I-19-4490 FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS TRI-STATE TOLLWAY (I-294) I-55 RAMPS (MP 24.0) TO 55TH STREET (MP 25.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR	AMOUNT DOLLAR
•	20100110	TREE REMOVAL (6 TO 15 UNITS DIAMETER)	UNIT	4,106		
•	20100210	TREE REMOVAL (OVER 15 UNITS DIAMETER)	UNIT	1,553		
	20101200	TREE ROOT PRUNING	EACH	58		
	20101300	TREE PRUNING (1 TO 10 INCH DIAMETER)	EACH	15	_	
	20101350	TREE PRUNING (OVER 10 INCH DIAMETER)	EACH	7		
	20101400	NITROGEN FERTILIZER NUTRIENT	POUND	308		
	20101600	POTASSIUM FERTILIZER NUTRIENT	POUND	923		
	20200100	EARTH EXCAVATION	CU YD	7,010		-
•	20201200	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL	CU YD	115		
•	20400800	FURNISHED EXCAVATION	CU YD	9,540		
	20700220	POROUS GRANULAR EMBANKMENT	CU YD	250		
-	20800150	TRENCH BACKFILL	CUYD	21,125		
	25100127	MULCH, METHOD 3A	ACRE	10.00		
D1	30300112	AGGREGATE SUBGRADE IMPROVEMENT 12"	SQ YD	18		
	35102100	AGGREGATE BASE COURSE, TYPE B 9"	SQ YD	504		
	40600275	BITUMINOUS MATERIALS (PRIME COAT)	POUND	1,175		
	40603085	HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70	TON	3		
	40603335	HQT-MIX ASPHALT SURFACE COURSE, MIX "D", N50	TON	85		
•	40603340	HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70	TON	2		
	40700100	BITUMINOUS MATERIALS (TACK CQAT)	POUND	116		

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY CONTRACT I-19-4490 FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS TRI-STATE TOLLWAY (I-294) I-55 RAMPS (MP 24.0) TO 55TH STREET (MP 26.5) AND 47TH STREET (MP 26.6) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR	AMOUNT DOLLAR
	44000100	PAVEMENT REMOVAL	SQ YD	366		_
	44000500	COMBINATION CURB AND GUTTER REMOVAL	FOOT	36		
	44004000	PAVED DITCH REMOVAL	FOOT	376		
	44004250	PAVED SHOULDER REMOVAL	SQ YD	1,055		
	50102400	CONCRETE REMOVAL	CU YD	18		
	50200100	STRUCTURE EXCAVATION	CUYD	725		
	50200400	ROCK EXCAVATION FOR STRUCTURES	CUYD	3,827		
•	50300225	CONCRETE STRUCTURES	CU YD	183.1		
_	50300255	CONCRETE SUPERSTRUCTURE	CUYD	325.5		
	50300300	PROTECTIVE COAT	SQ YD	3,287		
•	50800205	REINFORCEMENT BARS, EPOXY COATED	POUND	376,320		
	52100510	ANCHOR BOLTS, 3/4"	EACH	8		
	52200020	TEMPORARY SOIL RETENTION SYSTEM	SQ FT	5,472		
	54003000	CONCRETE BOX CULVERTS	CU YD	105.2		
	542JA024	PIPE CULVERTS, CLASS A. 24" (JACKED)	FOOT	114		
	550A0360	STORM SEWERS, CLASS A, TYPE 2 15"	FOOT	324		
•	55100700	STORM SEWER REMOVAL 15"	FOOT	32		
•	55100900	STORM SEWER REMOVAL 18"	FOOT	108	-	
	55101100	STORM SEWER REMOVAL 21"	FOOT	16		
•	55101200	STORM SEWER REMOVAL 24"	FOOT	248		

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY CONTACT 1-19-4490 FLAGG CREEK WATER RECLAMATION DISTRICT (FOUND) SANITARY SEWER RELOCATIONS

TRI-STATE TOLLWAY (I-294) I-55 RAMPS (MP 24.0) TO 55TH STREET (MP 25.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR	AMOUNT DOLLAR
•	55101300	STORM SEWER REMOVAL 27"	FOOT	268		
٠	55101800	STORM SEWER REMOVAL 42"	FOOT	64		
٠	55101900	STORM SEWER REMOVAL 48"	FOOT	33		
	58700300	CONCRETE SEALER	SQ FT	18,024		
	60223700	MANHOLE, TYPE A, 6' DIA, TYPE 1 FRAME, OPEN LID	EACH	2	-	
	60236200	INLETS, TYPE A, TYPE 8 GRATE	EACH	1		
	60255500	MANHOLES TO BE ADJUSTED	EACH	3		
	60500040	REMOVING MANHOLES	EACH	2		<u> </u>
	60603800	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12	FOOT	36		
	63200310	GUARDRAIL REMOVAL	FOOT	125		
•	66900400	SPECIAL WASTE GROUNDWATER DISPOSAL	GALLON	500		
*	66900530	SOIL DISPOSAL ANALYSIS	EACH	10		
•	66900535	PRIORITY POLLUTANTS GROUNDWATER ANALYSIS	EACH	6		
٠	66901000	BACKFILL PLUGS	CU YD	50		
•	66901002	ON-SITE MONITORING OF REGULATED SUBSTANCES	CAL DAY	180		
BDE	70300900	PAVEMENT MARKING TAPE, TYPE IV - LETTERS AND SYMBOLS	SQ FT	36		
BDE	70300904	PAVEMENT MARKING TAPE, TYPE IV 4"	FOOT	13,930		
	70600280	IMPACT ATTENUATORS, TEMPORARY (SEVERE USE, NARROW), TEST LEVEL 3	EACH	9		
	70600370	IMPACT ATTENUATORS, RELOCATE (SEVERE USE, NARROW), TEST LEVEL 3	EACH	3		" \
	72400320	REMOVE SIGN PANEL-TYPE 2	SQ FT	20		
	72400330	REMOVE SIGN PANEL-TYPE 3	SQ FT	140		
	72400600	RELOCATE SIGN PANEL ASSEMBLY - TYPE B	EACH	2		
	72700100	STRUCTURAL STEEL SIGN SUPPORT- BREAKAWAY	POUND	600	"-	
	72800100	TELESCOPING STEEL SIGN SUPPORT	FOOT	32		

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY CONTRACT I-19-4490 FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS

TRI-STATE TOLLWAY (I-294) I-65 RAMPS (MP 24.0) TO 55TH STREET (MP 25.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR	AMOUNT DOLLAR
	73400100	CONCRETE FOUNDATIONS	CUYD	1.4		
	73700100	REMOVE GROUND MOUNTED SIGN SUPPORT	EACH	2		
	73700200	REMOVE CONCRETE FOUNDATION-GROUND MOUNTED	EACH	2		
	78005100	EPOXY PAVEMENT MARKING-LETTERS AND SYMBOLS	SQFT	36		 -
	78005110	EPOXY PAVEMENT MARKING-LINE 4"	FOOT	10,499	-	
	78005130	EPOXY PAVEMENT MARKING-LINE 6"	FOOT	7,577		
	78005150	EPOXY PAVEMENT MARKING-LINE 12"	FOOT	1,364		
_	B1800400	AERIAL CABLE, 4-1/C NO. 2 WITH MESSENGER WIRE	FOOT	1,535		
•	X0320374	PLUG EXISTING SANITARY SEWERS	EACH	38		
•	X0322464	ABANDON AND FILL EXISTING SANITARY MANHOLE	EACH	1		
•	X0322584	REVETMENT MAT REMOVAL	SQ YD	750		
•	X0322917	PROPOSED STORM SEWER CONNECTION TO EXISTING MANHOLE	EACH	1		
•	X0327036	BIKE PATH REMOVAL	SQ YD	496		
•	X0327229	SLIDE GATE	EACH	1		
D1	X0900075	COFFERDAM (TYPE 1) (IN-STREAM/WETLAND WORK)	EACH	2		
•	X6026054	SANITARY MANHOLES TO BE REMOVED	EACH	12		
	X6050500	REMOVE FRAME AND GRATE (SPECIAL)	EACH	4		
•	X6061460	PAVED DITCH (SPECIAL)	FOOT	19		
$\overline{\cdot}$	X6660410	REMOVE RIGHT-OF-WAY MARKERS	EACH	3		
	XX007665	PROPOSED STORM SEWER CONNECTION TO EXISTING CULVERT	EACH	1		

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY CONTRACT I-19-4490 FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS

TRI-STATE TOLLWAY (I-294) I-55 RAMPS (MP 24.0) TO 55TH STREET (MP 25.5) AND 47TH STREET (MP 25.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR	AMOUNT DOLLAR
•	Z0018200	DRAINAGE STRUCTURE RECONSTRUCTION (SPECIAL)	EACH	4		
•	Z0029604	HEADWALL REMOVAL	EACH	6		
•	JA553482	SANITARY SEWERS, RCP, 42", CLASS II	FOOT	823		
*	JA553483	SANITARY SEWERS, RCP, 42", CLASS III	FOOT	1,413		_
•	JA553489	SANITARY SEWERS, JACKED IN PLACE, 42"	FOOT	920		
*	JA553492	SANITARY SEWERS, RCP, 48", CLASS II	FOOT	96		
•	JA553499	SANITARY SEWERS, JACKED IN PLACE, 48"	FOOT	353	-	
•	JA553502	SANITARY SEWERS, RCP, 60", CLASS II	FOOT	1,143		
•	JA553503	SANITARY SEWERS, RCP, 60", CLASS III	FOOT	2,553		
•	JA553504	SANITARY SEWERS, RCP, 60", CLASS IV	FOOT	1,976		
•	JA553507	SANITARY SEWERS, DUCTILE IRON PIPE, 60"	FOOT	107		
•	JA553509	SANITARY SEWERS, JACKED IN PLACE, 60"	F00 T	682		
•	JA553549	SANITARY SEWER REMOVAL, 42"	FOOT	367		<u>-</u>
•	JA553550	SANITARY SEWER REMOVAL, 48"	FOOT	32		
•	JA553551	SANITARY SEWER REMOVAL, 60"	FOOT	1,739		
•	JA553552	ABANDON SANITARY SEWER, 42"	FOOT	2,919		
•	JA553553	ABANDON SANITARY SEWER, 48"	FOOT	350		
*	JA553554	ABANDON SANITARY SEWER, 60"	FOOT	4,413	-	
\cdot	JA553555	FILL SANITARY SEWER, 42"	FOOT	195		
\cdot	JA553557	FILL SANITARY SEWER, 60"	FOOT	439		

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY CONTRACT I-19-4490 FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS TRI-STATE TOLLWAY (I-294) I-55 RAMPS (MP 24.0) TO 55TH STREET (MP 25.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

\$.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR	AMOUNT DOLLAR
•	JA602600	SANITARY MANHOLE, TYPE B, 4' DIA, TYPE 1 FRAME, CLOSED LID	EACH	21	,	
•	JA602601	SANITARY MANHOLE, TYPE A, 5' DIA, TYPE 1 FRAME, CLOSED LID	EACH	7		
•	JA602602	SANITARY MANHOLE, TYPE A, 6' DIA, TYPE 1 FRAME, CLOSED LID	EACH	6		
•	JA602603	SANITARY MANHOLE, TYPE A, 7' DIA, TYPE 1 FRAME, CLOSED LID	EACH	12		
٠	JA602604	SANITARY MANHOLE, TYPE A, 8' DIA, TYPE 1 FRAME, CLOSED LID	EACH	1		
•	JA602606	SANITARY MANHOLE, TYPE A, 10' DIA, TYPE 1 FRAME, CLOSED LID	EACH	1		
•	JI201100	TREE STUMP REMOVAL	EACH	134	-	
*	JI211110	TOPSOIL EXCAVATION AND PLACEMENT	CU YD	1,532		
•	JI211112	TOPSOIL EXCAVATION AND DISPOSAL	CU YD	1,183		
•	JI213002	EXPLORATORY POTHOLING, UTILITIES	EACH	25		
	JI213004	EXPLORATION TRENCH, UTILITIES (HAND EXCAVATION)	FOOT	800		
•	JI213006	EXPLORATION TRENCH, UTILITIES (VACUUM EXCAVATION)	FOOT	800		
•	Ji251010	EROSION CONTROL BLANKET, BIODEGRADABLE NETTING	SQ YD	57,578		
•	JI406107	ASPHALT TACK COAT	POUND	213		
•	JI440010	CONCRETE MEDIAN BARRIER AND BASE REMOVAL	FOOT	675		
•	JI440022	SHOULDER RUMBLE STRIP REMOVAL	SQ YD	100		
•	JI442129	CLASS B PATCHES, TYPE IV, 10 1/2 INCHES	SQ YD	204		
•	JI442900	DOWEL BARS FOR CLASS B PATCHES	EACH	59		
•	JI481070	AGGREGATE SHOULDERS SPECIAL, TYPE C	TON	409		
	JI481130	AGGREGATE SHOULDERS WITH FILTER FABRIC, TYPE B 4"	SQ YD	319	j	

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY CONTRACT I-19-4490

FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS

TRI-STATE TOLLWAY (I-294) I-55 RAMPS (MP 24.0) TO 55TH STREET (MP 25.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR	AMOUNT DOLLAR
•	JI482104	WARM-MIX ASPHALT SHOULDERS (6 IN.)	SQ YD	673		
•	JI485030	TEMPORARY PAVEMENT, CLASS 3	SQ YD	915		
•	JI503020	HIGH PERFORMANCE CONCRETE MOMENT SLAB STRUCTURES	CU Y D	1,228.2		
•	JI521012	ANCHOR BOLTS, 1 3/4"	EACH	4		
*	JI522500	MECHANICALLY STABILIZED EARTH RETAINING WALL	SQ FT	9,277		
•	JI550120	TEMPORARY STORM SEWER, CLASS A, 24"	FOOT	248		
•	JI 55 0122	TEMPORARY STORM SEWER, CLASS A, 27"	FOOT	268		
•	JI550130	TEMPORARY STORM SEWER, CLASS A, 48"	FOOT	46		
•	JI601300	PIPE UNDERDRAINS, 6" (SPECIAL)	FOOT	52		
•	JI601320	PIPE UNDERDRAINS, FABRIC LINED TRENCH 6"	FOOT	1,004		
•	JI602048	CATCH BASINS, TYPE G-3 (MODIFIED), TYPE G-2 FRAME AND GRATE	EACH	1		
•	JI602115	CATCH BASINS, TYPE G-2, TYPE G-2 FRAME AND GRATE	EACH	3		
•	JI602119	CATCH BASINS, TYPE G-3, TYPE G-2 FRAME AND GRATE	EACH	2		
	JI602184	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 20A FRAME AND GRATE	EACH	2		:
•	JI606010	GUTTER, TYPE G-2	FOOT	513		
•	JI630002	GALVANIZED STEEL PLATE BEAM GUARDRAIL, TYPE A, 6 FOOT POSTS	FOOT	912.5		
•	JI631120	TRAFFIC BARRIER TERMINAL, TYPE T2	EACH	5		
•	JI633032	REMOVE AND RE-ERECT STEEL PLATE BEAM GUARDRAIL, TYPE A, 6 FOOT POSTS	FOOT	1,850.0		
•	JI664305	RIGHT-OF-WAY FENCE, TYPE 1, 6"	FOOT	4,135		
•	JI664310	CORNER POST, RIGHT-OF-WAY FENCE, TYPE 1	EACH	10		

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY

CONTRACT 1-19-4490 FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS TRI-STATE TOLLWAY (I-294) I-66 RAMPS (MP 24.0) TO 56TH STREET (MP 26.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR	AMOUNT DOLLAR
•	JI664315	PULL POST, RIGHT-OF-WAY FENCE, TYPE 1	EACH	17		
•	JI664320	END POST, RIGHT-OF-WAY FENCE, TYPE 1	EACH	10		
•	JI664340	STREAM CROSSING, TYPE 1	FOOT	46		
•	JI664400	RIGHT OF WAY FENCE REMOVAL	FOOT	2,480		
•	J1664402	FENCE TO BE REMOVED AND RE-ERECTED	FOOT	701		
٠	JI664615	TEMPORARY CHAIN LINK FENCE 8' SCREENING, TYPE 1	FOOT	5,769		
*	JI666010	RIGHT OF WAY MARKER	EACH	10		
•	JI666020	RIGHT OF WAY MARKER (SPECIAL)	EACH	3	-	
	J1680004	HEADWALL TYPE I, 24"	EACH	1		
•	JI680103	SLOPED HEADWALL TYPE I, 15"	EACH	4		
•	JI680120	SLOPED HEADWALL TYPE III, 6", 1:3	EACH	1		
*	JI680145	SLOPED HEADWALL TYPE III, 24", 1:6	EACH	1		
*	JI704000	TEMPORARY CONCRETE BARRIER	FOOT	7,347		
•	JI704005	RELOCATE TEMPORARY CONCRETE BARRIER	FOOT	2,171		
٠	JI704012	FURNISH AND INSTALL TEMPORARY CONCRETE BARRIER, TO REMAIN IN PLACE	FOOT	675		
*	JI728010	TELESCOPING STEEL SIGN SUPPORT, BARRIER ASSEMBLY	EACH	1		
***	JI780145	EPOXY PAVEMENT MARKING-LINE 10"	FOOT	6,554		
•	JI781010	RAISED PAVEMENT LANE MARKER REFLECTOR	EACH	312		
•	JI782014	GUARDRAIL BARRIER REFLECTORS, TYPE B	EACH	9		
**	JS107360	DUST CONTROL WATERING	UNIT	300		

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY CONTRACT I-19-4490 FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS TRI-STATE TOLLWAY (I-294) I-55 RAMPS (MP 24.0) TO 55TH STREET (MP 25.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR	AMOUNT DOLLAR
**	JS107361	APPLY DUST SUPPRESSION AGENTS	UNIT	300		-
**	JS121102	DRILL AND INSTALL EXPANSION ANCHORS, DOWEL BARS AND ANCHOR RODS	EACH	33		
**	JS121200	LOW PRESSURE EPOXY INJECTION	FOOT	667		
**	JS250318	SEEDING, CLASS 4F	ACRE	10.00		,
**	J\$250320	SEEDING, CLASS 5	ACRE	10.00		
**	JS250350	SEEDING, CLASS 7	ACRE	10.00		
**	J\$280020	MANAGEMENT OF EROSION AND SEDIMENT CONTROL	CAL MO	17		
**	JS280050	SILT FENCE	FOOT	4,832		
••	J\$280051	RE-ERECT SILT FENCE	FOOT	1,208		
**	J\$280070	STABILIZED CONSTRUCTION ENTRANCE	SQ YD	1,857		
**	JS280100	SUPER SILT FENCE	FOOT	3,415		
**	J\$280140	TEMPORARY RIPRAP	TON	76		
**	J\$280151	SAME-DAY STABILIZATION	SQ YD	3,609		
**	J\$280180	RECTANGULAR INLET PROTECTION	EACH	1		
•	J\$280305	TEMPORARY DITCH CHECKS	F00 T	270		
**	JS670CM0	FIELD OFFICE, TYPE C (MODIFIED)	CAL MO	17		
••	J\$671020	MOBILIZATION, TOLLWAY (MODIFIED)	L SUM	1		
•	J\$701010	MAINTENANCE OF TRAFFIC	L SUM	1		
••	J\$734A10	FOUNDATION FOR OVERHEAD SIGN STRUCTURE, SPAN TYPE	CU YD	28.7		
**	JS734G10	FOUNDATION FOR ITS GANTRY FRAME	CUYD	21.6		

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY

CONTRACT I-19-4490 FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS TRI-STATE TOLLWAY (I-294) I-55 RAMPS (MP 24.0) TO 65TH STREET (MP 25.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR	AMOUNT DOLLAR
**	JS810820	UNDERGROUND CONDUIT, GALVANIZED STEEL, 2" DIA.	FOOT	74		
**	JS810824	UNDERGROUND CONDUIT, GALVANIZED STEEL, 4" DIA.	FOOT	36		
••	JS812023	CONDUIT EMBEDDED IN STRUCTURE, 2" DIA., PVC	FOOT	1,332		
	J\$812025	CONDUIT EMBEDDED IN STRUCTURE, 3" DIA PVC	FOOT	48		
**	J\$812027	CONDUIT EMBEDDED IN STRUCTURE, 4" DIA, PVC	FOOT	15		
**	JS813016	JUNCTION BOX, STAINLESS STEEL, EMBEDDED IN STRUCTURE, 36" X 36" X 10"	EACH	1		
**	J\$813073	JUNCTION BOX, STAINLESS STEEL, ATTACHED TO STRUCTURE, 16" X 14" X 6"	EACH	3		_
**	J\$813097	JUNCTION BOX, STAINLESS STEEL, ATTACHED TO STRUCTURE, 36" X 36" X 10"	EACH	2		
**	J\$821003	TEMPORARY LUMINAIRE, SODIUM VAPOR, HORIZONTAL MOUNT, 400WATT	EACH	4		
••	J\$830031	TEMPORARY WOOD POLE, 60 FT., CLASS 4, 15 FT. MAST ARM	EACH	4		
**	J\$830033	TEMPORARY WOOD POLE, 70 FT., CLASS 3	EACH	1		
**	JS836001	LIGHT POLE FOUNDATION (ROADWAY) STEEL HELIX (7FT) OR CONCRETE	EACH	1		
**	JS842080	REMOVAL OF EXISTING LIGHTING UNIT, SALVAGE	EACH	4		
**	JS842105	POLE FOUNDATION, REMOVED	EACH	5		
**	JS846001	MAINTAIN LIGHTING SYSTEM	L SUM	1		
•	JT134030	INTELLIGENT TRANSPORTATION SYSTEMS GANTRY SITE GROUNDING	EACH	1		
•	JT134037	ITS ELEMENT SITE GROUNDING - POLE MOUNTED ASSEMBLY	EACH	1		
•	JT134048	ITS ELEMENT SITE GROUNDING - ATM EQUIPMENT CABINETS	EACH	1		
•	JT160099	HANDHOLE FOR SINGLE MODE FIBER OPTIC CABLE, TORSION ASSIST, 48" X 72" X 36"	EACH	3		
•	JT160108	FURNISH HANDHOLE FOR SINGLE MODE FIBER OPTIC CABLE, TORSION ASSIST, 48"X72"X36	EACH	24		
•	JT202008	NON-SPECIAL WASTE DISPOSAL (TYPE 1)	TON	14,740		

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY **CONTRACT I-19-4490**

FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS TRI-STATE TOLLWAY (I-294) I-55 RAMPS (MP 24.0) TO 55TH STREET (MP 25.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR	AMOUNT DOLLAR
•	JT211A11	SUBGRADE AGGREGATE 12 IN.	CU YD	597		
•	JT280500	SEDIMENT FILTER BAG	EACH	3		
•	JT280510	FLOC LOG	EACH	10		
	JT280530	IN-LINE FLOCCULATION SYSTEM	EACH	1		
•	JT285055	ARTICULATED CONCRETE BLOCK REVETMENT SYSTEM, TYPE 1	SQ YD	210		
•	JT301010	GRANULAR SUBBASE, SPECIAL	CU YD	840		
•	JT503040	STRUCTURAL REPAIR OF CONCRETE (DEPTH EQUAL TO OR LESS THAN 5 IN.)	SQ FT	21	- 11-11	
•	JT503041	STRUCTURAL REPAIR OF CONCRETE (DEPTH GREATER THAN 5 IN.)	SQ FT	17		
•	JT599040	REMOVAL OF EXISTING NOISE ABATEMENT WALL	SQ FT	38,771		
	JT599044	NOISE ABATEMENT WALL PANEL REMOVAL, STORAGE AND RE-ERECTION	EACH	12		
•	JT599P01	PERFORMANCE BASED NOISE ABATEMENT WALL (PRECAST CONCRETE) NO. 1	LSUM	1		
•	JT599P02	PERFORMANCE BASED NOISE ABATEMENT WALL (PRECAST CONCRETE) NO. 2	L SUM	1		•
•	JT601900	TRENCH DRAIN	FOOT	675		
•	JT669030	EARTHWORK CONSTRUCTION PLAN	L SUM	1		
•	JT669040	EARTHWORK FINAL CONSTRUCTION REPORT	L SUM	1		
•	JT701030	SUPPLEMENTAL BARRICADE	EACH/DAY	100		
•	JT701031	SUPPLEMENTAL SIGNING	SQFT	50		
•	JT701032	SUPPLEMENTAL FLASHING ARROW BOARD (PER DAY)	EACH/DAY	2		
•	JT701033	SUPPLEMENTAL FLASHING ARROW BOARD (PER WEEK)	EACHAWEEK	1		
•	J1701034	SUPPLEMENTAL FLASHING ARROW BOARD (PER MONTH)	EACH/MONTH	1		
•	JT701035	SUPPLEMENTAL MAINTENANCE OF TRAFFIC	DAY	30		
•	JT701062	TEMPORARY INFORMATION SIGNING- OVERHEAD MOUNT, GREATER THAN 24 SQ FT IN AREA	SQFT	90		
•	J1701200	PORTABLE CHANGEABLE MESSAGE SIGN	CAL DAY	30		
•	JT701210	PORTABLE CHANGEABLE MESSAGE SIGN	WEEK	В		

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY CONTRACT I-19-4490 FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS

TRI-STATE TOLLWAY (1-294) 1-85 RAMPS (MP 24.0) TO 65TH STREET (MP 25.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

\$.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR	AMOUNT DOLLAR
•	JT701220	PORTABLE CHANGEABLE MESSAGE SIGN	CAL MO	14		
•	J1720110	SIGN INSTALLATION, TYPE 2	SQ FT	20		
•	JT720120	SIGN INSTALLATION, TYPE 3	SQ FT	144		
•	JT726010	MILEPOST MARKER ASSEMBLY, GROUND MOUNTED	EACH	5		
•	JT726020	MILEPOST MARKER ASSEMBLY, BARRIER WALL MOUNTED	EACH	1		
٠	JT726040	REMOVE AND REINSTALL MILEPOST MARKER	EACH	6		
•	JT783005	WATERBLAST PAVEMENT MARKING REMOVAL WITH VACUUM RECOVERY	SQ FT	3,009		
•	JT783009	RAISED PAVEMENT LANE MARKER, REFLECTOR REMOVAL	EACH	312		-
•	JT810876	UNDERGROUND CONDUIT, COILABLE NONMETALLIC CONDUIT, SDR 11, 2" DIA.	FOQT	2,390		
	JT810878	UNDERGROUND CONDUIT, COILABLE NONMETALLIC CONDUIT, SDR 11, 3" DIA.	FOOT	247		- -
*	JT844010	REMOVE AND REINSTALL LIGHTING UNIT	EACH	1		
•	JT900518	EMBANKMENT MODIFICATION	SQ YD	7,994		-
•	JT901101	DEWATERING	CAL MO	4		
				TOTAL AMOUN	T OF CORE WORK	

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY CONTRACT I-19-4490

FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS TRI-STATE TOLLWAY (I-294) I-56 RAMPS (MP 24.0) TO 56TH STREET (MP 25.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR	AMOUNT DOLLAR
•	JT155001	CONTRACTOR'S QUALITY PROGRAM	LSUM	1	393,000.00	393,000.00
	JT154002	DISPOSAL OF UNIDENTIFIED HAZARDOUS WASTE	UNIT	10,000	1.00	10,000.00
•	JT154005	EMERGENCY PAVEMENT AND SHOULDER REPAIRS	UNIT	20,000	1.00	20,000.00
*	JT154008	UNFORESEEN ADDITIONAL MAINTENANCE OF TRAFFIC	UNIT	20,000	1.00	20,000.00
•	JT154016	ALLOWANCE FOR UNFORESEEN EROSION CONTROL MEASURES	UNIT	20,000	1.00	20,000.00
٠	JT154067	CONSTRUCTION ALLOWANCE FOR CONSTRUCTIONWORKS APPRENTICES	UNIT	100,000	1.00	100,000.00
•	JT154150	ALLOWANCE FOR STEEL COSTS ADJUSTMENT	UNIT	30,000	1.00	30,000.00
*	JT154160	ALLOWANCE FOR FUEL COSTS ADJUSTMENT	UNIT	10,000	1.00	10,000.00
•	JT154161	ALLOWANCE FOR BITUMINOUS MATERIALS COSTS ADJUSTMENT	UNIT	20,000	1.00	20,000.00
		DAMAGES TO ILLINOIS TOLLWAY'S	<u> </u>			
	999NEG20	OPERATIONAL FACILITIES PER S.P. 115.5 - TRI- STATE	OCCUR		(10,000.00)	
	999NEG30	DAMAGES TO ILLINOIS TOLLWAY'S OPERATIONAL FACILITIES PER S.P. 115.5 - ALL ROADWAYS OFF-PEAK	OCCUR		(2,000.00)	
	999NEG31	DAMAGE TO ELECTRICAL FACILITIES PER TOLLWAY SUPPL. SPEC. 107.30(b)	INC/DAY		(1,000.00)	
	999NEG32	LIQUIDATED DAMAGES FOR DELAY IN SUBMITTAL OF PROGRESS SCHEDULE PER TOLLWAY SUPPL. SPEC. 108.02(e)	DAY		(300.00)	
	999NEG33	NON-COMPLIANCE WITH EROSION AND SEDIMENT CONTROL PER TOLLWAY SUPPL. SPEC 280.02 (b) (1)	INC/DAY		See Note 1	
	999NEG34	NON-COMPLIANCE WITH RESPONSIBILITY FOR CONSTRUCTION HAULING EQUIPMENT PER TOLLWAY SUPPL. SPEC. 105.15	DAY		(1,000.00)	
	999NEG35	FAILURE TO RESPOND TO REGULATORY AGENCY REQUESTS, PER TOLLWAY SUPPL. SPEC. 280.02 (b) (2)	OCCUR		(25,000.00)	
	999NEG36	FAILURE TO COMPLY WITH OCCUPANCY DATE OR PROVIDE COMPLETE FACILITIES. FIELD OFFICE OR LAB PER TOLLWAY SUPPL. SPEC. 670.01 (b)	DAY		(500.00)	

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY CONTRACT I-19-4490 FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS TRI-STATE TOLLWAY (I-294) I-55 RAMPS (MP 24.0) TO 55TH STREET (MP 25.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR	AMOUNT DOLLAR
	999NEG37	NON-COMPLIANCE WITH TOLLWAY MAINTENANCE OF TRAFFIC PER TOLLWAY SUPPL. SPEC. 701.01 (b)(1)	INC/DAY		(2,500.00)	
	999NEG38	FAILURE TO RESPOND TO RE-ESTABLISH DEVICES PER TOLLWAY SUPPL. SPEC. 701.01 (b)(2)	OCCUR		(2,500.00)	
	999NEG39	FAILURE TO REPAIR IMPACT ATTENUATORS, TEMPORARY PER TOLLWAY SUPPL. SPEC. 701.01 (b)(3)	OCCUR		(2,500.00)	
	999NEG40	LOSS OR DAMAGE TO TOLLWAY OWNED DEVICES PER TOLLWAY SUPPL. SPEC. 701.01 (b)(4)	SQ. FT,		(100.00)	
	999NEG42	NON-COMPLIANCE WITH MAINTAIN LIGHTING SYSTEM, PER TOLLWAY SUPPL. SPEC. 846.06 (a)	INC/DAY		(1,000.00)	
	999NEG43	FAILURE TO RESPOND TO MAINTAIN LIGHTING SYSTEM, PER TOLLWAY SUPPL. SPEC. 846.06 (b)	OCCUR		(1,000.00)	
	999NEG44	LIQUIDATED DAMAGES FOR NON-COMPLETION PER S.P. 105.1.1	CAL DAY		(9,000.00)	
	999NEG45	LIQUIDATED DAMAGES FOR NON-COMPLETION PER S.P. 105.1.2	CAL DAY		(9,000.00)	
	999NEG46	LIQUIDATED DAMAGES FOR NON-COMPLETION PER S.P. 105.1.3	CAL DAY		(9,000.00)	
	999NEG47	LIQUIDATED DAMAGES FOR NON-COMPLETION PER S.P. 105.1.4	CAL DAY		(9,000.00)	
	999NEG48	LIQUIDATED DAMAGES FOR NON-COMPLETION PER S.P. 105.1.5	CAL DAY		(9,000.00)	
	999NEG49	DAMAGE TO FIBER OPTIC UTILITIES, PER S.P. 115.3	OCCUR		(10,000.00)	
	999NEG53	NON-COMPLIANCE WITH CONTRACTOR QUALITY PROGRAM SPECIAL PROVISION	OCCUR		(1,000.00)	
	999NEG54	DAMAGE TO TOLLWAY MULTI-MODE CABLE, DMS SIGNS, CAMERAS,TELECOMMUNICATION,CABLE, ELECTRICAL,WATER and SEWER PER S.P. 115.4	OCCUR		(1,000.00)	
		ADJUSTMENTS				
	999ADJ45	CONSTRUCTIONWORKS APPRENCTICES WAGE RATE PAYMENT	HOUR		15.00	

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY **CONTRACT I-19-4490**

FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS TRI-STATE TOLLWAY (I-294) I-66 RAMPS (MP 24.0) TO 56TH STREET (MP 26.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3)

SCHEDULE OF PRICES

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR	AMOUNT DOLLAR
TO	OTAL AMOUN	FOF CORE WORK + AMOUNT OF CONTRACTOR'S CONT			TOTAL AMOUNT OF	
_		-	-		BID CREDIT	<u> </u>
					AWARD CRITERIA	

INDICATES SPECIAL PROVISION

BDE INDICATES IDOT BDE SPECIAL PROVISION

INDICATES IDOT DISTRICT 1 SPECIAL PROVISION

GBSP INDICATES IDOT GUIDE BRIDGE SPECIAL PROVISION

Note 1: The deduction will be according to Article 280.02(b)(1) Table A. The Contractor should leave the unit price value blank.

INDICATES TOLLWAY SUPPLEMENTAL SPECIFICATIONS

INDICATES IDOT RECURRING SPECIAL PROVISION

FURNISH HANDHOLE FOR SINGLE MODE FIBER OPTIC CABLE, TORSION ASSIST	J-273
SUBGRADE AGGREGATE (ILLINOIS TOLLWAY)	J-275
SEDIMENT FILTER BAG	J-278
FLOC LOG	J-280
IN-LINE FLOCCULATION SYSTEM	J-282
ARTICULATED CONCRETE BLOCK REVETMENT SYSTEM (ILLINOIS TOLLWAY)	J-284
QUALITY CONTROL/QUALITY ASSURANCE OF CONCRETE MIXTURES (ILLINOIS TOLLWAY)	J-289
GRANULAR SUBBASE, SPECIAL (ILLINOIS TOLLWAY)	J-289A
STRUCTURAL REPAIR OF CONCRETE (ILLINOIS TOLLWAY GBSP)	J-291
REMOVAL OF EXISTING NOISE ABATEMENT WALL	J-300
NOISE ABATEMENT WALL PANEL REMOVAL, STORAGE AND RE-ERECTION	J-302
PERFORMANCE BASED NOISE ABATEMENT WALL (PRECAST CONCRETE)	J-304
FORM LINER SIMULATED LIMESTONE SURFACE AND FORM LINER MOCKUP (CTS)	J-325
EARTHWORK MANAGEMENT PLANS (ILLINOIS TOLLWAY)	J-333A
TRENCH DRAIN (ILLINOIS TOLLWAY)	.J-333C
SUPPLEMENTAL TRAFFIC CONTROL DEVICES (ILLINOIS TOLLWAY)	J-334
SUPPLEMENTAL MAINTENANCE OF TRAFFIC (ILLINOIS TOLLWAY)	J-337
TEMPORARY INFORMATION SIGNING (ILLINOIS TOLLWAY)	J-338
PORTABLE CHANGEABLE MESSAGE SIGN (CTS)	J-340
SIGN INSTALLATION (ILLINOIS TOLLWAY)	J-342
MILEPOST MARKER ASSEMBLY (ILLINOIS TOLLWAY)	J-344
REMOVE AND REINSTALL MILEPOST MARKER	J-346
PAVEMENT MARKING AND MARKER REMOVAL (ILLINOIS TOLLWAY)	J-347
UNDERGROUND CONDUIT, COILABLE NON-METALLIC CONDUIT, SDR 11 (ILLINOIS TOLLWAY).	J-349
REMOVE AND REINSTALL LIGHTING LINIT	1 253

ILLINOIS TOLLWAY STANDARD DRAWINGS

STD NO. TITLE

SECTION A - RO	DADWAY /	PAVEMENT
----------------	----------	----------

A1-07 CONCRETE PAVEMENT REPAIR FULL DEPTH

A7-03 PAVEMENT JOINTS A19-00 **DOWEL BAR RETROFIT**

SECTION B - DRAINAGE STRUCTURES, CURBS, CURB & GUTTER AND DITCHES

B1-09 **GUTTER AND CURB DETAILS**

TYPE G-2/G-3 GUTTER TRANSITION AT TRAFFIC BARRIER TERMINAL, TYPE T6 B3-08

B6-07 HEADWALL TYPE III 1"-24"-30"-36"-42"-48"-54"-60" FOR 1:3, 1:4, 1:6 AND 1:10

SLOPES

B8-06 CATCH BASINS TYPE G AND TYPE G MODIFIED, FRAMES AND GRATES

B9-04 SLOPED HEADWALLS TYPE I AND TYPE II

B10-10 SLOPED HEADWALLS TYPE III DETAILS

B12-07 TRENCH DRAIN DETAIL

B19-02 **EROSION PROTECTION**

B24-07 PIPE UNDERDRAINS

B32-00 FLAT SLAB MANHOLES

SECTION C - GUARDRAIL/MEDIAN BARRIER

C1-10 GALVANIZED STEEL PLATE BEAM GUARDRAIL

C3-07 SINGLE FACE REINFORCED CONCRETE BARRIER

C4-08 CONCRETE SHOULDER BARRIER TRANSITION TYPE F

C5-06 CONCRETE SHOULDER BARRIER BASE AND CONCRETE BARRIER, DOUBLE

FACE, 44" AND VARIABLE HEIGHT

SHOULDER WIDENING FOR TRAFFIC BARRIER TERMINAL, TYPE T1 (SPECIAL) C6-10

TANGENT

C7-08 TRAFFIC BARRIER TERMINAL, TYPE T2

SECTION D - ROADWAY APPURTENANCES (FENCE, SYMBOLS, MARKERS AND DELINEATORS)

D1-05 RIGHT OF WAY FENCE

D2-04 SYMBOLS AND PATTERNS

D3-02 PERMANENT SURVEY MONUMENTS AND RIGHT-OF-WAY MARKERS

ROADWAY DELINEATORS AND REFLECTORS D4-07

D5-06 PERMANENT PAVEMENT MARKINGS

D6-08 PAVEMENT MARKING AND SHOULDER RUMBLE STRIP DETAILS

D7-04 LANDSCAPE PLANTING DETAILS

RAISED PAVEMENT LANE MARKERS D8-03

SECTION E - MAINTENANCE OF TRAFFIC

E1-07 CONSTRUCTION SIGNS

E2-08 LANE CLOSURE DETAILS

E3-07 SHOULDER CLOSURE DETAILS

E4-07 MAINTENANCE OF TRAFFIC REVERSE CURVE

Contract No. I-19-4490 Addendum No. 2

J-5R

December 5, 2019

shall be responsible for coordinating permits with the IEPA. The use of a Contractor selected landfill shall in no manner delay the construction schedule or alter the Contractor's responsibilities as set forth.

669.06 Non-Special Waste Certification. An authorized representative of the Illinois Tollway shall sign and date all non-special waste certifications. The Contractor shall be responsible for collecting landfill waste characterization sample(s) providing the results to the Engineer. required information that will allow the Engineer to certify the waste is not a special waste.

669.07 Temporary Staging. Temporary staging shall be conducted according to special provision for Earthwork Management Plans (Illinois Tollway).

669.08 Intentionally Left Blank

Remove Article 669.09 through Article 669.14

669.15 Method of Measurement.

Revised the first paragraph to read as follows;

Non-special waste (Type 1), special waste, and hazardous waste will be measured for payment in accordance with Article 202.07(b) when performing earth excavation and Article 502.12(b) when excavating for structures. At locations shown in the plan and confirmed by analytical testing, the trench volume will be measure for payment by using the maximum trench width permitted in the standard specifications and the actual depth of the trench. At locations shown in the plan and confirmed by analytical testing, the volume of excavation for drainage, electrical, or fiber structures will be measure for payment by using the maximum dimensions of hole permitted in the standard specifications and the actual depth of the structure. Material from over excavation beyond the specified limits will not be measured for payment.

The volume of excavation will be converted to tons using the following:

- Soil.....dry unit weight of 115.00 lbs. /cu. ft.
- Moisture content....10%

If, at the time the excavated material is weighed, it contains more than 10 percent of absorbed and free moisture by weight, a deduction for the amount of moisture in excess of this amount will be made in determining the pay quantity.

669.16 Basis of Payment. Regulated substances monitoring will be paid for at the contract unit price per calendar day, or fraction thereof to the nearest 0.5 calendar day, for ON-SITE MONITORING OF REGULATED SUBSTANCES.

The installation of engineered barriers will be paid for at the contract unit price per square yard for ENGINEERED BARRIER.

The transportation and disposal of soil and other materials from excavation or incidental excavation up to the pay limits specified in the standard specifications that is determined to be regulated substances, will be paid for at the contract unit price per ton as NON-SPECIAL WASTE DISPOSAL (TYPE 1), or HAZARDOUS WASTE DISPOSAL. The transportation and

pipe and joints and the amount of cover over the joints and pipe sections.

CLEANING

All newly constructed sanitary sewer shall be cleaned of any accumulation of silt, debris, or foreign matter of any kind, and shall be free from such accumulations at the time of final inspection in accordance with Section 32-11 of the Standard Specifications for Sewer and Water Construction in Illinois. Cleaning shall only be performed when directed by the Engineer.

TESTING

The Contractor shall complete three tests for acceptability:

- 1. Perform and complete test <u>E. Closed Circuit Televising</u> in accordance with Section 31-1.12 of the Standard Specifications for Water and Sewer Main Construction in Illinois.
- Perform and complete tests of either <u>A. Exfiltration of Air Under Pressure</u>, <u>B. Infiltration of Water</u>, or <u>C. Exfiltration of Water</u> in accordance with Section 31-1.12 of the Standard Specifications for Water and Sewer Main Construction in Illinois.
- 3. Perform and complete test meeting <u>ASTM C 1103 Standard Practice for Joint Acceptance Testing of Installed Precast Concrete Pipe Sewer Lines.</u>

METHOD OF MEASUREMENT

This work will be measured for payment in place in feet. When the sanitary sewer enters a manhole, the measurement shall end at the inside wall of the manhole.

BASIS OF PAYMENT

This work will be paid for at the contract unit price per foot for SANITARY SEWERS of the material, class and diameter specified on the plans. The cost of the rubber gaskets, cleaning, testing and all other materials, equipment and labor required to construct, clean and test the sanitary sewers shall not be paid for separately but shall be included in the contract unit price for SANITARY SEWERS of the material, class and diameter specified on the plans.

Trench backfill shall be paid at the contract unit price per cubic yard for TRENCH BACKFILL.

Pay Item Number	Designation	Unit of Measure
JA553482	SANITARY SEWERS, RCP, 42", CLASS II	FOOT
JA553483	SANITARY SEWERS, RCP, 42", CLASS III	FOOT
JA553492	SANITARY SEWERS, RCP, 48", CLASS II	FOOT
JA553502	SANITARY SEWERS, RCP, 60", CLASS II	FOOT
JA553503	SANITARY SEWERS, RCP, 60", CLASS III	FOOT
JA553504	SANITARY SEWERS, RCP, 60", CLASS IV	FOOT
JA553507	SANITARY SEWERS, DUCTILE IRON PIPE, 60"	FOOT

CLEANING

After the sanitary sewer has been jacked into place, the sewer shall be cleaned of any accumulation of silt, debris, or foreign matter of any kind, and shall be free from such accumulations at the time of final inspection by the Engineer in accordance with Section 32-11 of the Standard Specifications for Sewer and Water Construction in Illinois. Cleaning shall only be performed when directed by the Engineer.

TESTING

The Contractor shall complete three tests for acceptability:

- 1. Perform and complete test <u>E. Closed Circuit Televising</u> in accordance with Section 31-1.12 of the Standard Specifications for Water and Sewer Main Construction in Illinois.
- Perform and complete tests of either <u>A. Exfiltration of Air Under Pressure</u>, <u>B. Infiltration of Water</u>, or <u>C. Exfiltration of Water</u> in accordance with Section 31-1.12 of the Standard Specifications for Water and Sewer Main Construction in Illinois.
- 3. Perform and complete test meeting <u>ASTM C 1103 Standard Practice for Joint Acceptance Testing of Installed Precast Concrete Pipe Sewer Lines.</u>

METHOD OF MEASUREMENT

This work will be measured in feet along the centerline of the sanitary sewer.

BASIS OF PAYMENT

This work will be paid for at the contract unit price per foot for SANITARY SEWERS JACKED IN PLACE, of the size specified. The cost of the excavation, temporary earth retention systems, rubber gaskets, cleaning, testing and all other materials, equipment and labor required to construct, clean and test the sanitary sewers shall not be paid for separately but shall be included in the contract unit price for SANITARY SEWERS JACKED IN PLACE of the diameter specified on the plans.

The backfilling of the jacking and receiving pits will be measured and paid for separately as TRENCH BACKFILL.

Pay Item Number	Designation	Unit of Measure
JA553489	SANITARY SEWERS JACKED IN PLACE, 42"	FOOT
JA553499	SANITARY SEWERS JACKED IN PLACE, 48"	FOOT
JA553509	SANITARY SEWERS JACKED IN PLACE, 60"	FOOT

GRANULAR SUBBASE, SPECIAL (Illinois Tollway)

Effective: April 2, 2012 Revised: August 5, 2019

DESCRIPTION

This work shall consist of furnishing, transporting, placing, compacting and finishing granular subbase aggregate materials on the finished soil subgrade as shown on the plans and be performed as in accordance with Section 311 of the Standard Specifications, except as modified herein, or as directed by the Engineer.

MATERIALS

Replace Article 1004.04 of the Standard Specifications with the following:

The aggregate for Granular Subbase, Special shall have a gradation of CA-6 for processed material from an approved source with the Contractor having the option to use Reclaimed Asphalt Pavement (RAP) from an approved source. The RAP shall meet the requirements of the Tollway special provision for Reclaimed Asphalt Materials and have 100% passing the 1.5-inch sieve and well graded down through fines. The resulting gradation shall vary by no more than 25% Cumulative Retained when screened across 1 ½", 1", ¾", 5/8", ½", 3/8", ¼" #4, #16, #30, #40, #50, #100, and #200. Gradations may be performed dry, without the need for washing. The RAP shall be tested per the IDOT Policy Memorandum 31-13.0, Reclaimed Asphalt Pavement (RAP) for Aggregate Applications.

The source of subbase granular aggregate materials shall be optional to the Contractor unless otherwise noted on the Plans.

CONSTRUCTION REQUIREMENTS

Subgrade preparation, subbase placement and compaction, and finishing shall be in accordance with Articles 311.04 through 311.07 of the Standard Specifications except as follows:

Placement and compaction of Granular Subbase, Special shall be in accordance with Article 311.05(a) of the Standard Specifications. If RAP is used as Granular Subbase Special, the aggregate shall be tested and controlled for compaction using the percent growth curve method as defined below.

The Contractor shall perform a growth curve at the beginning of each placement day. QA shall be present for growth curve measurements. If the aggregate or base conditions change, the Engineer reserves the right to request an additional growth curve and supporting tests at no additional cost to the Illinois Tollway.

Compaction of the growth curve shall commence immediately after the course is placed. The growth curve, consisting of a plot of lb/cu ft vs. number of passes with the vibratory roller, shall

Contract No. I-19-4490 Addendum No. 2 be developed. This curve shall be established by use of a nuclear gauge. Tests shall be taken after each pass until the highest lb/cu ft is obtained. A new growth curve is required if the breakdown roller used on the growth curve is replaced with a new roller during production.

The target density shall apply only to the specific gauge used. If additional gauges are to be used to determine density specification compliance, the Contractor shall establish a unique minimum allowable target density from the growth curve location for each gauge. The Illinois Tollway will establish a target density for its Quality Assurance nuclear gauge from the growth curve location.

All lifts shall be compacted to an average density of not less than 95 percent nor greater than 102 percent of the target density obtained on the growth curve. The average density shall be based on tests representing one day's production.

Quality Control density tests shall be performed at randomly selected locations within ¼ mile intervals. In no case shall more than one half day's production be completed without density testing being performed.

If the Contractor is not controlling the compaction process and is making no effort to take corrective action, the operation shall stop as directed by the Engineer."

METHOD OF MEASUREMENT

This work will be measured and computed in cubic yards from cross- sections taken before and after placement of the material.

BASIS OF PAYMENT

This work will be paid at the contract unit price per cubic yard for GRANULAR SUBBASE, SPECIAL.

Pay Item Number	Designation	Unit of Measure
JT301010	GRANULAR SUBBASE, SPECIAL	CU YD

TRENCH DRAIN (Illinois Tollway)

Effective: February 8, 2011

Revised: April 1, 2016

DESCRIPTION

This work shall consist of furnishing and installing a trench drain system as shown in the Plans and/or directed by the Engineer. The work includes all necessary excavation, frames, grates, fittings, coupling systems, connections, concrete collars, concrete backfill, and accessories.

MATERIALS

Trench drain shall be manufactured from polymer concrete. The polymer concrete shall be made from a composition of aggregate and polyester resin or vinylester resin and shall have the following properties when tested as specified below:

Property	Test Method	Value (Minimum)
Tensile Strength	ASTM C307	1,200 psi
Compressive Strength	ASTM C597	12,000 psi
Flexural Strength	ASTM C580	2,000 psi
Moister Absorption	ASTM C140	0.5%
Salt Proof	ASTM B117	Pass
Chemical Resistant	ASTM C267	Pass
Frost Proof	ASTM C666	Pass

FABRICATION REQUIREMENTS.

Access and Outlet Channels. Trench drains shall have an inside width of not less than 4 inches and not more than 8 inches and a minimum wall thickness of ¾ inch. The interior surface of trench drains, below the level of the frame and associated connections shall be smooth. Trench drain channel sections shall be made of precast monolithic polymer concrete. There shall be no obstructions within the trench drain channel.

Each unit will feature a full radius in the trench bottom and a male to female interconnecting end profile. Units shall have cast in anchoring features on the outside wall to ensure maximum mechanical bond to the surrounding encasement material and pavement surface.

The trench drain channel system shall be designed for the hydraulic inlet capacity required and to the drainage structures discharge rate. The channel slope shall be maximized for each segment run to provide the maximum velocity when hydraulically loaded. Detailed shop drawings for the trench drain installation shall be submitted with design calculations indicating the systems hydraulic features.

Frame and Grates. Trench drain frames and grates shall be made of ductile iron conforming to Article 1006.15 of the Standard Specifications. Bolts, nuts, frame anchors and other connecting hardware shall conform to Article 1006.09 of the Standard Specifications and shall be galvanized. Furnish grates that attach into frames without rocking or movement.

Frames, grates and covers, when installed in accordance with manufacturer's recommendations and these special provisions, shall be capable of withstanding load testing as specified in AASHTO Specification H-25 AND S-25 for Frames, Covers, Gratings, Steps, Manhole Sump and Catch Basin.

Frames shall be secured to the surrounding concrete backfill with steel anchoring rods a minimum of ¼ inch in diameter and a minimum of 6 inches in length or as shown on the plans. Alternatively, other methods of securing the frame to the concrete backfill or trench drain wall are acceptable, provided that a minimum pullout resistance of 700 lb/ft of length of trench drain frame is assured.

Grates may be either integral with the trench drain or removable. However, a minimum of 1.5 feet of removable grates shall be provided at the end points of the trench drain and at a 100 feet spacing. Removable grates shall be held in place by locking devices that are tamper resistant and provide a minimum repetitive pullout resistance of 350 lb/ft of length of trench drain grate after completion of 1000 hours of salt spray testing in accordance with ASTM Designation B117.

Grates shall have openings to accept inflow of runoff equivalent to between 30 and 70 percent of the total top surface area of the grate, with individual openings or slots having a dimension of not greater than 2 inches measured in the direction of the trench drain flow line.

CONSTRUCTION REQUIREMENTS

The trench drain system shall be installed in accordance with the manufacturer's installation instructions and drawings.

Trench drains shall be installed in a trench excavated to the lines and grades established by the Engineer. Excavate a trench that will ensure a minimum concrete thickness of 12 inches along the bottom and 12 inches along each side. Excavation shall conform to Section 202 of the Standard Specifications.

Contract No. I-19-4490 Addendum No. 2 Grade and prepare a firm and uniform trench bottom throughout the entire length of the trench drain system. Remove all obstructions and debris from the trench excavation prior to backfilling.

Install the trench drain system in conformance with the line, grade and grate type as shown in the plans.

Join the precast trench drain sections according to the recommendations of the manufacturer. Furnish sections that are closely jointed and secured to prevent separation of the trench drain during backfilling.

Trench drains shall be positioned in the excavated trench so that, when finished, the surrounding concrete backfill will be a minimum of 1/8 inch and a maximum of 3/16 inch above the level of the trench drain frame. In no case shall the frame or grate of the trench drain extend above the level of the surrounding backfill.

New trench drains shall be connected to new or existing drainage facilities as directed by the engineer. No reduction in the cross sectional area of the trench shall be permitted at the connection.

Place concrete backfill in the trench against undisturbed material at the sides and bottom of the trench in a manner that will prevent floating or shifting of the trench drain, and will prevent voids in, or segregation of the concrete. Tamp and spade to prevent honeycombing. Form the top surface to the lines shown in the plans. Remove any foreign material that falls into the trench prior to or during placement of concrete. Where necessary, earth plugs shall be constructed and compacted at the ends of the planned backfill to contain the concrete backfill within the trench. Concrete shall conform to Section 353 of the Standard Specifications.

Furnish a textured surface on the concrete that is even with the adjacent surface with a broom or burlap drag to produce a durable skid-resistant surface.

METHOD OF MEASUREMENT

This work will be measured for payment in units of feet, from the inside wall of the structure as shown on the plans, along the center line of the channel complete in place.

BASIS OF PAYMENT

This work will be paid for at the contract unit price per foot, for TRENCH DRAIN.

Pay Item Number	Designation	Unit of Measure
JT601900	TRENCH DRAIN	FOOT



Capital Program MEETING MINUTES

PROJECT NUMBER/NAME:

I-19-4490 - FCWRD Sewer Relocation

MEETING PURPOSE:

Pre-Bid Meeting

MEETING DATE/TIME:

November 21, 2019 1:00 PM

CHAIRPERSON:

Jeff Allen

LOCATION:

Illinois Tollway Central Administration Building, Conference Room 175

ATTENDEES:

See attached sign in sheet.

PREPARED BY:

Kyle Duffy

ISSUE DATE:

December 5, 2019

Item No.	Item Description	Responsibility	Due Date
1.0 Introduction	Introductions were made. Refer to the attached sign in sheet.	n/a	n/a
2.0 Safety Minute	Meeting was held at 2700 Ogden Avenue, Downers Grove, IL. Location of exits were identified.	n/a	n/a
3.0 Scope of Work	An overview of the proposed improvements associated with Contract I-19- 4490 was provided. The limits of this contract extend from M.P. 24.0 to M.P. 25.5 and M.P. 26.5 to M.P 27.3 in Cool County, Illinois and will include: Installation of new sanitary sewers and storm sewers, manholes, and junction chambers Jacking of proposed sewers Removal and/or abandonment of existing sewers and manholes Removal and replacement of shoulders as necessary Mainline pavement patching as necessary Drainage improvements Permanent and temporary erosion control measures Noise abatement wall removal and replacement Retaining wall and noise wall construction Pavement marking and signing ITS and lighting Culvert extension Guardrail installation Maintenance of Traffic	n/a	n/a
4.0 Diversity Goals	4.1 DBE Goal: 30% 4.2 VOSB Goal: 2% 4.3 ECP Cap: \$325,000 4.4 Contractor Self-Perform: 35% Bidders were reminded to fill out Form 2025 in its entirety, including all Pay Item Numbers.	n/a	n/a
5.0 Disclosures and Certifications for Contractor(s)	The Bidders shall follow the CL-1R page in Volume 1 of the Contract Specifications.	n/a	n/a

Capital Program MEETING MINUTES

	IVILL TING WITHOT LS		
6.0 Project Schedule	 6.1 Bid Opening – December 10, 2019, 10:30 AM 6.2 S.P. 104 – Notice to Proceed after award, no earlier than April 2, 2020 6.3 S.P. 103.1 – Contract Completion Date – September 15, 2021 6.4 S.P. 103.2 – Substantial Completion Date – August 6, 2021 6.5 S.P. 103.3 – Interim Completion Date/Duration – 6 Consecutive Weeks (SB Auxiliary Lane at Plainfield Road) 6.6 S.P. 103.4 – Interim Completion Date/Duration – 18 Consecutive Weeks (Noise Wall Removal and Re-erection) 6.7 S.P. 103.5 – Interim Completion Date – November 6, 2020 (For work south of Hinsdale Oasis, relating to coordination with Contract I-19-4491) 	n/a	n/a
7.0 Liquidated Damages	 7.1 S.P. 105.1.1 – Beyond Contract Completion date, \$9,000.00 per day 7.2 S.P. 105.1.2 – Beyond Substantial Completion date, \$9,000.00 per day 7.3 S.P. 105.1.3 – Beyond Interim Completion Date/Duration, \$9,000.00 per day 7.4 S.P. 105.1.4 – Beyond Interim Completion Date/Duration, \$9,000 per day 7.5 S.P. 105.1.5 – Beyond Interim Completion Date, \$9,000 per day 	n/a	n/a
8.0 Cooperation with Utilities	 8.1 Status of Utilities – Contractor is responsible to coordinate with all applicable utilities. 8.2 S.P. 106.10 – Coordination with ComEd – Anticipated relocation by June 30, 2020. Relocation along I-55 Ramp B 8.3 S.P. 106.11 – Coordination with Nicor – Anticipated relocation by October 30, 2020. Relocation at 55th Street 	n/a	n/a
9.0 Coordination with Agencies	 9.1 S.P. 106.1 – IDOT Highway Permit needed to perform work at 55th Street 9.2 S.P. 106.8 – Coordination with other Contractors I-19-4491 I-55 Ramp A and Ramp N Reconstruction I-18-4428 BNSF Bridge Reconstruction over I-294 I-18-4438 Advanced ITS Relocation, Fiber Optic Communication System Relocation 	n/a	n/a
10.0 Working Hours and Prosecution of the Work	10.1 Included in S.P. 109 10.2 Contractor shall establish construction site access from Tollway. If required, the use of the local road system in Western Springs, Burr Ridge, or Hinsdale shall be discussed and coordinated with the Engineer.	n/a	n/a
11.0 Right of Way	11.1 Included in S.P. 118 11.2 Parcels Projected to be Acquired by 7/1/20: TW-5-16-018 (Sta. 1300+00 to 1315+00, RT) TW-5-16-103 (Sta. 1430+00, LT) TW-5-16-142 (Sta. 1295+00 to 1307+00, RT) 11.3 All other parcels projected to be acquired by NTP (4/2/20)	n/a	n/a
12.0 Addendum No. 1	12.1 Pre-Bid Meeting Minutes 12.2 Disposal of Regulated Substances and Uncontaminated Soil 12.3 Earthwork Management Plans 12.4 Embankment Modification 12.5 Tree and Stump Removal quantities based on existing site conditions 12.6 Revised SP for Sanitary Sewer Testing Requirements	n/a	n/a



Capital Program MEETING MINUTES

	WEETING MINUTES		
	12.7 Environmental soil borings and test data uploaded to online plan room 12.8 Updates to P-Pages		
13.0 Bidder Questions Received to Date	The following questions were received prior to the pre-bid meeting:	n/a	n/a
	13.1 Question: "it is assumed that Testing Method E. Closed Circuit Televising (CCTV) will be an acceptable method of testing this sewer. Please confirm." Answer: Sanitary sewers shall be tested in accordance with Section 31-1.12 of the Standard Specifications for Water and Sewer Main Construction in Illinois. The Contractor shall test for acceptability by		
	completing both tests A: Exfiltration of Air Under Pressure and E: Closed Circuit Televising (CCTV). The Special Provisions were revised as part of this Addendum to reflect these testing requirements.		
	13.2 Question: Can the Tollway please provide the Environmental Site Assessment reports that are said to be available on the Online Plan Room, per the Uncontaminated Soil Disposal specification? Answer: Addendum No. 1 will include Soil Management Plans and revised specifications, pay items and quantities that reflect soil testing received by and preliminary reviewed by the Tollway. These environmental soil borings and test data will be available on the Online Plan Room. The Environmental Site Assessment report will be issued to the successful bidder.		
	13.3 Question: Due to the restrictions of work area within the project can the Tollway please provide a location to temporarily stockpile topsoil for respreads? Answer: It is suggested that the contractor temporarily stockpile topsoil at parcel TW-5-16-018 (approximate Station 1305+00, Right). This parcel is projected to be acquired by 7/1/2020 per SP 118.		
14.0 Open Discussion	14.1 Questions are to be sent to Illinois Tollway, attention Jeff Allen, email jallen@getipass.com to be received no later than 2:00 pm local time on December 3, 2019	n/a	n/a
	14.2 It was noted that files have been re-uploaded to the Online Plan Room to rectify any issues with corrupt files that may have been encountered.		
	The following question was asked during the Pre-Bid Meeting:		
	14.3 Question: Will Value Engineering Proposals be allowed after bid for alternative pipe products and if so, who should the Value Engineering proposal be directed to? Answer: Yes, Value Engineering Proposals may be submitted as		
	outlined in the Illinois Tollway ISO Procedures. Value Engineering Proposals shall be prepared by the Contractor and directed to the Engineer.		

Please notify the author of the minutes of any corrections and/or clarifications within five (5) business days. cc: Attendees

REQUEST FOR INFORMATION RECEIVED FROM PLAN HOLDERS CONTRACT I-19-4490 ILLINOIS STATE TOLL HIGHWAY AUTHORITY

Date: December 5, 2019

NOTICE TO PLAN HOLDERS

1. **QUESTION:** Can the Tollway please provide a detail and/or description of the Abandoned G4S Fiber Optic, shown within the project right-of-way?

RESPONSE: The Abandoned G4S Fiber Optic duct package will have various counts of CNC and handholes. There should not be abandoned fiber within the duct packages.

2. **QUESTION:** The special provision for Drainage Structure Reconstruction (Special) states that temporary trench drain is to be installed at various locations in the plans, however no details or dimensions are provided for the trench drain. Please provide additional info so that the item can be properly priced.

RESPONSE: The temporary trench drain is intended to be installed between Station1308+60 and Station 1315+46, right of centerline. The installation of the temporary trench drain shall follow Illinois Tollway Standard B12-07 – Trench Drain Detail. This temporary trench drain will be reflected in revised Drawings 191 (TDP-5) and 193 (TSCH-1). These drawings will be issued to the successful bidder. The pay item Trench Drain (JT601900) has been added along with the necessary quantity and is included as part of this Addendum. Additionally, the special provision for Trench Drain has also been included as part of this Addendum.

3. QUESTION: Temporary Soil Retention System (52200020) is denoted on Contract Drawing Sheet 88 (REM-SS-2), however no details for this item are shown or specified anywhere in the contract plans. Per IDOT SSRBC 522.07 Temporary Soil Retention System, "The temporary soil retention system shall be designed by the Contractor as a minimum, to retain the exposed surface area specified on the plans or the exposed surface area needed by the Contractor to complete the work." Please provide additional details for this item of work (i.e. both vertical and horizontal limits of system, depiction of surface area required to be retained, etc.)

RESPONSE: Information has been added to Drawings 40 and 88 as part of this Addendum to depict the Temporary Soil Retention System. The intent of the soil retention system is to retain the existing subbase and pavement structure along southbound I-294 and the existing slope wall and the Plainfield Road bridge.

4. QUESTION: 16" Shoulder Rumble Strips are denoted on the edge of moment slab for RW TS24.15R.SB(R) on Contract Drawing Sheet 316 (RET-19). There is no pay item or method of payment noted for this. Please clarify if this item of work is to occur within this contact or rather during another contract. If so, please provide a pay item or method of payment.

RESPONSE: Shoulder rumble strips will not be included as part of this contract on the moment slab for RWTS24.15,SB(R). The plans have been revised to reflect this as part of this Addendum.

5. QUESTION: Contract Drawing Sheet 300 (RET-3), typical section through WC #17 denotes a form liner for the headwall for the box culvert. The box culvert drawings do not show this, Contract Drawing Shts 290 to 297 (WC 17-1 to WC 17-8). Please clarify if a form liner finish is needed for this headwall. If it is needed, please provide details and a method of payment.

RESPONSE: A form liner treatment is required for Water Crossing #17 headwall. The plans have been revised to reflect this as part of this Addendum.

6. QUESTION: Contract Drawing Sheet 341 (NW-5), Notes 1-3 and Contract Drawing Sheet 343 (NW-7) details the structure mounted noise wall post supporting system with an embedded plate in the parapet, a bracket attached to the plate with anchor bolts, and the noise wall posts welded to the bracket. As this is a performance based wall, please clarify if a cast-in-place barrier wall/pilaster system is allowed or if the design must be based on the embedded plate/bracket/post system as shown in the contract plans.

RESPONSE: A cast-in-place barrier wall/pilaster system for support of the noise wall posts will not be allowed. The Special Provision states that, "the bottom of structure mounted Noise Abatement Wall panel shall hide the connection to the parapet. The connection shall not extend below the bottom of the Noise Abatement Wall panel."

7. QUESTION: Per the Contract Special Provisions (J-64 to J-66) and the Pre-Bid Meeting, Parcels TW-5-16-018, TW-5-16-103, TW-5-16-142 are to be acquired by 7/1/20. Also per the Contract Special Provisions, "The Contractor's bid proposal shall have been submitted with the understanding that access to the proposed right-of-way and easements will be provided no earlier that the date indicated in the "Projected Acquisition Date" column in the table below." Although the parcels were briefly described in the pre-bid meeting, there appears to be no information shown in the contract drawings detailing/marking the parcels. Please provide information (i.e. drawings) for the locations of these parcels so the impact on schedule is fully understood.

RESPONSE: Drawings 78 through 80 and 85 have been revised as part of this Addendum to identify the locations of the parcels listed in S.P. 118 which are not anticipated to be acquired prior to the Notice to Proceed.

8. QUESTION: Per the Contract Drawings, Sheet 85 (REM-9) and Sheet 126 (ROAD-9) there are notes indicating "Properties to be acquired and removals to be done by others" or "Demolition of Houses by Others" between approximately I-294 Sta 1423+00 and 1427+00 LT (between Mills St and I-294). Please provide information for the timeframe that this will occur.

RESPONSE: Building removals between Mills Street and I-294 are being completed as part of Contracts I-18-4423 and I-19-4453. Both contracts are currently ongoing. Contract I-18-4423 has a completion date of 10/23/2020. Contract I-19-4453 has a completion date of 4/23/2021.

9. QUESTION: Based on recent ISTHA contracts the I-294 & Ogden Avenue interchange infields have been used as an earthwork disposal site. Please confirm if the I-294 & Ogden Avenue interchange infields may be used as a disposal site for the Zone B Excavation on this contract.

RESPONSE: The Ogden Avenue and I-294 interchange infields are not to be used as material stockpile sites for this contract.

10. **QUESTION:** Based on recent ISTHA contracts the I-294 & Ogden Avenue interchange infields have been used as an earthwork borrow source. Please confirm if the I-294 & Ogden Avenue interchange infields may be used as a source for the Furnished Excavation on this contract.

RESPONSE: The material at the Ogden Avenue and I-294 interchange infields is not available for use to this contract.

11. **QUESTION:** ISTHA Contract I-19-4464 used the "MWRD Stockpile Site" as a Furnished Excavation source. Please confirm if the "MWRD Stockpile Site" may be used as a source for the Furnished Excavation on this contract.

RESPONSE: The material at the MWRD Stockpile Site is not available for use to this contract.

12. QUESTION: Contract Drawing Sheet 301 (RET-4) shows sections for the MSE retaining wall and the moment slab. Typically, the Tollway details a minimum 6" compacted granular CA-6 material layer directly underneath the moment slab and provides a pay item for this. This contract's plans do not show an aggregate layer, however it appears to show that the moment slab is to be constructed directly upon a layer of embankment that is to be placed on top of and behind the MSE wall's select fill soil reinforcement volume. Please clarify the detail for the subbase of the moment slab that is to be constructed, and please provide a method of payment or pay item as needed.

RESPONSE: The moment slab is to be constructed on top of a 6" layer of Granular Subbase, Special. The plans have been revised to reflect this and this pay item has been added to the P-Pages as part of this Addendum.

13. **QUESTION:** Addendum 1 added Pay Item JT900518 – Embankment Modification, however there was not a pay item(s) added for the embankment modification material(s). Is the embankment modification material(s) intended to be incidental to Pay Item JT900518? If so, please provide a material and quantity. If not, please confirm a pay item or method of payment for the embankment modification material(s).

RESPONSE: The specification for Embankment Modification included on Pages J-353A-C state under the Basis of Payment that "The chemical modifier will not be measured for payment.". The guidelines for type and amount of chemical modifier is provided on Page J353A under "Testing and Mix Design"

14. **QUESTION:** In the Environmental Soil Classification Plans included in Addendum 1, some of the areas are designated as a Construction Worker Precaution Area. Can you please define what additional precautions are required when working within these limits? What hazards or concerns are present that trigger these to be designated as a construction worker precaution area?

RESPONSE: Construction Worker Precaution Area shall be in accordance with OSHA and American Petroleum Institute (API) guidelines based on the soil analytical results and exceedance levels. The analytical results can be found in the On-Line Plan Room.

15. **QUESTION:** Per Addendum 1, Special Provision Sheet J-75C, groundwater above Appendix B, Table E of 35 III. Adm. Code 742 may be discharged into a sanitary sewer when permitted by the local sewer authority. Will the Flagg Creek Water Reclamation District/John McElwain Plant accept this groundwater?

RESPONSE: The Contractor will need to obtain this approval directly from the Flagg Creek Water Reclamation District/John McElwain Plant as the specification states that "...a permit shall be provided to the Engineer prior to discharging groundwater into the sewer."

 QUESTION: Per Addendum 1, Special Provision Sheet J-75E, Section 669.15 the method of measurement for the Non-Special Waste will be converted to tons using 115.00 lbs. /sq. ft. Please confirm this should be changed to 115.00 lbs. /cu. ft.

RESPONSE: Under Section 669.15 – Method of Measurement on page J75-E, the text "Soil.........dry unit weight of 115.00 lbs. / sq. ft." should be replaced with "Soil......dry unit weight of 115.00 lbs. / cu. ft.". A revised specification Page J-75ER is included with this Addendum.

17. **QUESTION:** Do you anticipate an additional addendum to be issued for the Flagg Creek project? Apparently, several subcontractors have submitted questions through another GC and are awaiting responses. Does it appear the bid opening date will be postponed allowing dbe subcontractors to bid both 4490 & 4491?

RESPONSE: It is anticipated that Addendum No. 2 will be the final addendum for Contract 4490. The bid opening is not being postponed. Any specific questions pertaining to Contract 4491 should be submitted to the contact person listed on A-1.

- 18. **QUESTION:** Please clarify the specification for NON-SPECIAL WASTE DISPOSAL (TYPE 1) that is part of Addendum 1. The specification states, "the trench volume will be measure for payment by using the maximum trench width permitted in the standard specifications and the actual depth of the trench." And that, "The volume of excavation will be converted to tons using the following;
 - · Soil......dry unit weight of 115.00 lbs. /sq. ft., · Moisture content....10%. If, at the time the excavated material is weighed, it contains more than 10 percent of absorbed and free moisture by weight, a deduction for the amount of moisture in excess of this amount will be made in determining the pay quantity."

Why is the tollway creating a specification intermixing a measured by theoretical volume (as permitted utilizing maximum measurements) with a conversion to a weight using a nominal specific soil dry unit weight and moisture content, which is the used for deduction purposes for moisture in excess of this conversion? How and when is the unit weight and moisture to be determined? What is the testing procedure? How does the Tollway account for the moisture content in the earthwork summary tables (provided in the addendum) as "Conversion of CY Non-Special Waste (Type 1) to Tons was assumed at 1.5525 Tons/CY"? This 1.5525 Tons/CY accounts for 0% moisture. The in-situ moisture of soil is not something a contractor has much control of, and deviation from a nominal value should not be used to penalize the contractor.

RESPONSE: The Illinois Tollway team worked with industry to review the edits to the special provision. For the work of NON-SPECIAL WASTE DISPOSAL (TYPE 1) 115.00 lbs/cu ft is the unit weight intended to be utilized. The moisture content to be calculated is 10%. The testing procedure for moisture content for this item is determined by utilized the testing in the IDOT Geotechnical Manual. The Illinois Tollway will not pay to dispose of moisture in the NON-SPECIAL WASTE DISPOSAL (TYPE 1) beyond 10%. A similar deduction for moisture beyond a set moisture content is included in Section 311 of the Standard Specification for granular material when basis of payment is in ton.

19. QUESTION: Addendum 1 added pay items JT669030 – Earthwork Construction Plan and JT669040 – Earthwork Final Construction Report. The Earthwork Management Plans special provision references forms "A-51 Earthwork Construction Plan" and "A-53 Earthwork Final Construction Report". The forms were not attached to the Addendum nor can they be found on the Tollway Website. Please supply the forms.

RESPONSE: The "A-51 Earthwork Construction Plan" and "A-53 Earthwork Final Construction Report" forms will be on the Illinois Tollway's website. A link is provided below:

https://www.illinoistollway.com/doing-business/construction-engineering/manuals-processes-guidelines#Construction%20and%20Materials

20. QUESTION: Addendum 1 supplied new Earthwork Summary Tables for the Sanitary Sewer work on pages 14B and 14C. The note on both of these pages states "This excavation is not paid for separately but included in the cost of the associated work". However, The Soil Type 1 Excavation from these pages is used in the Non-Special Waste Disposal Plan Quantity making the excavation paid separately. Please revise the notes and/or plan quantities to properly account for the amount of excavation and where it will be paid or where it will be incidental.

RESPONSE: The columns for Classification of Soils Type 2, Classification of Soils Type 3, and Classifications of Soils Type 4 on drawings 14B and 14C have an asterisk which refer to the note at the bottom of these drawings. This note stating that "this excavation is not paid for separately but included in the cost of the associated work" is only applicable to the columns with an asterisk.

21. QUESTION: Temporary Impact Attenuators: Will repair work for temporary attenuators be paid under Article 109.04 "Force Account" basis, through pay item JT154008 Unforeseen Additional Maintenance of Traffic or will JT154006 Temp Impact Atten Replacement/Repair and JT154007 Temporary Concrete Barrier Replacement/Realignment be added to the contract pay items?

RESPONSE: It is anticipated that this work will be completed under JT154008 Unforeseen Additional Maintenance of Traffic.

22. **QUESTION:** Temporary Impact Attenuators: Will the Authority want any of the Temporary Impact Attenuators be left in place at the end of this contract? If so, will the Authority add the item JI706261"Attenuator To Remain in Place" so there is no question on the number of units that will remain, as they have in previous Contracts or will this be handled as an Agreed Unit Price after Award of Contract?

RESPONSE: It is not anticipated that any Temporary Impact Attenuators will be left in place.

23. QUESTION: JI664400 ROW Fence Removal: Will temporary fence be required after the ROW fence is removed? If this is the case, please confirm that Pay Item Z0055905 Temporary Construction Fence will be added.

RESPONSE: Temporary fence will be required after the ROW fence is removed. The contract includes Pay Item JI664615 Temporary Chain Link Fence 8' Screening, Type 1 which shall be used. Refer to drawings 240 through 249.

24. **QUESTION:** JI664400 ROW Fence Removal: Will temporary fence be required after the ROW fence is removed? If this is the case, will a pay Item 20101000 Temporary Fence be added and utilized, as on previous projects?

RESPONSE: Temporary fence will be required after the ROW fence is removed. The contract includes Pay Item JI664615 Temporary Chain Link Fence 8' Screening, Type 1 which shall be used. Refer to drawings 240 through 249.

25. QUESTION: Removal Items: Will there need to be a Utility locates before removing any Items on the contract?

RESPONSE: The Contractor shall obtain the necessary utility locates to perform their work.

26. **QUESTION:** Removal Items: Is the Tollway interested in receiving removed materials at any of their maintenance yards for guardrail posts, panels or blocks that do not comply with the current tollway standards? Example: 25' guardrail panels, 6" blocks or post lengths other than 6'

RESPONSE: The Contractor shall coordinate with the Engineer to determine which materials are salvageable.

27. QUESTION: Removal Items: Please advise the hours of operation at M-11 for dropping off guardrail.

RESPONSE: The Contractor shall coordinate with the Engineer to determine when salvaged material may be delivered to Illinois Tollway Maintenance facilities.

28. **QUESTION:** Please confirm that the Tollway will provide fork lift service for unloading the many truckloads of guardrail at M-11?

RESPONSE: The Contractor shall be responsible for the loading, delivery, unloading, and placement of salvaged material at Tollway Maintenance facilities as directed by the Engineer.

29. **QUESTION:** JI633032 Remove and Re-Erect Steel Plate Beam Guardrail Type A 6' Posts: Will Utility locates be required before removing the guardrail?

RESPONSE: The Contractor shall obtain the necessary utility locates to perform their work.

30. QUESTION: JI631120 Traffic Barrier Terminal Type 2: How will the removal of the Type 2 Terminal be paid for?

RESPONSE: The Contractor should refer to Section 632 of the Standard Specifications for the removal of the traffic barrier terminal

31. **QUESTION:** JI213004 Exploratory Trench (Hand Excav) and JI213006 Exploratory Trench (Vacuum Excav): Will these two pay items be utilized in the event that a conflict becomes known during a normal utility locate for the ROW Fence and/or Guardrail, or will this work be paid on a force account basis?

RESPONSE: It is anticipated that the pay items JI213004 Exploration Trench, Utilities (Hand Excavation) and JI213004 Exploration Trench, Utilities (Vacuum Excavation) will be utilized to located utilities. This work will need to be coordinated and approved by the Engineer.

32. **QUESTION:** JI664305 ROW Fence: Please advise on allowable access point locations to access the ROW Fence, removal and installation.

RESPONSE: Contractor access shall follow the requirements of Special Provision 109 Working Hours and Prosecution of Work.

33. **QUESTION:** Item X0327229 Slide Gate: Please advise on the size of the gate. Stations suggest a 16' wide gate, please confirm.

RESPONSE: The size of the slide gate should provide a 16' opening. The Contractor shall follow the requirements for the Special Provision for Slide Gate.

34. QUESTION: Item X0327229 Slide Gate: Please provide a detail for this gate.

RESPONSE: The Contractor shall follow the requirements for the Special Provision for Slide Gate.

35. QUESTION: On page J-333A in the Addendum 1 for I-19-4490 it is stated that the contractor is responsible for completing the A-51 Earthwork Construction Plan and the A-53 Earthwork Final Construction Report, where are the forms located for review prior to bidding the project? Review of the forms will assist us in appropriately bidding that item for all time involved in preparing and creating the forms for the contractor.

RESPONSE: The "A-51 Earthwork Construction Plan" and "A-53 Earthwork Final Construction Report" forms will be on the Illinois Tollway's website. A link is provided below:

https://www.illinoistollway.com/doing-business/construction-engineering/manuals-processes-guidelines#Construction%20and%20Materials

ADDENDUM NO. 1 TO CONTRACT REQUIREMENTS FOR CONTRACT I-19-4490 ILLINOIS STATE TOLL HIGHWAY AUTHORITY

Date: 11/22/2019

For which proposals will be received by the Illinois State Toll Highway Authority at its offices, 2700 Ogden Avenue, Downers Grove, Illinois 60515 until 10:30:00 A.M. local time, <u>December 10, 2019</u>

NOTICE OF REVISION TO CONTRACT

NOTES:

- 1. The following revised pages to the Contract Requirements are included with this Addendum and must be inserted into the Contract Proposal by the Bidder: CL-1R through CL-3R.
- 2. A complete set of Schedule of Prices is included with this Addendum and must be inserted into the Contract Bid by the Bidder. The Bidder's attention is called to pages P-5R through P-7R, P-10R, and P-14R through P-18R which have been revised and included as part of the Schedule of Prices.
- 3. The following revised Special Provision pages are included in the Contract with this Addendum: iR, iiiR, ivR, viiR, J-8R, J-71R through J-75R, 103R, and 105R.
- 4. The following new Special Provision pages are included in the Contract with this Addendum: J-73A, J-75A through J-75F, J-333A through J-333B, and J-353A through J-353C.
- The following revised Contract Drawings are included in this Addendum: Volume 1– Drawings 14, 101 through 108, and 114 through 117 Volume 2 – Drawing 301
- The following new Contract Drawings are included in this Addendum:
 Volume 1 Drawings 14A through 14C and 217A through 217I
- 7. Revised Contract Drawings 7 through 10 will be issued to the successful Bidder. The revised drawings will reflect the quantity changes shown in the "Summary of Revisions to Pay Item Quantities" table included in this addendum.
- 8. The following revised Contract Drawings will be issued to the successful Bidder. Volume 2 Drawings 419 through 456
- 9. The minutes and sign-in sheet from the Optional Pre-Bid Meeting held on November 21, 2019 are included in this Addendum.
- 10. Additional environmental soil sampling boring logs and test results will be uploaded to the Online Plan Room as part of this Addendum.
- 11. Responses to Request for Information received from the Plan Holders are included in this Addendum.

CHANGES TO THE CONTRACT REQUIREMENTS

CHANGES TO THE ADVERTISEMENT FOR SEALED BID

<u>Change #1</u> Contract Requirements, Volume I, Advertisement, replace pages CL-1 through CL-3 with pages CL-1R through CL-3R (attached). This replacement contains the following revisions:

1.1. Bid Bond, Signature and Corporate Seal.

CHANGES TO THE SCHEDULE OF PRICES

		SUMMARY OF REVISIONS TO PAY IT	EMS QUANTI	TIES		,
SP. PROV.	PAY ITEM NO.	DESCRIPTION	UNIT	ORIGINAL QUANTITY	CHANGE	NEW QUANTITY
*	20100110	TREE REMOVAL (6 TO 15 UNITS DIAMETER)	UNIT	4,691	-585	4,106
•	20100210	TREE REMOVAL (OVER 15 UNITS DIAMETER)	UNIT	1,585	-30	1,553
	20101300	TREE PRUNING (1 TO 10 INCH DIAMETER)	EACH	27	-12	15
	20101350	TREE PRUNING (OVER 10 INCH DIAMETER)	EACH	35	-28	7
*	20200100	EARTH EXCAVATION	CU YD	7,470	-460	7,010
*	20201200	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL	CU YD	4,510	-4,395	115
*	20400800	FURNISHED EXCAVATION	CU YD	8,655	+885	9,5 4 0
•	50200100	STRUCTURE EXCAVATION	CU YD	1,173	-448	725
*	66900200	NON-SPECIAL WASTE DISPOSAL	CU YD	500	-500	0
*	66900400	SPECIAL WASTE GROUNDWATER DISPOSAL	GALLON	0	+500	500
*	66900530	SOIL DISPOSAL ANALYSIS	EACH	0	+10	10
*	66900535	PRIORITY POLLUTANTS GROUNDWATER ANALYSIS	EACH	0	+6	6
*	66901000	BACKFILL PLUGS	CU YD	0	+50	50
*	66901002	ON-SITE MONITORING OF REGULATED SUBSTANCES	CAL DAY	0	+180	180
*	JI201100	TREE STUMP REMOVAL	EACH	84	+50	134
*	JI211110	TOPSOIL EXCAVATION AND PLACEMENT	CU YD	1,538	-6	1,532
*	JI211112	TOPSOIL EXCAVATION AND DISPOSAL	CU YD	782	+401	1,183
*	JT202008	NON-SPECIAL WASTE DISPOSAL (TYPE 1)	TON	0	+14,740	14,740
*	JT669030	EARTHWORK CONSTRUCTION PLAN	L SUM	0	+1	11
*	JT669040	EARTHWORK FINAL CONSTRUCTION REPORT	L SUM	0	+1	1
*	JT900518	EMBANKMENT MODIFICATION	SQ YD	0	+7,994	7,994

^{*} Denotes Special Provision

<u>Change #2</u> Contract Requirements, Volume I, pages P-5 through P-7, P-10, and P-14 through P-18 replaced with pages P-5R through P-7R, P-10R, and P-14R through P-18R (attached). All P-Pages have been included for reference. This replacement contains the following revisions:

- 2.1. Revised quantities as noted in the SUMMARY OF REVISIONS TO PAY ITEMS QUANTITIES table above.
- 2.2. Added "*" to denote special provision for FURNISHED EXCAVATION (20400800).
- 2.3. Deleted the pay item NON-SPECIAL WASTE DISPOSAL (66900200).

- 2.4. Added the pay item SPECIAL WASTE GROUNDWATER DISPOSAL (66900400).
- 2.5. Added the pay item SOIL DISPOSAL ANALYSIS (66900530).
- Added the pay item PRIORITY POLLUTANTS GROUNDWATER ANALYSIS (66900535).
- 2.7. Added the pay item BACKFILL PLUGS (66901000).
- 2.8. Added the pay item ON-SITE MONITORING OF REGULATED SUBSTANCES (66901002).
- 2.9. Added the pay item NON-SPECIAL WASTE DISPOSAL (TYPE 1) (JT202008).
- 2.10. Added the pay item EARTHWORK CONSTRUCTION PLAN (JT669030).
- 2.11. Added the pay item EARTHWORK FINAL CONSTRUCTION REPORT (JT669040).
- 2.12. Added the pay item EMBANKMENT MODIFICATION (JT900518).
- 2.13. Revised unit price of CONTRACTOR'S QUALITY PROGRAM (JT155001).
- 2.14. Revised the total amount of contractor's quality program and total amount of contingency work.

CHANGES TO THE CONTRACT SPECIAL PROVISIONS

<u>Change #3</u> Contract Requirements, Volume II, replace pages i, iii, iv, and vii with pages iR, iiiR, ivR, and viiR. This replacement contains the following revisions (attached):

3.1. Updates Special Provisions table of contents.

<u>Change #4</u> Contract Requirements, Volume II, replace page J-8 with page J-8R. This replacement contains the following revisions (attached):

- 4.1. Revised the southern mile post limit to Mile Post 25.0 for Section S.P. 103.4.
- 4.2. Revised the northern mile post limit to Mile Post 25.0 for Section S.P. 103.5.

<u>Change #5</u> Contract Requirements, Volume II, replace pages J-71 through J-73 with pages J-71R through J-73R. This replacement contains the following revisions (attached):

5.1. Updates the **EARTH AND ROCK EXCAVATION** special provision to be the Illinois Tollway version revised October 31, 2019.

<u>Change #6</u> Contract Requirements, Volume II, add the following Special Provision J-73A. This new page contains the following information (attached):

6.1. BORROW AND FURNISHED EXCAVATION (Illinois Tollway)

<u>Change #7</u> Contract Requirements, Volume II, replace pages J-74 through J-75 with pages J-74R through J-75R and add new pages J-75A through J-75F. These revised and new pages contain the following information (attached):

7.1. Replace UNCONTAMINATED SOIL DISPOSAL with **DISPOSAL OF REGULATED SUBSTANCES AND UNCONTAMINATED SOIL (Illinois Tollway)**

<u>Change #8</u> Contract Requirements, Volume II, replace page J-103 with page J-103R. This revised page contains the following information (attached):

8.1. Updates the SANITARY SEWERS special provision to revise the testing requirements.

<u>Change #9</u> Contract Requirements, Volume II, replace page J-105 with page J-105R. This revised page contains the following information (attached):

9.1. Updates the SANITARY SEWERS JACKED IN PLACE special provision to revise the testing requirements.

<u>Change #10</u> Contract Requirements, Volume II, add the following Special Provision J-333A through J-333B. These new pages contain the following information (attached):

10.1. EARTHWORK MANAGEMENT PLANS (Illinois Tollway)

<u>Change #11</u> Contract Requirements, Volume II, add the following Special Provision J-353A through J-353C. These new pages contain the following information (attached):

11.1. EMBANKMENT MODIFICATION (Illinois Tollway)

CHANGES TO THE CONTRACT DRAWINGS

Change #12 Contract Plans, Volume 1, Drawings 7 through 10. Summary of Quantities. These drawings contain the following changes (issued to the successful Bidder):

12.1. These drawings have been revised to reflect the changes summarized in Change #2.

<u>Change #13</u> Contract Plans, Volume 1, Drawings 14 and 14A through 14C. Earthwork Summary Table. These revised and new drawings contain the following revisions (attached):

13.1. These drawings have been revised in its entirety.

<u>Change #14</u> Contract Plans, Volume 1, Drawings 101 through 108 and 114 through 117. Tree Removal Plans. These drawings contain the following revisions (attached):

14.1. Revised tree removal schedules and plans to reflect trees that have been removed by a prior contract.

<u>Change #15</u> Contract Plans, Volume 1, Drawings 217A through 217I. Environmental Soil Classification Plans. These new drawings contain the following (attached):

15.1. Environmental soil classifications and locations of environmental soil borings.

<u>Change #16</u> Contract Plans, Volume 2, Drawing 301. Retaining Wall TS24.15R,SB(R) General Notes and Details. This drawing contains the following revisions (attached)

16.1. Revised bill of materials pay item 50200100 quantity.

<u>Change #17</u> Contract Plans, Volume 2 Drawings 419 through 456. Cross Sections, FCWRD Ramp B. These new drawings contain the following revisions (issued to the successful Bidder):

17.1. Revised earthwork end areas to match changes shown in Change #13.

END OF ADDENDUM CHANGES

Documents Required with the Bid

Bidder should use this checklist to ensure that all required documents are completed and included with its bid.

Required Documents	Reference Volume I	Comments and Imp	Included with Bid	
Forms A (22 pages) or Forms B (3 or more pages)	Section N	Forms A or Forms B must be submitted with the bid or the bid will be considered non-responsive.	If a Joint Venture, must be submitted for each Joint Venture Partner	
Disadvantaged Business Enterprise	Section I #27 DBE Special Provision	Required for all solicit goals. The DBE 2025 submitted with the bid Provision for additional is 0% the forms are no		
Veteran Small Business Participation and Utilization VOSB 2026-Utilization Plan VOSB 2025 (s) VOSB 2023 if needed	Section I #28 VOSB Special Provision	Required for all solicit goals. The VOSB 202 submitted with the bid Special Provision for information. If goal is required.		
Equal Employment Opportunity EEO 1256	Section I #29 & EEO Special Provision	Required for all solicit Employment Opportu	· · · · · · · · · · · · · · · · · · ·	
Optional Bid Credit Incentive Program Certificates	Section I #30 Bid Credit Incentive Programs Special Provision	If Bid Credit is utilized Certificates are requir See Bid Credit Incent Provision for additions		
Page P-1 with Addendum noted, Page P-2 with Bid Guaranty completed, Page P-3 completed with signatures, P-4	Section I-#4 P-Pages	Fill in all available pay values of \$0.01 or gre		

Illinois State Toll Highway Authority Contract No. I-19-4490 Addendum No. 1

Bid Bond, Signature and	Page 2 and 3 of the "P"	If a Joint Venture, Bid Bond must be in the name of the Joint Venture.	
Corporate Seal	Pages	Signature and Corporate Seal page (last) must be submitted for each Joint Venture Partner.	
Preferences, Contacts and Affidavit	Section R	If a Joint Venture, must be submitted for each Joint Venture Partner.	
IDOT Certificate of Eligibility (If required—See Page A-1)	A-1 & Section I #9	If a Joint Venture, required from each Joint Venture Partner (If required)	
Non-Collusion Affidavit	Page R-4	If a Joint Venture, must be submitted for each Joint Venture Partner	
Tollway Standard Terms & Conditions	Section TC	If a Joint Venture, must be submitted for each Joint Venture Partner	
Plant and Equipment Questionnaire and Current Contractual Obligations	Section I #9 & Section S	If a Joint Venture, submit for each Joint Venture partner.	
Responsible Bidder Affidavit PA-1 signed and Notary Seal	Section I #37	If a Joint Venture, must be submitted for each Joint Venture Partner	

The Following Will B		y the Tollway for the Low Apparent idder
Tollway to Transact Business in Illinois - Secretary of State Certificate of Good Standing	Section I #10	If a Joint Venture, will be verified for each Joint Venture Partner.
Illinois Dept. of Human Rights	Section I #9 & #26	If a Joint Venture, will be verified for each Joint Venture Partner
State Board of Elections	Section I #25	If a Joint Venture, will be verified for each Joint Venture Partner

Documents Required from Lowest Responsive/Responsible Bidder Upon Request from the Tollway

(Notice of Intent e-mail will be sent requesting these items

Agreement	Section T	If a Joint Venture, must be signed by both Joint Venture Partners
Performance Bond	Section U	If a Joint Venture, must be executed by both Joint Venture Partners
Payment Bond	Section V	If a Joint Venture, must be executed by both Joint Venture Partners
Insurance	Section I #17	If a Joint Venture insurance must be in the name of both Joint Venture Partners

Evidence of Tollway of company representatives to execute the contract, such as Board of Directors' Minutes, or a resolution authorizing officers of the firm to execute the contract documents

Certificates showing authorization to do business in Illinois if your firm is not an Illinois corporation.

Any supplemental financial or experience information if requested by the Illinois Tollway.

A completed Signature Tollway Form designating any and all individuals to execute on behalf of the company any and all contract modifications or documentation

If a Joint Venture, a copy of the executed Joint Venture Agreement between all partners that identifies the Managing Partner. Unless specifically directed otherwise in writing by the joint venture, the Managing Partner's FEIN will be used for payment and tax purposes

A completed W-9 form if this is the first time the company is conducting business with the Tollway as a Prime Contractor. Please refer to the following link for the most current IRS W-9 form: http://www.irs.gov/pub/irs-pdf/fw9.pdf

A copy of your IRS Assignment/Acceptance Letter if this is the first time the company is conducting business with the Tollway as a Prime Contractor, or if it has been a long time since you have done work with the Tollway and have never provided the document.

As applicable to the Contract, Proof of Certification from each firm listed on DBE Form(s) 2025 and or VOSB Form(s) 2025. Please refer to the Special Provision for Disadvantaged Business Enterprise Participation and the Veteran Small Business Participation and Utilization Plan for a list of Certifying Agencies accepted by the Tollway. Proof of Certification includes Original letter of Certification, Certification Certificate, or the company listing in the Certifying Agency's database.

CONTRACT I-19-4490

FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS TRI-STATE TOLLWAY (I-294) I-55 RAMPS (MP 24.0) TO 55TH STREET (MP 25.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR	AMOUNT DOLLAR
	20100110	TREE REMOVAL (6 TO 15 UNITS DIAMETER)	UNIT	4,106	ï	
•	20100210	TREE REMOVAL (OVER 15 UNITS DIAMETER)	UNIT	1,553		
	20101200	TREE ROOT PRUNING	EACH	58		_
,	20101300	TREE PRUNING (1 TO 10 INCH DIAMETER)	EACH	15		
,	20101350	TREE PRUNING (OVER 10 INCH DIAMETER)	EACH	7		
	20101400	NITROGEN FERTILIZER NUTRIENT	POUND	308	-	
	20101600	POTASSIUM FERTILIZER NUTRIENT	POUND	923		
	20200100	EARTH EXCAVATION	CU YD	7,010		
	20201200	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL	CU YD	115	-	
•	20400800	FURNISHED EXCAVATION	CUYD	9,540		
	20700220	POROUS GRANULAR EMBANKMENT	CU YD	250		
	20800150	TRENCH BACKFILL	CU YD	21,125		
	25100127	MULCH, METHOD 3A	ACRE	10.00		
D1	30300112	AGGREGATE SUBGRADE IMPROVEMENT 12"	SQ YD	18		
	35102100	AGGREGATE BASE COURSE, TYPE B 9"	SQ YD	504		
	40600275	BITUMINOUS MATERIALS (PRIME COAT)	POUND	1,175		
	40603085	HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70	TON	3		
	40603335	HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N50	TON	85		
	40603340	HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70	TON	2		
	40700100	BITUMINOUS MATERIALS (TACK COAT)	POUND	116		

CONTRACT I-19-4490

FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR	AMOUNT DOLLAR
	44000100	PAVEMENT REMOVAL	SQ YD	366		
	44000500	COMBINATION CURB AND GUTTER REMOVAL	FOOT	36		
	44004000	PAVED DITCH REMOVAL	FOOT	376		
_	44004250	PAVED SHOULDER REMOVAL	SQ YD	1,055		
	50102400	CONCRETE REMOVAL	CU YD	18		
	50200100	STRUCTURE EXCAVATION	C U YD	725		
	50200400	ROCK EXCAVATION FOR STRUCTURES	CU YD	3,818		
•	50300225	CONCRETE STRUCTURES	CU YD	183.1		
	50300255	CONCRETE SUPERSTRUCTURE	CU YD	325.5		
-	50300300	PROTECTIVE COAT	SQ YD	3,287		
•	50800205	REINFORCEMENT BARS, EPOXY COATED	POUND	376,320		
	52100510	ANCHOR BOLTS, 3/4"	EACH	8		
	52200020	TEMPORARY SOIL RETENTION SYSTEM	SQ FT	5,472		
	54003000	CONCRETE BOX CULVERTS	CU YD	105.2		
	542JA024	PIPE CULVERTS, CLASS A, 24" (JACKED)	FOOT	114		
	550A0360	STORM SEWERS, CLASS A, TYPE 2 15"	FOOT	324		
	55100700	STORM SEWER REMOVAL 15"	FOOT	32		
•	55100900	STORM SEWER REMOVAL 18"	FOOT	108		
•	55101100	STORM SEWER REMOVAL 21"	FOOT	16		
•	55101200	STORM SEWER REMOVAL 24"	FOOT	248		

CONTRACT I-19-4490

FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR	AMOUNT DOLLAR
•	55101300	STORM SEWER REMOVAL 27"	FOOT	268		
•	55101800	STORM SEWER REMOVAL 42"	FOOT	64		
•	55101900	STORM SEWER REMOVAL 48"	FOOT	33		
	58700300	CONCRETE SEALER	SO FT	18,024		
	60223700	MANHOLE, TYPE A, 6' DIA, TYPE 1 FRAME, OPEN LID	EACH	2		
	60236200	INLETS, TYPE A, TYPE 8 GRATE	EACH	1		
	60255500	MANHOLES TO BE ADJUSTED	EACH	3		
	60500040	REMOVING MANHOLES	EACH	2		
	60603800	COMBINATION CONCRETE CURB AND GUTTER, TYPE 8-6.12	FOOT	36		
	63200310	GUARDRAIL REMOVAL	FOOT	125		
•	66900400	SPECIAL WASTE GROUNDWATER DISPOSAL	GALLON	500		
•	66900530	SOIL DISPOSAL ANALYSIS	EACH	10	·	
•	66900535	PRIORITY POLLUTANTS GROUNDWATER ANALYSIS	EACH	6		
	66901000	BACKFILL PLUGS	CU YD	50		
	66901002	ON-SITE MONITORING OF REGULATED SUBSTANCES	CAL DAY	180		
BDE	70300900	PAVEMENT MARKING TAPE, TYPE IV - LETTERS AND SYMBOLS	SQ FT	36		
BDE	70300904	PAVEMENT MARKING TAPE, TYPE IV 4"	FOOT	13,930	-	
	70600280	IMPACT ATTENUATORS, TEMPORARY (SEVERE USE, NARROW), TEST LEVEL 3	EACH	9		
	70600370	IMPACT ATTENUATORS, RELOCATE (SEVERE USE, NARROW), TEST LEVEL 3	EACH	3		
	72400320	REMOVE SIGN PANEL-TYPE 2	SQ FT	20		
	72400330	REMOVE SIGN PANEL-TYPE 3	SQ FT	140		
	72400600	RELOCATE SIGN PANEL ASSEMBLY - TYPE B	EACH	2		
	72700100	STRUCTURAL STEEL SIGN SUPPORT- BREAKAWAY	POUND	600		
	72800100	TELESCOPING STEEL SIGN SUPPORT	FOOT	32		

CONTRACT I-19-4990 FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS TRI-STATE TOLLWAY (I-294) I-55 RAMPS (MP 24.0) TO 55TH STREET (MP 25.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR	AMOUNT DOLLAR
	73400100	CONCRETE FOUNDATIONS	CU YD	1,4		
	73700100	REMOVE GROUND MOUNTED SIGN SUPPORT	EACH	2		-
	73700200	REMOVE CONCRETE FOUNDATION-GROUND MOUNTED	EACH	2		
-	78005100	EPOXY PAVEMENT MARKING-LETTERS AND SYMBOLS	SQ FT	36		
	78005110	EPOXY PAVEMENT MARKING-LINE 4"	FOOT	10,499		
	78005130	EPOXY PAVEMENT MARKING-LINE 6"	F0 0 T	7,577		
	78005150	EPOXY PAVEMENT MARKING-LINE 12"	FOOT	1,364		
	81800400	AERIAL CABLE, 4-1/C NO. 2 WITH MESSENGER WIRE	FOOT	1,535		
•	X0320374	PLUG EXISTING SANITARY SEWERS	EACH	38		
•	X0322464	ABANDON AND FILL EXISTING SANITARY MANHOLE	EACH	1		
•	X0322584	REVETMENT MAT REMOVAL	SQ YD	750		•
•	X0322917	PROPOSED STORM SEWER CONNECTION TO EXISTING MANHOLE	EACH	1		
	X0327036	BIKE PATH REMOVAL	SQ YD	496		-
•	X0327229	SLIDE GATE	EACH	1		
D1	X0900075	COFFERDAM (TYPE 1) (IN-STREAM/WETLAND WORK)	EACH	2		
•	X6026054	SANITARY MANHOLES TO BE REMOVED	EACH	12		
٠	X6050500	REMOVE FRAME AND GRATE (SPECIAL)	EACH	4		
•	X6061460	PAVED DITCH (SPECIAL)	FOOT	19		
•	X6660410	REMOVE RIGHT-OF-WAY MARKERS	EACH	3		
•	XX007665	PROPOSED STORM SEWER CONNECTION TO EXISTING CULVERT	EACH	1		

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY CONTRACT 1-19-4490

FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR	AMOUNT DOLLAR
•	Z0018200	DRAINAGE STRUCTURE RECONSTRUCTION (SPECIAL)	EACH	4		
•	Z0029604	HEADWALL REMOVAL	EACH	6		
•	JA553482	SANITARY SEWERS, RCP, 42", CLASS II	FOOT	823		
•	JA553483	SANITARY SEWERS, RCP, 42", CLASS III	FOOT	1,413		
*	JA553489	SANITARY SEWERS, JACKED IN PLACE, 42"	FOOT	920	-	
•	JA553492	SANITARY SEWERS, RCP, 48", CLASS II	FOOT	96		
٠	JA553499	SANITARY SEWERS, JACKED IN PLACE, 48"	FOOT	353	-	
•	JA553502	SANITARY SEWERS, RCP, 60", CLASS II	FOOT	1,143		-
•	JA553503	SANITARY SEWERS, RCP, 60", CLASS III	FOOT	2,553		
•	JA553504	SANITARY SEWERS, RCP, 60", CLASS IV	FOOT	1,976		
	JA553507	SANITARY SEWERS, DUCTILE IRON PIPE, 60"	FOOT	107		
•	JA553509	SANITARY SEWERS, JACKED IN PLACE, 60"	FOOT	682		
•	JA553549	SANITARY SEWER REMOVAL, 42"	FOOT	367		
•	JA553550	SANITARY SEWER REMOVAL, 48"	FOOT	32	_	
•	JA553551	SANITARY SEWER REMOVAL, 60"	FOOT	1,739	-	
•	JA553552	ABANDON SANITARY SEWER, 42"	FOOT	2,919		
*	JA553553	ABANDON SANITARY SEWER, 48"	FOOT	350		
•	JA553554	ABANDON SANITARY SEWER, 60"	FOOT	4,413		
•	JA553555	FILL SANITARY SEWER, 42"	FOOT	195		
•	JA553557	FILL SANITARY SEWER, 60"	FOOT	439		

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY CONTRACT I-19-4490 FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS TRI-STATE TOLLWAY (I-294) I-55 RAMPS (MP 24.0) TO 55TH STREET (MP 25.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR	AMOUNT DOLLAR
*	JA602600	SANITARY MANHOLE, TYPE B, 4' DIA, TYPE 1 FRAME, CLOSED LID	EACH	21		
*	JA602601	SANITARY MANHOLE, TYPE A, 5' DIA, TYPE 1 FRAME, CLOSED LID	EACH	7		
•	JA602602	SANITARY MANHOLE, TYPE A, 6' DIA, TYPE 1 FRAME, CLOSED LID	EACH	6		
٠	JA602603	SANITARY MANHOLE, TYPE A, 7' DIA, TYPE 1 FRAME, CLOSED LID	EACH	12		
•	JA602604	SANITARY MANHOLE, TYPE A, 8' DIA, TYPE 1 FRAME, CLOSED LID	EACH	1		
•	JA602606	SANITARY MANHOLE, TYPE A, 10' DIA, TYPE 1 FRAME, CLOSED LID	EACH	1		
•	JI201100	TREE STUMP REMOVAL	EACH	134		
	JI211110	TOPSOIL EXCAVATION AND PLACEMENT	CU YD	1,532		
*	JI211112	TOPSOIL EXCAVATION AND DISPOSAL	CU YD	1,183		
*	JI213002	EXPLORATORY POTHOLING, UTILITIES	EACH	25		
•	JI213004	EXPLORATION TRENCH, UTILITIES (HAND EXCAVATION)	FOOT	800		
ŧ	JI213006	EXPLORATION TRENCH, UTILITIES (VACUUM EXCAVATION)	FOOT	800		
•	J1251010	EROSION CONTROL BLANKET, BIODEGRADABLE NETTING	SQ YD	57,578		
٠	JI406107	ASPHALT TACK COAT	POUND	213		
٠	JI440010	CONCRETE MEDIAN BARRIER AND BASE REMOVAL	FOOT	675		
•	Ji440022	SHOULDER RUMBLE STRIP REMOVAL	SQ YD	100		
•	JI442129	CLASS B PATCHES, TYPE IV, 10 1/2 INCHES	SQ YD	204		
•	J1442900	DOWEL BARS FOR CLASS B PATCHES	EACH	59		
•	JI481070	AGGREGATE SHOULDERS SPECIAL, TYPE C	TON	409		
•	JI481130	AGGREGATE SHOULDERS WITH FILTER FABRIC, TYPE B 4"	SQ YD	319		

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY CONTRACT 1-19-4490 FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR	AMOUNT DOLLAR
•	JI482104	WARM-MIX ASPHALT SHOULDERS (6 IN.)	ŞQ YD	673		
•	JI485030	TEMPORARY PAVEMENT, CLASS 3	SQ YD	915	<u> </u>	
•	JI503020	HIGH PERFORMANCE CONCRETE MOMENT SLAB STRUCTURES	CU YD	1,158.8		
	JI521012	ANCHOR BOLTS, 1 3/4"	EACH	4		
•	JI522500	MECHANICALLY STABILIZED EARTH RETAINING WALL	SQ FT	9,277		-
•	JI550120	TEMPORARY STORM SEWER, CLASS A, 24"	FOOT	248		
•	JI550122	TEMPORARY STORM SEWER, CLASS A, 27"	FOOT	268		
•	JI550130	TEMPORARY STORM SEWER, CLASS A, 48"	FO O T	46		
•	JI601300	PIPE UNDERDRAINS, 6" (SPECIAL)	FOOT	52		
	JI601320	PIPE UNDERDRAINS, FABRIC LINED TRENCH 6"	FOOT	1,004		
•	JI602048	CATCH BASINS, TYPE G-3 (MODIFIED), TYPE G-2 FRAME AND GRATE	EACH	1		
•	JI602115	CATCH BASINS, TYPE G-2, TYPE G-2 FRAME AND GRATE	EACH	3		
*	J1602119	CATCH BASINS, TYPE G-3, TYPE G-2 FRAME AND GRATE	EACH	2		
•	JI602184	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 20A FRAME AND GRATE	EACH	2		
•	J1606010	GUTTER, TYPE G-2	FOOT	513	•	
•	J 630002	GALVANIZED STEEL PLATE BEAM GUARDRAIL, TYPE A, 6 FOOT POSTS	FOOT	912.5		
•	JI631120	TRAFFIC BARRIER TERMINAL, TYPE T2	EACH	5		
•	JI633032	REMOVE AND RE-ERECT STEEL PLATE BEAM GUARDRAIL, TYPE A, 6 FOOT POSTS	FOOT	1,850.0		
•	JI664305	RIGHT-OF-WAY FENCE, TYPE 1, 6'	FOOT	4,135		
	JI664310	CORNER POST, RIGHT-OF-WAY FENCE, TYPE 1	EACH	10		

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY CONTRACT I-19-4490 FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS

S.P.	PAY ITEM , NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR	AMOUNT DOLLAR
٠	JI664315	PULL POST, RIGHT-OF-WAY FENCE, TYPE 1	EACH	17		
•	JI664320	END POST, RIGHT-OF-WAY FENCE, TYPE 1	EACH	10		
•	JI664340	STREAM CROSSING, TYPE 1	FOOT	46		
•	J1664400	RIGHT OF WAY FENCE REMOVAL	FOOT	2,480		
	JI664402	FENCE TO BE REMOVED AND RE-ERECTED	FOOT	701		
*	JI664615	TEMPORARY CHAIN LINK FENCE 8' SCREENING. TYPE 1	FOOT	5,769		
	JI666010	RIGHT OF WAY MARKER	EACH	10		
*	JI668020	RIGHT OF WAY MARKER (SPECIAL)	EACH	3		
•	JI680004	HEADWALL TYPE I, 24"	EACH	1		
,	JI680103	SLOPED HEADWALL TYPE I, 15"	EACH	4		
•	JI660120	SLOPED HEADWALL TYPE III, 6", 1:3	EACH	1		
•	JI680145	SLOPED HEADWALL TYPE III, 24", 1:6	EACH	1		
	J1704000	TEMPORARY CONCRETE BARRIER	FOOT	7,347		
•	JI704005	RELOCATE TEMPORARY CONCRETE BARRIER	F00 T	2,171		
*	JI704012	FURNISH AND INSTALL TEMPORARY CONCRETE BARRIER, TO REMAIN IN PLACE	FOOT	675		
•	JI728010	TELESCOPING STEEL SIGN SUPPORT, BARRIER ASSEMBLY	EACH	1		
***	JI780145	EPOXY PAVEMENT MARKING-LINE 10"	FOOT	6,554		
•	JI781010	RAISED PAVEMENT LANE MARKER REFLECTOR	EACH	312		
•	JI782014	GUARDRAIL BARRIER REFLECTORS, TYPE B	EACH	9		
**	JS107360	DUST CONTROL WATERING	UNIT	300		

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY CONTRACT I-19-4490 FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR	AMOUNT DOLLAR
**	JS107361	APPLY DUST SUPPRESSION AGENTS	UNIT	300		
**	JS121102	DRILL AND INSTALL EXPANSION ANCHORS, DOWEL BARS AND ANCHOR RODS	EACH	33		
**	JS121200	LOW PRESSURE EPOXY INJECTION	FOOT	667		
**	JS250318	SEEDING, CLASS 4F	ACRE	10.00		
**	JS250320	SEEDING, CLASS 5	ACRE	10.00		-
**	JS250350	SEEDING, CLASS 7	ACRE	10.00		
**	JS280020	MANAGEMENT OF EROSION AND SEDIMENT CONTROL	CAL MO	17		
**	JS280050	SILT FENCE	F00 T	4,832		
**	JS280051	RE-ERECT SILT FENCE	FOOT	1,208		
**	JS280070	STABILIZED CONSTRUCTION ENTRANCE	SQ YD	1,857		
**	JS280100	SUPER SILT FENCE	FOOT	3,415		
**	JS280140	TEMPORARY RIPRAP	TQN	76		
**	JS280151	SAME-DAY STABILIZATION	SQ YD	3,609	-	
**	JS280180	RECTANGULAR INLET PROTECTION	EACH	1		
**	JS280305	TEMPORARY DITCH CHECKS	FOOT	270		
**	JS670CM0	FIELD OFFICE, TYPE C (MODIFIED)	CAL MO	17		
**	JS671020	MOBILIZATION, TOLLWAY (MODIFIED)	L SUM	1		
•	JS701010	MAINTENANCE OF TRAFFIC	L SUM	1		
**	JS734A10	FOUNDATION FOR OVERHEAD SIGN STRUCTURE, SPAN TYPE	CU YD	28.7		
**	JS734G10	FOUNDATION FOR ITS GANTRY FRAME	CU YD	21.6		

CONTRACT I-19-4490

FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS

FLAGG CREEK WATER RECLAMATION DISTRICT (FOWND) SANTAKT SEVER RELOCATIONS TRI-STATE TOLLWAY (I-294) I-55 RAMPS (MP 24.0) TO 55TH STREET (MP 25.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR	AMOUNT DOLLAR
**	JS810820	UNDERGROUND CONDUIT, GALVANIZED STEEL, 2" DIA.	FOOT	74		
**	JS810824	UNDERGROUND CONDUIT, GALVANIZED STEEL, 4" DIA.	FOOT	36		
**	JS812023	CONDUIT EMBEDDED IN STRUCTURE, 2" DIA., PVC	FOOT	1,332		
**	JS812025	CONDUIT EMBEDDED IN STRUCTURE, 3" DIA PVC	FOOT	48		
**	JS812027	CONDUIT EMBEDDED IN STRUCTURE, 4" DIA, PVC	FOOT	15		
**	JS813016	JUNCTION BOX, STAINLESS STEEL, EMBEDDED IN STRUCTURE, 36" X 36" X 10"	EACH	1		
••	JS813073	JUNCTION BOX, STAINLESS STEEL, ATTACHED TO STRUCTURE, 16" X 14" X 6"	EACH	3		
**	JS813097	JUNCTION BOX, STAINLESS STEEL, ATTACHED TO STRUCTURE, 36" X 36" X 10"	EACH	2	- '	
**	JS821003	TEMPORARY LUMINAIRE, SODIUM VAPOR, HORIZONTAL MOUNT, 400WATT	EACH	4		
**	JS830031	TEMPORARY WOOD POLE, 60 FT., CLASS 4, 15 FT MAST ARM	EACH	4		
••	JS830033	TEMPORARY WOOD POLE, 70 FT., CLASS 3	EACH	1		
••	JS836001	LIGHT POLE FOUNDATION (ROADWAY) STEEL HELIX (7FT) OR CONCRETE	EACH	1		
**	JS842080	REMOVAL OF EXISTING LIGHTING UNIT, SALVAGE	EACH	4		
**	JS842105	POLE FOUNDATION, REMOVED	EACH	5		
**	JS846001	MAINTAIN LIGHTING SYSTEM	L SUM	1		
•	JT134030	INTELLIGENT TRANSPORTATION SYSTEMS GANTRY SITE GROUNDING	EACH	1		
•	JT134037	ITS ELEMENT SITE GROUNDING - POLE MOUNTED ASSEMBLY	EACH	1		
•	JT134048	ITS ELEMENT SITE GROUNDING - ATM EQUIPMENT CABINETS	EACH	1		
•	JT160099	HANDHOLE FOR SINGLE MODE FIBER OPTIC CABLE, TORSION ASSIST, 48" X 72" X 36"	EACH	3		
•	JT160108	FURNISH HANDHOLE FOR SINGLE MODE FIBER OPTIC CABLE, TORSION ASSIST, 48"X72"X36	EACH	24		
	JT202008	NON-SPECIAL WASTE DISPOSAL (TYPE 1)	TON	14,740		-

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY CONTRACT I-19-4490 FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS TRI-STATE TOLLWAY (I-294) I-55 RAMPS (MP 24.0) TO 55TH STREET (MP 25.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR	AMOUNT DOLLAR
*	JT211A11	SUBGRADE AGGREGATE 12 IN.	CU YD	597		
•	JT280500	SEDIMENT FILTER BAG	EACH	3		
•	JT280510	FLOC LOG	EACH	10		
	JT280530	IN-LINE FLOCCULATION SYSTEM	EACH	1		
•	JT285055	ARTICULATED CONCRETE BLOCK REVETMENT SYSTEM, TYPE 1	SQ YD	210		
•	JT503040	STRUCTURAL REPAIR OF CONCRETE (DEPTH EQUAL TO OR LESS THAN 5 IN.)	SQ FT	21		
•	JT503041	STRUCTURAL REPAIR OF CONCRETE (DEPTH GREATER THAN 5 IN.)	SQ FT	17		
•	JT599040	REMOVAL OF EXISTING NOISE ABATEMENT WALL	SQ FT	38,771		
•	JT599044	NOISE ABATEMENT WALL PANEL REMOVAL, STORAGE AND RE-ERECTION	EACH	12	-	
•	JT599P01	PERFORMANCE BASED NOISE ABATEMENT WALL (PRECAST CONCRETE) NO. 1	L SUM	1		
•	JT599P02	PERFORMANCE BASED NOISE ABATEMENT WALL (PRECAST CONCRETE) NO. 2	L SUM	1		
•	JT669030	EARTHWORK CONSTRUCTION PLAN	L SUM	1		
•	JT669040	EARTHWORK FINAL CONSTRUCTION REPORT	L SUM	1		
*	JT701030	SUPPLEMENTAL BARRICADE	EACH/DAY	100		-
•	JT701031	SUPPLEMENTAL SIGNING	SQ FT	50		
*	JT701032	SUPPLEMENTAL FLASHING ARROW BOARD (PER DAY)	EACH/DAY	2	-	
*	J T 701033	SUPPLEMENTAL FLASHING ARROW BOARD (PER WEEK)	EACH/WEEK	1		
•	JT701034	SUPPLEMENTAL FLASHING ARROW BOARD (PER MONTH)	EACH/MONTH	1		
	JT701035	SUPPLEMENTAL MAINTENANCE OF TRAFFIC	DAY	30		
•	JT701062	TEMPORARY INFORMATION SIGNING- OVERHEAD MOUNT, GREATER THAN 24 SQ FT IN AREA	SQ FT	90		
	JT701200	PORTABLE CHANGEABLE MESSAGE SIGN	CAL DAY	30		
•	JT701210	PORTABLE CHANGEABLE MESSAGE SIGN	WEEK	В		

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY CONTRACT I-19-4490 FLAGG CREEK WATER RECLAMATION TO THE TOTAL TO TRI-STATE TOLLWAY (I-294)

I-55 RAMPS (MP 24.0) TO 55TH STREET (MP 25.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR	AMOUNT DOLLAR
*	JT701220	PORTABLE CHANGEABLE MESSAGE SIGN	CAL MO	14		
*	JT720110	SIGN INSTALLATION, TYPE 2	SQ FT	20		
*	JT720120	SIGN INSTALLATION, TYPE 3	SQ FT	144		
•	JT726010	MILEPOST MARKER ASSEMBLY, GROUND MOUNTED	EACH	5	_	
*	JT726020	MILEPOST MARKER ASSEMBLY, BARRIER WALL MOUNTED	EACH	1		<u></u>
*	JT726040	REMOVE AND REINSTALL MILEPOST MARKER	EACH	6		
*	JT783005	WATERBLAST PAVEMENT MARKING REMOVAL WITH VACUUM RECOVERY	SQ FT	3,009		
*	JT783009	RAISED PAVEMENT LANE MARKER, REFLECTOR REMOVAL	EACH	312		
	JT810876	UNDERGROUND CONDUIT, COILABLE NONMETALLIC CONDUIT, SDR 11, 2" DIA.	FOOT	2,390		
*	JT810878	UNDERGROUND CONDUIT, COILABLE NONMETALLIC CONDUIT, SDR 11, 3" DIA.	FOOT	247		
*	JT844010	REMOVE AND REINSTALL LIGHTING UNIT	EACH	1		
*	JT900518	EMBANKMENT MODIFICATION	SQ YD	7,994		
*	JT901101	DEWATERING	CAL MO	4		
	<u> </u>	1		TOTAL AMOU	NT OF CORE WORK	

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY CONTRACT I-19-4490 FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR	AMOUNT DOLLAR
•	JT155001	CONTRACTOR'S QUALITY PROGRAM	L SUM	1	393,000.00	393,000.00
•	JT154002	DISPOSAL OF UNIDENTIFIED HAZARDOUS WASTE	UNIT	10,000	1.00	10,000.00
*	JT154005	EMERGENCY PAVEMENT AND SHOULDER REPAIRS	UNIT	20,000	1.00	20,000.00
•	JT154008	UNFORESEEN ADDITIONAL MAINTENANCE OF TRAFFIC	UNIT	20,000	1.00	20,000.00
	JT154016	ALLOWANCE FOR UNFORESEEN EROSION CONTROL MEASURES	UNIT	20,000	1.00	20,000.00
•	JT154067	CONSTRUCTION ALLOWANCE FOR CONSTRUCTIONWORKS APPRENTICES	UNIT	100,000	1.00	100,000.00
•	JT154150	ALLOWANCE FOR STEEL COSTS ADJUSTMENT	UNIT	30,000	1.00	30,000.00
•	JT154160	ALLOWANCE FOR FUEL COSTS ADJUSTMENT	UNIT	10,000	1.00	10,000.00
•	JT154161	ALLOWANCE FOR BITUMINOUS MATERIALS COSTS ADJUSTMENT	UNIT	20,000	1.00	20,000.00
	999NEG20	DAMAGES TO ILLINOIS TOLLWAY'S OPERATIONAL FACILITIES PER S.P. 115.5 - TRI- STATE	OCCUR		(10,000.00)	
_	999NEG30	DAMAGES TO ILLINOIS TOLLWAY'S OPERATIONAL FACILITIES PER S.P. 115.5 - ALL ROADWAYS OFF-PEAK	OCCUR		(2,000.00)	
-	999NEG31	DAMAGE TO ELECTRICAL FACILITIES PER TOLLWAY SUPPL. SPEC. 107.30(b)	INC/DAY		(1,000.00)	
	999NEG32	LIQUIDATED DAMAGES FOR DELAY IN SUBMITTAL OF PROGRESS SCHEDULE PER TOLLWAY SUPPL. SPEC. 108.02(e)	DAY		(300.00)	
	999NEG33	NON-COMPLIANCE WITH EROSION AND SEDIMENT CONTROL PER TOLLWAY SUPPL SPEC 280.02 (b) (1)	INC/DAY		See Note 1	
-	999NEG34	NON-COMPLIANCE WITH RESPONSIBILITY FOR CONSTRUCTION HAULING EQUIPMENT PER TOLLWAY SUPPL. SPEC. 105.15	DAY		(1,000.00)	
	999NEG35	FAILURE TO RESPOND TO REGULATORY AGENCY REQUESTS, PER TOLLWAY SUPPL. SPEC. 280.02 (b) (2)	OCCUR		(25,000.00)	
	999NEG36	FAILURE TO COMPLY WITH OCCUPANCY DATE OR PROVIDE COMPLETE FACILITIES. FIELD OFFICE OR LAB PER TOLLWAY SUPPL. SPEC. 670.01 (b)	DAY		(500.00)	

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY CONTRACT I-19-4490

FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS TRI-STATE TOLLWAY (I-294)

I-55 RAMPS (MP 24.0) TO 55TH STREET (MP 25.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR	AMOUNT DOLLAR
	999NEG37	NON-COMPLIANCE WITH TOLLWAY MAINTENANCE OF TRAFFIC PER TOLLWAY SUPPL. SPEC. 701.01 (b)(1)	INC/DAY		(2,500.00)	
•	99 9NE G38	FAILURE TO RESPOND TO RE-ESTABLISH DEVICES PER TOLLWAY SUPPL. SPEC. 701.01 (b)(2)	OCCUR		(2,500.00)	
	999NEG39	FAILURE TO REPAIR IMPACT ATTENUATORS, TEMPORARY PER TOLLWAY SUPPL. SPEC. 701.01 (b)(3)	OCCUR		(2,500.00)	
	999NEG40	LOSS OR DAMAGE TO TOLLWAY OWNED DEVICES PER TOLLWAY SUPPL. SPEC. 701.01 (b)(4)	SQ. FT.		(100.00)	
	999NEG42	NON-COMPLIANCE WITH MAINTAIN LIGHTING SYSTEM, PER TOLLWAY SUPPL. SPEC. 846.06 (a)	INC/DAY		(1,000.00)	
	999NEG43	FAILURE TO RESPOND TO MAINTAIN LIGHTING SYSTEM, PER TOLLWAY SUPPL. SPEC. 846.06 (b)	OCCUR		(1,000.00)	
	999 NE G44	LIQUIDATED DAMAGES FOR NON-COMPLETION PER S.P. 105.1.1	CAL DAY		(9,000.00)	
	999NEG45	LIQUIDATED DAMAGES FOR NON-COMPLETION PER S.P. 105.1.2	CAL DAY		(9,000.00)	
	999NEG46	LIQUIDATED DAMAGES FOR NON-COMPLETION PER S.P. 105.1.3	CAL DAY		(9,000.00)	
	999NEG47	LIQUIDATED DAMAGES FOR NON-COMPLETION PER S.P. 105.1.4	CAL DAY		(9,000.00)	
	999NEG48	LIQUIDATED DAMAGES FOR NON-COMPLETION PER S.P. 105.1.5	CAL DAY		(9,000.00)	
	999NEG49	DAMAGE TO FIBER OPTIC UTILITIES, PER S.P. 115.3	OCCUR		(10,000.00)	
	999NEG53	NON-COMPLIANCE WITH CONTRACTOR QUALITY PROGRAM SPECIAL PROVISION	OCCUR		(1,000.00)	
	999NEG54	DAMAGE TO TOLLWAY MULTI-MODE CABLE, DMS SIGNS, CAMERAS,TELECOMMUNICATION,CABLE, ELECTRICAL,WATER and SEWER PER S.P. 115.4	OCCUR		(1,000.00)	
		ADJUSTMENTS				
	999ADJ45	CONSTRUCTIONWORKS APPRENCTICES WAGE RATE PAYMENT	HOUR		15.00	

CONTRACT I-19-4490

FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS TRI-STATE TOLLWAY (I-294)

I-55 RAMPS (MP 24.0) TO 55TH STREET (MP 25.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR	AMOUNT DOLLAR	
то	TOTAL AMOUNT OF CORE WORK + AMOUNT OF CONTRACTOR'S QUALITY PROGRAM (CQP) + TOTAL AMOUNT OF CONTINGENCY WORK = TOTAL AMOUNT OF BASE BID						
-					BID CREDIT		
					AWARD CRITERIA		

INDICATES SPECIAL PROVISION

Note 1: The deduction will be according to Article 280.02(b)(1) Table A. The Contractor should leave the unit price value blank.

INDICATES TOLLWAY SUPPLEMENTAL SPECIFICATIONS

^{***} INDICATES IDOT RECURRING SPECIAL PROVISION

BDE INDICATES IDOT BDE SPECIAL PROVISION

D1 INDICATES IDOT DISTRICT 1 SPECIAL PROVISION

GBSP INDICATES IDOT GUIDE BRIDGE SPECIAL PROVISION

ILLINOIS STATE TOLL HIGHWAY AUTHORITY SPECIAL PROVISIONS CONTRACT I-19-4490

FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS

TRI-STATE TOLLWAY (I-294)

I-55 RAMPS TO 55TH STREET AND 47TH STREET TO OGDEN AVENUE M.P. 24.0 to M.P. 25.5 and M.P. 26.5 to M.P. 27.3

TABLE OF CONTENTS

S.P.	101	LOCATION AND SCOPE OF WORK	J-1
S.P.	102	CONTRACT I-19-4490 INDEX OF DRAWINGS	J-2
S.P.	103	CONTRACT COMPLETION DATE, SUBSTANTIAL AND INTERIM COMPLETION DATES	J-8F
S.P.	103.1	CONTRACT COMPLETION DATE	J-8R
S.P.	103.2	SUBSTANTIAL COMPLETION DATE	J-8R
S.P.	103.3	INTERIM COMPLETION DATE/DURATION	J-8F
S.P.	103.4	INTERIM COMPLETION DATE/DURATION	J-8R
S.P.	103.5	INTERIM COMPLETION DATE	J-8R
S.P.	104	NOTICE TO PROCEED/COMMENCEMENT OF ON-SITE WORK	J-9
S.P.	105	LIQUIDATED DAMAGES FOR DELAY(S) AND INCENTIVE PLAN(S)	J-9
S.P.	105.1	LIQUIDATED DAMAGES	J-9
S.P.	106	COOPERATION WITH UTILITIES AND OTHERS	J-10
S.P.	106.1	COORDINATION WITH ILLINOIS DEPARTMENT OF TRANSPORTATION	J-12
	106.2 IWAYS.	COORDINATION WITH THE COOK COUNTY DEPARTMENT OF TRANSPORTATION AND	
S.P.	106.3	COORDINATION WITH THE VILLAGE OF BURR RIDGE	J-14
S.P.	106.4	COORDINATION WITH THE VILLAGE OF HINSDALE	J-14

S.P. 115.3	ILLINOIS TOLLWAY'S FIBER OPTIC SYSTEM	J-63
S.P. 115.4	ILLINOIS TOLLWAY'S MISCELLANEOUS UTILITY FACILITIES	J-63
S.P. 115.5	ILLINOIS TOLLWAY'S OPERATIONAL FACILITIES	J-63
S.P. 116	APPROVING A PART OR PORTION OF THE WORK FOR BENEFICIAL USE	J-64
S.P. 117	RESERVED	J-64
S.P. 118	RIGHT OF WAY	J-64
S.P. 119	AVAILABLE GEOTECHNICAL INFORMATION	J-66
S.P. 120	AVAILABLE RECORD DRAWINGS	J-67
S.P. 121	ELECTRONIC DATA FILES AVAILABLE	J-68
TREE REM	OVAL (CTS)	J <i>-</i> 69
EARTH AN	D ROCK EXCAVATION (ILLINOIS TOLLWAY)	J-71R
BORROW A	AND FURNISHED EXCAVATION (ILLINOIS TOLLWAY)	J-73A
DISPOSAL	OF REGULATED SUBSTANCES AND UNCONTAMINATED SOIL (ILLINOIS TOLL	.WAY)J-74R
EMBANKM	ENT (ILLINOIS TOLLWAY)	J-76
EPOXY CO	ATING ON REINFORCEMENT (ILLINOIS TOLLWAY)	J-81
STORM SE	WER REMOVAL	J-82
PLUG EXIS	TING SANITARY SEWERS	J-84
ABANDON	AND FILL EXISTING SANITARY MANHOLE	J-86
REVETMEN	NT MAT REMOVAL	J-88
PROPOSE	D STORM SEWER CONNECTION TO EXISTING MANHOLE	J-89
BIKE PATH	I REMOVAL	J-90
SLIDE GAT	E	J-91
SANITARY	MANHOLES TO BE REMOVED	J-95

REMOVE FRAME AND GRATE (SPECIAL)	J-96
PAVED DITCH (SPECIAL)	J-97
REMOVE RIGHT-OF-WAY MARKERS	J-98
PROPOSED STORM SEWER CONNECTION TO EXISTING CULVERT	J-99
DRAINAGE STRUCTURE RECONSTRUCTION (SPECIAL)	J-100
HEADWALL REMOVAL	J-101
SANITARY SEWERS	J-102
SANITARY SEWERS JACKED IN PLACE	J-104
SANITARY SEWER REMOVAL	J-106
ABANDON SANITARY SEWERS	J-107
FILL SANITARY SEWERS	J-108
SANITARY MANHOLE, TYPE 1 FRAME, CLOSED LID	J-110
TREE STUMP REMOVAL (CTS)	J-112
TOPSOIL AND COMPOST (ILLINOIS TOLLWAY)	J-113
EXPLORATORY POTHOLING, UTILITIES	J-116
EXPLORATION TRENCH, UTILITIES (ILLINOIS TOLLWAY)	J-118
EROSION CONTROL BLANKET, BIODEGRADABLE NETTING	J-120
ASPHALT - TACK COAT (ILLINOIS TOLLWAY)	J-121
CONCRETE MEDIAN BARRIER AND BASE REMOVAL (CTS)	J-123
SHOULDER RUMBLE STRIP REMOVAL (ILLINOIS TOLLWAY)	J-124
ASPHALT SHOULDER AND PRESSURE RELIEF JOINT REPAIR (ILLINOIS TOLLWAY)	J-125
DOWEL BARS (ILLINOIS TOLLWAY)	J-127

FURNISH HANDHOLE FOR SINGLE MODE FIBER OPTIC CABLE, TORSION ASSIST	J-273
SUBGRADE AGGREGATE (ILLINOIS TOLLWAY)	J-275
SEDIMENT FILTER BAG	J-278
FLOC LOG	J-280
IN-LINE FLOCCULATION SYSTEM	J-282
ARTICULATED CONCRETE BLOCK REVETMENT SYSTEM (ILLINOIS TOLLWAY)	J-284
QUALITY CONTROL/QUALITY ASSURANCE OF CONCRETE MIXTURES (ILLINOIS TOLLWAY)	J-290
STRUCTURAL REPAIR OF CONCRETE (ILLINOIS TOLLWAY GBSP)	J-291
REMOVAL OF EXISTING NOISE ABATEMENT WALL	J-300
NOISE ABATEMENT WALL PANEL REMOVAL, STORAGE AND RE-ERECTION	J-302
PERFORMANCE BASED NOISE ABATEMENT WALL (PRECAST CONCRETE)	J-304
FORM LINER SIMULATED LIMESTONE SURFACE AND FORM LINER MOCKUP (CTS)	J-325
EARTHWORK MANAGEMENT PLANS (ILLINOIS TOLLWAY)	J-333A
SUPPLEMENTAL TRAFFIC CONTROL DEVICES (ILLINOIS TOLLWAY)	J-334
SUPPLEMENTAL MAINTENANCE OF TRAFFIC (ILLINOIS TOLLWAY)	J-337
TEMPORARY INFORMATION SIGNING (ILLINOIS TOLLWAY)	J-338
PORTABLE CHANGEABLE MESSAGE SIGN (CTS)	J-340
SIGN INSTALLATION (ILLINOIS TOLLWAY)	J-342
MILEPOST MARKER ASSEMBLY (ILLINOIS TOLLWAY)	J-344
REMOVE AND REINSTALL MILEPOST MARKER	J-346
PAVEMENT MARKING AND MARKER REMOVAL (ILLINOIS TOLLWAY)	J-347
UNDERGROUND CONDUIT, COILABLE NON-METALLIC CONDUIT, SDR 11 (ILLINOIS TOLLWAY)J-349
REMOVE AND REINSTALL LIGHTING UNIT	J-353
EMBANKMENT MODIFICATION (ILLINOIS TOLLWAY)	J-353A

S.P. 103 CONTRACT COMPLETION DATE, SUBSTANTIAL AND INTERIM COMPLETION DATES

S.P. 103.1 CONTRACT COMPLETION DATE

The Contractor shall complete all work under this Agreement for the performance of Contract I-19-4490 on or before 11:59 p.m. on **September 15, 2021** and as specified in Article 108.05 of the Illinois Tollway Supplemental Specifications.

S.P. 103.2 SUBSTANTIAL COMPLETION DATE

The Contractor shall have completed all utility work, roadway and bridge work, shoulder work, installation of permanent pavement markings, and establishment of the traffic lanes to the final proposed traffic lane configuration such that permanent lane closures are no longer required under this Agreement for the performance of Contract I-19-4490 on or before 11:59 p.m. on **August 6, 2021**.

S.P. 103.3 INTERIM COMPLETION DATE/DURATION

In order to complete the proposed work, the Contract requires that the outside southbound auxiliary lane be closed (as shown on Sheets MOT-28 to MOT-33) from the Hinsdale Oasis to Plainfield Road. The Contractor shall be allowed to close said southbound auxiliary lane for a maximum of **6 consecutive weeks (42 consecutive calendar days)** to complete all necessary sanitary sewer work (proposed, filling and abandonment) and pavement/shoulder restoration in the vicinity of Plainfield Road under this Agreement for the performance of Contract I-19-4490. The Contractor shall submit a schedule to the Engineer for approval for this lane closure identifying the specific closure duration up to the stated maximum.

S.P. 103.4 INTERIM COMPLETION DATE/DURATION

In order to complete the proposed work, the Contract requires that noise walls be removed, stored and re-erected at locations within the area between Mile Post 25.0 to Mile Post 27.3. The Contractor shall be allowed to have the noise walls removed, stored and re-erected for a maximum of 18 consecutive weeks (126 consecutive calendar days) in order to complete all necessary work under this Agreement for the performance of Contract I-19-4490. The Contractor shall submit a schedule to the Engineer for approval for the noise wall removal, storage and re-erection duration up to the stated maximum.

S.P. 103.5 INTERIM COMPLETION DATE

The Contractor shall have completed all work necessary to complete all sanitary sewer work (proposed, filling and abandonment), retaining walls and noise walls between Mile Post 24.0 and 25.0 under this Agreement for the performance of Contract I-19-4490 on or before 11:59 p.m. on **November 6, 2020**.

J-8R

EARTH AND ROCK EXCAVATION (ILLINOIS TOLLWAY)

Effective: October 29, 2012 Revised: October 31, 2019

DESCRIPTION

This work shall consist of the excavation and transportation of suitable excavated material to embankment locations throughout the limits of the contract, or the excavation, transportation, and disposal of excavated material according to Section 202 of the Standard Specifications except as modified herein. This work also includes the placement of material at embankment locations in accordance with the Illinois Tollway special provision for Embankment. This work does not include excavation for structures or channel excavation.

Revise Article 202.03 of the Standard Specifications to read:

"202.03 Removal and Disposal of Surplus, Unsuitable Materials, and Organic Waste. Suitable excavated materials of any moisture content shall not be wasted without permission of the Engineer. The Contractor shall dispose of all surplus, unsuitable materials, and organic waste, in such a manner that public or private property will not be damaged or endangered. Suitable but excessively moist excavated materials if used for embankment may be treated in accordance with the Illinois Tollway special provision for Embankment to obtain the specified compaction levels.

Suitable earth, stones and boulders naturally occurring within the right-of-way may be placed in fills or embankments in lifts and compacted according to Section 205. Reclaimed asphalt pavement with no expansive aggregate (such as steel slag or blast furnace slag), or uncontaminated dirt and sand generated from construction or demolition activities may be used in embankment or in fill at the approval of the Engineer. In areas supporting roadway pavement and structures, the placement of reclaimed asphalt pavement shall only be allowed when ambient air temperature is 40°F and rising. If used in fills or embankments, these materials shall be processed, placed and compacted to the satisfaction of the Engineer; shall be buried under a minimum of 2 feet of earth cover (except when the materials include only uncontaminated dirt); and shall not create an unsightly appearance or detract from the natural topographic features of an area. No material will be allowed for reuse within Tollway right-of-way but outside contract limits without prior approval from the Tollway in accordance with Article 107.22 of the Supplemental Specifications.

Excavated Soils are classified for disposal and are also classified for reuse or non-reuse in accordance with the Tollway Special provision "Disposal of Regulated Substances. Soils approved for reuse may be used for Embankment. Aside from the materials listed above, all other construction and demolition debris or waste shall be disposed of in a licensed landfill or otherwise disposed of as allowed by State or Federal laws and regulations.

Organic waste originating within the right-of-way limits may be chipped or shredded and placed as mulch around landscape plantings within the right-of-way when approved by the Engineer. Chipped or shredded material to be placed as mulch shall not exceed a depth of 6 inches.

When the Contractor proposes to dispose of uncontaminated surplus excavated material off the right-of-way, the Contractor shall obtain and file with the Engineer permission in writing, from the property owner, for the use of the property for this purpose. The approval of the proposed disposal site shall be according to Article 107.22 of the Illinois Tollway Supplemental Specifications. Any such disposal shall not create an unsightly or objectionable appearance or detract from the natural topographic features, nor be placed at an elevation higher than that of the adjacent roadway without permission from the Engineer.

A volume of excavated material from sewer trenches, electrical or ITS trenches, drainage structures, or other underground construction is shown on the plans for information. At the approval of the Engineer, this material may be placed within the right-of-way according to the Illinois Tollway special provision for "Embankment". Reuse of excavated material from trenches and drainage, electrical, or fiber structures or other underground construction is classified as Type 1, 2, 3, or 4, shall be in accordance with the Illinois Tollway special provision for Disposal of Regulated Substances and Uncontaminated Soil.

If unsuitable material is present at or below the finished grade, it shall be removed and replaced with suitable material as directed by the engineer. Unsuitable material shall be placed as approved by the Engineer within the right-of-way according to the Illinois Tollway special provision for "Embankment".

Revise the first paragraph of Article 202.07(b) to read as follows:

"(b) Measured Quantities. Earth and rock excavation will be measured in their original positions, and the volumes in cubic yards computed by the method of average end areas. The volume of any unsuitable material removed will be measured for payment in cubic yards."

Revise the second paragraph of Article 202.08 to read as follows:

"Removal and disposal of unsuitable material will be paid for at the contract unit price per cubic yard for REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL."

Revise the fourth paragraph of Article 202.08 to read as follows:

When the contract does not contain a pay item for removal and disposal of unsuitable material, hazardous waste, or non-special waste disposal (Type 1) and the item is required, it will be paid for according to Article 109.04 of the Illinois Tollway Supplemental Specifications

Pay Item Number	Designation	Unit of Measure
20200100	EARTH EXCAVATION	CU YD
20201200	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL	ÇU YD

BORROW AND FURNISHED EXCAVATION (ILLINOIS TOLLWAY)

Effective: October 31, 2019

DESCRIPTION

This work shall consist of testing and excavating suitable material obtained from off site location(s) outside Tollway Rights of ways, approved by the Engineer, and transporting the material to various locations throughout the limits of the contract. The work shall be completed in accordance with Section 204 of the Standard Specifications except as follows;

Add the following to Article 204.02

The Contractor shall be responsible for all testing of the borrow material before removal of any Material from the borrow site. Testing shall include but not limited to:

- Standard Dry Density
- Organic Content
- Soil pH Level

One sample per 5,000 cubic yards of furnished material shall be analyzed for 35 III. Adm. Code 740 Appendix A Tables A through D Target Compound List (TCL) parameters. For all locations, the contractor shall supply only furnished material that does not exceed 35 III. Adm Code 742 Appendix B Table B Soil Remediation Objectives for the Industrial Commercial Ingestion and Inhalation Exposure Routes. In addition to meeting the Industrial Commercial requirements, for locations within a municipality that does not have an existing IEPA approved groundwater ordinance upon award of contract, the contractor shall supply only furnished material that does not exceed III. Adm Code 742 Appendix B Table B Soil Remediation Objectives for the Soil Component of the Groundwater Ingestion Exposure Route (Class I).

The contractor shall obtain written approval from the property owner in accordance with Article 107.22 of the Supplemental Specifications.

The Contractor shall be responsible for any additional Maintenance of Traffic, trucking, temporary erosion and sediment control, and permanent restoration that is associated with the use of the borrow site at no cost to the Tollway. The additional work will not be measured for payment but shall be included in the Contract unit price per cubic yard for FURNISHED EXCAVATION.

Pay Item Number	Designation	Unit of Measure
20400800	FURNISHED EXCAVATION	CU YD

DISPOSAL OF REGULATED SUBSTANCES AND UNCONTAMINATED SOIL (ILLINOIS TOLLWAY)

Effective: October 31, 2019

Replace Articles 669.01 through 669.09 of the Standard Specifications with the following:

Description. This work shall consist of the transportation and proper disposal of excavated soils based on characterization of materials. A regulated substance is any hazardous substance as defined under Section 101(14) of the Comprehensive Environmental Response, Compensation, and Liability Act of 1980 (P.L. 96-510) and petroleum products including crude oil or any fraction thereof natural gas, natural gas liquids, liquefied natural gas, or synthetic gas usable for fuel (or mixtures of natural gas and such synthetic gas), but not including uncontaminated soil as defined in 35 III. Adm. Code 1100. Hazardous Waste and Disposal Type 1, as defined in Article 669.05, are regulated substances. Disposal Types 2, 3, and 4, as defined by Article 669.05, are uncontaminated soil and are not included in the definition of regulated substances.

669.02 Equipment. The Contractor shall notify the Engineer of the delivery of all excavation, storage, and transportation equipment to a work area location. The equipment shall comply with OSHA and American Petroleum Institute (API) guidelines and shall be furnished in a clean condition. Clean condition means the equipment does not contain any residual material classified as a non-special waste, non-hazardous special waste, or hazardous waste. Residual materials include, but are not limited to, petroleum products, chemical products, sludge's, or any other material present in or on equipment.

Before beginning any associated soil or groundwater management activity, the Contractor shall provide the Engineer with the opportunity to visually inspect and approve the equipment. If the equipment contains any contaminated residual material, decontamination shall be performed on the equipment as appropriate to the regulated substance and degree of contamination present according to OSHA and API guidelines. All cleaning fluids used shall be treated as the contaminant unless laboratory testing proves otherwise.

669.03 Pre-construction Submittals and Qualifications. Prior to beginning earthwork, the Contractor shall adhere to requirements in special provision for Earthwork Management Plans (Illinois Tollway).

CONSTRUCTION REQUIREMENTS

669.04 Soils Monitoring. Soils Monitoring includes regulated substances monitoring during regulated substances management activities and field screening during uncontaminated soil disposal activities at the contract specific work areas.

(a) Regulated Substances Monitoring. Prior to beginning excavation, the Contractor shall mark the limits of removal for approval by the Engineer. Once excavation begins, the work and work area involving regulated substances shall be monitored for compliance with this special provision and A-51 ECP by qualified personnel. The qualified personnel shall be on-

site continuously during loading and haul-off of material containing regulated substances.

- (b) Field Screening. Field screening shall be performed with either a photoionization detector (PID) (minimum 10.6eV lamp), or a flame ionization detector (FID), and other equipment, as appropriate, only to monitor when loading soils anticipated for CCDD or Uncontaminated Soil Fill Operation (USFO) disposal and when approaching limits of non-special waste to ensure regulated substances are not included in soils that are eligible for CCDD or USFO disposal. The PID or FID shall be calibrated on-site and background level readings taken and recorded daily, and as field and weather conditions change. Any field screen reading on the PID or FID in excess of background levels indicates the potential presence of regulated substances requiring handling as a non-special waste, special waste, or hazardous waste. PID or FID readings may be used as the basis of increasing the limits of removal as non-special waste, special waste, or hazardous waste with the approval of the Engineer but shall in no case be used to decrease the limits.
- (c) Additional Sampling. If the contractor chooses to conduct additional soil sampling to better define the limits of uncontaminated soil for disposal at a CCDD or USFO facility, sampling shall be limited to such. Additional samples shall only be collected in areas between a CCDD eligible sample location and a non-CCDD eligible sample location. Sampling shall be consistent with the Illinois Tollway's sampling protocol as defined in Section 6.6 of the Environmental Studies Manual and Design Bulletin 19-1. Any LPC-663 forms prepared by the Contractor based on their sampling shall be signed and stamped by the Contractor or qualified firm. The Contractor shall provide a detailed sampling plan as part of the A-51 ECP to the Engineer for review and approval prior to any proposed sampling activities. Samples shall be analyzed for the contaminants of concern (COCs), including pH, based on the property's land use history, the encountered abnormality and/or the parameters listed in the maximum allowable concentration (MAC) for chemical constituents in uncontaminated soil established pursuant to Subpart F of 35 Ill. Adm. Code 1100.605. The analytical results shall serve to document the level of contamination.

Samples shall be grab samples (not combined with other locations). The samples shall be taken with decontaminated or disposable instruments. The samples shall be placed in sealed containers and transported in an insulated container to the laboratory. The container shall maintain a temperature of 39 °F (4 °C). All samples shall be clearly labeled. The labels shall indicate the sample number, date sampled, collection location and depth, and any other relevant observations.

The laboratory shall use analytical methods which are able to meet the lowest appropriate practical quantitation limits (PQL) or estimated quantitation limit (EQL) specified in "Test Methods for Evaluating Solid Wastes, Physical/Chemical Methods", EPA Publication No. SW-846; "Methods for the Determination of Organic Compounds in Drinking Water", EPA, EMSL, EPA-600/4-88/039; and "Methods for the Determination of Organic Compounds in Drinking Water, Supplement III", EPA 600/R-95/131, August 1995. For parameters where the specified cleanup objective is below the acceptable detection limit (ADL), the ADL shall serve as the cleanup objective. For other parameters the ADL shall be equal to or below the specified cleanup objective.

669.05 Excavated Soil and/or Groundwater Management and Disposal.

The management and disposal of excavated soil and/or groundwater shall be according to the following:

(a) Disposal of Excavated Soil:

Hazardous Waste. When analytical results indicate soil is hazardous by characteristic or listing pursuant to 35 III. Adm. Code 721, contains radiological constituents, or the Engineer otherwise determines the soil cannot be managed as Types 1 through 4, the soil shall be managed and disposed of off-site as a hazardous waste or special waste as applicable.

Type 1: Non-Special Waste. This material does not meet the requirements for disposal at a CCDD or USFO facility and any material that cannot be beneficially reused shall be disposed of as non-special waste.

Definition. A waste is considered a non-special waste as long as it is not:

- (1) a potentially infectious medical waste;
- (2) a hazardous waste as defined in 35 III. Adm. Code 721;
- (3) an industrial process waste or pollution control waste that contains liquids, as determined using the paint filter test set forth in subdivision (3)(A) of subsection (m) of 35 III. Adm. Code 811.107;
- (4) a regulated asbestos-containing waste material, as defined under the National Emission Standards for Hazardous Air Pollutants in 40 CFR 61.141:
- (5) a material containing polychlorinated biphenyls (PCB's) regulated pursuant to 40 CFR Part 761;
- (6) a material subject to the waste analysis and recordkeeping requirements of 35 III. Adm. Code 728.107 under land disposal restrictions of 35 III. Adm. Code 728;
- (7) a waste material generated by processing recyclable metals by shredding and required to be managed as a special waste under Section 22.29 of the Environmental Protection Act: or
- (8) an empty portable device or container in which a special or hazardous waste has been stored, transported, treated, disposed of, or otherwise handled.

Type 2: Polynuclear aromatic hydrocarbon analytical results exceed the most stringent MACs but do not exceed the MACs for a populated area in a

Metropolitan Statistical Area (MSA) county excluding Chicago AND the pH is between 6.25 and 9.0, inclusive. Any material that cannot be beneficially reused shall be disposed of at a CCDD or USFO facility within a populated area in an MSA county excluding Chicago.

A populated area, as defined by 35 III. Adm. Code 742.200, is an area within the boundaries of a municipality that has a population of 10,000 or greater based on the year 2000 or most recent census; or an area less than three miles from the boundary of a municipality that has a population of 10,000 or greater based on the year 2000 or most recent census.

Type 3: Inorganic analytical results exceed the most stringent MACs but do not exceed the MACs for an MSA County AND the pH is between 6.25 and 9.0, inclusive. Any material that cannot be beneficially reused shall be disposed of at a CCDD or USFO facility in an MSA county.

Type 4: Soil Analytical Results Do Not Exceed Most Stringent MACs and the pH is between 6.25 and 9.0, inclusive. Any material that cannot be beneficially reused shall be disposed of at a CCDD or USFO facility.

Regarding Type 2, Type 3, and Type 4 disposal, the information provided on the IEPA LPC-662 or LPC-663 forms was developed utilizing the Illinois Tollway's Sampling Plan Guidance. The IEPA LPC-662 or LPC-663 forms will be provided to the Engineer for coordination with the Contractor's chosen regulated receiving facilities. The Contractor is expected to use one or more of the Illinois Tollway's conditionally approved CCDD or USFO facilities. These facilities agreed the Illinois Tollway Sampling Plan Guidance provides sufficient data to accept material on the condition it meets the requirements of 35 III. Adm. Code 1100 and it is conditionally approved. The facilities maintain the right to reject loads based on PID screening, visual or other inspection. The Phase I and or Phase II Environmental Site Assessment is available on the Illinois Tollway's Online Plan Room for use by the Contractor in determining the contract's conditionally approved CCDD or USFO facilities. Should a Contractor elect to use an alternate facility for disposal, the Contractor shall be responsible for all testing, trucking, and tipping fees for proper disposal of all accepted loads and proper disposal of all rejected loads.

(b) Reuse of Excavated Soil

Soils Approved for Reuse: Contaminants of concern do not exceed the Tiered Approach to Corrective Action Objectives (TACO) Tier 1 Soil Remediation Objectives for the Industrial Commercial Ingestion and Inhalation Exposure Routes, or the TACO Tier 1 Soil Remediation Objectives for the Soil Component of the Groundwater Ingestion Exposure Route (Class I).

Soils Approved with Restrictions: Approved for reuse only in municipalities with an existing IEPA approved groundwater ordinance. Contaminants of concern exceed the TACO Tier 1 Soil Remediation Objectives for the Soil Component of the

Groundwater Ingestion Exposure Route (Class I) but do not exceed the TACO Tier 1 Soil Remediation Objectives for the Industrial Commercial Ingestion and Inhalation Exposure Routes. The material shall only be beneficially reused within a municipality with an existing IEPA approved groundwater ordinance upon award of contract. The location of the approved groundwater ordinances are shown on the plans.

(http://epadata.epa.state.il.us/land/gwordinance/index.asp)

Soils Not Approved: Contaminants of Concern exceed the TACO Tier 1 Soil Remediation Objectives for the Industrial Commercial Ingestion or Inhalation Exposure Routes. Not approved for reuse on the Illinois Tollway system.

Whenever possible, the Contractor shall prioritize reuse of soil classified as non-special waste to minimize the volume of material disposed at a non-special waste disposal facility.

(c) Groundwater. When groundwater analytical results indicate the detected levels are above Appendix B, Table E of 35 III. Adm. Code 742, the most stringent Tier 1 Groundwater Remediation Objectives for Groundwater Component of the Groundwater Ingestion Route for Class 1 groundwater, the groundwater shall be managed off-site as a special waste. The groundwater shall be containerized and trucked to an off-site treatment facility or may be discharged to a sanitary sewer or combined sewer when permitted by the local sewer authority. Groundwater discharged to a sewer shall be pretreated to remove particulates and measured with a calibrated flow meter to comply with applicable discharge limits. A copy of the permit shall be provided to the Engineer prior to discharging groundwater to the sewer.

All groundwater encountered within trenches may be managed within the trench and allowed to infiltrate back into the ground. If the groundwater cannot be managed within the trench it must be removed as a special or hazardous waste. The Contractor is prohibited from managing groundwater within the trench by discharging it through any existing or new storm sewer. The Contractor shall install backfill plugs within the area of groundwater contamination.

One backfill plug shall be placed down gradient to the area of groundwater contamination. Backfill plugs shall be installed at intervals not to exceed 50 ft. (15 m). Backfill plugs are to be 4 ft. (1.2 m) long, measured parallel to the trench, full trench width and depth. Backfill plugs shall not have any fine aggregate bedding or backfill, but shall be entirely cohesive soil or any class of concrete. The Contractor shall provide test data that the material has a permeability of less than 10⁻⁷ cm/sec according to ASTM D 5084, Method A or per another test method approved by the Engineer.

The Contractor shall use due care when transferring contaminated material from the area of origin to the transporter. Should releases of contaminated material to the environment occur (i.e., spillage onto the ground, etc.), the Contractor shall clean-up spilled material and place in the appropriate storage containers as previously specified. Clean-up shall include, but not be limited to, sampling beneath the material staging area to determine complete removal of the spilled material.

The Contractor shall be responsible for transporting and disposing all material classified as a non-special waste, special waste, or hazardous waste from the job site to an appropriately permitted Subtitle D or C landfill facility. The transporter and the vehicles used for transportation shall comply with all federal, state, and local rules and regulations governing the transportation of non-special waste, special waste, or hazardous waste.

The Contractor shall provide engineered barriers, when required, and shall include materials sufficient to completely line excavation surfaces, including sloped surfaces, bottoms, and sidewall faces, within the areas designated for protection.

The contractor shall obtain all documentation including any permits and/or Licenses required to transport the material containing regulated substances to the disposal facilities. The Engineer shall coordinate with the Contractor on the completion of all documentation. The Contractor shall make all arrangements for collection and analysis of landfill acceptance testing. The Contractor shall coordinate waste disposal approvals with the disposal facility. After the Contractor completes these activities and upon receipt of authorization from the Engineer, the Contractor shall initiate the disposal process.

The Contractor shall provide the Engineer with all transport-related documentation within two days of transport or receipt of said document(s). The Engineer shall maintain the file for all such documentation. For management of special or hazardous waste, the Contractor shall provide the Engineer with documentation the Contractor (or subcontractor, if a subcontractor is used for transportation) is operating with a valid Illinois special waste transporter permit at least two weeks before transporting the first load of contaminated material.

The Contractor shall schedule and arrange the transport and disposal of each load of excavated material that cannot be beneficially reused. The Contractor shall make all transport and disposal arrangements, so no excavated hazardous material remains within the project area at the close of business each day. Exceptions to this specification require prior approval from the Engineer within 24 hours of close of business. The Contractor shall be responsible for all other pre- disposal/transport preparations necessary daily to accomplish management activities.

Any waste generated as a special or hazardous waste from a non-fixed facility shall be manifested off-site using the Illinois Tollway's generator number. An authorized representative of the Illinois Tollway shall sign all manifests for the disposal of the contaminated material and confirm the Contractor's transported volume. Any waste generated as a non-special waste may be managed off-site without a manifest, a special waste transporter, or a generator number.

The Contractor shall select a landfill mandated by definition of the contaminant within the State of Illinois. The Illinois Tollway will review and approve or reject the facility proposed by the Contractor to use as a landfill. The Contractor shall verify whether the selected disposal facility is compliant with those applicable standards as mandated by definition of the contaminant and whether the disposal facility is presently, has previously been, or has never been, on the United States Environmental Protection Agency (U.S. EPA) National Priorities List or the Resource Conservation and Recovery Act (RCRA) List of Violating Facilities. The Contractor

shall be responsible for coordinating permits with the IEPA. The use of a Contractor selected landfill shall in no manner delay the construction schedule or alter the Contractor's responsibilities as set forth.

669.06 Non-Special Waste Certification. An authorized representative of the Illinois Tollway shall sign and date all non-special waste certifications. The Contractor shall be responsible for collecting landfill waste characterization sample(s) providing the results to the Engineer. required information that will allow the Engineer to certify the waste is not a special waste.

669.07 Temporary Staging. Temporary staging shall be conducted according to special provision for Earthwork Management Plans (Illinois Tollway).

669.08 Intentionally Left Blank

Remove Article 669.09 through Article 669.14

669.15 Method of Measurement.

Revised the first paragraph to read as follows;

Non-special waste (Type 1), special waste, and hazardous waste will be measured for payment in accordance with Article 202.07(b) when performing earth excavation and Article 502.12(b) when excavating for structures. At locations shown in the plan and confirmed by analytical testing, the trench volume will be measure for payment by using the maximum trench width permitted in the standard specifications and the actual depth of the trench. At locations shown in the plan and confirmed by analytical testing, the volume of excavation for drainage, electrical, or fiber structures will be measure for payment by using the maximum dimensions of hole permitted in the standard specifications and the actual depth of the structure. Material from over excavation beyond the specified limits will not be measured for payment.

The volume of excavation will be converted to tons using the following;

- Soil......dry unit weight of 115.00 lbs. /sq. ft.
- Moisture content....10%

If, at the time the excavated material is weighed, it contains more than 10 percent of absorbed and free moisture by weight, a deduction for the amount of moisture in excess of this amount will be made in determining the pay quantity.

669.16 Basis of Payment. Regulated substances monitoring will be paid for at the contract unit price per calendar day, or fraction thereof to the nearest 0.5 calendar day, for ON-SITE MONITORING OF REGULATED SUBSTANCES.

The installation of engineered barriers will be paid for at the contract unit price per square yard for ENGINEERED BARRIER.

The transportation and disposal of soil and other materials from excavation or incidental excavation up to the pay limits specified in the standard specifications that is determined to be regulated substances, will be paid for at the contract unit price per ton as NON-SPECIAL WASTE DISPOSAL (TYPE 1), or HAZARDOUS WASTE DISPOSAL.. The transportation and

disposal of soil and other material from an excavation and classified as either Type 2, Type 3, or Type 4 material will not be paid separately but included in the cost per cubic yard of EARTH EXCAVATION or included in the cost of the associated work item which price shall include PID verification, transportation, facility disposal fees. Rejected loads, will be returned to the project site and stockpiled at a location designated by the Engineer, at no additional cost to the Illinois Tollway.

The transportation and disposal of groundwater from an excavation determined to be contaminated will be paid for at the contract unit price per gallon for SPECIAL WASTE GROUNDWATER DISPOSAL or HAZARDOUS WASTE GROUNDWATER DISPOSAL. When groundwater is discharged to a sanitary or combined sewer by permit, the cost will be paid for according to Article 109.04.

Backfill plugs will be paid for at the contract unit price per cubic yard for BACKFILL PLUGS.

Payment for accumulated stormwater removal and disposal will be according to Article 109.04. Payment will only be allowed if appropriate stormwater and erosion control methods were used.

Payment for decontamination labor, material, and equipment for monitoring areas beyond the specified areas, with the Engineer's prior written approval, will be according to Article 109.04.

When the contaminants of concern are used oils, non-petroleum material, or unknowns, groundwater samples shall be analyzed for priority pollutant VOCs, priority pollutants SVOCs, and priority pollutants metals. The analysis will be paid for at the contract unit price per each for PRIORITY POLLUTANTS GROUNDWATER ANALYSIS using EPA Method 8260B for VOCs, EPA Method 8270C for SVOCs, and EPA Methods 6010B and 7470A for metals.

When the waste material for disposal requires sampling for landfill disposal acceptance, the samples shall be analyzed for TCLP VOCs, SVOCs, RCRA metals, pH, ignitability, and paint filter test. The analysis will be paid for at the contract unit price per each for SOIL DISPOSAL ANALYSIS using EPA Methods 1311 (extraction), 8260B for VOCs, 8270C for SVOCs, 6010B and 7470A for RCRA metals, 9045C for pH, 1030 for ignitability, and 9095A for paint filter.

Pay Item Number	Designation	Unit of Measure
66900400	SPECIAL WASTE GROUNDWATER DISPOSAL	GALLON
66900530	SOIL DISPOSAL ANALYSIS	EACH
66900535	PRIORITY POLLUTANTS GROUNDWATER ANALYSIS	EACH
66901000	BACKFILL PLUGS	CU YD
66901002	ON-SITE MONITORING OF REGULATED SUBSTANCES	CAL DAY
JT202008	NON-SPECIAL WASTE DISPOSAL (TYPE 1)	TON

pipe and joints and the amount of cover over the joints and pipe sections.

CLEANING

All newly constructed sanitary sewer shall be cleaned of any accumulation of silt, debris, or foreign matter of any kind, and shall be free from such accumulations at the time of final inspection in accordance with Section 32-11 of the Standard Specifications for Sewer and Water Construction in Illinois. Cleaning shall only be performed when directed by the Engineer.

TESTING

Sanitary sewers shall be tested in accordance with Section 31-1.12 of the Standard Specifications for Water and Sewer Main Construction in Illinois. The Contractor shall test for acceptability by completing both tests <u>A. Exfiltration of Air Under Pressure</u> and <u>E. Closed Circuit Televising</u>.

METHOD OF MEASUREMENT

This work will be measured for payment in place in feet. When the sanitary sewer enters a manhole, the measurement shall end at the inside wall of the manhole.

BASIS OF PAYMENT

This work will be paid for at the contract unit price per foot for SANITARY SEWERS of the material, class and diameter specified on the plans. The cost of the rubber gaskets, cleaning, testing and all other materials, equipment and labor required to construct, clean and test the sanitary sewers shall not be paid for separately but shall be included in the contract unit price for SANITARY SEWERS of the material, class and diameter specified on the plans.

Trench backfill shall be paid at the contract unit price per cubic yard for TRENCH BACKFILL.

Pay Item Number	Designation	Unit of Measure
JA553482	SANITARY SEWERS, RCP, 42", CLASS II	FOOT
JA553483	SANITARY SEWERS, RCP, 42", CLASS III	FOOT
JA553492	SANITARY SEWERS, RCP, 48", CLASS II	FOOT
JA553502	SANITARY SEWERS, RCP, 60", CLASS II	FOOT
JA553503	SANITARY SEWERS, RCP, 60", CLASS III	FOOT
JA553504	SANITARY SEWERS, RCP, 60", CLASS IV	FOOT
JA553507	SANITARY SEWERS, DUCTILE IRON PIPE, 60"	FOOT

CLEANING

After the sanitary sewer has been jacked into place, the sewer shall be cleaned of any accumulation of silt, debris, or foreign matter of any kind, and shall be free from such accumulations at the time of final inspection by the Engineer in accordance with Section 32-11 of the Standard Specifications for Sewer and Water Construction in Illinois. Cleaning shall only be performed when directed by the Engineer.

TESTING

Sanitary sewers shall be tested in accordance with Section 31-1.12 of the Standard Specifications for Water and Sewer Main Construction in Illinois. The Contractor shall test for acceptability by completing both tests <u>A. Exfiltration of Air Under Pressure</u> and <u>E. Closed Circuit Televising</u>.

METHOD OF MEASUREMENT

This work will be measured in feet along the centerline of the sanitary sewer.

BASIS OF PAYMENT

This work will be paid for at the contract unit price per foot for SANITARY SEWERS JACKED IN PLACE, of the size specified. The cost of the excavation, temporary earth retention systems, rubber gaskets, cleaning, testing and all other materials, equipment and labor required to construct, clean and test the sanitary sewers shall not be paid for separately but shall be included in the contract unit price for SANITARY SEWERS JACKED IN PLACE of the diameter specified on the plans.

The backfilling of the jacking and receiving pits will be measured and paid for separately as TRENCH BACKFILL.

Pay Item Number	Designation	Unit of Measure
JA553489	SANITARY SEWERS JACKED IN PLACE, 42"	FOOT
JA553499	SANITARY SEWERS JACKED IN PLACE, 48"	FOOT
JA553509	SANITARY SEWERS JACKED IN PLACE, 60"	FOOT

EARTHWORK MANAGEMENT PLANS (ILLINOIS TOLLWAY)

Effective: October 31, 2019

DESCRIPTION

This work shall consist of providing earthwork management plans for the earth and rock excavation, furnished material, borrow excavation, unsuitable excavation, topsoil, and embankment work including the excavation of incidental items, performance-based items, structure excavation and channel excavation.

REQUIREMENTS

General. The Contractor will be responsible for filling out the A-51 Earthwork Construction Plan (ECP) and A-53 Earthwork Final Construction Report (EFCR) forms as a minimum documentation of the items listed above.

As part of the A-51 ECP, the Contractor(s) or firm(s) performing the regulated substances monitoring, field screening, and/or additional sampling, as defined in special provision Disposal of Regulated Substances and Uncontaminated Soil, for over 300 cubic yards of earthwork excavation shall either be pre-qualified in Hazardous Waste (Simple or Advanced) by IDOT or demonstrate acceptable project experience in remediation and special waste operations for contaminated sites in accordance with applicable Federal, State, or local regulatory requirements using A-51 ECP.

The initial A-51 ECP will be required to be filled out at least 14 days prior to the first excavation on the project.

The Engineer will require up to 14 calendar days for review of the A-51 ECP. The review may involve rejection or revision and resubmittal; in which case, an additional 14 days will be required for each subsequent review. Earthwork shall not commence until the A-51 ECP has been approved by the Engineer. After approval, the A-51 ECP shall be revised and resubmitted to reflect changed conditions in the field.

The Contractor shall be responsible for tracking staging activities between generation, staging, sampling, testing, inspections, and final placement or disposal. Documentation pertaining to staging shall be included in the A-51 ECP to be approved by the Engineer.

The Illinois Tollway will not be responsible for any additional costs incurred, if mismanagement of the temporary staging area by the Contractor results in excess cost expenditure for disposal or other material management requirements.

The A-53 EFCR form shall be filled out prior and submitted to the Engineer for review and approval prior to the contract final completion date specified in SP 103.1.

Basis of Payment. The work of preparing, submitting, updating and administering an Earthwork Construction Plan will be paid for at the contract lump sum price for EARTHWORK

J-333A

CONSTRUCTION PLAN.

The work of preparing and submitting and an Earthwork Final Construction Report will be paid for at the contract lump sum price EARTHWORK FINAL CONSTRUCTION REPORT.

Pay Item Number	Designation	Unit of Measure
JT669030	EARTHWORK CONSTRUCTION PLAN	LSUM
JT669040	EARTHWORK FINAL CONSTRUCTION REPORT	L SUM

EMBANKMENT MODIFICATION (ILLINOIS TOLLWAY)

Effective: May 15, 2017 Revised: October 18, 2019

DESCRIPTION

This work shall consist of the chemical treatment of suitable but excessively moist embankment soils that require modification using a chemical modifier.

MATERIALS

Materials shall be in accordance with Article 302.02 of the Standard Specifications.

EQUIPMENT

Equipment shall be in accordance with Article 302.03 of the Standard Specifications.

CONSTRUCTION REQUIREMENTS

General. The modified soil shall be constructed when the temperature of the soil, measured 6 inches below the surface is above 45 °F and ambient air temperature is above freezing and rising. The chemical modifier will not be applied to or mixed with frozen soil. The quantity of modified embankment constructed or treated must be limited to that which can be covered with subbase, base or pavement within the same construction season unless otherwise permitted by the Engineer.

Testing and Mix Design. The Contractor shall be responsible for all testing required to determine the chemical modifier type and optimum chemical modifier content. The chemical modifier selection, laboratory testing, and mix design shall be performed by a firm prequalified in Geotechnical Services by IDOT. Particle size analysis shall be performed on the untreated soil according to AASHTO T 88. The Standard Dry Density and the Optimum Moisture Content of the soil-chemical modifier mixture shall be determined according to AASHTO T 99 (Method C).

Lime shall be used as a modifier only when the soil has a minimum clay content of 15 percent, determined according to AASHTO T 88; and has a maximum organic matter content of 10 percent, determined according to AASHTO T 194.

Test results and the geotechnical consultant's recommendation for chemical modifier type and content shall be submitted to the Engineer prior to use. The source or type of chemical modifier shall not be changed during the progress of the work without approval of the Engineer. A change in source or chemical type shall require a new mix design.

Application of Modifier. The chemical modifier shall be applied uniformly as follows.

The surface of the grade shall be lightly scarified or disked prior to the distribution of the chemical modifier. Such disking must break down any soil lumps so that at least 75% of the soil

particles are less than one inch in any dimension. The chemical modifier must then be distributed uniformly over the surface. The Engineer may reject any application procedure which does not provide even distribution of the chemical modifier.

The chemical modifier must not be applied when wind conditions are such that blowing chemical modifier becomes objectionable to adjacent property owners or creates a hazard to air traffic or to vehicular traffic on adjacent highways as determined by the Engineer.

The spreading of chemical modifier must be limited to that amount which can be incorporated into the soil within the same working day.

The Contractor's Quality Control Plan shall include the methods to verify chemical modifier application of the design amount (oven dry basis), treatment thickness, and required compaction.

Mixing. The chemical modifier, soil and water (if necessary) must be thoroughly blended by rotary speed mixers or a disk harrow. The mixing must continue until it has been determined by the Engineer that a homogeneous layer of the required thickness has been obtained. The loose thickness of a single layer of modified soil must not exceed 8 inches if a disk harrow is used, or 14 inches if a rotary speed mixer is used.

Compaction. Compaction of soil modified with fly ash shall be completed no later than one hour after mixing begins.

Compaction of soil modified with hydrated lime or by-product non-hydrated lime shall be completed within the same day.

The modified soil shall be compacted to a minimum dry density, maximum moisture content, and stability in accordance with the Illinois Tollway special provision for Embankment. Aeration by means of further mixing, or the addition of water and further mixing, may be required by the Engineer to achieve the required compaction.

METHOD OF MEASUREMENT

This work will be measured for payment in embankment lift areas in square yards, complete in place.

BASIS OF PAYMENT

This work will be paid for at the contract unit price per square yard completed in place for EMBANKMENT MODIFICATION.

The chemical modifier will not be measured for payment.

Pay Item Number	Designation	Unit of Measure
JT900518	EMBANKMENT MODIFICATION	SQ YD



Capital Program MEETING MINUTES

PROJECT NUMBER/NAME:

I-19-4490 - FCWRD Sewer Relocation

MEETING PURPOSE:

Pre-Bid Meeting

MEETING DATE/TIME:

Novermber 21, 2019 1:00 PM

CHAIRPERSON:

Jeff Allen

LOCATION:

Illinois Tollway Central Administration Building, Conference Room 175

ATTENDEES:

See attached sign in sheet.

PREPARED BY:

Kyle Duffy

ISSUE DATE:

November 22, 2019

Item No.	Item Description	Responsibility	Due Date n/a	
1.0 Introduction	Introductions were made. Refer to the attached sign in sheet.	n/a		
2.0 Safety Minute	Meeting was held at 2700 Ogden Avenue, Downers Grove, IL. Location of exits were identified.	n/a	n/a	
3.0 Scope of Work	An overview of the proposed improvements associated with Contract I-19- 4490 was provided. The limits of this contract extend from M.P. 24.0 to M.P. 25.5 and M.P. 26.5 to M.P 27.3 in Cool County, Illinois and will include: Installation of new sanitary sewers and storm sewers, manholes, and junction chambers Jacking of proposed sewers Removal and/or abandonment of existing sewers and manholes Removal and replacement of shoulders as necessary Mainline pavement patching as necessary Drainage improvements Permanent and temporary erosion control measures Noise abatement wall removal and replacement Retaining wall and noise wall construction Pavement marking and signing ITS and lighting Culvert extension Guardrail installation Maintenance of Traffic		n/a	
4.0 Diversity Goals	4.1 DBE Goal: 30% 4.2 VOSB Goal: 2% 4.3 ECP Cap: \$325,000 4.4 Contractor Self-Perform: 35% Bidders were reminded to fill out Form 2025 in its entirety, including all Pay Item Numbers.	n/a	n/a	
5.0 Disclosures and Certifications for Contractor(s)	Disclosures and Certifications for Contractor(s) and sub-contractor(s): Must be included with bid, otherwise the bid will be deemed non-responsive. Review the section of the VOLUME I, REQUIRED DOCUMENTS, pages on	n/a	n/a	



Capital Program MEETING MINUTES

	INSTRUCTIONS AND INFORMATION TO BIDDERS for additional information.		
6.0 Project Schedule	 6.1 Bid Opening – December 10, 2019, 10:30 AM 6.2 S.P. 104 – Notice to Proceed after award, no earlier than April 2, 2020 6.3 S.P. 103.1 – Contract Completion Date – September 15, 2021 6.4 S.P. 103.2 – Substantial Completion Date – August 6, 2021 6.5 S.P. 103.3 – Interim Completion Date/Duration – 6 Consecutive Weeks (SB Auxiliary Lane at Plainfield Road) 6.6 S.P. 103.4 – Interim Completion Date/Duration – 18 Consecutive Weeks (Noise Wall Removal and Re-erection) 6.7 S.P. 103.5 – Interim Completion Date – November 6, 2020 (For work south of Hinsdale Oasis, relating to coordination with Contract I-19-4491) 	n/a	n/a
7.0 Liquidated Damages	 7.1 S.P. 105.1.1 – Beyond Contract Completion date, \$9,000.00 per day 7.2 S.P. 105.1.2 – Beyond Substantial Completion date, \$9,000.00 per day 7.3 S.P. 105.1.3 – Beyond Interim Completion Date/Duration, \$9,000.00 per day 7.4 S.P. 105.1.4 – Beyond Interim Completion Date/Duration, \$9,000 per day 7.5 S.P. 105.1.5 – Beyond Interim Completion Date, \$9,000 per day 	n/a	n/a
8.0 Cooperation with Utilities	 8.1 Status of Utilities – Contractor is responsible to coordinate with all applicable utilities. 8.2 S.P. 106.10 – Coordination with ComEd – Anticipated relocation by June 30, 2020. Relocation along I-55 Ramp B 8.3 S.P. 106.11 – Coordination with Nicor – Anticipated relocation by October 30, 2020. Relocation at 55th Street 	n/a	n/a
9.0 Coordination with Agencies	9.1 S.P. 106.1 – IDOT Highway Permit needed to perform work at 55th Street 9.2 S.P. 106.8 – Coordination with other Contractors • I-19-4491 I-55 Ramp A and Ramp N Reconstruction • I-18-4428 BNSF Bridge Reconstruction over I-294 • I-18-4438 Advanced ITS Relocation, Fiber Optic Communication System Relocation	n/a	n/a
10.0 Working Hours and Prosecution of the Work	10.1 Included in S.P. 109 10.2 Contractor shall establish construction site access from Tollway. If required, the use of the local road system in Western Springs, Burr Ridge, or Hinsdale shall be discussed and coordinated with the Engineer.	n/a	n/a
11.0 Right of Way	11.1 Included in S.P. 118 11.2 Parcels Projected to be Acquired by 7/1/20: • TW-5-16-018 (Sta. 1300+00 to 1315+00, RT) • TW-5-16-103 (Sta. 1430+00, LT) • TW-5-16-142 (Sta. 1295+00 to 1307+00, RT) 11.3 All other parcels projected to be acquired by NTP (4/2/20)	n/a	n/a
12.0 Addendum No. 1	12.1 Pre-Bid Meeting Minutes 12.2 Disposal of Regulated Substances and Uncontaminated Soil	n/a	n/a



Capital Program MEETING MINUTES

	WEETING WIINUTES				
	12.3 Earthwork Management Plans 12.4 Embankment Modification 12.5 Tree and Stump Removal quantities based on existing site conditions 12.6 Revised SP for Sanitary Sewer Testing Requirements 12.7 Environmental soil borings and test data uploaded to online plan room 12.8 Updates to P-Pages				
13.0 Bidder Questions Received to Date	The following questions were received prior to the pre-bid meeting: 13.1 Question: "it is assumed that Testing Method E. Closed Circuit Televising (CCTV) will be an acceptable method of testing this sewer. Please confirm." Answer: Sanitary sewers shall be tested in accordance with Section 31-1.12 of the Standard Specifications for Water and Sewer Main Construction in Illinois. The Contractor shall test for acceptability by completing both tests A: Exfiltration of Air Under Pressure and E: Closed Circuit Televising (CCTV). The Special Provisions were revised as part of this Addendum to reflect these testing requirements.	n/a	n/a		
	13.2 Question: Can the Tollway please provide the Environmental Site Assessment reports that are said to be available on the Online Plan Room, per the Uncontaminated Soil Disposal specification? Answer: Addendum No. 1 will include Soil Management Plans and revised specifications, pay items and quantities that reflect soil testing received by and preliminary reviewed by the Tollway. These environmental soil borings and test data will be available on the Online Plan Room. The Environmental Site Assessment report will be issued to the successful bidder.				
	13.3 Question: Due to the restrictions of work area within the project can the Tollway please provide a location to temporarily stockpile topsoil for respreads? Answer: It is suggested that the contractor temporarily stockpile topsoil at parcel TW-5-16-018 (approximate Station 1305+00, Right). This parcel is projected to be acquired by 7/1/2020 per SP 118.				
14.0 Open Discussion	 14.1 Questions are to be sent to Illinois Tollway, attention Jeff Allen, email <u>jallen@getipass.com</u> to be received no later than 2:00 pm local time on December 3, 2019 14.2 It was noted that files have been re-uploaded to the Online Plan Room to rectify any issues with corrupt files that may have been encountered. The following question was asked during the Pre-Bid Meeting: 	n/a	n/a		
	14.3 Question: Will Value Engineering Proposals be allowed after bid for alternative pipe products and if so, who should the Value Engineering proposal be directed to? Answer: Yes, Value Engineering Proposals may be submitted as outlined in the Illinois Tollway ISO Procedures. Value Engineering Proposals shall be prepared by the Contractor and directed to the Engineer.				

Please notify the author of the minutes of any corrections and/or clarifications within five (5) business days. cc: Attendees



Capital Program

SIGN-IN SHEET

PURPOSE/PROJECT #:

Pre-Bid Meeting / I-19-4490

MEETING DATE/TIME:

Thursday November 21, 2019 1:00 PM

CHAIRPERSON:

Jeff Allen, Tollway

LOCATION:

Tollway Central Administration Building Conference Room 175

ATTENDEES

	Name	Title	Company/ Organization	Phone Number	Email
1.	Clarita Lao	Deputy Chief	ISTHA	630-241-6800 ext 3955	clao@getipass.com
2.	Lanyea Griffin	DPM	ISTHA	630-241-6800 ext 3873	lgriffin@getipass.com
3.	Jeff Allen	PM A	ISTHA	630-241-6800 ext 3942	jallen@getipass.com
4.	Deanna Dinkel	Diversity	ISTHA	630-241-6800 ext 3294	ddinkel@getipass.com
5.	Richard Young	Specifications	GEC	847-494-8287	ryoung@knightea.com
6.	Ryan Hanks	Systemwide Project Manager	GEC		ryan.hanks@wsp.com
7.	John Stevens	Construction Manager	PMO	630-241-6800 ext 3879	jstevens@getipass.com
8.	Jim Mayer	Engineering Manager	PMO	312-402-0984	jmayer@getipass.com
9.	Mark Kazich	Project Development	GEC	630-241-6800 ext 4126	mkazich@getipass.com
10.	Laura Durkin	General Manager	ISTHA	630-241-6800 ext 3802	ldurkin@getipass.com
11.	Kristen Hamilton	Diversity	ISTHA	630-241-6800 ext 3295	khamilton@getipass.com
12.	Lisa Pierotti	Contract Administrator	ISTHA	630-241-6800 ext 3362	lpierotti@getipass.com
13.	Graciela Gomez	Contract Administrator	ISTHA		ggomez@getipass.com
14.	Cindy Williams	Deputy Chief of Program Implementation	ISTHA	630-241-6800 ext 4944	cmwilliams@getipass.com
15.	Dan Gancarz	Materials Engineer	ISTHA		dgancarz@getipass.com
16.	Ryan Macander	OR	Omega		rmacander@omegaassociates .com
17.	Catherine Kibble	OR	Omega		ckibble@omegaassociates.co m
18.	Michael Wiater	CCM	Omega		mwiateromegaassociates.co
19.	Matt Lehan	DCM	AECOM	630-225-4418	Matt.lehan@aecom.com



Capital Program

SIGN-IN SHEET

PURPOSE/PROJECT #:

Pre-Bid Meeting / I-19-4490

MEETING DATE/TIME:

Thursday November 21, 2019 1:00 PM

	Name /	Title	Company/ Organization	Phone Number	Email
).	Chris Bonus	DSE	TranSystems	847-407-5301	cbonus@transystems.com
	Kyle Duffy	DSE	TranSystems	847-407-5277	kmduffy@transystems.com
١	Alicia PHIA		Tellway-		
·	Anthordin	President	Swallow Const.	512-9900	CONSTRUCTION, NET
	John Stevens	Pro	HUTS	X-4179	Hermeretises.
. ,	Davy Nichers	DIV. MUR.	SUPORIOR CONST.	219-767-0850	Drichere Esypononce
	Daniel Tschiniat	Estimate.	Dunnet Bay CONST.	1	dan tschiniak
	Karalbusk'	ESTIMATOR	FH PASCHEN	773-444-3474	TROUBLELISE OF
١.	JASSA WONG	ESTIMATOR	WALSH	312.651.6951	JWONGE WALSHOROW
_	Trent Faulkner	RSM	Infra Pipe Solutions	630-335-3234	trent For /kner@instr
	liz Adulton	4st	Martan	847-601-6010	craia & maltam. con
	DOUG ABBEY	B P, M.	BOLDER CONTRACTORS		
_	Slate Jankauski	P.u	Benchmark Construction	630-497-1700 ext.255	dominick fabrith com
	Brish Broderick	P.M.	Augus Typer Construct	815-776 4 1090	bbroderick @questin -tyle
	SHAMEL AMEN	ESTIMATOR	JUDIAU.	6040 6040	SHAMEK AMERED OHLNA.
	PAT MCKIERVAN	P. M.	JUEL KENNEDY CONST.		PAT. MCKIERNANCITYCCLIC
	MICHAEL PATTI	ESTIMATOR	JOEL KENNERY CONST.	841.360,8080	Mike, patties kecheaga com
'-	Manloway VAK	TOllWAY	TOHWAY		
-	ZAC PESCETTO	P.M.	PAN-OCEANIA	630.000	INC. COM
١.	Ho Fara	Tollway	Tullway	At 4932	mfamile gut ipues.
۱.	Michael Brak	5th Eng	Tollway	y 4824	Mbrink & getipes con
			/		<i>,</i>
1.		-			

REQUEST FOR INFORMATION RECEIVED FROM PLAN HOLDERS CONTRACT I-19-4490 ILLINOIS STATE TOLL HIGHWAY AUTHORITY

Date: November 22, 2019

NOTICE TO PLAN HOLDERS

1. QUESTION: For the sanitary sewer installation, special provision sheet J-103 states "Sanitary sewers shall be tested in accordance with Division III of the Standard Specifications for Water and Sewer Main Construction in Illinois.". When referencing the SSWSMC, Section 31-1.12 states "The method(s) of testing shall be specified in the Special Provisions or on the Plans.". Since no clear method of testing is provided, and given the size and type of pipe used for this sanitary sewer, it is assumed that Testing Method E. Closed Circuit Televising (CCTV) will be an acceptable method of testing this sewer. Please confirm.

RESPONSE: Sanitary sewers shall be tested in accordance with Section 31-1.12 of the Standard Specifications for Water and Sewer Main Construction in Illinois. The Contractor shall test for acceptability by completing both tests A: Exfiltration of Air Under Pressure and E: Closed Circuit Televising (CCTV). The Special Provisions were revised as part of this Addendum to reflect these testing requirements.

2. **QUESTION:** Can the Tollway please provide the Environmental Site Assessment reports that are said to be available on the Online Plan Room, per the Uncontaminated Soil Disposal specification?

RESPONSE: Addendum No. 1 will include Soil Management Plans and revised specifications, pay items and quantities that reflect soil testing received by and preliminary reviewed by the Tollway. These environmental soil borings and test data will be available on the Online Plan Room. The Environmental Site Assessment report will be issued to the successful bidder.

3. **QUESTION:** Due to the restrictions of work area within the project can the Tollway please provide a location to temporarily stockpile topsoil for respreads?

RESPONSE: It is suggested that the contractor temporarily stockpile topsoil at parcel TW-5-16-018 (approximate Station 1305+00, Right). This parcel is projected to be acquired by 7/1/2020 per SP 118.

TABLE OF CONTENTS

Contract Bond Agreement

Performance Bond

Payment Bond

PART I: Instructions	
Bid Schedule and Information	A-1, A-2
Construction Bid Check List	CL-1 - CL-3
Instruction and Information to Bidders	I-1 thru I-10
PART II: Bid Requirements	
Prevailing Wage	1 thru 9
Bid	P-1 thru P-19
Bid Bond (Insert after P-Pages)	
Forms A or Forms B Disclosures	N-1 thru N-2
Responsible Bidder Affidavit	PA-1
Bidder Preferences	R-1, R-2
Bidder List of Individual Contacts	R-3
Affidavit	R-4
Plant and Equipment Questionnaire	S-1 thru S-6
Current Contractual Obligations	S-7
Disadvantaged Business Enterprise Participation & Utilization Plan	DBE-1 thru DBE-18
Equal Employment Opportunity Program	EEQ-1 thru EEQ-9
Veteran Small Business Participation & Utilization Plan	VOSB-1 thru VOSB-11
Bid Credit Incentive Programs	BCP-1 thru BCP-5
Illinois Tollway Standard Business Terms and Conditions	TC-1 thru TC-9
PART III: Contract Requirements	
Contract Bond Agreement	T-1 thru T-5

1-4 Insurance

U-1, U-2

V-1, V-2

PART I - INSTRUCTIONS

Bid Schedule and Information	A-1
Construction Bid Checklist	CL-1 – CL-3
Instruction and information to Bidders	I-1 – I-10

THE ILLINOIS STATE TOLL HIGHWAY TOLLWAY ADVERTISEMENT FOR SEALED BIDS

Bid Schedule and information for CONTRACT NO: I-19-4490

Sealed bids for the above numbered Contract as described below will be received by the Illinois Tollway at its offices, at 2700 Ogden Avenue, Downers Grove, Illinois 60515, until 10:30:00 a.m., local time, <u>December 10, 2019</u>, at which time the bids will be opened, and the bids read aloud.

An optional pre-bid meeting is scheduled for November 21, 2019 at the Central Administration Building in Downers Grove, at 2700 Ogden Avenue. The meeting will be held in Conference Room 175 at 1:00pm.

The work to be done under this contract shall be started on or about <u>April 2, 2020</u>. All work under this contract shall be completed by <u>September 15, 2021</u>.

The work under this contract shall consist of: The work under this contract includes, but is not limited to: relocation of portions of the Flagg Creek Water Reclamation District (FCWRD) sanitary sewers along I-294, between Mile Post 24.0 and Mile Post 25.5, and between Mile Post 26.5 and Mile Post 27.3, including installation of new storm and sanitary sewers, manholes, and junction chambers; jacking of proposed sewers; removal and/or abandonment of existing sewers and manholes; removal and replacement of shoulders as necessary; mainline pavement patching as necessary; drainage improvements; permanent and temporary erosion control measures; noise abatement wall removal and replacement; retaining wall and noise wall construction; pavement marking and signing; ITS and lighting; culvert extension; guardrail installation and, maintenance of traffic.

The following work will require design by the Contractor as it is included in this Contract as a performance specification: noise abatement walls.

The work under this contract is to be performed on: The improvements to be constructed under this Contract I-19-4490 shall be performed along the Tri-State (I-294) Tollway between Mile Post 24.0 and Mile Post 25.5, and between Mile Post 26.5 and Mile Post 27.3, in Cook County, Illinois.

Bidders may be required to be pre-qualified by the Illinois Department of Transportation (IDOT). IDOT Prequalification required: MYES NO

If 'NO', ignore any reference to IDOT Prequalification within the remainder of this document. Joint Ventures shall be limited to no more than three (3) individually IDOT pre-qualified members.

Bidders are also required to be registered, or submit evidence of application, with the Illinois Department of Human Rights (IDHR). There are NO EXCEPTIONS.

Please note that written or oral communications received by the Illinois Tollway in connection with this solicitation may be required to be reported to the Procurement Policy Board as required by law. This provision is not intended to prohibit communications with State employees regarding a procurement matter, but rather only requires reporting of those communications when they occur.

All bids must be on forms prescribed by the Illinois Tollway and must comply with the terms and conditions set forth in the contract documents. Copies of the plan's special provisions bid forms and other contract documents for this contract are available from BHFX Digital Imaging and can be viewed and/or ordered for purchase by visiting the On-line Plan Room via www.illinoistollwaybidding.com. Copies of the current Illinois Tollway Supplemental Specifications to the Illinois Department of Transportation Standard Specifications for Road and Bridge Construction can be purchased directly from BHFX Digital Imaging. The current Illinois Tollway Supplemental Specifications may also be viewed in the 'Doing Business' section on the Tollway website. Current Illinois Department of Transportation Standard Specifications for Road and Bridge Construction, Supplemental Specifications and Recurring Special Provisions can be viewed and purchased from the IDOT website. Electronic copies of the contract documents are also available on compact disk (CD) from BHFX Digital Imaging. Copies are in a portable document format (PDF). Bidders with questions or in need of assistance in purchasing contract documents are to contact a BHFX Digital Imaging, Customer Service Representative at 630-393-0777, ask for the Plan Room.

Questions partaining to the intent of the contract documents may be sent to the Illinois Tollway, attention jallen@getipass.com, to be received no later than 2:00 p.m. local time on <u>December 3, 2019</u>.

A completed Questionnaire and a statement of current contractual obligations on forms supplied by the Illinois Tollway will be required from the apparent low bidder once the apparent low bidder is determined. Each bid must be accompanied by a Bid Guaranty in the amount of five (5%) percent of the total amount shown in the bid for the contract. The Bid Guaranty shall be in the form of an acceptable bid bond or a bank draft, certified check or cashler's check drawn on a solvent bank made payable to the Illinois State Toll Highway Tollway.

Award of the above contract, if any award be made, will be to the lowest responsive and responsible bidder or bidders. The Tollway reserves the right to reject any and all bids, to waive technicalities, or cancel the solicitation.

COPIES OF PLANS, SPECIAL PROVISIONS, BID FORMS, CONTRACT DOCUMENTS, STANDARD SPECIFICATIONS AND SUPPLEMENTAL SPECIFICATIONS <u>ARE NOT</u> AVAILABLE AT THE TOLLWAY CENTRAL ADMINISTRATION BUILDING.

DATE: November 5, 2019

I-19-4490 Martam construction, Inc

Documents Required with the Bid

Bidder should use this checklist to ensure that all required documents are completed and included with its bid.

Required Documents	Reference Volume I	Comments and Imp	ortant Information	Included with Bid
Forms A (22 pages) or Forms B (3 or more pages)	Section N	Forms A or Forms B must be submitted with the bid or the bid will be considered non-responsive.	If a Joint Venture, must be submitted for each Joint Venture Partner	Form
Disadvantaged Business Enterprise DBE 2026-Utilization Plan DBE 2025 (s) DBE 2023 if needed	Section I #27 DBE Special Provision	Required for all solicitations with DBE goals. The DBE 2025 form should be submitted with the bid. See DBE Special Provision for additional information. If goal is 0% the forms are not required.		2025 2025 2023
Veteran Small Business Participation and Utilization VOSB 2026-Utilization Plan VOSB 2025 (s) VOSB 2023 if needed	Section I #28 VOSB Special Provision	Required for all solicitations with Veteran goals. The VOSB 2025 form should be submitted with the bid. See Veterans Special Provision for additional information. If goal is 0% the form is not required.		2021g 2025
Equal Employment Opportunity EEO 1256	Section I #29 & EEO Special Provision	Required for all solicitations with Equal Employment Opportunity goals.		V
Optional Bid Credit Incentive Program Certificates	Section I #30 Bid Credit Incentive Programs Special Provision	If Bid Credit is utilized Certificates are requir See Bid Credit Incenti Provision for additiona	ed in bid submittal ve Programs Special	/
Page P-1 with Addendum noted, Page P-2 with Bid Guaranty completed, Page P-3 completed with signatures, P-4	Section I-#4 P-Pages	Fill in all available pay values of \$0.01 or gre		✓

Bid Bond, Signature and Corporate Seal	Page 2 and 3 of the "P" Pages	If a Joint Venture, Bid Bond must be in the name of the Joint Venture. Signature and Corporate Seal page (last) must be submitted for each Joint Venture Partner.	/
Preferences, Contacts and Affidavit	Section R	If a Joint Venture, must be submitted for each Joint Venture Partner.	
IDOT Certificate of Eligibility (If required—See Page A-1)	A-1 & Section I #9	If a Joint Venture, required from each Joint Venture Partner (If required)	
Non-Collusion Affidavit	Page R-4	If a Joint Venture, must be submitted for each Joint Venture Partner	
Tollway Standard Terms & Conditions	Section TC	If a Joint Venture, must be submitted for each Joint Venture Partner	
Plant and Equipment Questionnaire and Current Contractual Obligations	Section I #9 & Section S	If a Joint Venture, submit for each Joint Venture partner.	
Responsible Bidder Affidavit PA-1 signed and Notary Seal	Section I #37	If a Joint Venture, must be submitted for each Joint Venture Partner	

The Following Will Be Verified by the Tollway for the Low Apparent Bidder				
Tollway to Transact Business in Illinois - Secretary of State Certificate of Good Standing	Section I #10	If a Joint Venture, will be verified for each Joint Venture Partner.		
Illinois Dept. of Human Rights	Section I #9 & #26	If a Joint Venture, will be verified for each Joint Venture Partner		
State Board of Elections	Section I #25	If a Joint Venture, will be verified for each Joint Venture Partner		

Documents Required from Lowest Responsive/Responsible Bidder Upon Request from the Tollway

(Notice of Intent e-mail will be sent requesting these items

Agreement	Section T	If a Joint Venture, must be signed by both Joint Venture Partners
Performance Bond	Section U	If a Joint Venture, must be executed by both Joint Venture Partners
Payment Bond	Section V	If a Joint Venture, must be executed by both Joint Venture Partners
Insurance	Section I #17	If a Joint Venture insurance must be in the name of both Joint Venture Partners

Evidence of Tollway of company representatives to execute the contract, such as Board of Directors' Minutes, or a resolution authorizing officers of the firm to execute the contract documents

Certificates showing authorization to do business in Illinois if your firm is not an Illinois corporation.

Any supplemental financial or experience information if requested by the Illinois Tollway.

A completed Signature Tollway Form designating any and all individuals to execute on behalf of the company any and all contract modifications or documentation

If a Joint Venture, a copy of the executed Joint Venture Agreement between all partners that identifies the Managing Partner. Unless specifically directed otherwise in writing by the joint venture, the Managing Partner's FEIN will be used for payment and tax purposes

A completed W-9 form if this is the first time the company is conducting business with the Tollway as a Prime Contractor. Please refer to the following link for the most current IRS W-9 form: http://www.irs.gov/pub/irs-pdf/fw9.pdf

A copy of your IRS Assignment/Acceptance Letter if this is the first time the company is conducting business with the Tollway as a Prime Contractor, or if it has been a long time since you have done work with the Tollway and have never provided the document.

As applicable to the Contract, Proof of Certification from each firm listed on DBE Form(s) 2025 and or VOSB Form(s) 2025. Please refer to the Special Provision for Disadvantaged Business Enterprise Participation and the Veteran Small Business Participation and Utilization Plan for a list of Certifying Agencies accepted by the Tollway. Proof of Certification includes Original letter of Certification, Certification Certificate, or the company listing in the Certifying Agency's database.

INSTRUCTIONS AND INFORMATION TO BIDDERS

1. **ADVERTISEMENT FOR BIDS**

Bids will be received by the Illinois State Toll Highway Tollway for constructing a portion of the Illinois Toll Highway System, as described in the advertisement for sealed bids.

2. EXAMINATION OF CONTRACT DOCUMENTS AND WORK SITE

Before submitting a sealed bid, the bidder shall carefully examine the provisions of the contract bid documents. The bidder shall also inspect in detail the site of the proposed work, investigate and become familiar with all conditions affecting the contract, and the detailed requirements of construction. Bidders will be held responsible for having done so.

3. CONTRACT DOCUMENTS (TO BE COMPLETED IN INK)

The contract documents for this contract shall be as defined in Section 101 of the Tollway Supplemental Specifications.

4. **SCHEDULE OF PRICES**

All blank spaces for bid prices must be filled in, in ink, with the unit price, or lump sum price, and the total price for each and every item (which prices must be more than \$0.00). Bids which do not contain a price for every item listed in the Schedule of Prices for the contract being bid, will not be considered, unless alternate bids are requested.

5. INQUIRIES RELATIVE TO INTERPRETATION OF PLANS & SPECIFICATIONS

Any inquiries by bidders relative to interpretation of any provisions of any of the contract documents will not be answered verbally, and to be given consideration must be submitted in writing to the Illinois Tollway no later than the date shown in the "Advertisement for Sealed Bids" (Page A-1). Answers, if any are given to such inquiries, will be in the form of addenda and will be furnished to all bidders in conformance with the Tollway Supplemental Specifications.

6. **BID GUARANTY**

The bidder is required to furnish a Bid Guaranty in accordance with the provisions of Article 102.09 of the Tollway Supplemental Specifications.

7. WAGE STIPULATIONS

This contract calls for the construction of a "public work," within the meaning of the Illinois Prevailing Wage Act, 820 ILCS 130/01 et seq. ("the Act") or is a service contract subject to the prevailing wage requirement of the Illinois Procurement Code, 30 ILCS 500/25-60 (the "Code"). The Act requires contractors and subcontractors to pay laborers, workers and mechanics performing services on public works projects no less than the current "prevailing rate of wages" (hourly cash wages plus amount for fringe benefits) in the county where the work is performed. The Code requires vendors awarded certain service contracts to pay service workers no less than the general prevailing wage rate of hourly wages (hourly cash wages plus amount for fringe benefits in the county where the work is performed. The Illinois Department of Labor publishes the prevailing wage rates on its website https://www.illinois.gov/idol/Laws-Rules/CONMED/Pages/Rates.aspx. The Illinois Department of Labor revises the prevailing wage rates and the contractor/subcontractor has an obligation to check the Illinois Department of Labor's website for revisions to prevailing wage rates. For information regarding current prevailing wage rates, please refer

to the Illinois Department of Labor's website. All contractors and subcontractors rendering services under this contract must comply with all requirements of the Act and Code, including but not limited to all wage requirements and notice and record keeping duties.

The contractor to whom the contract is awarded shall insert into each subcontract and into the project specifications for each subcontract a written stipulation to the effect that not less than the prevailing rate of wages shall be paid to all laborers, workers, and mechanics performing work under the contract. Each subcontractor shall insert into each lower tiered subcontract and into the project specifications for each lower tiered subcontract a stipulation to the effect that not less than the prevailing rate of wages shall be paid to all laborers, workers, and mechanics performing work under the contract.

A list of prevailing wages for the counties in which work under this contract is to be performed is included within this contract as an attachment.

AMENDMENTS TO PREVAILING WAGE LAW

Effective July 16, 2014, the Prevailing Wage Act has been amended. Below is a summary of some of the important changes that may affect you:

- For each calendar month construction on a Tollway project occurs, a certified payroll must be filed <u>no later than the 15th of the following month.</u>
- Payroll records must be kept for five (5) years from the date of last payment on a contract or subcontract.
- Any person who willfully files a false payroll is guilty of a Class A misdemeanor.
- Any person who willfully fails to create, keep, maintain, or <u>produce records as or when</u> required by the Act is guilty of a Class A misdemeanor.
- Any contractor or subcontractor convicted or found guilty of the above is subject to <u>automatic and immediate debarment</u> and prohibited from participating in any public works project for four (4) years with no right to a hearing.

The full text of the Prevailing Wage Act can be found here:

http://www.ilga.gov/legislation/ilcs/ilcs3.asp?ActID=2405&ChapterID=68

8. NON-COLLUSION AFFIDAVIT

The bidder must complete and return the Non-Collusion Affidavit furnished with the solicitation with their bid. In the event said Affidavit is found to be false in any respect, the Illinois Tollway may, at its option, void this contract without liability on the part of the Illinois Tollway and in addition, the contractor and its surety or sureties shall be liable to the Illinois Tollway for any and all damages of every nature and description sustained, directly or indirectly, by the Illinois Tollway as a result of entering into contracts based upon, among other things, the execution of such false affidavit.

9. **QUALIFICATIONS OF BIDDER**

The Tollway follows the procurement rules set by the IDOT for the procurement of construction and professional services. The bidder must be prequalified by the IDOT if required by the solicitation. See Page A-1 to determine if IDOT Prequalification is required.

IDOT Contractor's Financial Statements will be acceptable if not more than eighteen (18) months old.

Illinois Department of Human Rights Public Contracts Number. Bidder shall complete and return the IDHR Public Contract Number form in Forms A, Part 2, or in the Illinois Procurement Gateway.

Each bidder authorizes the Tollway to obtain and examine any and all financial data and experience information heretofore submitted by the bidder to any Federal, State or local unit of government without further notice.

The Tollway will analyze the division of work to verify the weakest joint venture member is capable of performing, and analyze the others to be able to complete the project if the weakest firm defaults.

The individual partners of any joint venture must be jointly and severally liable for the obligations of the joint venture under the contracts.

Only one person will be designated managing partner for the joint venture and will speak for all joint venture partners and act as project manager.

Once the apparent low bidder is determined, the apparent low bidder shall submit the forms "Plant and Equipment Questionnaire" and "Current Contractual Obligations", to supplement the information contained in the qualifications questionnaire required in the paragraph above.

The Illinois Procurement Code provides, in part, that no person or business shall bid, offer, make a submission to a vendor portal, or enter into a contract under the code if the person or business assisted an employee of the State of Illinois, who, by the nature of his or her duties, has the Tollway to participate personally and substantially in the decision to award a State contract, by reviewing, drafting, directing, or preparing any invitation for bids, a request for proposal, or request for information or provided similar assistance except as part of a publicly issued opportunity to review drafts of all or part of these documents. See certifications section of the contract for the required certifications prior to entering into a contract with the State of Illinois

10. TOLLWAY TO TRANSACT BUSINESS UNDER AN ASSUMED NAME

If the apparent low bidder is doing business under an assumed name, it shall be required to furnish, once the apparent low bidder is determined, a certificate of registration and authorization showing that such individual or partnership is registered and authorized to conduct business in Illinois under such assumed name in accordance with Assumed Business Name Act, 805 ILCS 405/1, as amended from time to time.

11. SECRETARY OF STATE CERTIFICATE OF GOOD STANDING

A person, other than an individual acting as a sole proprietor, must be a duly constituted legal entity and authorized to transact business or conduct affairs in Illinois prior to execution of the contract. 30 ILCS 500/20-43. The Secretary of State Certification will be verified by the Tollway for the apparent low bidder.

12. TAX EXEMPTIONS

Any material which is to be incorporated in the work and any equipment required therefore may be consigned to the Illinois State Toll Highway Tollway in care of the contractor. If the shipping papers show clearly that any such material or equipment is so consigned, the shipment may be exempt from the tax on the transportation of property under the provisions of Section 4292, Title 26, U.S.C.A. (1954). All transportation charges shall be paid by the Contractor.

The Illinois Tollway is currently exempted from the payment of Illinois Retailer's Occupational Tax, Use Tax, Service Tax, Municipal Taxes and Federal Excise Tax.

The tax exempt number and form will become a part of the contract with the successful bidder.

13. HAUL ROADS

Attention of the contractor is directed to the probable use of public roads and streets (State, County and Municipal) for hauling loads in excess of present permitted allowance. It is the responsibility of the Contractor to make proper arrangements with officials having jurisdiction for any use of public roads and streets beyond that permitted by present regulations.

14. ACKNOWLEDGMENT OF RECEIPT OF ADDENDA

The bidder is required to acknowledge receipt of any addenda issued to the bidder by inserting the addendum number and the issuing date in the space provided in the solicitation.

15. TOLLWAY POWER AND FUNDS

The Illinois Tollway has been created and derives its power and Tollway under and pursuant to "An Act in relation to the construction, operation, regulation and maintenance of a system of toll highways, and to create the Illinois State Toll Highway Tollway, and to define its powers and duties, approved August 7, 1967," (Illinois Compiled Statutes, 605 ILCS 10/1 to 605 ILCS 10/35, as amended from time to time, hereinafter called the "Act").

No payment or other obligations under this contract are or shall ever be construed to be obligations of the State of Illinois.

16. **PAYMENT OF TOLLS**

The contractor shall be required to pay the full amount of tolls, if any, incurred by it during the duration of the contract. Said tolls will not be refunded by the Illinois Tollway. Furthermore, in the event that a final determination is made by the Tollway that the contractor has failed to pay any required tolls and associated fines, the Tollway is authorized to take steps necessary to withhold the amounts of unpaid tolls and fines from any payment due the contractor by the Tollway and/or other State of Illinois office, department, commission, board or agency.

17. **INSURANCE**

The contractor shall not commence any work under the contract until all the insurance as specified in Article 107.27 of the Tollway Supplemental Specifications or any special provisions has been provided and approved, and Notice to Proceed is issued to the contractor.

18. <u>ILLINOIS HUMAN RIGHTS ACT</u>

The contractor is advised that the Illinois State Toll Highway Tollway has heretofore by resolution adopted all of the applicable requirements and provisions of the Illinois Fair Employment Practices Act, now the Illinois Human Rights Act (Illinois Compiled Statutes, 775 ILCS 5/1 -101, et sequitur, as amended from time to time) and all of the applicable rules and regulations promulgated thereunder, and that all such applicable requirements, provisions and rules and regulations are deemed to be a part of the contract and to apply to the contractor as if fully set out herein.

19. MULTI-PROJECT LABOR AGREEMENT

The Multi-Project Labor Agreement is not in effect for this contract.

20. RESERVED

21. <u>COMPUTER GENERATED PAY ITEM PRICE PAGES FOR BIDS SUBMITTED IN HARD COPY FORMAT</u>

The schedule of prices for this contract is available for download in spreadsheet format on the Tollway's Online Plan Room hosted by BHFX Digital Imaging at: www.illinoistollwaybidding.com.

The schedule of prices is published in spreadsheet format only once when the contract is advertised and is published as a tool to assist bidders with preparation of their bid. Any revisions to the schedule of prices, including addenda, are the responsibility of the bidder and must be included in the bid. It is the bidder's responsibility to provide an accurate bid, which includes verification that the spreadsheet version of the schedule of prices matches the final contract book P-Pages. When submitting a hard copy bid, in the event of a discrepancy between the spreadsheet schedule of prices from the online plan room, and the contract book P-Pages, the contract book P-Pages and addenda control and take precedence over the spreadsheet schedule of prices.

If you intend to submit a computer-generated bid, it must be in a printed form similar to the contract P-Pages and must be legible. See Page I-1, Item 4 for additional pay item pricing requirements.

22. PUBLISHED PROCUREMENT INFORMATION:

The State publishes procurement information, including updates on the General Services eProcurement System BidBuy (https://bidbuy.illinois.gov), referred to as "BidBuy". Procurement information may not be available in any other form or location. Bidder is responsible for monitoring BidBuy. The State will not be held responsible if bidder fails to monitor BidBuy, or to fully complete their vendor registration in BidBuy.

23. **PROTEST REVIEW OFFICE**

Vendors may submit a written protest to the Protest Review Office following the requirements of the IDOT Standard Procurement Rules 44 ILL ADM 6.390 through 6.440. All protests shall be in writing and filed with the CPO within seven (7) calendar days after the protester knows or should have known of the facts giving rise to the protest. Protests filed after the seven (7) calendar day period will not be considered. In addition, protests that raise issues of fraud, corruption or illegal acts affecting specifications, special provisions, supplemental specifications and plans must be received by the CPO no later than fourteen (14) calendar days before the date set for opening of bids. The Protest Review Office information is as follows:

Chief Procurement Office Attn: Protest Review Office 401 S. Spring Street Suite 515 Stratton Office Building Springfield, IL 62706 Email: eec.legalstaff@illinois.gov

Facsimile: (217) 558-1399 Illinois Relay: (800) 526-0844

24. SUBSTANCE ABUSE PREVENTION PROGRAM (SAPP) PUBLIC ACT 95-0635

This Public Act requires that all contractors/subcontractors have a SAPP in place, with certain requirements, **before** starting work. The requirements of this Public Act are material to the contract, and the contractor shall require the same of all approved subcontractors.

25. STATE BOARD OF ELECTIONS REGISTRATION PUBLIC ACT 95-0971

State Board of Elections Registration: Vendor or bidder may be prohibited from making political contributions and be required to register with the State Board of Elections. For more information, see State Board of Elections in Forms A, Part 5.

26. <u>DEPARTMENT OF HUMAN RIGHTS (DHR) PUBLIC CONTRACT NUMBER</u>

Any bidder who bids on public contracts must register with the IDHR to be eligible to be awarded public contracts. Any bidder who registered previously but has a DHR number of 89999-00-0 or lower must reregister to maintain eligibility. Any IDHR number of 90000-00-0 or higher is valid for five (5) years from the date of issue. The IDHR website link is below.

http://www2.illinois.gov/dhr/PublicContracts/Pages/IDHR Number.aspx

27. DISADVANTAGED BUSINESS PARTICIPATION

See Special Provision for Disadvantaged Business Participation

28. VOSB/SDVOSB PARTICIPATION

See Special Provision for VOSB/SDVOSB Participation

29. EQUAL EMPLOYMENT OPPORTUNITY

See Special Provision for Equal Employment Opportunity.

30. BID CREDIT INCENTIVE PROGRAMS

Tollway Bid Credit Incentive Programs allow contractors or subcontractors/fabricators to earn bid credits to be used toward future Tollway construction bids. A bidder can then apply its bid credits to a maximum Bid Credit Cap assigned to each construction contract to lower their bid amount and increase the chances of winning the contract as the low bidder. Use of bid credits from the Bid Credit Incentive Programs is applicable only to construction projects advertised by the Tollway for public bidding.

See Special Provision for Bid Credit Incentive Programs included in Volume 1.

Current Tollway Bid Credit Programs:

CONSTRUCTIONWORKS PROGRAM

The ConstructionWorks (CW) Program offers contractors and subcontractors/fabricators a chance to earn bid credits toward future Tollway construction bids when they hire workers from a pool of qualified and eligible CW individuals including minorities, women, ex-offenders and exonerated individuals, veterans and other traditionally underserved populations.

See the Operational Guide for CW Program at https://www.illinoistollway.com/doing-business/diversity-development#BidCreditIncentives

EARNED CREDIT PROGRAM

The Earned Credit Program (ECP) offers contractors and subcontractors/fabricators a chance to earn bid credits toward future Tollway construction bids when they hire workers from a pool of qualified and eligible Workforce Innovation and Opportunity Act (WIOA) individuals including minorities, women, ex-offenders and exonerated individuals, veterans and other traditionally underserved populations.

See the Operational Guide for Earned Credit Program at https://www.illinoistollway.com/doing-business/construction-engineering#Earned%20Credit%20Program.

PARTNERING FOR GROWTH - CONSTRUCTION for DISADVANTAGED BUSINESS ENTERPRISE OR VETERAN-OWNED SMALL BUSINESS BID CREDIT INCENTIVE PROGRAM

A firm performing as a mentor in an approved Partnering for Growth (P4G) – Construction relationship, providing assistance to and training of a DBE or Veteran firm can earn Bid Credits that may be used toward future Tollway construction bids.

See the Operational Guide for Partnering For Growth - Construction For Disadvantaged Business Enterprise Bid Credit Incentive Program and the Operational Guide For Partnering For Growth – Construction For Veteran-owned Small Business Bid Credit Incentive Program at https://www.illinoistollway.com/doing-business/diversity-development/programs#Mentor

31. REPORTING OF COMMUNICATIONS WITH VENDORS

Please note that written or oral communications received by the Tollway that imparts or requests material information or makes a material argument regarding potential action concerning this procurement may require reporting to the Procurement Policy Board as required by the Procurement Code. When an oral communication is made by a person required to register under the Lobbyist Registration Act (25 ILCS 170) and received by a State employee, all individuals who initiate or participate in the communication shall submit a written report to that State employee memorializing the communication and for reporting to the Procurement Policy Board. This provision is not intended to prohibit communications with State employees regarding procurement matter, but rather only requires reporting of those communications when they occur.

32. <u>INITIAL CONTACT INFORMATION</u>

The Initial Contact Person named on Page A-1 shall be familiar with assembling or obtaining the duly executed documents constituting the contract between the Illinois Tollway and the contractor.

33. WEB-BASED PROJECT MANAGEMENT

The Illinois Tollway will manage this project using the Tollway's web-based project management system. The primary goal of using the web-based project management system is to create a complete project record and serve as a project archive.

Once the apparent low bidder is determined, all project correspondence occurring with the apparent low bidder will be addressed to the initial contact person via e-mail from Contract Services and via the web-based project management system. Initial correspondence is expected to consist of requests for information and responses related to DBE and subcontractor related items.

34. **SUBCONTRACTOR DISCLOSURE**

The bidder must identify, to the extent the information is known, the names, addresses and type of work for all sub-contractors that will be utilized in the performance of this contract together with the anticipated contract value each sub-contractor is expected to receive pursuant to this contract. The State may request updated information at any time. For purposes of this section, sub-contractor means a person or entity that enters into a contractual agreement with a person or entity who has a contract with the Illinois Tollway pursuant to which the person or entity provides some or all of the goods, services, real property, remuneration, or other monetary forms of consideration that are the subject of the primary Illinois Tollway contract. A person or entity is not a sub-contractor if that person only provides goods or supplies that are incidental to the performance of a contract by a person who holds the contract with the Illinois Tollway. In no event shall a sub-contractor be allowed to start work prior to approval by the Tollway.

35. PROCUREMENT COMPLIANCE MONITORS

Under Public Acts 96-0795, 96-0920 and 97-0895, Agency Procurement Compliance Monitors may review contract documents and any files or records related to procurements and will report to the Chief Procurement Officer on procurement issues that may require action, and to further report on corrective action not taken by state personnel. Additionally, the Procurement Compliance Monitors may monitor the procurement process for appropriate actions and transparency.

36. PUBLICITY

Contractor shall not, in any advertisement, including but not limited to contractor's website or any other type of solicitation for business, state, indicate or otherwise imply that it has been endorsed by or is currently or has previously been under contract with the Illinois Tollway nor shall the Illinois Tollway's name be used in any such advertisement or solicitation without the prior written approval of the Illinois Tollway.

37. RESPONSIBLE BIDDER AFFIDAVIT

Public Act 97-0369 amended the Illinois Procurement Code to require a "responsible bidder" to submit a signed affidavit stating that the bidder shall maintain an Illinois office as the primary place of employment for persons employed in the construction authorized by the contract. Therefore, in accordance with the Act the Illinois Tollway will request the "Responsible Bidder Affidavit" from the apparent low bidder, once the apparent low bidder has been determined.

38. REPORT OF A CHANGE IN CIRCUMSTANCES

The Contractor agrees to report to the Tollway as soon as practically possible, but no later than twenty-one (21) days following any change in facts or circumstances that might impact the contractor's ability to satisfy its legal or contractual responsibilities and obligations under this contract. Required reports include but are not limited to changes in the Contractor's Certification/Disclosure Forms, the contractor's IDOT pre-qualification status, or certification or licensing required for this project. Additionally, the contractor agrees to report to the Tollway within the above timeframe any arrests, indictments, convictions or other matters involving the contractor, or any of its principals, that might occur while this contract is in effect. The reporting requirement does not apply to common offenses, including but not limited to minor/traffic offenses.

Further, the contractor agrees to incorporate substantially similar reporting requirements into the terms of any and all subcontractors relating to work performed under this agreement. The contractor agrees to forward or relay to the Tollway any reports received from subcontractors pursuant to this paragraph within twenty-one (21) days.

Finally, the contractor acknowledges and agrees that the failure of the contractor to comply with this reporting requirement shall constitute a material breach of contract which may result in this contract being declared void.

39. RECORD RETENTION AND AUDIT

The contractor shall maintain in the State of Illinois, for a minimum of five (5) years from the latter of the date of completion of the contract or the date of final payment under the contract, adequate books, records, and supporting documents from an accounting system maintained in accordance with generally accepted accounting principles to verify the amounts, recipients, uses and methods of all disbursements of funds passing in conjunction with the contract. The five (5) year record maintenance period shall be extended for the duration of any audit in progress at the time of that period's expiration. The contractor shall at its own expense make such records available in a timely manner for inspection and audit (including copies and extracts of records) as required by the Auditor General and other State Auditors, Chief Procurement Officer, the Illinois Department of Transportation, and the Tollway's Inspector General, Internal Audit or other Tollway agents at all reasonable times and without prior notice.

The obligations of this section shall be explicitly included in any subcontracts or agreements formed between the contractor and any subcontractors or suppliers of goods and services to the extent that those subcontracts or agreements relate to fulfillment of the contractor's obligations to the Tollway. Such subcontractor shall be required to comply with the terms and conditions of this Section and the Tollway shall be entitled to enforce a breach of that contract.

Any audit adjustment will be submitted on a final invoice for any underpayment or overpayment to the contractor or its subcontractors. The contractor shall promptly reimburse the Tollway for any overpayment, or the Tollway at its option may deduct any overpayment from any funds due the contractor, whether those funds are due under this contract or other contracts to which the contractor is a party either directly with the Tollway or as a subcontractor. In the event the contractor fails or refuses to reimburse the Tollway for an overpayment, the contractor shall be responsible for all costs, including attorney fees, incurred by the Tollway to collect such overpayment.

Failure to maintain or make available the books, records, and supporting documents required by this Section shall establish a presumption in favor of the Tollway for recovery of any funds paid by the Tollway under the contract for which adequate books, records and supporting documentation are not available to support their purported disbursement.

The contractor shall reimburse the Tollway for the total costs of an audit that identifies significant findings that would benefit the Tollway, including but not limited to reasonable attorney's fees and other expenses. Significant findings for the purposes of this provision shall be identified as an amount in excess of \$50,000 in aggregate of the audit report or findings of material performance or compliance deficiencies.

If the contractor fails to comply with these requirements, the contractor may be disqualified or suspended from bidding on or working on future contracts.

40. INSPECTOR GENERAL

The vendor/contractor hereby acknowledges that pursuant to Section 8.5 of the Toll Highway Act (605 ILCS 10/8.5) the Inspector General of the Illinois State Toll Highway Tollway has the Tollway to conduct investigations into certain matters including but not limited to allegations of fraud, waste and abuse, and to conduct reviews. The vendor/contractor shall fully cooperate in any OIG investigation or review. Cooperation includes providing access to all information and documentation related to the goods/services described in this agreement, and disclosing and making available all personnel involved or connected with these goods/services or having knowledge of these goods/services. All subcontracts must inform Subcontractors of this provision and their duty to comply.

41. ACCEPTANCE OF SCANNED SIGNATURES

Unless otherwise specified, the parties agree that bids, contracts, certifications and disclosures, and other contract related documents to be entered into in connection with the resulting contract will be considered signed when the signature of a party is delivered by scanned image (e.g. .pdf or .tiff file extension name) as an attachment to electronic mail (email). Such scanned signature will be treated in all respects as having the same effect as an original wet ink signature.

42. **EXPATRIATED ENTITIES**

Except in limited circumstances, no business or member of a unitary business group, as defined in the Illinois Income Tax Act, shall submit a bid for or enter into a contract with a State agency if that business or any member of the unitary business group is an expatriated entity.

PART II: Bid Requirements

Return with bid Bid Return with bid **Bid Listing All Addenda** Return with bid **Bid Bond** Return with bid Forms A or Forms B Disclosures Disadvantaged Business Enterprise DBE 2026, 2025 and Return with bid DBE 2023 (if required) Veteran Small Business Participation VOSB 2026, 2025 and Return with bid VOSB 2023 (if required) Return with bid **Equal Employment Opportunity Program** Return with bid Bid Credit Program, if applicable Return with bid I.D.O.T. Certificate of Eligibility (if required) Return with bid **Affidavit** Return with bid Responsible Bidder Affidavit Return with Bid **Bidder Preferences** Return with bid **Bidder List of Individual Contacts** Return with bid Plant and Equipment Questionnaire Return with bid Illinois Tollway Standard Terms and Conditions Will be verified by the Tollway Secretary of State Certificate of Good Standing Will be verified by the Tollway State Board of Elections Will be verified by the Tollway Illinois Department of Human Rights

-	
	•
	•
	I
	•
	•
	•
	1
	-
	-
	I
	1
	I
	1

Prevailing Wage rates for Cook County effective Sept. 1, 2017

Trade Title	Region	Type	Class	Base	Fore-	Σ	OSA	OSH	¥,	Pension	Pension Vacation	Training
				Wage	man Wage	10						
ASBESTOS ABT-GEN	ALL	ALL		41.20	42.20	1.5	1.5	7	14.65	12.32	0.00	0.50
ASBESTOS ABT-MEC	ALL	BLD		37.46	39.96	1.5	1.5	2	11.62	11.06	0.00	0.72
BOILERMAKER	ALL	BLD		48.49	52.86	2	7	2	6.97	19.61	0.00	06:0
BRICK MASON	ALL	BLD		45.38	49.92	1.5	1.5	2	10.45	16.68	0.00	06'0
CARPENTER	ALL	ALL		46.35	48.35	1.5	1.5	2	11.79	18.87	0.00	0.63
CEMENT MASON	ALL	ALL		44.25	46.25	2	1.5	2	14.00	17.16	0.00	0.92
CERAMIC TILE FNSHER	ALL	BLD				1.5	1.5	2			0.00	
COMM. ELECT.	ALL	BLD		43.10	45.90	1.5	1.5	2	8.88	13.22	1.00	0.85
ELECTRIC PWR EQMT OP	ALL	ALL		50.50	55.50	1.5	1.5	2	11.69	16.69	0.00	3.12
ELECTRIC PWR GRNDMAN	ALL	ALL		39.39	55.50	1.5	1.5	2	9.12	13.02	0.00	2.43
ELECTRIC PWR LINEMAN	ALL	ALL		50.50	55.50	1.5	1.5	2	11.69	16.69	0.00	3.12
ELECTRICIAN	ALL	ALL		47.40	50.40	1.5	1.5	. 5	14.33	16.10	1.00	1.18
ELEVATOR CONSTRUCTOR	ALL	BLD		51.94	58.43	2	7	7	14.43	14.96	4.16	06'0
FENCE ERECTOR	ALL	ALL		39.58	41.58	1.5	1.5	2	13.40	13.90	0.00	0.40
GLAZIER	ALL	BLD		42.45	43.95	1.5	1.5	2	14.04	20.14	0.00	0.94
HT/FROST INSULATOR	ALL	BLD		50.50	53.00	1.5	1.5	2	12.12	12.96	0.00	0.72
IRON WORKER	ALL	ALL		47.33	49.33	2	7	2	14.15	22.39	0.00	0.35
LABORER	ALL	ALL		41.20	41.95	1.5	1.5	7	14.65	12.32	0.00	0.50
LATHER	ALL	ALL		46.35	48.35	1.5	1.5	2	11.79	18.87	0.00	0.63
MACHINIST	ALL	BLD				1.5	1.5	2	7.05	8.95	1.85	
MARBLE FINISHERS	ALL	ALL		33.95	33.95	1.5	1.5	2	10.45	15.52	0.00	0.47
MARBLE MASON	ALL	8LD		44.63	49.09	1.5	1.5	7	10.45	16.28	0.00	0.59
MATERIAL TESTER I	ALL	ALL		31.20	31.20	1.5	1.5	2	14.65	12.32	0.00	0.50
MATERIALS TESTER II	ALL	ALL		36.20	36.20	1.5	1.5	7	14.65	12.32	0.00	0.50
MILLWRIGHT	ALL	ALL		46.35	48.35	1.5	1.5	7	11.79	18.87	0.00	0.63

1.30	1.30	1.30	1.30	1.30	1.30	1.30	1.30	1.30	1.30	1.30	1.30	1.30	1.30	1.30	1.30	1.30	1.30	1.30	1.30	0.75		1.87	00:00	0.63		0.89	1.28	0.58	0.78	00'0
2.00	2.00	2.00	2.00	2.00	2.00	2.00	1.90	1.90	1.90	1.90	1.90	1.90	2.00	2.00	2.00	2.00	2.00	2.00	2.00	0.00		0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
14.35	14.35	14.35	14.35	14.35	14.35	14.35	13.60	13.60	13.60	13.60	13.60	13.60	14.35	14.35	14.35	14.35	14.35	14.35	14.35	19.79		11.44	3.18	18.87	17.85	15.71	13.35	12.14	23.43	3.28
18.80	18.80	18.80	18.80	18.80	18.80	18.80	18.05	18.05	18.05	18.05	18.05	18.05	18.80	18.80	18.80	18.80	18.80	18.80	18.80	13.90		11.56	2.60	11.79		14.00	14.34	9.08	11.03	4.85
7	7	7	7	7	7	7	7	7	7	7	7	2	7	7	7	7	2	7	7	7		1.5	7	7	7	7	7	7	7	2
2	7	7	7	7	7	7	1.5	1.5	1.5	1.5	1.5	1.5	1.5	1.5	1.5	1.5	1.5	1.5	1.5	7		1.5	1.5	1.5	1.5	1.5	1.5	1.5	1.5	1.5
2	2	7	7	7	7	7	1.5	1.5	1.5	1.5	1.5	1.5	1.5	1.5	1.5	1.5	1.5	1.5	1.5	7		1.5	1.5	1.5	1.5	1.5	1.5	1.5	1.5	1.5
54.10	54.10	54.10	54.10	54.10	54.10	54.10	55.90	55.90	55.90	55.90	55.90	55.90	52.30	52.30	52.30	52.30	52.30	52.30	52.30	49.25		51.24	42.05	48.35	50.50	45.31	52.20	45.30	46.98	33.81
50.10	48.80	46.25	44.50	53.85	51.10	53.10	55.90	54.40	48.40	40.25	57.40	38.00	48.30	47.75	45.70	44.30	43.10	51.30	49.30	46.75		45.55	37.45	46.35	47.50	42.75	49.25	42.30	43.50	31.31
7	2	m	4	2	9	7	-	2	m	4	2	9	-	2	м	4	5	9	7											
BLD	FLT	FLT	FLT	FLT	FLT	FLT	¥	¥	¥	₩H	¥	₩H	¥	ALL		ALL	BLD	ALL	BLD	BLD	BLD	BLD	BLD	BLD						
ALL	ALL		ALL	ALL	ALL	ALL	ALL	ALL	ALL	ALL	ALL																			
OPERATING ENGINEER	ORNAMNTL IRON	WORKER	PAINTER	PAINTER SIGNS	PILEDRIVER	PIPEFITTER	PLASTERER	PLUMBER	ROOFER	SHEETMETAL WORKER	SIGN HANGER																			

SPRINKLER FITTER	ALL	BLD		47.20	49.20	1.5	1.5	2	12.25	11.55	00:00	0.55
STEEL ERECTOR	ALL	ALL		42.07	44.07	7	2	7	13.45	19.59	0.00	0.35
STONE MASON	ALL	BLD		45.38	49.92	1.5	1.5	7	10.45	16.68	0.00	0.90
TERRAZZO FINISHER	ALL	BLD		40.54	40.54	1.5	1.5	7	10.65	12.76	0.00	0.73
TERRAZZO MASON	ALL	BLD		44.38	47.88	1.5	1.5	7	10.65	14.15	0.00	0.82
TILE MASON	ALL	BLD				1.5	1.5	7			0.00	
TRAFFIC SAFETY WRKR	ALL	₩H		33.50		1.5	1.5	7	9.00	7.25	0.00	0.50
TRUCK DRIVER	ш	ALL	1	35.60	36.25	1.5	1.5	7	8.56	11.50	0.00	0.15
TRUCK DRIVER	ш	ALL	2	35.85	36.25	1.5	1.5	7	8.56	11.50	0.00	0.15
TRUCK DRIVER	ш	ALL	ж	36.05	36.25	1.5	1.5	7	8.56	11.50	0.00	0.15
TRUCK DRIVER	ш	ALL	4	36.25	36.25	1.5	1.5	7	8.56	11.50	0.00	0.15
TRUCK DRIVER	>	ALL	1	35.98	36.53	1.5	1.5	7	8.25	10.14	0.00	0.15
TRUCK DRIVER	}	ALL	2	36.13	36.53	1.5	1.5	7	8.25	10.14	0.00	0.15
TRUCK DRIVER	>	ALL	ж	36.33	36.53	1.5	1.5	7	8.25	10.14	0.00	0.15
TRUCK DRIVER	>	ALL	4	36.53	36.53	1.5	1.5	2	8.25	10.14	0.00	0.15
TUCKPOINTER	ALL	BLD		45.42	46.42	1.5	1.5	7	8.32	15.42	0.00	0.80

Legend

M-F OT Unless otherwise noted, OT pay is required for any hour greater than 8 worked each day, Mon through Fri. The number listed is the multiple of the base wage.

OSA Overtime pay required for every hour worked on Saturdays

OSH Overtime pay required for every hour worked on Sundays and Holidays

H/W Health/Welfare benefit

Explanations COOK COUNTY

The following list is considered as those days for which holiday rates of wages for work performed apply: New Years Day, Memorial Day, Fourth fall on a Sunday is celebrated on the following Monday. This then makes work performed on that Monday payable at the appropriate overtime of July, Labor Day, Thanksgiving Day, Christmas Day and Veterans Day in some classifications/counties. Generally, any of these holidays which rate for holiday pay. Common practice in a given local may alter certain days of celebration. If in doubt, please check with IDOL.

TRUCK DRIVERS (WE5T) - That part of the county West of Barrington Road.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous materials from any place in a building, including mechanical systems where those mechanical systems are to be removed. This includes the removal of asbestos materials/mold and hazardous materials from ductwork or pipes in a building when the building is to be demolished at the time or at some close future date. ASBESTOS - MECHANICAL removal of asbestos material from mechanical systems, such as pipes, ducts, and boilers, where the mechanical systems are to remain.

CERAMIC TILE FINISHER

for use as a finished floor surface, stair treads, promenade roofs, walks, walls, ceilings, swimming pools, and all other places where tile is to form installation, repair, or maintenance of tile and/or similar materials. Ceramic Tile Finishers shall fill all joints and voids regardless of method on all used in preparing floors to receive tile. The clean up and removal of all waste and materials. All demolition of existing tile floors and walls to be substitute materials, for tile made in tile-like units; all mixtures in tile like form of cement, metals, and other materials that are for and intended composition materials, granite tiles, warning detectable tiles, cement tiles, epoxy composite materials, pavers, glass, mosaics, fiberglass, and all The grouting, cleaning, and polishing of all classes of tile, whether for interior or exterior purposes, all burned, glazed or unglazed products; all sand and cement mixtures or adhesives when used in the preparation, installation, repair, or maintenance of tile and/or similar materials. The a finished interior or exterior. The mixing of all setting mortars including but not limited to thin-set mortars, epoxies, wall mud, and any other cardboard, and any new type of products that may be used to protect tile installations, Blastrac equipment, and all floor scarifying equipment instaliations including, but not be limited to, all soap compounds, paper products, tapes, and all polyethylene coverings, plywood, masonite, handling and unloading of all sand, cement, lime, tile, fixtures, equipment, adhesives, or any other materials to be used in the preparation, tile work, particularly and especially after installation of said tile work. Application of any and all protective coverings to all types of tile

COMMUNICATIONS ELECTRICIAN

tasks to include the placing of wire and cable and electrical power conduit or other raceway work within the equipment room and pulling wire communication systems, and the performance of any task directly related to such installation or service whether at new or existing sites, such and/or cable through conduit and the installation of any incidental conduit, such that the employees covered hereby can complete any job in reproduction, telephone and telephone interconnect, facsimile, data apparatus, coaxial, fibre optic and wireless equipment, appliances and systems used for the transmission and reception of signals of any nature, business, domestic, commercial, education, entertainment, and residential purposes, including but not limited to, communication and telephone, electronic and sound equipment, fibre optic and data Installation, operation, inspection, maintenance, repair and service of radio, television, recording, voice sound vision production and

MARBLE FINISHER

treads, base, or any other materials that may be used as substitutes for any of the aforementioned materials and which are used on interior and work, the handling of all material that may be needed for the installation of such materials, building of scaffolding, polishing if needed, patching, Loading and unloading trucks, distribution of all materials (all stone, sand, etc.), stocking of floors with material, performing all rigging for heavy waxing of material if damaged, pointing up, caulking, grouting and cleaning of marble, holding water on diamond or Carborundum blade or saw for the installation of material and such other work as may be required in helping a Marble Setter in the handling of all material in the erection setters, mixing up of molding plaster for installation of material, mixing up thin set for the installation of material, mixing up of sand to cement or installation of interior marble, slate, travertine, art marble, serpentine, alberene stone, blue stone, granite and other stones (meaning as to irade), carrara, sanionγx, vitrolite and similar opaque glass and the laying of all marble tile, terrazzo tile, slate tile and precast tile, steps, risers for setters cutting, use of tub saw or any other saw needed for preparation of material, drilling of holes for wires that anchor material set by stone any foreign or domestic materials as are specified and used in building interiors and exteriors and customarily known as stone in the exterior which are installed in a similar manner.

MATERIAL TESTER I: Hand coring and drilling for testing of materials; field inspection of uncured concrete and asphalt.

MATERIAL TESTER II: Field inspection of welds, structural steel, fireproofing, masonry, soil, facade, reinforcing steel, formwork, cured concrete, and concrete and asphalt batch plants; adjusting proportions of bituminous mixtures.

OPERATING ENGINEER - BUILDING

Squeeze Cretes-Screw Type Pumps; Gypsum Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor Drawn; Slip-Form Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Spider Crane; Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Conveyor (Truck Mounted); Concrete Paver Over 27E cu. ft; Concrete Paver Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with Caisson Attachment; Batch Plant; Benoto (requires Two Engineers); Boiler Endloader 2-1/4 yd. and over; Hoists, Elevators, outside type rack and pinion and similar machines; Hoists, One, Two and Three Drum; Hoists, and Gutter Machine; Grader, Elevating; Grouting Machines; Heavy Duty Self-Propelled Transporter or Prime Mover; Highlift Shovels or Front and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back Hoe Front End-loader Machine; Compressor and Throttle Valve; Lubrication Technician; Manipulators; Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump Cretes: Two Tugger One Floor; Hydraulic Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment); Locomotives, All; Motor Patrol; 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom; Concrete Pump (Truck Mounted); Concrete Tower; Cranes, All; Cranes, Paver; Straddle Buggies; Operation of Tie Back Machine; Tournapull; Tractor with Boom and Side Boom; Trenching Machines. Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists, Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine; Hoists, Tugger Single Drum; Laser Screed; Rock Drill (Self-Propelled); Rock Drill (Truck Mounted); Rollers, All; Steam Generators; Tractors, All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.

renovation work); Hydraulic Power Units (Pile Driving, Extracting, and Drilling); Pumps, over 3" (1 to 3 not to exceed a total of 300 ft.); Low Boys; Class 3. Air Compressor; Combination Small Equipment Operator; Generators; Heaters, Mechanical; Hoists, Inside Elevators (remodeling or Pumps, Well Points; Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick Forklift.

Class 5. Assistant Craft Foreman.

Class 6. Gradall.

Class 7. Mechanics; Welders.

OPERATING ENGINEERS - HIGHWAY CONSTRUCTION

type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast Regulator; Belt Loader; Caisson Rigs; Car Dumper; Central Redi-Mix Plant; Grader, Pull Grader, Subgrader; Guard Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy Duty Self-Propelled Transporter or Prime Mover; Hydraulic Backhoes; Backhoes with shear attachments up to 40' of boom reach; Lubrication Technician; Manipulators; Mucking Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt Heater Scarfire; Asphalt Spreader; Autograder/GOMACO or other similar types: Creter Crane: Spider Crane; Crusher, Stone, etc.; Derricks, All; Derrick Boats; Derricks, Traveling; Dredges; Elevators, Outside type Rack & Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete Tube Float; Cranes, all attachments; Cranes, Tower Cranes of all Telescoping Form (Tunnel); Operation of Tieback Machine; Tractor Drawn Belt Loader; Tractor Drawn Belt Loader (with attached pusher - two engineers); Tractor with Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine; Trenching; Truck Mounted Concrete Pump with Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with attachments); Concrete Breaker (Truck Mounted); Pinion and Similar Machines; Formless Curb and Gutter Machine; Grader, Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form Machine; Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid Rig; Rock Drill - Truck Mounted; Rock/Track Tamper; Roto Mill Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck Mounted); Straddle Buggies; Hydraulic Boom; Raised or Blind Hole Drills (Tunnel Shaft); Underground Boring and/or Mining Machines 5 ft. in diameter and over tunnel, etc; Underground Boring and/or Mining Machines under 5 ft. in diameter; Wheel Excavator; Widener (APSCO)

Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with attachments); Compressor and Throttle Valve; Compressor, Common Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding Machine; Concrete Mixer or Paver 7S Series to and including 27 cu. ft.; Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front

Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; Hydro Excavating (excluding hose work); Laser Screed; All Locomotives, Dinky; Off-Road Concrete Spreader; Concrete Curing Machine, Burlap Machine, Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck Cars Scraper - Single/Twin Engine/Push and Pull; Scraper - Prime Mover in Tandem (Regardless of Size); Tractors pulling attachments, Sheeps Foot, Hauling Units (including articulating) Non Self-Loading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary Snow Plows; Rototiller, Seaman, etc., self-propelled; Self-Propelled Compactor; Spreader - Chip - Stone, etc.; (Haglund or Similar Type); Drills, All; Finishing Machine - Concrete; Highlift Shovels or Front Endloader; Hoist - Sewer Dragging Machine; Disc, Compactor, etc.; Tug Boats.

Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe Jacking Machines; Post-Hole Digger; Power Saw, Concrete Power Driven; Pug Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over); Mills; Rollers, other than Asphalt; Seed and Straw Blower; Steam Generators; Stump Machine; Winch Trucks with "A" Frame; Work Boats; Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; Forklift Trucks; Grouting Machine; Hoists, Automatic; Hoists, All **Famper-Form-Motor Driven.**

Power Unit (Pile Driving, Extracting, or Drilling); Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed a total of 300 ft.); Pumps, Class 4. Air Compressor; Combination - Small Equipment Operator; Directional Boring Machine; Generators; Heaters, Mechanical; Hydraulic Well Points; Vacuum Trucks (excluding hose work); Welding Machines (2 through S); Winches, 4 Small Electric Drill Winches.

Class S. SkidSteer Loader (all); Brick Forklifts; Oilers.

Class 6. Field Mechanics and Field Welders

Class 7. Dowell Machine with Air Compressor; Gradall and machines of like nature.

OPERATING ENGINEER - FLOATING

Class 1. Craft Foreman; Master Mechanic; Diver/Wet Tender; Engineer; Engineer (Hydraulic Dredge).

Class 2. Crane/Backhoe Operator; Boat Operator with towing endorsement; Mechanic/Welder; Assistant Engineer (Hydraulic Dredge); Leverman (Hydraulic Dredge); Diver Tender.

Class 3. Deck Equipment Operator, Machineryman, Maintenance of Crane (over 50 ton capacity) or Backhoe (115,000 lbs. or more); Tug/Launch Operator; Loader/Dozer and like equipment on Barge, Breakwater Wall, Slip/Dock, or Scow, Deck Machinery, etc.

Class 4. Deck Equipment Operator, Machineryman/Fireman (4 Equipment Units or More); Off Road Trucks; Deck Hand, Tug Engineer, Crane Maintenance (50 Ton Capacity and Under) or Backhoe Weighing (115,000 pounds or less); Assistant Tug Operator.

Class 5. Friction or Lattice Boom Cranes.

Class 6. ROV Pilot, ROV Tender

TERRAZZO FINISHER

grinding, grouting, cleaning and sealing of all Marble, Mosaic, and Terrazzo work, floors, base, stairs, and wainscoting by hand or machine, and in The handling of sand, cement, marble chips, and all other materials that may be used by the Mosaic Terrazzo Mechanic, and the mixing, addition, assisting and aiding Marble, Masonic, and Terrazzo Mechanics.

TRAFFIC SAFETY

horses and drums used to reduce lane usage on highway work, the installation and removal of temporary, non-temporary or permanent lane, Effective November 30, 2018, the description of the traffic safety worker trade in this County is as follows: Work associated with barricades, pavement or roadway markings, and the installation and removal of temporary road signs.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - EAST & WEST

Lifts and Hoisters; Helpers; Mechanics Helpers and Greasers; Oil Distributors 2-man operation; Pavement Breakers; Pole Trailer, up to 40 feet; those pulled by cars, pick-up trucks and tractors; Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck Washers; Carry-alls; Fork Class 1. Two or three Axle Trucks. A-frame Truck when used for transportation purposes; Air Compressors and Welding Machines, including Power Mower Tractors; Self-propelled Chip Spreader; Skipman; Slurry Trucks, 2-man operation; Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters; Unskilled Dumpman; and Truck Drivers hauling warning lights, barricades, and portable toilets on the job site.

Turnatrailers when pulling other than self-loading equipment or similar equipment under 16 cubic yards; Mixer Trucks under 7 yards; Ready-mix Class 2. Four axle trucks; Dump Crets and Adgetors under 7 yards; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or Plant Hopper Operator, and Winch Trucks, 2 Axles.

Mixer Trucks 7 yards or over; Mobile Cranes while in transit; Oil Distributors, 1-man operation; Pole Trailer, over 40 feet; Pole and Expandable turnapulls when pulling other than self-loading equipment or similar equipment over 16 cubic yards; Explosives and/or Fission Material Trucks; Trailers hauling material over 50 feet long; Slurry trucks, 1-man operation; Winch trucks, 3 axles or more; Mechanic--Truck Welder and Truck Class 3. Five axle trucks; Dump Crets and Adgetors 7 yards and over; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or

Class 4. Six axle trucks; Dual-purpose vehicles, such as mounted crane trucks with hoist and accessories; Foreman; Master Mechanic; Selfloading equipment like P.B. and trucks with scoops on the front.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the Department generally has on file such definitions which are available. If a task to be performed is not subject to one of the classifications of pay set out, the Department will upon being contacted state which neighboring county has such a classification and provide such rate, such rate being deemed to exist by reference in this document. If no neighboring county rate applies to the task, the Department shall undertake a special determination, such special determination being then deemed to have existed under this determination. If a project requires these, or any classification not listed, please contact IDOL at 217-782-1710 for wage rates or clarifications.

LANDSCAPING

equipment used or its size) is covered by the classifications of operating engineer. The work performed by landscape truck drivers (regardless of plantsman and landscape laborer is covered by the existing classification of laborer. The work performed by landscape operators (regardless of Landscaping work falls under the existing classifications for laborer, operating engineer and truck driver. The work performed by landscape size of truck driven) is covered by the classifications of truck driver.

MATERIAL TESTER & MATERIAL TESTER/INSPECTOR I AND II

classification entitled "Material Tester/Inspector I". Likewise, the classification entitled "Material Tester II" involves the same job duties as the Notwithstanding the difference in the classification title, the classification entitled "Material Tester I" involves the same job duties as the classification entitled "Material Tester/Inspector II".

THE ILLINOIS STATE TOLL HIGHWAY TOLLWAY BID

CONTRACT NO. I-19-4490

Bids will be received by The Illinois State Toll Highway Tollway at its offices, 2700 Ogden Avenue, Downers Grove, Illinois, 60515 until 10:30:00 a.m., local time, <u>December 10, 2019</u> and immediately thereafter publicly opened and read aloud.

TO THE CHAIRMAN OF THE ILLINOIS STATE TOLL HIGHWAY TOLLWAY:

The work under this Contract shall consist of: The work under this contract includes, but is not limited to: relocation of portions of the Flagg Creek Water Reclamation District (FCWRD) sanitary sewers along I-294, between Mile Post 24.0 and Mile Post 25.5, and between Mile Post 26.5 and Mile Post 27.3, including installation of new storm and sanitary sewers, manholes, and junction chambers; jacking of proposed sewers; removal and/or abandonment of existing sewers and manholes; removal and replacement of shoulders as necessary; mainline pavement patching as necessary; drainage improvements; permanent and temporary erosion control measures; noise abatement wall removal and replacement; retaining wall and noise wall construction; pavement marking and signing; ITS and lighting; culvert extension; guardrail installation and, maintenance of traffic.

The following work will require design by the Contractor as it is included in this Contract as a performance specification: noise abatement walls.

The work under this Contract is to be performed on: The improvements to be constructed under this Contract I-19-4490 shall be performed along the Tri-State (I-294) Tollway between Mile Post 24.0 and Mile Post 25.5, and between Mile Post 26.5 and Mile Post 27.3, in Cook County, Illinois.

The undersigned declares that the Advertisement for Sealed Bids, Instructions to Bidders, this Bid Form, IDOT Standard Specifications, Tollway Supplemental Specifications, Special Provisions, Plans, Addenda to the foregoing (if any), form of Agreement, forms of Contract Bonds, and other exhibits (if any), on file at the office of The Illinois State Toll Highway Tollway have been carefully examined, and that the undersigned has inspected in detail the site of the proposed Work, and familiarized itself with all of the conditions affecting the contract, and that has satisfied itself as to The Work to be done and the conditions under which it must be carried out, and understands that in submitting this bid waives all rights to plead any misunderstanding regarding the same.

The undersigned hereby tenders this bid to construct and complete said Work in accordance with the Plans, IDOT Standard Specifications, Tollway Supplemental Specifications (if any), and the accompanying Special Provisions now on file in the office of The Illinois State Toll Highway Tollway, and the following addenda issued thereto:

Addendum No		Date _	11-22-19
Addendum No	2	Date _	12-5-19
Addendum No.		Date	

Addendum No.	Date	

The undersigned further agrees to furnish all necessary transportation, machinery, equipment, tools, labor and other means of construction; and to do all the work and to furnish all of the materials specified in the contract in the manner and at the times prescribed under the supervision and direction of the Tollway or its authorized representatives, for the lump sums and unit prices quoted in the following Schedule of Prices:

Accompanying this bid is a Bid Guaranty:

(a)	Evidence by a	a bank	draft,	cashier's	check	or certif	fied check	on	_
	Bank, for \$, p	ayable to T	he Illino	is State	Toll Highway	/ Tollway, or	
					-				

(b) A Bid Bond in favor of the Tollway for \$\(\frac{570}{\text{o}} \), with a corporate surety authorized to do business in the State of Illinois.

In the event that this bid shall be accepted by The Illinois State Toll Highway Tollway, and the undersigned should fail to execute a contract with and furnish the security required by the Tollway, as set forth in the Standard Specifications, within ten (10) days after receipt of notice of the acceptance of the bid, such draft or check shall become the property of the Tollway, or if a bid bond has been submitted, the principal amount of said bid bond shall become immediately due and payable to the Tollway; otherwise the Bid Guarantee will be returned to the bidder upon written request, as soon as the contract and contract bonds have been executed. If a bid guaranty is secured by a check, the check will be returned to the bidder.

Pursuant to the provisions of the Prevailing Wage Act, <u>820 ILCS 130</u>, the undersigned, as part of its bid for the construction of The Illinois State Toll Highway <u>Contract I-19-4490</u>, hereby stipulates that, if awarded a contract on said bid, it will pay the laborers, mechanics and other workers who are employed in the performance of such work hourly wages not less than the minimum hourly wages stated in the instructions to bidders; and that its computations in arriving at said bid are based on hourly wages not less than those stated in the instructions to bidders; and that if a contract be entered into under said bid, the minimum hourly wage rates stated in the instructions to bidders shall become and be a part of said contract as provided by law.

It is understood that the quantities of work and material shown herein in the Schedule of Prices of the bid are approximate only and are subject to increase or decrease as provided in the Standard Specifications. Such increase or decrease shall in no manner affect the validity of the contract.

On the acceptance of this bid for said work, the undersigned will furnish and deliver the Performance and Payment Bonds, in the forms required and furnished by the Tollway and included in the contract documents, with a corporate surety acceptable to the Tollway and authorized to do business in the State of Illinois, conditioned as stated in said bonds.

The undersigned has also properly executed or caused to be executed by an officer thereof, if a corporation, the non-collusion affidavit filed with this bid.

Unless otherwise specified, a current IDOT "Certificate of Eligibility" shall be included with this bid, or shall be submitted within twenty-four (24) hours after the bid opening. Failure to meet this requirement shall be grounds for rejection of the bid, per Article 102.13 of the Tollway Supplemental Specifications.

The undersigned is aware that, completely filled out forms of the Tollway entitled "Plant and Equipment Questionnaire" and "Current Contractual Obligations," will be requested from the apparent low bidder once the apparent low bidder is determined as required by the Tollway Supplemental Specifications.

It is agreed that time is of the essence of this contract and that I (we) will, in the event of my (our) failure to complete the contract within the time limit named above, pay to The Illinois State Toll Highway Tollway liquidated damages in the amount stated in the Special Provision, based on the price(s) shown in the Schedule of Prices of the bid.

The undersigned is (check one) an individual	
a Partnership a Corporation under the laws of the State of _	Minois
having principal office at 1200 (MASKIT W. Gla	· •
Signed and sealed this day of	h /by its Pr/(iklust , thereunto duly authorized.
	(SEAL)
_	(SEAL)
Affix Corporate Seal BY:	
or Power of Attorney Where Applicable	
Information below to be typed or printed where ap	policable
INDIVIDUAL:	phodble.
Name	Address
PARTNERSHIP - NAME AND ADDRESS OF GET	NERAL PARTNERS:
Name	Address
Name	Address
Name	Address
INCORPORATED:	
Probert Kutrovats	
President Device Vubsitudes	
Vice-President	
Tema Kutovara	
Secretary	
John Coeschice	

Treasurer

Address

Bid Notes

Each bid solicitation will have a contract-specific Bid Credit Cap on the amount of Bid Credit that can be applied to the contract. This particular solicitation has a Bid Credit cap of \$325,000.00. Any Bid Credits applied above and beyond the Bid Credit cap will not be considered.

- A. Core Work shall be the sum of the unit prices supplied by the bidder multiplied by the pay item quantity.
- B. Unit prices for Contractor's Quality Program and Contingency Work will be supplied by the Illinois Tollway with the sum total of this work completed by the Illinois Tollway and included in the P-pages.
- C. Base Bid will be calculated as: Total Amount of Core Work + Contractor's Quality Program
 + Total Amount of Contingency Work
- D. Bid Credit is to include the total amount of Bid Credits applied to the bid
- E. Award Criteria will be calculated by the Illinois Tollway and will be calculated as follows: Base Bid minus Bid Credit.

All Bid Credit Certificates used to arrive at the Bid Credit included on Bid Credit Line must be included in the original bid package. All Bid Credit Certificates applied to a successful bid will become null and void at the time the bidder's award criteria figure is deemed the lowest most responsible and responsive bid and the bid is awarded by the Illinois Tollway's Board of Directors, at which time the Bid Credit Certificate shall not be available for inclusion in any other bid.

All blank spaces for bid prices must be filled in with the unit price, or lump sum price, and the total price for each and every item (which prices must be more than \$0.00). Bids which do not contain a price for every item listed in the Schedule of Prices for the contract being bid, will not be considered, unless alternate bids are requested.

The contractor shall complete all work under this Agreement for the performance of contract No. I-19-4490 as specified in S.P. 103.1

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY

CONTRACT I-19-4490

FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS TRI-STATE TOLLWAY (I-294)

I-55 RAMPS (MP 24.0) TO 55TH STREET (MP 25.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR		AMOUNT DOLLAR
•	20100110	TREE REMOVAL (6 TO 15 UNITS DIAMETER)	UNIT	4,106	15.00	s	61,590.00
*	20100210	TREE REMOVAL (OVER 15 UNITS DIAMETER)	UNIT	1,553	18.00	\$	27,954.00
	20101200	TREE ROOT PRUNING	EACH	58	70.00	\$	4,060.00
	20101300	TREE PRUNING (1 TO 10 INCH DIAMETER)	EACH	15	50.00	\$	750.00
	20101350	TREE PRUNING (OVER 10 INCH DIAMETER)	EACH	7	70.00	s	490.00
	20101400	NITROGEN FERTILIZER NUTRIENT	POUND	308	3.00	s	924.00
	20101600	POTASSIUM FERTILIZER NUTRIENT	POUND	923	3.00	s	2,769.00
*	20200100	EARTH EXCAVATION	CU YD	7,010	33.15	s	232,381.50
•	20201200	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL	CU YD	115	42.78	s	4,919.70
	20400800	FURNISHED EXCAVATION	CU YD	9,540	0.10	s	954.00
	20700220	POROUS GRANULAR EMBANKMENT	CU YD	250	37.43	s	9,357.50
	20800150	TRENCH BACKFILL	CU YD	21,125	37.17	s	785,216.25
-	25100127	MULCH, METHOD 3A	ACRE	10.00	2,200.00	s	22,000.00
D1	30300112	AGGREGATE SUBGRADE IMPROVEMENT 12"	SQ YD	18	67.07	s	1,207.26
	35102100	AGGREGATE BASE COURSE, TYPE B 9"	SQ YD	504	14.97	s	7,544.88
	40600275	BITUMINOUS MATERIALS (PRIME COAT)	POUND	1,175	0.01	s	11.75
	40603085	HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70	TON	3	838.80	s	2,516.40
	40603335	HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N50	TON	85	243.00	s	20,655.00
	40603340	HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70	TON	2	1,236.50	s	2,473.00
	40700100	BITUMINOUS MATERIALS (TACK COAT)	POUND	116	0.01	s	1.16

FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS TRI-STATE TOLLWAY (I-294)

I-55 RAMPS (MP 24.0) TO 65TH STREET (MP 25.6) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR	1	AMOUNT DOLLAR
	44000100	PAVEMENT REMOVAL	SQ YD	366	30.68	s	11,228.88
	44000500	COMBINATION CURB AND GUTTER REMOVAL	FOOT	36	24.50	s	882.00
	44004000	PAVED DITCH REMOVAL	FOOT	376	49.25	s	18,518.00
	44004250	PAVED SHOULDER REMOVAL	SQ YD	1,055	19.43	\$	20,498.65

FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS TRI-STATE TOLLWAY (I-294)

I-55 RAMPS (MP 24.0) TO 55TH STREET (MP 25.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR		AMOUNT DOLLAR
	50102400	CONCRETE REMOVAL	CU YD	18	384.98	s	6,929.64
	50200100	STRUCTURE EXCAVATION	CU YD	725	10.69	\$	7,750.25
	50200400	ROCK EXCAVATION FOR STRUCTURES	CU YD	3,827	149.79	s	573,246.33
•	50300225	CONCRETE STRUCTURES	CU YD	183.1	2,150.00	\$	393,665.00
	50300255	CONCRETE SUPERSTRUCTURE	CU YD	325.5	802.05	s	261,067.28
	50300300	PROTECTIVE COAT	SQ YD	3,287	1.60	\$	5,259.20
*	50800205	REINFORCEMENT BARS, EPOXY COATED	POUND	376,320	1.46	s	549,427.20
	52100510	ANCHOR BOLTS, 3/4"	EACH	8	150.00	\$	1,200.00
	52200020	TEMPORARY SOIL RETENTION SYSTEM	SQ FT	5,472	1.00	s	5,472.00
	54003000	CONCRETE BOX CULVERTS	CU YD	105.2	695.11	\$	73,125.57
	542JA024	PIPE CULVERTS, CLASS A. 24" (JACKED)	FOOT	114	2,323.12	\$	264,835.68
	550A0360	STORM SEWERS, CLASS A, TYPE 2 15"	FOOT	324	68.83	\$	22,300.92
•	55100700	STORM SEWER REMOVAL 15"	FOOT	32	10.00	\$	320.00
•	55100900	STORM SEWER REMOVAL 18"	FOOT	108	10.00	\$	1,080.00
•	55101100	STORM SEWER REMOVAL 21"	FOOT	16	10.00	\$	160.00
*	55101200	STORM SEWER REMOVAL 24"	FOOT	248	10.00	\$	2,480.00
*	55101300	STORM SEWER REMOVAL 27"	FOOT	268	10.00	\$	2,680.00
*	55101800	STORM SEWER REMOVAL 42"	FOOT	64	20.00	s	1,280.00
*	55101900	STORM SEWER REMOVAL 48"	FOOT	33	34.50	s	1,138.50
	58700300	CONCRETE SEALER	SQ FT	18,024	1.34	s	24,152.16

FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS

TRI-STATE TOLLWAY (I-294) I-55 RAMPS (MP 24.0) TO 65TH STREET (MP 25.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR		AMOUNT DOLLAR
	60223700	MANHOLE, TYPE A, 6' DIA, TYPE 1 FRAME, OPEN LID	EACH	2	5,466.71	\$	10,933.42
	60236200	INLETS, TYPE A, TYPE 8 GRATE	EACH	1	1,115.70	\$	1,115.70
	60255500	MANHOLES TO BE ADJUSTED	EACH	3	800.00	s	2,400.00
	60500040	REMOVING MANHOLES	EACH	2	600.00	\$	1,200.00
	60603800	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12	FOOT	36	62.00	\$	2,232.00
	63200310	GUARDRAIL REMOVAL	FOOT	125	8.30	\$	1,037.50
•	66900400	SPECIAL WASTE GROUNDWATER DISPOSAL	GALLON	500	5.00	\$	2,500.00
•	66900530	SOIL DISPOSAL ANALYSIS	EACH	10	1,190.00	s	11,900.00
*	6690535	PRIORITY POLLUTANTS GROUNDWATER ANALYSIS	EACH	6	1,665.00	\$	9,990.00
•	66901000	BACKFILL PLUGS	CU YD	50	122.56	s	6,128.00
•	66901002	ON-SITE MONITORING OF REGULATED SUBSTANCE	CAL DAY	180	850.00	s	153,000.00

THE !LLINOIS STATE TOLL HIGHWAY AUTHORITY

CONTRACT I-19-4490

FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS

TRI-STATE TOLLWAY (I-294) I-55 RAMPS (MP 24.0) TO 55TH STREET (MP 25.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR		AMOUNT DOLLAR
BDE	70300900	PAVEMENT MARKING TAPE, TYPE IV - LETTERS AND SYMBOLS	SQ FT	36	3.30	\$	118.80
BDE	70300904	PAVEMENT MARKING TAPE, TYPE IV 4"	FOOT	13,930	1.10	\$	15,323.00
	70600280	IMPACT ATTENUATORS, TEMPORARY (SEVERE USE, NARROW), TEST LEVEL 3	EACH	9	10,924.30	\$	98,318.70
	70600370	IMPACT ATTENUATORS, RELOCATE (SEVERE USE, NARROW), TEST LEVEL 3	EACH	3	3,248.30	s	9,744.90
	72400320	REMOVE SIGN PANEL-TYPE 2	SQ FT	20	35.00	\$	700.00
	72400330	REMOVE SIGN PANEL-TYPE 3	SQ FT	140	9.80	\$	1,372.00
	72400600	RELOCATE SIGN PANEL ASSEMBLY - TYPE B	EACH	2	266.70	\$	533.40
	72700100	STRUCTURAL STEEL SIGN SUPPORT- BREAKAWAY	POUND	600	3.50	\$	2,100.00
	72800100	TELESCOPING STEEL SIGN SUPPORT	FOOT	32	9.70	\$	310.40
	73400100	CONCRETE FOUNDATIONS	CU YD	1.4	1,857.70	s	2,600.78
	73700100	REMOVE GROUND MOUNTED SIGN SUPPORT	EACH	2	113.90	\$	227.80
	73700200	REMOVE CONCRETE FOUNDATION-GROUND MOUNTED	EACH	2	502.60	s	1,005.20
	78005100	EPOXY PAVEMENT MARKING-LETTERS AND SYMBOLS	SQ FT	36	8.00	\$	288.00
	78005110	EPOXY PAVEMENT MARKING-LINE 4"	FOOT	10,499	0.60	\$	6,299.40
	78005130	EPOXY PAVEMENT MARKING-LINE 6"	FOOT	7,577	0.75	\$	5,682.75
	78005150	EPOXY PAVEMENT MARKING-LINE 12"	FOOT	1,364	2.00	\$	2,728.00
	81800400	AERIAL CABLE, 4-1/C NO. 2 WITH MESSENGER WIRE	FOOT	1,535	6.00	s	9,210.00
•	X0320374	PLUG EXISTING SANITARY SEWERS	EACH	38	1,380.06	s	52,442.28
•	X0322464	ABANDON AND FILL EXISTING SANITARY MANHOLE	EACH	1	2,804.03	s	2,804.03
•	X0322584	REVETMENT MAT REMOVAL	SQ YD	750	14.89	\$	11,167.50

FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS TRI-STATE TOLLWAY (1-294)

I-55 RAMPS (MP 24.0) TO 55TH STREET (MP 25.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR		AMOUNT DOLLAR
*	X0322917	PROPOSED STORM SEWER CONNECTION TO EXISTING MANHOLE	EACH	1 1	2,174.73	\$	2,174.73
•	X0327036	BIKE PATH REMOVAL	SQ YD	496	14.71	s	7,296.16
•	X0327229	SLIDE GATE	EACH	1	8,115.25	s	8,115.25
D1	X0900075	COFFERDAM (TYPE 1) (IN-STREAMWETLAND WORK)	EACH	2	27,553.22	s	55,106.44
*	X6026054	SANITARY MANHOLES TO BE REMOVED	EACH	12	1,449.83	s	17,397.96
•	X6050500	REMOVE FRAME AND GRATE (SPECIAL)	EACH	4	605.61	\$	2,422.44
*	X6061460	PAVED DITCH (SPECIAL)	FOOT	19	1,971.54	\$	37,459.26
*	X6660410	REMOVE RIGHT-OF-WAY MARKERS	EACH	3	100.00	s	300.00

FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS

TRI-STATE TOLLWAY (1-294) 1-55 RAMPS (MP 24.0) TO 55TH STREET (MP 25.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR	1	AMOUNT DOLLAR
*	XX007665	PROPOSED STORM SEWER CONNECTION TO EXISTING CULVERT	EACH	1	4,349.47	\$	4,349.47
*	Z0018200	DRAINAGE STRUCTURE RECONSTRUCTION (SPECIAL)	EACH	4	2,899.65	\$	11,598.60
*	Z0029604	HEADWALL REMOVAL	EACH	6	1,449.82	s	8,698.92
•	JA553482	SANITARY SEWERS, RCP, 42", CLASS II	FOOT	823	238.00	\$	195,874.00
*	JA553483	SANITARY SEWERS, RCP, 42", CLASS III	FOOT	1,413	246.00	s	347,598.00
•	JA553489	SANITARY SEWERS, JACKED IN PLACE, 42"	FOOT	920	1,486.81	\$	1,367,865.20
•	JA553492	SANITARY SEWERS, RCP, 48", CLASS II	FOOT	96	291,00	\$	27,936.00
*	JA553499	SANITARY SEWERS, JACKED IN PLACE, 48"	FOOT	353	1,438.42	s	507,762.26
•	JA553502	SANITARY SEWERS, RCP, 60", CLASS II	FOOT	1,143	333.00	s	380,619.00
•	JA553503	SANITARY SEWERS, RCP, 60", CLASS III	FOOT	2,553	350.00	s	893,550.00
•	JA553504	SANITARY SEWERS, RCP, 60", CLASS IV	FOOT	1,976	373.00	s	737,048.00
*	JA553507	SANITARY SEWERS, DUCTILE IRON PIPE, 60"	FOOT	107	727.58	\$	77,851.06
•	JA553509	SANITARY SEWERS, JACKED IN PLACE, 60°	FOOT	682	1,726.12	\$	1,177,213.84
•	JA553549	SANITARY SEWER REMOVAL, 42"	FOOT	367	30.00	\$	11,010.00
*	JA553550	SANITARY SEWER REMOVAL, 48"	FOOT	32	30.00	\$	960.00
*	JA553551	SANITARY SEWER REMOVAL, 60"	FOOT	1,739	30.00	\$	52,170.00
*	JA553552	ABANDON SANITARY SEWER, 42"	FOOT	2,919	18.00	\$	52,542.00
*	JA553553	ABANDON SANITARY SEWER, 48"	FOOT	350	19.50	s	6,825.00
*	JA553554	ABANDON SANITARY SEWER, 60"	FOOT	4,413	20.00	\$	88,260.00
*	JA553555	FILL SANITARY SEWER, 42"	FOOT	195	50.76	s	9,898.20

November 5, 2019

FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS TRI-STATE TOLLWAY (I-294)

I-55 RAMPS (MP 24.0) TO 65TH STREET (MP 25.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

S.P.	PAY ITEM NO. JA553557	NO. DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR	AMOUNT DOLLAR		
•			F00 T	439	86.82	\$	38,113.98	
•	JA602600	SANITARY MANHOLE, TYPE B, 4' DIA, TYPE 1 FRAME, CLOSED LID	EACH	21	800.00	s	16,800.00	
•	JA602601	SANITARY MANHOLE, TYPE A, 5' DIA, TYPE 1 FRAME, CLOSED LID	EACH	7	7,790.72	\$	54,535.04	
•	JA602602	SANITARY MANHOLE, TYPE A, 6' DIA, TYPE 1 FRAME, CLOSED LID	EACH	6	13,455.89	s	80,735.34	
*	JA602603	SANITARY MANHOLE, TYPE A, 7' DIA, TYPE 1 FRAME, CLOSED LID	EACH	12	19,746.69	\$	236,960.28	
•	JA602604	SANITARY MANHOLE, TYPE A, 8' DIA, TYPE 1 FRAME, CLOSED LID	EACH	1	23,097.96	\$	23,097.96	
•	JA602606	SANITARY MANHOLE, TYPE A, 10' DIA, TYPE 1 FRAME, CLOSED LID	EACH	1	30,232.00	s	30,232.00	
•	JI201100	TREE STUMP REMOVAL	EACH	134	0.25	\$	33.50	
•	J 211110	TOPSOIL EXCAVATION AND PLACEMENT	CU YD	1,532	19.73	\$	30,226.36	

FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS

TRI-STATE TOLLWAY (I-294) I-55 RAMPS (MP 24.0) TO 55TH STREET (MP 25.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR		AMOUNT DOLLAR
٠	JI211112	TOPSOIL EXCAVATION AND DISPOSAL	CU YD	1,183	34.92	\$	41,310.36
•	JI213002	EXPLORATORY POTHOLING, UTILITIES	EACH	25	800.00	s	20,000.00
*	JI213004	EXPLORATION TRENCH, UTILITIES (HAND EXCAVATION)	FOOT	800	30.00	s	24,000.00
*	JI213006	EXPLORATION TRENCH, UTILITIES (VACUUM EXCAVATION)	FOOT	800	50.00	\$	40,000.00
*	JI251010	EROSION CONTROL BLANKET, BIODEGRADABLE NETTING	SQ YD	57,578	1.20	\$	69,093.60
*	JI406107	ASPHALT TACK COAT	POUND	213	0.01	\$	2.13
•	JI 44 0010	CONCRETE MEDIAN BARRIER AND BASE REMOVAL	FOOT	675	36.00	s	24,300.00
•	JI440022	SHOULDER RUMBLE STRIP REMOVAL	SQ YD	100	191.50	s	19,150.00
*	J 442129	CLASS B PATCHES, TYPE IV, 10 1/2 INCHES	SQ YD	204	167.23	\$	34,114.92
*	JI442900	DOWEL BARS FOR CLASS B PATCHES	EACH	59	42.02	\$	2,479.18
•	JI481070	AGGREGATE SHOULDERS SPECIAL, TYPE C	TON	409	160.52	s	65,652.68
*	JI481130	AGGREGATE SHOULDERS WITH FILTER FABRIC. TYPE B 4"	SQ YD	319	10.19	s	3,250.61
*	JI482104	WARM-MIX ASPHALT SHOULDERS (6 IN.)	SQ YD	673	83.40	s	56,128.20
*	JI485030	TEMPORARY PAVEMENT, CLASS 3	SQ YD	915	88.60	s	81,069.00
•	JI503020	HIGH PERFORMANCE CONCRETE MOMENT SLAB STRUCTURES	CU YD	1,228	454.49	\$	558,204.62
•	JI521012	ANCHOR BOLTS, 1 3/4"	EACH	4	160.00	\$	640.00
*	JI522500	MECHANICALLY STABILIZED EARTH RETAINING WALL	SQ FT	9,277	78.07	\$	724,255.39
•	JI550120	TEMPORARY STORM SEWER, CLASS A, 24"	FOOT	248	87.64	s	21,734.72
*	JI550122	TEMPORARY STORM SEWER, CLASS A, 27"	FOOT	268	108.44	\$	29,061.92
*	JI550130	TEMPORARY STORM SEWER, CLASS A, 48"	FOOT	46	197.53	\$	9,086.38

FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS

TRI-STATE TOLLWAY (I-294) 1-55 RAMPS (MP 24.0) TO 55TH STREET (MP 25.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

S.P.	PAY ITEM NO. JI601300	O. DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR	AMOUNT DOLLAR	
*			FOOT	52	52.24	s	2,716.48
•	JI601320	PIPE UNDERDRAINS, FABRIC LINED TRENCH 6"	FOOT	1,004	25.67	\$	25,772.68
•	JI602048	CATCH BASINS, TYPE G-3 (MODIFIED), TYPE G-2 FRAME AND GRATE	EACH	1	8,686.03	s	8,686.03
•	JI602115	CATCH BASINS, TYPE G-2, TYPE G-2 FRAME AND GRATE	EACH	3	5,298.08	\$	15,894.24
*	JI602119	CATCH BASINS, TYPE G-3, TYPE G-2 FRAME AND GRATE	EACH	2	6,372.88	s	12,745.76
*	JI602184	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 20A FRAME AND GRATE	EACH	2	3,121.00	s	6,242.00
•	JI606010	GUTTER, TYPE G-2	FOOT	513	38.00	s	19,494.00
*	JI630002	GALVANIZED STEEL PLATE BEAM GUARDRAIL, TYPE A, 6 FOOT POSTS	FOOT	912.5	24.57	s	22,420.13
*	JI631120	TRAFFIC BARRIER TERMINAL, TYPE T2	EACH	5	1,435.12	s	7,175.60
•	JI633032	REMOVE AND RE-ERECT STEEL PLATE BEAM GUARDRAIL, TYPE A, 6 FOOT POSTS	FOOT	1,850.0	12.26	\$	22,681.00

FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS

TRI-STATE TOLLWAY (I-294) 1-55 RAMPS (MP 24.0) TO 55TH STREET (MP 25.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR		AMOUNT DOLLAR
•	JI664305	RIGHT-OF-WAY FENCE, TYPE 1, 6'	FOOT	4,135	14.79	\$	61,156.65
*	JI664310	CORNER POST, RIGHT-OF-WAY FENCE, TYPE 1	EACH	10	441.38	\$	4,413.80
*	JI664315	PULL POST, RIGHT-OF-WAY FENCE, TYPE 1	EACH	17	441.39	\$	7,503.63
•	JI664320	END POST, RIGHT-OF-WAY FENCE, TYPE 1	EACH	10	441.38	\$	4,413.80
*	JI664340	STREAM CROSSING, TYPE 1	FOOT	46	111.90	\$	5,147.40
•	JI664400	RIGHT OF WAY FENCE REMOVAL	FOOT	2,480	6.27	s	15,549.60
*	JI664402	FENCE TO BE REMOVED AND RE-ERECTED	FOOT	701	23.10	s	16,193.10
•	JI664615	TEMPORARY CHAIN LINK FENCE 8' SCREENING, TYPE 1	FOOT	5,769	23.61	s	136,206.09
•	JI666010	RIGHT OF WAY MARKER	EACH	10	1,000.00	\$	10,000.00
•	J1666020	RIGHT OF WAY MARKER (SPECIAL)	EACH	3	1,000.00	\$	3,000.00
*	JI680004	HEADWALL TYPE I, 24"	EACH	1	2,214.24	\$	2,214.24
•	JI680103	SLOPED HEADWALL TYPE I, 15"	EACH	4	1,457.64	s	5,830.56
*	JI680120	SLOPED HEADWALL TYPE III, 6", 1:3	EACH	1	1,759.74	\$	1,759.74
•	JI680145	SLOPED HEADWALL TYPE III, 24°, 1:6	EACH	1	3,612.18	s	3,612.18
*	JI704000	TEMPORARY CONCRETE BARRIER	FOOT	7,347	18.00	\$	132,246.00
*	JI704005	RELOCATE TEMPORARY CONCRETE BARRIER	FOOT	2,171	4.00	\$	8,684.00
*	JI704012	FURNISH AND INSTALL TEMPORARY CONCRETE BARRIER, TO REMAIN IN PLACE	FOOT	675	35.00	\$	23,625.00
•	JI728010	TELESCOPING STEEL SIGN SUPPORT, BARRIER ASSEMBLY	EACH	1	203.50	\$	203.50
***	JI780145	EPOXY PAVEMENT MARKING-LINE 10"	FOOT	6,554	1.48	s	9,699.92
•	JI781010	RAISED PAVEMENT LANE MARKER REFLECTOR	EACH	312	86.75	s	27,066.00

FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS TRI-STATE TOLLWAY (I-294)

I-55 RAMPS (MP 24.0) TO 55TH STREET (MP 25.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR	AMOUNT DOLLAR
•	J1782014	GUARDRAIL BARRIER REFLECTORS, TYPE B	EACH	9	8.88	\$ 79.92

FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS

TRI-STATE TOLLWAY (I-294) I-55 RAMPS (MP 24.0) TO 55TH STREET (MP 25.5) AND 47TH STREET (MP 26.6) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR		AMOUNT DOLLAR
**	JS107360	DUST CONTROL WATERING	UNIT	300	12.44	\$	3,732.00
**	JS107361	APPLY DUST SUPPRESSION AGENTS	UNIT	300	24.89	\$	7,467.00
**	J\$121102	DRILL AND INSTALL EXPANSION ANCHORS, DOWEL BARS AND ANCHOR RODS	EACH	33	48.12	\$	1,587.96
**	JS121200	LOW PRESSURE EPOXY INJECTION	FOOT	667	40.00	\$	26,680.00
**	JS250318	SEEDING, CLASS 4F	ACRE	10.00	1,900.00	\$	19,000.00
**	J\$250320	SEEDING, CLASS 5	ACRE	10.00	3,500.00	\$	35,000.00
**	JS250350	SEEDING, CLASS 7	ACRE	10.00	700.00	\$	7,000.00
**	JS280020	MANAGEMENT OF EROSION AND SEDIMENT CONTROL	CAL MO	17	1,500.00	s	25,500.00
••	JS280050	SILT FENCE	FOOT	4,832	3.50	s	16,912.00
**	JS280051	RE-ERECT SILT FENCE	FOOT	1,208	2.50	s	3,020.00
**	JS280070	STABILIZED CONSTRUCTION ENTRANCE	SQ YD	1,857	36.54	\$	67,854.78
	JS280100	SUPER SILT FENCE	FOOT	3,415	12.50	\$	42,687.50
**	JS280140	TEMPORARY RIPRAP	TON	76	78.89	\$	5,995.64
**	J\$280151	SAME-DAY STABILIZATION	SQ YD	3,609	0.01	\$	36.09
**	J\$280180	RECTANGULAR INLET PROTECTION	EACH	1	250.00	s	250.00
**	JS280305	TEMPORARY DITCH CHECKS	FOOT	270	13.50	s	3,645.00
**	JS670CM0	FIELD OFFICE, TYPE C (MODIFIED)	CAL MO	17	3,239.62	s	55,073.54
**	JS671020	MOBILIZATION, TOLLWAY (MODIFIED)	L SUM	1	1,076,000.00	s	1,076,000.00
•	JS701010	MAINTENANCE OF TRAFFIC	L SUM	1	596,000.00	s	596,000.00
**	JS734A10	FOUNDATION FOR OVERHEAD SIGN STRUCTURE, SPAN TYPE	CU YD	28.7	1,746.60	s	50,127.42

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY

CONTRACT I-19-4490

FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS

TRI-STATE TOLLWAY (I-294) I-55 RAMPS (MP 24.0) TO 55TH STREET (MP 25.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR		MOUNT DOLLAR
**	JS734G10	FOUNDATION FOR ITS GANTRY FRAME	CU YD	21.6	1,147.00	\$	24,775.20
	JS810820	UNDERGROUND CONDUIT, GALVANIZED STEEL, 2" DIA.	FOOT	74	18.00	s	1,332.00
	JS810824	UNDERGROUND CONDUIT, GALVANIZED STEEL, 4" DIA.	F00 T	36	40.00	s	1,440.00

FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS TRI-STATE TOLLWAY (1-294)

1-55 RAMPS (MP 24.0) TO 55TH STREET (MP 25.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR		AMOUNT DOLLAR
**	JS812023	CONDUIT EMBEDDED IN STRUCTURE, 2" DIA., PVC	FOOT	1,332	6.00	s	7,992.00
**	JS812025	CONDUIT EMBEDDED IN STRUCTURE, 3" DIA PVC	FOOT	48	12.00	\$	576.00
**	JS812027	CONDUIT EMBEDDED IN STRUCTURE, 4" DIA, PVC	FOOT	15	20.00	\$	300.00
**	JS813016	JUNCTION BOX, STAINLESS STEEL, EMBEDDED IN STRUCTURE, 36" X 36" X 10"	EACH	1	1,290.00	\$	1,290.00
**	JS813073	JUNCTION BOX, STAINLESS STEEL, ATTACHED TO STRUCTURE, 16" X 14" X 6"	EACH	3	780.00	\$	2,340.00
**	JS813097	JUNCTION BOX, STAINLESS STEEL, ATTACHED TO STRUCTURE, 36" X 36" X 10"	EACH	2	2,040.00	s	4,080.00
**	JS821003	TEMPORARY LUMINAIRE, SODIUM VAPOR, HORIZONTAL MOUNT, 400WATT	EACH	4	610.00	s	2,440.00
**	JS830031	TEMPORARY WOOD POLE, 60 FT., CLASS 4, 15 FT. MAST ARM	EACH	4	2,500.00	s	10,000.00
**	JS830033	TEMPORARY WOOD POLE, 70 FT., CLASS 3	EACH	1	2,300.00	s	2,300.00
**	JS836001	LIGHT POLE FOUNDATION (ROADWAY) STEEL HELIX (7FT) OR CONCRETE	EACH	1	1,500.00	\$	1,500.00
**	JS842080	REMOVAL OF EXISTING LIGHTING UNIT, SALVAGE	EACH	4	450.00	s	1,800.00
**	JS842105	POLE FOUNDATION, REMOVED	EACH	5	250.00	\$	1,250.00
**	JS846001	MAINTAIN LIGHTING SYSTEM	L SUM	1	9,000.00	s	9,000.00
•	J T 134030	INTELLIGENT TRANSPORTATION SYSTEMS GANTRY SITE GROUNDING	EACH	1	8,750.00	s	8,750.00
*	JT134037	ITS ELEMENT SITE GROUNDING - POLE MOUNTED ASSEMBLY	EACH	1	6,400.00	s	6,400.00
•	JT134048	ITS ELEMENT SITE GROUNDING - ATM EQUIPMENT CABINETS	EACH	1	6,400.00	\$	6,400.00
•	JT160099	HANDHOLE FOR SINGLE MODE FIBER OPTIC CABLE, TORSION ASSIST, 48" X 72" X 36"	EACH	3	3,900.00	s	11,700.00
*	JT160108	FURNISH HANDHOLE FOR SINGLE MODE FIBER OPTIC CABLE, TORSION ASSIST, 48"X72"X36	EACH	24	3,200.00	s	76,800.00
*	JT202008	NON-SPECIAL WASTE DISPOSAL	TON	14,740	38.00	s	560,120.00
*	JT211A11	SUBGRADE AGGREGATE 12 IN.	CU YD	597	38.08	s	22,733.76

FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS

TRI-STATE TOLLWAY (I-294) I-55 RAMPS (MP 24.0) TO 55TH STREET (MP 25.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

S.P.	PAY ITEM NO. JT280500	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR	AMOUNT DOLLAR		
•		500 SEDIMENT FILTER BAG	EACH	3	200.00	\$	600.00	
•	JT280510	FLOC LOG	EACH	10	200.00	\$	2,000.00	
•	JT280530	IN-LINE FLOCCULATION SYSTEM	EACH	1	6,000.00	\$	6,000.00	
•	JT285055	ARTICULATED CONCRETE BLOCK REVETMENT SYSTEM, TYPE 1	SQ YD	210	150.00	\$	31,500.00	
•	JT301010	GRANULAR SUBBASE, SPECIAL	CU YD	840	43.93	s	36,901.20	
*	JT503040	STRUCTURAL REPAIR OF CONCRETE (DEPTH EQUAL TO OR LESS THAN 5 IN.)	SQ FT	21	368.00	s	7,728.00	
*	JT503041	STRUCTURAL REPAIR OF CONCRETE (DEPTH GREATER THAN 5 IN.)	SQ FT	17	368.00	s	6,256.00	
•	JT599040	REMOVAL OF EXISTING NOISE ABATEMENT WALL	SQ FT	38,771	5.99	s	232,238.29	
	JT599044	NOISE ABATEMENT WALL PANEL REMOVAL, STORAGE AND RE-ERECTION	EACH	12	2,930.15	\$	35,161.80	
*	JT599P01	PERFORMANCE BASED NOISE ABATEMENT WALL (PRECAST CONCRETE) NO. 1	L SUM	1	690,320.00	s	690,320.00	

FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS TRI-STATE TOLLWAY (I-294)

I-55 RAMPS (MP 24.0) TO 55TH STREET (MP 25.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR		AMOUNT DOLLAR
•	JT599P02	PERFORMANCE BASED NOISE ABATEMENT WALL (PRECAST CONCRETE) NO. 2	L SUM	1	1,016,650.00	\$	1,016,650.00
*	JT601900	TRENCH DRAIN	FOOT	675	123.34	\$	83,254.50
•	JT669030	EARTHWORK CONSTRUCTION PLAN	L SUM	1	3,400.00	\$	3,400.00
٠	JT669040	EARTHWORK FINAL CONSTRUCTION REPORT	L SUM	1	2,400.00	\$	2,400.00
•	JT701030	SUPPLEMENTAL BARRICADE	EACH/DAY	100	1.00	\$	100.00
•	JT701031	SUPPLEMENTAL SIGNING	SQ FT	50	20.00	\$	1,000.00
•	JT701032	SUPPLEMENTAL FLASHING ARROW BOARD (PER DAY)	EACH/DAY	2	25.00	\$	50.00
٠	JT701033	SUPPLEMENTAL FLASHING ARROW BOARD (PER WEEK)	EACH/WEEK	1	150.00	\$	150.00
*	JT701034	SUPPLEMENTAL FLASHING ARROW BOARD (PER MONTH)	EACH/MONTH	1	625.00	\$	625.00
•	JT701035	SUPPLEMENTAL MAINTENANCE OF TRAFFIC	DAY	30	100.00	\$	3,000.00
•	JT701062	TEMPORARY INFORMATION SIGNING- OVERHEAD MOUNT, GREATER THAN 24 SQ FT IN AREA	SQ FT	90	80.10	\$	7,209.00
•	JT701200	PORTABLE CHANGEABLE MESSAGE SIGN	CAL DAY	30	50.00	\$	1,500.00
•	JT701210	PORTABLE CHANGEABLE MESSAGE SIGN	WEEK	8	300.00	s	2,400.00
٠	JT701220	PORTABLE CHANGEABLE MESSAGE SIGN	CAL MO	14	1,200.00	\$	16,800.00
*	JT720110	SIGN INSTALLATION, TYPE 2	SQ FT	20	14.10	\$	282.00
•	JT720120	SIGN INSTALLATION, TYPE 3	SQFT	144	10.90	\$	1,569.60
•	JT726010	MILEPOST MARKER ASSEMBLY, GROUND MOUNTED	EACH	5	155.80	\$	779.00
•	JT726020	MILEPOST MARKER ASSEMBLY, BARRIER WALL MOUNTED	EACH	1	350.00	s	350.00
•	JT726040	REMOVE AND REINSTALL MILEPOST MARKER	EACH	6	84.20	\$	505.20
*	JT783005	WATERBLAST PAVEMENT MARKING REMOVAL WITH VACUUM RECOVERY	SQ FT	3,009	3.00	\$	9,027.00

FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS TRI-STATE TOLLWAY (I-294) I-55 RAMPS (MP 24.0) TO 55TH STREET (MP 25.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR		AMOUNT DOLLAR
•	JT783009	RAISED PAVEMENT LANE MARKER, REFLECTOR REMOVAL	EACH	312	8.00	\$	2,496.00
*	JT810876	UNDERGROUND CONDUIT, COILABLE NONMETALLIC CONDUIT, SDR 11, 2" DIA.	FOOT	2,390	6.30	\$	15,057.00
•	JT810878	UNDERGROUND CONDUIT, COILABLE NONMETALLIC CONDUIT, SDR 11, 3" DIA.	FOOT	247	14.00	\$	3,458.00
*	JT844010	REMOVE AND REINSTALL LIGHTING UNIT	EACH	1	1,000.00	\$	1,000.00
*	JT900518	EMBANKMENT MODIFICATIONS	SQ YD	7,994	7.65	s	61,154.10
•	JT901101	DEWATERING	CAL MO	4	8,000.00	\$	32,000.00
				TOTAL AMOUN	T OF CORE WORK	\$	18,032,298.80

FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS

TRI-STATE TOLLWAY (I-294) I-55 RAMPS (MP 24.0) TO 55TH STREET (MP 25.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR	AMOUNT DOLLAR
*	JT155001	CONTRACTOR'S QUALITY PROGRAM	L SUM	1	380,000.00	380,000.00
٠	JT154002	DISPOSAL QF UNIDENTIFIED HAZARDOUS WASTE	UNIT	10,000	1.00	10,000.00
*	JT154005	EMERGENCY PAVEMENT AND SHOULDER REPAIRS	UNIT	20,000	1.00	20,000.00
•	JT154008	UNFORESEEN ADDITIONAL MAINTENANCE OF TRAFFIC	UNIT	20,000	1.00	20,000.00
•	JT154016	ALLOWANCE FOR UNFORESEEN EROSION CONTROL MEASURES	UNIT	20,000	1.00	20,000.00
*	JT154067	CONSTRUCTION ALLOWANCE FOR CONSTRUCTIONWORKS APPRENTICES	UNIT	100,000	1.00	100,000.00
•	JT154150	ALLOWANCE FOR STEEL COSTS ADJUSTMENT	UNIT	30,000	1.00	30,000.00
*	JT154160	ALLOWANCE FOR FUEL COSTS ADJUSTMENT	UNIT	10,000	1.00	10,000.00
*	JT154161	ALLOWANCE FOR BITUMINOUS MATERIALS COSTS ADJUSTMENT	UNIT	20,000	1.00	20,000.00
	999NEG20	DAMAGES TO ILLINOIS TOLLWAY'S OPERATIONAL FACILITIES PER S.P. 115.5 - TRI- STATE	OCCUR		(10,000.00)	
	999NEG30	DAMAGES TO ILLINOIS TOLLWAY'S OPERATIONAL FACILITIES PER S.P. 115.5 - ALL ROADWAYS OFF-PEAK	OCCUR		(2,000.00)	
	999NEG31	DAMAGE TO ELECTRICAL FACILITIES PER TOLLWAY SUPPL. SPEC. 107.30(b)	INC/DAY		(1,000.00)	
	999NEG32	LIQUIDATED DAMAGES FOR DELAY IN SUBMITTAL OF PROGRESS SCHEDULE PER TOLLWAY SUPPL. SPEC. 108.02(e)	DAY		(300.00)	
	999NEG33	NON-COMPLIANCE WITH EROSION AND SEDIMENT CONTROL PER TOLLWAY SUPPL. SPEC 280.02 (b) (1)	INC/DAY		See Note 1	
	999NEG34	NON-COMPLIANCE WITH RESPONSIBILITY FOR CONSTRUCTION HAULING EQUIPMENT PER TOLLWAY SUPPL. SPEC. 105.15	DAY		(1,000.00)	
	999NEG35	FAILURE TO RESPOND TO REGULATORY AGENCY REQUESTS, PER TOLLWAY SUPPL. SPEC. 280.02 (b) (2)	OCCUR		(25,000.00)	
	999NEG36	FAILURE TO COMPLY WITH OCCUPANCY DATE OR PROVIDE COMPLETE FACILITIES. FIELD OFFICE OR LAB PER TOLLWAY SUPPL. SPEC. 670.01 (b)	DAY		(500.00)	

393,000,00

FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS

TRI-STATE TOLLWAY (I-294) I-55 RAMPS (MP 24.0) TO 55TH STREET (MP 25.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

\$.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR	AMOUNT DOLLAR
	999NEG37	NON-COMPLIANCE WITH TOLLWAY MAINTENANCE OF TRAFFIC PER TOLLWAY SUPPL. SPEC. 701.01 (b)(1)	INC/DAY		(2,500.00)	
	999NEG38	FAILURE TO RESPOND TO RE-ESTABLISH DEVICES PER TOLLWAY SUPPL. SPEC. 701.01 (b)(2)	OCCUR		(2,500.00)	
	999NEG39	FAILURE TO REPAIR IMPACT ATTENUATORS, TEMPORARY PER TOLLWAY SUPPL. SPEC. 701.01 (b)(3)	OCCUR		(2,500.00)	
	999NEG40	LOSS OR DAMAGE TO TOLLWAY OWNED DEVICES PER TOLLWAY SUPPL. SPEC. 701.01 (b)(4)	SQ. FT.		(100.00)	
	999NEG42	NON-COMPLIANCE WITH MAINTAIN LIGHTING SYSTEM, PER TOLLWAY SUPPL. SPEC. 846.06 (a)	INC/DAY		(1,000.00)	
	999NEG43	FAILURE TO RESPOND TO MAINTAIN LIGHTING SYSTEM, PER TOLLWAY SUPPL. SPEC. 846.06 (b)	OCCUR		(1,000.00)	
	999NEG44	LIQUIDATED DAMAGES FOR NON-COMPLETION PER S.P. 105.1.1	CAL DAY		(9,000.00)	
	999NEG45	LIQUIDATED DAMAGES FOR NON-COMPLETION PER S.P. 105.1.2	CAL DAY		(9,000.00)	
	999NEG46	LIQUIDATED DAMAGES FOR NON-COMPLETION PER S.P. 105.1.3	CAL DAY		(9,000.00)	
	999NEG47	LIQUIDATED DAMAGES FOR NON-COMPLETION PER S.P. 105.1.4	CAL DAY		(9,000.00)	
	999NEG48	LIQUIDATED DAMAGES FOR NON-COMPLETION PER S.P. 105.1.5	CAL DAY		(9,000.00)	

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY **CONTRACT I-19-4490**

FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS TRI-STATE TOLLWAY (1-294)

I-55 RAMPS (MP 24.0) TO 55TH STREET (MP 25.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR	AMOUNT DOLLAR
	999NEG49	DAMAGE TO FIBER OPTIC UTILITIES, PER S.P. 115.3	OCCUR		(10,000.00)	
	999NEG53	NON-COMPLIANCE WITH CONTRACTOR QUALITY PROGRAM SPECIAL PROVISION	OCCUR		(1,000.00)	
	999NEG54	DAMAGE TO TOLLWAY MULTI-MODE CABLE, DMS SIGNS, CAMERAS, TELECOMMUNICATION, CABLE, ELECTRICAL, WATER and SEWER PER S.P. 115.4	OCCUR		(1,000.00)	
		ADJUSTMENTS				
	999ADJ45	CONSTRUCTIONWORKS APPRENCTICES WAGE RATE PAYMENT	HOUR		15.00	

	TOTAL AMOUNT OF CORE WORK + AMOUNT OF CONTRACTOR'S QUALITY PROGRAM (CQP) + TOTAL AMOUNT OF CONTINGENCY WORK = TOTAL AMOUNT OF BASE BID
\$325,000.00	BID CREDIT
\$18,317 ,29 8.80	AWARD CRITERIA

INDICATES SPECIAL PROVISION

** INDICATES TOLLWAY SUPPLEMENTAL SPECIFICATIONS

INDICATES IDOT RECURRING SPECIAL PROVISION

BDE INDICATES IDOT BDE SPECIAL PROVISION

D1 INDICATES IDOT DISTRICT 1 SPECIAL PROVISION

GBSP INDICATES IDOT GUIDE BRIDGE SPECIAL PROVISION

18,655,292 80 ME

Note 1: The deduction will be according to Article 280.02(b)(1) Table A. The Contractor should leave the unit price value blank.

OPENED 12 /10 201 9 CHECK ENCLOSED: YES___NO___

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY

CONTRACT I-19-4490

FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD) SANITARY SEWER RELOCATIONS TRI-STATE TOLLWAY (I-294)

I-55 RAMPS (MP 24.0) TO 55TH STREET (MP 25.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3) SCHEDULE OF PRICES

$\overline{}$						
S.P.	PAY ITEM NO.	DESIGNATION	UNIT	QUANTITY	UNIT PRICE DOLLAR	AMOUNT DOLLAR

Document A310TM - 2010

Conforms with The American Institute of Architects AIA Document 310

Bid Bond

CONTRACTOR:

(Name, legal status and address)

Martam Construction, Inc.

1200 Gasket Dr.

Elgin, IL 60120

OWNER:

(Name, legal status and address)

Illinois Tollway

2700 W. Ogden Avenue Downers Grove, IL 60515 SURETY:

(Name, legal status and principal place of business)

North American Specialty Insurance Company

1200 Main Street, Suite 800

Kansas City, MO 64105

Malling Address for Notices

1411 Opus Place, Suite 450

Downers Grove, IL 60515

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

BOND AMOUNT: \$

5%

Five Percent of Amount Bid

PROJECT:

(Name, location or address, and Project number, if any)

Flagg Creek Water Reclamation District(FCWRD) Sanitary Sewer Relocations, Tri-State Tollway (I-294) Contract No. I-19-4490

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been farnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed defeted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so famished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and scaled this 10th day of December, 2019



Martam Construction, Inc.

(Principal) (Seal)

By:

(Title) PASS-35-4

(North American Specialty Insurance Ompany

(Surery) (Seal)

SEAL

1373

(Title) Kelly Al Gardner Attorney-in-Fact

State of	Illinois					
County of	f <u>DuPage</u>					
	SUF	RETY ACKNOWLE	OGEMENT	(ATTORNEY-IN-FACT)		
l, Alexa	andra Sartori	Notary Public of	DuPage	County, in the State of	Illinois	
do hereb	y certify that	Kelly A. Gardner	Attorn	ey-in-Fact, of the North Amer	rican Specialty	y
Insurance (Company	who is pe	rsonally k	nown to me to be the same	person wh	ose
name is :	subscribed to	the foregoing inst	rument, a	ppeared before me this day	in person,	and

Given under my hand and notarial seal at my office in the City of Downers Grove in said County, this 10th day of December , 2019 .

acknowledged that she signed, sealed and delivered said instrument, for and on behalf of the

OFFICIAL SEAL
ALEXANDRA SARTORI
NOTARY PUBLIC, STATE OF ILLINOIS
My Commission Expires Jul 5, 2020

North American Specialty Insurance Company

					_
Ala4 17 . h.ll-		_			

for the uses and purposes therein set forth.

Notary Public Alexandra Sartori

My Commission expires: July 5, 2020

SWISS RE CORPORATE SOLUTIONS

NORTH AMERICAN SPECIALTY INSURANCE COMPANY WASHINGTON INTERNATIONAL INSURANCE COMPANY

GENERAL POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS, THAT North American Specialty Insurance Company, a corporation duly organized and existing under
laws of the State of New Hampshire, and having its principal office in the City of Kansas City, Missouri, and Washington International Insurance
Company, a corporation organized and existing under the laws of the State of New Hampshire and having its principal office in the City of Kunsas
City, Missouri, each does hereby make, constitute and appoint: Kelly A. Gardner

 Principal:
 Martam Construction, Inc.
 Bond Number:
 Bid Bond

 Obligee:
 Illinois Tollway
 Bond Amount:
 See Bond Form

 Bond Description:
 Flagg Creek Water Reclamation District(FCWRD) Sanitary Sewer Relocations, Tri-State
 Tollway (I-294)

Its true and lawful Attorney(s)-in-Fact, to make, execute, seal and deliver, for and on its behalf and as its act and deed, bonds or other writings obligatory in the nature of a bond on behalf of each of said Companies, as surety, on contracts of suretyship as are or may be required or permitted by law, regulation, contract or otherwise, provided that no bond or undertaking or contract or suretyship executed under this authority shall exceed the amount of:

FIFTY MILLION (\$50,000,000,00) DOLLARS

This Power of Attorney is granted and is signed by facsimile under and by the authority of the following Resolutions adopted by the Boards of Directors of both North American Specialty Insurance Company and Washington International Insurance Company at meetings duly called and held on the 9th of May, 2012:

"RESOLVED, that any two of the Presidents, any Managing Director, any Senior Vice President, any Vice President, any Assistant Vice President, the Secretary or any Assistant Secretary be, and each or any of them hereby is authorized to execute a Power of Attorney qualifying the attorney named in the given Power of Attorney to execute on behalf of the Company bonds, undertakings and all contracts of surety, and that each or any of them hereby is authorized to attest to the execution of any such Power of Attorney and to attach therein the seal of the Company; and it is

FURTHER RESOLVED, that the signature of such officers and the seal of the Company may be affixed to any such Power of Attorney or to any certificate relating thereto by facsimile, and any such Power of Attorney or certificate bearing such facsimile signatures or facsimile seal shall be binding upon the Company when so affixed and in the future with regard to any bond, undertaking or contract of surety to which it is attached."



By
Steven P. Anderson, Senior Vice President of Washington International Insurance Company
& Senior Vice President of North American Specialty Insurance Company

By
Michael A. Ito, Senior Vice President of Washington International Insurance Company



IN WITNESS WHEREOF, North American Specialty Insurance Company and Washington International Insurance Company have caused their official seals to be hereunto affixed, and these presents to be signed by their authorized officers this <u>lst</u> day of <u>February</u>, <u>2019</u>.

& Senior Vice President of North American Specialty Insurance Company

North American Specialty Insurance Company Washington International Insurance Company

State of Illinois County of Cook

\$5:

On this <u>1st.</u> day of <u>February</u>, <u>2019</u>, before me, a Notary Public personally appeared <u>Steven P. Anderson</u>, Senior Vice President of Washington International Insurance Company and Senior Vice President of North American Specialty Insurance Company and <u>Michael A. Ito</u>, Senior Vice President of Washington International Insurance Company and Senior Vice President of North American Specialty Insurance Company, personally known to me, who being by me duly sworn, acknowledged that they signed the above Power of Attorney as officers of and acknowledged said instrument to be the voluntary act and deed of their respective companies.



M. Kenny, Notary Public

1, <u>Jeffrey Goldberg</u>, the duly elected <u>Assistant Secretary</u> of North American Specialty Insurance Company and Washington International Insurance Company, do hereby certify that the above and foregoing is a true and correct copy of a Power of Attorney given by said North American Specialty Insurance Company and Washington International Insurance Company, which is still in full force and effect.

IN WITNESS WHEREOF, I have set my hand and affixed the seals of the Companies this 10th day of December 2019



Illinois State Toll Highway Authority

This Certifies that Martam Construction Inc. has earned a total of \$68,044.46 through the Earned Credit Program and is using that credit toward a bid project convened by the Illinois State Toll Highway Authority with the understanding that the credit is fully endorsed by the Tollway.

In Witness Whereof, the said Corporation has caused this Certificate to be signed by its duly authorized officers and its Corporate Seal is to be hereunto affixed this 26-February-2018



The owner of this certificate # OCSOS is tendering S 62.044 credits for use on bid for contract # I-14-44900 (date) 12-10-19 I understand that any credits not utilized for a winning bid will be returned.

Signed:



N	; ;
outo	ונונו
Jife	11112
(ĭ

00508

Issued To:

Martam Construction Inc.

Dated:

February 26, 2018

In the Amount of:

\$68,044.46

Certificate Issued By:

Issuance of this Certificate supersedes and voids all previously issued Certificates

Participants:

Pay Period

09/25/2016 - 12/02/2017

Benjamin Torres, Tyler Svehla (\$5000), Chris J. Saxen, Jeremy Row, Hector Moraza, Roberto Linares (\$5000), Ian Issert (\$5000), Enrique Espinoza, Phillip Courtney



Illinois State Toll Highway Authority

This Certifies that Material Solutions Laboratory has earned a total of \$275,185.88 through a Tollway Bid Credit Program and is using that credit toward a bid project convened by the Illinois State Toll Highway Authority with the understanding that the credit is fully endorsed by the Tollway.

In Witness Whereof, the said Corporation has caused this Certificate to be signea by its duly authorized officers and its Corporate Seal is to be hereunto affixed this 15-October-2019



The owner of this certificate # 00726 is tendering \$ 275,000 credits for use on bid for contract #1-19-4490 on (date) 12/9/2019 . I understand that any credits not utilized for a winning bid will be returned.

Signed:

FINANCIAL DISCLOSURES AND CERTIFICATIONS

ALERT:

YOUR BID WILL BE DEEMED NON-RESPONSIVE and will be REJECTED if Financial Disclosures / Certifications are not submitted with your bid!

All vendors responding to an Illinois Tollway solicitation must comply with Illinois Procurement Code 30 ILCS 500 -- specifically section 50-35 Financial Disclosures and Potential Conflicts of Interest. The Illinois Procurement Gateway (IPG) is a web-based system that serves as the primary location for entering, organizing, and reviewing vendor information. The IPG allows prospective vendors to provide disclosures, registrations, and other documentation needed to do business with a State agency or university in advance of any particular procurement. It is highly recommended that vendors register on the Illinois Procurement Gateway at https://ipg/vendorreg.com

The submittal shall contain either FORMS A or FORMS B. Bids submitted without FORMS A or FORMS B shall be deemed non-responsive.

FORMS A section contains eight forms and shall be returned by bidders that are <u>not</u> registered in the Illinois Procurement Gateway (IPG).

FORMS B contains three forms and shall be returned by bidders that <u>have</u> a current, approved IPG registration.

Forms A Section

Complete this section if you <u>are not using</u> an Illinois Procurement Gateway (IPG) Registration.

https://www.illinoistollway.com/doing-business/construction-engineering/forms

- 1. Business and Directory Information
- 2. Illinois Department of Human Rights Public Contracts Number
- 3. Authorized to Do Business in Illinois
- 4. Standard Certifications
- 5. State Board of Elections
- 6. Disclosure of Business Operations in Iran
- 7. Financial Disclosures and Conflicts of Interest
- 8. Taxpayer Identification Number
- 9. Signature

Forms B Section

Complete this section only if you <u>are using</u> a current, approved IPG Registration.

https://www.illinoistollway.com/doing-business/construction-engineering/forms

- 1. Certification of Illinois Procurement Gateway Registration #
- 2. Certification Timely to this Solicitation
- 3. Disclosures of Lobbyist or Agent
- 4. Disclosure of Current and Pending Contracts
- 5. Signature

The Illinois Procurement Code requires the Tollway to collect financial disclosures from any known subcontractor with anticipated participation in excess of \$50,000.00 at the time of the bid. Subcontractor disclosures will be requested from the successful bidder for any subcontractor

identified in the bid immediately after the bidder is determined to be the lowest responsive/responsible bidder.

REMINDER TO VENDORS SUBMITTING FORMS B

Vendors intending to fulfill certification and disclosure requirements by supplying the State with their Illinois Procurement Gateway registration number, expiration date, and "FORMS B" documents must read this clarification document in its entirety.

VENDORS UTILIZING "FORMS B" MUST BE REGISTERED SPECIFICALLY WITH THE ILLINOIS PROCUREMENT GATEWAY TO BE DEEMED RESPONSIVE TO THIS SOLICITATION.

In order to verify that you are registered with the Illinois Procurement Gateway (IPG), please click on "Registered Vendor Directory" on the IPG homepage (https://ipg.vendorreg.com). Search for your Business Name. If your company does not appear in the search results, then you are <u>not</u> registered in the IPG.

To use FORMS B, vendors must be listed in the "Registered Vendor Directory" as described above, and provide a valid registration number with expiration date from the Illinois Procurement Gateway. Please note that it is possible for vendors who have registered with another government entity (such as the City of Chicago's Compliance and Certification portal) using the same portal software, to have a registration number and expiration date for a different (non-State of Illinois) application process. Registration information from other government entities will not be accepted.

If the "Registered Vendor Directory" does not list your company, then you must utilize the "FORMS A" option to meet the certification and disclosure requirements of this solicitation.

Every submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Procurement Code shall contain a certification by the bidder, contractor, or subcontractor under the Section, and acknowledge that the Chief Procurement Officer may declare the related contract void if any of the certifications are false.

RESPONSIBLE BIDDER AFFIDAVIT in accordance with PUBLIC ACT 97-0369

CONTRACT NO:	1-19-4490 (Enter Tollway Contract Number)
SUBMITTING BIDDER:	MALLAM CONSTRUCTION, JAC (Enter Name of Firm)
ADDRESS:	algia. In leason
COUNTY OF LOOK)) ss)
The Affiant, hills Kutvovats deposes and says:	, being first duly sworn, upon oath
1. That the Affiant is PIBIALMA bidder on the above referenced contract for the contract known as 1-19-449 owner;	of Martin (myr/lift) who is the to by the Illinois State Toll Highway Tollway, hereinafter "Owner" (enter Tollway contract number), between the bidder and the
	er will maintain an Illinois office as the primary place of the construction authorized by said contract if contract is so
I am duly authorized to make this Aft Affidavit, and all statements herein a	fidavit. I know and understand the contents of this re true and correct. SIGNATURE OF AFFIANT
SUBSCRIBED AND SWORN BEFORE	ME THIS 1 DAY OF DECEMBER, 2019.
OFFICIAL SEAL ELIZABETH ADERTON NOTARY PUBLIC, STATE OF ILLINOIS MY COMMISSION EXPIRES 01/20/20	// NOTARY PUBLIC

PA -1

(Rev. 01/21/15)

ILLINOIS STATE TOLL HIGHWAY TOLLWAY

PREFERENCES

The Illinois Procurement Code provides various preferences to promote business opportunities in Illinois.

Does bidder make any claims for preferences? If so, please mark the applicable preference(s) and include the list of items that qualify for the preference at the end of this section and a description of why the preference applies. The State reserves the right to determine whether the preference indicated applies to bidder. Resident Bidder (30 ILCS 500/45-10) Recycled Materials (30 ILCS 500/45-20) ☐ Recycled Paper (30 ILCS 500/45-25) ☐ Environmentally Preferable Supplies (30 ILCS 500/45-26) ☐ Illinois Correctional Industries (30 ILCS 500/45-30) ☐ Sheltered Workshops for the Severely Handicapped (30 ILCS 500/45-35) ☐ Gas Mileage (30 ILCS 500/45-40) ☐ Small Businesses (30 ILCS 500/45-45) ☐ Illinois Agricultural Products (30 ILCS 500/45-50) Corn-Based Plastics (30 ILCS 500/45-55) Disabled Veterans (30 ILCS 500/45-57) □ Vehicles Powered by Agricultural Commodity-Based Fuel (30 ILCS 500/45-60) ☐ Public Purchases in Other State (30 ILCS 520) ☐ Illinois Mined Coal Act (30 ILCS 555) ☐ Steel Products Procurement (30 ILCS 565) ☐ Veteran's Preference (330 ILCS 55) ☐ Procurement of Domestic Products (30 ILCS 517) ☐ Bio-based Products (30 ILCS 500/45-75) Items that Qualify and Explanation:

Signature of Authorized Representative:
Printed Name of Authorized Representative:
Vendor Name: Martan Construction, The
Date:

THE ILLINOIS STATE TOLL HIGHWAY TOLLWAY

CONTRACT NO. I-19-4490

LIST OF INDIVIDUAL CONTACTS

The bidder is hereby requested to list those individuals to be contacted for information regarding the analysis of the various portions of the bid.

<u>ITEM</u>	INDIVIDUAL	TELEPHONE NO.	E-MAIL
Schedule of Prices	Robert Kutrovatz	Q47- 608- USW	Repeate Martany con
Bid Guaranty	11	; t	+ 2
DBE 2026	17	n	11
EEO Program	11	[3	Ιt
VOSB 2026	11	1.	11
Financial Disclosures Forms A or Forms B	1.	Į¢	(i
IDOT Certificate of Eligibility	11	1.	11
Non-Collusion Affidavit – Page R-4	11	ę i	l I

THE ILLINOIS STATE TOLL HIGHWAY TOLLWAY CONTRACT NO. I-19-4490

AFFIDAVIT

The undersigned, being first duly sworn, on his/her oath deposes and says: That his/her name is	State of Mirwis
That his/her name is	County of
and his/her office is at Wo Casatto. Ligin	The undersigned, being first duly sworn, on his/her oath deposes and says:
this affidavit on behalf of Mary Constitution. The (Name of Corporation, Partnership, etc.) Miname of Corporation, Partnership, etc.) (Sole proprietorship, corporation, partnership, etc.) (Sole owner, partner, president, etc.) That this bid (of which this Affidavit is a part) for the construction of a portion of The Illinois State Toll Highway System, described in Contract no. I-19-4490 is submitted in good faith and not as a speculation or to be assigned or relinquished and will be executed and fulfilled by said bidder, according to its terms, if accepted, and according to the Plans and Specifications for said construction, that this bid is made without reference to any other bid, that this bidder has not offered to or received from any person, firm, board, commission, trustee or corporation any sum of money or consideration for the making of said bid; that no inducement of any form or character other than that which appears upon the face of the bid will be suggested, offered, paid or delivered to any person influence the acceptance of the said bid or awarding of the contract, nor has this bidder any agreement or understanding of any kind whatsoever, with any person whomsoever to pay, deliver to, or share with any other person in any way or manner, any of the proceeds of the contract, or understanding with any other bidder or bidders concerning the amount of said bid, nor has such bidder in any way colluded, conspired, connived, or agreed in any manner or form, with any person whomsoever to influence any bid for said contract, directly or indirectly (Affiant) Sworn to before me and subscribed in my presence this	That his/her name is RONANT KUTNIVUTS , and he/she resides a
this affidavit on behalf of Mary Construction, Partnership, etc.) (Name of Corporation, Partnership, etc.) (Sole proprietorship, corporation, partnership, etc.) (Name of State) of which he/she is Cole owner, partner, president, etc.) That this bid (of which this Affidavit is a part) for the construction of a portion of The Illinois State Toll Highway System, described in Contract no. I-19-4490 is submitted in good faith and not as a speculation or to be assigned or relinquished and will be executed and fulfilled by said bidder, according to its terms, if accepted, and according to the Plans and Specifications for said construction, that this bid is made without reference to any other bid, that this bidder has not offered to or received from any person, firm, board, commission, trustee or corporation any sum of money or consideration for the making of said bid; that no inducement of any form or character other than that which appears upon the face of the bid will be suggested, offered, paid or delivered to any person whatsoever to influence the acceptance of the said bid or awarding of the contract, nor has this bidder any agreement or understanding of any kind whatsoever, with any person whomsoever to pay, deliver to, or share with any other person in any way or manner, any of the proceeds of the contract sought by this bid; that said bidder has not directly or indirectly made any arrangements, contract, or understanding with any other bidder or bidders concerning the amount of said bid, nor has such bidder in any way colluded, conspired, connived, or agreed in any manner or form, with any person whomsoever to influence any bid for said contract, directly or indirectly. (Affiant) Sworn to before me and subscribed in my presence this	and his/her office is at 100 Cossut W. Elgin , Two., That he/she makes, a
(Sole proprietorship, corporation, partnership, etc.) of which he/she is	^
(Sole proprietorship, corporation, partnership, etc.) of which he/she is	this affidavit on behalf of Martam Construction We , a
of which he/she is	
of which he/she is	(Sole proprietorship, corporation, partnership, etc.) (Name of State)
(Sole owner, partner, president, etc.) That this bid (of which this Affidavit is a part) for the construction of a portion of The Illinois State Toll Highway System, described in Contract no. I-19-4490 is submitted in good faith and not as a speculation or to be assigned or relinquished and will be executed and fulfilled by said bidder, according to its terms, if accepted, and according to the Plans and Specifications for said construction, that this bid is made without reference to any other bid, that this bidder has not offered to or received from any person, firm, board, commission, trustee or corporation any sum of money or consideration for the making of said bid; that no inducement of any form or character other than that which appears upon the face of the bid will be suggested, offered, paid or delivered to any person whatsoever to influence the acceptance of the said bid or awarding of the contract, nor has this bidder any agreement or understanding of any kind whatsoever, with any person whomsoever to pay, deliver to, or share with any other person in any way or manner, any of the proceeds of the contract sought by this bid; that said bidder has not directly or indirectly made any arrangements, contract, or understanding with any other bidder or bidders concerning the amount of said bid, nor has such bidder in any way colluded, conspired, connived, or agreed in any manner or form, with any person whomsoever to influence any bid for said contract, directly or indirectly. (Affiant) Sworn to before me and subscribed in my presence this	
That this bid (of which this Affidavit is a part) for the construction of a portion of The Illinois State Toll Highway System, described in Contract no. I-19-4490 is submitted in good faith and not as a speculation or to be assigned or relinquished and will be executed and fulfilled by said bidder, according to its terms, if accepted, and according to the Plans and Specifications for said construction, that this bid is made without reference to any other bid, that this bidder has not offered to or received from any person, firm, board, commission, trustee or corporation any sum of money or consideration for the making of said bid; that no inducement of any form or character other than that which appears upon the face of the bid will be suggested, offered, paid or delivered to any person whatsoever to influence the acceptance of the said bid or awarding of the contract, nor has this bidder any agreement or understanding of any kind whatsoever, with any person whomsoever to pay, deliver to, or share with any other person in any way or manner, any of the proceeds of the contract, or understanding with any other bidder has not directly or indirectly made any arrangements, contract, or understanding with any other bidder or bidders concerning the amount of said bid, nor has such bidder in any way colluded, conspired, connived, or agreed in any manner or form, with any person whomsoever to influence any bid for said contract, directly or indirectly. (Affiant) Sworn to before me and subscribed in my presence this	of which he/she is Y/3 (MV).
Highway System, described in Contract no. I-19-4490 is submitted in good faith and not as a speculation or to be assigned or relinquished and will be executed and fulfilled by said bidder, according to its terms, if accepted, and according to the Plans and Specifications for said construction, that this bid is made without reference to any other bid, that this bidder has not offered to or received from any person, firm, board, commission, trustee or corporation any sum of money or consideration for the making of said bid; that no inducement of any form or character other than that which appears upon the face of the bid will be suggested, offered, paid or delivered to any person whatsoever to influence the acceptance of the said bid or awarding of the contract, nor has this bidder any agreement or understanding of any kind whatsoever, with any person whomsoever to pay, deliver to, or share with any other person in any way or manner, any of the proceeds of the contract sought by this bid; that said bidder has not directly or indirectly made any arrangements, contract, or understanding with any other bidder or bidders concerning the amount of said bid, nor has such bidder in any way colluded, conspired, connived, or agreed in any manner or form, with any person whomsoever to influence any bid for said contract, directly or indirectly. (Affiant) Sworn to before me and subscribed in my presence this	(Sole owner, partiter, president, etc.)
Sworn to before me and subscribed in my presence this	Highway System, described in <u>Contract no. I-19-4490</u> is submitted in good faith and not as a speculation or to be assigned or relinquished and will be executed and fulfilled by said bidder, according to its terms, if accepted, and according to the Plans and Specifications for said construction, that this bid is made without reference to any other bid, that this bidder has not offered to or received from any person, firm, board, commission, trustee or corporation any sum of money or consideration for the making of said bid; that no inducement of any form or character other than that which appears upon the face of the bid will be suggested, offered, paid or delivered to any person whatsoever to influence the acceptance of the said bid or awarding of the contract, nor has this bidder any agreement or understanding of any kind whatsoever, with any person whomsoever to pay, deliver to, or share with any other person in any way or manner, any of the proceeds of the contract sought by this bid; that said bidder has not directly or indirectly made any arrangements, contract, or understanding with any other bidder or bidders concerning the amount of said bid, nor has such bidder in any way colluded, conspired, connived, or agreed in any manner or form, with any person whomsoever to influence any bid for said contract, directly or indirectly.
My Commission Expires: \w \no\ OFFICIAL SEAL SEAL SUTABETH ADERTON	
My Commission Expires: /w/20 OFFICIAL SEAL FUZABETH ADERTON	Sworn to before me and subscribed in my presence this day of
NOTARY PUBLIC, STATE OF ILLINOIS MY COMMISSION EXPIRES 01/20/20 R-4	My Commission Expires: 1/W/70 OFFICIAL SEAL ELIZABETH ADERTON ELIZABETH ADERTON ELIZABETH OF ILLINOIS

PLANT AND EQUIPMENT QUESTIONNAIRE

The signatory of this questionnaire guarantee's the truth and accuracy of all statements and of all answers to interrogatories hereinafter made.

1. KEY PERSONNEL

Identify the personnel whom, if the contract is awarded to you, will manage and supervise the work. List the General Manager or Superintendent through Shift Foreman.

(USE BLACK INK ONLY)

(USE BLACK INK OILT)							
NAME	TITLE OR POSITION IN THE FIRM	FUNCTION ON THIS PROJECT	YEARS WITH THE FIRM	YEARS OF EXPERIENCE IN SUPERVISING THIS TYPE OF WORK			
Chris Marginian	Project Manager	P.M.	14	18			
Chris Margewith Jerry Smuth Phil Dolahimasalo	Superntenant	P.M. Superintendent Greman	22	В			
Phil polathingscolo	Foreman	Greman	22	22			
							
	-						
							

PLANT AND EQUIPMENT QUESTIONNAIRE

2) The information furnished in these equipment lists 2a, 2b and 2c will be used to evaluate the bidders' understanding of this project as well as the bidder's capacity to carry out the project.

2a) EQUIPMENT OWNED

List the equipment which you now own that will be utilized on this contract, if awarded to you.

QUANTITY	UNIT	DESCRIPTION, SIZE, CAPACITY, ETC.	MANUFACTURER	YEAR OF MFR.	YOUR I.D. NO. OR CODE
see following	$n\gamma$				
,,,,,	•				
		<u>.</u>			
	_				

Martam Equipment List

EQUIPMENT DESCRIPTION	TYPE	Year
1989 Mack Truck #6	Heavy Duty Truck	1989
1991 International 4900 18' Diesel Straight Truck	Heavy Duty Truck	1991
1996 Mack Truck #11	Heavy Duty Truck	1996
1999 Mack Truck #14	Heavy Duty Truck	1999
2004 Mack Cv 713 Granite	Heavy Duty Truck	2004
2002 International 7400 6 Wheel Dump	Heavy Duty Truck	2002
1997 Mack Truck Ch613 #21	Heavy Duty Truck	1997
1999 Mack Truck Ch613 #27	Heavy Duty Truck	1999
1999 International 9400 #32	Heavy Duty Truck	1999
2001 Mack Truck #39	Heavy Duty Truck	2001
2005 Mack 600 Cxn #40	Heavy Duty Truck	2005
2015 Mack Chu613	Heavy Duty Truck	2015
2016 Mack Cxu613	Heavy Duty Truck	2016
2016 Mack Cxu613	Heavy Duty Truck	2016
2016 Mack Cxu613	Heavy Duty Truck	2016
2016 Mack Cxu613	Heavy Duty Truck	2016
2016 Mack Cxu613	Heavy Duty Truck	2016
1983 Ford Water Truck	Heavy Duty Truck	1983
2004 Freightliner F70	Heavy Duty Truck	2004
1984 Mack R600	leavy Duty Truck	1984
Ford F-6S0	leavy Duty Truck	
1997 International	leavy Duty Truck	1997
1997 International 4170	leavy Duty Truck	1997
1993 Ford F 700 Drill Truck	leavy Duty Truck	1993
Fiat Allis F 14B Crawler Loader C	RAWLER LOADER	1981
(MLI) Caterpillar 963C Crawler Loader (MLI)	RAWLER LOADER	2006
Caterpillar 953C Crawler Loader C	RAWLER LOADER	2005
Sullair 185 Dpq Air Compressor A	R COMPRESSOR	1990
Sullair 175 Air Compressor Al	IR COMPRESSOR	1990
Ingersoll Rand P600 Wcu Air Compressor Al	R COMPRESSOR	2003
Ingersoli Rand P 185 Air Compressor AI	R COMPRESSOR	1987

Ingersoll Rand 175 Air Compressor	AIR COMPRESSOR	1990
Ingersoll Rand 175 Air Compressor	AIR COMPRESSOR	1989
Ingersoll Rand 375 Air Compressor	AIR COMPRESSOR	2001
Ingersoll Rand P150 Air Compressor	AIR COMPRESSOR	1999
Ingersoll Rand P185 Jd Air Compressor	AIR COMPRESSOR	1991
Sullivan 375 Air Compressor	AIR COMPRESSOR	2003
Atlas Copco Xas 136 Air Compressor	AIR COMPRESSOR	
Sullivan Air Compressor	AIR COMPRESSOR	
Caterpillar D8N Crawler Dozer	CRAWLER DOZER	1991
Caterpillar D6N Lgp Crawler Dozer	CRAWLER DOZER	2004
Komatsu D61Px-15E Crawler Dozer	CRAWLER DOZER	2007
Caterpillar D4G – Lgp Crawler Dozer	CRAWLER DOZER	2005
Caterpillar D5Gxl Crawler Dozer	CRAWLER DOZER	2007
Caterpillar D6T Lgp Crawler Dozer	CRAWLER DOZER	2012
Caterpillar D6T Lgp Crawler Dozer	CRAWLER DOZER	2012
Caterpillar D8R Crawler Dozer	CRAWLER DOZER	1997
Caterpillar D6T Crawler Dozer	CRAWLER DOZER	2014
(MLI) Caterpillar D6K Crawler Dozer (MLI)	CRAWLER DOZER	2012
(MLI) Caterpillar D8T Crawler Dozer (MLI)	CRAWLER DOZER	2007
Case 550 Crawler Dozer	CRAWLER DOZER	
(MLI) Caterpillar D8T Crawler Dozer (MLI)	CRAWLER DOZER	2012
Terex Ts-14B Scraper	SCRAPER	1978
Terex Ts-14B Scraper	SCRAPER	1978
Terex Ts-14B Scraper	SCRAPER	1979
Terex Ts-14B Scraper	SCRAPER	1978
Terex Ts-14B Scraper	SCRAPER	1979
Terex Ts-14B Scraper	SCRAPER	1978
Terex Ts-14B Scraper	SCRAPER	1981
Terex Ts-14B Scraper	SCRAPER	1976
Terex Ts-14B Scraper	SCRAPER	1980
Terex Ts-14B Scraper	SCRAPER	1976
Terex Ts-14B Scraper	SCRAPER	1976
Terex Ts-14B Scraper	SCRAPER	1978

Terex Ts-14B Scraper	SCRAPER	1979
Terex Ts-14B Scraper	SCRAPER	1974
Terex Ts-14B Scrapper	SCRAPER	1976
Steiger St 310 #1 Tractor	TRACTOR	1976
Steiger St 310 #2 Tractor	TRACTOR	1976
Terex Ts-14B Scraper	SCRAPER	
Terex Ts-148 Scraper	SCRAPER	
Steiger St 2SO Tractor	TRACTOR	
Terex Ts-14B Scraper	SCRAPER	
Terex Ts-14A Scraper	SCRAPER	
Steiger Tractor	TRACTOR	1977
Terex Ts-14C Scraper	SCRAPER	1990
Terex Ts-14C Scraper	SCRAPER	1990
Terex Ts-14C Scraper	SCRAPER	1990
Terex Ts-14B Scraper	SCRAPER	
Terex Ts-14B Scraper	SCRAPER	
Volvo A40 Off-Road Truck	OFF-ROAD TRUCK	1998
Volvo A40 Off-Road Truck	OFF-ROAD TRUCK	1998
Volvo A40 Off-Road Truck	OFF-ROAD TRUCK	1998
Volvo A40 Off-Road Truck	OFF-ROAD TRUCK	1998
John Deere 450C Lc Excavators	Excavators	2003
John Deere 992E Lc Excavators	Excavators	1995
(MLI) Komatsu Pc 308 Usic Excavators (MLI)	Excavators	2004
(MLI) Samsung Se 350 Excavators (MLI)	Excavators	1997
Komatsu Pc 300Lc - 7E0 Excavators	Excavators	2007
Case Cx 290 Wt Excavators	Excavators	2005
Komatsu Pc 228 Uslc Excavators	Excavators	2007
(MLI) Komatsu Pc 22B Usic Excavators (MLI)	Excavators	2005
Samsung Se 210Lc - 3 Excavators	Excavators	1998
Case 9010B Excavators	Excavators	2002
Komatsu Pc 138 Excavators	Excavators	2007
(MLI) Komatsu Pc 160Lc-7Eo Excavators (MLI)	Excavators	2010
Hyundai 130W - 3 Excavators	Excavators	2000

Takeuchi Tb 070 Excavators	Excavators	1998
(MLI) Link-Belt 75 Msr Excavators (MLI)	Excavators	2012
(MLI) Komatsu Pc 78Mr-6 Excavators (MLI)	Excavators	2005
Kubota Kx 161 - 3 Excavators	Excavators	2004
Scat Trek 2345 Excavators	Excavators	2000
Yanmar V 1020-3 Excavators	Excavators	2002
Link-Belt 75 Msr Excavators	Excavators	2005
(MLI) Komatsu Pc400Lc - 6 Excavators (MLI)	Excavators	2003
Komatsu Pc 400Lc - 6 Excavators	Excavators	2004
Komatsu Pc 228 Uslc - 8 Excavators	Excavators	2013
Caterpillar 328D Lcr Excavators	Excavators	2013
Caterpillar 328D Lcr Excavators	Excavators	2011
Hitachi Ex 330Lc - 5 Excavators	Excavators	2011
Caterpillar 328D Lcr Excavators	Excavators	2013
Komatsu Pc-300 Excavators	Excavators	2006
Komatsu 490Lc10 Excavators	Excavators	2013
Caterpillar 349E	Excavators	
Kawasaki 852v Wheel Loader	WHEEL LOADER	2004
Case 621E Wheel Loader	WHEEL LOADER	2010
Case 621C Wheel Loader	WHEEL LOADER	1999
John Deere 544K Wheel Loader	WHEEL LOADER	2010
(MLI) Komatsu Wa 180Pt-3 Wheel Loader (MLI)	WHEEL LOADER	2003
(MLI) Case 621E Wheel Loader (MLI)	WHEEL LOADER	2008
(MLI) Case 621E Wheel Loader (MLI)	WHEEL LOADER	2008
Komatsu Wa – 270 – 7 Wheel Loader	WHEEL LOADER	2013
Komatsu Wa – 270 – 7 Wheel Loader	WHEEL LOADER	2013
Caterpillar 930K Wheel Loader	WHEEL LOADER	
Bomag Bw 211D-40 Compact	ASPHALT ROLLER	2008
Vibromax 1105 Compact	BASE ROLLER	2002
Dynapac Ca 151D Compact	BASE ROLLER	1999
Caterpillar Cs 563C Compact	BASE ROLLER	1996
Case Dv 204 Compact	ASPHALT ROLLER	2008
Hamm 3410 Compact	BASE ROLLER	2010

BASE ROLLER	2011
ASPHALT ROLLER	1995
ASPHALT ROLLER	
ASPHALT ROLLER	1990
ASPHALT ROLLER	1998
ASPHALT ROLLER	1999
COMPACTOR	1995
COMPACTOR	1998
COMPACTOR	2002
BASE ROLLER	
SKID STEER	1996
SKID STEER	1995
SKID STEER	2000
SKID STEER	2015
SKID STEER	2000
SKID STEER	2001
SKID STEER	2006
SKID STEER	2006
SKID STEER	2006
SKID STEER	2005
SKID STEER	2006
SKID STEER	2008
SKID STEER	2009
SKID STEER	2003
PAVING	2007
PAVING	2006
PAVING	2009
PAVING	1992
PAVING	2009
PAVING	2012
RECYCLING	2009
RECYCLING	2009
RECYCLING	2010
	ASPHALT ROLLER ASPHALT ROLLER ASPHALT ROLLER ASPHALT ROLLER ASPHALT ROLLER COMPACTOR COMPACTOR COMPACTOR BASE ROLLER SKID STEER

Finlay 683 Paving	RECYCLING	2010
Bid Well Paving	PAVING	
Vermeer V 8050 Support	SUPPORT	1994
Vermeer 1850 Support	SUPPORT	1994
Mclaughlin Mcl-20 Support	SUPPORT	1980
Broderson Mh 42B Support	SUPPORT	1988
Broderson Mh 42B Support	SUPPORT	1985
Broderson Mh 42B Support	SUPPORT	1989
Ingersoll Rand G 70 Support	GENERATOR:TOW BE	2002
Asphalt Zipper Support	SUPPORT	1998
New Holland Tn 55 Support	5UPPORT	2003
I.C.E. Vibro 223 Support	SUPPORT	1997
Godwin Dpc 300 Support	SUPPORT	1999
Remco Acw 16 Support	SUPPORT	2005
Remco Acw 16 Support	SUPPORT	1995
Home Made 25 Hp Support	SUPPORT	
Light Tower	LIGHT TOWER	
Allmand Support	SUPPORT	2008
Jcb 930 Support	SUPPORT	1997
Mark Lift Support	SUPPORT	1996
Chicago Pnue. Cprx-22 Support	SUPPORT	2011
Grapple Support	SUPPORT	2015
Sumitomo Ls 118 Rh5 Crane	CRANE	1988
Bosch 1994-6 Angle Grinder	ANGLE GRINDER	
Bosch 1994-6 Angle Grinder	ANGLE GRINDER	

PLANT AND EQUIPMENT QUESTIONNAIRE

2b) EQUIPMENT TO BE LEASED OR RENTED

List the equipment which you intend to rent or lease for this contract if awarded to you.

QUANTITY	UNIT	DESCRIPTION, SIZE, CAPACITY, ETC.	MANUFACTURER	YEAR OF MFR.	PROPOSED RENTER OR LESSOR
N/A					
			,		
				<u> </u>	
	ļ				
					_
	<u> </u>				
		· · · · · · · · · · · · · · · · · · ·			

CONTRACT NO. I-19-4490 PLANT AND EQUIPMENT QUESTIONNAIRE

2c) EQUIPMENT TO BE PURCHASED

List the equipment which you intend to purchase for this contract, if awarded to you. Include pneumatic and hydraulic tools, lighting equipment, mobile or portable service/repair equipment, and equipment to be used in maintenance of traffic.

QUANTITY	UNIT	DESCRIPTION, SIZE, CAPACITY, ETC.	MANUFACTURER	YEAR	APPROXIMATE COST
NA					
		<u> </u>			

PLANT AND EQUIPMENT QUESTIONNAIRE

3. SUB-CONTRACT WORK

List below the portions of the work which will be performed by subcontractors, the pay items which they relate to, the approximate value of the work to be subcontracted, and the names of firms being considered.

MATERIALS COMMITMENTS Have you entered into contracts for or received firm offers for the supply of all major materials which meet requirements of the specifications for this project? Yes \(\) No \(\) If your answer is NO, explain fully below or attach an explanation.	SCOPE OF WORK	RELATED PAY ITEM	% OF TOTAL CONTRACT	APPROX. \$ VALUE	IDENTIFIED CONTRACTOR
Have you entered into contracts for or received firm offers for the supply of all major materials which meet requirements of the specifications for this project? Yes ☐ No ☐	TOO				
Have you entered into contracts for or received firm offers for the supply of all major materials which meet requirements of the specifications for this project? Yes ☐ No ☐					
Have you entered into contracts for or received firm offers for the supply of all major materials which meet requirements of the specifications for this project? Yes ☐ No ☐					
Have you entered into contracts for or received firm offers for the supply of all major materials which meet requirements of the specifications for this project? Yes ☐ No ☐					
Have you entered into contracts for or received firm offers for the supply of all major materials which meet requirements of the specifications for this project? Yes ☐ No ☐					
Have you entered into contracts for or received firm offers for the supply of all major materials which meet requirements of the specifications for this project? Yes ☐ No ☐					
Have you entered into contracts for or received firm offers for the supply of all major materials which meet requirements of the specifications for this project? Yes ☐ No ☐					
If your answer is NO, explain fully below or attach an explanation.	Have you entered into con	ntracts for or re			
	If your answer is NO, exp	lain fully below	or attach an ex	planation.	

PLANT AND EQUIPMENT QUESTIONNAIRE

5.	EXAMINATION OF SITE WORK
	Have you carefully inspected the site of the work and evaluated all of the requirements with respect to your capability to provide the resources necessary to complete the work in accordance with those requirements?
	YES NO
6.	DOCUMENT REFERENCE
	In preparing your bid did you have available for reference the following contract documents?
	The Special Provisions YESNO
	The Contract Plans YESNO
	The IDOT Standard Specifications and Tollway Supplemental Specifications, latest edition as referenced in S. P. 101 YESNO
Dated	at this day of <u>}</u> day of <u>}</u> .
	Martan Construction, me
	Name of Organization
	By .
	Title of Person Signing
STATE	OF <u>MINDIS</u>)
4	TY OF LOOK }
<u>Pwbe</u>	14 KUNNUT3 being duly sworn deposes and says that he/she is PUSIAULT
of the a	above Martam Cinstruction—and that the answers to the questions in the foregoing Name of Organization
questic	onnaires and all statements therein contained are true and correct.
Subsci	ribed and sworn to me before this day of
	// Notary Public
Му Со	mmission Expires: 1120170
	\$*************************************
	OFFICIAL SEAL

CURRENT CONTRACTUAL OBLIGATIONS

Entries on this sheet are to cover all construction work under contract or verbal performance agreement or pending award to the contractor signing, whether as principal or as sub-contractor and with any owner including the United States government.

WORK NOW UNDER CONTRACT AS PRINCIPAL OR JOINT VENTURE

CONTRACT NUMBER	CONTRACT ENTERED INTO WITH (OWNER OR AGENCY)	VALUE OF WORK UNEARNED	TYPE OF WORK YET TO BE PERFORMED	ESTIMATED COMPLETION DATE
See following				
i				

TOTAL UNDER CONTRACT AND UNEARNED

WORK AS SUB-CONTRACTOR

CONTRACTOR	OWNER OR AGENCY	VALUE OF WORK UNEARNED	TYPE OF WORK YET TO BE PERFORMED	ESTIMATED COMPLETION DATE
See following	•			
, ,				

TOTAL SUBLET AND UNEARNED

LOW BIDS SUBMITTED, OPENED AND NOT APPROVED

CONTRACT NUMBER	OWNER OR AGENCY	VALUE OF WORK UNEARNED	TYPE OF WORK YET TO BE PERFORMED	ESTIMATED COMPLETION DATE
Sec following				

	<u> </u>						
TOTAL OF BIDS P	ENDING AWARD	_					
I hereby certify that, t and that my/our lates this date, Mark Ivo	t financial statement						
DATE		BY:	SIGNATURE			TITLE	dent
SUB-CONTRACTOR		UB-CO	NTRACTOR	\forall			

Agency/University	<u>Project Title</u>	<u>Status</u>	<u>Value</u>	Contract #
IDOT	IL59 Reconstruction from N. Aurora Rd. to New York St.	Completed	\$ 4,894,042.00	60R30
IDOT	IL59 Reconstruction From Diehl Rd. to N. Aurora Rd	Completed	\$ 21,998,417.66	60R31
IDOT	IL59 & I-88 Interchange Reconstruction	Completed	\$ 10,397,837.00	60131
IDOT	Anderson Rd. from IL38 to Keslinger Rd.	Completed	\$ 7,821,695.00	63698
IDOT	Ogden Ave. Advance Project - Comed Access Rd.	Completed	\$ 1,459,746.60	60T83
IDOT	IL59 over Metra R.R. Bridge Rehabilitation	Completed	\$ 358,141.30	60W59
Illinois Tollway	EOWA Tollway, Advance Drainage Contract, Bensenville	Completed	\$ 4,281,308.10	I-13-4627
IDOT	Kirk Rd. & Douglas Ave	Completed	\$ 992,000.00	63744
IDOT	Milwaukee Ave. Streetscape	Completed	\$ 938,000.00	61A93
IDOT	1390 & Lake St	Completed	\$ 1,926,565.50	60W54
IDOT	25th St. Grade Separation	Completed	\$ 2,434,000.00	63887
IDOT	Ogden Ave. Grade Seperation	Completed	\$ 1,371,795.00	60R06
IDOT	IL21 Streetscape	Completed	\$ 931,221.00	61A93
IDOT	Kirk Rd. & Douglas Ave	Completed	\$ 992,872.41	63744
IDOT	Crescent Ave. Reconstruction	Completed	\$ 6,152,784.50	61B09
IDOT	IL31 over Ferson Creek	Sub Contract	\$ 1,127,542.00	60M81
IDOT	IL31 & Silver Glen	Contract	\$ 1,584,086.55	60R28
IDOT	1L47 & Burlington Rd. Roundabout	Contract	\$ 2,090,386.96	63779
Illinois Tollway	Oakston St. & Elmhurst Rd.	Contract	\$ 7,238,542.75	I-13-4617
IDOT	Allen Rd. Box Culvert	Contract	\$ 1,444,516.00	61B90
IDOT	IL53 Box Culvert	Contract	\$ 1,856,366.57	60V29
IDOT	County Farm Rd. Bridge/Trail	Contract	\$ 2,354,372.72	61C31
IDOT	North Branch Trail	Contract	\$ 2,343,699.50	61C64
IDOT	Itasca Pedestrian Improvementa	Contract	\$ 936,067.65	61C82
IDOT	Glen Ellyn Rd. Pedestrian Path	Contract	\$ 146,026.20	61D07
IDOT-Aeronautics	DuPage Airport West End Perimeter Rd.	Contract	\$ 783,931.55	DU081
IDOT	Reconstruction & Signing at Golf Rd, Cumberland	Contract	\$ 4,574,690.19	62B16
IDOT	Main Street Bridge, Algonquin	Contract	\$ 2,482,796.00	6.10E+50
IDOT	Intersection Imp at North Ave & US 20, Streamwood	Contract	\$ 809,831.25	6.10E+72
IDOT	Sidewalk Construction, Bender Rd to Good Ave	Contract	\$ 462,763.50	61891
IDOT	Sewer & Culvert Construction, Grove to Rte 19	Contract	\$ 697,572.25	61E965
IDOT	Bike Path & Ped Tunnel, Raymond ST. Forest Preserve	Contract	\$ 3,439,621.75	6.10E+02
IDOT	Bridge Deck WB II Rte 72	Contract	\$ 387,418.50	62G94
IDOT	Bridge Deck Overlay at Garys Mill	Contract	\$ 164,812.80	62G93
Illinois Tollway	Ramp B Reconstruction at I-88 & Rt 56	SubContract	\$ 804,802.35	RR-18-4422
IDOT	Chicago St. Recon @ Center St & Liberty	Contract	\$ 7,616,826.05	61E16
IDOT	Bridge Recon @ Barker Ave over Salt Creek	Contract	\$ 613,256.50	61E45
IDOT	Culvert Replacement @ Milwaukee Ave	Contract	\$ 377,923.70	62D38
IDOT	Bridge Rep. @ Golf Rd	Contract	\$ 973,368.20	60R69
IDOT	Bridge Deck Repairs @ Rt 38	Contract	\$ 1,330,255.60	62H04
IDOT	Bridge Deck Overlay @ Emory Ave	Contract	\$ 396,587.50	60M75
Illinois Tollway	Flagg Creek Water Reclamation	Bidding	TBD	I-19- 44 90

Affidavit of Availability
For the Letting of 12/9/2019

(Letting date)

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Bureau of Construction 2300 South Dirksen Parkway/Room 322 Springfield, Illinois 62764

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show NONE.

	1	2	3	4	5	
Contract Number		60R69		61E49.		
Contract With	Village of Buffalo Grove	IDOT	Elk Grove	IDOT	Arlington Hts.	
Estimated Completion Date	11-30-19	08-15-19	07-31-20	10-31-19	11-21-19	
Total Contract Price	1,939,845.11	973,368.20	1,159,623.00	2,482,796.00	891,171.00	Accumulated Totals
Uncompleted Dollar Value if Firm is the Prime Contractor	909,321.11	435,697.53	1,159,623.00	64,856.00	663,223.00	3,232,720.64
Uncompleted Dollar Value if Firm is the Subcontractor						0.00
				Total Value of All	Work	3,232,720.64

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for subcontracted to others will be listed on the reverse of If no work is contracted, show NONE.	List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company in o work is contracted, show NONE.						
Earthwork	150,908.00		264,740.00		15,000.00	430,648.00	
Portland Cement Concrete Paving	-					0.00	
HMA Plant Mix						0.00	
HMA Paving			32,667.00		54,810.00	87,477.00	
Clean & Seal Cracks/Joints						0.00	
Aggregate Bases & Surfaces	117,314.00	_	28,530.00	-	100,000.00	245,844.00	
Highway,R.R. and Waterway Structures		40,000.00			-	40,000.00	
Drainage	300,000.00		78,285.00		6,600.00	384,885.00	
Electrical	-					0.00	
Cover and Seal Coats						0.00	
Concrete Construction	40,000.00		220,205.00		165,000.00	425,205.00	
Landscaping						0.00	
Fencing						0.00	
Guardrail		-				0.00	
Painting						0.00	
Signing						0.00	
Cold Milling, Planning & Rotomilling						0.00	
Demolition						0.00	
Pavement Markings (Paint)						0.00	
Site Furnish/Enginer Office/Barrier Wall				10,000.00	26,000.00	36,000.00	
Traffic Control, Flaggers, Dewatering	20,000.00	16,000.00	89,431.00		40,000.00	165,431.00	
Mobilization	20,000.00	14,000.00	60,000.00	37,000.00		131,000.00	
Totals	648,222.00	70,000.00	773,858.00	47,000.00	407,410.00	1,946,490.00	



For the Letting of

11/8/2019

etting date)

Affidavit of Availability

Bureau of Construction

1 Instructions: Complete this form by either typing or using black ink

2300 South Dirksen Parkway/Room 322

Springfield, Illinois 62764

Complete this form by either typing or using black ink

"Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show NONE.

	6	7	8	9	10	
Contract Number	62A36		61E99.	Randall Rd. over Mill Creek	60C48	
Contract With	IDOT	Village of Riverside	Thorne Electric	Kane County	Herlihy	
Estimated Completion Date	9-22-19	05-31-20	08-31-19	09-30-19	11-21-19	
Total Contract Price	2,526,633.28	98,681.00	319,369.10	466,209.00	1,118,685.80	Accumulated Totals
Uncompleted Dollar Value if Firm is the Prime Contractor	929,542.23	98,681.00	120,500.00	270,248.32	1,031,180.17	5,682,872.36
Uncompleted Dollar Value if Firm is the Subcontractor						0.00
				Total Value of All W	ork	5,682,872.36

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work f Subcontracted to others will be listed on the reverse company. If no work is contracted, show NONE.						Accumulated Totals
Earthwork	20,000.00	29,196.00	20,000.00			499,844.00
Portland Cement Concrete Paving						0.00
HMA Plant Mix						0.00
HMA Paving			15,000.00	-		102,477.00
Clean & Seal Cracks/Joints						0.00
Aggregate Bases & Surfaces	40,000.00		10,000.00		8,702.52	304,546.52
Highway,R.R. and Waterway Structures				40,000.00		80,000.00
Drainage	20,000.00	29,325.00	14,000.00		1,007,477.65	1,455,687.65
Electrical		·				0.00
Cover and Seal Coats	_					0.00
Concrete Construction	45,000.00		40,000.00	25,000.00		535,205.00
Landscaping		5,670.00				5,670.00
Fencing						0.00
Guardrail						0.00
Painting						0.00
- Signing				·		0.00
Cold Milling, Planning & Rotomilling						0.00
Demolition						0.00
Pavement Markings (Paint)			•		_	0.00
Traffic Control/QCQA/Flaggers	50,000.00	8,000.00	17,000.00	40,000.00		151,000.00
Dewatering/Layout/ Field Office	20,000.00	15,690.00		56,000.00		257,121.00
Mobilization	37,500.00	6,000.00	4,500.00		15,000.00	194,000.00
Totals	232,500.00	93,881.00	120,500.00	161,000.00	1,031,180.17	3,585,551.17



Bureau of Construction 2300 South Dirksen Parkway/Room 322 Springfield, Illinois 62764 Affidavit of Availability
For the Letting of 11/8/2019

etting date)

Instructions: Complete this form by either typing or using black ink "Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show NONE.

	11	12	13	14	15	
Contract Number			62H04	Peplow Rd Recon	62A99	
Contract With	Village of Algonquin		IDOT	Kane County	IDOT	
Estimated Completion Date	11-15-19		08-15-19	11-30-19	07-31-19	
Total Contract Price	2,494,665.96		1,330,255.60	5,334,759.88	3,483,695.32	Accumulated Totals
Uncompleted Dollar Value if Firm is the Prime Contractor	1,797,430.00		1,271,755.60	1,276,213.12	975,484.01	11,003,755.09
Uncompleted Dollar Value if Firm is the Subcontractor						0.00
				Total Value of All W	/ork	11,003,755.09

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work Subcontracted to others will be listed on the revers no work is contracted, show NONE.	t for each contract and aw se of this form. In a joint w	vards pending to be com enture, list only that por	pleted with your own fi tion of the work to be o	orces. All work done by your company.	lf .	Accumulated Totals
Earthwork	50,000.00		17,630.00	200,000.00		767,474.00
Portland Cement Concrete Paving						0.00
HMA Plant Mix						0.00
HMA Paving						102,477.00
Clean & Seal Cracks/Joints						0.00
Aggregate Bases & Surfaces	6,096.00			80,000.00		390,642.52
Highway,R.R. and Waterway Structures			305,152.37			385,152.37
Drainage	1,200,000.00	·	4,450.00			2,660,137.65
Electrical						0.00
Cover and Seal Coata						0.00
Concrete Construction	135,566.72		162,882.00		60,000.00	893,653.72
Landscaping		_		11,798.40		17,468.40
Fencing						0.00
Guardrail						0.00
Painting						0.00
Signing						0.00
Cold Milling, Planning & Rotomilling						0.00
Demolition			122,821.00	``		122,821.00
Pavement Markings (Paint)						0.00
Traffic Control/Field Office/Layout	80,000.00		84,800.00	70,000.00	60,000.00	445,800.00
Contingency/QCQA/Dewatering	17,420.24		45,420.00	60,000.00	37,672.00	417,633.24
Mobilization	37,000.00		19,500.00	80,300.00	52,000.00	382,800.00
Totals	1,526,082.96	0.00	762,655.37	502,098.40	209,672.00	6,586,059.90



Affidavit of Availability
For the Letting of 11/8/2019

(Letting date)

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Bureau of Construction 2300 South Dirksen Parkway/Room 322 Springfield, Illinois 62764

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show NONE.

	16	17	18	19	20	
Contract Number	61E 9 6.	Fabyan Pkwy Bridge	60P66		62B16	
Contract With	IDOT	Kane County	IDQT	Village of Bloomingdale	IDOT	
Estimated Completion Date	11-30-19	10-31-19	6-30-19	05-31-20	10-31-19	
Total Contract Price	697,572.25	2,577,159.70	2,636,385.22	1,969,425.00	4,574,690.19	Accumulated Totals
Uncompleted Dollar Value if Firm is the Prime Contractor	287,927.97	706,451.67	1,846,952.26	1,969,425.00	673,793.95	16,488,305.94
Uncompleted Dollar Value if Firm is the Subcontractor						0.00
				Total Value of All W	ork	16,488,305.9

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work Subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show NONE.						
Earthwork	20,000.00		100,000.00	135,674.00		1,023,148.00
Portland Cement Concrete Paving					100,000.00	100,000.00
HMA Plant Mix						0.00
HMA Paving						102,477.00
Clean & Seal Cracks/Joints						0.00
Aggregate Bases & Surfaces	6,000.00		40,000.00		30,000.00	466,642.52
Highway,R.R.and Waterway Structures	107,566.00		70,000.00			562,718.37
Drainage	20,000.00		400,468.94	159,893.00	20,000.00	3,260,499.59
Electrical						0.00
Cover and Seal Coats						0.00
Concrete Construction	16,000.00	400,000.00	26,000.00	1,106,627.25	26,000.00	2,468,280.97
Landscaping						17,468.40
Fencing						0.00
Guardrail						0.00
Painting						0.00
Signing						0.00
Cold Milling, Planning & Rotomilling						0.00
Demolition	13,868.00		20,000.00			156,689.00
Pavement Markings (Paint)						0.00
Traffic Control/Barrier Wall/Flaggers	20,000.00	50,000.00	60,000.00	100,000.00	40,000.00	715,800.00
Layout/Dewatering/Dust Control			56,143.76	8,000.00		481,777.00
Mobilization	10,000.00	37,500.00	38,803.88	110,000.00	68,500.00	647,603.88
Totals	213,434.00	487,500.00	811,416.58	1,620,194.25	284,500.00	10,003,104.73



Affidavit of Availability
For the Letting of 11/8/2019

Letting date)

Bureau of Construction 2300 South Dirksen Parkway/Room 322 Springfield, Illinois 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use edditional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show NONE.

	21	22	23	24	25	
Contract Number	61E01.		61E15.			
Contract With	IDOT	City of Aurora	IDOT		St. Charles	
Estimated Completion Date	9-20-20	11-30-19	10-31-20		11-15-19	
Total Contract Price	3,439,621.75	540,794.00	7,616,826.05	-	177,109.00	Accumulated Totals
Uncompleted Dollar Value if Firm is the Prime Contractor	3,286,621.75	148,327.50	3,757,445.60		177,109.00	23,857,809.79
Uncompleted Dollar Value if Firm is the Subcontractor						0.00
				Total Value of Al	l Work	23,857,809.7

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work to Subcontracted to others will be listed on the reverse company. If no work is contracted, show NONE.	for each contract and awar of this form. In a joint ver	rds pending to be comp nture, list only that porti	on of the work to be do	rces. All work one by your		Accumulated Totals
Earthwork	160,518.00		499,281.00	·	22,654.00	1,705,601.00
Portland Cement Concrete Paving	· •		838,937.00			938,937.00
HMA Plant Mix						0.00
HMA Paving						102,477.00
Clean & Seal Cracks/Joints						0.00
Aggregate Bases & Surfaces	133,654.00		417,082.00			1,017,378.52
Highway,R.R.and Waterway Structures	740,581.43					1,303,299.80
Drainage	45,260.00		200,000.00		14,170.00	3,519,929.59
Electrical	i				· · · ·	0.00
Cover and Seal Coats						0.00
Concrete Construction	63,260.00	20,000.00			121,305.00	2,672,845.97
Landscaping			•			17,468.40
Fencing						0.00
Guardrail						0.00
Painting						0.00
Signing						0.00
Cold Milling, Planning & Rotomilling						0.00
Demolition			-			156,689.00
Pavement Markings (Paint)						0.00
Traffic Control/Flaggers/Layout/QCQA	243,000.00		150,000.00		6,480.00	1,115,280.00
Environmental/Field Office/Contingency	99,200.00					580,977.00
Mobilization	51,000.00	15,000.00	110,000.00		12,500.00	836,103.88
Totals	1,536,473.43	35,000.00	2,215,300.00	0.00	177,109.00	13,966,987.16

Part III. Work Subcontracted to Others

Subscribed and sworn to before me

For each contract described in Part I, list all the work you have subcontracted to others.

	1	2	3	4	5
Subcontractor	KD Staples	American Conc Rest	Schollmeyer	Illini Foundation	LPS Paving
Type of Work	Landscaping	Concrete Repair	Landscaping	Drilled Caisons	Brick Pavers
Subcontract Price	47,694.75	87,110.00	232,156.00	61,247.00	78,900.00
Amount Uncompleted	47,694.75	87,110.00	232,156.00	0.00	78,900.00
Subcontractor	Peter Baker	Conin	JM Irrigation	Utility Dynamics	Hometowne Electric
Type of Work	HMA Paving	Landscaping	Irrigation	Electric	Traffic Signals
Subcontract Price	213,404.36	13,538.25	78,000.00	419,320.50	112,894.00
Amount Uncompleted	213,404.36	13,538.25	78,000.00	0.00	112,894.00
Subcontractor		D2K	Homer Tree Service	K Three Welding	TSI
Type of Work		Traffic Control	Tree Removals	Steel Railing	Traffic Control
Subcontract Price		89,178.00	24,500.00	48,576.00	8,000.00
Amount Uncompleted		89,178.00	24,500.00	0.00	8,000.00
Subcontractor		Hometowne	Surface Const.	TSI	Marking Spacialist
Type of Work		Electric	Traffic Print	Traffic Control	Pvt Marking
Subcontract Price		38,353.00	22,928.00	16,084.10	6,440.00
Amount Uncompleted		26,000.00	22,928.00	0.00	6,440.00
Subcontractor		Metromex	TSI	AC Iron	American Landscape
Type of Work		HMA Paving	Traffic Control	Rebar Install	Landscaping
Subcontract Price		69,616.92	17,900.00	98,788.00	49,579.00
Amount Uncompleted		69,616.92	17,900.00	0.00	49,579.00
Subcontractor		Northern Cont.	СЗ	Arteaga Ldscp	
Type of Work		Guardrail	Construction Layout	Landscaping	
Subcontract Price		65,692.11	5,500.00	11,554.00	
Amount Uncompleted		65,692.11	5,500.00	11,554.00	
Subcontractor		Quality Saw & Seal	Maintenance Ctg	Maintenance Ctg	
Type of Work		Bridge Deck Grooving	Pvt Marking	Pvt Marking	
Subcontract Price		14,562.25	4,781.00	6,302.00	
Amount Uncompleted		14,562.25	4,781.00	6,302.00	<u> </u>
Total Uncompleted	261,099.11	365,697.53	385,765.00	17,856.00	255,813.00

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates

<u></u> .		
Type or Print Name		
	Officer or Director	Title
Signed		
Company		
Address		
	Type or Print Name Signed Company	Type or Print Name Officer or Director Signed Company

Part III. Work Subcontracted to Others

For each contract described in Part I, list all the work you have subcontracted to others.

	6	7	8	9	10
Subcontractor	Arrow Road	Visu-Sewer		Northern Contracting	_
Type of Work	HMA Paving	Televising		Guardrail	
Subcontract Price	602,809.65	4,800.00		53,943.32	
Amount Uncompleted	300,000.00	4,800.00		53,943.32	
Subcontractor	Elmund & Nelson			Geneva Const.	
Type of Work	Traffic Signals			HMA Paving	
Subcontract Price	226,661.90			31,265.46	
Amount Uncompleted	226,661.90			20,000.00	
Subcontractor	D2K			TCP	
Type of Work	Traffic Control			Traffic Control	
Subcontract Price	108,971.89	-		42,455.20	
Amount Uncompleted	108,971.89			21,000.00	
Subcontractor	Arteaga Ldscp			Maintenance Ctg.	
Type of Work	Landscaping			Pvt Marking	"
Subcontract Price	61,408.44			10,505.00	_
Amount Uncompleted	61,408.44	_		10,505.00	
Subcontractor	Homer Tree Service			Quality Saw & Seal	
Type of Work	Tree Removal			Bridge Deck Grooving	
Subcontract Price	8,939.00			7,625.52	
Amount Uncompleted	0.00			3,800.00	
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price				-	
Amount Uncompleted					
Total Uncompleted	697,042.23	4,800.00	0.00	109,248.32	0.00

I, being duly swom, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates

Subscribed and sworn to before me			
this, 20	<u>_</u> .		
	Type or Print Name		
		Officer or Director	Title
Notary Public	Signed _		
My commission expires:			
	Company_		
(Notary Seal)	Address _		

Part III. Work Subcontracted to Others

For each contract described in Part I, list all the work you have subcontracted to others.

. 0, 000, 00,	scripca in react, fiscali	ino non you novo bes			
	11	12	13	14	15
Subcontractor	Griffing Dewatering		D2K	Herlihy Midcontinent	Del Toro
Type of Work	Dewatering		Traffic Control	Bridge	Landscaping
Subcontract Price	101,670.92		119,517.23	610,163.20	148,350.00
Amount Uncompleted	101,670.92		119,517.23	0.00	148,350.00
Subcontractor	Arrow Road		American Conc Rest	Electric Conduit	Geneva Const.
Type of Work	HMA Paving		Concrete Repair	Electric	HMA Paving
Subcontract Price	153,309.82		32,200.00	20,142.63	270,325.10
Amount Uncompleted	153,309.82		32,200.00	20,142.63	270,325.10
Subcontractor	Maintenance Ctg		S&J Construction	Curran Cont.	Hometowne Electric
Type of Work	Pvt Marking		Structural Steel	HMA Paving	Electric
Subcontract Price	3,452.62		284,234.60	530,846.11	299,564.60
Amount Uncompleted	3,452.62		284,234.60	530,846.11	130,000.00
Subcontractor	Arteaga		Geneva Const.	Ruizscape	JG Demo
Type of Work	Landscaping		HMA Paving	Landscaping	Misc. Concrete
Subcontract Price	12,913.68		39,688.85	120,191.00	412,608.80
Amount Uncompleted	12,913.68		39,688.85	120,191.00	120,000.00
Subcontractor			Midwest Fence	Northern Cont.	Maintenance Coating
Type of Work			Guardrail	Guardrail	Pvt Marking
Subcontract Price			17,801.00	94,934.97	37,136.91
Amount Uncompleted			17,801.00	94,934.98	37,136.91
Subcontractor			Quality Saw & Seal	Mt. Carmel	TSI
Type of Work			Bridge Deck Grooving	Subgrade Stabilization	Traffic Control
Subcontract Price			12,655.55	59,580.60	249,557.70
Amount Uncompleted			12,655.55	0.00	40,000.00
Subcontractor			Schollmeyer	TCP	Quality Saw & Seal
Type of Work			Landscaping	Traffic Control	Saw, Seal, Diamond Grind
Subcontract Price			3,003.00	14,683.00	150,587.31
Amount Uncompleted			3,003.00	8,000.00	20,000.00
Total Uncompleted	271,347.04	0.00	509,100.23	774,114.72	765,812.01

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates

Subscribed and sworn to before me			
this day of	, 20		
	Type or Print Name		
		Officer or Director	Title
Notary Public	Signed		
My commission expires:			
	Company		
(Notary Seat)	Address		

Part III. Work Subcontracted to Others

Subscribed and sworn to before me

For each contract described in Part I, list all the work you have subcontracted to others.

	16	17	18	19	20
Subcontractor		Geneva Const.	Arrow Road	TCP	JG Demo
	Homer Tree Serv.				
Type of Work	Tree Removal	HMA Paving	HMA Paving	Treffic Control	Misc. Conc.
Subcontract Price	11,158.00	30,644.25	554,236.20	43,302.00	363,678.10
Amount Uncompleted	0.00	12,000.00	554,236.20	43,302.00	0.00
Subcontractor	Northern Cont.	Maintenance Ctg	Arteaga Ldscp	Natural Creations	Elmund&Nelson
Type of Work	Railing	Pvt Marking	Landscaping	Landscaping	Electric
Subcontract Price	10,236.42	17,822.58	164,128.05	305,928.75	122,936.00
Amount Uncompleted	10,236.42	17,822.58	164,128.05	305,928.75	80,000.00
Subcontractor	F. Espinoza Ldscp	TCP	Carrera Concrete		Traffic Services
Type of Work	Landscaping	Traffic Control	Misc. Concrete		Traffic Control
Subcontract Price	38,809.55	88,247.81	24,873.00		195,647.25
Amount Uncompleted	38,809.55	88,247.81	24,873.00		40,000.00
Subcontractor	Barricade Lites	Northern Cont.	Homer Tree		DelToro
Type of Work	Traffic Control	Guardrail	Tree Removals		Landscaping
Subcontract Price	30,604.00	20,992.28	43,134.50		112,586.00
Amount Uncompleted	15,000.00	20,992.28	43,134.50		112,586.00
Subcontractor	Metromex	American Conc Rest	Maintenance Ctg.	-	Maint. Coatings
Type of Work	HMA Paving	Concrete Repairs	Pavement Marking		Pvt. Marking
Subcontract Price	31,509.94	79,889.00	11,280.10		31,759.95
Amount Uncompleted	6,000.00	79,889.00	11,280.10	•	31,759.95
Subcontractor	Maintenance Ctg		Northern Cont.		Arrow Road
Type of Work	Pvt Marking		Guardrail		HMA Paving
Subcontract Price	4,448.00		144,994.13		39,845.00
Amount Uncompleted	4,448.00		144,994.13		0.00
Subcontractor	Millenia Prof. Serv.		TC&P		S&J Const.
Type of Work	Construction Layout		Traffic Control		Overhead Signs
Subcontract Price	9,334.00		92,889.70		124,948.00
Amount Uncompleted	0.00		92,889.70		124,948.00
Total Uncompleted	74,493.97	218,951.67	1,035,535.68	349,230.75	389,293.95

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates

this, 20	<u>_</u> .		
	Type or Print Name		
		Officer or Director	Title
Notary Public	Signed		
My commission expires:			
	Company		
(Notary Seal)	Address		

Part III. Work Subcontracted to Others

For each contract described in Part I, list all the work you have subcontracted to others.

	21	22	23	24	25
Subcontractor	LJ Keefe	Geneva Const.	TCP		
Type of Work	Tunneling	HMA Paving	Traffic Control		
Subcontract Price	990,000.00	42,240.00	112,693.60		
Amount Uncompleted	990,000.00	42,240.00	90,000.00		
Subcontractor	Lincoln	Smith Maint.	Carrera Conc. Cont.		
Type of Work	Pressure Grouting	Traffic Control	Misc. Concrete		
Subcontract Price	319,000.00	8,100.00	512,167.50		
Amount Uncompleted	319,000.00	4,000.00	460,000.00		
Subcontractor	Northeern Cont.	Utlity Dynamics	Arteaga Landscaping		
Type of Work	Fence	Electric	Landscaping		
Subcontract Price	76,699.34	50,290.00	85,511.20		
Amount Uncompleted	76,699.34	50,290.00	85,511.20		
Subcontractor	Metromex	Precision Pvt Mrk	Elmund & Nelson		
Type of Work	HMA Paving	Pavement Marking	Electric		
Subcontract Price	93,869.78	3,786.00	594,301.30		
Amount Uncompleted	93,869.78	3,786.00	594,301.30		
Subcontractor	Elmund & Nelson	LPS Pavement	Precision Pvt Mrk		
Type of Work	Electric	Brick Pavers	Pavement Marking		
Subcontract Price	109,881.00	36,720.00	12,333.10		
Amount Uncompleted	109,881.00	0.00	12,333.10		
Subcontractor	Ruizscape	JE Landworks	Hoerr Const.		
Type of Work	Landscaping	Landscaping	Sewer Lining		
Subcontract Price	86,871.20	13,011.50	296,012.00		
Amount Uncompleted	86,871.20	13,011.50	0.00		
Subcontractor	Atlantic Painting		Arrow Road		
Type of Work	Painting		HMA Paving		
Subcontract Price	73,827.00		689,237.20		
Amount Uncompleted	73,827.00		300,000.00		
Total Uncompleted	1,750,148.32	113,327.50	1,542,145.60	0.00	0.00
					•

^{),} being duly swom, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates

Illinois State Toll Highway Tollway SPECIAL PROVISION

FOR

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION

1. POLICY STATEMENT

It is the policy of the Illinois State Toll Highway Tollway ("ISTHA" or "Tollway") that qualified and bona fide Disadvantaged Business Enterprises (DBEs), as that term is defined herein, have maximum feasible opportunities to participate fully in the performance of all contracts funded and administered by the Tollway. The Tollway seeks to ensure non-discrimination in the award and administration of its contracts and associated subcontracts and that it is not a passive participant in a discriminatory marketplace; to create a level playing field on which DBEs can compete fairly for its contracts; to ensure that its Special Provision is narrowly tailored in accordance with applicable law; to ensure that only firms that meet the eligibility standards are permitted to participate as DBEs; and to help to remove barriers to participation of DBEs in Tollway contracts and associated subcontracts.

Consistent with this policy, it is the responsibility of all contractors for general contracting work and a specific condition of all Tollway contracts to which they are parties to ensure full and fair opportunities for DBEs to compete in contracts funded and administered by the Tollway and to fully comply with this Special Provision.

2. **DEFINITIONS**

For the purposes of this Special Provision, the following terms shall have the following meanings:

Affiliate of a person or entity means a person or entity that directly or indirectly through one or more intermediaries, controls or is controlled by, or is under common control with, the person or entity. In determining Affiliation, the Tollway shall consider all appropriate factors, including common ownership, common management, and contractual relationships.

Broker means a person or entity that fills orders by purchasing or receiving supplies from a third-party supplier rather than out of its own existing inventory and provides no substantial service other than acting as a conduit between his or her supplier and his or her customer.

Commercially Useful Function means responsibility for the execution of a distinct element of the work of the contract, which is carried out by actually performing, managing, and supervising the work involved, or fulfilling responsibilities as a Joint Venture partner.

Contingency Work is the anticipated work within the scope of the project which is included in the project to cover the work of such an uncertain nature that the location or quantity could not be identified prior to awarding the contract.

Core Work is the anticipated work within the scope of the project which is included in the project to cover the work of such a nature that the location and estimated quantity could be identified prior to awarding the contract.

Disadvantaged Business Enterprise ("DBE") means a business currently certified by the Illinois Unified Certification Program ("ILUCP") pursuant to 49 C.F.R. Part 26, or a business currently certified by the City of Chicago, Illinois or the County of Cook, Illinois, as a Minority or Women-Owned Business ("M/WBE") pursuant to its M/WBE program for construction contracts, Art. IV, § 2-92-650, et seq, as amended, or a business currently certified by the U.S. Small Business Administration (5BA) pursuant to the Small Business Act as an SBA 8(a) business, owned and operated by a socially and economically disadvantaged person. A DBE is considered to have current certification if the firm is listed in the directory database of the pertinent certifying agency.

DBE Joint Venture means an association of two or more persons, or any combination of types of business enterprises and persons numbering two or more, proposing to perform as a single for profit business enterprise, in which each Joint Venture partner contributes property, capital, efforts, skill and knowledge, and in which the DBE is responsible for a distinct, clearly defined portion of the work of the project and whose share in the capital contribution, control, management, risks, and profits of the Joint Venture are equal to its ownership interest. Joint Ventures must have an agreement in writing specifying the terms and conditions of the relationships between the partners and their relationship, risks and responsibility under the contract.

DBE Utilization Plan means the list of currently certified DBEs that the Bidder commits will be utilized, including its own participation as a DBE, if applicable, in the scopes of the work and the dollar values or the percentages of the work to be performed pursuant to this solicitation and in conformance with this Special Provision.

Good Faith Efforts means actions undertaken by a contractor to achieve a DBE contract goal, which, by their scope, intensity, and appropriateness to the objective, can reasonably be expected to fulfill the contract goal.

Mobilization means preparatory work and operations necessary for the movement of personnel, equipment and incidentals to the project site for the establishment of offices, buildings and other facilities necessary for work on the project and for all other work operations which must be performed, or costs incurred when beginning work on the project.

Regular Dealer means a firm that owns, operates, or maintains a store, warehouse, or other establishment in which the materials, supplies, articles or equipment of the general character described by the specifications and required under the contract are bought, kept in stock, and regularly sold or leased to the public in the usual course of business. To be a Regular Dealer, the firm must be an established, regular business that engages, as its principal business and under its own name, in the purchase and sale or lease of the products in question. A firm may be a Regular Dealer in such bulk items as petroleum products, steel, cement, gravel, stone, or asphalt without owning, operating, or maintaining a place of business if the firm both owns and operates distribution equipment for the products. Any supplementing of a Regular Dealer's distribution equipment shall be by a long-term lease agreement and not on an ad hoc or contract-by-contract basis. Packagers, manufacturer representatives, or other persons who arrange or expedite transactions are not Regular Dealers.

3. CONTRACTOR ASSURANCE

The contractor will assure that each of its employees and its subcontractors' employees associated with the contract shall not discriminate on the basis of any protected category identified by law in the performance of this contract. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy, as the Tollway deems appropriate.

4. DBE CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR

This contract includes a specific DBE utilization goal of 30% of the Core Work of the contract. The goal reflects the estimated availability of DBEs to perform the scopes of work of this contract, including as a prime contractor. Consequently, in addition to the other award criteria established for this contract, ISTHA will award this contract to a Bidder who either meets this goal or who demonstrates its good faith efforts to do so. The participation of DBEs will be calculated on the amount of the Core Work, not Contingency Work identified in the bid documents. The Contractor's DBE commitment will be assessed for any and all Extra Work Orders (EWO) and Change Orders (CO) at the time such orders are issued.

5. DBE, M/WBE and SBA 8(a) LOCATOR REFERENCES

Bidders should consult the Illinois Unified Certification Program ("ILUCP") DBE Directory as a reference source for DBEs and the City of Chicago, the County of Cook M/WBE directories as reference sources for M/WBEs in construction certified by the City of Chicago or the County of Cook, or the Small Business Administration SBA 8(a) directory for SBA 8(a)s

certified by the Small Business Administration. Only firms certified by the IL-UCP, the City of Chicago, the County of Cook, or the Small Business Administration at the time of bid opening are eligible to be considered for contract award to either meet the contract goal or establish the Bidder's good faith efforts to do so.

These directories are to be used as an informational source only. Certification does not mean that a firm is in any way prequalified to provide the products and/or services in its certification specialty. "Certification" means that the ILUCP, the City of Chicago, the County of Cook, or the Small Business Administration has determined, on the basis of information provided and the representations therein, that a business is a bona fide DBE. The ILUCP, the City of Chicago, the County of Cook or the Small Business Administration does not, as a result of listing, make any representation concerning the ability of any listed firm to perform work in the specialty listed. The Tollway does not, through its use of and referral to ILUCP DBE, the City of Chicago, the County of Cook MBE/WBE, and the Small Business Administration SBA 8(a) lists, make any representation concerning the ability of any listed firm to perform work in its certification specialty. The Bidder must conduct its own due diligence regarding the capabilities of certified firms to perform the work of the contract.

6. BIDDING PROCEDURES

Compliance with the bidding procedures of this Special Provision is required as provided in this Special Provision prior to the award of the contract. The failure of the as-read low Bidder to comply will render the bid non-responsive.

6.1 Submission of the Disadvantaged Business DBE Utilization Plan, DBE Form 2026

A Bidder must submit a Disadvantaged Business DBE Utilization Plan on ISTHA DBE Form 2026 with the bid submission.

The only exception to this requirement is the case where a prime Bidder is also a DBE, is certified to perform a portion of the contract work as indicated on the DBE's Certification submitted at time of bid, and will meet the DBE goal via a self-performance requirement on the contract greater than or equal to the DBE goal for the contract. If the Bidder is a DBE Joint Venture, each Joint Venture partner must provide the attestation to the DBE Utilization Plan, Form 2026.

Otherwise, if the DBE Utilization Plan is not submitted at time of bid, then the bid will be deemed non-responsive. If the bid is deemed non-responsive due to a failure to submit a DBE Utilization Plan or failure to comply with the bidding procedures set forth herein, ISTHA may elect to cause the forfeiture of the penal sum of the Bidder's bid guaranty, and may deny authorization to bid the project if re-advertised for bids.

The DBE Utilization Plan shall indicate that the Bidder either has obtained sufficient DBE participation commitments to meet the contract goal or demonstrate and document its good faith efforts to meet the goal. The DBE Utilization Plan will also require the name of each DBE firm proposed for use on the contract along with a brief scope of work and dollar amount to be assigned to the DBE. The DBE Utilization Plan shall further provide the name, telephone number, and email address of a responsible official of the Bidder designated for purposes of notification of DBE Utilization Plan approval or disapproval under the procedures of this Special Provision.

Any agreement between a contractor and a DBE or other subcontractor in which the contractor requires that the DBE not provide subcontracting quotations to other contractors is prohibited.

6.2 Submission of the DBE Participation Commitment Statement, DBE Form 2025

The Utilization Plan must be supported by the submission of a detailed DBE Participation Commitment Statement, Form 2025, for each DBE proposed for the performance of work to achieve the contract goal. DBE Form 2025 should be submitted at the time of bid. There is a five (5) day cure period to provide complete and accurate information on the DBE Form 2025 by 5:00 p.m., on the fifth calendar day after bids are due.

The submission of DBE Form 2025 should be via email to constructionbid@getipass.com.

In no case should a contractor remove, replace, or reduce the commitment to a DBE listed in the initial Utilization Plan Form 2026 without prior written consent of ISTHA. Under no circumstances is the Bidder allowed to change the amount of the core bid submitted or any other documentation unrelated to this special provision.

The signatures on these forms must be original signatures. All elements of information indicated on Form 2025 must be provided, including but not limited to:

- 6.2.1 The name and address of each DBE to be used;
- 6.2.2 A full description, including pay item numbers for DBEs or associated pay items for trucking services, of the commercially useful function to be performed by each DBE. Descriptions such as "miscellaneous" and prices such as "lump sum" are not acceptable. Contingency Work must not be included under Pay Items and will not be approved toward DBE goal participation until such time that those pay items have been confirmed as required work of the contract.
- 6.2.3 Direct Allowance items will not be approved toward DBE participation in the DBE Utilization Plan.
- 6.2.4 Mobilization costs should be included in the cost of the pay item for which it is associated rather than as a separate pay item on the DBE Utilization Plan, DBE Form 2025 for DBE subcontractors.
- 6.2.5 If the DBE is the Prime Contractor, the Mobilization pay item may be approved toward DBE participation in the DBE Utilization Plan.
- 6.2.6 The price to be paid to each DBE for the identified work, specifically stating the quantity, unit price and total subcontract price for the work to be completed by the DBE. If partial pay items are to be performed by the DBE, the Form must indicate the portion of each item, a unit price where appropriate and the subcontract price amount;
- 6.2.7 A commitment statement signed by the Bidder and each DBE evidencing availability and intent to perform a commercially useful function on the project; and
- 6.2.8 If the Bidder is a joint venture comprised of DBEs and non-DBEs, the Plan must also include a clear identification of the portion of the work to be performed by the DBE joint venture partner(s).
- 6.2.9 If the Bidder is unable to meet the goal, it must demonstrate it made good faith efforts to do so, as described in this Special Provision and detailed in section 6.6 below.
- 6.2.10 The contract will not be awarded until the DBE Utilization Plan, including if applicable, the bidder's good faith efforts to meet the goal, is approved by ISTHA. The DBE Utilization Plan will be approved if it demonstrates that DBEs will be used to perform a commercially useful function sufficient to meet the contract goal, or that the Bidder made sufficient good faith efforts, as defined in this Special Provision, to meet the goal.

6.3 Counting DBE Participation

The DBE Utilization Plan's DBE commitments represent work expected to be performed and paid for upon satisfactory completion. ISTHA is only able to count toward the achievement of the contract goal the value of payments made for the work actually performed by DBEs. The Tollway will count DBE participation, and the contractor will receive credit towards meeting the DBE contract goal, as follows:

6.3.1 The entire amount of that portion of work that the DBE is certified to perform, as indicated on the DBEs Letter of Certification, and that is performed by the DBE's own forces either as the contractor or a subcontractor shall be counted, including the cost of supplies and materials obtained by the DBE for the work of the contract, and supplies purchased or equipment leased by the DBE (except supplies and equipment the DBE purchases or leases from the prime contractor or the prime contractor's affiliate). Work that the DBE subcontracts to a non-DBE does not count toward the DBE goal.

- 6.3.2 The entire amount of fees or commissions charged by a DBE for providing a bona fide service, such as professional, technical, consultant or managerial services, or for providing bonds or insurance specifically required for the performance of a contract, shall be counted, provided the fee is reasonable and not excessive as compared with fees customarily charged for similar services.
- 6.3.3 One hundred percent of the cost of trucking services utilized on the contract shall be counted, provided the DBE is responsible for the management and supervision of the entire trucking operation for which it is responsible. At least one truck owned, operated, licensed and insured by the DBE must be used on the contract. Credit will only be applied for trucking activity to and from the ISTHA job site. Credit will be given for the following: (1) the DBE may lease trucks from another DBE, including an owner-operator who is certified as a DBE. The DBE who leases trucks from another DBE receives credit for the total value of the transportation services the lessee DBE provides on the contract. (2) The DBE may also lease trucks from a non-DBE, including from an owner-operator. Goal credit will be limited to the value of the reasonable fee or commission received by the DBE for trucks that are leased from a non-DBE.
- 6.3.4 When a DBE performs as a participant in a Joint Venture, only the portion of the total dollar value of the contract equal to the distinct, clearly defined portion of the work of the Joint Venture's contract that is performed by the DBE with its own forces and for which it is separately at risk, shall be counted. A Joint Venture may also count the dollar value of work subcontracted to DBEs other than the DBE Joint Venture partner(s). Work performed by the forces of the non-DBE joint venture partner shall not be counted toward the DBE goal. The Tollway will evaluate the Joint Venture agreement, which must be submitted with the DBE Utilization Plan, for conformance with this Special Provision and eligibility for credit towards meeting the goal. The agreement must describe in detail the financial contribution of each partner; the list of personnel and equipment contributed and used by each partner; the responsibilities of each partner for each aspect of the joint venture; if applicable, the bonding capacity of each partner; if applicable, the prequalification status of each partner; the basis and distribution of all profits and losses; and any other elements deemed relevant by the Tollway.
- 6.3.5 One hundred percent of the cost of the materials obtained from a DBE Manufacturer, as that term is defined in 49 C.F.R. § 26.55(e) shall be counted towards the DBE contract goal. Sixty-percent of the cost of the materials or supplies obtained from a DBE Regular Dealer or Supplier, as those terms are defined in 49 C.F.R. § 26.55(e), shall be counted towards the DBE contract goal. One hundred percent of the fees or transportation charges for the delivery of materials or supplies required on a job site shall be counted towards the DBE contract goal only if the payment of such fees is a customary industry practice and are commensurate with fees customarily charged for similar services.
- 6.3.6 One hundred percent credit will be counted towards the DBE contract goal for the value of fees and commissions for the procurement of materials and supplies if the DBE is not a regular dealer or manufacturer, provided such fees or commissions are determined by the Tollway in its sole discretion to be reasonable and not excessive as compared with fees customarily allowed for similar services. No portion of the cost of the materials or supplies themselves shall be counted towards the contract goals.
- 6.3.7 If a firm's certification is revoked by its certifying agency during its performance on a contract, the dollar value of work performed under this contract with that firm after it has ceased to be certified shall not be counted.
 - If a DBE graduates from its respective certification program, based upon exceeding the firm size or personal net worth limitations after this contract is awarded, the firm's participation will be counted towards meeting the goal on this contract.
 - In determining achievement of the contract goal, the participation of a DBE shall not be counted until that amount has been paid to the DBE.

6.4 Demonstrating Commercially Useful Function

Only expenditures to a DBE that is performing a Commercially Useful Function shall be counted. To determine whether a DBE is performing a Commercially Useful Function, the Tollway will evaluate the amount of work subcontracted, industry practices, whether the amount the DBE is to be paid under the contract is commensurate with the work it is actually performing and other relevant factors. A DBE performs a commercially useful function when it is responsible for the execution of the work and is carrying out its responsibilities by actually performing, managing, and supervising the work involved.

- 6.4.1 To perform a commercially useful function, the DBE must be responsible, with respect to materials and supplies used on the contract, for negotiating price, determining quality and quantity, ordering the material, and installing (where applicable) and paying for the material itself.
- 6.4.2 A DBE does not perform a commercially useful function if its role is limited to that of an extra participant in a transaction, contract, or project through which funds are passed in order to obtain the appearance of DBE participation. In determining whether a DBE is such an extra participant, ISTHA will examine similar transactions, particularly those in which DBEs do not participate.
- 6.4.3 If a DBE does not perform or exercise responsibility for at least 30 percent of the total cost of its contract with its own work force, or the DBE subcontracts a greater portion of the work of a contract than would be expected on the basis of normal industry practice for the type of work involved, ISTHA will presume that the DBE is not performing a commercially useful function. When a DBE is presumed not to be performing a commercially useful function as provided in this section, the DBE and the contractor may present evidence to rebut this presumption.

6.5 Extended Documentation Period for Low Apparent Bidders with a DBE Commitment Below the Advertised DBE Goal

Each contractor identified as the low Bidder who has a DBE commitment less than the advertised DBE goal shall be allowed, upon email notification from the Tollway, an extended documentation period which will extend until S:00 pm CT on the second business day after the day the notification is sent (e.g. if a Bidder is notified on Monday, extended documentation period concludes on Wednesday at 5pm). The extended documentation period allows contractors solely to supplement their initial Utilization Plan to add DBE participation to meet the stated DBE participation goal or to demonstrate additional good faith efforts in obtaining DBE participation. The contractor may take other action beyond any stated additional efforts in order to obtain additional DBE commitments. The contractor shall submit an amended DBE Utilization Plan if additional DBE commitments to meet the contract goal are secured by the end of the extended documentation period. If additional DBE commitments sufficient to meet the advertised contract goal are not secured, the contractor shall report the final good faith efforts made during the extended documentation period along with a request for a waiver pursuant to section 6.6 of this section. All additional efforts taken by the Bidder before and during the extended documentation period will be considered as part of the Contractor's good faith efforts.

The extended documentation period is intended to allow contractors that have made a good faith effort to secure DBE participation an opportunity to meet the stated contract goal. contractors are expected to have utilized good faith efforts in compiling their initial DBE Utilization Plan, and the DBE participation indicated in the initial DBE Utilization Plan should reflect the participation the contractor could achieve through good faith efforts. The extended documentation period should not be used to secure significantly higher DBE participation only after being identified as the low Bidder. In no case should a contractor remove, replace or reduce the commitment to a DBE listed in the initial Utilization Plan without prior written consent of ISTHA. Under no circumstances is the Bidder allowed to change the amount of the core bid submitted or any other documentation unrelated to this special provision. When ISTHA determines that a contractor, either through a pattern of conduct or with respect to a single bid, has failed to discharge its good faith efforts obligations in this intended fashion, ISTHA, in its discretion, may reject the bid outright without allowing the Bidder to take advantage of the extended documentation period.

6.6 Good Faith Efforts Procedures

If the Bidder cannot obtain sufficient DBE commitments to meet the contract goal, the Bidder must document in the DBE Utilization Plan its good faith efforts to meet the goal, including any DBE participation secured as detailed in Form(s) 2025, using the Good Faith Efforts Contact Log and Checklist, DBE Form 2023. If the DBE contract goal was not achieved by a Bidder, the Bidder must submit its good faith efforts documentation, including the DBE Form 2023. Documentation submitted after bid opening, except as provided for in Section 6.5 above, will not be accepted or reviewed.

Demonstrating good faith efforts means that the Bidder must show that all necessary and reasonable steps were taken to achieve the contract goal. Necessary and reasonable steps are those that could reasonably be expected to obtain sufficient DBE participation. ISTHA will consider the quality, quantity and intensity of the kinds of efforts that the Bidder has made. Mere pro forma efforts are not good faith efforts; rather, the Bidder is expected to have taken those efforts that would be reasonably expected of a Bidder actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

If ISTHA determines that the contractor has made a good faith effort to secure the work commitment of DBEs to meet the contract goal, ISTHA will award the contract provided that the Bidder is otherwise eligible for award and award is in the Tollway's best interest.

The following is a list of types of action that ISTHA will consider as part of the evaluation of the Bidder's good faith efforts to obtain DBE participation. These listed factors are not intended to be a mandatory checklist and are not intended to be exhaustive. Other factors or efforts brought to the attention of ISTHA may be relevant in appropriate cases, and will be considered by ISTHA.

- 6.6.1 Soliciting through all reasonable and available means (e.g., attendance at DBE Networking Sessions sponsored by ISTHA, pre-bid meetings, advertising and/or written notices) the interest of all DBEs that have the capability to perform the work of the contract. A list of certified DBEs in the trades considered to determine the contract goal may be provided by the Tollway, but should not be considered exhaustive, and other firms may be available for solicitation by the Bidder. The Bidder must solicit this interest within sufficient time to allow the DBEs to respond to the solicitation, but in any event, no later than 5 calendar days prior to the bid submission date. At least two methods of solicitation of DBEs must be used (e.g., email and fax). The Bidder must determine with certainty if the DBEs are interested by taking appropriate steps to follow- up initial solicitations.
- 6.6.2 Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE goal will be achieved. This includes, where appropriate, breaking out contract work items into economically feasible units to facilitate DBE participation, even when the prime contractor might otherwise prefer to perform these work items with its own forces.
- 6.6.3 Providing interested DBEs with adequate information about the plans, specifications, and requirements of the contract in a timely manner to assist them in responding to a solicitation.
- 6.6.4 Negotiating in good faith with interested DBEs.
 - 6.6.4.1 Making a portion of the work available to DBE subcontractors and suppliers and to select those portions of the work or material needs consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence of such negotiation includes the names, addresses, e mail address and telephone numbers of DBEs that were considered; a description of the information provided regarding the plans and specifications for the work selected for subcontracting; and evidence as to why additional agreements could not be reached for DBEs to perform the work.
 - 6.6.4.2 A Bidder using good business judgment would consider a number of factors in negotiating with subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as

contract goals into consideration. However, the fact that there may be some additional costs involved in finding and using DBEs is not in itself sufficient reason for a Bidder's failure to meet the contract DBE goal, as long as such costs are reasonable. Also, the ability or desire of a prime contractor to perform the work of a contract with its own organization does not relieve the Bidder of the responsibility to make good faith efforts. Prime contractors are not, however, required to accept higher quotes from DBEs if the price difference is excessive or unreasonable.

- 6.6.5 Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of their capabilities. The contractor's standing within its industry, membership in specific groups, organizations, or associations and political or social affiliations are not legitimate causes for the rejection or non-solicitation of bids in the contractor's efforts to meet the contract goal.
- 6.6.6 Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the Tollway or the contractor.
- 6.6.7 Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services.
- 6.6.8 Effectively using the services of available minority/women community organizations; minority/women contractors' groups; local, state, and Federal minority/women business assistance offices; and other organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of DBEs.

In determining whether a Bidder made good faith efforts, ISTHA may take into account the performance of other Bidders in meeting the contract goal or of Bidders in meeting the goal on contracts of a similar nature. For example, when the apparent successful Bidder fails to meet the contract goal, but others meet it, ISTHA will review whether, with additional reasonable efforts, the apparent successful Bidder could have met the goal. If the apparent successful Bidder fails to meet the goal, but meets or exceeds the average DBE participation obtained by other Bidders, ISTHA may view this, in conjunction with other factors, as evidence of the apparent successful Bidder having made good faith efforts.

A Bidder that rejected a DBE based on price must provide to ISTHA all quotes received for the scope of work proposed by the DBE from all firms, including non-DBEs.

The Bidder may request administrative reconsideration of a pre-final determination on its DBE Utilization Plan adverse to the Bidder by filing a request within five working days after the notification date of the determination, by delivering the request to the Illinois State Toll Highway Tollway, Diversity and Strategic Development Department, 2700 Ogden Avenue, Downers Grove, Illinois 6051S-1703, DBE@getipass.com, (630) 241-6800 ext. 3204. Submission via e-mail is acceptable. Deposit of the request in the United States mail on or before the fifth business day shall not be deemed delivery. The pre-final determination shall become final if a request is not received within the five-day period.

A request may provide additional written documentation and/or argument concerning the issue of whether an adequate good faith effort was made to meet the contract goal. In addition, the request shall be considered consent by the Bidder to extend the time for award. The request will be forwarded to ISTHA's Chief of Diversity and Strategic Development. The Chief of Diversity and Strategic Development may extend an opportunity to the Bidder to meet in person in order to consider all issues of whether the Bidder made a good faith effort to meet the goal. Such meeting shall extend the time for a decision. After the review by the Chief of Diversity and Strategic Development, the Bidder will be sent a written decision within 10 working days after receipt of the request for reconsideration or the date of the meeting, explaining the basis for finding that the Bidder did or did not meet the goal or make adequate good faith efforts to do so. A final decision by the Chief of Diversity and Strategic Development that a good faith effort was made shall approve the DBE Utilization Plan submitted by the Bidder and shall clear the contract for award. A final decision that a good faith effort was not made shall render the bid non-responsive. The administrative reconsideration

procedures described in this section are not intended to allow a Bidder to have an additional opportunity to submit a new DBE Utilization Plan or evidence of additional good faith efforts performed after bid submission.

7. CONTRACT COMPLIANCE

7.1 Forms to be Submitted

All work indicated for performance by an approved DBE shall be performed, managed and supervised by the DBE executing the DBE Form 2025 - Participation Statement.

To receive a notice to proceed, the contractor must submit for the Tollway's review signed subcontracts with all DBEs proposed to meet the goal within twenty (20) calendar days of award.

A contractor that seeks credit for the use of DBE trucking services must submit an affidavit attesting to compliance with this Special Provision for counting trucking costs on Form 2024. Form 2024 must be submitted when the contract is 25 percent, 50 percent, 75 percent and 100 percent completed. The contractor must issue separate checks to trucking firms for each Tollway project by job number and associated pay item, not include multiple contracts on one payment.

7.2 Changes to the DBE Utilization Plan

The contractor may not make changes to its contractual DBE commitments, substitute a DBE subcontractor or make any other changes to the DBE Utilization Plan without the prior written approval of the Tollway's Diversity and Strategic Development Department. Unauthorized changes or substitutions, including performing the work designated for a subcontractor with the contractor's own forces, shall be a violation of this Special Provision and a breach of the contract.

If a Change Order or Extra Work order is issued by the Tollway or Contingency Work is authorized, the contractor, in ISTHA's discretion, may be required to amend its DBE Utilization Plan to reflect the recalculated DBE dollars and any percentage change in the goal. The DBE contract goal may change in the Tollway's discretion to reflect a Change Order or Extra Work Order or the authorization of Contingency Work.

The facts supporting the request for changes to the DBE Utilization Plan must not have been known or reasonably could not have been known by the parties prior to entering into the subcontract. The contractor must negotiate in good faith with the subcontractor to resolve the problem. If requested by either party, the Tollway shall facilitate such a meeting. Where there has been a mistake or disagreement about the scope of work, the DBE can be substituted only where agreement cannot be reached for a reasonable price or reasonable schedule for the correct scope of work.

Substitutions of a DBE subcontractor shall be permitted only under the following circumstances:

- 7.2.1 Unavailability after receipt of reasonable notice to proceed;
- 7.2.2 Failure of performance;
- 7.2.3 Financial incapacity;
- 7.2.4 Refusal by the subcontractor to honor the bid or bid price or scope or schedule;
- 7.2.5 Material mistake of fact or law about the elements of the scope of work of a solicitation where a reasonable price cannot be agreed;
- 7.2.6 Failure of the subcontractor to meet insurance, licensing or bonding requirements;
- 7.2.7 The subcontractor's withdrawal of its bid or bid; or

7.2.8 Decertification of the subcontractor as a DBE, other than on the basis of its exceeding firm size or personal net worth limits.

If it becomes necessary to substitute a DBE or otherwise change the DBE Utilization Plan, the contractor must notify the Diversity and Strategic Development Department in writing of the request to substitute a DBE or otherwise change the DBE Utilization Plan. The request must state specific reasons for the substitution or change. A letter from the DBE to be substituted or affected by the change stating that it cannot perform on the contract or that it agrees with the change in its scope of work must be submitted with the request. Any refusal by the DBE to provide such a letter must be documented by the contractor. The Diversity and Strategic Development Department will approve or deny a request for substitution or other change in the DBE Utilization Plan in writing within five (5) working days of receipt of the request.

Where the contractor has established the basis for the substitution to the Tollway's satisfaction, it must make good faith efforts to meet the contract goal by substituting a DBE subcontractor. Documentation of a replacement DBE, or of good faith efforts, must meet the requirements in Section 6.6 If the contract goal cannot be reached and good faith efforts have been made, the contractor may substitute with a non-DBE.

If the contractor plans to hire a subcontractor for any scope of work that was not previously disclosed in the DBE Utilization Plan, the contractor must obtain the approval of the Diversity and Strategic Development Department to modify the DBE Utilization Plan and must make good faith efforts to ensure that DBEs have a fair opportunity to bid on the new scope of work.

A new subcontract, a new Form 2025 for the substituted DBE (if applicable) and an amended DBE Utilization Plan must be executed and submitted to the Diversity and Strategic Development Department within five (S) working days of the contractor's receipt of the Tollway's approval for the substitution or other change.

7.3 The submission of the DBE Payment Report

DBE Payment reporting, in such form or format as specified by the Tollway, must be submitted as specified in the Diversity Payment Reporting Instructions posted on the Tollway's website.

The contractor shall maintain a record of payments to DBEs and all other subcontractors and suppliers for work performed. The records shall be made available to ISTHA for inspection and copying upon request. After the performance of the final item of work or delivery of material by a DBE and final payment to the DBE by the contractor, but not later than thirty (30) calendar days after payment has been made by ISTHA to the Contractor for such work or material, the contractor shall submit a DBE Final Payment Report on ISTHA DBE Form 2115, or such other form or format as specified by the Tollway, to the Construction Manager. If full and final payment has not been made to the DBE, the Report shall indicate whether a disagreement concerning the final payment exists between the contractor and the DBE or if the contractor believes that the DBE's work has not been satisfactorily completed.

ISTHA reserves the right to withhold payment to the contractor to enforce the provisions of this Special Provision. Final payment, including retention, shall not be made on the contract until such time as the contractor submits DBE Form 2115, or such other form or format as specified by the Tollway, in accordance with this Special Provision or as otherwise directed by the Tollway.

8. SANCTIONS

The Tollway will periodically review the contractor's compliance with this Special Provision and the terms of its contract with the contractor, including the DBE Utilization Plan. Without limitation, the contractor's failure to comply with this Special Provision or its DBE Utilization Plan, failure to cooperate in providing information regarding its compliance with this Special Provision or its DBE Utilization Plan, or provision of false or misleading information or statements concerning compliance, certification status of DBEs, good faith efforts or any other material fact or representation shall constitute a

material breach of this contract and may result in damages to the Tollway. Such breach or damages entitle the Tollway to declare a default, terminate the contract, impose liquidated damages or exercise those remedies provided for in the contract or at law or in equity.

Sanctions may include, but are not limited to, monetary sanctions, including non-release of retainage; the monetary cost of audits resulting in findings of noncompliance; liquidated damages based on the damage to the Tollway from the contractor's lack of good faith efforts and failure to meet the other requirements of this Special Provision in an amount up to the monetary difference between the amount committed to by the contractor in its DBE Utilization Plan and the amount actually paid to DBEs; deeming the contractor non-responsible with respect to future business with the Tollway; and any other sanctions as are permitted by law.

In imposing sanctions, the Tollway will consider the *bona fide* efforts of the contractor to meet the DBE goal, its history of good faith efforts on other Tollway contracts, the size of the contract, the degree to which the contractor fell below the DBE goal, and other factors deemed relevant by the Tollway.

The contractor may appeal the decision to impose sanctions within five (5) working days of its receipt of the written decision by filing an appeal in hard copy or electronic format with the Illinois State Toll Highway Tollway's Sanctions Committee. Actual delivery of the hard copy and electronic formats within the 5 business days is required and mere posting by mail within that period is not sufficient. An appeal may provide additional documentation and/or arguments and request an oral presentation to the Tollway's Sanctions Committee. The Tollway's Sanctions Committee shall notify the contractor in writing of the final determination and the basis for the determination within 10 working days after receipt of the appeal or after the date of the oral presentation by the contractor, whichever is later. The contractor may appeal an adverse decision within 5 working days of receipt of the final determination to the Executive Director by filing an appeal in hard copy and electronic format to the Illinois State Toll Highway Tollway, Executive Director, 2700 Ogden Avenue, Downers Grove, Illinois 60515-1703, DBE@getipass.com. The Executive Director or his/her designee, which designee shall not be employed within the Tollway's Diversity Department, may solicit information from the contractor, the Diversity and Strategic Development Department, the Chief of Diversity and Strategic Development, the Law Department, Internal Audit, the Procurement Department, and anyone else in his/her discretion, and shall render a final decision on the contractor's appeal within 30 calendar days

9. INACCURATE OR FRAUDULENT REPORTING

The contractor has a duty to accurately report information pursuant to this Special Provision. A contractor who fails to supply accurate information is subject to sanctions imposed by the Tollway. A contractor who intentionally supplies inaccurate information may be subject to civil and/or criminal sanctions.

10. OTHER REGULATIONS

The adherence to the DBE goal does not abrogate other responsibilities of the contractor to comply with affirmative action requirements under federal or state law, municipal ordinance, prevailing government regulations or terms contained elsewhere in the contract.



For hardcopy: signature required. Form 2026 - 03/2018

ILLINOIS STATE TOLL HIGHWAY TOLLWAY DBE FORM 2026 - UTILIZATION PLAN

CONTACT P	CONTACT NAME:PHONE NUMBER:
CONTRACT NUMBER CO	
l'hook ana	
	Annual Dunings Destiningting on accounted helps
Contractor will meet or exceed the DBE Contract Goal and will provide Disadvant	
Contractor will meet or exceed the DBE Contract Goal because PRIME BIDDER	. IS A DBE.
Contractor requests a waiver of the DBE Contract Goal.	
The Bidder is requesting the contract Goal be accordingly modified or waived. At Provision in support of this request, including Good Faith Efforts - Form 2023.	ttached is all information required by the Special
DOLLAR AMOUNT OF WAIVER REQUEST:	
PERCENTAGE OF WAIVER REQUEST:	
Instructions to Bidders: 1. Bidders are required to comply with the Special Provision.	
2. Submit only one DBE Utilization Plan for each Project.	
This Utilization Plan, Form 2026 must: —be submitted with the bid or the bid may be deemed non-responsive.	
be an accurate representation of work and pricing agreed upon between the prime and the DBE.	firm prior to bid submission
The Participation Statement(s) (DBE Form 2025), with original signatures, pay item description	
constructionbid@getipass.com by 5 p.m. on the fifth calendar day after notification to the prime by the 5. Each company listed on the Utilization Plan and subsequent Participation Statement must be liste	
Special Provision at the time of bid submission to be considered acceptable for DBE credit	
In no case should a Contractor remove, replace or reduce the commitment to a DBE listed in the without prior written consent of ISTHA. Under no circumstances is the Bidder allowed to change	
documentation unrelated to this special provision.	go ma an ann an a
DDC LITH IZATION DI ANI	
DBE UTILIZATION PLAN	
Scope of Work DBE Firm Name Brief description of overall wo	DBE - Amount (\$)
performed	If supplier, enter 60% credit amount
	-
	-
	TOTAL

(Rev 7/2019) DBE - 12

Signature

Dale 12/10/2019

Contact Name:

ō

Contractor Company Name: Martam Construction, Inc.

From Shelly Jones

DBE Project Specialist

Please note in accordance with the Procurement code 130 ILCS 500), section 50-11 prohibits a person from entering into a contract with a State agency, or entering into a sub-contract, if it, or any affiliate, is delinquent in the payment of any debt to the State, unless the person or affiliate has entered into a deferred payment plan to pay off the debt. (Procurement reform bill can be referenced on the Illinois Tollway website)

DBE Plan Review

Subject:

Date Original Plan Submitted:

12/10/2019

Revision #

Contract #

1-19-4490

Contract Description:

Established DBE Goal:

30.00 %

Flagg Creek Water Reclamation District (FCWRD) Sanitary Sewer Relocations Tri-State Tollway (I-294) I-55 Ramps to 55th Street and 47th Street to Ogden Avenue MP 24 to MP 25.5

[X] Contractor's plan as submitted meets the established DBE goal for this contract

Notes

DBE Plan as Submitted by apparent low bidder:

	Core Bid Amount	\$18,032,298.80	298.80							
	D/WWBE Firm Name	Status (SB/Sup/TK)	Туре	Scope	Contract Amount	Credit Amount	Credit %	Certifying Agency	Gender	Ethnicity
19	ALF Cartage, Inc.	SB	DAMBE	RCP	\$ 1,330,314.30	\$1,330,314.30	7.37 %	IDOT	F	Caucasian
•	Atlantic Painting Co.	SB	D/WBE	Painting	\$39,881.15	\$39,881.15	0.22%	City of Chicago	77	Caucasian
4)	C3 Corporation	SB	D/WBE	Layout	\$70,000.00	\$70,000.00	0.38 %	IDOT	F	Caucasian
19	CSD Environmental Services, Inc.	SB	DBE	Environmental	\$186,590.00	\$186,590.00	1.03 %	IDOT	F	Caucasian
Ų	D2K Traffic Safety, Inc. (formerly known as D2K Traffic Equipment & Design, LLC)	SB	DBE	Pavement Marking	\$24,690.65	\$24,690.65	0.13%	IDOT	3	Native American
t.	Dian, Incorporated	SB	DBE	Concrete	\$35,786.00	\$35,786.00	0.19%	IDOT	П	Caucasian
٠	Industrial Fence, Inc.	SB	D/MBE, VOSB	Fence	\$420,157.06	\$420,157.06	2.33 %	City of Chicago	3	Hispanic
•	MA Rebar Services, Inc.	SB	D/WBE	Rebar	\$409,971.30	\$409,971.30	2.27 %	IDOT	F	Caucasian
3	Material Solutions Laboratory	SB	DBE	QC	\$380,000.00	\$380,000.00	2.10 %	IDOT	3	Asian Indian
ć	Metromex Contractors	SB	DAMBE	Asphalt	\$182,006.64	\$182,006.64	1.00 %	City of Chicago	Z	Hispanic
	MTC Moreno's, Inc.	Trucker	DBE	Trucking	\$400,000.00	\$400,000.00	2.21 %	IDOT	Z	Hispanic
9	Natural Creations Landscaping, Inc.	SB	DMBE	Landscaping	\$256,437.19	\$256,437.19	1 42 %	City of Chicago	£	Hispanic
•	Reynaga Bros. Construction Corporation	Trucker	DAMBE	Trucking	\$400,000.00	\$400,000.00	2.21 %	IDOT	3	Hispanic
ą	S & J Construction Co., Inc.	SB	D/WBE	Signing	\$134,096.50	\$134,096.50	0.74 %	City of Chicago	n	Caucasian
ij	The Sivi Group LLC	Trucker	DBE	Trucking	\$1,000,000.00	\$1,000,000.00	5.54 %	IDOT	f	Caucasian
	Work Zone Safety, Inc.	SB	DWBE	Traffic Control	\$142,093.80	\$142,093.80	0.78 %	IDOT	Ŧ	Caucasian

				30 47 4/	20.02	T-1-0/				
			30.17 %	\$5,440,824.96 30.17 %	\$5,460,025.19	TOTAL			Total # of subcontracts: 17	
Caucasian	71	City of Chicago	36 0.15 %	\$28,800.36 0.15 %	\$48,000.60	Electrical Supply	DAMBE	Supplier	Wrangler Tech Ltc	`



ILLINOIS STATE TOLL HIGHWAY TOLLWAY DBE FORM 2026 - UTILIZATION PLAN

PRIME CONTRACTOR: Martem Construction

CONTACT NAME: Robert Kulrovatz

CONTACT PHONE NUMBER: 847-608-6800

CONTACT E-MAIL: robert@martam.com

CONTRACT NUMBER 1-19-4490

Check on	e:
Q.	Contractor will meet or exceed the DBE Contract Goal and will provide Disadvantaged Business Participation as presented below.
	Contractor will meet or exceed the DBE Contract Goal because PRIME BIDDER IS A DBE.
	Contractor requests a waiver of the DBE Contract Goal.
	The Bidder is requesting the contract Goal be accordingly modified or waived. Attached is all information required by the Special
	Provision in support of this request, including Good Faith Efforts - Form 2023.
	DOLLAR AMOUNT OF WAIVER REQUEST:
	PERCENTAGE OF WAIVER REQUEST:

Instructions to Bidders:

- 1. Bidders are required to comply with the Special Provision.
- 2. Submit only one DBE Utilization Plan for each Project.
- 3. This Utilization Plan, Form 2026 must:
 - -be submitted with the bid or the bid may be deemed non-responsive
 - -be an accurate representation of work and pricing agreed upon between the prime and the DBE firm prior to bid submission
- 4. The Participation Statement(s) (DBE Form 2025), with original signatures, pay item description and pricing are to be submitted to Tollway Diversity at constructionbid@getipass.com by 5 p.m. on the fifth calendar day after notification to the prime by the Tollway of apparent low Bidder status
- 5. Each company listed on the Utilization Plan and subsequent Participation Statement must be listed in a certifying agency's database as stipulated in the Special Provision at the time of bid submission to be considered acceptable for DBE credit
- 6. In no case should a Contractor remove, replace or reduce the commitment to a DBE listed in the initial Utilization Plan on the Participation Statement without prior written consent of ISTHA. Under no circumstances is the Bidder allowed to change the amount of the core bid submitted or any other documentation unrelated to this special provision.

DBE Firm Name	Scope of Work Brief description of overall work to be performed	DBE - Amount (\$) If supplier, enter 60% credit amount.
Metromex	Asphalt	182,006.64
Dìan	Concrete	35,786.00
 Industrial Fence	Fence	420,157.06
 Natural Creations	Landscape	256,437.19
ALF	RCP	1,330,314.30
MSL	QC	380,000.00
Work Zone Safety	Traffic Control	142,093.80
D2K	Pavement Marking	24,690.65
C3	Layout	70,000.00
MTC	Trucking	400,000.00
Reynaga	Trucking	400,000.00
	TOTAL-	

For ebid: the submission of Form 2026 constitutes signature of this form.

For hardcopy, signature required.

Form 2026 - 03/2018

(Rev 7/2019) DBE - 12

Signature

Contract No I-19-4490

Tollway

ILLINOIS STATE TOLL HIGHWAY TOLLWAY DBE FORM 2026 - UTILIZATION PLAN

PRIME CONTRACTOR: Mertain Construction

	s. pt.	CONTACT NAME: Robert Kutrovatz
CONTE	ACT MUNICIPAL 40 A400	CONTACT PHONE NUMBER: 847-608-6800
CONTR	RACT NUMBER 1-18-4490	CONTACT E-MAIL: 19881@martem.com
Check	ne:	
	Contractor will meet or exceed the DBE Contract Goal and will	provide Disadvantaged Business Participation as presented below.
	Contractor will meet or exceed the DBE Contract Goal because	e PRIME BIDDER IS A DBE,
	Contractor requests a waiver of the DBE Contract Goal.	
	The Bidder is requesting the contract Goal be accordingly mod Provision in support of this request, including Good Faith Effor DOLLAR AMOUNT OF WAIVER REQUEST: PERCENTAGE OF WAIVER REQUEST:	

Instructions to Bidders:

- Bidders are required to comply with the Special Provision.
- 2. Submit only one DBE Utilization Plan for each Project.
- 3. This Utilization Plan, Form 2026 must:
 - -be submitted with the bid or the bid may be deemed non-responsive
 - be an accurate representation of work and pricing agreed upon between the prime and the DBE firm prior to bid submission
- 4. The Participation Statement(s) (DBE Form 2025), with original signatures, pay item description and pricing are to be submitted to Toflway Diversity at construction bid@getipass.com by 5 p.m. on the fifth calendar day after notification to the prime by the Tolkway of apparent low Bidder status
- 5. Each company listed on the Utilization Plan and subsequent Participation Statement must be listed in a certifying agency's database as stipulated in the Special Provision at the time of bid submission to be considered acceptable for DBE credit
- 6. In no case should a Contractor remove, replace or reduce the commitment to a DBE fisted in the initial Utilization Plan on the Participation Statement without prior written consent of ISTHA. Under no circumstances is the Bidder allowed to change the amount of the core bid submitted or any other documentation unrelated to this special provision.

/	OBE Firm Name	Scope of Work Brief description of overall work to be performed	DBE - Amount (\$) If supplier, enter 60% credit amount.
<u> </u>	Atlantic	Painting	39,881.15
_	MA Rebar	Rebar	409,971.30
	CSD	Environmental	186,590.00
_	Wrangler Tech, LLC	Electrical Supply	48,000.60
	The Sivi Group, LLC	Trucking	1,000,000.00
· · · · · · · · · · · · · · · · · · ·	S&J Construction	Signing	134,096.50
		TOTAL	\$5,460,025.19

For abid: the submission of Form 2026 constitutes signature of this form. For hardcopy, signature required.

Form 2026 - 03/2018

(Rev 7/2019) DBE - 12

Contract No I-19-4490

A Maria						1700100000	1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1]
CONTRACTS	1-19-4490	DOS FIRM MANE:	ALF Cartage Inc	age Inc				
		CHECK ALL THAT APPLY	3004 [7]340	DIVENUE NEED NEED				~ <u>[</u>
			CHECK ALL THAT APPLY:	APPLY:				
	PMME IV PARTRES	SUBCONTRACTOR	TRUCKEN	SUPPLIE	H MANUFACTURER	AC.		
SUBCONTRACTOR:	THERE I STUDY TO PRIMED:	TIER I OR BÉLON:	Ó	UNDER CONTINCT TO:				
This form must be co	This form must be completed for EACH disadvantaged business participating in the DBE Utilization Plan. This form is due to the followay by \$300 pm on the fifth calendar day after notification to the construction bid enterior and the firm of attachment of the firm letterhead. If additional space is needed, complete an additional form[s] for the firm or attach a spreadsheet on DBE firm letterhead.	ed business participating in the DBE Utilization Plan. This form is due to the followay by to the gridness bow apparent bidder to constructionabid@getigass.com. to the gridness by the Tolloway as low apparent bidder to constructionabid@getigass.com.or the gridness complete an additional form(s) for the firm or attach a spreadsheet on Di	llization Plant Ti surent bidder to : rm(s) for the firm	his form is due to the il constructionbid@getip n or attach a spreadshe	allway by 5.00 pm on the fi 455.60m. Jet on D&E firm letterhead.	film calendar	r day after notification	
PAY ITEM NO.	DESCRIPTION: Indicate whether furnish anty, or both furnish and install.	or both furnish and	QUANTITY	UNIT PRICE	TOTAL CONTRACT AMOUNT (5)	CHECK IF	TOTAL DBE CREDIT AMOUNT (5) [reduce to 60% of contract amount if firm ty	FAMOUNT (5)
	See Allached					×	\$ 1,512,105.90	05.90
					2,317,194.5	×	188	314.30
			TOTAL	TOTALS FOR THIS DRE FIRM:			1,330,314,30	NBN 651
*Continuency Work mu items, including but no	*Continjancy Work must not be included under Pay kinns and will not be approved toward DBC goal participation until such time as those Pay liams have been confirmed as required work of the contract. Direct Allowance flerus, including but not kinnited to Mobilization zero #15671010, will not be approved within the DBC Utilization Plan. NOTE that these flerus are not included in the determination of the DBC Goal percentage.	approved toward DBE p	oal parricipation u DE Utilization Plan	ntil such time as those P. . NOTE that these items	ay ilems have been confirm are not included in the dete	rd as required	med as required work of the contact. Di	Direct Allowance
1. PARTIAL PAY ITEMS	1. PARTIAL PAY ITEMS: For any of the above ITEMS that are partial pay items, specificably describe the work and subcontract dollar amount.	ema, specifically describ	e the work and sui	beantract dollar amount				
2. COMMITMENT: above and to execute a APPROVAL and that col Development. The Prie	2. COMMITMENT: The undertigned certify that the information herein is fine and correct, and that the DBE listed below has agreed to perform a commercially-useful function in the work of the contract to that effect with the Prime Contract. The undersigned further understand that NO CHANGES to the type or scope of work performed by the DBE may be made without PRON WRITTEN APPROVAL and that complete and accurate information regarding actual work performed by the DBE on this contract and the payment thereto must be provided to ISTNA's Department of Diversity and Strategic Development. The Prime Contractor will not assign any of the contract fitted above to a film other than the DBE blendfield below without ISTNA's prior written approval. The Prime Contracts must request, in	en is true and correct, an The undersigned further work performed by the D tems listed above to a fit	d that the DBE list runderstand that de on this contrac m other than the	led below has agreed to KO CHANGES to the type If and the payment there Offer identified below wi	perform a commercially use or scope of work performe sto must be provided to ISTH Khout ISTHA's prior written	ful function in d by the DBE n ia's Departme approval. The	the work of the contrat hay be made without PF HI of Diversity and Strate e Prime Commission away	t request, in
Prime Contractor becomes aware of the circustublect the contractor to contract sunctions.	Prime Contractor becomes aware of the Elecumstances supporting the request. Fallure to receive written approved prior to a charge in type or scape is a violation of the Special Provision for OBE Participation and can subject the contractor to contract functions.	quest. Fallure to receive	written approval	prior to a change in type	or scape is a violation of th	e Special Prov	dtion for OSE Participet	tion and can
	72.55.02.57	1242419			10	Bridge	THE PARTY IN	
Signature for Prime Contractor	A 100			जिल्लाक के जिल्ला के समझ्याचीर			DAL	
Sectati Albert Apprent			•	CONTACT AND COMES				
Repair Warner Company			•	later All Coders in				
Creati seem grante com			•	fruit studenedhouses	3			
FignE #17408-8600			•	Phones 847.204 seats				
Address: 1000 Ganet Drop fig mit - au 40120	Agus - au 62122		•	Addition 12 East Liber Secret Reporter, Lanes 40144	Hypotes, Land OCIAL			
BINA_DM fam JOJ, [[LEPLATE_DAYSO	'VIII- BAPBAI							

<u>:</u>



32 EAST LAKE STREET NORTHLAKE, ILLINOIS 60164 PHONE (847)288.0488 FAX (847)288.1978

SALES QUOTATION

ESTIMATE #	PROJECT:	LOCATION:	CUSTOMER	DATE
2851	F19-4490	Flugg Creek	MARTAM CONSTRUCTION 1200 GASKET DRIVE ELGIN, ILLINOIS 60120	12/6/2019

ITEM	PRODUCT DESCRIPTION	QTY	U/M	PRICE	TOTAL
542JA024	I	120	FT	24.8325	2.979.90
550A0360	TATAL MARKET TO CACAGE T	328	FT	11.3925	
60223700	MANHOLE TA 6'-DIA AVERAGE COST EACH	2	EA	2.257.50	4.515.00
60236200	INLETS TYPE A	1	EA	220.50	220.50
JA553482	SANITARY SEWERS, RCP. 42", CLASS II C3	824	FT	120.75	99.498.00
JA553483	SANTARY SEWERS, RCP, 42", CLASS III C3	1,416	FT	120.75	170.982.00
JA553489	SANITARY SEWERS JACKED IN PLACE, 42" C5 GASKET	950	FT	141.75	130.410.00
JA553492	SANITARY SEWERS, RCP, 48" CLASS II C3 GASKET	96	FT	141.75	13,608.00
JA553499	SANITARY SEWERS, JACKED IN PLACE, 48'	360	FT	162.75	58.590.00
JA553502	SANITARY SEWERS, RCP. 50" CLASS II C3 GASKET	1.144	FT	189.00	216.216.00
IA553503	SANITARY SEWERS, RCP. 60" CLASS III C3	2.560	FT	189.00	483.840.00
	SANITARY SEWERS, RCP, 60" CLASS IV C4 GASKET	1.976	FT	199.50	394.212.00
IA553509	SANITARY SEWERS, JACKED IN PLACE, 60" C5 GASKET	688	FT	225.75	155.316.00
	ALL SANITARY PIPE PRICES INCLUDE EXTERNAL JOINT WRAP, INTERNAL COAL TAR EXPOXY				
ľ	MANUFACTURE RECOMMENDS THE				
	CONTRACTOR TO GROUT EACH JOINT	ŀ		ł	
	(AIR TESTING WILL NOT BE USED FOR SANITARY RCP AND JACKING PIPF)		- 1		
	"PLEASE NOTE THAT ALL PIPE IS ROUNDED UP TO FULL LENGTH OF PIPE				

"ANY STRUCTURAL ENGINER COST REQUIRED WILL BE PASSED ALONG TO THE PURCHASER."

Prices are Firm for 60 Days from Date of Quote. Prices are based on Full Sern: Truck Loads.

Restocking Charge of 20th on Returns: 60 Minutes tight Time Allowed \$125.00 an nour there after.

Prices are for Structures ONLY. Prices DO NOT Include Extras: Mastic, Adjusting Rings, Frames,.

Grates, Lids, Heltches, Joint Naterial, Wraps, Toe Blocks, Coaling, Chimnay Seets, Litting Pins, Swivels,

Tescups, Cables, Outside Drop Pipe and Fittings, All "EXTRA" items are not included unless noted on

ESTIMATE TOTAL

ILLIHOIS 10.2814 BALES TAN DE APPLICABLES LERAIS: 30 Days After Shipment-4% Interest Thereafter

Cost Estimate is based on presently known, incomplete information and will ultimately vary from the final contract amount.

We Do Not accept responsibility for any errors, ours or others. Please Check your figures carefully since structures will be billed as they are final	y huilt
Unit prices are an AVFRAGE of all structures for the line item, Invoices will reflect how the Structures are delivered.	

, and laters	are an ever reverse of an squeezers for the tipe field, invoices	was respect flow the Superures are delivered.
Quoted By:	MECARTAGE INC.	ACCEPIED;



32 EAST LAKE STREET NORTHLAKE, ILLINOIS 60164 PHONE (847)288.0488 FAX (847)288.1978

SALES QUOTATION

ESTIMATE #	PROJECT:	LOCATION:	CUSTOMER	DATE
2851	F19-4490	Flagg Creek	MARTAM CONSTRUCTION 1200 GASKET DRIVE ELGIN. ILLINDIS 60120	12/6/2019

ITEM	PRODUCT DESCRIPTION	QTY	U/M	PRICE	TOTAL	
JA602600	SANITARY MANHOLE, TYPE B (96")	1 /1	EA	14,385.00	201,390,00	
JA502501	AVERAGE COST EACH SANITARY MANHOLE, TYPE A, 5' DIA WITH BENCH	7	EA	3,570.00	24.990.00	
JA602602	AVERAGE COST EACH SANITARY MANHOLE, TYPE A, 6' DIA WITH	6	EA	7,224.00	43.344.00	
JA602603	BENCH AVERAGE COST EACH SANITARY MANHOLE, TYPE A, 7' DIA WITH BENCH	12	EA	12,075.00	144,900.00	
JA602 50 4	AVERAGE COST EACH SANITARY MANHOLE, TYPE A. 8' DIA WITH	1	EA	14,385.00	14.385.00	
JA602606	BENCH SANITARY MANHOLE, TYPE A, 10' DIA "ALL SANITARY MANHOLE PRICED WITH	1	EA	19,157.25	19,157,25	
JI 55012 0	EXTERNAL JOINT WRAP** TEMPORARY STORM SEWER, CLASS A 24" C3 GASKET	248	FT	20,5275	5.090.82	
JI550122	TEMPORARY STORM SEWER, CLASS A 27"	272	eT .	24.045	6,540.24	1
JI550130	TEMPORARY STORM SEWER, CLASS A. 48"	48	ᇊ	65.10	3,124.80	j
JI60204B	CATCH BASIN, TYPE G-3 (MODIFIED)	1	1	4.725.00	4,725.00	}
J1602115	CATCH BASIN TG-2 AYERAGE COST EACJH	3	EA	1,680.00	5,040,00	
J1602119	CATCH BASIN TG-3 AVERAGE COST EACH	2	EA	2.646.00	5.292.00	
J1602184	CATCH BASIN TY A 4'-DIA AVERAGE COST EACH	2	EA	840.00	1.680,00	
J1680004	HEADWALL TYPE 1 24"	1	EA	1,680,00	1.680.00	1 .
JI680120	SLOPED HEADWALL TYPE III, 6" 1:3	1	EA	341.25	341.25	230
J1680145	SLOPED HEADWALL TYPE III 24" 1:6	1	EA	1.386.00		1,,
5030022 5	JUNCTION CHAMBER #1- 16'O" x 12'O"x 7'O" 2 PIECES MAX WEIGHT 49,495#		EA	49,967_15	49.967.13	

ANY STRUCTURAL ENGINER COST REQUIRED WILL BE PASSED ALONG TO THE PURCHASER.

Prices are Firm for 60 Days from Date of Quote Prices are based on Full Semi Truck Loads.
Restocking Charge of 20% on Returns, 60 Minutes Wait Time ATowed \$123,00 an hour there after.
Prices are for Structures ONLY. Prices DO NOT Include Extras. Mastic, Adjusting Rings, Frames,
Grates, Lids, Hatches, Joint Material, Wraps. Toe Blocks, Coating, Chimney Seats, Lifting Pins, Swivels
Teacups, Cables, Outside Orop Pipe and Fittings. All "EXTRA" items are not included unless noted on

ESTIMATE TOTAL 2,217,/10.50

HERMS: 30 Days After Shipment-1% Interest Thereafter

Cost Estimate is based on presently known, incomplete information and will utilizately vary from the final contract amount

We Do Not accept responsibility for any errors, ours or others. Please	e Check your figures carefully su	ice structures will be billed as they are finally built.
Unit prices are an AVERAGE of all structures for the line its	em. Invoices will reflect how	the Structures are delivered.

		 ,	
Quoted By:	ALI CARTAGEINO	 ACCEPTED:	



DBE FORM 2023

Demonstration of Good Faith Efforts to Achieve DBE Subcontracting Goal

If the DBE contract goal was not achieved, the Good Faith Efforts checklist and contacts log must be submitted with the bid. Failure to do so may render the Bidder's solicitation response non-responsive and cause it to be rejected, or render the Bidder ineligible for contract award, at ISTHA's sole discretion. The Bidder must provide all evidence relied upon in support of its Good Faith Efforts with its bid.

Good Faith Efforts Checklist

Insert on each line below the initials of the authorized Bidder representative who is certifying the Bidder has completed the activities described below. If any of the items were not completed, attach a detailed written explanation. If any other efforts were made to obtain DBE participation in addition to the items listed below, attach a detailed written explanation.

~	Identified portions of the contract work capable of performance by available DBEs, including, where
	appropriate, breaking out contract work items into economically feasible units to facilitate DBE
/	participation even when the Bidder could perform those scopes with its own forces.
	Solicited through reasonable and available means (e.g., pre-bid meetings, networking session, written
	notices, advertisements) DBEs to perform the types of work that could be subcontracted on this project
	within sufficient time to allow them to respond.
	- II (ICD DDE Directory

- http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprisecertification/il-ucp-directory/index
- City of Chicago's M/WBE Directory: https://chicago.mwdbe.com/FrontEnd/VendorSearchPublic.asp?TN=Chlcago
- County of Cook, IL's MWBE Directory: http://www.cookcountvil.gov/mbewbevbe-directory/

•	Small Business Administration's http://dsbs.sba.gov/dsbs/search	
contrac	et. Followed up initial solicitations ited in good faith with interested	tion about the plans, specifications and requirements of the to answer questions and encourage DBEs to submit bids. If DBEs that submitted bids and thoroughly investigated their
Made e	fforts to assist interested DBEs	in obtaining bonding, lines of credit, or insurance as may be
Utilized groups	d for performance of the contract resources available to identify ; local, state and federal minority ovide assistance in the recruitmen	available DBEs, including but not limited to DBE assistance or women business assistance offices; and other organizations
Affidavit of Tru above informa		irms accuracy of Good Faith Efforts and Tollway to provide
Print Name:	2008 to 16utawatz	Phone contact (847) 668-6800
Position:	Passident.	E-mail address: ROSEAT @MARTAM.Com
Signature:		Date: 12-10-19

1 Kings				UBE FORM 2025 - DBE F	25 - DBE PARTICIPATION STATEMENT FORM, PART 2	FORM, PART 2
CONTRACT #		DEE FIRM NAME:				
		CIRCLE ALL THAT APPLY:	DDE MDE WBE SDA 8[A]			L.
			CHECK ALL THAT APPLY			
	PRIME JV PARTNER SUB	SUBCONTRACTOR	TRUCKER	SUPPLIER MANUFACTURER	4	
SUBCONTRACTOR.	TIED A (ELIO TO DELLE)					
This form must be con the Tollway as fow ap letterhead.	This form milest be completed for EACH disadvantaged business participating in the DBE Utilization Plan. This form is due to the Tollway by 5:00 pm on the fifth calendar day after notification to the prime by the Tollway as low apparent bidder to construction bid @getipass.com. If additional space is needed, complete an additional form(s) for the firm or attach a detailed information on the DBE firm company letterhead.	ipating in the DBE Uti n. If additional space I	lization Plan. This form is due to the Is needed, complete an additional (c	: Tollway by 5:00 pm on the fifth cal vrm(s) for the firm or attach a detail	lendar day after notification led information on the DBE fi	to the prime by irm company
PAY ITEM NO.	DESCRIPTION: Indicate whether furnish only, or both furnish and install	or both furnish and	QUANTITY UNIT PRICE	TOTAL CONTRACT AMOUNT (5)	CHECK IF TOTAL DBE CREDIT AMOUNT (\$) SUPPLIER (reduce to 60% of contract amount if firm La Supplier)	AMOUNT (\$) act amount If firm JERI)
*Continuency Work m			TOTALS FOR THIS OBE FIRM	10		
"Contingency Work m Direct Allowance item Goal percentage.	*Contingency Work must not be included under Pay Items and will not be approved toward DBE goal participation until such time as those Pay Items have Direct Allowance Items, including but not limited to Mobilization Item #IS671010, will not be approved within the DBE Utilization Plan. NOTE that these Item Goal percentage.	: be approved toward HIS671010, will not be	DBE goal participation until such tim approved within the DBE Utilization	e as those Pay Items have been con Plan. MOTE that these Items are no	been confirmed as required work of the contract. ms are not included in the determination of the ONE	ne contract. on of the OBE
1. PARTIAL PAY ITEMS	PARTIAL PAY ITEMS: For any of the above ITEMS that are partial pay items, specifically describe the work and subcontract dollar amount.	y items, specifically de	scribe the work and subcontract do	lar amount.		
2. COMMITMENT: item(s) listed above an without PRIOR WRITH of Diversity and Strate	2. COMMITMENT: The undersigned certify that the information herein is true and correct, and that the DBE listed below has agreed to perform a commercially-useful function in the work of the contract item(s) listed above and to execute a contract to that effect with the Prime Contractor. The undersigned further understand that NO CHANGES to the type or scope of work performed by the DBE may be made without PRIOR WRITTEN APPROVAL and that complete and accurate information regarding actual work performed by the DBE on this contract and the payment thereto must be provided to ISTHA's Department of Diversity and Strategic Development. The Prime Contractor will not assign any of the contract items listed above to a firm other than the DBE identified below without ISTHA's prior written laboration.	nerein is true and corre rime Contractor. The value formation regarding a assign any of the con	ect, and that the DBE listed below ha undersigned further understand that ctual work performed by the DBE or tract items listed above to a firm off	s agreed to perform a commercially NO CHANGES to the type or scope this contract and the payment ther than the DBE identified below were	imercially-useful function in the work of the contract or scope of work performed by the DBE may be made ment thereto must be provided to ISTHA's Department below without ISTHA's prior writtenlapproval. The	of the contract IE may be made RA's Department
violation of the Specia	violation of the Special Provision for DBE Participation and can subject the contractor to contract supporting the request. Fallure to receive written approval prior to a change in type or scope is a violation of the Special Provision for DBE Participation and can subject the contractor to contract sanctions.	omes aware of the circ	cumstances supporting the request, tract sanctions.	Fallure to receive written approval	approval prior to a change in type or scope is a	cope is a
					-	
Signature for Prime Contractor	tractor Title	Date	Signature for DBE Contractor	actor Title		Date
Firm Name:			Confact			
E-mail:			E-mail:			
Phone:			Phone:		TO THE PARTY OF TH	
Address			:			

BIHA_OKEIME 2025_ILMPLAIT_04181016

(Rev 7/2019) DBE - 13

CONTRACT

Contract No 1-19-4490

Certification: View

Certification List

Vendor Information

Business Name

ALF Cartage Inc.

VendoriD

20134799

Primary Owner's Name

Ms. Anne Laredo

Company Type

Corporation

Ethnic Group

Gender

Certification Information

Certifying Agency Certification Type Illinois Unified Certification Program

DBE - Disadvantaged Business Enterprise

Contact Information

Main Company Email

alfcartageinc@aol.com

Main Phone

708-203-1124

Main Fax

847-288-1978

Main Company Website

http://www.alfcartageinc.com

Addresses

Physical Address

32 E. Lake Street Northlake, IL 60164

Mailing Address

32 E. Lake Street Northiake, IL 60164

Business Capabilities

Business certified for

Sales of Concrete Pipe General freight trucking, local Trucking, general freight, local Specialized Freight (except Used Goods) Trucking, Local Concrete

building products merchant wholesalers; Concrete building products merchant wholesalers; General freight trucking, local; Specialized Freight

(except Used Goods) Trucking, Local

Full Description of Capabilities/Products

Commodity Codes

NAICS 423320

Brick, Stone, and Related Construction Material Merchant

Wholesalers (More)

NAICS 484110

General freight trucking, local (More)

NAICS 484220

Specialized Freight (except Used Goods) Trucking, Local

(More)

Owner Ethnicity and Gender

Ethnic Group Gender

L	o	c	а	ti	o	n

County

Cook (IL)

Certification List

Customer Support
Copyright © 2020 B2Gnow. All rights reserved.

Home | Print To PDF | Translate

Certification: View

Certification List

Vendor Information

Business Name

ALF Cartage Inc. DBA N/A

VendorlD

20134799

Primary Owner's Name

Ms. Anne Laredo

Company Type

Corporation

Ethnic Group

Caucasian

Gender

Female

Certification Information

Certifying Agency

Cook County

Certification Type

WBE - Women Business Enterprise

Effective Date

3/22/2019

Renewal Date

3/22/2020

Contact Information

Main Company Email

alfcartageinc@aoi.com

Main Phone

708-203-1124

Main Fax

847-288-1978

Main Company Website

http://www.aifcartageinc.com

Addresses

Physical Address

Mailing Address



Business Capabilities

Business certified for

Transportation: General and Specialized Local Freight Trucking; and

Distributor: Concrete Building Products

Full Description of Capabilities/Products

Commodity Codes

Transportation: General and Specialized Local Freight Trucking; and

Distributor: Concrete Building Products

NAICS 423320

Brick, Stone, and Related Construction Material Merchant

Wholesalers (More)

NAICS 48411

General Freight Trucking, Local (More) General freight trucking, local (More)

NAICS 484110 NAICS 484110

Trucking, general freight, local (More)

NAICS 48422

Specialized Freight (except Used Goods) Trucking, Local

(More)

Owner Ethnicity and Gender

Ethnic Group

Caucasian

Gender

Female

ı	\sim	ca	11	\mathbf{a}	n
_	·	~	LLI	•	

County

Cook (IL)

Additional Information

Service-Disabled Veteran **Business**

No

Certification List

Customer Support

Copyright © 2020 B2Gnow. All rights reserved.

Home | Print To PDF | Translate

.

÷

(//www.census.gov)

North American Industry Classification System

You are hime: Geneus pov (f) : Business & Industry (lecon/www.index.html) : NAICS (leon/www.insigs.hadex.html) - NAICS Search/Tools

2017 NAICS Definition

T = Canadian, Mexican, and United States industries are comparable.

423320 Brick, Stone, and Related Construction Material Merchant Wholesalers

This industry comprises establishments primarily engaged in the merchant wholesale distribution of stone, cement, lime, construction sand, and gravel; brick; asphalt and concrete mixtures; and/or concrete, stone, and structural day products.

Cross-References. Establishments primarily engaged in--

- Merchant wholesale distribution of refractory brick and other refractory products—are classified in Industry 423840 (/cgi-bin/sssd/naics/naicsrch?code=423840&search=2017), Industrial Supplies Merchant Wholesalers; and
- Selling ready-mix concrete—are classified in Industry 327320 ((cgi-bin/sssd/naics/naicsrch?code=327320&search=2017), Ready-Mix Concrete
 Manufacturing.

	2007 NAICS	2012 NAICS	2017 NAICS	Corresponding index Entries
	423320	423320	423320	Asphalt and concrete mixtures merchant wholesalers
	423320	423320	423320	Bricks (except refractory) merchant wholesalers
	423320	423320	423320	Building blocks (e.g., cinder, concrete) merchant wholesalers
	423320	423320	423320	Building stone merchant wholesalera
	423320	423320	423320	Cement merchant wholesalers
	423320	423320	423320	Ceramic construction materials (except refractory and ceramic roofing tile) merchant wholesaters
	423320	423320	423320	Clay construction materials (except refractory and clay roofing tile) merchant wholesalers
	423320	423320	423320	Coal tar paving materials merchant wholesalers
	423320	423320	423320	Concrete building products merchant wholesalers
	423320	423320	423320	Concrete mixtures merchant wholesalers
	423320	423320	423320	Conduit and pipe, concrete, merchant wholesalers
	423320	423320	423320	Crushed stone merchant wholesalers
	423320	423320	423320	Drywall supplies merchant wholesalers
	423320	423320	423320	Fireplace linings merchant wholesalers
	423320	423320	423320	Flue pipe and linings merchant wholesalers
	423320	423320	423320	Gravel, construction, merchant wholesalers
	423320	423320	423320	Lime (except agricultural) merchant wholesalers
	423320	423320	423320	Mason's materials merchant wholesalers
	423320	423320	423320	Paving mixtures merchant wholesalers
	423320	423320	423320	Plaster merchant wholesalers
	423320	423320	423320	Sand (except industrial) merchant wholesalers
	423320	423320	423320	Septic tanks, concrete, merchant wholesalers
	423320	423320	423320	Sewer pipe, clay (except refractory), merchant wholesalers
	423320	423320	423320	Slate and slate products merchant wholesalers
	423320	423320	423320	Stone, building or crushed, merchant wholesalers
	423320	423320	423320	Structural day tile (except refractory and day roofing tile) merchant wholesalers
	423320	423320	423320	Stucco merchant wholesalers
	423320	423320	423320	Terra cotta merchant wholesalers
•-	423320	423320	423320	Tile, structural clay (except refractory and clay roofing tile) merchant wholesalers

ABOUT UB
(Provinciasus gartebouchter)
Are You in a Survey*
(Inventoriasis garterogramesurvey*
survey*
survey

FIND DATA
CulcidFacts
(Never caseus gerédats/datalosisquicMacts.html)
American FaciFinder
(Never caneus posidists/data-

BUBLINESS & INDUSTRY PEOPLE & HOUSEHOLDS
Halp With Your Forms 2020 Caneus
(//www.census.gov/kopice/bushess/sillalisms sanzus.gov/2020/census/)
holp.html) 2010 Census
(/www.census.gov/programs//www.gov/programs//www.census.gov/programs//www.census.gov/program

SPECIAL TOPICS

Advisors, Conters and
Research Programs
(Howev.combus, gentabout/partne
Statistics in Schools
(Howev.combus, gentabout/point)

NEWBROOM (/furwit.cate.us.gov/newsroom.htms) News Raissass (Nijhww.cate.us.gov/newsroad/preserale ases.html) Release Both stude (future nijhwateria nominal and presidental

Crisetar's Comes (Inverse census, govisboul/leade-shiptisethill) der Juliah Regional Critices (I/News. census, govisboul/leade-shiptisethill) der Juliah Research (Inverse census, govisboul/leade-shiptisethill) Research (Inverse census, govisboul/leade-shiptisethill) Research (Inverse census, govisboul/leade-shiptisethill) Scientific intergrity (Inverse census, govisboul/leade-shiptisethill) Scientific intergrity (Inverse census, govisboul/leade-shiptisethill) Census Carreers (Inverse census, govisboul/leade-shiptisethill) Chrestophill Chrestophill Chrestophill Suisbous Opportunities (Inverse census, govisboul/leade-shiptisethill) Centract Us (Inverse census,	E-Batta (Overwoolesus-gov/programa- surveys/b-stata //mu) International Trade (Gewer census, gov/topi ou/miematic trade //miematic (//miematic trade //miematic (//miematic trade //miematic trad	(provincescular georitapical consi- poverty-incessular georitapical neome- poverty-ipeventy Julian) Popularion Battinutras applicavita Battinutras applicavita Battinutras applicavitas Battinutras (propositas Battinutras) project ince Litari) Propulation Projections (projections projections) (projections projections) (projections projections) (projections projections) (projections) (projectio	Statistical Ababra ot (Invento communa genditranyspublicans controllabolitus (ababra etc.) http: (Simpublicans Program (Minero As Falla, aprelymigar res- munn yeling ecolosinaus Juta) (Reimpublicans Activity A. Bezanya (Minero) commiss, gendynagar ana- sarreyspublicans Activity A. Bezanya (Minero) commiss, gendynagar ana- sarreyspublicans Activity A. Bezanya (Minero) commiss, gendynagar ana- sarreyspublicans autre production of autre production of autre production of publicans (Alla) (Minero) USA gen (Devent USB, gent) Julia (Minero) Julia (Minero) Jul	crd reans temple idd[] =31793] Facta for Features (Averus, cannot sevene various sevene various sevene various) States for States (Averus, cannot sevene various vario
--	--	--	--	--

COMMECT WITH It & (Inverse contracted provided p

Source: U.S. Census Bureau | North American Industry Classification System (NAICS) | (888) 758-2427 | naics@census.gov (mailto:naics@census.gov) | Last Revised: August 17, 2016

Ethers Herman and marked this hand had been been a common of the common

Certification: View

Certification List

Vendor Information

Business Name

ALF Cartage Inc.

VendorID

20134799

Primary Owner's Name

Ms. Anne Laredo

Company Type

Corporation

Ethnic Group Gender Caucasian

Female

Certification Information

Certifying Agency

State of Illinois Central Management Services

Certification Type

WBE - Women Business Enterprise

Effective Date

12/21/2019

Renewal Date

12/21/2020

Contact information

Main Company Email

alfcartageinc@gmail.com

Main Phone

708-203-1124 847-288-1978

Main Fax Main Company Website

http://www.alfcartageinc.com

Addresses

Physical Address

32 E. Lake Street Northlake, IL 60164

Mailing Address

Business Capabilities

Business certified for

21028 Culverts, Concrete

65818 Pipe, Bituminized Fiber, Concrete, Clay, Fiberglass, Rubber, Terra Cott

67050 Pipe Hangers, Concrete Inserts, Joint Restraints, etc.

75030 Concrete, Precast

91430 Concrete

96239 Hauling Services

Full Description of Capabilities/Products 21028 Culverts, Concrete

65818 Pipe, Bituminized Fiber, Concrete, Clay, Fiberglass, Rubber, Terra Cott

67050 Pipe Hangers, Concrete Inserts, Joint Restraints, etc.

75030 Concrete, Precast

91430 Concrete

96239 Hauling Services

Commodity Codes

NIGP 21028

Culverts, Concrete

NIGP 65818

Pipe, Bituminized Fiber, Concrete, Clay, Fiberglass,

Rubber, Terra Cotta

NIGP 67050

Pipe Hangers, Concrete Inserts, Joint Restraints, etc.

NIGP 75030

Concrete, Precast

NIGP 91430

Concrete

NIGP 96239

Hauling Services

Owner Ethnicity and Gender

Ethnic Group

Caucasian....

Gender

Female

Location

County

Cook (IL)

Additional Information

Region

Metro Chicago

Reciprocal Certification Agency

Cook County

Certification List

Customer Support

Copyright @ 2020 B2Gnow. All rights reserved.

Home | Print To PDF | Translate

A STATE OF THE PARTY OF THE PAR

Klineis State Toll Highway Authority "ISTHA"


OBE FORM 2025 - DBE PARTICIPATION STATEMENT FORM

Strature (of Print Confinence Willed W. M. M. M. 1002) Strature of Print Confinence Willed W. M. M. M. M. 1002 Strature of Print Confinence W. M. M. M. M. 1002 Theres: The Medical W. M. M. M. M. M. 1002 Theres: The Medical W. M. M. M. M. M. 1002 Theres: The Medical W. M. M. M. M. M. 1002 Theres: The Medical W. M. M. M. M. M. M. 1002 Theres: The Medical W. M.	2. COMMITMENT: The undersigned certify that the information berrein is one and context and subcontract dollar amount. idemis] listed above and to eventus a contract to that offers with the Prime Contractor. The undersigned certify that the information berrein is one and context, and that the DBE listed below has agreed to without PRIOR WRITTEN APPROVAL and that complete and accurate information regarding actual work performed by the DBE on the MO CHANG Prime Contractor will not assign any of the contract kerns listed above to a firm other than the Contractor must request, in writting approval by STHAYs beartly and Strategic Development Dejoritment of any proposed amount at the business days from the date the Prime Contractor becomes aware of the chromatomers supporting the request: Frilling strain of the Special Provision for DBE Participation and can subject the contractor to contract supporting the request: Frilling strain.	Condingency Work must not be included under Pay Items and will not be approved toward OBE goal participation until such time as those Pay Items have been to Goal percentage. So I Pay Items have been to proved within the DBE Utilization Plan. NOTE that there Items are	PAY MEM NO. OESCRIPTION. Indicate who their furnish only, or beach turns hand 58 700300 CONCRETE SCALE (FURN 54 I NICH.) 115-20500 MSE REPAIRING WALL (FURN 5 Justini) Code Stain 54002000 CONC. Box (Hydref (FURN 5 Justini) Code Stain)	This form must be completed for EACH disadvantaged business participating in the Tollway as low apparent bidder to constructionabid@getipass.com. If additionable betterhead.	SUBCOMPRACTORS: TEN 1 SUBTO PRIME: T N THER 2 O	PRIME IN PARTNER SUBCONTRACTOR.	The said for your or said for the said for t
119119	The undersigned certify that the information herein it the and subcontract dollar amount. LEMIS that above and to execute a contract to that effect with the Prime Contract. And that the DBE lifted below has agreed to perform a commercially-useful function in the work of the contract without PRIONAL and that complete and accurate information reparding actival work performed that NO CHANGES to the type of scope of work performed by the DBE may be independently and Soutegic Development. The Prime Contractor my of the contract of the performed on the poyment thereto must be provided to STHA's Department of the contract number than the DBE information of the date the Prime Contractor becomes aware of the chromationest supporting the request. Frequent formation for DBE Participation and can subject the entered to contract supporting the request. Frequent of the type or scope of work to be proformed by the DBE no violation of the Special Provision for DBE Participation and can subject the entered to contract southous. The understanding subcontraction of the special provision for DBE Participation and can subject the entered of the chromationest southers. The understanding subcontraction becomes over the contractor to contract southous.	TOTALS FOR THIS DBE FIRM: 39, 581, 15 Ed Inward OBE good participation until such time as those Pay Ibard have been confirmed as required work of the contract, will not be approved within the DBE Utilization Plan. NOTE that there have not included in the determination of the OBE	TOTAL CONTINUE CHECKER TOTAL CONTINUE CHECKER TOTAL DRECKED TANGULAT SI SI PUEB Continue amount SI SI SI SI SI SI SI S	is needed		LEADONES SEPTIMENT OF THE CONTROL OF	DEFENDITION ONE WAS SEASING CLE, INC.

54603000 Signature for Prime Contractor *Configency Work must not be included under they flams and will not be approved toward 0.88 goal participation will send dime as those Pay libers have been confirmed as required work of the construct.

Direct Allowance Rems, including but not familiad to Mobilization Rom #15871010, with not be approved within the 0.86 (utilization Plan. NOTE that these from a remotificated in the determination of the 0.86 ribilation of the Special Provision for DBE Participation and can subject the contractor to contract standings. the Tollway as low apparent bidder to constructional @got(pass.com. If additional space is needed, complete an additional formis) for the firm or attach a detailed information on the DBE firm company This form must be completed for EACH disadvantaged business participating in the DEE Utilitation Plan. Talk form is due to the Tollway by \$400 pm on the fifth catendar day efter notification to the prime ater than three business days from the date the Prime Contractor becomes aware of the circumstances suggesting the request- failure to circumstances its appropriate probability in a change in type or scope is a The Contractor must request, in writing, approval by STMA's theority and Structic Davidopment Dipartment of any proposed among the tipe of stope of work to be performed by the DBE to ternis) listed above and to execute a contract to thet effect with the Prime Contractor. The understand further understand that NO CHANGES to the type or scape of work performed by the DRE may be existent. CONTRACT OF Obsertity and Strategic Development. The Prime Contractor will not uside namy of the contract living listed above to a firm other than the Diff. Identified below without STVA's prior written approval. The khous PROR WILLTEN APPROVAL and that complete and accurate information regarding actual work performed by the DBE on this contract and the payment thereto must be provided to ISTHA's Department PARTIAL PAY ITEMS: For any of the above ITEMS that are partial pay items, specifically describe the work and subcontract dollar aerount. PAY (TEM NO. 58 700300 MSG Rethining Wall (from 8 Install ching station) DECOMPRISH, Indicate whether furnish only, or both furnish and Cove. Box (white) (Frent Trustall Cove. Starn) The undersigned certify that the information herein is true and correct, and that the DBE listed below has appead to perform a commendative-useful function in the work of the contract CONCRETE SCALES (FURNISHS INSMI) 1-19-14190 filinais State Tall Highway Authority "15794" Martam Construction Inc. THERE I (SQUE TO PHRAID). Flyin. IL 60"20 1200 Gasket Drive Robert Kutrovat. (847)608-680n TV PARTHER 10.30,53 ~ SUBCONTRACTOR Concession and Assessment PROPERTY AND LABOR. 12-10-19 Laborage Triangle 16,024 ALLIMAND **4** E MIN'S NAM JOSE THO MEANTH PRINTING CC, 201 DBE - 13 - HOLE BESIL TOT TAKENDED ESCAPE 3/,25 LINT PRICE. 1.85 1.85 708-636-354O BODYL 82 B SMAIL, COM Minders TOWN COMMAND 22, 530.00 (Slavingery 37, 881, 15 ŝ DBE FORM 2025 - DBE PARTICIPATION STATEMENT FORM, PÁRT 2 162,45 188 MANUFACTURE 8 CHECK IS TOTAL DRE CHEMING AMOUNT IS SUPPLIED. 163015571 17 162.45 188 70

ć



Disadvantaged Business Enterprise (DBE) Certification

www.transitchicago.com

July 11, 2019 Industrial Fence, Inc. 1300 S. Kilbourn Ave Chicago, IL 60623

Your firm's name will appear in the IL UCP DBE Directory, which is used by prime contractors/consultants, as well as other agencies, to solicit participation of DBE firms. The directory can be accessed at cata.dbesystem.com. Your firm's name will appear in the Directory under the following commodity codes and specialties:

Commodity Codes:

NAICS 237310: HIGHWAY, STREET, AND BRIDGE CONSTRUCTION NAICS 332312: FABRICATED STRUCTURAL METAL MANUFACTURING

In the following Specialties:

NAICS 237310 Highway, Street, and Bridge Construction NAICS 332312 Febricated structural metal manufacturing

おおり、「おおおりののはない」という

AND THE RESERVE THE PERSON

Ê

日本のないと、大きないの、それであるできるではなりとのない。

I-19-4490 lllinais State Toll Highway Authority "ISTHA"

CONTINCT #

DBEFORM 2025 - DBE PARTICIPATION STATEMENT FORM, PART 2

DOTE FIRM HUNNE

A PARTNER SUBCONTRACTOR CIRCLE ALL THAT APPLY CHECK ALL TIMT APPLY: TRUCKER 13 OSTIBOLATION SUPPLIER MANUFACTURER

the Tollway as low apparent bidder to construction bid@getipass.com, If additional space is needed, complete an additional form(s) for the firm or attach a detailed information on the DBE firm company letterhead. This form must be completed for EACH disadvantaged business participating in the DBE Utilization Plan. This form is due to the Tollway by 5:00 pm on the fifth calendar day after notification to the prime by

SUBCONTRACTOR:

TIER 1 (SUB TO PRIME):

Z

THE 2 OF BELOW;

UNDER CONTRACT TO:

PRIME

	18 July 18 18 18 18 18 18 18 18 18 18 18 18 18	770000 "	TOTALS FOR THIS OBE FIRM: 77, DDD	DT.	一方になるないないというないないないないないできませんと	
-		3000	1,0000 3,000	(J)	11444020 Kent MAKAN SRENI-FARMSH MIKAN 3	41646020
		10 000 00	10 11,00000	6	166600 KOW MAKAS FULLISH & MAKA!	1166600
		×57000 00	15mm \$57000°		LISHIDER: CONSTAURTION LAYOUR	Kishad Fax:
						to lat item
TOTAL DBE CREDIT AMOUNT (5) [reduce to 60% of contract amount If firm is a Superiers)	CHECK IF	QUANTITY UNIT PRICE TOTAL CONTRACT	UNIT PRICE	QUANTI	PAY ITEM NO. DESCRIPTIONS Indicate whether furnish only, or both furnish and Q	PAY TEM NO.

Direct Allowance Items, including but not limited to Mobilization item #15871010, will not be approved within the DSE Utilization Plan. NOTE that these items are not included in the determination of the DBE *Contingancy Work must not be included under Pey items and will not be approved toward DBE goal participation until such time as those Pay Items have been confirmed as required work of the contract.

1. PARTIAL PAY ITEMS: For any of the above ITEMS that are partial pay items, specifically describe the work and subcontract dollar amount.

violation of the Special Provision for OBE Participation and can subject the contractor to contract sanctions. of Diversity and Strattelic Development. The Prime Contractor will not assign any of the contract items sisted above to a firm other than the DBE identified below without ISTHA's prior written approval. The later than three business days from the date the Prime Contractor becomes aware of the circumstances supporting the request. Failure to receive written approval prior to a change in type or propie is a itemis) listed above and to execute a contract to that effect with the Prime Contractor. The undersigned further understand that NO CHANGES to the type or scope of work performed by the DBE may be made without PRIOR WRITTEN APPROVAL and that complete and accurate information regarding actual work performed by the DBE on this contract and the payment thereto must be provided to ISTHA's Department Prime Contractor must request, in writing, approval by ISTHA's Diversity and Strategic Development Department of any proposed amandment to the type or scope of work to be performed by the DBE no COMMITMENT: The undersigned certify that the information herein is true and correct, and that the DBE listed below has agreed to perform a commercially-useful function in the work of the contract

	55,165 AT 12-10-19
Signature for	
Firm Name:	(847) 609-6800
(-mad:	
Phose	Martam Construction Inc.
Addrest:	
	1200 Casket Drive

Stamatura for DBS/Contracto

: ::: ::: :::

(Rev 7/2019) DBE - 13

Flyin, IL 60'20

70 x42040 + 560. N x 18 000111

"Hear a C3 Celle lation. Net

Contract No 1-19-4490

ひとだるひ




Illinois Department of Transportation

Natural Creations Landscaping Inc.

is hereby certified as a

Disadvantaged Business Enterprise

authorization or listing previously issued. and operational control only and supercedes any This certificate is valid under current firm ownership



Effective the 19th day of January, 2010

ŝ

UNDER CONTRACT TO:		TIER 2 OR BELOW	Ó	THER 1 (SUB TO PRIME): Y N THER 2 OR BELOW: Y W UNDER CONTRACT TO:	SUBCONTRACTOR
SUPPLIER MANUFACTURER	THUCKER	SUBCONTRACTOR X		PRIME W PARTHER	
APPLY!	CHECK ALL TIME APPLY:				
CHARAS DRW DEN DEN DEN	Ι.	CIRCLE ALL THAT APPLY:			
CSD Environmental Services, Inc.	CSD Envi	DIE FOM NAME		сомпеаст» 1-19-4490	CONTRACT 9

This form must be completed for EACH disablantaged business participating in the DBE Utilization Plan. This form is due to the Tollway by 5:00 pm on the fifth calendar day after notification to the prime by the Tollway as low apparent bidder to construction bid@getipass.com.

If additional space is needed, complete an additional form(s) for the firm or attach a spread sheet on DBE firm letterhead.

NaN		SEC NEXT PAGE	TOTALS FOR THIS DRE FIRM: SEC	TOTAL		-
\$2,400.00		\$2,400.00	\$2,400.00	-	EARTHWORK FINAL CONSTRCUTION REPORT (EFCR A-53)	JT669040
\$3,400.00		\$3,400.00	\$3,400.00		EARTHWORK CONSTRUCTION PLAN (ECP A-51)	лт809030
\$153,000.00		\$153,000.00	\$850,00	180	ON-SITE MONITORING OF REGULATED SUBSTANCES	66901002
\$9,990.00		\$9,990.00	\$1,665.00	6	PRIORITY POLLUTANTS GROUNDWATER ANALYSIS	66900535
\$11,900.00		\$11,900.00	\$1,190.00	10	SOIL DISPOSAL ANALYSIS	66900530
CHECK IF (reduce to 60% of contract amount if firm is SUPPLIER)	CHECK IF	TOTAL CONTRACT AMOUNT (5)	UNIT PRICE	QUANTITY	DESCRIPTION: Indicate whether furnish only, or both furnish and install.	PAY ITEM NO. *

Items, including but not limited to Mobilization Item #35671010, will not be approved within the ORE Oblibation Plan. NOTE that these Items are not included in the determination of the DRE Goal percentage. *Contingency Work must not be included under Pay Items and will not be approved toward DBE goal participation until such time as those Pay Items have been confirmed as required work of the contract. Direct Allowance

	7	t
	ĺ	;
	ı	
	1	5
	ı	3
	1	2
	ı	Ξ
	ľ	5
	l	÷
	ł	2
	ŀ	ŝ
	ŀ	ā
	Ì	5
	l	5
	I	1
	ı	š
	ı	1
	ì	ā
	1	Š
	ı	A LIE APPLIE SIMPLE
	ı	į
	ł	8
	ŀ	Ż
	ı	ž
	L	블
	I.	ğ
	ı	Š
	ı	ä
	ľ	ŗ
	ľ	2
	ı	¥
	ı	Ē
	ľ	⋜
		Ē
	ľ	
i		e
		2
	١.	ş
		₹
		ž
	Ľ	the work and su
	ľ	Ē
	1	ġ
		Ī
	i	Φ.
		₫
	į	
ı	1	
	į	ğ

Prime Contractor becomes aware of the circumstances supporting the request. Fellure to receive written approval prior to a change in type or accept is a violation of the Special Provision for DBE Participation and can writing, approval by ISTHA's Diversity and Strategic Development Department of any proposed amendment to the type or scope of work to be performed by the DBE no later than three business days from the date the Development. The Prime Contractor will not assign any of the contract hems listed above to a firm other than the DBE Mendfied below without ISTHA's prior written approval. The Prime Contractor must request, in APPROVAL and that complete and occurate information regarding actual work performed by the DBE on this contract and the payment therato must be provided to ISTHA's Department of Diversity and Strategic bove and to execute a contract to that effect with the Prime Contractor. The undersigned further understand that NO CHANGES to the type or scope of work performed by the DBE may be made without PRIOR WRITTEN COMMITMENT: The undersigned certify that the information herein is true and correct, and that the DBE listed below has agreed to perform a commercially-useful function in the work of the combact item(s) listed

	Signatura for Prime Contractor Signatura for Diff. Contractor Contract: NAVIA LANGUARA Contract: Langua Construction, Ira. Contract: Langua Construction, Ira. Contract: Langua Construction, Ira. Contract: Langua Construction Contract: L
--	--

COMTRACT		ORCIE ALL THAT APPLY: SUBCONTRACTOR X	CSD Environi DIEZ MEL M CHICK ALL THAT APPAY: TRUCKEL	ment	al Services, Inc.
SUBCONTRACTOR:	ER 1 (SUB TO PRIME): YZ N	SUBCONTRACTOR X		ER CONTRA	
This form must b	This form must be completed for EACH disadvantaged business participating in the DBE Utilization Plan. This form is due to the Tollway by 5:00 pm on the fifth calendar day after notification to the prime by the Tollway as low apparent bidder to constructionabid@getipass.com. If additional space is needed, complete an additional form(s) for the firm or attach a spreadsheet on DBE firm letterhead.	ed business participating in the DBE Utilization Plan. This form is due to the Tollway by to the prime by the Tollway as low apparent bidder to <u>constructionbid@getipass.com</u> . It is needed, complete an additional form(s) for the firm or attach a spreadsheet on Ds	tilization Plan. " parent bidder to prm(s) for the fir	This form is due to the construction bid@g	e Tollway by 5:00 pm on the f <u>:tipass.com</u> . sheet on DBE firm letterhead.
PAY ITEM NO. *	DESCRIPTION: Indicate whether furnish only, or both furnish and install.	y, or both furnish and	QUANTITY	UNIT PRICE	TOTAL CONTRACT AMOUNT (\$)
	MOBILIZATION		_	\$5,900.00	\$5,900.00
*Contingency Work items, including but	*Contingency Work must not be included under Pay Items and will not be approved toward DBE goal participation until such time as those Pay Items have been confirmed as required work of the contract. Direct Allowance Items, including but not limited to Mobilization Item #35671010, will not be approved within the DBE Utilization Plan. NOTE that these items are not included in the determination of the DBE Goal percentage.		тота	TOTALS FOR THIS DBE FIRM: &	Co.045978
1. PARTIAL PAY ITE	18	e approved toward DBE g	TOTA TOTA TOTA TOTA TOTA TOTA TOTA TOTA	S FOR THIS OBE FIR	M: もんりんのの e Pay Items have been confirme
2. COMMITMENT: above and to execut APPROVAL and that Development. The writing, approval to Prime Contractor be subject the contract	2. COMMITMENT: The undersigned certify that the information herein is true and correct, and that the DBE listed below has agreed to perform a commercially-useful function in the work of the contract item(s) listed above and to execute a contract to that effect with the Prime Contractor. The undersigned further understand that ND CHANGES to the type or scope of work performed by the DBE may be made without PRIOR WRITTEN APPROVAL and that complete and accurate information regarding actual work performed by the DBE on this contract and the payment thereto must be provided to ISTHA's Department of Diversity and Strategic	e approved toward DBE g be approved within the D	TOTA toal participation Pla the Work and so	IS FOR THIS DBE FIRM IT IS THE ART IS THE AR	M: 4/8/6/59 0. ○ご Pay Items have been confirme ms are not included in the deter
Signature (g): Prime (writing, approval by STHA's Diversity and Strategic Development Department of any proposed amendment to the type or scope of work to be performed by the Diversity and Strategic Development Department of any proposed amendment to the type or scope of work to be performed by the Diversity and Strategic Development Department of any proposed amendment to the type or scope of work to be performed by the Diversity and Strategic Development Department of any proposed amendment to the type or scope of work to be performed by the Diversity and Strategic Development Department of any proposed amendment to the type or scope is a violation of the Special Provision for Dividence and can subject the contractor to contract partitions.	items, specifically describitions is true and correct, are in its true and correct, are in its true and correct at the correct property of the performed by the Dictums listed above to a filterns listed above to a firment of any proposed a squest. Fellura to receive	TOTA TOTA	IS FOR THIS DBE FIRE Intil such time as those. NOTE that these its content below has agreed the payment of the payment of the payment of the below type or scope of wo prior to a change in the payment.	M: 4/4/4/5/590.00 Re Pay Items have been confirments are not included in the determs are not recluded in the determint. Int. To perform a commercially-used to performed work performed to performed the provided to USTH without ISTHA's prior writtens it to be performed by the DBE in it to be performed by the DBE in it.
Contest: My Miles	tor to contract and inc. assign any or the contract to y STHA's Diversity and Strategic Development Departm occumes aware of the circumstances supporting the requision to contract sencitions.	e approved toward DBE g be approved within the D items, specifically describ rein is true and correct, are. The undersigned furthe work performed by the D items listed above to a fil rement of any proposed a squest. Follure to receive	TOTA toal participation Pla BE Utilization Pla BE utilization Pla the work and so the work and so the the DBE it the the the the the the the written approval	IS FOR THIS DBE FIRE IN NOTE that these its NOTE that these its NOTE that these its NOTE that these its Edward to below has agreed the payment if DBE identified below type or scope of wo prior to a change in t	M: 4/4/6/590.00 M: 4/4/6/590.00 Re Pay Items have been confirments are not included in the determs are not included in the determination of scope of work performed to performed by the open or scope is a violation of the pay or scope is a violation of the pay or scope is a violation of the pay or scope is a violation of the pay.
100	writing, approved by STHA's Diversity and Strategic Development Deparement Contractor becomes aware of the circumstances supporting the results the contractor to contract perictions. Signature by Prime Contractor, Contact: MDDNA WAXYBVALS This	items, specifically describ items, specifically describ items, specifically describ items for the and correct, are. The undersigned furthe work performed by the D items listed above to a fill retment of any proposed a squest. Felture to recoive	TOTA TOTA TOTA BE Utilization Pla BE Utilization Pla BE on that the DBE It runderstand that SEE on this contre run other than the mendment to th written approval	IS FOR THIS DBE FIRM: And such time as those Para. NOTE that these items a becontract dollar amount. The below has agreed to para the type of the type of the type of work to prior to a change in type of the type of type of the type of the type of the type of type of the type of t	M: 4/4/6/590.00 Re Pay Items have been confirments are not included in the determs are not recluded in the determination of scope of work performed type or scope of work performed by the Defent to STHA's prior writtens to to be performed by the Defent to the proper of the without is the proper of the without is the performed by the Defent to the performed by the Defent to the proper of the without is the performed by the Defent to the performance of the
Emath (MUNK	approval by 15THA's Diversity and Strategic Development Department of the circumstances supporting the rate contractor becomes aware of the circumstances supporting the rate contractor to contract sentitions. TOSIAM TOSI	items, specifically describ true and correct, as: The undersigned further work performed by the I trues is true and correct a firems listed above to a firems to fary proposed a quest. Fafire to receive	TOTA TOTA BE Utilization Pla BE understand stand stand stand stand stand stand that the DBE like of understand that stand that the other than the monther than the monther than the written approval.	IS FOR THIS DBE FIRM: 4/6 Intil such time as those Pay Items h. NOTE that these items are not in boontract dollar amount. The below has agreed to perform a NO CHANGES to the type or scope of and the payment there to must be DBE Identified below without 15TI by type or scope of work to be performed to a change in type or scope prior type or scope prior to a change in type or scope prior to a change in type or scope prior type or scope p	M: 4/44,590.00 Re Pay Items have been confirments are not included in the determs are not included in the determinents are not included in the determinents of work performed preor scape of work performed by the DISTHA's prior written at k to be performed by the DISTHA's without ISTHA's prior written at k to be performed by the DISTHA's prior scape is a violation of the preor scape is a violation of the prior written at k to be performed by the DISTHA's prior w

45THA_DEE Form 2025_TEMPLATE_042018

CONTRACT	A may
1-19-4490	

	_	_
CIRCLE A	92.	
CIRCLE ALL THAT APPLY,	E FIRM KAMB	
DISTANCE ARE ARE ARE ARE ARE ARE ARE ARE ARE AR	CSD Environmental Services, Inc.	

_	-	-	_	-
SOBCOMINACION				
"	-			
THER 1 (SUM			PRIME A PARTMER SUBCONTRACTOR X TRUCKER SUPPLIER	
TO PRIME:			_ IV PARTHER	
THER 1 (SUB TO PREMIE): YET ME			M	
TIER 2 OA			BCONTRACTOR	
THERE OR BELLOWS Y N WITH CONTRACT TO:			×	9
			_ NEDCOGRI	COURSE INC. APRIL
DER COMPACT				15
Т			HETTEN.	
			DYSONYM	
			CTURES	
		-		

This form must be completed for EACH disadvantaged business participating in the DBE Utilization Plan. This form is due to the Tollway by 5:00 pm on the fifth calendar day after northestion to the prime by the Tollway as low apparent bidder to <u>constructionabid@getipass.com</u>. If additional opace is needed, complete an additional formits for the firm or attach a spreadsheet on DBE firm letterhead.

. Ta. 34

NaN		186,590	TOTALS FOR THIS OBE FIRM:	TOTAL		
***************************************	ı					
\$5,000,00		\$5,000.00	\$5,000,00	_	EARTHWORK FINAL CONSTRUCTION REPORT (EFOR A-89)	7 DB08040
\$5,000.00		adrono'et	90,000,00	-		
	1	PT 040 00	96 000 00	•	EARTHWORK CONSTRUCTION OF AN INCO A SAN	
\$153,000.00		\$153,000,00	\$850.00	180	ON-SITE MONITORING OF REGULATED SUBSTANCES	2001 0000
44,000,00	Ī				AN CHE MONTH OF THE PARTY OF TH	200100
to gon on		\$9,990,00	\$1,665.00	6	PRORITY POLLUTANTS GROUNDWATER ANALYSIS	CCCODCOO
40,000,00						2000000
Eta Ron On		\$13,600,00	\$1,980.00	=	SOIL DISPOSAL ANALYSIS	66900530
	SUPPLIE	AMOUNT (5)	UNIII FRACE	CDASS		
(raduce to SIX of contract amount if firm to	CHECK IF	O'AL COMINGICA			Install.	PAY ITEM NO. •
TOTAL DRE CREDIT AMOUNT (5)		TOTAL CONTRACT			DESCRIPTION: Indicate whether femish only, or both furnish and	
						_

*Configency Work must not be included under Pay Nems and will not be approved toward DBE goal participation until such time as those Pay Rems have been confirmed as required work of the contract. Direct Allowance librar, including but not limited to Adolifization from itsent if 15572010, will not be approved within the DBE Utilization Man. NOTE that these learns are not included in the determination of the DBE Goal percentage.

1. PARTIAL PAY ITEMS: For any of the above ITEMS that are partial pay licens, specifically describe the work and subcontract dollar amount.

ATPROVAL and that complete and accurate information regarding actual work performed by the DBE on this contract and the preprient thereto must be provided to ISTHA's Department of Diversity and Strategic Development. The Priore Contractor will not assign any of the contract items listed above to a firm other than the DBE identified below without ISTHA's prior written approval. The Prime Contractor reject request. In rime Contractor becames aware of the circumstances supporting the request. Failure to receive written approval prior to a change in type or scope is a violation of the Special Provision for DBE Participation and can withing, approval by STHA's Diversity and Strategic Development Deportment of any proposed amendment to the type or scope of work to be performed by the DBE no later than three business days from the date the bove and to execute a contract to that effect with the Prime Contractor. The undersigned further understand that NO CKANGES to the type or scope of work performed by the DBE may be made without PRIOR WRITTEN COMMITMENT: The undersigned cardly that the beformation herein is true and correct, and that the DBE listed below has agreed to perform a commercially-useful function in the work of the contract item(s) listed

	Frapilia.
Signature	Pitt.
O STATE	Sahar Larviatz
Floors M	time Commissation, Inc.
4	Kalping BI War tum. Com.
Phone	(P47) (CD-480C)
Address: 13	Raddy stat 120f Global of China, Digital Biology 60 (26)

WINA, DOE FORM ZEES, TEMPLATE, SAZOIS

eap sec.		12/10/19
Superura for Date Commencer This	Day	11-11-1-
Santact: Joseph Presentin		
First, CSO Environment Survices, Inc.		
THE Treating convinces	_	
Human (217) 502-4045		
Addrests 2220 Yale Boulevard, Epringside, Winda 82705		

Certification: View

Certification List

Vendor Information

Business Name

CSD Environmental Services, Inc.

VendorID

20146668

Primary Owner's Name

Ms. Cindy S. Davis

Company Type Ethnic Group

Corporation

Gender

Certification Information

Certifying Agency

Illinois Unified Certification Program

Certification Type

DBE - Disadvantaged Business Enterprise

Contact Information

Main Company Email

cdavis@csdenviro.com

Main Phone

217-522-4085

Main Fax

217-522-4087

Main Company Website

http://www.csdenviro.com

Addresses

Physical Address

2220 Yale Blvd.

Springfield, IL 62703

Mailing Address

2220 Yale Blvd.

Springfield, IL 62703

Business Capabilities

Business certified for

CLEARING AND GRUBBING - CONSTRUCTION; EXCAVATING & GRADING -CONSTRUCTION; DEMOLITION - CONSTRUCTION; AGGREGATE BASES & SURFACES; DRAINAGE; TRUCKING; RESEARCH; CONTAINMENT AND REMOVAL OF HAZARDOUS WASTE; UNDERGROUND FUEL TANK REMOVAL & DISPOSAL; Highway, Street, & Bridge Construction; Other Heavy and Civil Engineering Construction; Specialized Freight (except Used Goods) Trucking, Local; Research and Development in the Physical, Engineering, and Life Sciences (except Nanotechnology and Biotechnology); Hazardous Waste Collection; All Other Miscellaneous Waste Management Services

Full Description of Capabilities/Products

Commodity Codes

NAICS 237310

Highway, Street, and Bridge Construction (More)

NAICS 237990

Other Heavy and Civil Engineering Construction (More)

NAICS 484220

Specialized Freight (except Used Goods) Trucking, Local

(More)

NAICS 541715

Entomological research and development laboratories or services (except biotechnology and nanotechnology

research and development) (More)

NAICS 562112

NAICS 562998

Hazardous Waste Collection (More)

Customer Support
Copyright © 2019 B2Gnow. All rights reserved,

Home | Print To PDF | Translate

All Other	Miscellaneous	Waste	Management	Services
(More)			_	

Owner Ethnicit	y and Ochiuci
Ethnic Group	-4
Gender	
Location	
County	Sangamon (IL)
	Cortification List
	Certification List
	Certification List

THE LOW TO PREMER: 2 N THE LOW SELDON. V. S. UNDER CONTROL PERM. TOTAL DEE UNITED CONTROL V. S. UNDER CONTROL PERM. TOTAL DEE UNITED CONTROL V. S. UNDER CONTROL PERM. TOTAL DEED UNITED CONTROL V. S. UNDER CONTROL PERM. TOTAL DEED UNITED CONTROL V. S. UNDER CONTROL PERM. TOTAL DEED UNITED CONTROL V. S. UNDER CONTROL PERM. TOTAL DEED UNITED CONTROL V. S. UNDER CONTROL PERM. TOTAL DEED UNITED CONTROL V. S. UNDER CONTROL PERM. TOTAL DEED CONTROL V. S. UNDER CONTROL V.	**Contingency West must not be included under Psyliteris and will not be approved toward toward toward from the State of the special provided toward to the service of the
UNITED CONTRACT TO: UNITED CONTRACT TO: LINIT PRICE AMOUNT (\$) LINI	TOTALS FOR I Ontingency Work must not be included under Psylitens and will not be approved howard DIE goal participation until ms and/or Mobilization item #15671010, will not be approved within the DRE Utilization Plan for DRE goal participation until ference Sections II, VI.A.2 and VI.B.1 of the Special provision for DRE Participation. NOTE that these items are not incl PARTIAL PAY ITEMS: For any of the above ITEMS that are partial pay items, specifically describe the work and subcontract COMMITMENT: The undersigned certify that the information herein is true and certred, and that the DRE itself before ove and to execute a contract to that effect with the Prima Confractor. The undersigned further undersigned that NO QIA PROVAL and that complete and accurate information regarding actual work performed by the DRE instead before Diversity and Strategic Development. The Prima Contractor will not assign any of the contract Reams Bated above to a fir information must request, in writing, expressibly interests of the chromation and can subject the contract sensitions. Participation and can subject the contractor to contract sensitions. Raims Walled Robert Kytrovat. Bates Consecution Walled Robert Kytrovat. Participation and can subject the contract sensitions.
UNITED CONTRACT TO: ANAJUSACTURES LINET PRICE TOTAL CONTRACT ANAJUSACT TOTAL DES CREDIT AMOUNT (5)	TOTALS FOR I Ontingency Work must not be included under Psylitens and will not be approved howard DIE goal participation until ms and/or Mobilization item #15671010, will not be approved within the DIE Utilization Plan for DIE subcontractors ference Sections II, VI.A.2 and VI.B.1 of the Special provision for DIE Participation. NOTE that these litems are not incl PARTIAL PAY ITEMS: For any of the above ITEMS that are partial pay items, specifically describe the work and subcontract COMMITMENT: The undersigned certify that the information herein is true and correct, and that the DIE listed before one and to execute a contract to first effect with the Prima Contractor. The undersigned further undersigned further undersigned that NO CHA PROVAL and that complete and accurate information regarding actual work professionent Department between the Observator and the Contractor will not assign any of the contract Rains Bated above to a far prover must request, in writing, approval by ISTRIA's Observity and Strategic Development Department of any propose y from the date the Prima Contractor will not assign any of the contract Rains Bated above to a far principle must request, in writing, approval by ISTRIA's Observity and Strategic Development Department of any propose y from the date the Prima Contractor will not assign any of the contract and the propose of the contractor to contract sanctions. PLACE - D FLOT Signature Table Contract
UNITED CONTRACT TO: ANADURATION AND UNITED THAT DEE UNITED IN THE DEE UNITED TO AND	Oritingency Work must not be included under Psy Items and will not be approved howard DIE goal participation until ms and/or Mobilization item #IS671010, will not be approved within the DRE Utilization Plan for DRE subcontractors ference Sections III, VI.A.2 and VI.B.1 of the Special provision for DRE Participation. NOTE that these litems are not included COLAMITATION. The undersigned certify that the information herein is true and carred, and that the DRE little and contract to that effect with the Prima Contractor. The undersigned further undersigned that the DRE little over and to execute a contract to that effect with the Prima Contractor. The undersigned further undersigned that NO CHAPPOVAL and that complete and accurate information regarding actual work performed by the DRE in this contract and the Dressity and Strategic Development. The Prima Contractor will not assign any of the contract Rams Dated above to a fire fraction must request, in writing, approval by ISTRIA's Objecting actual work performed by the ORE on the contract of the droumstainces supporting the request. Failure to receive we tricipation and can subject the contractor to contract sanctions. Prima Contractor to contract contract sanctions
UNDER COMPACT TO: ass participating in the Dist Unitiration Plan. d, complete an additional form(s) for the firm or attach a spreadsheet on Dist PRIM letterhead. TOTAL DISE FIRM: LIMIT PRICE AMOUNT (S) DECRUTE TOTAL DISE FIRM letterhead. TOT	Oritingency Work must not be included under Psy Items and will not be approved howard bill goal participation until ms and/or Mobilization item #IS671010, will not be approved within the DBE Utilization Plan for DBE subcontractors ference Sections II, VI.A.2 and VI.B.1 of the Special provision for DBE Participation. NOTE that these items are not included COLAMITATION. The undersigned certify that the information herein is true and carred, and that the DBE listed before one and to execute a contract to that effect with the Prima Confractor. The undersigned further understand that NO CHAPROVAL and that complete and accurate information regarding actual work performed by the DBE on the contract and the Development. The Prima Contractor will not assign any of the contract Rams Dated above to its from the date the Prima Contractor will not assign any of the contract Rams Dated above to a first rection the Contractor becomes aware of the circumstances supporting the request. Failure to receive we ricipation and can subject the contracts on the Contract sanctions. **Received** **Rec
SUPPLES SAMUSACTURES SAMUSACTURES SAMUSACTURES	Ontingency Work must not be included under Psylitens and will not be approved howard DBE goal participation until ms and/or Mobilization item #15671010, will not be approved within the DBE Utilization Plan for DBE subcontractors ference Sections II, VI.A.2 and VI.B.1 of the Special provision for DBE Participation. NOTE that these litems are not included COMMITTHIST. The undersigned certify that the information herein is true and carred, and that the DBE instead below one and to execute a contract to first effect with the Prima Confractor. The undersigned further undersigned furth
UNDER COMPACT TO: ass participating in the DBE Utilization Plan. d, complete an additional form(s) for the firm or attach a spreadsheet on DBE FIRM idtterhead. AMAQUIAT (5) TOTAL DESCRIPTION AMAQUIAT (5) TOTAL DESCRIPTION AMAQUIAT (5) TOTAL DESCRIPTION	INTEREST WORK must not be included under Psylicens and will not be approved toward DIE goal participation until ms and/or Mobilization item #15671010, will not be approved within the DRE Utilization Plan for DRE subcontractors ference Sections II, VI.A.2 and VI.B.1 of the Special provision for DRE Participation. NOTE that these liters are not included COMMITTAL PAY ITEMS: For any of the above ITEMS that are partial pay items, specifically describe the work and subcontract COMMITTALINE. The undersigned certify that the information herein is true and correct, and that the DRE listed below over and to execute a contract to that effect with the Prima Contractor. The undersigned further undersigned that NO QUAPROVAL and that complete and accurate information regarding actual work performed by the DRE to the contract and the Diversity and Strategic Development. The Prima Contractor will not assign any of the contract Return to a far investor must request, in writing, approval by ISTHA's Others by and Strategic Development Department of any proposely from the date the Prima Contractor becomes aware of the chromotor supporting the request. Faiture to receive writicipation and can subject the contractor to contract sanctions. Participation and can subject the contractor to contract sanctions. Participation and can subject the contractor to contract sanctions. Separate
UNITED THIS DIE FIRM: LINT PRICE LINT LINT LINT PRICE LINT LINT	Ontingency Work must not be included under Psylitens and will not be approved toward DBE goal participation until ms and/or Mobilization item #15671010, will not be approved within the DBE Utilization Plan for DBE subcontractors ference Sections III, VI.A.2 and VI.B.1 of the Special provision for DBE Participation. NOTE that these liters are not included COLAMITEMS: For any of the above ITEMS that are partial pay items, specifically describe the work and subcontract COLAMITEMSTT. The undersigned certify that the information herein is true and correct, and that the DBE listed before and to execute a contract to flat effect with the Prima Confractor. The undersigned further understand that NO QUAPROVAL and that complete and accurate adversarial partial work performed by the DBE on the contract and the Diversity and Strategic Development. The Prima Contractor will not assign any of the contract Rains to a further results. In writing, approval by ISTRAN's Observity and Strategic Development Department of any propose yellow the date the Office Contractor becomes aware of the drummances supporting the request. Faiture to receive writing and can subject the contractor to contract sanctions. PAZ-CS-A F-D-F-
UNITER	INTEREST Work must not be included under Psy Items and will not be approved toward DIE goal participation until ms and/or Mobilization item #IS671010, will not be approved within the DRE Utilization Plan for DRE subcontractors ference Sections II, VI.A.2 and VI.B.1 of the Special provision for DRE Participation. NOTE that these items are not included participation. The undersigned certify that the information herein is true and correct, and that the DRE based below are and to execute a contract to that effect with the Prima Contractor. The undersigned further undersigned that NO QUAPROVAL and that complete and accurate information regarding actual work performed by the DRE instead below are and that complete and accurate information regarding actual work performed by the DRE to the contract and the Drewsley and Strategic Development. The Prima Contractor will not assign any of the contract Rains Based along to a first request, in writing, epiproval by ISTHA's Othersity and Strategic Development Department of any propose yellows to the Othersity and can subject the contract and contract sanations.
SUPPLIER	TOTALS FOR Y contingency Work must not be included under Pay Items and will not be approved toward DIE goal participation until ms and/or Mobilization Item #IS671010, will not be approved within the DBE Utilization Plan for DBE subcontractors ference Sections II, VI.A.2 and VI.B.1 of the Special provision for DBE Participation. NOTE that these Heres are not incl partial PAY ITEMS: For any of the above ITEMS that are partial pay items, specifically describe the work and subcontract
UNITED CONTRACT TO: UNITED CONTRACT	TOTALS FOR I contingency Work must not be included under Pay Items and will not be approved toward DIE goal participation until ms and/or Mobilization Item #IS671010, will not be approved within the DBE Utilization Plan for DBE subcontractors forence Sections II, VI.A.2 and VI.B.1 of the Special provision for DBE Participation. NOTE that these items are not incl
UNITED BE FIRM: SUPPLES. ANAUTACTURES ANAUTACTURES LINET PRICE ANAUTACTURES ANAUTACTURES ANAUTACTURES CHECK TOTAL DES CREDIT AMOUNT (5) SUPPLIES TOTAL DES CREDIT AMOUNT (5) SUPPLIES TOTAL DES CREDIT AMOUNT (5) SUPPLIES SUPPLIES TOTAL DES CREDIT AMOUNT (5) SUPPLIES AMOUNT (5) TOTAL DES CREDIT AMOUNT (5)	TOTALS FOR I
or attach a spreads	
or attach a spready or Suppression Suppression	
or attach a spreads	
or sitech a spreads	SEE ATIALITED
or attach a spreads	
or attach a spreads	
WARE SUPPLES. ANALYSACTURES	PAYTTEM NO. • DESCRIPTION: Indicate whether furnish only, or both farmish and QUARTITY U
SUPPLES,	This form must be completed for EACH disadvantaged business participating in the DBE Utilization Plan. Attach this form to the DBE Utilization Plan form, DBE Form 2025. If additional space is needed, complete an additional form(s) for the firm
SUPPLEM	SUBCOMPACTOR: TEN 1 (SUB TO PRIME): # N THEN 2 OR BELOWN Y N UNDER
A Company of the Comp	PAPEL A SANIMEN SPECONTACION 4 THOOGR
THE PARTY.	
MAK WHE STANIA)	CHICLE ALL THAT APPLY) DIRE MUSE WERE
affic Safety, Inc.	COMPACE 1-19-4490 COMPACE D2K Traffic Safety, Inc.

j.

Flyin, IL Garys



DBE CERTIFIED

Contact Cell phone Email Owner Project #

Mark Long	
630 488-1068	
marklong@d2ktraffic.com	
ISTHA	
I-19-4490	

Letting Date: 12/10/2019
Item #:
Completion Date: 9/15/2021
Working Days

D2K Traffic Safety, INC. 1251 Frontenac Road, Suite 100 Naperville, IL 60563 phone 630-416-9700 fax 630-416-9710

Item #	Item Description	Estimated Quantity	Unit Price	U/M	Extension
78005100	EPOXY PVMT MK, L&S	36.00	\$8.00	SQ FT	\$288.00
78005110	EPOXY PVMT MK, 4"	10,499.00	\$0.60	FOOT	\$6,299.40
78005138	EPOXY PVMT MK, 6"	7,577.00	\$0.75	FOOT	\$5,682.75
78005150	EPOXY PVMT MK, 12"	1,364.00	\$2.00	FOOT	\$2,728.00
JI780145	EPOXY PVMT MK, 10"	6,554.00	\$1.25	FOOT	\$8,192.50
	EPOXY MOBILIZATION	1.00	\$1,500.00	L SUM	\$1,500.00
		-	TOTA	L BID	\$24,690.65
			DBE PARTI	CIPATION	\$24,690.65

Quote good for 30 days from letting date shown above. See below for notes. All notes are incorporated into quoted unit prices shown above.

PACKAGED QUOTE PLEASE CALL DZK TRAFFIC TO DISCUSS BEFORE SPLITTING OUT ANY ITEMS FROM PACKAGE

QUOTE EXCLUSIONS: RAILROAD INSURANCE, PERFORMANCE & PAYMENT BONDS, PERMITS, FLAGGERS, TEMPORARY TRAFFIC SIGNALS, AUTOMATED FLAGGER
DEVICES, ROADWAY REPAIRS, INCIDENTAL ADDITIONS TO TRAFFIC CONTROL, TEMPORARY LANE CLOSURES, CONCRETE BABRIER WALL, EXISTING SIGNAGE:
REMOVING, RELOCATING, STORING, SIGN LOGS, COVERING AND/OR REPLACING, SIGNS REQUIRING FOUNDATION WORK, CORING, TRAFFIC CONTROL EQUIPMENT:
DAILY MOVEMENT AND MAINTENANCE OF EQUIPMENT, OR SURVEILLANCE.

A COPY OF THE GENERAL CONTRACTOR'S PERFORMANCE AND PAYMENT BONDS WILL BE REQUIRED UPON EXECUTION OF THE SUBCONTRACT

- PERMANENT PAVEMENT MARKING ARE BID FOR 1 MOBILIZATION, FOR ADDITIONAL MOBILIZATIONS ADD \$2,000/EACH
- "INDIVIDUAL LINE ITEMS MAY BE REMOVED FROM THIS QUOTE; ANY CHANGES MUST BE APPROVED BY ESTIMATOR
- "PAVEMENT MARKING AND MARKERS REQUIRE ONE WEEK NOTICE FOR ALL OPERATIONS
- DZK REQUIRES A CLEAN, COMPLETE, AND EQUIPMENT/WORK FREE AREA
- TOLEANING AND/OR TEMP TAPE REMOVAL WILL BE BILLED AS TIME &MATERIAL
- "UNIT PRICES DO NOT INCLUDE TEMPORARY LANE CLOSURES (SEE OTHER EXCLUSIONS ABOVE)
- "ALL REPAIRS DUE TO DAMAGE FROM THE GENERAL CONTRACTOR OR ITS SUBS' ACTIVITIES WILL BE BILLED AS TIME & MATERIAL
- "ALL CONTROL POINTS MUST BE LOCATED BY THE OWNER, THE OWNER'S REPRESENTATIVE, OR THE GENERAL CONTRACTOR;
- "DOCUMENTATION OF EXISTING PAVEMENT MARKINGS (IF REQUIRED) WILL BE THE GENERAL CONTRACTOR'S RESPONSIBILITY

1200 Gasket Orive

(Rev 7/2019) DBE - 13

Contract No 1-19-/491

	108-364-0904	Phone 708			
	er diantic, com	Digital Company		Martam Construction Inc	Phone
		7			C-maff
	in Incerporate	•		(847)608-6800	Finn Name:
E Car	Richard	Cantida	Corta	Robert Kutrovat?	Contact
12/20/2016	President		12-10-19	PALSOSAT	NOTE OF PURE CONTRACTOR
the in type or scope is a	st. Fauure to receive written approval prior to a change in type or scope is a	red sanctions.	the contractor to contr	violation of the Special Provision for DBE Participation and can subject the contractor to controct sanctions.	violation of the Special Provision
erformed by the DBE no	osed amendment to the type or scope of work to be performed by the DBE no	prinent Department of any prop	yand Strategic Develo	Prime Contractor must request, in writing, approval by ISTHA's Diversity and Strategic Development Department of any proposed amendment to the type later than three business days from the date the Prime Contractor becomes aware of the Irrematance of the Armendment of the Prime Contractor becomes aware of the Irrematance of the Prime Contractor becomes aware of the Irrematance of the Prime Contractor becomes aware of the Irrematance of the Prime Contractor becomes aware of the Irrematance of the Prime Contractor becomes aware of the Irrematance of the Prime Contractor becomes aware of the Irrematance of the Irremat	Prime Contractor must reques later than three business days
vided to ISTHA's Department	of Diversity and Shategic Development. The Prime Contractor will not assign any of the contract above to a firm other than the There is a firm of the There is a firm	tual work performed by the DBE act items listed above to a firm.	ormation regarding act assign any of the contri	OVAL and that complete and accurate in topment. The Prime Contractor with not	of Diversity and Strategic Deve
In the work of the contract	Inelindersigned certify that the information herein is true and correct, and that the DBE listed below has appead to perform a commercially-useful function in the work of the contract them (s) listed above and to execute a contract to that effect with the Prime Contractor. The undersigned further understand that NO CHANGES to the type or scope of work performed by the DBE may be made.	t, and that the DBE listed below idensigned further understand t	erein is true and correct me Contractor. The un	iders(gned certify that the information had a centract to that effect with the fr	them(s) fished above and to exe
	dollar amount	cribe the work and subcontract :	items, specifically desc	1. PAITIAL PAY ITEMS: For any of the above ITEMS that are partial pay items, specifically describe the work and subcontract dollar amount	1. PAITIAL PAY ITEMS: For an
been confirmed as required work of the conbract. ms are not included in the determination of the DBE	time as those Pay Items have been confirmed as required work of the contract, on Plan. NOTE that these Items are not included in the determination of the Di	BE goal participation until such t approved within the DBE Utilization	be approved toward DI IS\$71010, will not be ap	Contingency your must not be included under Pay Items and will not be approved toward DBE goal participation until such time as those Pay Items have Direct Allowando Items, including but not limited to Mobilization Item #IS671010, will not be approved within the DBE Utilization Plan. NOTE that these Item Goal percentage.	Direct Allowanes items, including Goal percentage.
	IRM: 35,786,00	TOTALS FOR THIS DBE FIRM:			NAME OF THE PERSON OF THE PERS
	一种,一种,一种,一种,一种,一种,一种,一种,一种,一种,一种,一种,一种,一				
	医生物				
	(1) (1) (1) (1) (1) (1) (1) (1)				
Fig. 1.335, ACOUNT STATE	on on a literature structuralizações de la compansión de	Constant Utto Anias	edie se toekennie: en	tederii vitali vi kriisi Jaselli	estimates Bishinga
ie lifth calendar day after notification to the prime by thia detailed information on the DBE firm company	This form must be completed for EACH disadvantaged business participating in the DBE Utilization Plan. This form is due to the Toliway by 5:00 pm on the fifth calendar day after notification to the prime the Toliway as low apparent bidder to constructionhid@getipass.com. If additional space is needed, complete an additional form(s) for the firm or attach a detailed information on the DBE firm company letterhead.	zation Plan. This form is due to t needed, complete an addittiona	pating in the OBE Utilia . If additional space is	This form must be completed for EACH disadvantaged business participating in the DBE Utilization Plan. This form is due to the Tollway by 5:00 pm on the Tollway as fow apparent bidden to constructionhid@gedipass.com. If additional space is needed, complete an additional form(s) for the firm or attacted.	This form must be completed the Tollway as fow apparent b letterhead.
	(10)	Y N UNDER CONTRACT TO:	TIER 2 OR BELOW:	ment (subto prince): Y N	SOCIAL PROPERTY.
The state of the s	SUPPLIER MANUFACTURER	TRUCKER SUPPLIES NAVIE NAVI	SUBCONTRACTOR X	JU PARTNERSUBC	TAKING
Jacon					
	pated	Dian, Incorporated	The state of the s	1-19-490	
STATEMENT FORM, PART 2	DBE FORM 2025 - DBE PARTICIPATION STATEMENT FORM, PART 2		a"	winois state 100 Highway Authority "BTHA"	And the state of t
ndag menger Vi			ł		
- Amerika					-



March 25, 2019

5

CERTIFIED-RETURN RECEIPT REQUESTED

Mr. Federico Rojas Metromex Contractors, Inc. 9550 Sergo Dr., Ste. 100 McCook, IL. 60525

Dear Mr. Rojas:

The Illinois Department of Transportation (IDOT) has approved the No Change Affidavit for Metromex Contractors, Inc. and determined that the firm continues to meet DBE eligibility standards to perform work towards DBE goals.

To remain certified and in good standing, you must annually submit a No Change Affidevit. !DOT will send an affidavit form 60 days prior to the firm's next anniversary date.

Should the submitted information change, you are required to notify IDOT's Bureau of Small Business Enterprises within 30 days of the change.

Note: Pursuant to 49 CFR Part 26.83(i), whenever there is a change in circumstances affecting your firm's eligibility status, your firm <u>must</u> provide written notification to IDOT within 30 days of the occurrence of the change. If you fail to make timely notification, it may result in the loss of your firm's certification.

If you have any questions, please contact the Bureau of Small Business Enterprises at (217) 782-5490.

Sincerely,

E. Diane Cook Feiton, Manager
DBE Certification Section
Bureau of Small Business Enterprises

*** 1200 Gasket Drive later than three business days from the date the France Confractor Decomes aware of the circumstances suppo *Contemporer Work work to the included under Pay Herns and will not be approved forested DBE goal participation until such time as those Pay Herns have been confurred in required work of the contract.

On eet Adowance Herns, including that so I limited to Mobilization Hern #16671010, will will be suprived wallon the DBE by Hazing More, MOTE that these start are not included in the determination of the DBE. Tank to the Canada of Districtly and Strategy, Development. The Prime Contractor will not assign any of the contract homskited appears to a firm other than the DEL Identified below without ISTHA's prior wincom approval. The the Tollway as low apparent budger to constructions deligatioass com. If addition is space if needed, complete an adoitional forms) for the firm or attach a detailed information on the DRE firm consamp This form must be completed for EACH disadvantaged business participating in the DBE Util Jatido Plan. This form is five to the Tollway by 5,00 pm on the filth calendar day after notification to the prime by tem(s) issued above and to execute a contract to that effect with the Prime Contractor. The underspied farther understand that MO CHANGES to the type of Mork performed by the DRE may be made SUBCONTRACTOR: PARTIAL PAYTEMS: For any of the above ITEMS that are partial pay items, specifically describe the work and subcommet dollar amount PAY FITTH NO. * show PRIOR WRITTER APPROVAL and that complete and accurate information regarding actual most performed by the DBC on this contract and the payment therein must be provided to ISTHA's Department COMMITMENT: CONTRACTA Contractor must request, in writing, approval by 151344's Oversity and Strategic Development Department of any proposed amendment to the 1908 of 100pe of work to be performed by the DBE re ì DESCRIPTION: Indicate whether furnish only, or both furnish and The underseased centry that the unformation herein is true and contact, and that the DBE listed below has agreed to perform a commercially useful function in the work of the contract Ì 1-19-4490 Martam Construction Inc. Illinois State Fall Highway Authority "ISTHA" Robert Kutrovat, THE 1 (SUB TO PARK): (847)608-6800 SEE MITWHEN PERMIT P42502505 tion and can subject the contractor to contract senctions Ī Œ = SUBCONTRACTOR CROSS ALL THAT APPLY: TIEN 2 OR BELOW: DOG FIRM BALMIS į 12-10-19 k (Rev 7/2019) DBE - 13 ALLEMAND Industrial Fence Inc. **√** HEER ALL THAT APPLY PADOK TOTALS FOR THIS DOE FIRM Œ Ì Fre ftame. UNDER CONTINCT TO: ž Hot the : UNIT PRICE msakijeral@industrialfenceinc.com Miguel A. Saltijeral 1300 S. Kilbourn Avenue Chicago, IL 60623 773-521-9900 Industrial Fence inc. quest. Failure to receive written approval prior to a change in type or scope is a STANKE ! 99 LS1 084 TOTAL CONTRACT AMOUNT (S) DBE FORM 2025 - DRF PARTICIPATION STATEMENT FORM. į BJEDLOVATHWW resident į CHICK IF IS) LHINGOUR EXPRESS OF BOOKERS IN STATEMENT Da SUPPLIEN 12/09/19 Contract|No 1-19-4490 ă PART 2

. .

elain. IL 66.50

CHUMC1 /

NATE AND STREET

1	CORD' (ŒΙ	RTI	FICATE OF LIA	BILITY	INS	URANC	E	1	E (MEC/DOITYTY) 06/07/2018
E R	HIS CERTIFICATE IS ISSUED AS A M ERTIFICATE DOES NOT AFFIRMATIV IELOW. THIS CERTIFICATE OF INSUI IEPRESENTATIVE OR PRODUCER, AN	ELY KANC ID T	OR N E DO HE CE	EGATIVOLY AMEND, EXTE DES NOT CONSTITUTE A C EKTIFICATE HOLDER.	END OR ALTE CONTRACT BI	R THE ETWE	COVERAGE EN THE ISSU	AFFORDED BY THE : NG INSURER(S), AU	POLICIES THORIZED	· .
N.	PORTANT: If the certificate holder is SUBROGATION IS WAVED, subject is its certificate does not confer rights to	o the	بمريط و	us and conditions of the pr	olicy, cettein ;	ನಿಗೆದ್ದಕ	EDITIONAL I	VSURED provisions (an endorsement. A	or be endo . stabmeni	rsed. Los
PRO	PUGER					iolily Mo	ran			
Brox	en & Brown of Klincis					(630) 2	45-4831	FAX	Mok (630)	245-4501
250	0 Cabot Dr. Ste 100				ADORESS: M	wotan	o.s/collificade			
							SUREWS AFFO	MING COVERAGE		HALC #
Uele	·			il. 60532	INSURER A:			rence Company		14184
BU	NED				RIBURER D :					
	Dian, Inc				BANGER C:					
	14200 Authford CI				MEURER O:			•		
					WEURER E:					<u> </u>
	Ortend Park			AL 60487-1997	MEURER F:					<u> </u>
٥V	PRAGES GER	TIF	CATE	NUMBER: 19-20 Ganera				REVISION NUMBER:		
	IS IS TO CERTIFY THAT THE POLICIES OF		-,	1101104111		F 84911	RED NAMED A			
IM	DICATED. NOTWITHSTANDING ANY REQU	إبدعى	ENT, T	ERM OR CONDITION OF ANY	CONTRACT OR	OTHE	R DOCUMENT	MITH RESPECT TO WHI	CHITHIS	
Œ	PETITICATE MAY BE ISSUED OR MAY PERT	MN,	HE IN	SURANCE APPORCED BY THE	E POLICIES DE	CRIBE	DHEREIN IS S			
	CLUSIONS AND CONDITIONS OF SUCH PO	ш	1000							
	TYPE OF RISURANCE	2431	7440	POLICY NUMBER	Ministr	WYY)	MINIODULALLY		LIMITS	
ļ	COMMENCIAL REMERSE LINDELITY	1	1				ļ	EACH OCCUPRENCE DAMAGE TO RESTED		000,000
ļ	CLANNE-MADE X OCCUR		1				•	PREMISES (Es accumence)		,000
L			i		1			MED EXT (Any one sersen)		
ļ			1	K38310	05/09	/2018	05/09/2020	PERSONAL A ADV WATRY	8 1,00	10,000
L	GENTLAGGREGATE UNIT APPLIES PER]		l l			CÉNERAL AGGREGATE	3,00	00,000
	POUCY 区路 Loc	Į			ĺ	i		PRODUCTS - COMPOP AG	13,00	00,000
1	OTHER	$oxed{oxed}$							1.	
Ţ	AUTOMOBILE LIABILITY						7	COMBINED SURELE LIMIT (Ex excited))	3 1,00	20,000
	X ANY AUTO	ı	li		ŀ		· .	SOCILY SUJURY (Par paran	n) s	
. [OWNED SCHEDULED AUTOS		1	K36310	06/09	2019	05/09/2020	SCOILY BLIURY (Per aprile	rú 1	
ľ	X AUTOS GALY X AUTOS GALY				1			PROPERTY BAMAGE (Parastillent)	9	
\perp					1				1	
Τ	CHINETY THE X DOCUME							SACH OCCURRENCE	2,00	000,00
	X EXCORDS CIVE			K36310	06/09/	2019	05/08/2020	AGGREGATE	, 2,00	0,000
Γ	OSD X RETENTION E C						 		1	
	YORKERS COMPERSATION UND ENFLOYERS LIABILITY						-	X STVute B	H-	
	AN REPORT THE PROPERTY OF THE			K36310	Arma		-	ELL EACHACCIOENT	g 500,	,000
- 121	Landador In Idili	M/A		L-303 IV	0.5/09/	<u> </u> 19س	05/09/2020	EL DISEASE - EX ENPLOY	SE 2 500.	,000
1#	VIEL describe under ESCRIPTION OF OPERATIONS below				1		i	EL DESASE , POLICY LIN	700	,000
Ť		_						EL Managary		
1	i					l				
l		140	ORO C	M Addison 2 December 4 december 1						
	MTICH OE COMBATICALE II OCATICUS IURIARI M		OPD 11	L' The Main Williams & Colors of 1	may an avaicable it	20 M. S. 20	ann ar cademyan)			
	PTION OF OPERATIONS / LOCATIONS / YENCLE			-						
	PTION OF OPERATIONS / LOCATIONS / YENCLE .									
I CR	PTICE OF OPERATIONS / LOCATIONS / VEHICLE									
LCP4	PTION OF OPERATIONS / LOCATIONS / YENCLE									
L CPS	PTION OF OPERATIONS / LOCATIONS / VEHICLE									
	PTION OF OPERATIONS / LOCATIONS / VEHICLE									
	PTION OF OPERATIONS / LOCATIONS / YENCLE									
	PTICE OF OPERATIONS / LOCATIONS / YENCLE				CANCELLAT	ION I			···	
					CANCELLAT	ION		· · · · · · · · · · · · · · · · · · ·	······································	
					SHOULD AN	Y OF TH		CRIMED POLICIES DE C NOTICE WILL BE DELIV PROVISIONS) SEFORE
	IFICATE HOLDER				SHOULD AM THE EXPIRA ACCORDANG	Y OP TI TION D	ATE THEREOF, H THE POLICY	NOTICE WILL BE DELIV) SEFORE
	IFICATE HOLDER				SHOULD AN	Y OP TI TION D	ATE THEREOF, H THE POLICY	NOTICE WILL BE DELIV) SEFORE

	France SWT-608- Address: 1780 and Mas Me	Signature for Prime Contr	2. COMMITMENT: item(s) listed above and without PRIOR WRITTE! of Diversity and Strateg of Diversity and Strateg Prime Contractor must fater than three business.	Goal percentage.	*Contingency Work out Direct Allowance Items		50000 205	10.0	This form must be con the Tollway as low appletterhead.	SUBCONTRACTOR		1	Contract	100
	\$ 203	Antimo Contractor Which will be	2. COMMITMENT: The underspried certify that the information herein is true and correct, and that the DBE listed below has agreed to perform a commercially-useful function in the work of the contract without PRIDR WIRLITEN APPROVAL and that complete and accurate information regarding actual work performed by the DBE on this contract and the type or scope of work performed by the DBE may be made of Diversity and Strategic Development. The Prime Contractor will not assign any of the contract items listed above to a firm other than DBE Identified below without ISTHA's prior written approval. The Prime Contractor must request, in writing, approval by ISTHA's Diversity and Strategic Development Department of any proposed amendment to the type or scope of work to be performed by the DBE no later than three business days from the date the Prime Contractor becomes aware of the circumstances supporting the request. Failure to receive written approval prior to a change in type or scope is a later than three business days from the date the Prime Contractor becomes aware of the circumstances supporting the request. Failure to receive written approval prior to a change in type or scope is a later than the date the Prime Contractor the contractor to contractor.	Goal percentage. 1. PARTIAL PAY ITEMS: For any of the above ITEMS that are partial pay items, specifically describe the work and subcontract dollar amount.	*Contingency Work muss not be included under Pay Items and will not be approved toward DBE goal participation until such time as those Pay Items have been confirmed as required work of the contract.			DESCRIPTION: Indicate whether furnish only, or both furnish and	This form must be completed for EACH disadvantaged business participating in the DBE Utilization Man. This form is due to the ToBway by 5:00 pm on the lifth calendar day after notification to the prime by the Tollway as low apparent bidder to construction bid@getlpass.com. If additional space is needed, complete an additional form(s) for the firm or attach a detailed information on the DBC firm company letterhead.	TIEN L (SUN TO PRIME):	The Property of the Property o		1-19-0490	Illnois State ToH High
	Construction and	widust	hat the information herein is true and correct, hat effect with the Prime Contractor. The und plete and accurate information regarding acture Contractor will not assign any of the contract Contractor will not assign any of the contract by 15111A's Diversity and Strategic Development by 1511A's Diversity and 1511A's Dive	WS that are partial pay iter	by Items and will not be a	,	5	hether furnish only, or be install	taged business participal ionbid@getipass.com. If	7E); Y N	SUBCONTRACTOR			Illinois State Toll Highwry Authority "ISTHA"
(Rev.4/2	7	12/18/17	n is true and correct, and Contractor. The undersi- ation regarding actual wa- griany of the contract it distrategic Development distrategic Development contractor to contract	11010, will not be approx ms, specifically describe	pproved toward DBE go	i	ћ.) 57.		ing in the OBE Unitratio additional space is need	TIER 2 OR BELOW: Y	BACTOR	c	CINCLE ALL TRUST APPEAR	-
(Rev.4/2018) DBE - 13	Conset: The France: MA E-male: EX 77 Phone: 14	Straine for DBE Contractor	I that the DBE listed being the lighted for the representation of the listed above to a fit of the listed above the listed above to a fit of the listed above the liste	ved within the DBE (Itil) the work and subcontr	TOTALS FOR THIS OBE FRAM:	· ·	7 015,252	QUANTITY UNIT PRICE	n Man. This form is due led, complete an additi	N UNDER CONTRACT TO:	TRUCKER	CHECK ALL THAT APPLY	MA Rebar Ser	:
	tem Name: Theresa Kern tem Name: MA Rebar Service tk@marebarservi 773.485.7842 Plone: 1415 West 37th	Econtractor	from has agreed to had that NO CHAN OBE on the control of the cont	Pation Plan. NOT act dollar amoun	BEFIRM: LO		ν.		s to the Toffway b fonal form(s) for t	RACT TO:	SUPPLIER		(vmc) sanual	
	Stre	resident	perforin a commer GES to the type or scat and the payment act and the payment below the type or scate in the type or screeke written appareceive written appareceives.		those Pay Items have been to	4	409,9713	TOTAL CONTRACT AMOUNT (5)	vy 5:00 pm on the fif the firm or attach a		MANUFACTURER		Inc.	OBE FORM 2025
8	_ ;	dent	cially-useful force of work thereto mus the without the cope of work to cope of work to cope of work the cop	e not include	confirmed a			CHECK IF	th calendar o		TURER			OBE PARTICI
CONTRACT # 6	Suite 205W Ch	12/5/2019	The underspried certify that the information herein is true and correct, and that the DBE listed below has agreed to perform a commercially-useful function in the work of the contract to execute a contract to that effect with like Prime Contractor. The undersigned further understand that NO CHANGES to the type or scope of work performed by the DBE may be maded to APPROVAL and that complete and accurate information regarding actual work performed by the DBE on this contract and the payment thereto must be provided to ISTHA's Department Development. The Prime Contractor will not assign any of the contract items listed above to a firm other than the DBE identified below without ISTHA's prior written approval. The request, in writing, approval by ISTHA's Diversity and Strategic Development Department of any proposed amendment to the type or scope of work to be performed by the DBE no is days from the date the Prime Contractor becomes aware of the circumstances supporting the request. Failure to receive written approval prior to a change in type or scope is a story of the contractor to contractor to contractor.	nems are not included in the determination of the DBC	as required work of the co		as a surry con	TOTAL DUE CREDIT AMOUNT (5)	n the fifth calendar day after notification to the prime! Itach a detailed information on the DBC firm company :					OBE FORM 2025 - OBE PARTICIPATION STATEMENT FOR
60609	Chicago, I		contract by he made bepartment oval. The OBE no	the DBC	orract.			OUNT (S)	he prime by					ART 2

7

CONTIN	E
.	

SURCONTRACTOR:

TITE I (SUB TO FINAE):

2

THER 2 OR BELOW:

¥ :

UNDER CONTRACT TO

MANUFACTURER

PRIME

N PARTNER SURCONTANCTOR CONCURATE THE VALUE Odd Filtras partials MA Rebar Services, Inc. CHERALLYMY APPLY: - TRUCKER SUPPLIER

the Follway as low apparent bidder to construction bid @ge thats com. If additional space is needed, complete an additional form(s) for the firm or attach a detailed information on the DBL firm opingony This form must be completed for EACI r disadvantaged business pasterpating in the DBC Utilization Plan. This form is due to the follway by 5:00 pm on the fifth calendar day after notification to the prime by

•	_	T			1,/4	-
					SOBOOZOS FAIR ROBER FUIL	ं ₹ ै.
	_				रे	E.
					3	र्ड
	7.	-		_	<u>ب</u>	Post of
					الم.	7
				4	·6	
-				7	سند	2
	5			5	4	
				È	Ĭ	1
					*	10
1					2,	13.5
ı					-	
.	(S.		•			-
	_					1-0
						1
						10 m
				_	· ·	, 32.22
	İ				333,310	
3	1	:		,	7.	
					G	* 2
		,				
į					_	4
2		•			1.25	Ā
1			!		٧	
	ב		,			
(3				윈	£ 2
-	q				اد.	목용
:	뷕				7	∞ ₹
1	OF 179 POP MESSAGAMERT TOTAL STORY				409,971 30	2.55
7	Ť	1			۲	5.5
	4				Ī	E C
<u>_</u>	+	-!-		_1	-	3
	i I				-	<u> </u>
	1					8 2
						2.0
	-				27.00	
	-				<u> </u>	1 5 -
	Ī				1	1 5
	i				1	7.00

Direct Allowance items, including but not limited to Mobilization item I/5671030, will not be approved within the DBC Utilization Man. NOTE that these items are not included in the determination of the DBE Goal percentage. *Contineenty Work inviss not be included under Pay Herris and will not be approved toward DBE post participation until such time as those Pay Herris have been confirmed as required work of the contract

1. PARTIAL PAY ITEMS For any of the above ITEMS that are partial pay items, specifically describe the work and subcontract dollar amount

later than tisee business days from the date the Prime Contractor becomes aware of the circumstances supporting the request. Failure to receive written approval prior to a change in type or scope is a Prisse Contractor must request, in writing, approval by ISTHA's Diversity and Strategic Development Department of any proposed amendment to the type or scope of work to be performed by the DOE ito of Dwarsty and Strategic Development. The Prime Contractor will not assign any of the contract frem insted above to a firm other than the DBC Identified below without ISTAN's prior written approval. The irpm(s) listed above and to execute a contract to that effect with the Prime Contractor. The undersigned further understand that NO CHANGES to the type or stope of work performed by the ODE may be made willour PRION WINTER AFPROVAL and that complete and accurate information regarding actual work performed by the DBE on this contract and the payment thereto must be provided to ISTHA's Deputionent COMMITMENT: The undersigned set lifty that the information herein is true and scorees, and stot the DBF listed below has agreed to perform a commercially-useful function in the work of the constact on and can subject the contractor to contract san

Signature for Prime Contractor 455 M 277 12-10-19

Robert Kutrovat,

Signature for DIE Contractor Fresident

James States

Contact

TAME: Phone

Martam Construction Inc

(847)608-6800

******************* Rebar Services, Inc. Compact Theresa_Kern tk@marcbarservices.com

773.485.7842

www. 1415 West 37th Street, Suite 205W Chicago, IL

WATER BEACH WAS AND AND AND Flyin, IL 60'70 1200 Gasket Drive

(Rev.4/2018) DBE - 13

CONTINCT

i. E

APPROVAL and that complete and accurate information regarding actual work performed by the DDE on this contract and the payment thereto must be provided to SSTHA's Department of Diversity and Stylegic Development. The Prime Contractor will not easign any of the contract Rema listed above to a firm other than the DBE identified before without ISTHA's prior written approval. The Prime Contractor must request, to writing approval by ISTHA's Oliverity and Stretegic Divertopment Department of any proposed amendment to the type or stope of work to be performed by the DBE no later than these business days from the date the *Conference Work must not be included under Pay Items and will not be approved toward DBE goal participation until such time as those Pay Items have been confirmed as required work of the contract. Direct Allowance items including but not limited to Mobilization Rem #15671010, will not be approved within the OBE Utilization Plan. NOTE that these keems are not included in the determination of the OBE Goal percentage. BINA_DECTOR BISS_CONTAIL_OFFIS subject the contractor to contract sanctions. Prime Contractor becomes aware of the documerances supporting the request. Fallure to receive written approved prior to a change in type or ccope is a violation of the Special Provision for DEE Participation and con Address: 1700 Castel Care Ray 1 - 744 80170 (muit: resemples to more 1. PARTIAL PAY ITEMS: For any of the above ITEMS that are partial pay tiems, specifically describe the work and subcontract dofter amount. SUBCONTRACTOR lian: Manual Carabades Signature for Prime Contractor above and to execute a contract to that effect with the Prime Contractor. The understand that HO CHANGES to the type or scope of work performed by the DBE may be made without PRION WRITTEN . COMMITMENT: This form must be completed for EACH disarbantaged business participating in the OSE Utilization Plan. This form is due to the Tollway by 5:00 pm on the fifth calendar day after notification PAY ITEM NO. COMMENCE Report dubrings H7-608-6600 Minols Store Tall Highway Authority "STMA" 1-19-4490 The undersigned certify that the information herein is true and correct, and that the DBE listed below has agreed to perform a commercially-useful function in the work of the conjugat territy) based DESCRIPTION: Indicate whether furnish only, or both furnish and TERRIFORM OF BUILD FRINKE to the prime by the Tollway as low apparent bidder to <u>constructionbid@getipass.com</u>. I additional space is needed, complete an additional form(s) for the firm or attach a spreadsheet, on DBE firm latterhead Ē IV PARTNER See Allached 72551 DE J 1100011 Ó SUBCONTRACTOR CONCLEASE THAT APPEA THEN 2 ON BELOW: PLEASURE STATE ALF Cartage Inc QUANTITY CHECK ALL THAT APPLY: Charms Dam Daw Sara Y☐ NØ UNDER CONTINCT TO: TRUCKER_ TOTALS FOR THIS DOE FIRM: Addres E 31 Emi Libe Wert Hydriane, Long #0164 Cast a Later refigeration Complete Asset (and) CHARACT TO BE SHIPE CAT PAICE ALF CAMPS TA 647.214.94**9**8 DIE FORM 2025 - DIE PARTICIPATION STATEMENT FORM, PART 2 TOTAL CONTRACT 217,190,5 AMOUNT (\$) MANACHACTURER SUPPLIER CHECK IF × × TOTAL DBE CREDIT AMOUNT (\$) 330 3H 31 \$ 1.512.105.90 = 1247011 370 714 30 (a) WARRS F Z

THE PERSON LESS

100

•

ŀ

PARTY CONTRACTOR

CHARGOOD INC.

THE PROPERTY OF THE PARTY OF STREET, THE PARTY OF THE PAR

OBE FORM 2025 - DBE PARTICIPATION STATEMENT FORM, PART 2/2

							2		_	
		Address: 1040 Benavesture Dr. Ett Grove Village, 1, 80007	Authoriting (040) stauppy				1200 Gasket Drive	1200 G	# 	Address
		s Laboratory	Firm Planne Material Schullons Laboratory						tame	Firm Harry
			Phone: 8(7-486-7716				Harton Construction Inc	Harton Con		7
			Contact: David Tages				(647)508-5600	(780)		Chander;
			Date: Discerabar 9, 2019					78437		Dirte:
President			Signature for DRE Contractor	•	7 /2-10-19	10 0 152 P	Robert Surrovate		Signature for Prime Contractor	5 3
2. COMMITMENT: The undersigned certify that the information herein is true and correct, and that the D8E listed below tas agreed to perform a commercially-useful function in the work of the contract itemits listed above and to enecute a contract to that effect with the Prime Contractor. The undersigned further understoad that NO CIVANGES to the type or scope of work performed by the D8E may be made without PROR WRITTEN APPROVAL and that complete and accurate information regarding actual work performed by the D8E on this contract and the payment thereto must be provided to ISTNA's Degratment of Degratment and Strategic payment that the payment thereto must be provided to ISTNA's Degratment of the Prime Contractor will not assign any of the contract items listed above to a firm other than the D8E identified below without ISTNA's prior written approval. The Prime Contractor becomes awars of the circumstances supporting the request. Fallure to receive written approval prior to a change in type or scope is a violation of the Special provision for D8E Participation and can subject the contractor to contract servicions.	ful function in the full function in the day the OBE made at the full full full full full full full ful	2. COMMITMENT: The undersigned certify that the information herein is true and correct, and that the DBE listed below has agreed to perform a commercially-useful function in the above and to enecute a contract to that effect with the Prime Contractor. The undersigned further understand that NO CHANGES to the type or scope of work performed by the DBE may APPROVAL and that complete and accurate information regarding actual work performed by the DBE on this contract and the payment thereto must be provided to STHA's Department of Diversity and Strategic Development. The Prime Contractor will not assign any of the contract items listed above to a firm other than the DBE identified below without STHA's prior Contractor must request, in writing, approval by ISTHA's observing any of the contractor becomes awars of the circumstances supporting the request. Fallure to receive written approval prior to a change in type or scope is a violation and ran subject the contractor becomes awars of the circumstances supporting the request. Fallure to receive written approval prior to a change in type or scope is a violation and ran subject the contractor becomes affect and the subject the contractor becomes a violation.	The underligned certify that the information herein is true and correct, and that the DBE listed below has agreed to perform a contract to that effect with the Prime Contractor. The underligned further understand that NO CHANGES to the type or scope replete and accurate information regarding actual work performed by the DBE on this contract and the parament thereto must be Development. The Prime Contractor will not assign any of the confract items listed above to a firm other than the DBE identity, approval by ISTHA's Diversity and Strategic Development Department of any proposed amendment to the type type. The Contractor becomes aware of the circumstances supporting the request. Failure to receive written approval prior to a chief the contractor to conseast searchors.	d that the DBE list understand that BE on this contract terms listed above partment of any s est. Failure to re-	Is true and correct, en the undersigned further the undersigned by the O prany of the contract traffic Development De De	rections.	ertly that the ir ect with the Pri information re- information re- re Prime Contra val by ISTHA's o ECOMES aware o ne in contract se	Z. COMMITMENT: The underlighted certify that the informatic above and to execute a contract to that effect with the Prime Contract PROVAL and that complete and accurate information regarding a of Diversity and Strategic Development. The Prime Contractor will Contractor must request, in writing, approval by ISTHA's Diversity Contractor must request, in writing, approval by ISTHA's Diversity days from the date the Prime Contractor becomes awars of the circ Participation and can subject the contractor becomes:	 COMMITMENT: above and to execute i above and to execute in the property and strain of Diversity and strain Contractor must required contractor must required by from the date the participation and rain. 	APP of D con
			1. PARTIAL PAY ITEMS: For any of the above ITEMS that are partial pay kerru, specifically describe the work and subcontract dollar amount.	the work and suf	rs, specifically describe	re partial pay ker	we ITEMS that a	: For any of the abo	WITH PAY ITEMS	H
000		\$380,000	TOTALS FOR THIS DRE FIRM: \$380,000	TOTAL			under Pay Ital	ust not be included	thrancy Work or	ا ة
	がある。									Γ
-										
	美国教								-	Γ
	汽车									Т
\$380,000		\$380,000	\$380,000		CONTRACTOR'S QUALITY PROGRAM "SEE RATE SHEET	PROGRAM 'S	S QUALITY	CONTRACTOR	7/155001	T.
TOTAL DRE CREDIT AMOUNT (\$)	CHECK IF	(\$) WILDWY (\$)	UNIT PRICE	QUANTITY	DESCRIPTION: Indicate whether furnish ginly or both fumbh and install.	her furnish only, o	dicate whethe	DESCRIPTION: In	PAY ITEM NO.	3
nion Plan. for the firm or attach a spreadsheet on DBE FIRM letterhead.	ach a spreadsh	E Utilization Plan. form(s) for the firm or att	This form must be completed for EACH disadvantaged business participating in the DBE Utilization Plan. Attach this form to the DBE Utilization Plan form, DBE Form 2026. If additional space is needed, complete an additional form(s) for the fir	ntaged business pace is needed, o	ted for EACH disadva 2026. If additional s	must be comple form, DBE Form	This form	s form to the DBE U	Attach this	1
			UNDER CONTRACT TO:	4	TIER 2 OR BELOW:	* *	TIER 1 (SUB TO PRIME);	MER 1 (SI	SUBCONTRACTOR:	F
	URER	ER NAMUFACTURER	SUPPLIER	TRUCKA	SUBCONTRACTOR		JV PARTNER	PRIME		ı
日東京衛衛軍等主義機会之後 不多三		大学 のます いまかる	AND SERVICE OF THE WALLE DISCUSSION OF SERVICE OF SERVI	ORCH ALL THA	多分類學的 经经济 医原					Т
			tylever sem	38W alto	CHCLE ALL THAT APPLY					l
		boratory	Material Solutions Laboratory	Material	DEL FITMA NADARE		L	1-19-4490	COMMISSION	



815,725,4500 fax: 815,725,4501 www.c3corporation.net



Remittance: P.O. Box 759 Wilmington, IL 60481

2 December 2019

(Revised 9 Dec. 2019 – Review of Addendums 1 & 2)

MARTAM CONSTRUCTION INC. 1200 Gasket Drive Elgin, IL 60120

Phone (847) 608-6800 FAX (847) 608-6804

RE: ISTHA 1-19-4490 • Flagg Crk San. Sewer Relocation

PROPOSAL FOR CONSTRUCTION LAYOUT

This proposal reflects one time staking & is based on proper survey control, horizontal & vertical, being in place at the project site. An electronic file will be required for this project. Standard "Construction Layout" practice applies. No item listed for "Construction Layout".

SCOPE OF WORK

C' Corporation will perform "Construction Layout" based on the following:

Silt Fence, R.O.W Fence - Stake alignment.

Noise Walls, Retaining Walls -- Stake moment slabs & leveling pads with elevations.

Box Culvert - Stake the base and set wall alignment with elevations.

Bike Path - Stake one side for alignment with off-sets and elevations. Stake wingwalls!

Concrete Gutter - Stake on an off-set with elevations.

Temporary Soil Retention - Stake ends and alignment.

Storm - Stake center of new structures with off-sets and elevations. Includes headwalls!

Poles, Temporary Poles - Stake centerline. Ground & wall mounted!

Telescoping Sign Supports -Stake center of each foundation and set 2 alignment stakes.

Jacking & Receiving Pits -Stake the corners.

iTS Gantry - Stake foundation with elevations.

Survey Control - An allowance has been made to locate and check survey control.

R.O.W. Markers - Furnish & Install markers. #JI666010 & #JI666020

<u>Construction Layout Fee is: \$57,000.00</u> F & I ROW Markers (13) \$1,000.00 Ea. is: \$13,000.00

All Project Management and office support is included in the hereon-stated fee. C3 Corporation is not bidding "As-Builts" or layout for any item not listed above. Please call for revisions. Regards,

Carol A. Marpus President



822 N. 129th Infantry Drive, Suite 105 • Joltet. Illinois 60435-3107
PROFESSIONAL DESIGN FIRM - LAND SURVEYING • DBE - IDOT CERTIFIED • WHE CERTIFIED

PART 2

1

the Tollway as low apparent bidder to constructionbid@getipasa.com. If additional space is needed, complete an additional form(s) for the firm or attach a detailed information on the DBE firm company This form must be completed for EACH disadvantaged business participating in the C6E Utilization Plan. This form is due to the Tollway by 5:00 pm on the fifth calendar day after notification to the prime by tetterhead.

								-
			h 900 t81	TOTALS FOR THIS DIREFHAM: 184, U06, 14	TOTAL			
		11 To 12 To						
						2	SEE ATTACHED QUOTATION	2
NT (S)	TOTAL DBE CHEDIT ANOU	CHECK IF	TOTAL CONTRACT	QUANTITY UNIT PRICE	QUANTITY	or both furnish and	DESCRIPTION: Indicate whether fumlsh only, or both fumish and install.	PAY (TEM NO. *

Direct Allowande items, including but not im led to Mobilization item #15671010, will not be approved within the DBE Utilization Plan. NOTE that these items are not included in the determination of the DBE Goal percentag *Contingency Work must not be included under Pay Items and will not be approved toward DBE goal participation until such time as those Pay Itams have been confirmed as required work of the contract.

1. PARTIAL PAY ITEMS: For any of the above ITEMS that are partial pay items, specifically describe the work and subcontract dolor amount.

violation of the Special Provision for DBE Participation and can subject the contractor to contract sanctions. of Olversity and Strategic Development. The Prime Contractor will not assign any of the contract Rems Isted above to a firm other than the DBE Identified below without ISTHA's prior written approval. The Kemis) Islaed above and to execute a contract to that effect with the Prime Contractor. The undersigned further understand that NO CHANGES to the type or scope of work performed by the DBE may be made Prime Contractor most request, in writing, approval by ISTHA's Diversity and Strategic Development Department of any proposed amendment to the type or scope of work to be performed by the DBE no without PRIOR WRITTEN APPROVAL and that complete and accurate information regarding actual work performed by the OBE on this contract and the payment thereto must be provided to ISTHA'S Department ter than three business days from the date the Prime Contractor becomes aware of the decumstances supporting the request. Fallure to receive written approval prior to a change in type or scope is a COMMITMENT The undersigned certify that the information herein is true and correct, and that the DIE listed below has agreed to perform a commercially-useful function in the work of the contract

Helling With the Wat may hap	Address	Phone:	C-math	The Name:	Signature for Prime Contractor Contact:		
TOU GASKET DIVE		Martam Construction Inc.	7 1 1 7 1 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2	(847) SDR - SRNO	contractor Robert Kutrovat,	PARS 120-19	
(Rev 7/201					Darle	12-10-19	
(Rev 7/2019) DBE - 13	Address 8560 SERGO DRIVE SLITE 100 MICCOOK, N. (Phone: 708-485-3000	e-mate drojes@metromex1.com	PINI Number METROMEX CONTRACTORS, INC.	CONTROL: DANIEL ROJAS		
COMPACT	60575			Ċ	128	-VICE PRESIDENT 12/10/19	
Contract No I-					Date:	12/10/19	

194490

Ť



QUOTATION

9550 Sergo Drive Suite 100 McCook, IL 60525 Phone: (708)485-3000 Fax: (708) 485-3011

PROPOSAL DATE	PROPOSAL FOR
December 10, 2019	ISTHA I-19-4490 FCWRU SANITARY SEWER RELOCATIONS

II SEE	COOL	ITEM DESCRIPTION	10	2007-1070	United	П	GMAIRTY	Ţ	PROF	1.	TOTAL PRIOR
		IGIT MATE PRIME COAT			LB	H	1,175	-	\$ 0.01	17	\$ 11.75
	40603085	HIMA BINDER CSE IL-19.0, N70	1/8	1	TON	П	3	Н	\$ 838.80	Н	\$ 2,516,40
	40603335	HMA SURFACE CSE, MIX D. NSO	3/4	, -	TON	П	ēŠ.		\$ 243.00	17	\$ 20,655.00
	40603340	HMA SURFACE CSE, MIX D. N70	1/8	1	TON	Н	2	Н	\$ 1,236.50	Ħ	\$ 2,473.00
	40700100	BIT MATE TACK COAT			LB	М	116	\neg	\$ 0.01	П	\$ 1.16
	JI408107	ASPHALT TACK COAT			ĹĐ	П	213		\$ 0.01	П	\$ 2.13
		SHLD RUMBLE STRIP REM			SY	П	100		\$ 191.50	m	\$ 19,150.00
	JI482104	WMA SHLOS 6"	2	II	5Y.	I	673		\$ 83,40	П	\$ 56,128,20
	J:485030 _	TEMP PAVT CLASS 3 (10 1/2")	2	[]	ŚY		915	П	\$ 88.60	П	\$ 81,059.00
										П	\$
Ĺ										П	1 -
		PRICES (EXCEPT RUMBLE STRIP REM) ARE BASED ON COMPLETING WORK DURING NORMAL WORK HOURS (7 AM TO 4 PM).									s -
					-			┪		П	\$ -
						Т		ヿ		П	\$ -
						1		╗		П	\$ -
								Ī		П	\$
											\$
								Π			\$
								Ι		П	\$
								I		П	\$

- EXCLUSIONS:

 1. General Contention in responsible to externs any based in at prepar grade prior our paring expension.

 2. The propagation of a firm beautistic-base at proper eleverion in to be parformed by others.

 3. If a PRAN such base construint to required, it is not intensive.

 4. For ARI Class D. Plantine, we do not intensive be cast of any removal or proper alons.

 5. We exclude any trimming of adophility plant to PCC placement, promined will be placed on protes.

 6. We also care based on therring presentative mobilizations, based on an appropriat activating prior to work.

 7. Our quate does not (motival any overtime or weekend carefungs and is based on Mandain frames).

 8. We do not performs in legislation distinguish and activating and is based on Mandain frames frames in legislation distinguish and activation or received and activative as an included.

 8. Clearing of excent and disturbance is not included.

 10. Layout, Traffic Control, Saw Clats, special frames, bands, permits, bittle scales law, are not instruct.

 11. If we are scheduled to prove adject out to endry pourse dominate, benefit, permits, bittle scales law, are not instruct.

 12. We control to endrous and disturbance and the orthogonal control of provided in the provided prior or adject of the scheduled for the short pairs of an arms of the for SID Set of Plants.

 13. We olded to use the Situations and activation and must be submitted with your biol.

 14. Bibertimes QC/QA Testing is included for the shore there.

NOTES:
- Prices are based on turing productive stabilizadists, based on an approved achedule prior to votri. We have about the estimate work working days sto required our Minimum dealy rate is \$10,500.00 popular by the GC as we have no control over project achedule or seque -AZ Midenicks are gueranteed to be as apacified, and the above work to be preferred in accordance with the drawing and apacifications.

Work to be completed by August (ct. 2021

	Total	\$	182,006.64
Proposal Prepared by			
Approval of Proposat:			
The above prices, specifications and conditions are satisfactory and are hereby accepted. You are subortzed to do the work as specified, Payments	Mil be made as	outlined	above.

General Contractor Signature:



Date:



		t.
	CONTRACT 0	/==
	I-19-4490	The second state in the second second to the
		my orma
CHICLE WIT JAME WATER	CHE PROPERTY.	•
Delever Dear Deer Deer Dee	MTC Moreno's Inc.	
		DOE FORM 2025 - DOE PARTICIPATION

PRINCE NAVIDACIA STROCHUNCTON THOCKE X SUPPLIE WANTEACTURES	TOTAL CONTRACT (C. P.	The state of the s	
PRIME IN PARTICE SUBCONTRACTOR TRUCKER X SUPPLIE MANUFACTURES			A COMPANIES
	SUBCONTRACTOR TRUCKER X SUPPLIER NAANUFACTURER	PROME IN PARTIES	Γ
	ORCK WIT JAMA YMAN.		

This form must be completed for EACH disadvantaged business participating in the DBE Utilitration Plan. This form is due to the Tollway by 5:00 pm on the fifth calendar day after notification to the prime by the Tollway as low apparent bidder to constructionadd <u>@getipass.com</u>.

If additional space is needed, complete an additional form(s) for the firm or attach a spreadsheet on DBE firm tetterhead.

0		400 000 "°	TOTALS FOR THIS DIE FIRM: 400 000 ."	MIGI		
					Contract Trucking Services, See Attached	VARIOUS
CHECK IF TOTAL DBE CREDIT AMOUNT (\$) CHECK IF (reduce to 60% of contract amount if firm's SUPPLIER)	CHECK IF	TOTAL CONTRACT AMOUNT (\$)	UNIT PRICE	MANUTY	DESCRIPTION: Indicate whether furnish only, or both furnish and Install.	PAY ITEM NO.

"Contingency Work must not be included under Pay Rems and will not be approved toward DBE goal participation until such time as those Pay Rems have been confirmed as required work of the contract. Direct Allowance Items, including but not limited to Mobilization Item #15671010, will not be approved within the DBE Utilization Plan. NOTE that these liens are not included in the determination of the DBE Goal percentage.

Adjust: Flyin, IC 60.50		Martin Construction Inc.		(847)608-6000	Signature for Printe Contractor	61-03-61 -69038-1572	2. COMMITMENT: The underrighted certify that the information berein is true and contract, and that the DBE listed below has agreed to perform a commercially-useful function in the work of the contract item(s) listed above and to aneculae a contract to that effect with the Prime Contractor. The undersigned further understand that NO CHANGES to the type or scope of work performed by the DBE may be made without PRIDR WRITTEN APPROVAL and that complete and scrawed information regarding actual work performed by the DBE on this contract and the payment that mo must be provided to ISTHA's Department of Development prime Contractor will not assign any of the contract stands of the contract and the DBE identified below without ISTHA's Diversity and Strategic Development Department of any proposed amendment to the type or scope of a violation of the Special Provision for DBE Participation and can subject the contractor to contract anothers.	A. Francisca, For any or one above library that are partial pay needs, specifically describe the work and subcontract dollar amount.
Address	815-703-1062	microrenosdispsich1@gmail	Fine: MTC Moreno's Inc.	Commet Humberto Moreno	Signature for OBE Canaractor		NE listed below has agreed to parform a color bat NO CHANGES to the type or scope of critical and the payment that may be no the DBE identified befow without ISTFU to the type or scope of work to be performant prior to be a change in type or scope is	
		h1@gmail.com	Inc.	no.		PRESIDENT	ownercially-useful function in the work of the contract items(s) list work performed by the DRE may be made without PRIDR WHITTE provided to STHA's Department of Diversity and Strategic is prior written approval. The Prime Contractor must request, in sed by the DRE no later than three business days from the date it a violation of the Special Provision for DRE Participation and can	TAUL DHAT 4 STORE
					Deta	12/9/2019	e contract item(s) fisted thout PRIDR WRITTEN and Strategic for must request, in ays from the date the indicipation and can	

Certification: View

Certification List

Vendor Information

Business Name

VendorID

Primary Owner's Name

Сотрапу Туре

Ethnic Group

Gender

MTC Morenos, Inc.

20255327

Humberto Moreno

Corporation

Certification Information

Certifying Agency

Certification Type

Illinois Unified Certification Program

DBE - Disadvantaged Business Enterprise

Contact Information

Main Company Email

Main Phone

Main Fax

moreno.humberto98@yahoo.com

815-703-1082

815-518-0174

Main Company Website

Addresses

Physical Address

Mailing Address



Business Capabilities

Business certified for

Full Description of Capabilities/Products

Commodity Codes

TRUCKING; Specialized Freight (except Used Goods) Trucking, Local

NAICS 484220

Specialized Freight (except Used Goods) Trucking, Local

(More)

Owner Ethnicity and Gender

Ethnic Group

Gender

Location

County

Winnebago (IL)

Certification List

ä

(//www.census.gov)

North American Industry Classification System

You are here: Commissor in Dusiness & Industry (Inconferentinder him) : NAICS (Incoferentinder him) : NAICS SearchTools

2017 NAICS Definition

T = Canadian, Mexican, and United States industries are comparable.

484220 Specialized Freight (except Used Goods) Trucking, Local

This industry comprises establishments primarily engaged in providing local, specialized trucking. Local trucking establishments provide trucking within a metropolitan area that may cross state lines. Generally the trips are same-day return.

Illustrative Examples:

Local agricultural products trucking

Local dump trucking (e.g., gravel, sand, top-soil)

Local boat hauling

Local livestock trucking

Local bulk liquids trucking

Cross-References. Establishments primarily engaged in-

- Providing long-distance specialized freight (except used goods) trucking including all North American international travel—are classified in Industry 484230 (icgi-bin/sssd/nalcs/naicsrch?code=484230&search=2017), Specialized Freight (except Used Goods) Trucking, Long-Distance;
- Providing local general freight trucking—are classified in industry 484110 (/cqi-bin/sssd/naics/naics/naicsrch?code=484110&seerch=2017). General Freight Trucking, Local;
- Providing trucking of used household and office goods—are classified in Industry 484210 (/cgi-bln/sssd/naics/naicsrch? code=484210&search=2017), Used Household and Office Goods Moving; and
- Providing waste collection—are classified in Industry Group 5621 (/cgi-bin/sssd/naics/naics/naicsrch?code=5621&search=2017), Waste Collection.

2007 NAICS	2012 NAICS	2017 NAICS	Corresponding Index Entries
484220	484220	484220	Agricultural products trucking, local
484220	484220	484220	Ash, garbage, recyclable material, refuse, rubbish, trash, or waste hauling (except collection or disposal)
484220	484220	484220	Automobile carrier trucking, local
484220	484220	484220	Boat hauling, truck, local
484220	484220	484220	Bulk liquids trucking, local
484220	484220	484220	Coal hauling, truck, local
484220	484220	484220	Dry bulk trucking (except garbage collection, garbage hauling), local
484220	484220	484220	Dump trucking (e.g., gravel, sand, top-soll)
484220	484220	484220	Farm products hauling, local
484220	484220	484220	Flatbed trucking, local
484220	484220	484220	Grain hauling, local
484220	484220	484220	Gravel hauling, local
484220	484220	484220	Livestock trucking, local
484220	484220	484220	Log hauling, local
484220	484220	484220	Milk hauling, local
484220	484220	484220	Mobile home towing services, local
484220	484220	484220	Oil and gas field equipment trucking, local
484220	484220	484220	Refrigerated products trucking, local
484220	484220	484220	Sand hauling, local
484220	484220	484220	Tanker trucking (e.g., chemical, juice, milk, petroleum), local
484220	484220	484220	Top-soil hauting, local
484220	484220	484220	Tracked vehicle freight transportation, local
484220	484220	484220	Trucking, specialized freight (except used goods), local

Are You in a Survey? Union.commun goviprograms

FIND DATA
CluicsFarm
(//www.cangus.com/csta/data
tools/quilct/ses.html)

BUSINESS & INDUSTRY PEOPLE & HOUSEHOLDS
Help With Your Farms 2020 Cemus
(I/www.commis.gov/opics/business/fallensseansus.gov/2020census
help.him)

SPECIAL TOPICS
Advisors, Centers and
Research Programs

NEWSROOM U/www.contus.gov/newsroom.html

(//www.senson.gov/about/partners.lsml)



2804 Foliage Lane Rockford, IL 81109 815-703-1082 MTCMorenosDispatch1@gmail.com

MTC Moreno's Inc. cartage quote for:

JOBSITE: ISHTA 4490

Semi-Dump \$100/Hr. + 1 HR Drive Time


- 5% Increase in Hourly/BTL rates starting Jan 1st 2021, and every subsequent year on Jan 1st for life of project
- 5% increase for Night work on Hourly/BTL rates, 6 Hr Min for Night Work
- 5% Increase for Sunday Work on Hourly/BTL rates, 6 Hr Min for Sunday Hourly Work
- Please see fuel surcharge
- GC responsible for overweight tickets loaded from job site
- By The Load Quotes for stockpiled material only, max 15 min load time, if > will charge every % Hr. at Hrly. Rate
- Tolls reimbursed for hourly pay when on clocked jobsite time, tolls included on tonnage & BTL
- Truck dispatch times will be honored for hourly work as long as said truck arrives on time
- GC responsible for hard to handle upcharges, rejected loads at dump sites or any unforeseeable upcharges, increases in tip fees foreseeable or unforeseeable
- MTC will carry disposal fees to account for DBE credit if needed
- See attached for increase in tip fee's for any work into 2021.
- Payments requested to be paid in 30 days from date GC receives invoice, any late fee payments on tip fee's will be passed to GC if payment not received in timely manner

CARTAGE ONLY UNLESS MARKED

Winnebago Landfili/Advanced DJ \$485/Load +\$10/Ton/Tip Fee

BTHA_EMETH-WESSE, TANHENT, MISSESSE	Address:	Phone:	E-mate	Firm Name:	Contact:	All the bar before Contractor	2. COMMITMENT: item(s) listed above without pitch RVRI of Diversity and Strate of Diversity and Strate Prime Contractor mater than three buy violation of the Spe	1. PARTIAL PAY I	*Contingency Wo Direct Allowance Goal percentage.	のでは、大学の大学の大学の大学の大学の大学の大学の大学の大学の大学の大学の大学の大学の大			PAY ITEM NO.	This form must be the Tollway as low letterhead.	SUBCONTRACTOR	PRIME	COMMOT #
	1200 Gasket Drive	Martam Construction Inc.	(0.11) 000 ,0000	(RA7) 60B-600C	Robert Kut Ovat		2. COMMITMENT: The undersigned certify that the information herein is true and correct, and that the D8E listed below has agreed to perform a commercially-useful function in the work of the contract items(s) listed above and to execute a contract to that effect with the Prime Contractor. The undersigned further understand that NO CHANGES to the type or scope of work performed by the D8E may be made without PRIDR NVRITTEN APPROVAL and that complete and accurate information regarding actual work performed by the D8E on this contract and the payment thereto must be provided to ISTHA's Department of Diversity and Strategic Development. The Prime Contractor will not assign any of the contract terms listed above to a firm other than the D8E identified below without ISTHA's prior written approval. The Prime Contractor will not assign any of the operation of the special request, in writing, approval by ISTHA's Diversity and Strategic Development Department of any proposed amendment to the type or scope of work to be performed by the D8E no later than three business days from the date the Prime Contractor becomes aware of the circumstances supporting the request. Failure to receive written approval prior to a change in type or scope is a violation of the Special Provision for D8E Participation and can subject the contract sanctions.	1. PARTIAL PAY ITEMS: For any of the above ITEMS that are partial pay items, specifically describe the work and subcontract dollar amount	*Contingency Work must not be included under Pay Items and will not be approved toward DBE goal participation until such time as those Pay Items have been confirmed as regulted work of the contract. Direct Allowance items, including but not limited to Mobilization Item #JS671010, will not be approved within the DBE Ustration Plan. NOTE that these items are not included in the determination of the DBE Goal percentage.			Control of the contro	DESCRIPTION	This form must be completed for EACH disadvantaged business participating in the DBE Utilization Plan. This form is due to the Tollway by 5:00 pm on the fifth calendar day after notification to the prime by the Tollway as low apparent bidder to constructionbid@getipass.com. If additional space is needed, complete an additional form(s) for the firm or attach a detailed information on the DBE firm company letterhead.	TIER 1 (SUBTO PRIME): (Y) N		I-19-4490
(Rev					<u>.</u>	1	on herein is true and correct, in Prime Contractor. The undine information regarding actual into a saign any of the contractor not assign any of the contractor to come in the contractor to come a ware of the circum plect the contractor to come in the contractor to come in the contractor to come in the contractor to contractor to come in the contractor to contractor to come in the contractor to contracto	I pay items, specifically descri	not be approved toward DBE em #JS671010, will not be app				, or both furnish and	irticipating in the DBE Utilizat	TER 2 OR BELOW:	N PANTHER SUBCONTRACTOR TRUCKER SUPPLIES SUPPLIES MANUEACT	CHARLAND CONTROL OF THE PROPERTY OF THE PROPER
(Rev 7/2019) DBE - 13	Address 35	ı	Email: JGA	ē	Contact: USSE		and that the DBE listed below ersigned further understand i al work performed by the DBE it it it it it is a firm thens listed above to a firm ment Department of any proj stances supporting the reque et sanctions.	be the work and subcontract	goal participation until such proved within the OBE Usilizati	TOTALS FOR THIS DISE FIRM:			QUANTITY UNIT PRICE	tion Plan. This form is due to ezded, complete an additiona	Y N UNDERCONTRACT TO	TRUCKER	NATURAL CREATIONS
	356 E. BRUCE	815-724-0991		NATURAL CREATIONS	José M. GARLIA		r has agreed to perform a con that NO CHANGES to the type E on this contract and the pay other than the IDE identifier posed amendment to the typ sst. Failura to receive written	dollar amount.	time as those Pay Items have on Plan. NOTE that these ites	1RM: 286144.69			TOTAL CONTRACT	the Tollway by 5:00 pm on th of form(s) for the firm or attac	770:	NVVV NSTAGOR	HALONS LANDSCA
CONTRACT	STREET, JO		LCREATIONS LA	ous LANDSCAPING.	P THE	PRESIDENT	nmercially-useful function is cope of work perform ment thereto must be prode below without ISTHA's piece or scope of work to be piecer scope of work to be		been confirmed as require ms are not included in the				CHECK IF	ne fifth calendar day after: ch a detailed information c			scaping, Duc
Contract No 1-19-4490	JB415T, IL, 6		5 1	Pres. His	Date	12/9/2019	iaby-useful function in the work of the contract ope of work performed by the DBE may be made thereto must be provided to ISTHA's Department of whithout ISTHA's prior written approval. The cope of work to be performed by the DBE no oval prior to a change in type or scope is a		confirmed as required work of the contract e not included in the determination of the DBE				TOTAL DBECREDIT AMOUNT (\$)	notification to the prime by			ζc.
1-19-4490	60432	i [2	,		ı				<u> </u>	<u> </u>	 	[8: 3 : 5.]				

1200 Gasket Drive בושוח, וג פריסי



AS OF 12/10/19 8 m. PLEASE USE OUR revised pricing * ON YOUR BLD

Page 1 of 1 Bid Sheets

Natural Creations Landscaping Inc.

356 Bruce St.

Joilet, II. 60432

PHONE:

SY

UNIT

210.00

PROPOSAL TOTAL:

20,000,00

\$150.00

See

WHE

(815) 724-0991

FAX:

(815) 724-0998

UNION-MER-DER

SUBMITTED TO:

Mazza

ARTICULATED CONCRETE BLOCK REVETMENT SYSTEM, TYPE

ALLOWANCE FOR UNFORESEEN EROSION CONTROL MEASURES "See NOTE 4

CONTRACT:

PROJECT NAME: 1-294 FCWRD sewer relo I-55 ramps

PHONE: FAX:

ITEMS.

ISTHA I-19-4490 from 12/10/19

BID DATE:

12/10/2019

HEWS:	ALL DBE				
Item No	Description	UNIT	QTY	Unit Price	Total
20101400	NITROGEN FERTILIZER NUTRIENT	LBS	308.00		
20101600	POTASSIUM FERTILIZER NUTRIENT	LBS		\$3.00	\$924.00
25100127	MULCH, METHOD 3A		923.00	\$3.00	\$2,769.00
JI211110	TOPSOIL EXCAVATION AND PLACEMENT "See NOTE 1	ACRE	10.00	\$2,200.00	\$22,000.00
1251010		CY	-1,632.00	-\$8.50	~\$13,022.00
IS250318	EROSION CONTROL BLANKET, BIODEGRADABLE NETTING	SY	57,578,00	\$1.20	\$69,093,60
	SEEDING, CLASS 4F	ACRE	10.00	\$1,900.00	\$19,000.00
JS250320	SEEDING, CLASS 5	ACRE	10.00	\$3,500,00	\$35,000.00
IS250350	SEEDING, CLASS 7	ACRE	10.00	\$700.00	
IS280020	MANAGEMENT OF EROSION AND SEDIMENT CONTROL	MON	17.00	НО	\$7,000.00
IS280050	SILT FENCE	LF	4,832.00		BID
IS280051	RE-ERECT SILT FENCE	LF.		\$3.50	\$16,912.00
IS280100	SUPER SILT FENCE		1,208.00	\$2.50	\$3,020.00
S280151	SAME-DAY STABILIZATION	LF	3,415.00	\$12.50	\$42,687,50
S280180	RECTANGULAR INLET PROTECTION	SY	3,609.00	\$0.01	\$36.00
\$200305		EA	1.00	\$250.00	\$250.00
	TEMPORARY DITCH CHECKS	ᄕ	270.00	\$13.50	\$3,645,00
T290500	SEDIMENT FILTER BAG "See NOTE 2	EA	3.00	\$200.00	\$800.00
	FLOC LOG "See NOTE 2	EA	10.00	\$200.00	\$2,000.00
******	ARTICULATED CONCRETE BLOCK REVETMENT SYSTEM TYPE			4200.00	32,000.00

NOTES:

JT285055

JT154016

Planned quantities reflect the changes from Addendum 1.

See NOTE 3

256,437.19

\$209,450.19

\$31,500.00

NOTE 1: All subgrades by others. We will only re-spread on-site topsoil whether supplied by you or stockpiled by others on-site, which must be clean to IDOT imported topsoil specifications to include permission to re-use by others, provided at no cost to us.

NOTE 2: Our price is to furnish and deliver the floc log, polymer or sediment filter bag material only. Installation, dewatering setup, maintenance and process by others.

NOTE 3: All excavation and subgrades by others. Dewatering/pumping et articulated concrete block (ACB) revetment mat installation sites by others. Our unit price includes the filter fabric underneath and the small quantity of grout used for mat-to-met connections if needed. Price does not include concrete \$1 to connect to other structures.

NOTE 4: We can provide assistance with this Allowance line item by using our unit pricing from our other related line items.

Since the Tollway accepts either ILUCP or City of Chicago MBE toward the DBE participation percentage (per special provision page DBE-1), you can count us in for Toftway DBE (NAICS code 581730 landscape installation) for all of the landscaping and erosion control items on

Traffic control and dewatering by others.

For questions call Mitch at 815-724-0991.

FIRESTON SUPRESSE TOOL OWN JOHN WHILE	Address: 7M	- 647-C	MANON SOME	Comment CADECO		Item(s) listed above a without PRIOR WRITT of Diversity and Strat Prime Contractor mu fater than three busin violation of the Speci	1. PARTIAL PAY ITEM	*Contingency Work n Direct Allowance item Goal percentage.			PAY ITEM NO. *	This form must be co the Tollway as low as letterhead.	SUBCONTINCTOR				COMMACT
	UMILITIN. Million of boice	- 1008-1800.	barre o may true com	TOWN TAXANIA	hundre	Item(s) listed shows and to execute a contract to that effect with the Prime Contractor. The undersigned further understand that the person account more work or made without PRIOR WRITTEN APPROVAL and that complete and accurate information regarding actual work performed by the DBE on this contract on the reper must be provided to ISTIAN's Department of Diversity and Strategic Development. The Prime Contractor will not assign any of the contract Runs fated above to a firm other than the DBE identified below withhold ISTIAN's prior written approval. The Prime Contractor must request, in writing, approval by ISTIAN's pind sand strategic Development Department of any proposed arrendment to the type of scope of work to be performed by the DBE no later than three business days from the date the Prime Contractor becomes awars of the directional for the Special Provision for DBE Participation and can subject the contractor to contract sanctions.	1. PARTIAL PAY ITEMS: For any of the above ITEMS that are partial pay items, specifically describe the work and subcontract defiar amount.	TOTALS FOR THIS DRE FIRM: 400 000 47 *Contingency Work must not be included under Pay Items and will not be approved toward DRE goal participation until such time as those Pay Items have been confirmed as required work of the confirmet. Direct Allowance items, including but not limited to Mobilization item #3571010, will not be approved within the DRE Utilization Plan. NOTE that these items are not included in the determination of the DRE Goal parcentage.	Land Harle Harle	1	DESCRIPTION: Indicate whether fundshoody, or both furnish and install.	This form mist be completed for EACH disadvantaged business participating in the OBE Utflization Plan. This form is due to the Yolkway by 5:00 pm on the fifth calendar day after netification to the prime by the Tollway is low apparent bidder to construction bid@getipass.com. If additional space is needed, complete an additional form(s) for the firm or attach a detailed information on the OBE firm company letterhead.	THER 1 (SUB TO PRIME): Y N	PRINT			Cbhh-b1-
	1 60100				A Millia	he Print Contractor. The und sie information regarding actu III not pesign any of the contra- liversity and Strategic Develop r becomes aware of the circun spject the contractor to contra-	isi pay items, specifically descri	In not be approved toward DBI tem #35671010, will not be app	3			participating in the OBE Utflizz s.com. If additional space is n	TIER 2 OR BELOW:	SUBCONTRACTOR		CINCLE ALL THAT APPEN (CINC) HOE WAS	H
(Rev 7/2019) DBE - 13						ersigned for al work perf of Rems fate ment Depart matances sup act sanctions	the the work	TOTAL goal partid proved with			QUANTITO	etion Pian. Ti eeded, comj	7	TRUCKER	CHECK VITTING VALUE	₩ 	1-472
DBF - 13	Méres	- 1	WANT COLL	CJ13, spews	Signature for D&E Conjuctor	ther understand that it formed by the DRE on the showe to a firm other treats of any proposed treats the request. For the shows the request.	and subcontract deflar	TOTALS FOR THIS DIRE FIRMS I participation until such time = I delibration the DBE Utilization Pa			UNIT PRICE	his form is due to the Ti plete an additional form	UNDER CONTRACT TO:	SUPPLER	L VALLE .	Mas 2014 SV)	REYNAGA BES.
		670-774-9001	LANGUAGE PACHUAGE	25 C3 15 18 C313		O CHAYGES to the type of its contract and the payme. Is contract and the payme. Than the OBE Identified be arrestiment to the type of flure to receive written applications.	emount HAVE 1	HOU DUO 43 s those Pay Herns have bee in. NOTE that these Herns			TOTAL CONTRACT AMOUNT (\$)	sliway by 5:00 pm on the fi v(s) for the firm or attach a	MALTAN	UER			TRUCKING
		1	CIKO)		3	icope of wonth thereto my forw without without my stope of we provide prior	DEA.T 4	n confermed		T	CHECK #	ith calendar detailed in		CTURER			
Contract No. 1 10 4400			17. Carr.		12-10-14	e type or scope of work performed by the DBE may be made re payment thereto must be provided to ISTHA's Department intiffed below without ISTHA's prior written approval. The his type or scope of work to be performed by the DBE no written approval and type or scope it a written approval prior to a change in type or scope it a	5 TWO E	d as required work of the contract.			TOTAL DBE CREDIT AND UNT (\$) (reduce to 80% of sonward amount if fam. is a SUPPLIENT	r day after notification to the prime b					

COMMACTE

Certification: View

Certification List

Vendor information

Business Name

Reynaga Bros. Const. Corp.

VendorID

20060752

Primary Owner's Name

Mr. Emesto Reynaga

Company Type

Corporation

Ethnic Group

Hispanic American

Gender

Male

Certification Information

Certifying Agency

Cook County

Certification Type

MBE - Minority Business Enterprise

Effective Date

8/24/2019

Renewał Date

8/24/2020

Contact Information

Main Company Email

admin@reynagabros.com

Main Phone

630-871-9001

Main Fax

708-356-6855

Main Company Website

Addresses

Physical Address

Mailing Address

Business Capabilities

Business certified for

Construction: Excavating, Demolition, Concrete & Asphalt

Removal/Replacement; Trucking Hauling and Dumping of Construction

Materials

Full Description of Capabilities/Products Construction: Excavating, Demoittion, Concrete & Asphalt

Removal/Replacement; Trucking Hauling and Dumping of Construction

Materials

Commodity Codes

NAICS 238110

Foundation, building, poured concrete, contractors (More)

NAICS 238910

Excavation contractors (More)

NAICS 238990

All Other Specialty Trade Contractore (More)

Owner Ethnicity and Gender

Ethnic Group

Hispanic American

Gender

Male

Location

httng://iltallaway diversityenftware com/Dynasiona/Cartification/Cartifi

	22//149	minus since on righway Authorny 151HA				DBE FORM 2025 -	DBE PARTIC	M 2025 - DBE PARTICIPATION STATEMENT FORM, PART 2
_	CONTRACT	1-19-4490	DEE FRM NAME:	r S&7	Constructi	S&J Construction Co., Inc.		
			CIRCLE ALL THAY APPLY:	MBK (BO)	WAE SDA B(A)			
				CHECK ALL THAT APPLY:	APPLIN			
		PRIME IV PARTNER SUBCON	SUBCONTRACTOR X	TRUCKER_		SUPPLIER MANUFACTURER	TURKA .	
	SUBCONTRACTOR	THER 1 (SUB TO PRIME): Y N	TIER 2 OR BELOW:	€	UNDER CONTRACT TO	*		
	This form must be the Tollway as low letterhead.	This form must be completed for EACH disadvantaged business participating in the DBE Utilization Plan. This form is due to the Tollway by 5:00 pm on the fifth calendar day after notification to the prime by the Yollway as low apparent bidder to constructionabid@getipass.com. If additional space is needed, complete an additional form(s) for the firm or attach a detailed information on the DBE firm company letterhead.	iting in the DBE Uti	ilization Plan. The is needed, compli	s form is due to the ete an additional fo	Tollway by 5:00 pm on the fi rm(s) for the firm or attach a	fth calendar detailed info	on the fifth calendar day after notification to the prime by attach a detailed information on the DBE firm company
	PAY ITEM NO.	DESCRIPTION: Indicate whether furnish only, or both furnish and install.	both furnish and	QUANTITY	UNIT PRICE	TOTAL CONTRACT	OHEOX IF	TOTAL DBE CREDIT AMOUNT (\$)
		See attorned					_	is a SUPPLIER)
	*Fastleman Wast			TOTALS	FOR THIS DBE FIRM	TOTALS FOR THIS DBE FIRM: \$134,094.50		1124,094.50
	Direct Allowance in Goal percentage.	Direct Allowance items, including but not limited to Mobilization Item #J5671010, will not be approved within the DBE Utilization Plan. NOTE that these items are not included in the determination of the OBE Goal percentage.	approved toward 671010, will not be	DBE goal partidp: approved within	ation until such tim the DBE Utilization	e as those Pay Items have bee Plan. NOTE that these items a	n confirmed ire not includ	ded in the determination of the DBE
45	1. PARTIAL PAY IT	1. PARTIAL PAY ITEMS: For any of the above ITEMS that are partial pay items, specifically describe the work and subcontract dollar amount.	ems, specifically de	scribe the work a	and subcontract dol	lar amount		
	2. COMMITMENT: item(s) kited above without PRIOR WR	2. COMMITMENT: The undersigned certify that the information herein is true and correct, and that the DBE listed below has agreed to perform a commercially-useful function in the work of the contract item(s) listed above and to execute a contract to that effect with the Prime Contractor. The undersigned further understand that NO CHANGES to the type or scope of work performed by the DBE may be made without PRIOR WRITTEN APPROVAL and that complete and accurate information regarding actual work performed by the DBE on this contract and the payment therein must be provided to KTHA's management.	ein is true and corru e Contractor. The u mation regarding a	ect, and that the I undersigned furth	DBE listed below hater understand that	s agreed to perform a comme NO CHANGES to the type or a	rcially-useful cope of wor	a commercially-useful function in the work of the contract type or scope of work performed by the DBE may be made to be provided to STHA's Department.
	Prime Contractor n later than three bu	Prime Contractor must request, in writing, approval by ISTHA's Diversity and Strategic Development Department of any proposed amendment to the type or scope of work to be performed by the DBE no later than three business days from the date the Prime Contractor becomes aware of the circumstances supporting the request. Failure to receive written approval prior to a change in type or scope is a slow and can subject the contractor to contract sanctions.	and Strategic Develors aware of the christ contractor to con	tract items listed lopment Departn cumstances supp ntract sanctions.	above to a firm oil nent of any proposition for the request.	ter than the DBE identified be ad amendment to the type or Failure to receive written app	low without scope of wo roval prior t	t ISTHA's prior written approval. The ork to be performed by the DBE no to a change in type or scope is a
	Signature for Prime Contractor	ontractor THE RELIGIOUS	141915		10 mm	6	President	12-03-2019
	Comact habor	whorld	93	la 🔊	Signature for DBE Confir	Sinature for BBE contractor Contact: Simone Kapovich	1816	Date
	Final Paris	CA BY MANAGED AND COMMENTS AND		l m	Firm Harra: S&J	S&J Construction Co., Inc.		
		CONT NOW LINE		la la	Phone: 708	708-331-1816		
	Address: 100	18 M. W. W. W. Ool To		! !	1	4245 166th Street Oak	Oak Forest, IL 60452	L 60452
	COM DECEMBER 2025 THE SALE PARTY		_		ביי			

CONTRACTA



Flagg Creek Water Reclamation District
Sanitary Sewer Relocations
Tri-State Tollway (I-294)
ISTHA Contract No. I-19-4490

BID DATE: 12/10/2019

REVISED: 12/18/2019

Page 1 of 3

SCHEDULE OF PRICES - SIGNING

ITEM NO.	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL PRICE
50800205	REINFORCEMENT BARS, EPOXY COATED	POUND	11,736.0	\$2.20	\$25,819.20
72400320	REMOVE SIGN PANEL-TYPE 2	SQ FT	20	\$20.25	\$405.00
72400330	REMOVE SIGN PANEL-TYPE 3	SQ FT	140	\$10.00	\$1,400.00
72400600	RELOCATE SIGN PANEL ASSEMBLY - TYPE B	EACH	2	\$830.00	\$1,660.00
	STRUCTURAL STEEL SIGN SUPPORT-				
72700100	BREAKAWAY	POUND	600	\$4.00	\$2,400.00
72800100	TELESCOPING STEEL SIGN SUPPORT	FOOT	32	\$27.00	\$864.00
73400100	CONCRETE FOUNDATIONS	CU YD	1.4	\$3,600.00	\$5,040.00
73700100	REMOVE GROUND MOUNTED SIGN SUPPORT	EACH	2	\$1,000.00	\$2,000.00
	REMOVE CONCRETE FOUNDATION-GROUND				
73700200	MOUNTED	EACH	2	\$1,860.00	\$3,720.00
	TELESCOPING STEEL SIGN SUPPORT,				
JI728010	BARRIER ASSEMBLY	EACH	1	\$210.00	\$210.00
	FOUNDATION FOR OVERHEAD SIGN				
JS734A10	STRUCTURE, SPAN TYPE	CUYD	28.7	\$1,775.00	\$50,942.50
JS734G10	FOUNDATION FOR ITS GANTRY FRAME	CU YD	21.6	\$1,700.00	\$36,720.00
JT720110	SIGN INSTALLATION, TYPE 2	SQ FT	20	\$15.00	\$300.00
JT720120	SIGN INSTALLATION, TYPE 3	SQ FT	144	\$25.00	\$3,600.00
	MILEPOST MARKER ASSEMBLY, GROUND				
JT726010	MOUNTED	EACH	5	\$345.00	\$1,725.00
1	MILEPOST MARKER ASSEMBLY, BARRIER				
JT726020	WALL MOUNTED	EACH	1	\$350.00	\$350.00
JT726040	REMOVE AND REINSTALL MILEPOST MARKER	EACH	6	\$460.00	\$2,760.00
JS671020	MOBILIZATION, TOLLWAY (MODIFIED)	LSUM	1	\$20,000.00	\$20,000.00
		TOI	\$159,915.70		
		TOTAL PRICE WITHOUT REBAR			\$134,096.50

SCOPE OF WORK

The above price includes all labor, equipment, material, and tools to perform the work as shown in the contract plans, specifications, and as stated here in. All access to the work/erection sites for the cranes, equipment, drill rig, concrete trucks and structure assembly shall be the responsibility of the General Contractor (GC). We have not included any spoil removal or dumping of spoil. We have not included hazardous or special waste should it appear.

^{**} Reinforcement Bars, Epoxy Coated may be removed from this quote. See General Notes. **

Flagg Creek Water Reclamation District Sanitary Sewer Relocations Tri-State Tollway (I-294) ISTHA Contract No. I-19-4490 BID DATE: 12/10/2019 REVISED: 12/18/2019 Page 2 of 3

General Notes:

- Level and adequate access to the foundation locations for drilling and foundation installation shall be provided by the GC.
- All foundation work was quoted to be completed during the day Monday through Friday under normal straight time hours.
- Furnishing and installation of all rebar associated with the concrete items in this quote is included. This includes truss foundations, gantry foundations, and structural steel breakaway foundations.
- · If rebar is removed from this quote:
 - o All rebar installation shall be completed by others.
 - All layout for rebar installation shall be completed by others
 - o S&J will set rebar cages in each drilled shaft. The cages shall be delivered on a flatbed at the time of the drilling/pour operation. Delivery shall be such that the cage can be picked off of the delivery truck and set directly into the shaft without repositioning the crane.
- We have excluded backfilling around any of the foundations.
- Any and ALL electrical work is excluded. Conduit runs, ground rod installation, grounding
 wells and systems, etc. shall be furnished and installed by the electrical contractor and is not
 included in our quote.
- Access to foundation work areas shall be provided to S&J by the GC in a manner that allows for all foundations in a given stage to be completed under 1 mobilization.
- Obstruction drilling will be charged per IDOT Article 109.4.
- All traffic control and protection, lane closures, flagging requirements, etc. shall be the responsibility of the GC.
- Covering of any of the sign panels is not included in this price and is considered part of M.O.T.
 If required by ISTHA, we will invoice in accordance with Article 109.4.
- We did NOT include any signing for M.O.T. or temporary signing that may be required. Any and all M.O.T. signing is by others.
- GC shall provide access to a construction yard for storage of materials, equipment, and shipping container job box.
- The insurance S&J is providing for this project is: Workman's Comp. for 1 Mil., General
 Liability for 1 Mil. each occurrence and 2 Mil. Aggregate; Automobile for 1 Mil.; and a 10 Mil.
 Umbrella. We do not have Railroad Insurance, Professional Liability Insurance, Builders Risk,
 or other insurance which may be required for this project.
- We have included the anchor bolts for items:
 - JS734A10 "FOUNDATION FOR OVERHEAD SIGN STRUCTURE, SPAN TYPE"
 - JS734G10 "FOUNDATION FOR ITS GANTRY FRAME

Flagg Creek Water Reclamation District Sanitary Sewer Relocations Tri-State Tollway (I-294) ISTHA Contract No. I-19-4490 BID DATE: 12/10/2019 REVISED: 12/18/2019 Page 3 of 3

Excluded From Our Price:

- Traffic control and Protection and all required flagging operations
- Electrical work or electrical supplies of any kind for new structures and foundations. (Conduit, ground rods, ground cable, and clamps)
- Electrical work or electrical supplies of any kind for existing structures (disconnection or reconnection of sign structures)
- Roadway, shoulder, sub-base or barrier wall removal or installation.
- Reilroad Insurance.
- Signing incidental to IDOT Article 107
- Removel of spoil and broken concrete from the work location
- Utility Discovery, Removal, or Relocation.
- Testing and Inspection, Third Party Inspection, QC/QA.
- Cleaning and Painting.
- Site restoration lendscape work.
- Survey and Layout,
- Permits/Fees. (Except for Cranes & Drill Rig)
- Liquidated Damages not caused by S&J.
- Bond Costs & Retention.

Certification: View

Certification List

Vendor Information

Business Name

S & J Construction Co., Inc. DBA N/A

VendorID

20061330

Primary Owner's Name

Ms. Simone Kapovich

Company Type

Corporation

Ethnic Group

Caucasian

Gender

Female

Certification Information

Certifying Agency

City of Chicago

Certification Type

WBE - Women Business Enterprise

Effective Date

7/30/2019

Renewal Date

7/1/2020

Contact Information

Main Company Email

skapovich@sjconst.com

Main Phone

708-331-1816

Main Fax

708-687-2135

Main Company Website

www.sjconst.com

Addresses

Physical Address

4245 166th Street

Oak Forest, IL 60452

Mailing Address

4245 166th Street Oak Forest, IL 60452

Business Capabilities

Business certified for

NAICS 237310 Bridge Construction

Full Description of Capabilities/Products NAICS 237310 Bridge Construction

Commodity Codes

NAICS 237310

Bridge construction (More)

Owner Ethnicity and Gender

Ethnic Group

Caucasian

Gender

Female

DBE Ethnic Group

Caucasian

Location

County

Cook (IL)

Additional Information

Ward Community Area

Certification List

Customer Support

Copyright © 2019 B2Gnow. All rights reserved.

Home | Print To PDF | Translate

and a sufficient state of the control of the contro

Certification: View

Certification List

45 1

Vendor Information

Business Name

The Sivi Group LLC

VendorID

20316000

Primary Owner's Name

Cynthia Holland

Company Type

LLC

Ethnic Group

Caucasian

Gender

Female

Certification Information

Certifying Agency

City of Chicago

Certification Type

WBE - Women Business Enterprise

Effective Date

5/3/2019

Renewal Date

5/1/2020

Contact Information

Main Company Email

cynthiasivi@gmail.com

Main Phone

630-608-6805

Main Fax

847-608-6804

Main Company Website

Addresses

Physical Address

1200 Gasket Drive

Elgin, IL 60120

Mailing Address

P.O. Box 951

St. Charles, IL 60174

Business Capabilities

Business certified for

NAICS 484220 Dump Trucking (e.g. gravel, sand and top soil)

Specializes in hauling construction materials such as stone, dirt, pipe, small

equipment

Full Description of

Capabilities/Products

NAICS 484220 Dump Trucking (e.g. gravel, sand and top soil)

Specializes in hauling construction materials such as stone, dirt, pipe, small

equipment

Commodity Codes

NAICS 484220

Dump trucking (e.g., gravel, sand, top-soil) (More)

-Owner-Ethnicity-and-Gender --

Ethnic Group

Caucasian

Gender

Female

DBE Ethnic Group

Caucasian

L	٥	C	а	ti	٥	n

County

Kane (IL)

Additional Information

Ward

Community Area

Certification List

Customer Support

Copyright © 2019 B2Gnow. All rights reserved.

Home | Print To PDF | Translate

Certification: View

Certification List

Vendor Information

Business Name

The Sivi Group LLC

VendorID

20316000

Primary Owner's Name

Cynthia Holland

Company Type .

LLC

Ethnic Group

Caucasian 🗀

Gender

Female

Certification Information

Certifying Agency

City of Chicago

Certification Type

WBE - Women Business Enterprise

Effective Date

5/3/2019

Renewal Date

5/1/2020

Contact Information

Main Company Email

cynthiasivi@gmail.com

Main Phone

630-608-8805

Main Fax

847-608-6804

Main Company Website

Addresses

Physical Address

1200 Gasket Drive

Elgin, IL 60120

Mailing Address

P.O. Box 951

St. Charles, IL 60174

Business Capabilities

Business certified for

NAICS 484220 Dump Trucking (e.g. gravel, sand and top soil)

Specializes in hauting construction materials such as stone, dirt, pipe, small

equipment

Full Description of

Capabilities/Products

NAICS 484220 Dump Trucking (e.g. gravel, sand and top soil)

Specializes in hauling construction materials such as stone, dirt, pipe, small

equipment

Commodity Codes

NAICS 484220

Dump trucking (e.g., gravel, sand, top-soil) (More)

Owner-Ethnicity-and-Gender

Ethnic Group

Caucasian

Gender

Female

DBE Ethnic Group

Caucasian

	~~	~	••	~	-
1 1	OC	~	t I	4 2	

County

Kane (IL)

Additional Information

Ward

Community Area

Certification List

Customer Support

Copyright @ 2019 B2Gnow. All rights reserved.

Home | Print To PDF | Translate

# LDWLMOO	T-19-4490	DOE FRICH HANDE		The Sivicion LLC	THE.		
	PRIME IV PARTMER SI	a Contraction	CHICK ALL THAT APPLY	MI APPLY:			
		SOCONIMACION	Marchen	1	SUPPLIER	HAMUFACTUREA	
SUBCONTRACTOR	TER 1 (SUB TO PRIME): Y N	TIER 2 OR BELOW:	4	UNDER CONTRACT TO			
This form must be of the Tollway as low a letterhead.	This form must be completed for EACH disadvantaged business participating in the DBE Utilization Plan. This form is due to the Toffway by 5:00 pm on the fifth calendar day after notification to the prime letterhead.	ticipating in the DSE U xm. If additional space	tilization Plan. T	This form is due to the pricte an additional to	Tolkway by 5:00 pm on the	fifth calendar a detailed infi	on the fifth calendar day after notification to the prime by attach a detailed information on the DDE firm company
PAY ITEM NO.	DESCRIPTION: Indicate whether furnish only, or both furnish and install.	or both furnish and	AMERICA	UNIT PRICE	TOTAL CONTRACT	CHECK OF	TOTAL DBE CREDIT AMOUNT (5)
	il Ai I A A T A T A T A T A T A T A T A T A T				AMOUNT (\$)	SUPPLIER	Induce to 60% of contract amount if firm
	Haw from the bush agy	cedictes			\$1,000 000		(Namedans e's)
	Hawittand disprise spells and	IIS BALL		1	anjuncture Con		
	135 PATTITION						
"Contingency Work of Direct Allowance item Goal percentage.	*Contingency Work must not be included under Pay Items and will not be approved toward DBE goal participation until such time as those Pay Items have been confirmed as required work of the contract. Coal percentage.	t be approved toward #IS671010, will not be	OBE gool particl	pation until such time the DBE Utilization [7]	participation until such time as those Pay Items have be dwithin the DBE Utilization Plan. NOTE that these Rems.	en confirmed	as required work of the cont
1. PARTIAL PAY ITEN	1. PARTIAL PAY ITEMS: For any of the above ITEMS that are partial pay from searches be described.	av Items specifically de					
2. COMMITMENT	The underginged coefficients in the land	and the property of the state o	Scribe ine work	and subcontract dolla	r amount.		
Item(s) listed above a without PRIOR WRITI	Item(s) listed above and to execute a contract to that effect with the Prime Contractor. The undersigned further understand that NO CHANGES to the type or scope of work performed by the ORE may be made.	herein is true and corre rime Contractor, The c nformation reparding a	ect, and that the undersigned furt	DBE listed below has ther understand that h	agreed to perform a comme	erchally-useful scope of work	function in the work of the o
Prime Contractor mullater than three busin	Prime Contractor must request, in writing, approval by ISTHA's Diversity and Strategic Development there is must be provided to ISTHA's Department Prime Contractor must request, in writing, approval by ISTHA's Diversity and Strategic Development Department of any proposed amendment to the type or scope of work to be performed by the DRF or later than three business days from the date the Prime Contractor becomes aware of the International Contractor and the Prime Contractor becomes aware of the International Contractor and the Prime Contractor becomes aware of the International Contractor and the Prime Contractor becomes aware of the International Contractor and the Prime Contractor as a contractor becomes aware of the International Contractor and the Prime Contractor as a contractor becomes aware of the International Contractor and the Prime Contractor as a contrac	t assign any of the con- ity and Strategic Deve- tomes aware of the circ	tract Items Biter opment Depart	d above to a firm other ment of any proposed	ns contract and the payme or then the DSE identified by amendment to the type or	nt thereto mu elaw without I rscope of wor	payment thereto must be provided to ISTHA's Departition the below without ISTHA's prior written approval. If type or scope of work to be performed by the one on
	visigation and can subject the contractor to contract sanctions.	t the contractor to cor	tract sanctions.			proved prior to	a change in type or scope is
similare for ging Contr	Land State S	12-18-19				77.65	16 ch 4 hala 4
NO SE	A MINNAS			TILL (AMA)	FLEWICH PURCHUA	₹ *	Date
TANK TANK	a martin stypy on, has		I	Sales Top S	של איז פיגופינייי דרנ	- }	
647	108 - 08M			r	יטפיאלייקליאני	Mail.Cc/M	!
Addies: 1700 C	ut N. algin, h	60,20	ls 19	Marine B.D. DOX (15)	4	X	TEN 1 2 1 2 1 2 1 2 1 2 1 2 1 2 1 2 1 2 1
MINISTER LIVE AND SAME AND SAME	EFFOR.	77	(Rev 7/2019) DBE - 13)BE - 13		ر م	
						2	Contract No i-19-4490

Certification: View

Certification List

Vendor Information

Business Name

The Sivi Group LLC

VendorID

20316000

Primary Owner's Name

Cynthia Holland

Company Type

LLC

Ethnic Group

Caucasian

Gender

Female

Certification Information

Certifying Agency

City of Chicago

Certification Type

WBE - Women Business Enterprise

Effective Date Renewal Date 5/3/2019 5/1/2020

Contact Information

Main Company Email

cynthiasivi@gmail.com

Main Phone

630-608-8805

Main Fax

847-608-6804

Main Company Website

Addresses

Physical Address

1200 Gasket Drive Elgin, IL 60120

Mailing Address

P.O. Box 951

St. Charles, IL 60174

Business Capabilities

Business certified for

NAICS 484220 Dump Trucking (e.g. gravel, sand and top soil)

Specializes in hauling construction materials such as stone, dirt, pipe, small

equipment

Full Description of Capabilities/Products

NAICS 484220 Dump Trucking (e.g. gravel, sand and top soil)

Specializes in hauling construction materials such as stone, dirt, pipe, small

equipment

Commodity Codes

NAICS 484220

Dump trucking (e.g., gravel, sand, top-soil) (More)

Owner Ethnicity and Gender

Ethnic Group

Caucasian

Gender

Female

DBE Ethnic Group

Caucasian

Certification: View

Certification List

Vendor Information

Business Name

The Sivi Group LLC

VendorID

20316000

Primary Owner's Name

Cynthia Holland

Company Type

LLC

Ethnic Group

Caucasian

Gender

Female

Certification Information

Certifying Agency

City of Chicago

Certification Type

WBE - Women Business Enterprise

Effective Date

5/3/2019

Renewal Date

5/1/2020

Contact Information

Main Company Email

cynthiasivi@gmail.com

Main Phone

630-608-8805

Main Fax

847-608-6804

Main Company Website

Addresses

Physical Address

1200 Gasket Drive

Elgin, IL 60120

Mailing Address

P.O. Box 951

St. Charles, IL 60174

Business Capabilities

Business certified for

NAICS 484220 Dump Trucking (e.g. gravel, sand and top soil)

Specializes in hauling construction materials such as stone, dirt, pipe, small

equipment

Full Description of Capabilities/Products NAICS 484220 Dump Trucking (e.g. gravel, sand and top soil)

Specializes in hauling construction materials such as stone, dirt, pipe, small

equipment

Commodity Codes

NAICS 484220

Dump trucking (e.g., gravel, sand, top-soil) (More)

Owner Ethnicity and Gender

Ethnic Group

Caucasian

Gender

Female

DBE Ethnic Group

Caucasian

	2 F 3 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5	CALYONG LAT.	TOO! SHIP				
		834-0-6	150 mode		Martam Construction Inc.	Marten Con	Add with
	STEPPING. COM	SWIZ HOW	Complete Com				To Met
	THC:	Tare Vetery	Thomas word		(847) 608-68(1);	(847)	E-Day.
Ę	i	Kamer	Contract (ATT) FICE		lobert Kutrovat.	Jobert	Contect
13/9/19	Gresident	lor ,	יישראליים און לאלודילן. איניישריים און מיישריים און מיישריים און מיישריים און מיישריים און מיישריים און מיישריים	12-10-15	1.02 1.02 mai	e Contractor	Signature for Prime Contractor
e work of the contract or the DBE may be made to ISTHA's Department wither approval. The mod by the DBE no type or scape is a	imeroaby-useful function in the work of the contract of stope of work performed by the DBE may be mad of stope of work performed by the DBE may be mad ment thereto must be provided to ISTHA's Department thereto must be provided by the DBE not stope of work to be performed by the DBE no approval prior to a change in type or scope is a	agreed to perform a com NO CHANGES to the type. this contract and the pay or than the DBE Mentified I amendment to the type after to recalte written	and that the DBE listed below has trigged further understand that I il work performed by the DBE on a tem stated above to a firm other man beginnered of any proposed trances supporting the request. Retained trances supporting the request. Retained trances supporting the request.	erdn is true and correct, i ime Contractor. The unde formation regarding actual assign amp of the contract by and Strategle Developm inner aware of the dreamanthe contract	2. COMMITMENT: The undersigned certify that the information herein is true and correct, and that the DBE listed above and to execute a contract to that effect with the Prime Contractor. The undersigned further understand that NO CHANGES to the type of scope of work performed by the DBE may be made without PRIOR WRITTEN APPROVAL and that complete and accurate information regarding actual work performed by the DBE on this contract and the payment thereto must be provided to ISTHA's Department of Diversity and Strategic Development. The Prime Contractor will not assign any of the contract thems fated above to a firm other than the DBE Mentified below without ISTHA's prior written approval. The Prime Contractor must request, in writing, approval by ISTHA's Diversity and Strategic Development of any proposed amendment to the type or scope of work to be performed by the DBE no later than three histories days from the date the Prime Contractor becomes aware of the discumstrances supporting the request. Failure to receive written approval prior to a change in type or scope is a violation of the Special Provision for DBE Partidization and can subject the contractor to contract sanctions.	IT: The undersigned and to execute a vierties Approvid, a Strategic Development of must request, in we business days from the precisal Provision for the processing of the provision for the processing of the provision for the pro	2. COMMITMENT: stren(s) listed above without PRIOR with and SPAR of Diversity and the Spar of Diversity and the Spar of Diversity and SPAR of Diversity and Diversity
		ir amount	be the work and subcontract dollar	y kems, specifically descrit	1. PARTIAL PAYTIEMS: For any of the above ITEMS that are partial pay items, specifically describe the work and subcontract dollar amount.	MEMS: For any of th	1. PARTIAL PAY
ork of the contract.	been confirmed as required work of the contract.	as those Pay Items have I ian. NOTE that these Item	goal partidipation until such time roved within the OBE Utilization Pl	115671010, will not be app	Direct Allowance Items, including but not firsted to Mobilization item #15671010, will not be approved within the OBE goal participation Plan. NOTE that these literature been confirmed as required work of the contract.	titems, including but	Direct Allowance
		142,093.80	TOTALS FOR THIS DRE FIRMS		The second second	THE PROPERTY	Continuous de la contin
							1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
			56.1				
			Tag.	17 4			
							X TIME
Feation to the prime by He DBE firm company	he fifth calendar day after notifi th a detailed information on the	Tollway by 5:00 pm on the m(s) for the firm n/ attac	tion Plan. This form is due to the sected, complete an additional for	ripating in the DBE Utiliza	This form must be completed for EACH disadvantaged business participating in the DBE Utilization Plan. This form is due to the Tollway by 5:00 pm on the fifth calendar day after notification to the prime by the Tollway as low apparent bidder to construction bid@getipass.com. If additional space is needed, complete an additional form(s) for the firm or attach a detailed information on the DBE firm company letter head.	be completed for EA	This form must the Tothway as lo letter head.
			Y M UNDER COMMACT TO:	TIER 2 OR BELOW:	THER 1 (SUB TO PRIME): (Y) N	TER L	CHIDAT PAUTO
	ACTURER	WYM	TRUCKER SUPPLIES	suaconnucron	PARK	ANAK .	
		TAC THE	North Zone Saf		10bhh	-1q-	
TEMENT FORM; PART	DBE FORM 2025 - OBE PARTICIPATION STATEMENT FORM, PART 2	DBEFORM 20		Ä	Ulinois State Toll Highway Authority "ISTHA"	Ullaois Stu	
_							

75

ATTENTION: ESTIMATING

Work Zone Safety, Inc.

CERTIFIED DEE

17051 Gaylord Road Crest Hill, Illinois 80403

Phone: 815-834-0429 Fax: 815-834-2357

JOB PROPOSAL

BID DATE: ISTHA#: LOGATION: DEC. 10, 2019 I-19-4490

294

CITY/VILLAGE: BURR RIDGE

QUOTE VALID 30 CD

ITEM	DESCRIPTION	QTY	UNIT		PRICE	TOTAL
70300900	PV MK TPE TYPE (V L&S	36	SF	1	3,30	\$118.90
70300904	PV MK TPE TYPE IV 4"	13,950	ŦŦ	\$	1.10	\$15,323.00
JS701810	M.O.T.	1	LS		88,400,00	
JT701030	SUPP BARRIGADE	100	EA DY		1.00	•
JT701031	SUPP SIGNING	50	5F		20.00	
JT701032	SUPP FLASH ARWIND PER DAY	2	EA DY		25.00	00,03
JT701033	SUPP FLASH ARWED PER WEEK	1	EA WK	8	150.00	#150.00
JT701034	Supp Flash Arwbo per Month	1	EA MN		625.00	1625,00
JT701035	SUPP M.O.T.	10	DY	Š	100.00	•
JT701082	TEMP INFO SON OVHD MT > 24 SP	90	SF	\$	40,00	\$3,600,00
JT701200	PRT CHG MESS SGN	30	CD	ì	50.00	\$1,500.00
J1701210	PRT CHG MESS SQN	8	WK	Š	300.00	
JT701220	PRT CHO MESS SON	14	CM	\$	1,200,00	\$16,800.00
JT783005	WTRBLST PV MK RM WAAR REC	3,006	SF	Í	3,00	\$9,027,00

THERE ARE NO TEMPORARY LANE CLOSURES INCLUDED IN THE LUMP SUM, SEE PRICES BELOW.

	XXES NOT ALLOW GUSCO					
	reseway lane glosur					
THERE ARE		CLUDED IN TH	E ÁBOVE LUMP SUMS.			•
THERE ARE			HE ABOVE LUMP SUMS.			
THERE ARE	2 ARROWBOAR	EDS INCLUDED	IN THE ABOVE LUMP SUM	3.		
THE LUMP SUM FOR TRAFFIC C	A SHIT NO COERS EL JURINC	LANS AND SPEC	FICATIONS ISSUED AT THE 1	TIME OF 1	H€ SID,	
ANY CHANGES TO THE STAGEN	J. PHABING, OR REQUESTS!	FROM ANY ENGL	NEED, OR CONTRACTOR FOR	R ADDITION)NAL	
EQUIPMENT, WILL BE INVOICED	BY CHANGE ORDER, FORCE	ACCOUNT, OR	THE PREVAILING RENTAL RA	TE		
" ALI PAVEMENT MARKING REMO IT REQUERES A MINIMUM I	VALITEMS DO NOT INCLUDE					
	ER HOUR PORT TO PORT FOR A	1_3,000,00	OR 1000	ŞF		CALL OUT.
	LOWING ITEMS ARE NO				2500	PT PER DAY
TEMP & PERM LANE CLOSURES		' BLON REMOVAL				
2 TEMP & PERM PAVEMENT MARKING		SIGN INSTALLA				16. BOND 17. DETOURS
PEDESTRIAN BARRICADE SET UP	E, ORANGE SAK		12 BARRE		TI URTO	15, CONES
L PAVEMENT MARKING REMOVAL	9. FLAGGERS C		14, 8URVE			is, comp
S. ROAD PLATE	10. TRAFFIC SIG		15. CHANGE		G SIGNE	
	TRAFFIC CONTROL					
			20			
		9/16/21				
		#/19/21				
AN ADDITIONAL CHARGE OF	130.00 PER DAY AFT		AMERICA NO			
TEMPORARY EXPRESSY		<u> </u>	8/15/21 OR		(31)	CD
MON-FRL a		- {	rental rate p	ER CAL	DAY	
	1,050.00 \$ 1,350.00	FA I	1. BARREL WISTOY BRN		A 0A	EA.
	1,000.00 1 1,300.00		2. DG SIGN & STAND		2.20	
3. 1 LANECLS. \$ 2,700.00 S			3. ARROWBOARD	i	45.00	
4. 2 LANECLS. 8 2,900.00 \$			4. TYPE I BAR WIFLEHS		3.00	
	3.160.00 \$ 1.860.00		5. TYPE I BAR WIPLSH	i	0.45	
	100.00 \$ 125.00		6 CHG. MESS. SIGN	š	110.00	
1/3 MILE V	YORK AREA					•
SALE ITEMS			SALETTEM	3		
. 25 TRIMLINE CONES 1	,		. 2 ROLLS, 50 YOS. EA.	\$	172.00	
I. STRPED VESTS \$	25,20 EA.	6. FLAGE		\$	5.00	
STOP & SLOW PADDLE \$	94.60 EA.	6. SAND BAG	(FULL)		3.50	EA.
IF I HERE ARE ANY OU	ESTIONS ABOUT THIS OL			u:		
	X Parti Ackerns		615-834-0428 est. 107 630-306-2016			
⊢	Raish Askerm	-	630-309-2016 630-432-4560			
ļ	Nick Bethane		815-834-0429 est. 105			
	THOIR DECIMIE	· · · · · · · · · · · · · · · · · · ·	B13-634-042# 931. 103			
CEPTED BY.						
Contractor						•

Certification: View

Certification List

Vendor Information

Business Name

Wrangler Tech, LLC

VendorID

20443092

Primary Owner's Name

Danene McMahon

Company Type

LLC

Ethnic Group

Caucasian

Gender

Female

Certification Information

Certifying Agency

State of Illinois Central Management Services

Certification Type

WBE - Women Business Enterprise

Effective Date Renewal Date 8/11/2017 8/11/2020

Contact Information

Main Company Email

dmcmahon@wranglertech.net

Main Phone

630-915-4780

Main Fax

708-469-7515

Main Company Website

http://www.wrangiertech.net

Addresses

Physical Address

9000 W 67th Street

IL.

Hodgkins, IL 60525

Mailing Address

9000 West 67th Street Hodgkins, IL 60525

Business Capabilities

Business certified for

ELECTRICAL CABLES AND WIRES Communication Security Systems

HVAC Equipment, Accessories and Supplies (Not Otherwise Classified)

Full Description of Capabilities/Products **ELECTRICAL CABLES AND WIRES** Communication Security Systems

HVAC Equipment, Accessories and Supplies (Not Otherwise Classified)

Commodity Codes

Otherwise Classified)

NIGP 28000

NIGP 03167

ELECTRICAL CABLE AND WIRE, NOT ELECTRONIC

HVAC Equipment, Accessories and Supplies (Not

NIGP 83834

Communication Security Systems

Owner Ethnicity and Gender

Ethnic Group

Caucasian

Gender

Female

Location

County

Cook (IL)

Additional Information

Region

Metro Chicago

Reciprocal Certification Agency

Certification List

Customer Support

Copyright © 2019 B2Gnow. All rights reserved.

Home | Print To PDF | Translate

Certification: View

Certification List

Vendor Information

Business Name

WRANGLER TECH, LLC

VendoriD

20443092

Primary Owner's Name

Danene McMahon

Company Type

LLC

Ethnic Group Gender

Certification Information

Certifying Agency Certification Type

Illinois Unified Certification Program

DBE - Disadvantaged Business Enterprise

Contact Information

Main Company Email

dmcmahon@wranglertech.net

Main Phone Main Fax

630-915-4780 708-469-7515

Main Company Website

http://www.wranglertech.net

Addresses

Physical Address

9000 West 67th Street Hodgkins, IL 60525

Mailing Address

9000 West 67th Street Hodgkins, IL 60525

Business Capabilities

Business certified for

Construction materials, electrical, merchant wholesalers Security systems merchant wholesalera Warm Air Heating and Air-Conditioning Equipment and Supplies Merchant Wholesalers; Construction materials, electrical, merchant wholesalers; Security systems merchant wholesalers; Warm Air Heating and

Air-Conditioning Equipment and Supplies Merchant Wholesalers

Full Description of Capabilities/Products

Commodity Codes

NAICS 423610

Boxes and fittings, electrical, merchant wholesalers

NAICS 423730

Warm Air Heating and Air-Conditioning Equipment and

Supplies Merchant Wholesalers (More)

Owner Ethnicity and Gender

Ethnic Group Gender

Location

.

County

Cook (IL)

Certification List

Customar Support

Copyright © 2019 B2Gnow. All rights reserved.

Home | Print To PDF | Translate

Certification: View:

Certification List

Vendor Information

Business Name

WRANGLER TECH, LLC

VendorID

Gender

20443092

Primary Owner's Name

Danene McMahon

Company Type

LLC

Ethnic Group

Caucasian

Female

Certification Information

Certifying Agency

Cook County

Certification Type

WBE - Women Business Enterprise

Effective Date

12/5/2018

Renewal Date 2/3/2020

Contact Information

Main Company Email

dmcmahon@wranglertech.net

Main Phone

630-915-4780

Main Fax

708-469-7515

Main Company Website

http://www.wranglertech.net

Addresses

Physical Address

9000 West 67th Street

Hodgkins, IL 60525

Mailing Address

9000 West 67th Street Hodgkins, IL 60525

Business Capabilities

Business certified for

Distributor: Security Camera and Body Camera Equipment;

Telecommunications Equipment; Fiber Optic Cabling Supplies; LED Lighting:

Electrical Supplies; and Information Technology Based Power Supplies

Full Description of Capabilities/Products Distributor: Security Camera and Body Camera Equipment;

Telecommunications Equipment; Fiber Optic Cabling Supplies; LED Lighting:

Electrical Supplies; and Information Technology Based Power Supplies

Commodity Codes

NAICS 423430

Computer peripheral equipment merchant wholesalers

(More)

NAICS 423610

Alarm apparatus, electric, merchant wholesalers (More)

NAICS 423610

Coaxial cable merchant wholesalers (More)

NAICS 423610

Electrical Apparatus and Equipment, Wiring Supplies, and

Related Equipment Merchant Wholesalers (More)

NAICS 423610

Electrical apparatus merchant wholesalers (More)

NAICS 423610

Security systems merchant wholesalers (More)

NAICS 423690

Telecommunications equipment merchant wholesalers

(More)

Owner Ethnicity and Gender

Ethnic Group

Caucasian

Gender

Female

Location

County

Cook (IL)

Additional Information

Service-Disabled Veteran

Business

No

Certification List

Customer Support

Copyright © 2019 B2Gnow. All rights reserved.

Home | Print To PDF | Translate

Certification: View

Certification List

Vendor Information

Business Name

WRANGLER TECH, LLC

VendorID

20443092

Primary Owner's Name

Danene McMahon

Company Type

LLC

Ethnic Group

Caucasian

Gender

Female

Certification Information

Certifying Agency

City of Chicago

Certification Type

DBE - Disadvantaged Business Enterprise

Effective Date

3/6/2019

Renewal Date

1/15/2020

Contact Information

Main Company Email

dmcmahon@wranglertech.net

Main Phone

630-915-4780

Main Fax

708-469-7515

Main Company Website

http://www.wranglertech.net

Addresses

Physical Address

9000 West 67th Street

Hodgkins, IL 60525

Mailing Address

9000 West 67th Street

Hodgkins, IL 60525

Business Capabilities

Business certified for

423610 - Construction materials, electrical, merchant wholesalers

423610 - Security systems merchant wholesalers

423730 Warm Air Heating and Air-Conditioning Equipment and Supplies

Merchant Wholesalers

Full Description of Capabilities/Products 423610 - Construction materials, electrical, merchant wholesalers

423610 - Security systems merchant wholesalers

423730 Warm Air Heating and Air-Conditioning Equipment and Supplies

Merchant Wholesalers

Commodity Codes

NAICS 423610

Construction materials, electrical, merchant wholesalers

(More)

NAICS 423610

Security systems merchant wholesalers (More)

NAICS 423730 --- --

Warm Air Heating and Air-Conditioning Equipment and

Supplies Merchant Wholesalers (More)

Owner Ethnicity and Gender

Ethnic Group

Caucasian

10

Gender

der Femaie

DBE Ethnic Group

Caucasian

Location

County

Cook (IL)

Additional Information

Ward

Community Area

Certification List

Customer Support

Copyright © 2019 B2Gnow. All rights reserved.

Home | Print To PDF | Translate

The transfer of the state of th



Signature:

DBE FORM 2023

Demonstration of Good Faith Efforts to Achieve DBE Subcontracting Goal

If the DBE contract goal was not achieved, the Good Faith Efforts checklist and contacts log must be submitted with the bid. Failure to do so may render the Bidder's solicitation response non-responsive and cause it to be rejected, or render the Bidder ineligible for contract award, at ISTHA's sole discretion. The Bidder must provide all evidence relied upon in support of its Good Faith Efforts with its bid.

Good Faith Efforts Checklist

Insert on each line below the initials of the authorized Bidder representative who is certifying the Bidder ha completed the activities described below. If any of the items were not completed, attach a detailed writte explanation. If any other efforts were made to obtain DBE participation in addition to the items listed below attach a detailed written explanation.
Identified portions of the contract work capable of performance by available DBEs, including, when appropriate, breaking out contract work items into economically feasible units to facilitate DBI participation even when the Bidder could perform those scopes with its own forces. Solicited through reasonable and available means (e.g., pre-bid meetings, networking session, writtenotices, advertisements) DBEs to perform the types of work that could be subcontracted on this project within sufficient time to allow them to respond. ILUCP DBE Directory: http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index City of Chicago's M/WBE Directory: https://chicago.mwdbe.com/FrontEnd/VendorSearchPublic.asp?TN=Chicago County of Cook, IL's M/WBE Directory: https://www.cookcountyil.gov/mbewbevbe-directory/ Small Business Administration's SBA 8(a) Directory: https://dsbs.sba.gov/dsbs/search/dsp-dsbs.cfm
 Provided timely and adequate information about the plans, specifications and requirements of the contract. Followed up initial solicitations to answer questions and encourage DBEs to submit bids. Negotiated in good faith with interested DBEs that submitted bids and thoroughly investigated the capabilities. Made efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as may be required for performance of the contract (if applicable). Utilized resources available to identify available DBEs, including but not limited to DBE assistance groups; local, state and federal minority or women business assistance offices; and other organization that provide assistance in the recruitment and placement of DBEs.
Affidavit of Truthfulness: Signature below affirms accuracy of Good Faith Efforts and Tollway to provide above information
Print Name: Phone contact:
Position: E-mail address:

Date: ____



DBE FORM 2023

Good Faith Efforts Contacts Log for Soliciting - DBE Participation: Form 2023 continued

Project number: _

Project name: _

	ded.		<u></u>	 ,		1			
	Use this form to document all contacts and responses (telephone, e-mail, fax, etc.) regarding the solicitation of DBEs. Duplicate as needed	Reason agreement was not reached				above information			
Contact person:	hone, e-mail, fax, etc.) regarding	Scope of work solicited				ith Efforts and Tollway to provide	Phone contact:	E-mail address:	Date:
	nent all contacts and responses (telep	Date and method of contact				Affidavit of Truthfulness: Signature below affirms accuracy of Good Faith Efforts and Tollway to provide above information			
Bidder name:	Use this form to docur	Name of DBE				Affidavit of Truthfulness: Signatu	Print Name:	Position:	Signature:



ILLINOIS STATE TOLL HIGHWAY AUTHORITY

FORM 2024 - DBE Trucking Reporting and Verification Form

سب							
<u> </u>	To be submitted to the CM by t					r Release of Final Retalenge)	
		SECTION A: to be o	ombisce0	by Frime U	DITTACTOR	·	
	Contract Number		•				
(Р)	Prime Contractor Name	-					-
(4)	Contract Award Value						
(d)	Amount Farned to Date		ī				
(e)	Percent Complete	▼	Chose One	1			
(f)	Reporting Period:		_	To		_	
						1	
	(h) Name of DBE Trucking Subcontractor	(i) DBE Trucking Subcontractor Amount		t Paid to DBE Subcontractor	(k) Percent of Planned Amount Paid to Date		
		from DBE Plan		Date	AMOUNT FEE CO DECE		
		(Form 2025)					
(4)			l. <u></u> .	, <u> </u>	#DIV/0I		
(h)							
	Signature of Prime Contractor	Authorized Agent	-		Date		
(Q	Printed Name		-		Title		-
		•					
	SEC	TION B: to be comple	ted by Di	E Trucking	Sub-Contractor		
						Number of Trucks	
	Total value of payments received for tr	ucks owned and operated					
Ø	by this DBE trucker			a.			-
	Total value of payments received for tr	orks based and operated					
(F)	by another DRE trucker			Ь.			
					-		-
Ø	Total value of payments received for tr DBE trucker	ucks leased from a Non-		_ ا			
1.4				_			-
(m)				l	٠ \$		
					Total of a, b & c above me	ust be equal to the amount	
1					paid to subcontract as di		
					contractor in Section A (5 number of trucks for each		
(0)	Total fee or commission received in ass Non-DBE trucks (mark-up)	ioclation with lease of		d.			
,	Anna contract of second ferminance of the			a.		•	
						_]
(o)	Total D&E Trucking Participation Based	on DBE Special Provision	VILA		\$		J
					Sum of a,	b & d above	
(p)							
	Signature of DBE Sub-Contractor	Authorized Agunt	•		Date		-
(c)							
(q)	Printed Name	1			Title		•
\Box	1 - 2 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 -				1-61-6		
	I certify that I have read and understoo affidavit are true and correct to the be	-	-		~ ~		
l	material information. I authorize the III	· · · · · · · · · · · · · · · · · · ·			•	• •	
	I understand that a meterial or false sta						
	a prior DBE certification, initiation of su	-			•	ty making the false	
	statement to any and all civil and crimi	nai penaktes avaitable pur	suent to ap	pacatile Federa	er and State Lieb.		
			ı	1			1
					Diversity Verification		
	Signature /Date of Construction	on Managar (CM)	ı			Initials / Date	J



ISTHA DBE Final Payment Report - DBE Form 2115

S	General Information	ıation						•		
Ľ.	Report Date	Date:								
	2 Contract No.	t No∷								
.,	3 Reportin	Reporting Period:	Through							
م	rime Contrac	Prime Contractor Information		Sub	contra	Subcontractor Information	ation			
	4 Prim	Prime Contractor:			7 S	Subcontractor:	.or.			
	5 Address:	ress:			8 A	Address:				
	6 Tele	Telephone:			9 T	Telephone:				
	i			Sut	bcontra	Subcontractor Payment	ent			
					13 F	ayment E	Payment Earned during Contract:	ontract:		
				1	14	Adjustments:	S.			
				<u> </u>	15 F	ayment R	Payment Recvd to date:			
					16 P	Payment withhe	Payment withheld due to delinguent debt			
ć	7				17 E	Balance Due:	ie:			
コ	bcontracto	Subcontractor Work during Contract:	tract:							
	Pay Item No.	Pay Item Description	Ę	Quantity	Unit	Unit Price	Total Amount	Partial Pay Item Descr. (if app.)	Total Earned by Subcontractor	
	(18)	(19)		(20)	(21)	(22)	(23)	(24)	(25)	
					+					
				•				(36) Sum:		
	(27)Explanations	ations								
A#	Affidavit: This	form is to verify the wor	This form is to verify the work completed and the amount p	paid to the DBE Subcont	tractor	on the above	captioned contra	paid to the DBE Subcontractor on the above captioned contract. Under penalty of law for perjury or falsification, the	perjury or falsification,	ë.
	und	fersigned certifies that the Subcontractor on the abo	undersigned certifies that the work reported herein was executed by the DBE, that the DBE actually performed, managed and supervised the work, that this represents all payment to the Subcontractor on the above captioned contract. Excepting payment withheld due to delinquent debt for which the Subcontractor is responsible, and that the work concred herein	ecuted by the DBE, that ing payment withheld d	t the DB	E actually pe elinguent de	erformed, manage	ed and supervised the work, Subcontractor is responsible	that this represents all p	ayment to
	cont	forms to the work report	conforms to the work reported in the approved Utilization	Plan (DBE Form 2026/202	025) tog	gether with a	any amendments	Plan (DBE Form 2026/2025) together with any amendments approved by ISTHA. The undersigned also certifies that he or	ersigned also certifies th	at he or
<u>-</u>	Prime Contractor	tor		Compare the control	audar. Subcontractor	ctor				
	28 Name	Name of Agent:			32 N	Name of Agent:	Jent:			
	29 Title (Title of Agent:			33 T	Title of Agent:	nt:			
	30 Signe	Signature of Agent:			8 S	Signature of Agent:	f Agent:			
	31 Date	Date of Signature:			35 D	Date of Signature.	nature:			



Capture Application Request for Log-in/Password

l,(Print the name of signatory		
(Print the name of signatory	party) (1	Title)
request a Login and Password for th	ie DBE/EEO Capture Applicatio	n for
☐ Construction Manager	☐ Prime Contractor	
(company name)		
Request Type:	🛘 1 need to add or remove	contracts from my existing ID.
My email address is:		(only for new user)
I have the responsibility to review D	BE/EEO data for the Tollway or	n contract(s):
#	#	#
[] add [] remove	[] add [] remove	[] add [] remove
#	#	#
[] add [] remove	I Javo (Jiemore	[] add [] remove
Any party reviewing this DBE/EEO of contained therein and that the information of the contained the	The state of the s	ve the Tollway to provide the informati ate.
Print Name:		Date
User Signature:		Date
Print Company Name:		Date
Affidavit: For and on behalf of	(Dainted Company Nome	
1,	(Printed Company Name , its duly authori	
(Printed Name of Ag	ent)	
		rtify to the Illinois Tollway that this
Disclosure is complete and accurat Title of Agent:	<u>e.</u>	
Signature of Agent:		
Date of Signature:		
I Date of Signature:		

For ease of response, please e-mail this request from the email account listed above to:

<u>dbe@getipass.com</u>

Illinois State Toll Highway Tollway

SPECIAL PROVISIONS FOR

EQUAL EMPLOYMENT OPPORTUNITY PROGRAM

1. OBJECTIVE OF THE EQUAL EMPLOYMENT OPPORTUNITY PROGRAM (EEO):

To promote equality of employment opportunity for all individuals including veteran, minority, and female tradespersons on Illinois State Toll Highway Tollway (ISTHA or "Tollway") capital construction projects. In its efforts to achieve this equality, it is the desire of ISTHA to follow the guidelines as instituted by the United States Department of Labor, Office of Federal Contract Compliance Programs ("OFCCP") as established through Executive Order 11246 and by Title VII of the Civil Rights Act of 1964, the Illinois Department of Human Rights (IDHR) as established through the Illinois Human Rights Act (Illinois Compiled Statutes, 775 ILCS 5/1 -101, et sequitur), and State of Illinois Executive Order 15-2, Executive Order To Ensure Equal Opportunity Is Provided To All Illinois Persons And Businesses.

2. CONTRACTOR ASSURANCE:

The contractor will assure that each of its employees and its subcontractors' employees associated with the contract shall not discriminate on the basis of any protected category identified by law in the performance of this contract in compliance with Title VII of the Civil Rights Act of 1964 found in 42 U.S.C § 2000e, et seq and Illinois state laws. Discrimination is the unfair treatment or denial of normal privileges to persons because of any characteristic protected by law. The Tollway encourages the prompt reporting of incidents of suspected discrimination, harassment or retaliation, regardless of the offender's identity or position. In the event of the contractor's non-compliance with this Equal Employment Opportunity Special Provision, the contractor may be declared ineligible for future contracts or subcontracts with the State of Illinois or any of its political subdivisions or municipal corporations, and the contract may be cancelled or voided in whole or in part, and other remedies invoked as provided by statute or regulation.

3. EEO GOAL TO BE ACHIEVED BY THE CONTRACTOR:

The EEO goals set by the U.S. Dept. of Labor - Office of Federal Contract Compliance Programs ("OFCCP") for construction trade workers in the Chicago area, which is provided through Executive Order 11246, apply to this contract. The EEO goals are measured through the following percentages of construction aggregated work hours in each of the categories;

Women:

at least 6.9 percent for all contracts.

Minorities:

set on a contract basis, dependent upon the county where the work will be performed. The Minority

Goal for this contract is 19.6%.

ILLINOIS COUNTY	CURRENT FEDERAL GOAL % FOR MINORITIES	ILLINOIS COUNTY	CURRENT FEDERAL GOAL % FOR MINORITIES
BOONE	6.3	LAKE	19.6
BUREAU	18.4	LASALLE	18.4
соок	19.6	LEE	4.6
DEKALB	18.4	MCHENRY	19.6
DUPAGE	19.6	OGLE	4.6
GRUNDY	18.4	ROCK ISLAND	4.6
HENRY	4.6	STEPHENSON	4.6
IROQUOIS	18.4	WHITESIDE	3.4
KANE	19.6	WILL	19.6
KENDALL	18.4	WINNEBAGO	6.3

4. DEFINITIONS OF ETHNIC CLASSIFICATIONS:

AMERICAN INDIAN OR ALASKA NATIVE:

Persons having origins in any of the original peoples of North and South American (including Central America), and who maintain tribal affiliation or community attachment.

ASIAN:

Persons having origins in any of the original peoples of the Far East, Southeast Asia, or the Indian Subcontinent, including for example Cambodia, China, India, Japan, Korea, Malaysia, Pakistan, the Philippine Islands, Thailand, and Vietnam.

BLACK OR AFRICAN AMERICAN:

Persons having origins in any of the Black racial groups of Africa.

HISPANIC:

Persons of Mexican, Puerto Rican, Cuban, Central American, South American, or other Spanish culture or origin, regardless of race.

5. CONTRACT PERFORMANCE

During the performance of this contract, the contractor agrees as follows, as required by the Illinois Department of Human Rights (IDHR) at 44 Ill. Admin. Code 750 (Appendix A):

- 5.1 That it will, upon receipt of "Notice of Intent" email as low apparent responsive/responsible Bidder, submit EEO Form 1256, Workforce Projection if required by the "Notice of Intent".
- 5.2 That it will not discriminate against any protected category identified by law; and further that it will examine all job classifications to determine if minority persons or women are underutilized and will take appropriate affirmative action to rectify any such underutilization.
- 5.3 That, if it hires additional employees in order to perform this contract or any portion thereof, it will determine the availability (in accordance with IDHR's rules) of minorities and women in the area(s) from which it may reasonably recruit and it will hire for each job classification for which employees are hired in such a way that minorities and women are not underutilized.
- 5.4 That, in all solicitations or advertisements for employees placed by it or on its behalf, it will state that all applicants will be afforded equal opportunity without discrimination of any protected category identified by law.
- 5.5 That it will send to each labor organization or representative of workers with which it has or is bound by a collective bargaining or other agreement or understanding, a notice advising such labor organization or representative of the contractor's obligations under the Illinois Human Rights Act and the IDHR's Rules. If any such labor organization or representative fails or refuses to cooperate with the contractor in its efforts to comply with such Act and Rules, the contractor will promptly so notify the IDHR and the contracting agency and will recruit employees from other sources when necessary to fulfill its obligations thereunder.
- 5.6 That it will submit reports as required by the IDHR's Rules, furnish all relevant information as may from time to time be requested by the IDHR or the Tollway, and in all respects comply with the Illinois Human Rights Act and the IDHR's Rules.
- 5.7 That it will abide by the audit clause of the contract.
- 5.8 That it will include verbatim or by reference the provisions of this clause in every subcontract it awards under which any portion of the contract obligations are undertaken or assumed, so that such provisions will be binding upon such subcontractor. In the same manner as with other provisions of this contract, the contractor will be liable

for compliance with applicable provisions of this clause by such subcontractors; and further it will promptly notify the contracting agency and the IDHR in the event any subcontractor fails or refuses to comply therewith. In addition,

the contractor will not utilize any subcontractor declared by the Illinois Human Rights Commission to be ineligible for contracts or subcontracts with the State of Illinois or any of its political subdivisions or municipal corporations.

5.9 That it will designate and make known to the Tollway an EEO Officer.

6. CALCULATING EEO PERFORMANCE, CREDIT TOWARDS THE USDOL OFCCP GOALS AND VETERAN PARTICIPATION FOR ILLINOIS EXECUTIVE ORDER 15-12:

Actual amounts of minority, female, and veteran work will be measured for the total hours of construction workers employed on the contract within each of the categories of journeyworker, apprentice and laborer by the contractor and all of the worksite subcontractors. Minority female trade worker hours are counted in applicable ethnic category, in the veteran category if applicable and also in the female category.

In the certified payroll reports, the following ethnic categories should be used to indicate minority personnel for purposes of reporting compliance with the weekly certified payroll report: American Indian/Alaska Native, Asian, Black/African American, Hispanic and Native Hawaiian/Other Pacific Islander.

Included in the certified payrolls, as "Apprentices" are only bona fide apprentices currently in a training program certified by the U.S. Department of Labor - Bureau of Apprenticeship and Training, and hours credited towards the EEO Program are only those hours the apprentice was employed at the construction site. "Journeyworkers" are the construction site journeyworkers from the major trades. Other "Helpers", watchmen, custodial workers, clerical workers, and salaried superintendents are not creditable in the formula. Hourly wage "Forepersons" and "Forepersons" otherwise known as working forepersons, will be counted as journeyworkers for purposes of the EEO Program reporting.

In addition to the timely submission of certified payroll required by the Prevailing Wage Act (820 ILCS 130) as required by the contract specifications, the contractor must have submitted all certified payrolls for the contractor and all subcontractors before the contractor submits its request for the final release of retention and the final waiver of lien. No adjustments to certified payrolls will be accepted after the transmission of the final waiver of lien.

The contractor and each subcontractor shall permit its employees to be interviewed on the job, during working hours, by compliance personnel of the Tollway, IDHR or the Department of Labor regarding compliance with the terms of this Special Provision.

7. EEO FORM 0003 WORKFORCE ANALYSIS

All contractor and subcontractors' EEO 0003 reports must be submitted electronically to the Tollway.

The party preparing the report must give their name, title, email address and telephone number. The contractor is required to submit EEO Form 0003, Workforce Analysis, electronically monthly and be up-to-date to through the last full month preceding the transmittal of each pay estimate. Failure to submit the EEO 0003 Report(s) electronically <u>before transmittal of the pay estimate</u> will cause the pay estimate to be deemed incomplete and will be returned to the contractor for completion.

The contractor is responsible for maintaining a hard copy of the contractor's and subcontractors' certified payrolls, including all properly executed certifications, organized by contract for every construction worksite. Failure to report fully all required workforce information will cause a delay in processing the contractor's pay estimates. Disclosure of this information is required. Patterns of delinquent reporting may be cause to terminate this contract or such other remedy as the Tollway deems appropriate.

8. SUBCONTRACTOR OBLIGATIONS:

The contractor is required to clearly identify in their subcontract agreements the specific performance obligations that each subcontractor has toward assisting the contractor in meeting the EEO goals.

(Rev 04/2018) EEO - 3 Contract No 1-19-4490

In the same manner as with other provisions of this contract, the contractor will be responsible for compliance with applicable provisions of this clause by such subcontractors; and further it will promptly notify the Tollway and the IDHR in the event any subcontractor fails or refuses to comply therewith. In addition, the contractor will not utilize any subcontractor declared by the Illinois Human Rights Commission to be ineligible for contracts or subcontracts with the State of Illinois or any of its political subdivisions or municipal corporations.

9. GOOD FAITH EFFORT PROCEDURES:

If the Tollway determines that the contractor and/or its subcontractors are not in compliance with the EEO goals, the Tollway will notify the contractor of said non-compliance. The contractor must submit a Corrective Action Plan within fifteen (15) business days of the date of its receipt of the notice of non-compliance. The Corrective Action Plan must contain evidence of good faith efforts the contractor has made in an effort to meet the EEO goals and outline the additional good faith efforts the contractor will be making, including but not limited to timelines, through the remaining life of the contract.

10. CORRECTIVE ACTION PLAN:

The Corrective Action Plan must show that the contractor made good faith efforts, taking all necessary and reasonable steps to achieve the stated EEO goals. Necessary and reasonable steps are those that could reasonably be expected to employ and retain a sufficient number of minority and female trade workers to meet or exceed the federally set EEO goals for the Illinois county in which work is performed.

Examples of Good Faith Efforts include, but are not limited to, the following:

- Establish and maintain a current list of minority, veteran and female recruitment sources, provide written
 notification to minority and female recruitment sources and to community organizations when the contractor or
 its labor organizations have employment opportunities available, and maintain a record of the organizations'
 responses.
- Maintain a current file of the names, addresses and telephone numbers of each minority and female off-thestreet applicant and minority or female referral from a labor organization, a recruitment source or community organization.
- Develop on-the-job training opportunities and/or participate in training programs for the area which expressly
 include minorities and women, including upgrading programs and apprenticeship and trainee programs relevant
 to the contractor's employment needs, especially those programs funded or approved by the Department of
 Labor.
- Disseminate the contractor's EEO policy by providing notice of the policy to labor organizations and training
 programs and requesting their cooperation in assisting the contractor in meeting its EEO obligations; by including
 it in any policy manual and collective bargaining agreement; by publicizing it in the company newspaper, annual
 report, etc.; by specific review of the policy with all management personnel and with all minority and female
 employees at least once a year; and by posting the company EEO policy on bulletin boards accessible to all
 employees at each location where construction work is performed.
- Disseminate the contractor's EEO policy externally by including it in any advertising in the news media, specifically
 including minority and female news media, and providing written notification to and discussing the contractor's
 EEO policy with other contractors and Subcontractors with whom the contractor does or anticipates doing
 business.

- Direct its recruitment efforts, both oral and written, to minority, female and community organizations, to schools
 with minority and female students and to minority and female recruitment and training organizations serving the
 Contractor's recruitment area and employment needs.
- Encourage present minority and female employees to recruit other minority persons and women and, where
 reasonable, provide after school, summer and vacation employment to minority and female youth both on the
 site and in other areas of a Contractor's work force.

The Tollway will consider the quality, quantity and intensity of the kinds of efforts that the contractor and its subcontractors have made throughout the life of the contract. Mere pro forma efforts are not good faith efforts; rather, the contractor and its subcontractors are expected to have taken those efforts that would be reasonably expected of a contractor and its subcontractors who are actively trying to employ and retain minority and female trade workers sufficient to meet the contract EEO goals.

11. AMENDED CORRECTIVE ACTION PLAN:

If the Tollway determines that the contractor has not made a good faith effort to meet the EEO goals, the Tollway will notify the contractor of that preliminary determination by contacting the responsible company official designated in the Corrective Action Plan. The preliminary determination will include a statement of reasons why a finding of insufficient good faith efforts has been made and may include additional good faith efforts that the contractor could take to remedy the deficiency. The notification will designate a fifteen (15) business day period during which the contractor may make additional efforts to demonstrate a good faith effort to meet the EEO goals. The contractor is not limited by the Tollway's suggestions per Sections 9 and 10 of additional good faith efforts, but may take other actions in order to demonstrate good faith efforts to employ and retain additional minority and female trade workers on the project. The contractor shall submit an amended Corrective Action Plan if additional employment commitments to meet the EEO contract goal are secured and/or to document its additional good faith efforts. If additional hiring commitments sufficient to meet the EEO contract goal are not secured, the contractor shall report the final good faith efforts made in the time allotted. All additional efforts taken by the contractor will be considered as part of the contractor's good faith efforts. If the contractor is not able to meet the EEO goal after making additional efforts, the Tollway will make a pre-final determination as to the good faith efforts of the contractor and will notify the designated responsible contractor official of the reasons for an adverse determination, if applicable.

12. DETERMINATION OF NON-COMPLIANCE:

If the Tollway determines that the contractor has failed to make a good faith effort to meet the EEO goals on the contract, the Tollway will document its findings in a "Letter of Non-Compliance" that will become part of the procurement file maintained on the contractor by the Tollway. The Letter may include a proposed sanction under Section 14 if the contractor fails to take corrective action in a timely fashion. Upon a finding that a contractor has failed to make good faith efforts to achieve the applicable EEO goals, the Tollway may exercise any appropriate sanction available to it under Section 14, including the revocation of the contract award to the contractor and any other remedy available to the Tollway under its contract with the contractor or by law.

13. ADMINISTRATIVE RECONSIDERATION:

The contractor may request administrative reconsideration of a Letter of Non-Compliance within the fifteen (1S) business days after its receipt of the Letter by actual delivery of a reconsideration request to the Tollway, Department of Diversity and Strategic Development, 2700 Ogden Avenue, Downers Grove, Illinois 60515-1703 or via email to E-mail address: form0003wfa@getipass.com. Deposit of the request in the United States mail on or before the fifth business day shall not be deemed delivery. The Letter of Non-Compliance shall become final if the contractor fails to submit a timely request for administrative reconsideration. A request may provide additional written documentation and/or argument concerning the issue of whether an adequate good faith effort was made to meet the contract goal.

The Tollway Chief of Diversity and Strategic Development or his/her designee will send the Contractor a written decision within fifteen (1S) business days after receipt of the request for reconsideration, unless extended by the

Tollway if a hearing is requested, explaining the basis for finding that the contractor did or did not meet the EEO goals or demonstrate good faith efforts towards meeting those goals. A decision by the Chief of Diversity and Strategic Development that a good faith effort was made shall be deemed approval of the Corrective Action Plan submitted by the contractor. A final decision that a good faith effort was not made shall render the contractor in breach as non-compliant with its contract with the Tollway and may subject the contractor to sanctions under Section 14.

14. SANCTIONS:

The Contractor's failure to achieve the EEO goals or to demonstrate good faith efforts towards meeting those goals may subject the Contractor to administrative sanctions. These sanctions include, but are not limited to, monetary sanctions, including non-release of retainage, liquidated damages, deeming the contractor as non-responsible with respect to future business with the Tollway, and other reasonable sanctions as are permitted by law or equity. A contractor's repeated failure to meet its EEO obligations on Tollway contracts can be grounds for the Tollway to not award future contracts to the contractor.

In imposing sanctions, the Tollway will consider the bona fide efforts of the contractor to meet the EEO goals, its history of good faith efforts on other Tollway contracts, the size of the contract, the degree to which the contractor fell below the EEO goals, and other factors deemed relevant by the Tollway.

15. RECORDS RETENTION AND AUDIT

Refer to the audit clause of the contract.

16. INACCURATE OR FRAUDULENT REPORTING:

contractors and subcontractors have a duty to accurately report information pursuant to this Special Provision. A contractor or subcontractor who fails to supply accurate information may be subject to sanctions imposed by the Tollway under Section 14. A contractor or subcontractor who intentionally supplies inaccurate information may be subject to civil and/or criminal sanctions.

17. OTHER REGULATIONS:

The achievement of the EEO goals does not abrogate other responsibilities of the contractor to comply with equal employment opportunity requirements under federal or state law, municipal ordinance, prevailing government regulations or terms contained elsewhere in the contract.



Tollway Contract #:	_	1	Ŀ	L	14	1	D	Ì

- Prime: Martin Construction

Date: 12/6/19

FORM EEO 1256 - WORKFORCE PROJECTION

The undersigned Bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in which this contract work is to be performed, and for the locations from which the Bidder recruits employees, and hereby submits the following workforce projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:

TABLE A

TABLE B

		TOT	'AL Wo	orkforc	e Proje	ection t	for Con	iract		-			cu		EMPLO	
				MINC	RITY	EMPL(NEES				NTRAC	
JOB CATEGORIES		TAL OYEES	BL	ACK	HISF	ANIC		HER IOR		REN- ES		HE JOB INEES		TAL OYEES		ORITY LOYEES
	M	F	М	F	М	F_	M	F	М	F	M	F	M	F	М	F
Officials (Manager)	(1			
Supervisors		1				1		İ				1 1			İ	
Foremen	6				3								6		3	
Clerical																
Equipment Operators	10	1	1		1								8			
Mechanics	1	}			İ			1					1			
Truck Drivers	15	2	2		4								10		2	
Ironworkers	4		1		J											
Carpenters	5				2								5		2	
Cement Masons	4	1			Z	5							4		2	
Electricians	4															
Pipelitters, Plumbers																
Painters	2															
Laborers, Semi- Skilled	12	2	}		5	1							12	2	6	1
Laborers, Unskilled	22	2	2	l	10	1							18	1	8	1
TOTAL	86	2	7	t	28	3							45	3	23	2

TABLE C

TOTAL	Train	ing Pr	ojecti	on for	Cont	ract			
Employees In Training	1 '	tal loyee	Bla	eck	Hisp	anic	*Other Minor.		
	М	F	М	F	М	F	М	F	
Apprentices									
On-The-Job Trainees									

Other transcribes are defined as Asiane (A) or Native Americans (N).
 Please specify race of each employee shown in Other Minorities column.

Note: See Instructions on page 2

	유명한 사람		
FORM EEO 12	256 - WORKFORCE PROJECTION - continued		
A. Include event t	ed in "Total Employees" under Table A is the total nu the undersigned Bidder is awarded this contract.	imber of new hires that wo	ould be employed in the
The undersion	ed Bidder projects that: (number)	Z6 ·	new hires
	ited from the area in which the contract project is loc		
orincipal office	or base of operation is located.	e recruited from the area	in which the bidders
B. Include	ed in "Total Employees" under Table A is a projection dersigned Bidder as well as a projection of numbers	n of numbers of persons to of persons to	be employed directly by d by subcontractors.
The undersign:	ed Bidder estimates that (number)	50	persons will
	ployed by the prime contractor and that (number)	44	persons will
e employed by	y subcontractors.		
Company _	Martan Construction, Inc	Telephone Number	947-104-1800
_	1200 CASKI+ DV		
Address _	algin, h 40120		
nstructions:	All tables must include subcontractor person	onnel in addition to prime	contractor personnel.
Table A -			
	include both the number of employees that wo number currently employed (Table B) that a apprentices and on-the-job trainees. The To including all minorities, apprentices and on-the	will be allocated to cont tal Employees" column st	ract work, and include all nould include all
Table B -	number currently employed (Table B) that apprentices and on-the-job trainees. The To	will be allocated to cont tal Employees" column si -job trainees to be employ t will be allocated to the	ract work, and include all nould include all employees yed on the contract work.
「able B - 「able C -	number currently employed (Table B) that apprentices and on-the-job trainees. The "To including all minorities, apprentices and on-the include all employees currently employed that	will be allocated to cont tal Employees" column si -job trainees to be employ t will be allocated to the of employed.	ract work, and include all nould include all employees yed on the contract work.
	number currently employed (Table B) that is apprentices and on-the-job trainees. The "To including all minorities, apprentices and on-the include all employees currently employed that apprentices and on-the-job trainees currently experiences."	will be allocated to cont tal Employees" column si -job trainees to be employ t will be allocated to the of employed.	ract work, and include all nould include all employees yed on the contract work.
	number currently employed (Table B) that is apprentices and on-the-job trainees. The "To including all minorities, apprentices and on-the include all employees currently employed that apprentices and on-the-job trainees currently experiences."	will be allocated to cont tal Employees" column si -job trainees to be employ t will be allocated to the of employed.	ract work, and include all nould include all employees yed on the contract work.
	number currently employed (Table B) that is apprentices and on-the-job trainees. The "To including all minorities, apprentices and on-the include all employees currently employed that apprentices and on-the-job trainees currently experiences."	will be allocated to cont tal Employees" column si -job trainees to be employ t will be allocated to the of employed.	ract work, and include all nould include all employees yed on the contract work.
	number currently employed (Table B) that is apprentices and on-the-job trainees. The "To including all minorities, apprentices and on-the include all employees currently employed that apprentices and on-the-job trainees currently experiences."	will be allocated to cont tal Employees" column si -job trainees to be employ t will be allocated to the of employed.	ract work, and include all nould include all employees yed on the contract work.
	number currently employed (Table B) that is apprentices and on-the-job trainees. The "To including all minorities, apprentices and on-the include all employees currently employed that apprentices and on-the-job trainees currently experiences."	will be allocated to cont tal Employees" column si -job trainees to be employ t will be allocated to the of employed.	ract work, and include all nould include all employees yed on the contract work.
	number currently employed (Table B) that is apprentices and on-the-job trainees. The "To including all minorities, apprentices and on-the include all employees currently employed that apprentices and on-the-job trainees currently experiences."	will be allocated to cont tal Employees" column si -job trainees to be employ t will be allocated to the of employed.	ract work, and include all nould include all employees yed on the contract work.
	number currently employed (Table B) that is apprentices and on-the-job trainees. The "To including all minorities, apprentices and on-the include all employees currently employed that apprentices and on-the-job trainees currently experiences."	will be allocated to cont tal Employees" column si -job trainees to be employ t will be allocated to the of employed.	ract work, and include all nould include all employees yed on the contract work.
	number currently employed (Table B) that is apprentices and on-the-job trainees. The "To including all minorities, apprentices and on-the include all employees currently employed that apprentices and on-the-job trainees currently experiences."	will be allocated to cont tal Employees" column si -job trainees to be employ t will be allocated to the of employed.	ract work, and include all nould include all employees yed on the contract work.



EEO 0003 Workforce Reporting Worksheet

Contract #		E-mail Ad			order of the state		Vork Performed	Nametive Box	✓ CHECK THE CORRECT BOX	Gender Ethnicity Worker Experience Level Non	A T A T A A A A A A A A A A A A A A A A						
Contract #	EEO Contractor/Supplier Name	Company Contact	Period Begin Date	Period End Date	Current Pay Estimate	No Hours to Report	Work Performed	Marrative Box		Job Category							

ISTHA_EEO 0003 WORKFORCE ANALYSIS_rev11282016rav1 (Rev 04/2018)

Contract No 1-19-4490

EE0 - 8

6-

STATE OF ILLINOIS

SPECIAL PROVISION - VETERAN SMALL BUSINESS PARTICIPATION AND UTILIZATION PLAN - CONSTRUCTION

For State Agency/State University Use Only

It is the goal of the State to promote and encourage the continued economic development of small businesses owned and controlled by qualified veterans and that qualified service-disabled veteran-owned small businesses (SDVOSB) and veteran-owned small businesses (VOSB) participate in the State's procurement process as both prime contractors and subcontractors. 30 ILCS 500/45-57.

Contract Goal to be Achieved by Vendor: This solicitation includes a specific Veteran Small Business participation goal of 2.00% based on the availability of CMS certified veteran-owned and service-disabled veteran-owned small business (VOSB/SDVOSB) vendors to perform or provide the anticipated services and/or supplies required by this solicitation.

The Veteran Small Business participation goal is applicable to all bids or offers. In addition to the other award criteria established for this solicitation, the Agency will award this contract to a Vendor that meets the goal or makes good faith efforts to meet the goal. This goal is also applicable to change orders and allowances within the scope of work provided by the certified VOSB/SDVOSB vendor. If Vendor is a CMS certified VOSB/SDVOSB vendor, the entire goal is met and no subcontracting with a CMS certified VOSB/SDVOSB vendor is required; however, Vendor must submit a Utilization Plan indicating that the goal will be met by self-performance.

The VOSB goal is separate and distinct from the DBE goal. A single firm may not be utilized to achieve credit toward both DBE and VOSB goals on a single project except when the firm is bidding the contract as the Prime Vendor, is certified as both a DBE and VOSB and will commit to meeting the two goals by self-performing the same or greater percentage of work under the contract as the DBE and VOSB goals added together.

Following are guidelines for Vendor's completion of the Utilization Plan. Please read the guidelines carefully.

- Utilization Plan (Form 2026) is due with bid
- Good Faith Efforts (Form 2023) is due with bid, if applicable
- Participation Statement (Form 2025) for each Veteran firm listed on the Form 2026 should be submitted at the time
 of bid. There is a five (5) day cure period to provide complete and accurate information on the VOSB Form 2025 by
 S:00 p.m. on the fifth calendar day after bids are due. In no case should a contractor remove, replace, or reduce
 the commitment to a Veteran firm listed in the initial Utilization Plan Form 2026 without prior written consent of
 ISTHA. Under no circumstances is the Bidder allowed to change the amount of the core bid submitted or any other
 documentation unrelated to this special provision.

Vendor should include any additional information that will add clarity to Vendor's proposed utilization of certified Veteran Small Business vendors to meet the targeted goal. The Utilization Plan must demonstrate that Vendor has either: (1) met the entire contract goal; (2) made good faith efforts towards meeting the entire goal; or (3) made good faith efforts towards meeting a portion of the goal. Any submission of good faith efforts by Vendor shall be considered as a request for a full or partial waiver.

At the time of bid or offer, Vendor, or Vendor's proposed Subcontractor, must be certified with CMS as a VOSB or SDVOSB. Failure to complete a Utilization Plan or provide Good Faith Effort documentation shall render the bid or offer non-responsive or not responsible.

1. If applicable where there is more than one prime vendor, the Utilization Plan should include an executed Joint Venture Agreement specifying the terms and conditions of the relationship between the parties and their relationship and responsibilities to the contract. The Joint Venture Agreement must clearly evidence that the certified VOSB/SDVOSB vendor will be responsible for a clearly defined portion of the work and that its responsibilities, risks, profits and contributions of capital, and personnel are proportionate to its ownership percentage. It must include specific details related to the parties' contributions of capital, personnel, and

equipment and share of the costs of insurance and other items; the scopes to be performed by the certified VOSB/SDVOSB vendor under its supervision; and the commitment of management, supervisory personnel, and operative personnel employed by the certified VOSB/SDVOSB vendor to be dedicated to the performance of the contract. Established Joint Venture Agreements will only be credited toward Veteran Small Business goal achievements for specific work performed by the certified VOSB/SDVOSB vendor. Each party to the Joint Venture Agreement must execute the bid or offer prior to submission of the bid or offer to the Agency.

- 2. An agreement between a vendor and a certified VOSB/SDVOSB vendor in which a certified VOSB/SDVOSB vendor promises not to provide subcontracting or pricing quotations to other vendors is prohibited. The Agency may request additional information to demonstrate compliance. Vendor agrees to cooperate promptly with the Agency in submitting to interviews, allowing entry to places of business, providing further documentation, and to soliciting the cooperation of a proposed certified VOSB/SDVOSB vendor. Failure to cooperate by Vendor and certified VOSB/SDVOSB vendor may render the Bidder or offeror non-responsive or not responsible. The contract will not be finally awarded to Vendor unless Vendor's Utilization Plan is approved.
- 3. Veteran Small Business Certified Vendor Locator References: Vendors may consult CMS' Veteran Small Business Vendor Directory at www.sell2.illinois.gov/cms/business, as well as the directories of other certifying agencies, but firms must be certified with CMS as VOSB/SDVOSB vendors at the time of bid/offer.
- 4. Vendor Assurance: Vendor shall not discriminate on the basis of race, color, national origin, sexual orientation or sex in the performance of this contract. Failure by Vendor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy, as the Agency deems appropriate. This assurance must be included in each subcontract that Vendor signs with a subcontractor or supplier.
- 5. Calculating Certified VOSB/SDVOSB Vendor Participation: The Utilization Plan documents work anticipated to be performed, or goods/equipment provided by all certified VOSB/SDVOSB vendors and paid for upon satisfactory completion/delivery. Only the value of payments made for the work actually performed by certified VOSB/SDVOSB vendors is counted toward the contract goal. Applicable guidelines for counting payments attributable to contract goals are summarized below:
 - 5.1 The participation of VOSBs will be calculated on the amount of the Core Work, not Contingency Work identified in the bid documents. The contractor's VOSB commitment will be assessed for any and all Extra Work Orders (EWO) and Change Orders (CO) at the time such orders are issued.
 - Contingency Work is the anticipated work within the scope of the project which is included in the project to cover the work of such an uncertain nature that the location or quantity could not be identified prior to awarding the contract.
 - Core Work is the anticipated work within the scope of the project which is included in the project to cover the work of such a nature that the location and estimated quantity could be identified prior to awarding the contract.
 - S.2. The value of the work actually performed or goods/equipment provided by the certified VOSB/SDVO5B vendor shall be counted towards the goal. The entire amount of that portion of the contract that is performed by the certified VOSB/SDVOSB vendor, including supplies purchased or equipment leased by the certified VOSB/SDVOSB vendor shall be counted, except supplies purchased and equipment rented from the Prime Vendor submitting this bid or offer.
 - 5.3. A vendor shall count the portion of the total dollar value of the Veteran Small Business contract equal to the distinct, clearly defined portion of the work of the contract that the certified VOSB/SDVOSB vendor performs toward the goal. A vendor shall also count the dollar value of work subcontracted to other certified VOSB/SDVOSB vendor. Work performed by the non-certified VOSB/SDVOSB party shall not be counted toward the goal. Work that a certified VOSB/SDVOSB vendor subcontracts to a non-certified VOSB/SDVOSB vendor will not count towards the goal.

- 5.4. A Vendor shall count toward the goal 100% of its expenditures for materials and supplies required under the contract and obtained from a certified VOSB/SDVOSB manufacturer; 60% of the cost of the materials or supplies required under the contract and obtained from a certified VOSB/SDVOSB regular dealer or supplier shall count toward the VOSB/SDVOSB goal. A Vendor shall count toward the goal the following expenditures to certified VOSB/SDVOSB vendors that are not manufacturers, regular dealers, or suppliers:
 - 5.4.1. The fees or commissions charged for providing a bona fide service, such as professional, technical, consultant or managerial services and assistance in the procurement of essential personnel, facilities, equipment, materials or supplies required for performance of the contract, provided that the fee or commission is determined by the Agency to be reasonable and not excessive as compared with fees customarily allowed for similar services.
 - 5.4.2. The fees charged for delivery of materials and supplies required by the contract (but not the cost of the materials and supplies themselves) when the hauler, trucker, or delivery service is not also the manufacturer or a supplier of the materials and supplies being procured, provided that the fee is determined by the Agency to be reasonable and not excessive as compared with fees customarily allowed for similar services. The certified VOSB/SDVOSB vendor's trucking firm must be responsible for the management and supervision of the entire trucking operation for which it is responsible on the contract, and must itself own and operate at least one fully licensed, insured and operational truck used on the contract.
 - 5.4.3. The fees or commissions charged for providing any bonds or insurance specifically required for the performance of the contract, provided that the fee or commission is determined by the Agency to be reasonable and not excessive as compared with fees customarily allowed for similar services.
- 5.5. Certified VOSB/SDVOSB vendors who are performing on contract as second tier subcontractors may be counted in meeting the established Veteran Small Business goal for this contract as long as the Prime Vendor can provide documentation indicating the utilization of these vendors.
- **5.6.** A Vendor shall count towards the goal only expenditures to firms that perform a commercially useful function in the work of the contract.
 - 5.6.1. A firm is considered to perform a commercially useful function when it is responsible for execution of a distinct element of the work of a contract and carries out its responsibilities by actually performing, managing, and supervising the work involved. The certified VOSB/SDVOSB vendor must also be responsible, with respect to materials or supplies used on the contract, for negotiating price, determining quality and quantity, ordering the materials or supplies, and installing the materials (where applicable) and paying for the material or supplies. To determine whether a firm is performing a commercially useful function, the Agency shall evaluate the amount of work subcontracted, whether the amount the firm is to be paid under the contract is commensurate with the work it is actually performing, and the credit claimed for its performance of the work, industry practices, and other relevant factors.
 - 5.6.2. A certified VOSB/SDVOSB vendor does not perform a commercially useful function if its role is limited to that of an extra participant in a transaction or contract through which funds are passed through in order to obtain certified VOSB/SDVOSB vendor participation. In determining whether a certified VOSB/SDVOSB vendor is such an extra participant, the Agency shall examine similar transactions, particularly those in which certified VOSB/SDVOSB vendors do not participate, and industry practices.
- 5.7. A Vendor shall not count towards the goal expenditures that are not direct, necessary and related to the work of the contract. Only the amount of services or goods that are directly attributable to the performance of the contract shall be counted. Ineligible expenditures include general office overhead or other Vendor support activities.

6. Good Faith Effort Procedures: Vendor must submit a Utilization Plan (VOSB Form 2026) and Participation Statement(s)(VOSB Form 2025) that meet or exceed the published goal. If Vendor cannot meet the stated goal,

Vendor must document and explain via VOSB Form 2023 the good faith efforts it undertook to meet the goal. Utilization Plan, Participation Statement(s) and Good Faith Effort are due at the time of bid or offer submission. Vendors will not be permitted to correct goal deficiencies after bid or offer due dates. CMS or the State Agency, as its delegate, will consider the quality, quantity, and intensity of Vendor's efforts.

The Utilization Plan contains a checklist of actions that CMS or the State Agency, as its delegate, will consider as evidence of Vendor's good faith efforts to meet the goal. Other factors or efforts brought to the attention of CM5 or the State Agency, as its delegate, may be relevant in appropriate cases.

- 6.1. In evaluating Vendor's good faith efforts, CMS or the State Agency, as its delegate, may consider whether the ability of other Bidders or offerors to meet the contract goal suggests that good faith efforts could have resulted in Vendor meeting the goal.
- 6.2 If CMS or the State Agency, as its delegate, determines that Vendor has made good faith efforts to meet the goal, the Agency may award the contract provided that Vendor is otherwise eligible for award.
- 6.3. If CMS or the State Agency, as its delegate, determines that good faith efforts have not been met, the bid or offer may be determined to be non-responsible by the Chief Procurement Office.
- 7. Contract Compliance: Compliance with this section is an essential part of the contract. The following administrative procedures and remedies govern Vendor's compliance with the contractual obligations established by the Utilization Plan. After approval of the Plan and award of the contract, the Utilization Plan becomes part of the contract. If Vendor did not succeed in obtaining certified VOSB/SDVOSB vendor participation to achieve the goal and the Utilization Plan was approved and contract awarded based upon a determination of good faith, the total dollar value of certified VOSB/SDVOSB vendor work calculated in the approved Utilization Plan as a percentage of the awarded contract value shall become the contract goal.
 - 7.1. The Utilization Plan may not be amended after contract execution without the Agency's prior written approval.
 - 7.2. Vendor may not make changes to its contractual certified VOSB/SDVOSB vendor commitments or substitute certified VOSB/SDVOSB vendors without the prior written approval of the Agency. Unauthorized changes or substitutions, including performing the work designated for a certified VOSB/SDVOSB vendor with Vendor's own forces, shall be a violation of the utilization plan and a breach of the contract, and shall be cause to terminate the contract, and/or seek other contract remedies or sanctions. The facts supporting the request for changes must not have been known nor reasonably should have been known by the parties prior to entering into the subcontract. Vendor must negotiate with the certified VOSB/SDVOSB vendor to resolve the problem. Where there has been a mistake or disagreement about the scope of work or goods/equipment, provided the certified VOSB/SDVOSB vendor can be substituted only where agreement cannot be reached for a reasonable price or schedule for the correct scope of work, goods or equipment.
 - Substitutions of a certified VOSB/SDVOSB vendor may be permitted under the following circumstances: 7.3.
 - 7.3.1. Unavailability after receipt of reasonable notice to proceed;
 - 7.3.2. Failure of performance;
 - 7.3.3. Financial incapacity;
 - 7.3.4. Refusal by the certified VOSB/SDVOSB vendor to honor the bid or bid price or scope;
 - 7.3.5. Material mistake of fact or law about the elements of the scope of work of a solicitation where a reasonable price cannot be agreed;
 - 7.3.6. Failure of the certified VOSB/SDVOSB vendor to meet insurance, licensing or bonding requirements;

- 7.3.7. The certified VOSB/SDVOSB vendor's withdrawal of its bid or offer; or
- 7.3.8. Decertification of the certified VOSB/SDVOSB vendor.
- 7.4. If it becomes necessary to substitute a certified VOSB/SDVOSB vendor or otherwise change the Utilization Plan, Vendor must notify the Agency in writing of the request to substitute a certified VOSB/SDVOSB vendor or otherwise change the Utilization Plan. The request must state specific reasons for the substitution or change. The Agency will approve or deny a request for substitution or other change in the Utilization Plan within five business days of receipt of the request.
- 7.5. Where Vendor has established the basis for the substitution to the Agency's satisfaction, it must make good faith efforts to meet the contract goal by substituting a certified VOSB/SDVOSB vendor. Documentation of a replacement certified VOSB/SDVOSB vendor, or of good faith efforts to replace the certified VOSB/SDVOSB vendor, must meet the requirements of the initial Utilization Plan. If the goal cannot be reached and good faith efforts have been made, Vendor may substitute with a non-certified VOSB/SDVOSB vendor or Vendor may perform the work.
- 7.6. If a Vendor plans to hire a subcontractor for any scope of work that was not previously disclosed in the Utilization Plan, Vendor must obtain the approval of the Agency to modify the Utilization Plan and must make good faith efforts to ensure that certified VOSB/SDVOSB vendors have a fair opportunity to submit a bid or offer on the new scope of work.
- 7.7. A new certified VOSB/SDVOSB vendor agreement must be executed and submitted to the Agency within five business days of Vendor's receipt of the Agency's approval for the substitution or other change.
- 7.8. Veteran payment reporting, in such form or format as specified by the Tollway, must be submitted as specified in the Diversity Payment Reporting Instructions posted on the Tollway's website.

After the performance of the final item of work or delivery of material by a VOSB/SDVOSB and final payment to the VOSB/SDVOSB by the contractor, but not later than thirty (30) calendar days after payment has been made by ISTHA to the contractor for such work or material, the contractor shall submit a VOSB/SDVOSB Final Payment Report on ISTHA Form 2115, or such other form or format as specified by the Tollway, to the Construction Manager. If full and final payment has not been made to the VOSB/SDVOSB, the Report shall indicate whether a disagreement concerning the final payment exists between the contractor and the VOSB/SDVOSB or if the contractor believes that the VOSB/SDVOSB's work has not been satisfactorily completed.

Vendor shall maintain a record of all relevant data with respect to the utilization of certified VOSB/SDVOSB vendors, including but without limitation, payroll records, invoices, canceled checks and books of account for a period of at least five years after the completion of the contract. Full access to these records shall be granted by Vendor in a timely fashion upon written demand by the Agency to any duly authorized representative thereof, or to any municipal, state or federal authorities. The Agency shall have the right to obtain from Vendor any additional data reasonably related or necessary to verify any representations by Vendor. After the performance of the final item of work or delivery of material by the certified VOSB/SDVOSB vendor and final payment to the certified VOSB/SDVOSB vendor by Vendor, but not later than 30 calendar days after such payment, Vendor shall submit a statement confirming the final payment and the total payments made to the certified VOSB/SDVOSB vendor under the contract.

7.9. The Agency will periodically review Vendor's compliance with these provisions and the terms of its contract. Without limitation, Vendor's failure to comply with these provisions or its contractual commitments as contained in the Utilization Plan, failure to cooperate in providing information regarding its compliance with these provisions or its Utilization Plan, or provision of false or misleading information or statements concerning compliance, certification status or eligibility of the certified VOSB/SDVOSB vendor, good faith efforts or any other material fact or representation shall constitute a material breach of this contract and entitle the Agency to declare a default, terminate the contract, or exercise those remedies provided for in the contract or at law or in equity.

7.10. The Agency reserves the right to withhold payment to Vendor to enforce these provisions and Vendor's contractual commitments. Final payment shall not be made pursuant to the contract until Vendor submits sufficient documentation demonstrating compliance with its Utilization Plan.

Date 12/10/2019

Contact Name: Robert Kutrovatz

덛

Contractor Company Name: Martam Construction, Inc.

From Shelly Jones

DBE Project Specialist

Please note in accordance with the Procurement code (30 H.CS 500), section 50-11 prohibits a person from entering into a contract with a State agency, or entering into a sub-contract, if it, or any affiliate, is delinquent in the payment of any debt to the State, unless the person or affiliate has entered into a deferred payment plan to pay off the debt. (Procurement reform bill can be referenced on the Illinois Tollway website)

Subject: VOSB Plan Review Contract # Flagg Creek Water Reclamation District (FCWRD) Sanitary Sewer Relocations Tri-State Tollway (I-294) I-55 Ramps to 55th Street and 47th Street to Ogden Avenue MP 24 to MP 25.5 1-19-4490 Date Original Plan Submitted: 12/10/2019 Established VOSB Goal: 2.00 % Revision #

[X] Contractor's plan as submitted meets the established VOSB goal for this contract

Contract
Description:

Notes

VOSB Plan as Submitted by apparent low bidder:

Core Bid Amount	\$18,032,298.80	298.80						, 	
VOSB Firm Name	Status (SB/Sup/TK)	Туре	Scope	Contract Amount Credit Amount Credit %	Credit Amount	Credit %	Certifying Agency	Gender	Emaicny
	(Curoup :::)						Cus	-	Caucacian
Herlihy Mid-Continent Company	SB	VOSB	Structural	\$3,702,044.35	\$3,702,044.35 20.53 %	20.53 %	CMS	3	Caucasian
Total # of subcontracts: 1			TOTAL	\$3,702,044.35	\$3,702,044.35 20.53 %	20.53 %			
Total # of subcontractors: 1			Total %	20.53 %	20.53 %				

ILLINGIS STATE TOLL HIGHWAY TOLLWAY VOSB FORM 2026 - UTILIZATION PLAN

OBJUST CONTRACTOR, Markett Construction

Illinois	
Tollway	

_	2	1 (OUIT OCITIONS)
		CONTACT NAME: Robert Kuttovikiz
		CONTACT PHONE NUMBER: 847-608-6800
	CONTRACT NUMBER 1-19-4480	CONTACT E-MAIL: rober@mutam.com
Check	GRe;	
	Contractor will meet or exceed the VOSB Contract Goal and will prov	ide Veteran Owned Small Business Participation as presented below.
	Contractor will meet or exceed the VOSB Contract Goal because PR	
	Contractor requests a waiver of the VOSB Contract Goal.	
	The Bidder is requesting the contract Goal be accordingly modified or	r walved. Attached is all information required by the Veteran Small
	Business Participation and Utilization Plan-Construction in support of	this request, including Good Faith Efforts - Form 2023.
	DOLLAR AMOUNT OF WAIVER REQUEST:	
	PERCENTAGE OF WAIVER REQUEST:	
nstruc	tions to Bidders;	
l. Bidd	ers are recuired to comply with the Voleran Small Rusiness Pertinization and US	Itrafico Plan - Construction

- 2. Submit only one Veteran Utilization Plan for each Project.
- 3. This Utilization Plan, Form 2026 must
 - -be submitted with the bid or the bid may be deemed non-responsive
 - -be an accurate representation of work and pricing agreed upon between the prime and the Veteran firm prior to bid submission.
- 4. The Participation Statument(s) (VOSB Form 2025), with original signatures, pay item description and pricing are to be submitted to Tollway Diversity at construction/bid@get/pass.com by 5 p.m. on the fifth calendar day after notification to the prime by the Tolleray of appearent low Elidder status.
- 5. Each company listed on the Utilization Plan and subsequent Participation Statement must be listed in a certifying agency's database as stipulated in the Special Provision at the time of bid submission to be considered acceptable for Veteran cradit.
- 6. In no case should a Contractor remove, replace or reduce the commitment to a Veteran 5rm Sated in the Initial Utilization Plan on the Perticipation Statement without prior written consent of ISTHA. Under no circumstances is the Bidder allowed to change the amount of the core bid subtritted or any other documentation unrelated to this special provision.

	Connection 1	
VOSB Firm Name	Scope of Work Brief description of overall work to be performed	VOSB - Amount (\$) If supplier, enter 60% credit amount
Herlihy Mid-Continent	Structural	4,151,895.00
· · · · · · · · · · · · · · · · · · ·		
		<u> </u>
	TOTAL	4,151,895.00

For etid: the submission of Form 2028 constitutes abrusture of this form For herdopy; signature required.

Form 2028 - 03/2018

Minois State Foll Highway Authority "ISTHA"

VOSB FORM 2025 - VOSB PARTICIPATION STATEMENT FORM, PART 2

COMPLIANCE A THE	Sales and the	
I-19		
-4490		

		SOVOS	BEGA	7	E	Q.
Compan	Mid-Continent	Mid	Herlihy		1	1

	DATE CONTRACT TO		Elow:	TIER 2 ON STOW: Y	2	2	TER 1 (SUB TO PRIME): Y	CONTRACTOR
MANUFACTURER	Manual Suppose	THE COLUMN	Ļ	BCONTRACTOR	 	<u>\$</u> 	PRIME V PARTINES SUBCONTRACTOR X TRUCKEN	
	ST TOTAL ALTIMAT APPLY TO THE STATE OF THE S	CHCKALT	ु ∓1		Sec. 22.18		不禁用之子 一個	
			1					

letterfread. by the Toffway as low apparent bioder to construction bid@getipass.com. If additional space is needed, complete an additional form(s) for the firm or attack a detailed information on VOSB firm company This form must be completed for EACH veteran-owned business participating in this VOSB Utilization Plan. This form is due to the Tollway by 5:00 pm on the 19th calendar day after notification to the prime

	1	TOTALS FOR THIS VOSE FIRMS 5776 DYY 50	S FOR THIS VOSB FIRM:	TOTAL		
	1					
	Į.				6	しょうしょう からかい からのから
	. ,		٤	6	7	VOSD FIRST KINDS BOT FOR THE PORTS
		-		_	F	
		4,15,187580				Son Atached Hopese
CHECK IFTOTAL VOSB CREDIT AMOUNT (\$) SUPPLIER Treduce to 60% of contract amount if firm b a SUPPLIER)	CHECK IF	(S) LINDOWY LOLVILLION TO TO TO TO TO TO TO TO TO TO TO TO TO	UNIT PRICE	A COMMISSION AND A COMM	43	PAYTIEM NO. * DESCRIPTION Indicate When he furnish only to both furnish

Goal percentage *Contingency Work must not be included under Pay Items and will not be approved froward VOSB goal participation until such time as those Pay Items have been confirmed as required work of the contract.

Direct Allowerice items, including but not limited to Mobilitation Hem #15671010, will not be approved within the VOSB Utilization Plan. NOTE that these items are not included in the determination of the VOSB.

PARTIAL PAY ITEMS: For any of the above ITEMS that are partial pay Items, specifically describe the work and subcontract dollar amount.

the VOSB no later than three business days from the date the Prime Contractor becomes aware of the circumstances supporting the request. Fifture to receive written approval prior to a change in type or Department of Diversity and Strategic Development. The Prime Contractor will not assign any of the contract items listed above to a firm other than the VOSB identified below without ISTNA's prior written be madewithout PRIOR WRITTEN APPROVAL and that complete and accurate information regarding actual work performed by the VOSB on this contract and the payment thereto must be provided to ISTNA's contractitem(s) lated above and to execute a contract to that effect with the Prime Contractor. The undersigned further understand that MO CHANGES to the type or scope of work performed by the VOSB mail oproval. The PrimaContractor must request, in writing, approval by ISTAL's Diversity and Strategic Development Department of any proposed amendment to the type or scope of work to be performed by cope is a violation of the STATEOF JLLINOIS VETERAN SMALL BUSINESS PARTICIPATION AND UTILIDATION BLAND COMMITMENT: The undersigned certify that the information herein is true and correct, and that the YOSB its led below has agreed to perform a commercially-useful function in the work of the

	women 1000 (passed by Alain in the less 40	CAA-XID-LAD, man	E-BOOK + BONON FORM. CON	manus Martan Construction, we	Contract PANA LANDYMES	Praident 12/18/14
•	ठ					MIS
j	Address: 1306	Phone: 630-3	Heet artel	Bran Harmer Herrij	Canada Artin	

mcco.net

r G. Haggerty

Vice

12/10/19

Ē

hy Mid-Continent Company

Marquette

Drive,

Romeoville

J.L

8- 9SO/

Contract No 1-19-4990

State of filmskyVeterns Small Business participation and Utilization Plan v. 14.1

ISTHA_VOXO CONSTRUCTION_Program-Utilization Plan-Participation-GFE_based on CMS v14.1_80KERPLATE_7/10

- 1. Herlihy includes Partial Qty of 115 CY of REMOVE AND DISPOSE OF UNSUITABLE MATERIAL, pay item 20201200. The remaining quantity is in the excavation/sewer.
- 2. Herlihy includes Partial Qty of 333,310 LBS. of REBAR, EPOXY COATED, pay item 50800205. The remaining quantity is located in the junction chambers and the gantry foundations.
- 3. Herlihy includes 1 each of COFFERDAM, (TYPE 1) (INSTREAM/WETLAND WORK), pay item X0900075. The remaining quantity Herlihy was unable to locate in the plans.
- 4. HMC Excludes All Temp. Soil Retention Work and the associated Engineering Profession Liability
- 5. HMC includes SP 107.1 Engineering Profession Liability for 50201101 Cofferdam Ty I Location 1.
- 6. HMC includes SP 107.1 Engineering Profession Liability for JI522500 MSE Ret Wall
- 7. HMC includes SP 107.1 Engineering Profession Liability for JT599P01 and JT599P02 Noise Walls
- 8. Construction Materials Testing and QC/QA by others. We estimate 1,970 CY of concrete requiring 12 each half-day and 10 each full-day trips from QC tester.
- 9. We exclude disposal of excavated material (approximately 948 CY). We included load spoil onto truck provided by others in a timely manner. We will not double handle material.
- 10. All underground and overhead obstructions are to be removed by others.
- 11. No tree removal or clearing. All tree removal and clearing to be complete before Herlihy starts work. The Noise wall location require trees to be trimmed or removed completely a minimum of 2' from rear of Noise Wall for 100' vertically.
- 12. All construction layout by others. The ground mounted noise wall requires lay out at each post/drilled shaft location. Each noise wall post/drilled shaft requires two hubs for alignment with a cut/fill to grade.
- 13. NOISE ABATEMENT WALL PANEL REMOVE, STORE, AND REINSTALL, Pay Item JT599044, Herlihy includes protecting the anchor bolts from existing foundation to be reused with plywood box covers. Any damage by others will be repaired by others or at the expense of others.
- 14. Free and unimpaired access to all work locations will be made available by others for safe movement of our equipment and material. Haul roads and Contractor Access To Work Areas, according to ISTHA Standard E6-05, provided and maintained by others.
- 15. All traffic control and flaggers by others.
- 16. All temporary fence by others.
- 17. All erosion control, restorations, and landscaping by others.
- 18. Cleaning/Sweeping of roadway by others.
- 20. Herlihy is a certified VSOB contractor. See Below to Flartic parto.

 21. Herlihy can provide \$ 449,851.45 of DBE participation. See and closed 2025.
- 22. This Proposal is good for thirty (30) days.
- This Proposal is a complete package. No item can be deleted without prior agreement.

24. Herlihy includes Partial Qty of 2 Cal-Month for pay Item JT901101 Dewatering. We include Dewatering for the duration of our work only. We exclude continuous Dewatering for others work.

(20.) VOSB familia: parhon-HMC Foposal Amount # 4,151,895.80
LESS-HMC DBE Participation included
in Auposal Amount 449,851.45
Total USSB # 3,702,041.35 See attached 2025 DBF Renti cipation Forms

Fram: Attachic Patritup 39,881.15

MAReter 409,97130

Total 449,85145 Page 2 of 2

FINAL PROPOSAL



Herlihy Mid Continent Company

1306 Marquette Drive

Romeoville IL 60446

Contact:

Jeff Meagher

Phone:

630-378-1000

Fax:

630-378-1002

Quote To:

Martam Construction, Inc.

Proposal Date:

12.9.19

Owner:

ISTHA 4490

Job Name:

I294 - Flagg Crk Water Rec Dist

Sanitary Sewer Relocation

Phone: Fax:

847-608-9800

Contact:

847-608-6804 Craig Mandel

Bid Date:

12.10.19

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	AMOUNT
	REMV & DISP UNSUIT MTL *** PARTIAL QUANTITY***	115.00	CUY	40.00	4,600.0
20700220	POR GRAN EMBANK	250.00	CUY	35.00	9.750
50102400	CONC REM	18.00	+	360.00	8,750.0
50200100	STR EXCAV	724.40		10.00	6,480.0
50300255	CONC SUPER STR	325.50		750.00	7,244.0
50300300	PROTECTIVE COAT	3,287.00		1.50	244,125.0
50800205	REBAR, EPOXY CTD *** PARTIAL QUANTITY***	333,310.00	_	1.27	4,930.5 423,303.7
	CONCRETE BOX CULVERT	105.20	CUY	650.00	68,380.0
58700300	CONCRETE SEALER	18,024.00		1.25	
X0900075	COFF (TYP I) (INSTR/WETL WORK) *** PARTIAL QTY***	1.00	EACH	9,000.00	9,000.0
JI503020	HP CONC MOM SLAB STR	1,228.20	CUY	425.00	521 095 0
JI522500	MS EARTH RETN WALL	9,277.00	SQF	73.00	521,985.0
JS121102	D&I EX ANCH DWL BARS & ANCH ROD		EACH	45.00	677,221.0
	LP EPOXY INJ	667.00	FOOT	40.00	1,485.0
JS671020	MOBILIZATION, TOLLWAY (MOD)	1.00	L SU	250,200.00	26,680.0
	STR REP CONC (DEP =/< 5 IN)	21.00	SQF	368.00	250,200.0
JT503041	STR REP CONC (DEP > 5 IN)	17.00	SQF	368.00	7,728.0
JT599040	REM EXIST NSE ABAT WL	38,771.00	SQF	5.60	6,256.0
JT599044	NSE ABAT WL PAN REM STOR REERECT		EACH	2,740.00	217,117.60
	PERF BSD NSE ABAT WL (PC) NO I	1.00	LSU	645,000.00	32,880.00
	PERF BSD NSE ABAT WL (PC) NO 2	1.00	L SU		645,000.00
	DEWATERING ***PARTIAL QTY***	2.00	CAL	950,000.00 8,000.00	950,000.00
ND TOTAL				0,000.001	10,000.00

NOTES:

Certification: View

Certification List

Vendor Information

Business Name

HERLIHY MID-CONTINENT COMPANY

VendorlD

20335231

Primary Owner's Name

Mr. JOHN OBRIEN

Company Type

Corporation

Ethnic Group

Caucasian

Gender

Male

Certification Information

Certifying Agency

State of Illinois Central Management Services

Certification Type

VOSB - Veteran Owned Small Business

Effective Date Renewal Date 9/3/2015 9/3/2020

Contact Information

Main Company Email

johno@hmcco.net

Main Phone

630-633-2789 Ext. 2481

Main Fax

630-378-1001

Main Company Website

http://www.hmcco.net

Addresses

Physical Address

1306 MARQUETTE DRIVE

ROMEOVILLE, IL 60446

Mailing Address

1306 MARQUETTE DRIVE ROMEOVILLE, IL 80446

Business Capabilities

Business certified for

FENCING

Demoition Services

Maintenance and Repair, Bridges

Excavating

Full Description of

FENCING

Capabilities/Products

Demolition Services

Maintenance and Repair, Bridges

Excavating

Commodity Codes

NIGP 33000

FENCING

NIGP 91240

Demolition Services

NIGP 91386

Maintenance and Repair, Bridges

NIGP 96839

Excavating

Owner Ethnicity and Gender

Ethnic Group

Caucasian



VOSB FORM 2023

Demonstration of Good Faith Efforts to Achieve VOSB Construction Subcontracting Goal

If the VOSB contract goal was not achieved, the Good Faith Efforts checklist and contacts log must be submitted with the bid. Failure to do so may render the Bidder's solicitation response non-responsive and cause it to be rejected, or render the Bidder ineligible for contract award, at ISTHA's sole discretion. The Bidder must provide all evidence relied upon in support of its Good Faith Efforts with its bid.

Good Faith Efforts Checklist

Insert on each line below the initials of the authorized Bidder representative who is certifying the Bidder has completed the activities described below. If any of the items were not completed, attach a detailed written explanation. If any other efforts were made to obtain VOSB/SDVOSB participation in addition to the items listed below, attach a detailed written explanation.

Utilize the Sell2Illinois website to identify certified VOSB/SDVOSB vendors within the respective commodity/service codes and at a minimum email all listed vendors and solicit quotes from all vendors who express an interest via follow-up emails or telephone calls. • https://www2.illinois.gov/cms/business/sell2/Pages/VendorSearch.aspx
Identified portions of the contract work capable of performance by available VOSBs/SDVOSBs, including, where appropriate, breaking out contract work items into economically feasible units to facilitate VOSB/SDVOSE participation even when the Bidder could perform those scopes with its own forces.
Make a portion of the work available to certified VOSB/SDVOSB vendors and selecting those portions of the work or material needs consistent with their availability, so as to facilitate certified VOSB/SDVOSB vendor participation
Solicited through reasonable and available means (e.g., pre-bid meetings, networking session, written notices advertisements) VOSBs/SDVOSBs to perform the types of work that could be subcontracted on this project, within sufficient time to allow them to respond. Vendor must determine with certainty if the certified VOSB/SDVOSE vendors are interested by taking appropriate steps to follow up initial solicitations and encourage them to submit a bid.
Provided timely and adequate information about the plans, specifications and requirements of the contract Followed up initial solicitations to answer questions and encourage VOSBs/SDVOSBs to submit bids.
Negotiated in good faith with interested VOSBs/SDVOSBs that submitted bids and thoroughly investigated their capabilities. Evidence of such negotiation must include the names, addresses, email addresses, and telephone numbers of certified VOSB/SDVOSB vendors that were considered; a description of the information provided regarding the plans and specifications for the work selected for subcontracting and evidence as to why additional agreements could not be reached for certified VOSB/SDVOSB vendors to perform the work. A Vendor using good business judgment may consider a number of factors in negotiating with certified VOSB/SDVOSB vendors and may take a firm's price and capabilities into consideration. The fact that there may be some additional costs involved in finding and using certified VOSB/SDVOSB vendors may not be in itself sufficient reason for a Vendor's failure to meet the goal, as long as such costs are reasonable. Vendors are not required to accept higher quotes from certified VOSB/SDVOSB vendors if the price difference is excessive or unreasonable. The certified VOSB/SDVOSB vendor's memberships in specific groups, organizations, or associations and political or social affiliations are not legitimate causes for the rejection or non-solicitation of bids in Vendor's efforts to meet the goal



VOSB FORM 2023 page 2

	interested VOSBs/SDVOSBs in obtaining bonding, lines of credit, or insurance as may be not of the contract (if applicable).
	interested certified VOSB/SDVOSB vendors in obtaining necessary equipment, supplies, assistance or services.
assistance groups; lo	nilable to identify available VOSBs/SDVOSBs, including but not limited to VOSB/SDVOSB ocal, state and federal business assistance offices; and other organizations that provide uitment and placement of VOSBs/SDVOSBs.
Affidavit of Truthfulness: S information	ignature below affirms accuracy of Good Faith Efforts and Tollway to provide above
Print Name:	Phone contact:
Position:	E-mail address:
Signature:	Date:

Illinois State Toll Highway Authority

VOSB CONSTRUCTION



VOSB FORM 2023

•	-
	v
	യ
	Ť
	=
	⊑
•	_
٠	=
	0
	×
	U
	_
۹	
t	N
d	_
ì	2023 C
٠	•
	_
	_
	≂
	v
ı	_
1	
	• •
	~
,	\succeq
;	=
•	•
	×
	_
۰	=
	U
۰	=
٠	
	=
	·v
۱	1
1	- VOSB Partic
۱	n
•	SS
ŧ	n
ì	~
۱	J
٩	_
•	
	_
	0
	_
	늘
;	Ξ
:	≣
:	≣
:	
:	
:	Solicitin
:	Solicitin
•	Solicitin
•	r Solicitir
•	or Solicitir
:	tor Solicitin
•	tor Solicitin
:	g tor Solicitir
:	og tor Solicitir
.: :	og tor Solicitir
:: :	Log for Soliciting
.: (: Log tor Solicitin
	s Log for Solicitir
(ts Log for Solicitin
	cts Log for Solicitir
	acts Log tor Solicitir
	tacts Log for Solicitir
	ntacts Log for Solicitin
	intacts Log for Soliciting
	ontacts Log for Solicitir
	contacts Log for Soliciting
	Contacts Log for Soliciting
	s Contacts Log for Soliciting
•	s Contacts L
•	s Contacts L
•	s Contacts L
•	s Contacts L
•	s Contacts L
•	s Contacts L
•	s Contacts L
•	s Contacts L
•	s Contacts L
•	s Contacts L
•	ith Efforts Contacts L
•	ith Efforts Contacts L
•	ith Efforts Contacts L
•	ith Efforts Contacts L
•	ith Efforts Contacts L
•	ith Efforts Contacts L
•	ith Efforts Contacts L
•	ith Efforts Contacts L
	ith Efforts Contacts L
•	s Contacts L

Project name:	Project n	Project number:	
Bidder name:	Contact	Contact person:	
Use this form to document all conti	acts and responses (telephone, e-mail,	fax, etc.) regarding the solicitatio	Use this form to document all contacts and responses (telephone, e-mail, fax, etc.) regarding the solicitation of VOSBs/SDVOSBs. Duplicate as needed.
Name of VOSB/SDVOSB	Date and method of contact	Scope of work solicited	Reason agreement was not reached
Affidavit of Truthfulness: Signat Print Name:	Affidavit of Truthfulness: Signature below affirms accuracy of Good Faith Efforts and Tollway to provide above information Print Name:	ith Efforts and Tollway to provide	above information
Position:		E-mail address:	
Signature:		Date:	

ILLINOIS STATE TOLL HIGHWAY TOLLWAY

SPECIAL PROVISION

FOR

BID CREDIT INCENTIVE PROGRAMS

1. OBJECTIVE OF THE BID CREDIT INCENTIVE PROGRAM

The Tollway offers programs allowing a contractor or subcontractor/fabricator to earn Bid Credits to be used toward future Tollway construction bids. A Bidder can then apply its Bid Credits to a maximum Bid Credit CAP assigned by the Tollway to each contract in order to lower their bid amount and increase the chances of winning the contract as the low bidder.

Use of Bid Credits from the Bid Credit Incentive Programs is applicable only to construction projects advertised by the Tollway for public bidding.

Current Tollway Bid Credit Programs are:

- ConstructionWorks (CW) Program: encouraging contractors to employ and retain qualified and eligible CW individuals enrolled in the CW Program, including African Americans, Asians, Hispanic, Ex-offenders, exonerated individuals, Females, Veterans and other traditionally underserved populations.
- Earned Credit Program (ECP): encouraging contractors to employ and retain qualified and eligible Workforce Innovation and Opportunity Act eligible individuals, including African Americans, Asians, Hispanic, Ex-offenders, exonerated individuals, Females, Veterans and other traditionally underserved populations.
- Partnering for Growth Construction (P4G-Con): encouraging contractors to mentor a Disadvantaged Business Enterprise or Veteran-owned Small Business protégé firm.

For more information, reference the Operational Guide for each program on the Tollway's website, https://www.illinoistollway.com/doing-business/diversity-development/programs.

2. **DEFINITIONS**

Active Bid Credit Certificate Register: Listing of all active Bid Credit Certificates for all Bid Credit programs indicating certificate number, value, owner and issue date.

Active Bid Credits: Bid Credits available for submission and utilization on a construction bid.

Award Criteria: Contractor's Base Bid minus Bid Credit submitted subject to the Bid Credit Cap identified for each solicitation.

Base Bid: The bid amount prior to applying Bid Credits Submitted.

Bid Credit: Virtual dollar credits earned through a Tollway BID CREDIT Program.

Bid Credit Allocation: When Bid Credits Submitted by a prime contractor and subcontractor/fabricator are applied proportionally to the total of all the Bid Credits originally submitted with the bid.

Bid Credit Cap: A contract-specific limit as determined by an approved Tollway formula on the amount of Active Bid Credits that can be applied as Bid Credits. Any Bid Credits Submitted above and beyond the Bid Credit Cap will not be considered.

BID CREDIT CERTIFICATE: A numbered document that identifies certificate number, value, owner and issue date.

BID CREDITS SUBMITTED: BID CREDITs included in a construction bid as evidenced by a Bid Credit Certificate. The total amount of the certificate(s) will be considered as tendered unless otherwise indicated on the physical certificate.

BID CREDITS UTILIZED: The amount of BID CREDITs required to establish the apparent low Bidder based on the difference between the award criterions of the lowest Bidder and the next apparent low Bidder plus \$1.00 of BID CREDIT.

INACTIVE BID CREDITS: Bid Credit not available for submission due to utilization on a construction bid or superseded by current ACTIVE BID CREDITS.

TOLLWAY: The Illinois State Toll Highway Tollway.

3. EARNING BID CREDITS

Refer to the Operational Guides for active TOLLWAY Bid Credit Programs as posted on the TOLLWAY's website, https://www.illinoistollway.com/doing-business/diversity-development/programs.

4. BIDDING PROCEDURES

All bids must comply with the applicable procurement statutes, rules and regulations and the specific requirements of each solicitation to be considered responsive. Bids that fail to meet these minimum requirements may be considered non-responsive.

- 4.1 Each bid solicitation will have a contract-specific total Bid Credit Cap as determined by the approved Tollway formula on the amount of Bid Credit that can be applied.
- 4.2 Any credits applied above and beyond the Bid Credit Cap will not be considered.
- 4.3 If needed, contractors can check the appropriate ACTIVE Bid Credit Certificate REGISTER on the TOLLWAY's website to ensure Bid Credit Certificate SUBMITTED are active.
- 4.4 The Bid Credit Cap may be met by Bid Credits:
 - 4.4.1 Earned from one Bid Credit program or from a combination of Bid Credit programs, as Bid Credit Certificates are now issued as one certificate covering all Bid Credit programs
 - 4.4.2 Offered for submission by joint venture partners independently, and/or by subcontractors/fabricators independently, as per Section 5 below. If Bid Credits from different firms are submitted on the same bid, the Bid Credits are applied via Bid Credit Allocation as defined above proportionally to the amounts originally submitted on the bid.
- 4.5 Entering Bid Credits on the bid forms:
 - The BASE BID is to be clearly identified on line #1 of the P page;
 - Line #2 is to include the total amount of Bid Credit applied to the bid;
 - Line #3 is to include the AWARD CRITERIA (Line #1 minus Line #2 equals Line #3).

- 4.6 All Bid Credit Certificates submitted to calculate the Bid Credit included on Line #2 must be included in the original bid package.
- 4.7 All Bid Credit UTILIZED to become or remain the successful Bidder will become unavailable for inclusion in any other bid at the time the Bidder's AWARD CRITERIA is deemed the lowest responsive and responsible bid.
- 4.8 The Bid Credit Certificate (s) will be redeemed up to the amount needed plus \$1 to allow the contractor's bid to be the lowest apparent bid for award of the contract and any unused remaining balance will be returned in the form of a Bid Credit Certificate (s) to the contractor, or subcontractor/fabricator if applicable.

5. JOINT VENTURE AND SUBCONTRACTOR/FABRICATOR PARTICIPATION

- 5.1 Joint Venture partners who own Bid Credits may independently submit Bid Credits toward the joint venture bid subject to the overall Bid Credit Cap.
- 5.2 Subcontractors/fabricators who own Bid Credits may provide those Bid Credits to prime contractors to be applied by prime contractors in a bid solicitation, provided the prime contractor has committed to utilizing the subcontractor/fabricator in the performance of the contract unless such use is prohibited for reasons beyond the prime contractor's control.
- 5.3 In the event that a subcontractor/fabricator becomes disqualified from contract participation by no fault of the prime, (i.e. delinquent debt, etc.) the actual Active Bid Credits Utilized by the disqualified subcontractor/fabricator that factored into the apparent winning bid will not be refunded to the subcontractor's Bid Credit Certificate balance.
- 5.4 For subcontractor/fabricator Bid Credit to be considered for utilization on a bid by a prime contractor:
 - 5.4.1 The prime contractor must include Bid Credit owned by the prime Bidder along with the BID CREDIT from the subcontractor/fabricator for application to the bid.
 - 5.4.2 The amount of Bid Credits Submitted by the prime contractor shall be no less than the lowest dollar amount submitted by any subcontractor/fabricator application to the bid.
 - 5.4.2.1 An allowance may be made in cases where the prime contractor's total Bid Credits owned are less than those of the subcontractor/fabricator.
 - In no case can the prime offer less than \$1,000 in Bid Credits.
 - In instances where the prime has Bid Credits, but the total amount of the prime's Bid Credits is less than any subcontractor's Bid Credits offered with a bid, the prime's Bid Credits will be utilized and exhausted before a subcontractor's Bid Credits will be applied to the bid.
 - 5.4.2.2 Failure to meet this standard will result in the Bid Credits Submitted not being considered.
 - 5.4.3 The prime contractor is required to perform the following:
 - Ensure that the subcontractor is aware of and has provided permission to the Bidder as indicated on the Bid Credit Certificate to use the Bid Credit Certificate in the bid solicitation;
 - Identify the scope of work and dollar amount committed to each subcontractor/fabricator where a Bid Credit Certificate is being calculated in the Bid Credit;

- Ensure that the Bid Credit Certificate is in active mode, which can be done through checking the Active
 Bid Credit Certificate Register on the Tollway's website (www.illinoistollway.com and click on "Doing
 Business") prior to submitting a Bid Credit Bid Credit Certificate in a Tollway bid solicitation;
- 5.4.4 Ensure that the total amount of Bid Credit Certificates does not exceed the contract-specific total Bid Credit Cap. In the event of a successful bid, excess credits shall be returned via Bid Credit Allocation in proportion to what was originally submitted by the prime(s) and subcontractor/fabricator(s).
- 5.4.5 Insert a copy of this Tollway Special Provision for Bid Credit incentive programs in each and every subcontract or joint venture agreement under this contract and it shall become a material term of the subcontracts.
- S.5 Bid Credits Submitted by the prime contractor, joint venture partner(s) and/or subcontractor/fabricator(s) are applied via Bid Credit Allocation, proportionally to the amounts originally submitted on the bid.

6. LONGEVITY OF BID CREDIT CERTIFICATES

- 6.1 Unused Bid Credits do not expire.
- 6.2 Bid Credits will become Inactive Bid Credits once utilized in a successful bid.
- 6.3 Should the same Bid Credit Certificate be submitted in multiple bids on the same date:
 - Where multiple solicitations have the same bid opening date, the Tollway will typically open bids in numerical order with the lowest project number per the last four digits of the contract being opened first.
 - The first bid opened containing the Bid Credit Certificate will be considered for bid.
 - All other bids containing a duplicate Bid Credit Certificate will be placed in a suspended mode until the award recommendation of the prior bid(s) has been issued.
 - Until such time of award recommendation, all duplicate Bid Credit Certificates will be Inactivated as applicable and the remaining Bid Credit(s) and Award Criteria will be recalculated for subsequent bids.

As an example: Bid 01 (RR-XX-1234) included Bid Credit Certificate A for \$100, Bid 02 (RR-XX-5678) also included Bid Credit Certificate A for \$100. Bid 01 utilized \$50 of Bid Credit Certificate A. Upon award recommendation of Bid 01, Bid Credit Certificate A has \$50 remaining available for consideration in Bid 02.

6.4 As stated in Section 4.8 above, the Bid Credit Certificate (s) will be redeemed up to the amount needed plus \$1 to allow the contractor's bid to be the lowest apparent bid for award of the contract and any unused remaining balance will be returned in the form of a revised Bid Credit Certificate (s) to the contractor or subcontractor/fabricator if applicable.

7. FRAUDULENT USE OF BID CREDIT CERTIFICATES

Any contractor who knowingly submits an Inactive Bid Credits shall be permanently barred from participating in any Tollway Bid Credit program.

Any contractor who submits a subcontractor/fabricator's Bid Credit Certificate without the permission of the subcontractor/fabricator and/or without committing to utilizing the subcontractor/fabricator by scope of service and dollar value of commitment in the bid shall be permanently barred from participating in any Tollway Bid Credit program.

The Tollway may report such reporting abuses to the Office of the Inspector General and applicable law enforcement authorities.



ILLINOIS TOLLWAY STANDARD BUSINESS TERMS AND CONDITIONS

ILLINOIS TOLLWAY CONTRACT NO.:	1-19-4400			
CONTRACTOR/CONSULTANT NAME:	MAYKAM	Construction, In		

1. PAYMENT TERMS AND CONDITIONS:

- 1.1 Minority Contractor Initiative: Any Vendor awarded a contract under Section 20-10, 20-15, 20-25 or 20-30 of the Illinois Procurement Code (30 ILCS 500) of \$1,000 or more is required to pay a fee of \$15. The Comptroller shall deduct the fee from the first check issued to the Vendor under the contract and deposit the fee in the Comptroller's Administrative Fund. 15 ILCS 405/23.9.
- 1.2 Expenses: The State will not pay for supplies provided or services rendered, including related expenses, incurred prior to the execution of this contract by the Parties even if the effective date of the contract is prior to execution.
- Prevailing Wage: As a condition of receiving payment Vendor must (i) be in compliance with the contract, (ii) pay its employees prevailing wages when required by law, (iii) pay its suppliers and subcontractors according to the terms of their respective contracts, and (iv) provide lien waivers to the State upon request. Examples of prevailing wage categories include public works, printing, janitorial, window washing, building and grounds services, site technician services, natural resource services, security guard and food services. The prevailing wages are revised by the Department of Labor and are available on the Department's official website, which shall be deemed proper notification of any rate changes under this subsection. Vendor is responsible for contacting the Illinois Department of Labor to ensure understanding of prevailing wage requirements at 217-782-6206 or (http://www.state.il.us/agency/idol/index.htm).
- 1.4 Federal Funding: This contract may be partially or totally funded with Federal funds. If federal funds are expected to be used, then the percentage of the good/service paid using Federal funds and the total Federal funds expected to be used will be provided in the award notice.
- 1.5 Invoicing: By submitting an Involce, vendor certifies that the supplies or services provided meet all requirements of the contract, and the amount billed and expenses incurred are as allowed in the contract. Invoices for supplies purchased, services performed and expenses incurred through December 31 of any year must be submitted to the State no later than February 28 of the following year; otherwise Vendor may have to seek payment through the Illinois Court of Claims. 30 ILCS 105/25. All Invoices are subject to statutory offset. 30 ILCS 210.
 - 1.5.1 Vendor shall not bill for any taxes unless accompanied by proof that the State is subject to the tax. If necessary, Vendor may request the applicable Agency/University state tax exemption number and federal tax exemption information.
 - 1.5.2 Vendor shall invoice at the completion of the contract unless invoicing is tied in the contract to milestones, deliverables, or other invoicing requirements agreed to in the contract.
- 2. ASSIGNMENT: This contract may not be assigned, transferred in whole or in part by vendor without the prior written consent of the State.

Illinois Tollway Standard Business Terms and Conditions Page 1

- 3. AUDIT/RETENTION OF RECORDS: Vendor and its subcontractors shall maintain books and records relating to the performance of the contract or subcontract and necessary to support amounts charged to the State pursuant the contract or subcontract. Books and records, including information stored in databases or other computer systems, shall be maintained by the vendor for a period of five years from the later of the date of final payment under the contract or completion of the contract, and by the subcontractor for a period of five years from the later of final payment under the term or completion of the subcontract. Books and records required to be maintained under this section shall be available for review or audit by representatives of: the procuring Agency/University, the Auditor General, the Executive Inspector General, the Chief Procurement Officer, the Tollway Inspector General, State of illinois internal auditors or other governmental entitles with monitoring Tollway, upon reasonable notice and during normal business hours. Vendor and its subcontractors shall cooperate fully with any such audit and with any investigation conducted by any of these entities. Failure to maintain books and records required by this section shall establish a presumption in favor of the State for the recovery of any funds paid by the State under the contract for which adequate books and records are not available to support the purported disbursement. The vendor or subcontractors shall not impose a charge for audit or examination of the vendor's books and records. 30 ILCS 500/20-65.
- 4. TIME IS OF THE ESSENCE: Time is of the essence with respect to vendor's performance of this contract. Vendor shall continue to perform its obligations while any dispute concerning the contract is being resolved unless otherwise directed by the State.
- 5. NO WAIVER OF RIGHTS: Except as specifically waived in writing, failure by a Party to exercise or enforce a right does not waive that Party's right to exercise or enforce that or other rights in the future.
- 6. FORCE MAJEURE: Failure by either Party to perform its duties and obligations will be excused by unforeseeable circumstances beyond its reasonable control and not due to its negligence, including acts of nature, acts of terrorism, riots, labor disputes, fire, flood, explosion, and governmental prohibition. The non-declaring Party may cancel the contract without penalty if performance does not resume within 30 days of the declaration.
- 7. CONFIDENTIAL INFORMATION: Each Party, including its agents and subcontractors, to this contract may have or gain access to confidential data or information owned or maintained by the other Party in the course of carrying out its responsibilities under this contract. Vendor shall presume all information received from the State or to which it gains access pursuant to this contract is confidential. Vendor information, unless clearly marked as confidential and exempt from disclosure under the Illinois Freedom of Information Act, shall be considered public. No confidential data collected, maintained, or used in the course of performance of the contract shall be disseminated except as authorized by law and with the written consent of the disclosing Party, either during the period of the contract or thereafter. The receiving Party must return any and all data collected, maintained, created or used in the course of the performance of the contract, in whatever form It is maintained, promptly at the end of the contract, or earlier at the request of the disclosing Party, or notify the disclosing Party in writing of its destruction. The foregoing obligations shall not apply to confidential data or information lawfully in the receiving Party's possession prior to its acquisition from the disclosing Party; received in good faith from a third Party not subject to any confidentiality obligation to the disclosing Party; now is or later becomes publicly known through no breach of confidentiality obligation by the receiving Party; or is independently developed by the receiving Party without the use or benefit of the disclosing Party's confidential information.
- B. USE AND OWNERSHIP: All work performed, or supplies created by Vendor under this contract, whether written documents or data, goods or deliverables of any kind, shall be deemed work for hire under copyright law and all intellectual property and other laws, and the State of Illinois is granted sole and exclusive ownership to all such work, unless otherwise agreed in writing. Vendor hereby assigns to the State all right, title, and interest in and to such work including any related intellectual property rights, and/or waives any and all claims that Vendor may have to such work including any so-called "moral rights" in connection with the work. Vendor acknowledges the

State may use the work product for any purpose. Confidential data or information contained in such work shall be subject to confidentiality provisions of this contract.

- 9. INDEMNIFICATION AND LIABILITY: The vendor shall indemnify and hold harmless the Tollway and State of Illinois, their directors, agencies, officers, employees, agents and volunteers from any and all costs, demands, expenses, losses, claims, damages, liabilities, settlements and judgments, including in-house and contracted attorneys' fees and expenses, arising out of: (a) any breach or violation by vendor of any of its certifications, representations, warranties, covenants or agreements; (b) any actual or alleged death or injury to any person, damage to any property or any other damage or loss claimed to result in whole or in part from vendor's negligent performance; or (c) any negligent act, activity or omission of vendor or any of its employees, representatives, subcontractors or agents. Neither Party shall be liable for incidental, special, consequential or punitive damages.
- 10. INDEPENDENT CONTRACTOR: Vendor shall act as an independent contractor and not an agent or employee of, or joint venture with the State. All payments by the State shall be made on that basis.
- 11. SOLICITATION AND EMPLOYMENT: Vendor shall not employ any person employed by the State during the term of this contract to perform any work under this contract. Vendor shall give notice immediately to the Agency's director if vendor solicits or intends to solicit State employees to perform any work under this contract.
- 12. COMPLIANCE WITH THE LAW: The Vendor, its employees, agents, and subcontractors shall comply with all applicable federal, state, and local laws, rules, ordinances, regulations, orders, federal circulars and all license and permit requirements in the performance of this contract. Vendor shall be in compliance with applicable tax requirements and shall be current in payment of such taxes. Vendor shall obtain at its own expense, all licenses and permissions necessary for the performance of this contract.
- 13. BACKGROUND CHECK: Whenever the State deems it reasonably necessary for security reasons, the State may conduct, at its expense, criminal and driver history background checks of vendor's and subcontractors officers, employees or agents. Vendor or subcontractor shall reassign immediately any such individual who, in the opinion of the State, does not pass the background check.
- 14. APPLICABLE LAW: This contract shall be construed in accordance with and is subject to the laws and rules of the State of Illinois. The Department of Human Rights' Equal Opportunity requirements (44 III. Adm. Code 750) are incorporated by reference. Any claim against the State arising out of this contract must be filed exclusively with the Illinois Court of Claims. 705 ILCS 505/1. The State shall not enter into binding arbitration to resolve any contract dispute. The State of Illinois does not waive sovereign immunity by entering into this contract. The official text of cited statutes is incorporated by reference. An unofficial version can be viewed at http://www.ilga.gov).
- 15. ANTI-TRUST ASSIGNMENT: If Vendor does not pursue any claim or cause of action it has arising under federal or state antitrust laws relating to the subject matter of the contract, then upon request of the illinois Attorney General, Vendor shall assign to the State rights, title and interest in and to the claim or cause of action.
- 16. CONTRACTUAL TOLLWAY: The Agency that signs for the State of Illinois shall be the only State entity responsible for performance and payment under the contract. When the Chief Procurement Officer or authorized designee signs in addition to an Agency, they do so as approving officer and shall have no liability to Vendor. When the Chief Procurement Officer or authorized designee, or State Purchasing Officer signs a master contract on behalf of State agencies, only the Agency that places an order with the Vendor shall have any liability to Vendor for that order.
- 17. NOTICES: Notices and other communications provided for herein shall be given in writing by registered or certified mail, return receipt requested, by receipted hand delivery, by courier (UPS, Federal Express or other similar and

reliable carrier), by e-mail, or by fax showing the date and time of successful receipt. Notices shall be sent to the individuals who signed the contract using the contact information following the signatures. Each such notice shall be deemed to have been provided at the time it is actually received. By giving notice, either Party may change the contact information.

- 18. MODIFICATIONS AND SURVIVAL: Amendments, modifications and waivers must be in writing and signed by authorized representatives of the Parties. Any provision of this contract officially declared void, unenforceable, or against public policy, shall be ignored and the remaining provisions shall be interpreted, as far as possible, to give effect to the Parties' intent. All provisions that by their nature would be expected to survive, shall survive termination. In the event of a conflict between the State's and the Vendor's terms, conditions and attachments, the State's terms, conditions and attachments shall prevail.
- 19. PERFORMANCE RECORD / SUSPENSION: Upon request of the State, vendor shall meet to discuss performance or provide contract performance updates to help ensure proper performance of the contract. The State may consider vendor's performance under this contract and compliance with law and rule to determine whether to continue the contract, suspend vendor from doing future business with the State for a specified period of time, or to determine whether vendor can be considered responsible on specific future contract opportunities.
- 20. FREEDOM OF INFORMATION ACT: This contract and all related public records maintained by, provided to or required to be provided to the State are subject to the Illinois Freedom of Information Act (FOIA) (50 ILCS 140) notwithstanding any provision to the contrary that may be found in this contract.
- 21. SCHEDULE OF WORK: Any work performed on State premises shall be done during the hours designated by the State and performed in a manner that does not interfere with the State and its personnel.

22. WARRANTIES FOR SUPPLIES AND SERVICES:

- Vendor warrants that the supplies furnished under this contract will: (a) conform to the standards, specifications, drawing, samples or descriptions furnished by the State or furnished by the Vendor and agreed to by the State, including but not limited to all specifications attached as exhibits hereto; (b) be merchantable, of good quality and workmanship, and free from defects for a period of twelve months or longer if so specified in writing, and fit and sufficient for the intended use; (c) comply with all federal and state laws, regulations and ordinances pertaining to the manufacturing, packing, labeling, sale and delivery of the supplies; (d) be of good title and be free and clear of all liens and encumbrances and; (e) not infringe any patent, copyright or other intellectual property rights of any third party. Vendor agrees to reimburse the State for any losses, costs, damages or expenses, including without limitations, reasonable attorney's fees and expenses, arising from failure of the supplies to meet such warranties.
- 22.2 Vendor shall insure that all manufacturers' warrantles are transferred to the State and shall provide a copy of the warranty. These warranties shall be in addition to all other warranties, express, implied or statutory, and shall survive the State's payment, acceptance, inspection or failure to inspect the supplies.
- 22.3 Vendor warrants that all services will be performed to meet the requirements of the contract in an efficient and effective manner by trained and competent personnel. Vendor shall monitor performances of each individual and shall reassign immediately any individual who is not performing in accordance with the contract, who is disruptive or not respectful of others in the workplace, or who in any way violates the contract or State policies.

23. REPORTING, STATUS AND MONITORING SPECIFICATIONS:

23.1 Vendor shall immediately notify the State of any event that may have a material impact on vendor's ability

to perform the contract.

- 23.2 By August 31 of each year, Vendor shall report to the Agency or University the number of qualified veterans and certain ex-offenders hired during Vendor's last completed fiscal year. Vendor may be entitled to employment tax credit for hiring individuals in those groups, 35 ILCS 5/216, 5/217.
- 24. EMPLOYMENT TAX CREDIT: Vendors who hire qualified veterans and certain ex-offenders may be eligible for tax credits. 30 IECS 500/45-67 and 45-70. Please contact the Illinois Department of Revenue (telephone #: 217-524-4772) for information about tax credits.

25. SUPPLEMENTAL PROVISIONS

25.1 TOLLWAY SUPPLEMENTAL PROVISIONS

25.1.1 Agents and Employees:

Vendor shall be responsible for the negligent acts and omissions of its agents, employees and subcontractors in their performance of vendor's duties under this contract. Vendor represents that it shall utilize the services of individuals skilled in the profession for which they will be used in performing services or supplying goods hereunder. In the event that the Tollway determines that any individual performing services or supplying goods for Vendor hereunder is not providing such skilled services or delivery of goods, it shall promptly notify the Vendor and the Vendor shall replace that individual.

25.1.2 Publicity:

Vendor shall not, in any advertisement or any other type of solicitation for business, state, indicate or otherwise imply that it is under contract to the Tollway nor shall the Tollway's name be used in any such advertisement or solicitation without prior written approval except as required by law.

25.1.3 Third Party Beneficiaries:

There are no third party beneficiaries to this contract. This contract is intended only to benefit the Tollway/Buyer and the Vendor.

25.1.4 Successors In Interest:

All the terms, provisions, and conditions of the contract shall be binding upon and inure to the benefit of the parties hereto and their respective successors, assigns and legal representatives.

25.1.5 Venue:

Any claim against the Tollway arising out of this contract must be filed exclusively with Circuit Court for the Eighteenth Judicial Circuit, DuPage County, Illinois for State claims and the U.S. District Court for the Northern District of Illinois for Federal claims.

- 25.1.5.1 Whenever "State" is used or referenced in this contract, it shall be interpreted to mean "Tollway".
- 25.1.5.2 The State Prompt Payment Act (30 ILCS 40) does not apply to the Tollway.
- 25.1.5.3 The Tollway is not currently an appropriated agency.
- 25.2 <u>REPORT OF A CHANGE IN CIRCUMSTANCES</u>: The contractor agrees to report to the Tollway as soon as practically possible, but no later than twenty-one (21) days following any change in facts or circumstances that might impact the contractor's ability to satisfy its legal or contractual responsibilities and obligations

Illinois Tollway Standard Business Terms and Conditions Page 5

under this contract. Required reports include, but are not limited to changes in the contractor's Certification/Disclosure Forms, the contractor's IDOT pre-qualification, or any certification or licensing required for this project. Additionally, (contractor/vendor) agrees to report to the Tollway within the above timeframe any arrests, indictments, convictions or other matters involving the CONTRACTOR, or any of its principals, that might occur while this contract is in effect. This reporting requirement does not apply to common offenses, including but not limited to minor traffic/vehicle offenses.

Further, the contractor agrees to incorporate substantially similar reporting requirements into the terms of any and all subcontracts relating to work performed under this agreement. The (contractor/vendor) agrees to forward or relay to the Tollway any reports received from subcontractors pursuant to this paragraph within twenty-one (21) days.

Finally, the contractor acknowledges and agrees that the failure of the contractor to comply with this reporting requirement shall constitute a material breach of contract which may result in this contract being declared void.

25.3 PAYMENT DATA REPORTING REQUIREMENT

The Tollway requires contractors to report all payments received and/or paid to other firms pursuant to this contract in the form prescribed by the Tollway.

Additional information can be found at: https://www.illinoistollwav.com/doing-business#B2GNow (If hyperlink does not load, copy and paste the address into your web browser's address bar)

25.4 VENDOR SUPPLEMENTAL PROVISIONS



STATE OF ILLINOIS SOLICITATION AND CONTRACT TERMS AND CONDITIONS EXCEPTIONS

including the disclosures, w	standard terms and conditions, ith	ms and conditions set forth in the State of Illinois Invitation for Bid, the Agency/University supplemental provisions, certifications, and
the following e	exceptions:	
	all of the duties and obligation performed shall be pursuant t accepted by the State thereto	
<u></u>	STANDARD TERMS AND CONDIT	nons
Section/ Subsection#	State the exception such as "a	rdd," "replace," and/or "delete."
<u> </u>		
	ADDITIONAL TERMS AND COND	ITIONS
New Provision(s), # et. seq.	Section/Subsection New Num condition.	nber, Title of New Subsection: State the new additional term or
Terms and Co	hereby agrees to the exconditions provided by	eptions provided byand to the Additional
Agreed:		Agreed:
	A Lutrovat3	By:
Signed:		Signed:
	Mittel	Position:
Date: 12	9119	Date:

Illinois Idliway

Sub-Contractor/Consultant Information/Delinquent Debt Review Contractor/Consultant Sub-Contractor/Consultant

Sub-Contractor/Consultant FEIN

		•							
	Date:	1/2	10	Project Num	ber:	1-19-	4410		
	Project Name:	FIV	B Wit	K muter Dis	trict	Santa	4410 y Gewen relocatio		
>	Sub-Contractor/Cont Will you be using an	sultani Disclosu y sub-consultan	re. ts/contractors?	Ø Yes □ No					
If yes, you must identify below, to the extent the information is known, regardless of the subcontract value, the names, a type of work all sub-contractors/consultants that will be utilized in the performance of this contract, together with the antivative (sub-contractors) or percentage (sub-consultants) each is expected to receive pursuant to this contract. The contractors/consultants should include but not be limited to sub-contractors/consultants, suppliers and truckers propose disadvantaged business enterprise and veteran owned business goals. The State may request updated information at a purposes of this section sub-contractors/consultants are those specifically hired to perform part of the work of this contract suppliers and truckers do not need to be included. Upon request, our firm agrees to provide a copy of the subcontract, if required, within filtren (15) days after execution of a selected, or after execution of the subcontract, whichever is later, for those subcontracts with an annual value of more that subcontracts over \$50,000 must include the same cartifications that the Vendor must make as a condition of the contract shall include in each subcontract the subcontractor certifications as shown on the Standard Subcontractor Certification in									
DELINGUEN	selected, or after exa subcontracts over \$5	culton of the su 0,000 must incl	bcontract, which tude the same o	vever is later, for those su artifications that the Vend	bcontracts (for must mu	with an annual : ake as a condit	ifter execution of the contract II value of more than \$50,000. All ion of the contract. The vendor- tion Certification form available		
CONTRACTOR/ CONSULTANT	K.CS 500. Section 5 affiliets, is definquent from entering into a tangible personal pro- further acknowledge	0-11 prohibits a in the payment contract with the perty into the St s that the cor	i parson from er of any debt to t e State agency ata of litinois in a stracting. State	itering into a contract with ne State as defined by the if it, or any efficial, has a accordance with the provi- agency may declare the be delinquent in the paym	n a State ag i Debt Coile failed to coi ilons of the us contract ant of any d	jency if ill knowletten Board. Si flect and remit litinata Use Tax void if this o	g swarded a contract under 30 a or should know that it, or any action 50-12 prohibits a person litinots Use Tax on all sales of Act. The contractor/consultant certification is false or if the during the term of the contract.		
	Contractor/Cons	ultant: <u>M</u>	artam	Cornestructi	M_				
	Federal Employm	_							
	E-Mail: KONU	V+C MA	Ham.	gun	The etteches		ds the requested information.		
	E for Construction C	ontracts: List	ali known eul		those ide	nlified in the	Bid Package on DBE Form		
Contrac	<u>Sub-</u> :)oria)/Consultaniia)	Bub- Contractor (Consultant FEIN		Address	General 1	Type of Work	Anticlessed Amount of Contract to be Paid (to extent known) Sub-Contractor (dollar value) or Sub-Consultant (percentage)		
Horne	(THE SINGL		ALIPLIA I	and herporth	6160	ı/ina	94,077.50		
Midwi	of Mole		684 W 35	DN. Grenfield, IN	1	,	2,24,145		
<u>uhli</u> h	Mnumics			encor Buego, Tr	f		4B4,4150		
	of Mid Coursel		13010 BLANC	we governly	: smy	tase	3,702,044.35		
ignatur						112h0			
rinted N	iamo: Mb/	of Kuh	ovutz)			.,			

Illinois Tollway Standard Business Terms and Conditions Page 8

Illinois

Sub-Contractor/Consultant Information/Delinquent Debt Review Contractor/Consultant Sub-Contractor/Consultant

	TOUV.	vay .									FEIN
	<u>Oete;</u>	1/2	10		Project	. Numi	ber:	1-19.	-4	410	
	Project Name:	FLA	1 9	WILL	water	Dis	łvict.	Sanut	uy	GLWEN	relocatio
~ 1	Sub-Contractor/Co Will you be using a	nsuitent Disclos ny sub-consulte	ure.	ntrectors? (E	Ýγes [] No	·				
DELINQUENT DEBT REVIEW	If yes, you must lot type of work all out value (sub-contract contractors/consult; disadvantaged busi purposes of this se- suppliers and tructu	reontractorareo lors) or parcen ants should inci ness enterprise cilion sub-contra	nsuita tage i tude b and v clors/	nis that will be u (sub-consultants ut not be fimited vateran owned) consultants are	AAlzed in the b) such is as i to sub-cont butletts cont	perion expected ractors/	nance of this to receive consultants State may a	s contract, ic pursuant b suppliers o	gethe this nd in	er with the en contract. To uckers propo- stremetics et	ficipated dollar he list of sub- sed to achieve
DELINQUEN	Upon request, our fi selected, or after ex subcontracts over \$ shall include in each from the State.	scutton of the se 50,000 must inc	ubcen Slude l	iraci, whichever Ita same certific	is later, for the	1058 Sul In Vend	bcontracts w	ith an annu	ri vak Giber	te of more that	an \$50,000, All
15 K	Defination Payment (LCS 500. Section : affiliate, is definquent from entering into a tangible personal pro- turther acknowledge contractor/consultant	10-11 prohibils of the payment contract with the payment contract with the second of t	e pers t of an te Sta tule of Otracti	on from entering by debt to the Sta te agency if it, o liftinois in accom ind. State accom	g into a contra ite as defined or any affiliate dance with the cy may dec	act with 1 by the 8, has fo 6 provis turn the	 Stels age Debt Collect afed to coll ions of the ion contract 	ency if it kno zion Board. ect and remi Mnois Lise Ti wold if this	ws or Secti It Jillo ex Ac	should know on 50-12 prof ols Use Tex t. The contrac licetton in to	that it, or any hibits a person on all sales of clor/consultant
CONTRACTOR/ CONSULTANT	Contractor/Cons										
ELISHO	Federal Employs	_		•	•						
	E-Mail: <u>YVV</u> Ide an ettachment if n	7+(5 MA	1	LVA . COV		etion 71	ha alfackeu	and major inco	ه ماداد	iha rasuastad	l Information
	for Construction (2026 and VOSS	Contracta: Lie	t all k	noodus awon	tractors incl	kudina	those Idea	tified to the	n Bid	Package o	n DRE Corre
Contrac	Sub- tor(sVConsultani(s)	Sub- Contractor (Consultent FEIN		Add	7011		General T	ype of Worl		Anticipated Contract to sylant i Sub-Contra yelur Sub-Cor (perce)	be Paid (to known) clor (doller e) or raultant
Alland	tc Blinths		//4	2 GWY MA		Th	Pain		1	39.88	116
MAR	DW.		Vui.	SW. 3744	Chicar	n	liba	√	3	409,9	11.30
CSD.			221	Wale, Sp	infield.	n	environ	mental	16	184,5	10,00
StI	anstrution		424	15 16cm. 1	DAK FOVA	rile	Singi	<u>n</u> 1	杉	134,0	74.50
Signature	: <u></u>						e: <u>112</u>	•			
Printed N	ame: <u>Probl</u>	nt Kush	10V	at3							

Illinois

Sub-Contractor/Consultant Information/Delinquent Debt Review Contractor/Consultant Sub-Contractor/Consultant

	y jiloli	way					FEIN
	Date	: 1/2	lia	Project Nur	mbor: 1-19	-4410	
	Project Name	: Fla	39 W11	Project Num	strict Soul	any Sluver	Moration
	Sub-Contractor/C Will you be using	onsultant Disclose	uce. nts/contractors?	e d Yes □ No			
<u>DELINQUENT DEBT REVIEW</u>	value (sub-contra contractors/consul disadvantaged but	rb-contractors/cor ctors) or percen Itanis should inch siness enterprise ection aub-contra	tsuitante Unst w tage (autocons ude but not be and veteran ov clors/consultan	formation is known, rega- fit be utilized in the partis uttants) each is expecte firmited to auto-contractor ened business goals. The is are those specifically i	mance of this contract, id to receive pursuant s/consultants, auppliers a State may request you	together with the end to this contract. The and truckers propose lated information at a	cipeted dollar o list of sub- nd to achieve nov time. For
DELINQUEA	selected, or after e subcontracts over	xecution of the eq \$50,000 must inc	ibconiract, which jude the same :	the subcontract. If require hever is later, for those si certifications that the Ven certifications as shown (ubcontracts with an enri	ual value of more than	550,000. At
CONTRACTORY	R.C5 500. Section affiliate, is settingue from entering into a tangible personal p further acknowleds contractor/consultar	50-11 prohibits a nt in the payment a contract with the operty into the Si gas that the con nt or any affiliate t	i person from e l of any debt to t e State agancy late of Illinois in hiracting State s determined to	rifics that it, or any affilial ritering into a contract with the State as defined by the if it, or any affiliate, has accordance with the proving and the province that the province to the page of the contract of the page.	th a State agency if it in e Debt Coffection Board falled to collect and rer laions of the Minots Use the contract void if thi tent of any debt to the St	ows or should know t . Section 50-12 prohit nit litinals Use Tex or Tex Act. The contract s certification is fair	that it, or any bils a person In all sales of orloonsukant Ine. or if the
	Contractor/Con	sultant: <u>VI</u>	artam	Constructi	01/2		
割	Federal Employ						
		W}@ MA					
	E for Construction	Contracts: List	sii known eul	the below information. The below information in the below information in the below in the below in the below in the below in the below in the below in the below in the below in the below in the below in the below in the below information. The below information in the below information in the below information in the below information in the below information. The below information in the below information in the below information in the below information in the below information in the below information in the below information in the below information in the below information in the below information in the below information in the below information in the below information in the below information in the below information in the below information in the below	those identified in ti	e Bid Package on	DBE Form
Contrac	<u>Sub-</u> Hor(sVConsultani(s	Sub- Contractor (Gonaultant FRIN		Address	General Type of Wor	Anticipated / Contract to b sutent to Sub-Contract yelves Sub-Contract (percent	e Paid (to rown) for (dollar gr sultant
Miho	mex		95505m	DE MELANK SE		\$182,00	
Dia	.w				6 morek	\$ 35,79	
	strial Fence		1300 5-KI	lburn, aip, n		\$ 420, 1	
Natura	4 Greations		35V 8VW	rest. Jouet in	Landscaping	\$ 256,4	
gnature Inted N): 	A Kuth			10: 1/2/10		
INTEG N	muc: 11/1/	KI KYVI V	<u> </u>				

Illinois Tollway Standard Business Terms and Conditions Page 8

Sub-Contractor/Consultant Information/Delinquent Debt Review Contractor/Consultant

Tollway	,				Sui	-Contractor	rconsultan FEIA
Date:	1/2/19		Project Numb	26 1:	1-19-6	1410	
Project Name:	Flagg (Santan	GLUSEN	RIDUATIO
Sub-Contractor/Consults Will you be using any sult if yes, you must identify it type of work att sub-contractors) contractors/consultants a disadvantaged business purposes of this section a suppliers and truckers do	b-consultants/contra below, to the extent ractors/consultants or ractors/consultants bould include tout n enterprise and veter bub-contractors/cons/ bub-contractors/	the information that will be utili- consultants) not be limited to tran owned bus sultants are the	h is known, regardi zed in the perform each is expected o auto-contractors/c iness ocals. The S	ance of this to receive consultants, State may r	s contract, loggi pursuant to th suppliers and i	her with the enti- is contract. The inuckers propose information at a	tipaled dollar I list of sub- id to achieve
Upon request, our firm ag selected, or after executio subcontracts over \$50,000 shall include in each subc from the State.	n of the subcontract Dimust include the s	i, whichever is i Namo certificati	later, for those sub ons that the Vendo	contracts w or must mai	vith an angual vo ke as a coodhin	due of more than n of the contract	\$50,000. All
Qelinquent Payment. The ILCS 500. Section 50-11 affiliate, is delinquent in the from entering into a contra tangible personal property further acknowledges that contractor/consultant or any	profibitis a person it a payment of any de act with the State a into the State of Illin it line contracting	rom entering in this to the State gency if it, or a tola in accordan State agency ned to be deling	to a contract with a as defined by the li my efficier, has for ce with the provision may declare the went in the paymen	s State age Debt Collect Med to colle ons of the lite opportunct	ency If R knows of John Board, Sec ect and runk III Tinois Use Tax A unid If this con	or should know the ston 50-12 problet note Use Tax on at. The contractor is taken	hal II, or any bits a person n all sales of priconsultant

CONTRACTOR

DELINQUENT DEBT REVIEW

Contractor/Consultant: MAVYAM CMSTruction


Federal Employment Identification Number (FEIN):

E-Mail: <u>RODO+O MAY-LAM. CAM</u> Include an attachment if more spece is needed to provide the below information. The attachment must provide the requested information.

NOTE for Construction Contracts: List all known subcontractors including those identified in the Bid Package on OBE Form 2025 and VOSB Form 2025, and include any name listed in the "Under Contract To" section of these forms.

Sub- Centractor(s)/Consultani(s)	Sub- Contractor /Consultant	Address	General Type of Work	Anticipated Amount of Contract to be Paid Ito extent known) Sub-Contractor Idoller yeller (Sub-Contractor) Sub-Contractor (Contractor)
MSL		1040 Bonaventor, EXECONE, SE	OC/OA	\$300,000.00
63		822 N 129 Infinity 1/30/14	Larout	\$ 10,000.00
DIK		725 Winternac, Napwhill F		9 24, 690.65
WIN 30NE		1705) GALLAND, CICETHALLSE		5142,093,00
Signature: Printed Name: ROD W	4 Kun	Da da	a: 112/20	

Illinois Tollway Standard Business Terms and Conditions Page 8



Corporation/LLC Search/Certificate of Good Standing

Corporation File Detail Report

File

50234304

Number

Entity

MARTAM CONSTRUCTION, INC.

Name

Status ACTIVE

Entity Information

Entity Type CORPORATION

Type of Corp
DOMESTIC BCA

Incorporation Date (Domestic) Monday, 7 May 1973

State ILLINOIS

Duration Date PERPETUAL

Agent Information

Name ROBERT KUTROVATZ

Address 1200 GASKET DR ELGIN , IL 60120

Change Date Tuesday, 13 March 2012

Annual Report

Filing Date Friday, 19 April 2019

For Year 2019

Officers

President
Name & Address
ROBERT KUTROVATZ 39W643 HENRY DAVID THOREAU ST CHARLES 60175

Secretary
Name & Address
JERRY KUTROVATZ 1343 FARGO BLVD GENEVA 60134

Old Corp Name

04/27/2011
MARTAM CONSTRUCTION INCORPORATED

Return to Search

File Annual Report

Adopting Assumed Name Articles of Amendment Effecting A Name Change Change of Registered Agent and/or Registered Office

(One Certificate per Transaction)

This information was printed from www.cyberdriveillinois.com, the official website of the Illinois Secretary of State's Office.

Mon Feb 24 2020

Page: 1 Document Name: untitled

4490 Homer Tree Service

OCIS CICIOCP1

OFFSET CONTRACT INQUIRY

10:11 02/24/20

ACTION: S

VENDOR NUMBER= ****

OFFSET: 00 OF 00

VENDOR NAME: *

CLAIMING AGENCY NUMBER: *

CLAIMING AGENCY NAME: *

CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 02/24/20 AT 10:33 OUR INVOLUNTARY WITHOUDING SYSTEM DOES NOT HAVE AN ACTIVE CLAIM AGAINST VENDOR NUMBER **** PLEASE BE ADVISED THAT OUR SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

ENTER=PROCESS, PF3=IOCM, PF12=REFRESH

Date: 2/24/2020 Time: 10:33:20 AM

Page: 1 Document Name: untitled

4490 Milnest Wole Inc.

OCIS CICIOCP1

OFFSET CONTRACT INQUIRY

10:11 02/24/20

ACTION: S

VENDOR NUMBER= ****

OFFSET: 00 OF 00

VENDOR NAME: *

CLAIMING AGENCY NUMBER: *

CLAIMING AGENCY NAME: *

CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 02/24/20 AT 10:31 OUR INVOLUNTARY WITHOUDING SYSTEM DOES NOT HAVE AN ACTIVE CLAIM AGAINST VENDOR NUMBER **** PLEASE BE ADVISED THAT OUR SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

ENTER=PROCESS, PF3=IOCM, PF12=REFRESH

Date: 2/24/2020 Time: 10:31:34 AM

Page: 1 Document Name: untitled 4490 Vility Nyvavics

OCIS CICIOCP1

OFFSET CONTRACT INQUIRY

10:11 02/24/20

ACTION: S

VENDOR NUMBER= ****

OFFSET: 00 OF 00

VENDOR NAME: *

CLAIMING AGENCY NUMBER: *

CLAIMING AGENCY NAME: *

CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 02/24/20 AT 10:28 OUR INVOLUNTARY CITED OLDING SYSTEM DOES NOT HAVE AN ACTIVE CLAIM AGAINST VENDOR NUMBER **** PLEASE BE ADVISED THAT OUR SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

ENTER=PROCESS, PF3=IOCM, PF12=REFRESH

Date: 2/24/2020 Time: 10:28:43 AM

Page: 1 Document Name: untitled

4490 bran Incorporated

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY

10:11 02/24/20

ACTION: S

VENDOR NUMBER= ****

OFFSET: 00 OF 00

VENDOR NAME: *

CLAIMING AGENCY NUMBER: *

CLAIMING AGENCY NAME: *

CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 02/24/20 AT 10:24 OUR INVOLUNTARY WITHOUTING SYSTEM DOES NOT HAVE AN ACTIVE CLAIM AGAINST VENDOR NUMBER **** PLEASE BE ADVISED THAT OUR SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/ 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

ENTER=PROCESS, PF3=IOCM, PF12=REFRESH

Date: 2/24/2020 Time: 10:25:10 AM

Page: 1 Document Name: untitled 4490 Saul J Construction

OCIS CICIOCP1

OFFSET CONTRACT INQUIRY

10:11 02/24/20

ACTION: S

VENDOR NUMBER= ****

OFFSET: 00 OF 00

VENDOR NAME: *

CLAIMING AGENCY NUMBER: *

CLAIMING AGENCY NAME: *

CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 02/24/20 AT 10:21 OUR INVOLUNTARY WITHOUDING SYSTEM DOES NOT HAVE AN ACTIVE CLAIM AGAINST VENDOR NUMBER **** PLEASE BE ADVISED THAT OUR SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

ENTER=PROCESS, PF3=IOCM, PF12=REFRESH

Date: 2/24/2020 Time: 10:21:56 AM

Page: 1 Document Name: untitled 4490 CSD Environmental Services luc.

OCIS CICIOCP1

OFFSET CONTRACT INQUIRY

10:11 02/24/20

ACTION: S

VENDOR NUMBER= ****

OFFSET: 00 OF 00

VENDOR NAME: *

CLAIMING AGENCY NUMBER: *

CLAIMING AGENCY NAME: *

CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 02/24/20 AT 10:19 OUR INVOLUNTARY MITTURED BY STEM DOES NOT HAVE AN ACTIVE CLAIM AGAINST VENDOR NUMBER ***** PLEASE BE ADVISED THAT OUR SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

ENTER=PROCESS, PF3=IOCM, PF12=REFRESH

Date: 2/24/2020 Time: 10:19:45 AM

From:

Bailey, Shanei

To:

Sailey, Shanei

Subject Date:

Herlihy Mid-Continent Company Tuesday, December 10, 2019 2:51:09 PM

1490 Heriny Mis-continant Co.

OCIS CICIOCPI

OFFSET CONTRACT INQUIRY

14:15 12/10/19

ACTION: S

VENDOR NUMBER=

VENDOR NAME:

OFFSET: 00 OF 00

CLAIMING AGENCY NUMBER: CLAIMING AGENCY NAME:

CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 12/10/19 AT 14:50 OUR INVOLUNTARY ACTIVE CLAIM AGAINST VENDOR NUMBER **** OLDING SYSTEM DOES NOT HAVE AN PLEASE BE ADVISED THAT OUR SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/ 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

PF3=IOCM, PF12=REFRESH ENTER=PROCESS,

E-MAIL CONFIDENTIALITY NOTICE: This electronic mail message, including any attachments, is for the intended recipient(s) only. This e-mail and any attachments might contain information that is confidential, legally privileged or otherwise protected or exempt from disclosure under applicable law. If you are not a named recipient, or if you are named but believe that you received this e-mail in error, please notify the sender immediately by telephone or return e-mail and promptly delete this email and any attachments and copies thereof from your system. If you are not the intended recipient, please be aware that any copying, distribution, dissemination, disclosure or other use of this e-mail and any attachments is unauthorized and prohibited. Your receipt of this message is not intended to waive any applicable privilege or claim of confidentiality, and any prohibited or unauthorized disclosure is not binding on the Illinois State Toll Highway Authority. Thank you for your cooperation.

From:

<u>Bailey, Shanel</u>

To:

Bailey, Shanet

Subject:

MA Rebar Services Inc

Date:

Tuesday, December 10, 2019 2:46:43 PM

4490 MANCHAR Services

OCIS CICIOCP1

OFFSET CONTRACT INQUIRY

14:15 12/10/19

ACTION: S

VENDOR NUMBER= ***

VENDOR NAME: *

OFFSET: 00 OF 00

CLAIMING AGENCY NUMBER: *

CLAIMING AGENCY NAME: *

CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 12/10/19 AT 14:45 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN ACTIVE CLAIM AGAINST VENDOR NUMBER ***** PLEASE BE ADVISED THAT OUR SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

ENTER=PROCESS, PF3=IOCM, PF12=REFRESH

E-MAIL CONFIDENTIALITY NOTICE: This electronic mail message, including any attachments, is for the intended recipient(s) only. This e-mail and any attachments might contain information that is confidential, legally privileged or otherwise protected or exempt from disclosure under applicable law. If you are not a named recipient, or if you are named but believe that you received this e-mail in error, please notify the sender immediately by telephone or return e-mail and promptly delete this email and any attachments and copies thereof from your system. If you are not the intended recipient, please be aware that any copying, distribution, dissemination, disclosure or other use of this e-mail and any attachments is unauthorized and prohibited. Your receipt of this message is not intended to waive any applicable privilege or claim of confidentiality, and any prohibited or unauthorized disclosure is not binding on the Illinois State Toll Highway Authority. Thank you for your cooperation.

Bailey, Shanel

To:

Failey, Shanet

Subject: Date: Atlantic Painting Co

Tuesday, December 10, 2019 2:45:42 PM

4490 Atlantic Painting Co

OCIS CICIOCP1

OFFSET CONTRACT INOUIRY

14:15 12/10/19

ACTION: S

VENDOR NUMBER= ****
VENDOR NAME: *

OFFSET: 00 OF 00

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 12/10/19 AT 14:44 OUR INVOLUNTARY DEDDING SYSTEM DOES NOT HAVE AN ACTIVE CLAIM AGAINST VENDOR NUMBER **** PLEASE BE ADVISED THAT OUR SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

ENTER=PROCESS, PF3=IOCM, PF12=REFRESH

Sailey, Shanei

To:

Sailey, Shanel

Subject:

Reynaga Bros. Construction Corporation

Date:

Tuesday, December 10, 2019 2:42:16 PM

44/90 Reynosa Bres. Corporation

OCIS CICIOCPI

OFFSET CONTRACT INQUIRY

14:15 12/10/19

OFFSET: 00 OF 00

ACTION: S

VENDOR NUMBER= *

VENDOR NAME:

CLAIMING AGENCY NUMBER: *

CLAIMING AGENCY NAME:

CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 12/10/19 AT 14:41 OUR INVOLUNTARY ALTHHOLDING SYSTEM DOES NOT HAVE AN ACTIVE CLAIM AGAINST VENDOR NUMBER ***** 1. PLEASE BE ADVISED THAT OUR SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

ENTER=PROCESS, PF3=IOCM, PF12=REFRESH

E-MAIL CONFIDENTIALITY NOTICE: This electronic mail message, including any attachments, is for the intended recipient(s) only. This e-mail and any attachments might contain information that is confidential, legally privileged or otherwise protected or exempt from disclosure under applicable law. If you are not a named recipient, or if you are named but believe that you received this e-mail in error, please notify the sender immediately by telephone or return e-mail and promptly delete this e-mail and any attachments and copies thereof from your system. If you are not the intended recipient, please be aware that any copying, distribution, dissemination, disse

Bailey, Shanel

To:

Bailey, Shanel

Subject:

MTC Moreno"s Inc

Date:

Tuesday, December 10, 2019 2:40:28 PM

fygo mrc moveno's

OCIS CICIOCP1

OFFSET CONTRACT INQUIRY

14:15 12/10/19

ACTION: S

VENDOR NUMBER= *

VENDOR NAME: *

CLAIMING AGENCY NUMBER: CLAIMING AGENCY NAME:

CLAIMING AGENCY PHONE NUMBER:

OFFSET: 00 OF 00

DISCLAIMER:

AS OF 12/10/19 AT 14:39 OUR INVOLUNTARY OLDING SYSTEM DOES NOT HAVE AN ACTIVE CLAIM AGAINST VENDOR NUMBER **** PLEASE BE ADVISED THAT OUR SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

ENTER=PROCESS, PF3=IOCM, PF12=REFRESH

daviev. Shanel

To:

Bailey, Shanet

Subject:

C3 Corporation

Date:

Tuesday, December 10, 2019 2:38:55 PM

lyqu_ C3 Corporation

OCIS CICIOCP1

OFFSET CONTRACT INQUIRY

14:15 12/10/19

ACTION: S

VENDOR NUMBER=

VENDOR NAME: *

CLAIMING AGENCY NUMBER: CLAIMING AGENCY NAME:

CLAIMING AGENCY PHONE NUMBER: *

OFFSET: 00 OF 00

DISCLAIMER:

AS OF 12/10/19 AT 14:38 OUR INVOLUN ACTIVE CLAIM AGAINST VENDOR NUMBER PLDING SYSTEM DOES NOT HAVE AN ACTIVE CLAIM AGAINST VENDOR NUMBER PLEASE BE ADVISED THAT OUR SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

ENTER=PROCESS, PF3=IOCM, PF12=REFRESH

Bailey, Shanel

To:

Gailey, Shanel

Subject:

D2K Traffic Safety Inc

Date:

Tuesday, December 10, 2019 2:37:49 PM

4490 DJK Traffic Safety

odis didiodpi

OFFSET CONTRACT INQUIRY

14:15 12/10/

ACTION: S

VENDOR NUMBER= **

VENDOR NAME: *

OFFSET: 00 OF 00

CLAIMING AGENCY NUMBER: *

CLAIMING AGENCY NAME: *

CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 12/10/19 AT 14:37 OUR INVOLUNTARY ACTIVE CLAIM AGAINST VENDOR NUMBER **** HOLDING SYSTEM DOES NOT HAVE AN . PLEASE BE ADVISED THAT OUR SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

ENTER=PROCESS, PF3=IOCM, PF12=REFRESH

Bailey, Shanel

To:

Bailey, Shanet

Subject:

Work Zone Safety Ind

Date:

Tuesday, December 10, 2019 2:31:41 PM

4490 Wille Zone Sakoty

OCIS CICIOCP1

OFFSET CONTRACT INQUIRY

14:15 12/10/19

ACTION: S

VENDOR NUMBER= * VENDOR NAME: *

OFFSET: 00 OF 00

CLAIMING AGENCY NUMBER: * CLAIMING AGENCY NAME: * CLAIMING AGENCY PHONE NUMBER:

DISCLAIMER:

AS OF 12/10/19 AT 14:30 OUR INVOLUNTARY WITH OLDING SYSTEM DOES NOT HAVE AN ACTIVE CLAIM AGAINST VENDOR NUMBER * PLEASE BE ADVISED THAT OUR SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

ENTER=PROCESS, PF3=IOCM, PF12=REFRESH

Bailey, Shanel

To:

Sailey, Shanel

Subject:

Material Solutions Laboratory

Date:

Tuesday, December 10, 2019 2:30:40 PM

(Material Solutions Laboratory

OCIS CICIOCP1

OFFSET CONTRACT INQUIRY

14:15 12/10/19

ACTION: S

VENDOR NUMBER≃ **

VENDOR NAME: *

CLAIMING AGENCY NUMBER: *

CLAIMING AGENCY NAME: CLAIMING AGENCY PHONE NUMBER:

OFFSET: 00 OF 00

DISCLAIMER:

AS OF 12/10/19 AT 14:30 OUR INVOLUNTARY DEBT DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY DEBT DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

ENTER=PROCESS, PF3=IOCM, PF12=REFRESH

Carley, Shanet

To: Subject: <u>gailey, Shanel</u> ALF Cartage inc|

Date:

Tuesday, December 10, 2019 2:28:07 PM

4490 ALF Cartage Inc.

OCIS CICIOCPI

OFFSET CONTRACT INCUIRY

14:15 12/10/19

ACTION: S

VENDOR NUMBER= **

OFFSET: 00 OF 00

VENDOR NAME: *

CLAIMING AGENCY NUMBER: *

CLAIMING AGENCY NAME: *

CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 12/10/19 AT 14:27 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN ACTIVE CLAIM AGAINST VENDOR NUMBER ***** PLEASE BE ADVISED THAT OUR SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

ENTER=PROCESS, PF3=IOCM, PF12=REFRESH

Bailey, Shanet

To:

Sailey, Shanel

Subject:

Natural Creations Landscaping, inc |

Date:

Tuesday, December 10, 2019 2:25:37 PM

4490 Natural Creations Landscaping

OCIS CICIOCP1

OFFSET CONTRACT INQUIRY

14:15 12/10/19

ACTION: S

VENDOR NUMBER= ** VENDOR NAME:

OFFSET: 00 OF 00

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 12/10/19 AT 14:24 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN ACTIVE CLAIM AGAINST VENDOR NUMBER **** PLEASE BE ADVISED THAT OUR SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

ENTER=PROCESS, PF3=IOCM, PF12=REFRESH

Bailey, Shanel

To:

Bailey, Shanel

Subject:

Industrial Fence Inc

Date:

Tuesday, December 10, 2019 2:23:18 PM 4490 | Udustrial Fence luc.

OCIS CICIOCPI

OFFSET CONTRACT INQUIRY

14:15 12/10/19

OFFSET: 00 OF 00

ACTION: S

VENDOR NUMBER= *

VENDOR NAME: *
CLAIMING AGENCY NUMBER: *

CLAIMING AGENCY NAME:

CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 12/10/19 AT 14:22 OUR INVOLUNTARY HOLDING SYSTEM DOES NOT HAVE AN ACTIVE CLAIM AGAINST VENDOR NUMBER **** . PLEASE BE ADVISED THAT OUR SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

ENTER=PROCESS, PF3=IOCM, PF12=REFRESH

Bailey, Shanel

To:

Bailey, Shanel

Subject:

Metromex Contractors

Date:

Tuesday, December 10, 2019 2:20:04 PM

4490 Wetromos Contractors

OCIS CICIOCPI

OFFSET CONTRACT INQUIRY

14:15 12/10/19

ACTION: S

VENDOR NUMBER= *****

VENDOR NAME: *

OFFSET: 00 OF 00

CLAIMING AGENCY NUMBER: *

CLAIMING AGENCY NAME: * CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 12/10/19 AT 14:18 OUR INVOLUNTARY DEPOSITION DESIGN DOES NOT HAVE AN ACTIVE CLAIM AGAINST VENDOR NUMBER ** PLEASE BE ADVISED THAT OUR SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

ENTER=PROCESS, PF3=IOCM. PF12=REFRESH

Bailey, Shanel

To:

Bailey, Shanel

Subject:

Martam Construction Inc. -

Date:

Tuesday, December 10, 2019 2:18:16 PM

tygo warfam (custrellis

OCIS CICIOCP1

OFFSET CONTRACT INQUIRY

14:15 12/10/19

ACTION: S

VENDOR NUMBER= ***

VENDOR NAME: *

CLAIMING AGENCY NUMBER: *

CLAIMING AGENCY NAME:

CLAIMING AGENCY PHONE NUMBER:

OFFSET: 00 OF 00

DISCLAIMER:

AS OF 12/10/19 AT 14:16 OUR INVOLUNTARY DLDING SYSTEM DOES NOT HAVE AN ACTIVE CLAIM AGAINST VENDOR NUMBER **** PLEASE BE ADVISED THAT OUR SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

ENTER=PROCESS, PF3=IOCM, PF12=REFRESH

Page: 1 Document Name: untitled 4490 The Sivi Grap

OCIS CICIOCP1

OFFSET CONTRACT INQUIRY

13:52 02/24/20

ACTION: S

VENDOR NUMBER= *

VENDOR NAME: *

CLAIMING AGENCY NUMBER: *

CLAIMING AGENCY NAME: *

CLAIMING AGENCY PHONE NUMBER: *

OFFSET: 00 OF 00

DISCLAIMER:

AS OF 02/24/20 AT 13:53 OUR INVOLUNTARY MACHIOLDING SYSTEM DOES NOT HAVE AN ACTIVE CLAIM AGAINST VENDOR NUMBER **** 2. PLEASE BE ADVISED THAT OUR SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

ENTER=PROCESS, PF3=IOCM, PF12=REFRESH

Date: 2/24/2020 Time: 1:56:22 PM



Substance Abuse Prevention Program Certification Public Act 95-0635

		Contract #	1-11	1-4490	Today's _ Date	relation
The undersigned contr Prevention on Public V	ractor(s) and subcontractor(s) certify Vorks Act, Public Act 95-0835, and	that they have are in complianc	read the property	ovisions of the S erms of the Act.	Substance /	Abuse
The contractor/su is a party to a collective	bcontractors hereby certify that the e bargaining agreement that deals v	y are exempt fro with Substance	m the provi Abuse and i	sions of Public / Prevention as p	Act 95-0639 rovided for	5 because it in the Act.
The contractor/su as provided for in the /	bcontractors hereby certify they have Act and will submit the same to the ?	re a program in Follway prior to i	place to add ssuance of	dress Substance an Authorization	e Abuse an n to Procee	d Prevention id.
Martan	Construction, Fine	R	obent	Kukrova	lz Pre	adet
	34.2	_	Sign	alure-of Authorized	Nagresbaldi	
					P	
	Subcontractor		Name	VTitle of Authorized	Representati	lve .
			Sign	ature of Authorized	Representativ	-
	Subcontractor		Name	Title of Authorized	Representati	ve
			Sign	sture of Authorized	Representativ	•
	Subcontractor		Name	/Title of Authorized	Representati	ve
			Signa	ature of Authorized	Representativ	•
	Subcontractor		Name	/Title of Authorized	Representati	ve
			Sig	nature of Authorized	Representative	

Minois Tollway Standard Business Terms and Conditions Page 9

STATE OF ILLINOIS TAXPAYER IDENTIFICATION NUMBER

I certify that:

The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me), and

I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am no longer subject to backup withholding, and

I am a U.S. person (including a U.S. resident alien).

- If you are an individual, enter your name and SSN as it appears on your Social Security Card.
- If you are a sole proprietor, enter the owner's name on the name line followed by the name of the business and the owner's SSN or EIN.
- If you are a single-member LLC that is disregarded as an entity separate from its owner, enter the owner's name on the name line and the D/B/A on the business name line and enter the owner's SSN or EIN.
- If the LLC is a corporation or partnership, enter the entity's business name and EIN and for corporations, attach IRS acceptance letter (CP261 or CP277).
- For all other entities, enter the name of the entity as used to apply for the entity's EIN and the EIN.

Name: Robert Kutrovatz Business Name: Martam Construction, Inc. Taxpayer Identification Number: Social Security Number: N/A Employer Identification Number: | Legal Status (check one): 🔲 Individual Governmental Sole Proprietor Nonresident alien ☐ Partnership Estate or trust Legal Services Corporation Pharmacy (Non-Corp.) ☐ Tax-exempt Pharmacy/Funeral Home/Cemetery (Corp.) Corporation providing or billing Limited Liability Company medical and/or health care services (select applicable tax classification) Corporation NOT providing or billing C = corporation medical and/or health care services P ≈ partnership Signature of Authorized Representative: Date: January 2, 2020



To all to whom these Presents Shall Come, Greeting:

I, Jesse White, Secretary of State of the State of Illinois, do hereby certify that I am the keeper of the records of the Department of Business Services. I certify that

MARTAM CONSTRUCTION, INC., A DOMESTIC CORPORATION, INCORPORATED UNDER THE LAWS OF THIS STATE ON MAY 07, 1973, APPEARS TO HAVE COMPLIED WITH ALL THE PROVISIONS OF THE BUSINESS CORPORATION ACT OF THIS STATE, AND AS OF THIS DATE, IS IN GOOD STANDING AS A DOMESTIC CORPORATION IN THE STATE OF ILLINOIS.




In Testimony Whereof, I hereto set my hand and cause to be affixed the Great Seal of the State of Illinois, this 2ND day of JANUARY A.D. 2020.

Authentication #: 2000201694 verifiable until 01/02/2021
Authenticate at; http://www.cyberdriveillinois.com

esse White

SECRETARY OF STATE



Registration No. 16828

Martam Construction, Inc.

1200 Gasket Drive Elgin IL 60120

Information for this business last updated on: Thursday, January 2, 2020



STATE OF ILLINOIS FORMS B CERTIFICATIONS AND DISCLOSURES

BidBuy Reference #: B-11331 Procurement/Contract #: I-19-4490

This Forms B may be used when responding to an Invitation for Bid (IFB) or a Request for Proposal (RFP) if the vendor is registered in the Illinois Procurement Gateway (IPG) and has an active State of Illinois Vendor Registration Number. The IPG assigns a unique State of Illinois Vendor Registration Number and expiration date upon the Chief Procurement Office's acceptance of an IPG application.

If a vendor does not have an active State of Illinois Vendor Registration Number, then the vendor must complete and submit Forms A with their response. Failure to do so may render the submission non-responsive and result in disqualification.

Please read this entire section and provide the requested information as applicable. All parts in Forms B must be completed in full and submitted along with the vendor's response.

1. Certification of Illinois Procurement Gateway Registration

My business has an active State of Illinois Vendor Registration Number.

To ensure that you have an active registration in the IPG, search for your business name in the IPG Registered Vendor Directory. If your company does not appear in the search results, then you do not have an active IPG registration.

State of Illinois Vendor Registration Number: IPG-0315113

IPG Expiration Date: May 21,2020

2. Certification Timely to this Solicitation or Contract

Vendor certifies it is not barred from having a contract with the State based upon violating the prohibitions related to either submitting/writing specifications or providing assistance to an employee of the State of Illinois by reviewing, drafting, directing, or preparing any invitation for bids, a request for proposal, or request of information, or similar assistance (except as part of a public request for such information). 30 ILCS 500/50-10.5(e).
Yes \int No

Disclosure of Lobbylst or Agent (Complete only if bid, offer, or contract has an annual value over \$50,000)

Is your company or parent entity(ies) represented by or do you or your parent entity(ies) employ a lobbyist required to register under the Lobbyist Registration Act (lobbyist must be registered pursuant to the Act with the Secretary of State) or an agent who has communicated, is communicating, or may communicate with any State officer or employee concerning the bid or offer? If yes, please identify each lobbyist and agent, including the name and address below. \square Yes \bowtie No

If yes, please identify each lobbyist and agent, including the name and address below. If you have a lobbyist that does not meet the criteria, then you do not have to disclose the lobbyist's information. Additional rows may be inserted into the table or an attachment may be provided if needed.

STATE OF ILLINOIS FORMS B CERTIFICATIONS AND DISCLOSURES

Name	Address	Relationship to Disclosing Entity
N/A	N/A	N/A

Describe all costs/fees/compensation/reimbursements related to the assistance provided by each representative lobbyist or other agent to obtain this Agency contract: N/A

4. Disclosure of Current and Pending Contracts

Complete only if: (a) your business is for-profit and (b) the bid, offer, or contract has an annual value over \$50,000. Do not complete if you are a not-for-profit entity.

Yes No. Do you have any contracts, pending contracts, bids, proposals, subcontracts, leases or other ongoing procurement relationships with units of State of Illinois government?

If "Yes", please specify below. Additional rows may be inserted into the table or an attachment in the same format may be provided if needed.

Agency	Project Title	Status	Value	Contract Reference/P.O./Illinois Procurement Bulletin #
Village of Buffalo Grove	University Drive Street & Utility Improvements	Contract	1939845.11	
IDOT	Bridge Repair Golf Rd	Contract	973,368.20	60R99
Village of Elk Grove	Median Enhancements Rohlwing Rd	Contract	1,159,623.00	•
IDOT	Main St Bridge Replacement	Contract	2,482,796.00	61E49
Village of Arlington Heights	Downtown Paver Sidewalk Reconstruction	Contract	891,171.00	
IDOT	Intersection Work Dundee/Grove	Contract	2,526,633.28	62A36
Village of Riverside	Railroad Watershed Outfall	Contract	98,691.00	
Thorne Electric	Randall Rd, Silver Glen to County Line	Contract	319,369.10	61E99
Kane County	Randall Rd Over Mill Creek	Contract	466,209.00	
Herlihy Mid Continent	Pump Station #8 US Rt 14	Contract	1,1186856.80	60C48
Village of Algonquin	Downtown Streetscape Stage 2	Contract	2,494,665.96	
IDOT	Bridge Deck Repairs @ Rt 38	Contract	1,330,255.60	62H04
Кале County	Peplow Rd	Contract	\$5,334,759.88	
IDOT	Rt 59 & Stearns	Contract	3,483,695.32	62A99

STATE OF ILLINOIS FORMS B CERTIFICATIONS AND DISCLOSURES

IDOT	Sewer & Culvert Construction	Contract	697,572.25	61E96
Kane County	Fabyan Pkwy Bridge	Contract	2,577,159.70	
IDOT	Rt 31 & Miller Rd Widening	Contract	2,636,385.22	60P66
Village of Bloomingdale	Lake St Median Enhancements	Contract	1,969,425.00	
IDOT	Reconstruction and Signage @ Golf Rd	Contract	4,574690.19	62816
IDOT	Bike Path & Ped Tunnel	Contract	3,439,621.75	61E01
City of Aurora	Stolp & Benton Intersection	Contract	540,794.00	
IDOT	Chicago Sr Recon @ Center St	Contract	7,616,826.05	61E1S
St. Charles	Checkerboard Parking lot	Contract	177,109.00	-
ISTHA	Flagg Creek Water Dist	Pending	18,642,298.80	I-19-4490

5. Signature

As of the date signed below, I certify that:

- My business' information and the certifications made in the Illinois Procurement Gateway are truthful and accurate.
- The certifications and disclosures made in this Forms B are truthful and accurate.

This Forms B is signed by an authorized officer or employee on behalf of the bidder, offeror, or vendor pursuant to Sections 50-13 and 50-35 of the Illinois Procurement Code, and the affirmation of the accuracy of the financial disclosures is made under penalty of perjury.

This disclosure information is submitted on behalf of:

Vendor Name: Martam Construction, Inc.

Street Address: 1200 Gasket Dr.

City, State. Zin: Elgin. II. 60120

Signature

Printed Name: Robert Kutrovatz

Title: President

Phone: 847-608-6800

Email: Robert@martam.com

Vendor Contact: Robert Kutrovatz

Date: January 2, 2020

Generated by Olana Corree, State of Illinois on 12/31/2019

Vendor Registration: View

Help & Tools 🛠

General Public Profile Users Commodity Codes Contacts & Owners Comments Certifications Site Visits Registrations Reports

Martam Construction, Inc.

System Vendor Number: 20319917

1 flag has been added to this record. See below for details.

Show only flagged Items.

View All Forms in PDF Download Documents

Vendor Registration

TYPE State of Illinois Vendor Registration

DESCRIPTION Register to do business with the State of Illinois

DATE SUBMITTED 5/14/2019
STATUS Accepted

STATE OF ILLINOIS VENDOR REGISTRATION NUMBER

IPG-0315113

REVIEWER Sarah Irwin

DATE REVIEWED 5/22/2019

PUBLIC REVIEW COMMENTS
PRIVATE REVIEW COMMENTS

EXPIRATION DATE 5/21/2020
FLAG FORM Add Flag

Settings

SMALL BUSINESS SET-ASIDE PROGRAM No

(SBSP) REGISTERED

REGISTERING AS A Prime Contractor and Subcontractor

Entity Information

BUSINESS NAME Martam Construction, Inc

CONTACT FOR THIS SUBMISSION <u>Elizabeth Aderton</u> (change contact)

 PRIMARY CONTACT EMAIL
 liz@martam.com

 PHONE
 847-608-6800

 FAX
 847-608-6804

COMPANY EMAIL Robert@martam.com

TAX ID NUMBER

COMPANY TYPE Corporation
ADDRESS 1200 Gasket Dr

Vendor Registration: View Form



General Public Profile Users | Commodity Codes | Contacts & Owners | Comments | Certifications | Site Visits | Registrations | Reports |

Martam Construction, Inc.

System Vendor Number: 20319917

Return to Main Form

View Clean Form in PDF

Vendor Registration

FORM NAME A - B. Business information & Additional Information

DESCRIPTION Complete section A and B, in order to submit this form.

DATE SUBMITTED 5/14/2019

STATUS Accepted

BUSINESS NAME Martam Construction, Inc

POINT OF CONTACT <u>Elizabeth Aderton</u>

FLAG FORM Add Flag

A. Business Information

1. YOUR BUSINESS IS REGISTERING AS Prime Contractor and Subcontractor- All Forms A-1 must be completed.

٨

2. NAME OF CEO/BUSINESS OWNER Robert Kutrovatz

3. ANNUAL SALES/GROSS RECEIPTS 60,000,000.00

4. WHEN WAS YOUR BUSINESS 05/07/1973

ESTABLISHED?

5. IN WHAT ILLINOIS COUNTY(IES) ARE The business conducts business statewide.
YOU CONDUCTING BUSINESS?

6. CONTACT PERSON FOR THIS Robert Kutrovatz

VENDOR REGISTRATION

CONTACT PERSON TITLE President

CONTACT PERSON EMAIL robert@martam.com

847-608-6800

B. Additional Information

ILLINOIS PROCUREMENT GATEWAY?

CONTACT PERSON PHONE

1. HOW DID YOU LEARN ABOUT THE Chief Procurement Office (CPO)

Generated by Diana Corres, State of Illinois on 12/31/2019

Vendor Registration: View Form



General Public Profile Users Commodity Codes Contacts & Owners Comments Certifications Site Visits Registrations Reports

Martam Construction, Inc.

System Vendor Number: 20319917

Return to Main Form

View Clean Form in PDF

Vendor Registration

FORM NAME

C. Small Business Set-Aside Program

DESCRIPTION

Complete the Small Business Set-Aside Program form

DATE SUBMITTED

5/14/2019

STATUS

Accepted

BUSINESS NAME

Martam Construction, Inc.

POINT OF CONTACT

Elizabeth Aderton

FLAG FORM

Add Flag

C. Small Business Set-Aside Program

1. WOULD YOU LIKE TO APPLY/RE-QUALIFY FOR THE SMALL BUSINESS

No

L

Additional Information

STAFF ATTACHED FILE(S)

SET-ASIDE PROGRAM?

Attach File

Refresh List after attaching file(s).

Customer Support

Copyright © 2019 82Gnow. All rights reserved.

Home | Print This Page | Print To PDF | Translate

Vendor Registration: View Form



General | Public Profile | Usera | Commodity Codes | Contacts & Owners | Comments | Certifications | Site Visits | Registrations | Reports |

Martam Construction, Inc.

System Vendor Number: 20319917

Return to Main Form

1 flag has been added to this record. See below for details.

Show only flagged items.

View Clean Form in PDF

Vendor Registration

FORM NAME

D - E. Department of Human Rights (DHR) & Authorized to do Business in Illinois

DESCRIPTION

Complete section D and E, in order to submit this form.

DATE SUBMITTED

5/14/2019

STATUS

Accepted

BUSINESS NAME

Martam Construction, Inc.

POINT OF CONTACT

Elizabeth Aderton

FLAG FORM

Add Flag

D. Department of Human Rights (DHR)

1. HIGHEST NUMBER OF EMPLOYEES 150

(INCLUDING FULL AND PART TIME **EMPLOYEES) AT ANY TIME DURING**

THE PAST YEAR

BUSINESS

IN ILLINOIS?

2. SELECT THE DHR STATUS OF YOUR My business had 15 or more employees at any time within the past year.

100297-00

1 🏲

U

E. Authorized to do Business in Illinois

1. IS YOUR BUSINESS REGISTERED AND AUTHORIZED TO DO BUSINESS Yes, registered and in good standing with the Illinois Secretary of State

ישן

Additional Information

STAFF ATTACHED FILE(S)

Attach File

Refresh List after attaching file(s).

Vendor Registration: View Form



General Public Profile Users Commodity Codes Contacts & Owners Comments Certifications Site Visits Registrations Reports

Martam Construction, Inc

System Vendor Number: 20319917

Return to Main Form

View Clean Form in PDF

Vendor Registration

FORM NAME

F - G. Certifications & Board of Elections

DESCRIPTION

Complete section F - G, in order to submit the form.

DATE SUBMITTED

5/14/2019

STATUS

Accepted

BUSINESS NAME

Martam Construction, Inc.

POINT OF CONTACT

Elizabeth Aderton

FLAG FORM

Add Flag

F. Certifications

1. VENDOR CERTIFIES IT AND ITS EMPLOYEES WILL COMPLY WITH APPLICABLE PROVISIONS OF THE UNITED STATES. CIVIL RIGHTS ACT, SECTION 504 OF THE FEDERAL REHABILITATION ACT, THE AMERICANS WITH DISABILITIES ACT, AND APPLICABLE RULES IN PERFORMANCE OF THIS CONTRACT.

Yes

2. THIS APPLIES TO INDIVIDUALS, SOLE PROPRIETORSHIPS, GENERAL PARTNERSHIPS, AND SINGLE MEMBER LLCS, BUT IS NOT OTHERWISE APPLICABLE. VENDOR CERTIFIES HE/SHE IS NOT IN DEFAULT ON AN EDUCATIONAL LOAN. 5 ILCS 385/3

ΙĐ

N/A

3. VENDOR CERTIFIES THAT IT HAS REVIEWED AND WILL COMPLY WITH THE DEPARTMENT OF EMPLOYMENT SECURITY LAW (20 ILCS 1005/1005-47) AS APPLICABLE

שן

Yes

4. VENDOR CERTIFIES IT HAS NEITHER BEEN CONVICTED OF BRIBING OR ATTEMPTING TO BRIBE AN OFFICER OR EMPLOYEE OF THE STATE OF ILLINOIS OR ANY OTHER STATE, NOR MADE AN ADMISSION OF GUILT OF SUCH CONDUCT THAT IS A MATTER OF RECORD. 30 ILCS 500/50-5

) ki

Yes

5. IF VENDOR HAS BEEN CONNCTED OF A FELONY, VENDOR CERTIFIES AT LEAST FIVE YEARS HAVE PASSED SINCE THE DATE OF COMPLETION OF THE SENTENCE FOR SUCH FELONY, UNLESS ND PERSON HELD RESPONSIBLE BY A PROSECUTOR'S OFFICE FOR THE FACTS UPON WHICH THE CONVICTION WAS BASED CONTINUES TO HAVE ANY INVOLVEMENT WITH THE BUSINESS, VENDOR FURTHER CERTIFIES THAT IT IS NOT BARRED FROM BEING AWARDED A CONTRACT, 30 ILCS 500/50-10

שן

Yes

6. IF VENDOR OR ANY OFFICER, DIRECTOR, PARTNER, OR OTHER MANAGERIAL AGENT OF VENDOR HAS BEEN CONVICTED OF A FELONY UNDER THE SARBANES-OXLEY ACT OF 2002, OR A CLASS 3 OR CLASS 2 FELONY UNDER THE ILLINOIS SECURITIES LAW OF 1953, VENDOR CERTIFIES AT LEAST FIVE YEARS HAVE PASSED SINCE THE DATE OF THE CONVICTION. VENDOR FURTHER CERTIFIES THAT IT IS NOT BARRED FROM BEING AWARDED A CONTRACT, 30 ILCS 500/50-10.5

U

1	w	
I	Yes	
	7. VENDOR CERTIFIES THAT IT AND ITS AFFILIATES ARE NOT DELINQUENT IN THE PAYMENT OF ANY DEBT TO THE UNIVERSITY OR THE STATE (OR IF DELINQUENT, HAVE ENTERED INTO A DEFERRED PAYMENT PLAN TO PAY THE DEBT). 30 ILCS 500/50-11, 50-60	120
l	Yes	
	8. VENDOR CERTIFIES THAT IT AND ALL AFFILIATES SHALL COLLECT AND REMIT ILLINOIS USE TAX ON ALL SALES OF TANGIBLE PERSONAL PROPERTY INTO THE STATE OF ILLINOIS IN ACCORDANCE WITH PROVISIONS OF THE ILLINOIS USE TAX ACT. 30 ILCS 500/50-12	الا
	Yes	
	9. VENDOR CERTIFIES THAT IT HAS NOT BEEN FOUND BY A COURT OR THE POLLUTION CONTROL BOARD TO HAVE COMMITTED A WILLFUL OR KNOWING VIOLATION OF THE ENVIRONMENTAL PROTECTION ACT WITHIN THE LAST FIVE YEARS, AND IS THEREFORE NOT BARRED FROM BEING AWARDED A CONTRACT. 30 ILCS 500/50-14	Į s
1	Yes	
	10. VENDOR CERTIFIES IT HAS NEITHER PAID ANY MONEY OR VALUABLE THING TO INDUCE ANY PERSON TO REFRAIN FROM BIDDING ON A STATE CONTRACT, NOR ACCEPTED ANY MONEY OR OTHER VALUABLE THING, OR ACTED UPON THE PROMISE OF SAME, FOR NOT BIDDING ON A STATE CONTRACT. 30 ILCS 500/50-25	שן
	Yes	
	11. VENDOR CERTIFIES IT HAS READ, UNDERSTANDS AND IS NOT KNOWINGLY IN VIOLATION OF THE "REVOLVING DOOR" PROVISION OF THE ILLINOIS PROCUREMENT CODE. 30 ILCS 500/50-30)W
	Yes	
	12. VENOOR CERTIFIES THAT IF IT HIRES A PERSON REQUIRED TO REGISTER UNDER THE LOBBYIST REGISTRATION ACT TO ASSIST IN OBTAINING ANY STATE CONTRACT, THAT NONE OF THE LOBBYIST'S COSTS, FEES, COMPENSATION, REIMBURSEMENTS OR OTHER REMUNERATION WILL BE BILLED TO THE STATE. 30 ILCS 500/50-38	שן
ĺ	Yes	
	13. VENDOR CERTIFIES THAT IT WILL NOT RETAIN A PERSON OR ENTITY TO ATTEMPT TO INFLUENCE THE OUTCOME OF A PROCUREMENT DECISION FOR COMPENSATION CONTINGENT IN WHOLE OR IN PART UPON THE DECISION OR PROCUREMENT.30 ILCS 500/50-38	Į
	Yes	
	14. VENDOR CERTIFIES IT WILL REPORT TO THE ILLINOIS ATTORNEY GENERAL AND THE CHIEF PROCUREMENT OFFICER ANY SUSPECTED COLLUSION OR OTHER ANTI-COMPETITIVE PRACTICE AMONG ANY BIDDERS, OFFERORS, CONTRACTORS, PROPOSERS, OR EMPLOYEES OF THE STATE. 30 ILCS 500/50-40, 50-45, 50-50	שן
	Yes	
	1S. VENDOR CERTIFIES THAT IF IT IS AWARDED A CONTRACT THROUGH THE USE OF THE PREFERENCE REQUIRED BY THE PROCUREMENT OF DOMESTIC PRODUCTS ACT, THEN IT SHALL PROVIDE PRODUCTS PURSUANT TO THE CONTRACT OR A SUBCONTRACT THAT ARE MANUFACTURED IN THE UNITED STATES. 30 ILCS 517	Įε
	Yes	
	16. VENDOR CERTIFIES THAT IF AWARDED A CONTRACT FOR PUBLIC WORKS, STEEL PRODUCTS USED OR SUPPLIED IN THE PERFORMANCE OF THAT CONTRACT SHALL BE MANUFACTURED OR PRODUCED IN THE UNITED STATES, UNLESS THE EXECUTIVE HEAD OF THE PROCURING AGENCY/UNIVERSITY GRANTS AN EXCEPTION IN WRITING. 30 ILCS 565	Įε
	Yes	
	17. IF VENDOR IS AWARDED A CONTRACT WORTH MORE THAN \$5,000 AND EMPLOYS 25 OR MORE EMPLOYEES, VENDOR CERTIFIES IT WILL PROVIDE A DRUG FREE WORKPLACE PURSUANT TO THE DRUG FREE WORKPLACE ACT. 30 ILCS 580	שן
	Yes	
	18. IF VENDOR IS AN INDIVIDUAL AND IS AWARDED A CONTRACT WORTH MORE THAN \$5,000, VENDOR CERTIFIES IT SHALL NOT ENGAGE IN THE UNLAWFUL MANUFACTURE, DISTRIBUTION, DISPENSATION, POSSESSION, OR USE OF A CONTROLLED SUBSTANCE DURING THE PERFORMANCE OF THE CONTRACT PURSUANT TO THE DRUG FREE WORKPLACE ACT. 30 ILCS 580) PI
	N/A	

T

19. VENDOR CERTIFIES THAT NEITHER VENDOR NOR ANY SUBSTANTIALLY OWNED AFFILIATE IS PARTICIPATING OR SHALL

Generated by Diana Corres, State of Illinois on 12/31/2018 PARTICIPATE IN AN INTERNATIONAL BOYCOTT IN VIOLATION OF THE U.S. EXPORT ADMINISTRATION ACT OF 1979 OR THE APPLICABLE REGULATIONS OF THE UNITED STATES DEPARTMENT OF COMMERCE, 30 ILCS 582 Yes 20. VENOOR CERTIFIES THAT NO FOREIGN-MADE EQUIPMENT, MATERIALS, OR SUPPLIES FURNISHED TO THE AGENCY/UNIVERSITY UNDER ANY CONTRACT HAVE BEEN OR WILL BE PRODUCED IN WHOLE OR IN PART BY FORCED LABOR OR INDENTURED LABOR UNDER PENAL SANCTION, 30 ILCS 583 21. VENDOR CERTIFIES THAT NO FOREIGN-MADE EQUIPMENT, MATERIALS, OR SUPPLIES FURNISHED TO THE AGENCY/UNIVERSITY 10 UNDER ANY CONTRACT HAVE BEEN PRODUCED IN WHOLE OR IN PART BY THE LABOR OR ANY CHILD UNDER THE AGE OF 12, 30 **ILCS 584** Yes 22. VENDOR CERTIFIES THAT IF AWARDED A CONTRACT INCLUDING INFORMATION TECHNOLOGY, ELECTRONIC INFORMATION, ľ SOFTWARE, SYSTEMS AND EQUIPMENT, DEVELOPED OR PROVIDED UNDER ANY CONTRACT, IT WILL COMPLY WITH THE APPLICABLE REQUIREMENTS OF THE ILLINOIS INFORMATION TECHNOLOGY ACCESSIBILITY ACT STANDARDS. 30 ILCS 587 Yes 23. VENDOR CERTIFIES THAT IF IT OWNS RESIDENTIAL BUILDINGS, THAT ANY VIOLATION OF THE LEAD POISONING PREVENTION 11 **ACT HAS BEEN MITIGATED, 410 ILCS 45** Yes 24. VENDOR CERTIFIES IT HAS NOT BEEN CONVICTED OF THE OFFENSE OF BID RIGGING OR BID ROTATING OR ANY SIMILAR שן OFFENSE OF ANY STATE OR OF THE UNITED STATES, 720 ILCS 5/33 E-3, E-4, E-11 Yes 2S. VENDOR CERTIFIES IT COMPLIES WITH THE ILLINOIS DEPARTMENT OF HUMAN RIGHTS ACT AND RULES APPLICABLE TO PUBLIC 10 CONTRACTS, WHICH INCLUDE PROVIDING EQUAL EMPLOYMENT OPPORTUNITY, REFRAINING FROM UNLAWFUL DISCRIMINATION, AND HAVING WRITTEN SEXUAL HARASSMENT POLICIES, 775 ILCS 5/2-105 Yes 26. VENDOR CERTIFIES IT DOES NOT PAY DUES TO OR REIMBURSE OR SUBSIDIZE PAYMENTS BY ITS EMPLOYEES FOR ANY DUES OR 10 FEES TO ANY "DISCRIMINATORY CLUB." 775 ILCS 25/2 Yes U 27. VENDOR WARRANTS AND CERTIFIES THAT IT AND, TO THE BEST OF ITS KNOWLEDGE, ITS SUBCONTRACTORS HAVE AND WILL COMPLY WITH EXECUTIVE ORDER NO. 1 (2007). THE ORDER GENERALLY PROHIBITS VENDORS AND SUBCONTRACTORS FROM HIRING THE THEN-SERVING GOVERNOR'S FAMILY MEMBERS TO LOBBY PROCUREMENT ACTIVITIES OF THE STATE, OR ANY OTHER GOVERNMENT IN ILLINOIS INCLUDING LOCAL GOVERNMENTS IF THAT PROCUREMENT MAY RESULT IN A CONTRACT VALUED AT OVER \$25,000. THIS PROHIBITION ALSO APPLIES TO HIRING FOR THAT SAME PURPOSE ANY FORMER STATE EMPLOYEE WHOSE PROCUREMENT AUTHORITY AT ANY TIME DURING THE DNE-YEAR PERIOD PRECEDING THE PROCUREMENT LOBBYING ACTIVITY. 28. VENDOR CERTIFIES THAT IT HAS READ, UNDERSTANDS AND IS IN COMPLIANCE WITH THE REGISTRATION REQUIREMENTS OF P THE ILLINOIS ELECTIONS CODE (10 ILCS 5/9-35) AND THE RESTRICTIONS ON MAKING POLITICAL CONTRIBUTIONS AND RELATED REQUIREMENTS OF THE ILLINOIS PROCUREMENT CODE. 30 ILCS 500/20-160 AND 50-37 VENDOR WILL NOT MAKE A POLITICAL CONTRIBUTION THAT WILL VIOLATE THESE REQUIREMENTS.

29. THIS APPLIES TO INDIVIDUALS, SOLE PROPRIETORSHIPS, GENERAL PARTNERSHIPS, AND SINGLE MEMBER LLCS, BUT IS NOT OTHERWISE APPLICABLE. VENDOR CERTIFIES THAT HE/SHE HAS NOT RECEIVED AN EARLY RETIREMENT INCENTIVE PRIOR TO 1993 UNDER SECTION 14-108.3 OR 16-133.3 OF THE ILLINOIS PENSION CODE OR AN EARLY RETIREMENT INCENTIVE ON OR AFTER 2002 UNDER SECTION 14-108.3 OR 16-133.3 OF THE ILLINOIS PENSION CODE. (30 ILCS 105/15A; 40 ILCS 5/14-108.3; 40 ILCS 5/16-133

U

N/A

G. Board of Elections (BOE)

1. IS YOUR BUSINESS REGISTERED WITH THE BOARD OF ELECTIONS (BOE)?

PU

Yes, I certify my business is registered with BOE. 16828

Additional Information

STAFF ATTACHED FILE(S)

Attach File

Refresh List after attaching file(s).

<u>Customer Support</u>
Copyright © 2019 B2Gnow. All rights reserved.

Home | Print This Page | Print To PDF | Translate

Generated by Diana Corres, State of Illinois on 12/31/2019

Vendor Registration: View Form



General Public Profile | Users | Commodity Codes | Contacts & Owners | Commercia | Certifications | Site Vielts | Registrations | Reports |

Martam Construction, Inc

System Vendor Number: 20319917

Return to Main Form

<u>View Clean Form in PDF</u>

Vendor Registration

FORM NAME H. Iran Disclosure

DESCRIPTION Complete section H, in order to submit this form.

DATE SUBMITTED 5/14/2019

STATUS Accepted

BUSINESS NAME Martam Construction, Inc

POINT OF CONTACT Elizabeth Aderton

FLAG FORM Add Flag

H. Iran Disclosure

1. DO YOU OR ANY OF YOUR CORPORATE PARENTS OR SUBSIDIARIES HAVE ANY BUSINESS OPERATIONS THAT MUST BE DISCLOSED?

JL

No business operations to disclose.

Additional Information

STAFF ATTACHED FILE(S)

Attach File

Refresh List after attaching file(s).

Customer Support

Copyright @ 2019 B2Gnow. All rights reserved.

Home | Print This Page | Print To PDF | Translate

Vendor Registration: View Form



General | Public Profile | Users | Commodity Codes | Contacts & Owners | Comments | Certifications | Sile Visits | Registrations | Reports

Martam Construction, Inc.

System Vendor Number: 20319917

Return to Main Form

View Clean Form in PDF

Vendor Registration

FORM NAME

I. Financial Disclosure & Conflicts of Interest

DESCRIPTION

Complete the Financial Disclosure & Conflicts of Interest form

DATE SUBMITTED

5/14/2019

STATUS

Accepted

BUSINESS NAME

Martam Construction, Inc.

PDINT OF CONTACT

Elizabeth Aderton

FLAG FORM

Add Flag

I. Financial Disclosures & Conflicts of Interest

A. IDENTIFY THE APPLICABLE ENTITY TYPE.

10

Other Privately Held Entity (i.e. LLC, partnership, privately held corporation with 100 or fewer shareholders, or other entity type not clearly identified in another option)

B. IS THERE A PARENT ENTITY THAT OWNS 100% OF THE BUSINESS?

ĮU

No

C. INSTRUMENT OF OWNERSHIP OR BENEFICIAL INTEREST

U

Corporate Stock (C-Corporation, S-Corporation, Professional Corporation, Service Corporation)

1. IS THERE ANY INDIVIDUAL OR ENTITY WHO MEETS ANY OF THE FOLLOWING THRESHOLDS: (A) OWNS MORE THAN S% OF THE BUSINESS, (B) HOLDS OWNERSHIP SHARE OF THE BUSINESS VALUED IN EXCESS OF \$106,447.20, (C) IS ENTITLED TO MORE THAN 5% OF THE BUSINESS' DISTRIBUTIVE INCOME, OR (D) IS ENTITLED TO MORE THAN \$106,447.20 OF THE BUSINESS' DISTRIBUTIVE INCOME?

U

Yes, the information is not publicly available (if any individuals are listed, answer Yes or No to questions 5-8 and 11-20.)

Document

Statut

List of individuals or entities meeting one or more of the listed thresholds. Attached by Elizabeth Aderton <u>IPG Martam Percentage of Ownership 2019</u> (DOCX, 129.08 KB)

on 5/14/2019

2. PLEASE CERTIFY THAT THE FOLLOWING STATEMENT IS TRUE: ALL INDIVIDUALS OR ENTITIES THAT HOLD AN OWNERSHIP INTEREST IN THE BUSINESS OF GREATER THAN 5% OR VALUED GREATER THAN \$106,447.20 HAVE BEEN DISCLOSED IN QUESTION 1,

J.

Yes

3. PLEASE CERTIFY THAT THE FOLLOWING STATEMENT IS TRUE: ALL INDIVIDUALS OR ENTITIES THAT WERE ENTITLED TO RECEIVE DISTRIBUTIVE INCOME IN AN AMOUNT GREATER THAN \$106,447.20 OR GREATER THAN 5% OF THE TOTAL DISTRIBUTIVE INCOME

U

OF THE BUSINESS HAVE BEEN DISCLOSED IN QUESTION 1. U 4. DISCLOSURE OF BOARO OF DIRECTORS FOR NOT-FOR-PROFIT ENTITIES. Not applicable - For-Profit Entity U 5. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM A PERSON WHO HOLDS AN ELECTIVE OFFICE IN THE STATE OF ILLINOIS OR HOLDS A SEAT IN THE GENERAL ASSEMBLY, OR ARE THEY THE SPOUSE OR MINOR CHILD OF SUCH PERSON? No 6. FOR THE INDIVIOUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM APPOINTED TO OR EMPLOYED IN ANY OFFICES OR AGENCIES OF STATE GOVERNMENT AND RECEIVE COMPENSATION FOR SUCH EMPLOYMENT IN EXCESS OF 60% (\$106,447.20) OF THE SALARY OF THE GOVERNOR, OR ARE ANY OF THEM THE SPOUSE OR MINOR CHILD OF SUCH PERSON? Nο 7. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM AN OFFICER OR שון EMPLOYEE OF THE CAPITAL DEVELOPMENT BOARO OR THE ILLINOIS TOLL HIGHWAY AUTHORITY, OR ARE ANY OF THEM THE SPOUSE OR MINOR CHILD OF SUCH PERSON? W 8. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM APPOINTED AS A MEMBER OF A BOARD, COMMISSION, AUTHORITY, OR TASK FORCE AUTHORIZED OR CREATED BY STATE LAW OR BY EXECUTIVE ORDER OF THE GOVERNOR, OR ARE THEY THE SPOUSE OR AN IMMEDIATE FAMILY MEMBER WHO CURRENTLY RESIDES OR RESIDED WITH SUCH PERSON WITHIN THE LAST 12 MONTHS? No 9. IF ANY QUESTION IN 5-8 ABOVE IS ANSWERED YES, PLEASE ANSWER THE FOLLOWING: DO ANY OF THE INDIVIDUALS Ł IDENTIFIED, THEIR SPOUSE, OR MINOR CHILD RECEIVE FROM THE ENTITY MORE THAN 7.5% OF THE ENTITY'S TOTAL DISTRIBUTABLE INCOME OR AN AMOUNT OF DISTRIBUTABLE INCOME IN EXCESS OF THE SALARY OF THE GOVERNOR (\$177,412.00)? Nο 10. IF ANY QUESTION IN 5-8 ABOVE IS ANSWERED YES, PLEASE ANSWER THE FOLLOWING: IS THERE A COMBINED INTEREST OF T ANY INDIVIOUAL IDENTIFIED ALONG WITH THEIR SPOUSE OR MINOR CHILD OF MORE THAN 15% IN THE AGGREGATE OF THE ENTITY'S DISTRIBUTABLE INCOME OR AN AMOUNT OF DISTRIBUTABLE INCOME IN EXCESS OF TWO TIMES THE SALARY OF THE GOVERNOR (\$354,824.00)? Na 11. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE. OR IN THE PREVIOUS 3 YEARS HAD STATE EMPLOYMENT, INCLUDING CONTRACTUAL EMPLOYMENT OF SERVICES? THIS DOES NOT INCLUDE CONTRACTS TO PROVIDE GOODS OR SERVICES TO THE STATE AS A VENDOR. ľ 12. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, HAVE THEIR SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER, HAD STATE EMPLOYMENT, INCLUDING CONTRACTUAL EMPLOYMENT FOR SERVICES, IN THE PREVIOUS 2 YEARS? THIS DOES NOT INCLUDE CONTRACTS TO PROVIDE GOODS OR SERVICES TO THE STATE AS A VENDOR. No 13. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HOLD OR HAVE HELD IN THE PREVIOUS 3 YEARS ELECTIVE OFFICE OF THE STATE OF ILLINOIS, THE GOVERNMENT OF THE UNITED STATES, OR ANY UNIT OF LOCAL GOVERNMENT AUTHORIZED BY THE CONSTITUTION OF THE STATE OF ILLINOIS OR THE STATUTES OF THE STATE OF ILLINOIST No U 14, FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM HAVE A RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) HOLDING ELECTIVE OFFICE CURRENTLY OR IN THE

PREVIOUS 2 YEARS?

Nο

15. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM HOLD OR HAVE HELD IN THE PREVIOUS 3 YEARS ANY APPOINTIVE GOVERNMENT OFFICE OF THE STATE OF ILLINOIS, THE UNITED STATES OF AMERICA, OR ANY UNIT OF LOCAL GOVERNMENT AUTHORIZED BY THE CONSTITUTION OF THE STATE OF ILLINOIS OR THE STATUTES OF THE STATE OF ILLINOIS, WHICH OFFICE ENTITLES THE HOLDER TO COMPENSATION IN EXCESS OF EXPENSES INCURRED IN THE DISCHARGE OF THAT?

խ

No

16. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM HAVE A RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) HOLDING APPOINTIVE OFFICE CURRENTLY OR IN THE PREVIOUS 2 YEARS?

յո

No

17. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE OR IN THE PREVIOUS 3 YEARS HAD EMPLOYMENT AS OR BY ANY REGISTERED LOBBYIST OF THE STATE GOVERNMENT?

שון

No

18. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE OR IN THE PREVIOUS 2 YEARS HAD A RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) THAT IS OR WAS A REGISTERED LOBBYIST?

J.m

No

19. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE OR IN THE PREVIOUS 3 YEARS HAD COMPENSATED EMPLOYMENT BY ANY REGISTERED ELECTION OR RE-ELECTION COMMITTEE REGISTERED WITH THE SECRETARY OF STATE OR ANY COUNTY CLERK IN THE STATE OF ILLINOIS, OR ANY POLITICAL ACTION COMMITTEE REGISTERED WITH EITHER THE SECRETARY OF STATE OR THE FEDERAL BOARD OF ELECTIONS?

שן

M-

20. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE OR IN THE PREVIOUS 2 YEARS HAD A RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) WHO IS OR WAS A COMPENSATED EMPLOYEE OF ANY REGISTERED ELECTION OR REELECTION COMMITTEE REGISTERED WITH THE SECRETARY OF STATE OR ANY COUNTY CLERK IN THE STATE OF ILLINOIS, OR ANY POLITICAL ACTION COMMITTEE REGISTERED WITH EITHER THE SECRETARY OF STATE OR THE FEDERAL BOARD OF ELECTIONS?

ļυ

Νo

21. HAS THERE BEEN ANY DEBARMENT FROM CONTRACTING WITH ANY GOVERNMENTAL ENTITY WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS DISCLOSED IN QUESTION 1 ABOVE.

T.

No

22. HAS THERE BEEN ANY PROFESSIONAL LICENSURE DISCIPLINE WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS DISCLOSED IN QUESTION 1 ABOVE.

L

No

23, HAS THERE BEEN ANY BANKRUPTCY WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS DISCLOSED IN QUESTION 1 ABOVE.

No

24. HAVE THERE BEEN ANY ADVERSE CIVIL JUDGMENTS AND/OR ADMINISTRATIVE FINDINGS WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS OISCLOSED IN QUESTION 1 ABOVE.

ր

No

25. HAVE THERE BEEN ANY CRIMINAL FELONY CONVICTIONS WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS DISCLOSED IN QUESTION 1 ABOVE.

P

No

ILLINOIS PROCUREMENT GATEWAY PERCENTAGE OF OWNERSHIP AND DISTRIBUTIVE INCOME FORM

Vendor Name: Martam Construction, Inc.

DBA: N/A

INSTRUCTIONS:

- Ownership Share Provide the name and address of each individual or entity and their percentage of ownership if said percentage exceeds 5%, or the dollar value of their ownership if said dollar value exceeds \$106,447.20.
- Distributive Income Provide the name and address of each individual or entity and their percentage of the disclosing vendor's total distributive income if said percentage exceeds 5% of the total distributive income of the disclosing entity, or the dollar value of their distributive income if said dollar value exceeds \$106,447.20. 'n
- Additional rows may be inserted into the tables or an attachment in a substantially similar format may be provided if needed. m

Name	% of Ownership	\$ Value of Ownership	% of Distributive Income	\$ Value of Distributive Income
Robert Kutrivatz	25%	\$1,521,069.00	0	0
Mickey Kutrovatz	25%	\$1,521,069.00	0	0
Dennis Kutrovatz	25%	51,521,069.00	0	0
Jerry Kutrovatz	25%	\$1,521,069.00	0	0
N/A	N/A	N/A	N/A	N/A

Signature:

Printed Name:

Sub-Contractor/Consultant Information/Delinquent Debt Review Contractor/Consultant Sub-Contractor/Consultant

	10						
Project Name: Flagg Creek Auster District San Hary Gu	wer relocation						
Sub-Confrector/Consultant Disclosure, Will you be using any sub-consultants/contractors? Yes No							
if yee, you must identify below, to the extent the information is known, regardless of the subcontract value, the native of work all sub-contractors/consultants that will be utilized in the performance of this contract, together with value (sub-contractors) or percentage (sub-consultants) each is expected to receive pursuant to this contractors/consultants should include but not be limited to sub-contractors/consultants, suppliers and truckers disadvantaged business enterprise and veteran owned business goals. The State may request updated information purposes of this section sub-contractors/consultants are those specifically hired to perform part of the work of the suppliers and truckers do not need to be included. Upon request, our firm agrees to provide a copy of the subcontract, if required, within fifteen (15) days efter executed and the subcontract, whichever is later, for those subcontracts with an annual value of a subcontracts over \$50,000 must include the same certifications that the Vendor must make as a condition of the shall include in each subcontract the subcontractor certifications as shown on the Standard Subcontractor Certification that the vendor must make as a condition of the shall include in each subcontract the subcontractor certifications as shown on the Standard Subcontractor Certification that the vendor must make as a condition of the shall include in each subcontract the subcontractor certifications as shown on the Standard Subcontractor Certifications.	th the anticipated dollar ntract. The list of sub- rs proposed to achieve nation at any time. For						
Upon request, our firm agrees to provide a copy of the subcontract, if required, within fifteen (15) days efter exect selected, or after execution of the subcontract, whichever is later, for those subcontracts with an enhual value of a subcontracts over \$50,000 must include the same certifications that the Vendor must make as a condition of the shall include in each subcontract the subcontractor certifications as shown on the Standard Subcontractor Certification the State.	more than \$50,000. All ne contract. The vendor						
Delinquent Payment. The contractor/consultant certifies that it, or any affiliate, is not barred from being awarded a contract ILCS 500. Section 50-11 prohibits a person from entering into a contract with a State agency if it knows or should know that affiliate, is delinquent in the payment of any debt to the State as defined by the Debt Collection Board. Section 50-12 prohibit from entering into a contract with the State egency if it, or any affiliate, has falled to collect and remit illinois Use Tax on tangible personal property into the State of illinois in accordance with the provisions of the Illinois Use Tax Act. The contractor further acknowledges that the contracting State agency may declare the contract void if this certification is false contractor/consultant or any affiliate is determined to be delinquent in the payment of any debt to the State during the term of the							
contractor/consultant or any affiliate is determined to be delinquent in the payment of any debt to the State during the term of the contract. Contractor/Consultant: MAY I M GAME (FEIN): Federal Employment Identification Number (FEIN):							
Federal Employment Identification Number (FEIN):							
include an attachment if more space is needed to provide the below information. The attachment must provide the re-	requested information.						
NOTE for Construction Contracts: Liet all known subcontractors including those identified in the Bid Paci 2026 and VOSB Form 2026, and include any name listed in the "Under Contract To" section of the	ckage on DBE Form						
	iticipated Amount of						
Sub-	extent known)						
Contractor(s)/Consultant(s) Contractor Sub- Contractor	b-Contractor (dollar yalua) or Sub-Consultant (percentage)						
Horner Tree Survice MUMINIA LICEPORTER Clearing 94	1,077.50						
	24,145						
Utility Dynamics 23 Commerce or Osugo In Electric 9186	141500						
	UZ, OMY. 35						

Illinois Toliway Standard Business Terms and Conditions Page 8

Publish Kuthovatz

2 Illinois

Signature:

Printed Name: Robert Kuthovat3

Sub-Contractor/Consultant Information/Delinquent Debt Review Contractor/Consultant

Sub-Contractor/Consultant

	Tollw	ay .				FEIN		
	Date;	1/2	Project	Number:	1-19-4	1410		
	Project Name:	FIA	19 Creek puctor-	District 9	San Han	Sewer relocation		
	Sub-Contractor/Con Will you be using an			No				
DELINQUENT DEBT REVIEW	type of work all sub- value (sub-contracts contractors/consults disadvantaged busin	contractors/controls) or percents this should incluse the state of the	e extent the information is known, a sultants that will be utilized in the p age (sub-consultants) each is aug de but not be limited to sub-contra and veteran owned business goals stors/consultants are those specifica o be included.	erformance of this ected to receive potentials; to the consultants, to the consultants of	contract, toget pursuant to the suppliers and quest updated	ther with the anticipated dollar his contract. The list of sub- truckers proposed to achieve information at any time. For		
<u>DELINGUE!</u>	selected, or after ext subcontracts over \$5	scution of the sui 50,000 must inch	wide a copy of the subcontract, if re boontract, whichever is later, for the ude the same certifications that the a subcontractor certifications as sho	se subcontracts will Vendor must mak	th an annual vi a as a conditio	slue of more than \$50,000. All in of the contract. The vendor		
2	Delinquent Psymen. The contractor/consultant certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500. Section 50-11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with the State agency if it, or any affiliate, has falled to collect and remit litinois Use Tax on all sales of tangible personal property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The contractor/consultant further acknowledges that the contracting State agency may declare the contract void if this cartification is talse or if the contractor/consultant or any affiliate is determined to be delinquent in the payment of any debt to the State during the term of the contract.							
CONTRACTOR/ CONSULTANT	Contractor/Consultant: Maytam Construction							
N S S	Federal Employment Identification Number (FEIN):							
임임	E-Mail: Robe	V+0 Ma	Hum. Com.		,			
NOT	2026 and VOSB	Form 2026, an	all known subcontractors included in the included in the included in the included in the included in the included in the included in the included in the included in the included in the included included in the included	iding those ident e "Under Contra	ified in the E ct To" sectio	n of these forms.		
Contra	Sub- ctor(s/Consultant(s)	Sub- Contractor (Consultant FEIN	Address	General Tv	pe of Work	Anticipated Amount of Contract to be Paid (to extent known) Sub-Contractor (dollar value) or Sub-Consultant (percentage)		
Man	tic Brinting.		1009 GWH HAY , BE Klaune			\$39,901,15		
	10m		Much 3754 Chican	h liber	,	\$ 409 GU 30		
CS 17	: 1-1-1		2220 Yale, Springfield.	G. Environ	mental	\$ 186.590 10		
	answetin		1245 HULT DOK FORD	Je Sinai	na	\$ 134 004 50		

Illinois Tollway Standard Business Terms and Conditions Page 8

Date: 112/20

Sub-Contractor/Consultant Informa	ation/Delinquent Debt Review
	Contractor/Consultant
	Sub-Contractor/Consultant

	January (1911) Tolke	vay				-Contractor/Con	sultan FEIN
	Date:	1/2	10 Proj	ect Number:	1-19-6	1410	
	Project Name:	FlA	19 Criek mate	w District	Sanitan	g Sewer rela	(ati
	Sub-Contractor/Co Will you be using a	nsultant Disclosu ny sub-consultan	re. Its/contractors? 🗹 Yes	□ No	- · · · · ·		
DELINQUENT DEBT REVIEW	type of work all sub- value (sub-contract contractors/consulti- disadventaged busi- purposes of this se- suppliers and trucke Upon request, our if selected, or after ex- subcontracts over \$	-contractors/contors) or percentiants should incluiness enterprise iction sub-contracts do not need to range so prosecution of the sul 50,000 must inch	vide a copy of the subcontract bookract, whichever is later, found ude the same certifications the	the performance of this expected to receive contractors/consultants goals. The State may redifically hired to perform the performance of the perfo	s contract, toget pursuant to it, pursuant to it, equest updated m part of the w sen (15) days aff with an annual w ke as a conditio	ther with the anticipated is contract. The list of truckers proposed to information at any time ork of this contract. No ter execution of the con- plue of more than \$50.0 or of the contract. The	d dollar of sub- ichleva ie. For in-DBE miract if 000. All vendor
CONTRACTOR/ DEL	from the State. Delinquent Payment ILCS 500. Section: affiliate, is delinquent from entering into a tangible personat pro further acknowledge contractor/consultan Contractor/Cons Faderal Employs	t. The contractors at the payment contract with the payment contract with the payment the Steps that the contract is that the contract is that the contract is that the contract is the contra	riconsultant certifications a riconsultant certifies that it, or person from entering into a cool any debt to the State as defa State agency if II, or any affate of Iflinois in accordance will traciling State agency may a determined to be delinquent in the state of	eny affiliate, is not bar intract with a State ag- ined by the Debt Collec- illate, has falled to coll it the provisions of the I declare the contract in the payment of any de-	rred from being ency if it knows tion Board. Ser ect and remit if lilinois Use Tax vold if this ce	awarded a contract un or should know that it, ction 50-12 prohibits a p linols Use Tax on all si Act. The contractor/con- crification is false or	der 30 or any person eles of suitant if the
Inck	ude an attachment if n E for Construction (nore space is ne Contracta: List	H.M. LAM aded to provide the below info all known subcontractors d include any name listed	including those iden	tified in the B	id Package on DBE i	
Contrac	<u>Sub-</u> ctor(s)/Consultant(s)	Sub- Contractor (Consultant	Address	General T	ype of Work	Anticipated Amount Contract to be Pale extent known) Sub-Contractor (de yalus) or Sub-Consultan [percentaps]	ollar ollar
Metro	mex		9550 Sugp Dr. MG	nuk Al Aspha	1+	\$182,004.6	04
Dia	ν		14200 ASHFYA, Orana	exa amor		\$ 35,786.	00
Mdu	strial Fence		1300 5-Kilburn, a	igo, R. Func	e	\$ 420, 151.	Q.

1300 S. Kilbaurn. ango, R. Funce \$ 420, 157.00 300 Bruck. Touch, R. Landscaping \$ 250, 437.19 Natural Custions Signature: Printed Name: KWBWF Kuthovut3

Illinois Toliway Standard Business Terms and Conditions Page 8

Sub-Contractor/Consultant Information/Delinquent Debt Review Contractor/Consultant Sub-Contractor/Consultant

Project Number: Date: auctor District Sanitary Surer relocation Project Name: Sub-Contractor/Consultant Disclosure.
Will you be using any sub-consultants/contractors? ☐ No DELINQUENT DEBT REVIEW If yes, you must identify below, to the extent the information is known, regardless of the subcontract value, the names, addresses and type of work all sub-contractors/consultants that will be utilized in the performance of this contract, together with the anticipated dollar value (sub-contractors) or percentage (sub-consultants) each is expected to receive pursuant to this contract. The list of subcontractors/consultants should include but not be limited to sub-contractors/consultants, suppliers and truckers proposed to achieve disadvantaged business enterprise and veteran owned business goals. The State may request updated information at any time. For purposes of this section sub-contractors/consultants are those specifically hired to perform part of the work of this contract. Non-DBE suppliers and truckers do not need to be included. Upon request, our firm agrees to provide a copy of the subcontract, if required, within fifteen (15) days after execution of the contract if selected, or after execution of the subcontract, whichever is later, for those subcontracts with an annual value of more than \$50,000. All subcontracts over \$50,000 must include the same certifications that the Vendor must make as a condition of the contract. The vendor shall include in each subcontract the subcontractor certifications as shown on the Standard Subcontractor Certification form available from the State. <u>Delinquent Payment.</u> The contractor/consultant certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500. Section 50-11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any sfilliate, is delinquent in the payment of any debt to the State as defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with the State agency if it, or any affiliate, has falled to collect and remit illinots Use Tax on all sales of tangible personal property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The contractor/consultant further acknowledges that the contracting State agency may declare the contract void if this certification is false or if the contractor/consultant or any affiliate is determined to be delinquent in the payment of any debt to the State during the term of the contract. CONSULTANT Contractor/Consultant: MAV + AM (MASTRUT) MA Federal Employment Identification Number (FEIN): E-Mail: <u>FUNDY () MOY LW. COM</u> Include an attachment if more space is needed to provide the below information. The attachment must provide the requested information. NOTE for Construction Contracts: List all known subcontractors including those identified in the Bid Package on DBE Form 2026 and VOSB Form 2026, and include any name listed in the "Under Contract To" section of these forms. Anticipated Amount of Contract to be Pald (to extent known) <u>Sub-</u> Sub-Contractor (dollar Contractor(s)/Consultant(s) Contractor value) or Sub-Consultant \$300.000.00 1040 Bongventure, GIXGOON SO \$ 70,000.00 822 N 129 Infanty 1/301ict Larout 7251 Frontenac. Naporal in Pavement Mkg.

Signature: Date: 112/20
Printed Name: PWD UA KULVOVALS

Illinois Tollway Standard Business Terms and Conditions Page 8

•	Search		Cata	alog	Q		Advanced	•
Open Mar	'ket Bid 20-557THA Address Accounting Rout		Bidders	Questions	Amendments(3)	Q & A	Status: 2BA - A Reminders(.,
Due Date* (MM/DD/YYYY)	Comment [®] (max 250 characters)	Remind Whom [‡]		Days Prior to Remind [®]	Date Completed (MM/DD/YYYY)	Send Email	Date Entered	Entered By
12/02/2019	Please review and apply bid amendment #1	Eleanor Curcuro		0	12/02/2019	~	12/02/2019 10:06:24 AM	Shanel Bailey
12/06/2019	Please review and apply bid amendment #2	Eleanor Curcuro		o	12/06/2019	•	12/06/2019 09:10:59 AM	Shanel Bailey
02/13/2020	Please review the attached NOA and Bid Tabs	Eleanor Curcuro		o	02/13/2020	•	02/13/2020 01:44:48 PM	Shanel Bailey
03/06/2020	Waiver Granted	Shanel Bailey		O	1	~	03/06/2020 08:08:46 AM	Waiver/Other PPB
03/13/2020	Waiver Request	Waiver/Other PPB		14	03/06/2020	✓	02/25/2020 09:28:21 AM	Shanel Bailey

• Please save your changes before sorting table. Otherwise, your changes will be lost.

Save & Continue

Reset

Copyright © 2020 Periscope Holdings, Inc. - All Rights Reserved. $_{\rm HLL\text{-}PAS2}$



Certificate of Eligibility

Contractor No 3702

Martam Construction, Inc. 1200 Gasket Drive Elgin, IL 60120

THE UNCOMPLETED WORK FROM ALL SOURCES DOES NOT EXCEED WORK AND WITHIN THE AMOUNT AND OTHER LIMITATIONS OF EACH CLASSIFICATION, AS LISTED BELOW, FOR SUCH PERIOD AS FINANCIAL CONDITION IS HEREBY QUALIFIED TO BID AT ANY OF DEPARTMENT OF TRANSPORTATION LETTINGS IN THE CLASSES OF WHO HAS FILED WITH THE DEPARTMENT AN APPLICATION FOR PREQUALIFICATION STATEMENT OF EXPERIENCE, EQUIPMENT AND \$137,969,000.00

09A	8A	034	017	012	002 2	9
HIGHWAY STRUCTURES	AGGREGATE BASES & SURF. (A)	DEMOLITION	CONCRETE CONSTRUCTION	DRAINAGE	PCC PAVING	EARTHWORK
\$3,200,000	\$4,875,000	\$500,000	\$8,850,000	\$14,850,000	\$13,600,000	\$15,475,000

CERTIFICATE PREVIOUSLY ISSUED, BUT IS SUBJECT TO REVISION OR REVOCATION, IF AND WHEN CHANGES IN ISSUED AT SPRINGFIELD, ILLINOIS ON 5/7/2019. THE FINANCIAL CONDITION OF THE CONTRACTING FIRM OR OTHER FACTS JUSTIFY SUCH REVISIONS OR REVOCATION THIS CERTIFICATE OF ELIGIBILITY IS VALID FROM 4/30/2020 INCLUSIVE, AND SUPERSEDES ANY



PART III: CONTRACT REQUIREMENTS

Contract Bond Agreement

Performance Bond

Payment Bond

Insurance

AGREEMENT

CONTRACT NO: I-19-4490

THIS AGREEMENT, authorized by the Board of Directors to be entered into in duplicate this day of <u>16th</u>, <u>January</u> <u>2020</u> by and between THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY (hereinafter referred to as the "AUTHORITY"), and <u>Martam Construction</u>, <u>Inc.</u>

- * a corporation organized and existing under the laws of the State of **Illinois** and authorized to do business in Illinois. (Attach Secretary of State certification)
- a partnership consisting of
- an individual doing business as
- * a joint venture consisting of no more than three (3) members.

with principal office in the City of **Elgin**, in the State of **Illinois** (hereinafter referred to as the "CONTRACTOR").

WITNESSETH:

In consideration of the premises and of the mutual covenants herein contained, the parties hereto mutually covenant and agree as follows:

DESCRIPTION AND SCOPE OF WORK

The CONTRACTOR shall perform all of the services and furnish all of the transportation, labor, materials, equipment and any other incidentals necessary or required to construct and complete the project described in this contract, also called The Work.

CONTRACT

The following documents, taken as a whole, constitute the Contract:

- 1. This executed Agreement and any supplement thereto.
- 2. The Contract Bonds.
- 3. The Addenda.
- 4. The Special Provisions.
- 5. The Plans.
- 6. The Tollway Supplemental Specifications.
- 7. The IDOT Supplemental Specifications and Recurring Special Provisions.
- 8. The IDOT Standard Specifications for Road and Bridge Construction.
- 9. The Bid.
- 10. The Instructions and Information to Bidders.
- 11. The Advertisement for Sealed Bids.

The terms and provisions of each and every one of the above documents are a part of this contract. In the event that any provision in any of the foregoing documents conflicts with any provisions in any other of the contract documents, the provisions in the contract document first above enumerated shall govern over the provisions of any other contract document which follows it.

AGREEMENT

CONTRACT NO: I-19-4490

IOF MIX ON 10

(USE INC UNLT)
This agreement, authorized by the Board of Directors to be entered into in duplicate this day of ,, 2019 by and between The Illinois State Toll Highway Tollway (hereinafter referred to as the "Tollway"), and
 * a corporation organized and existing under the laws of the State of and authorized to do business in Illinois. (Attach Secretary of State certification) * a partnership consisting of * an individual doing business as * a joint venture consisting of no more than three (3) members. (* DELETE ALL LINES THAT DO NOT APPLY)
with principal office in the City of, in the State of (hereinafter referred to as the "contractor").
WITNESSETH:
In consideration of the premises and of the mutual covenants herein contained, the parties hereto mutually covenant and agree as follows:
DESCRIPTION AND SCOPE OF WORK
The contractor shall perform all of the services and furnish all of the transportation, labor, materials, equipment and any other incidentals necessary or required to construct and complete the project described in this contract, also called The Work.
CONTRACT
The following documents, taken as a whole, constitute the contract:
 This executed Agreement and any supplement thereto. The Contract Bonds. The Addenda. The Special Provisions. The Plans. The Tollway Supplemental Specifications. The IDOT Supplemental Specifications and Recurring Special Provisions The IDOT Standard Specifications for Road and Bridge Construction. The Bid. The Instructions and Information to Bidders. The Advertisement for Sealed Bids.

The terms and provisions of each and every one of the above documents are a part of this contract. In the event that any provision in any of the foregoing documents conflicts with any provisions in any other of the contract documents, the provisions in the contract document first above enumerated shall govern

over the provisions of any other contract document which follows it.

CONTRACT NO: 1-19-4490

CONTRACT BOND AGREEMENT

The contractor shall simultaneously herewith furnish and deliver to the Tollway a Performance Bond, agreeing to perform the work in accordance with all of the provisions of the contract, as in said Performance Bond provided, and a Payment Bond, agreeing to pay not less than prevailing wages for the work to be performed in accordance with the contract and the laws of the State of Illinois and agreeing to pay all sums of money due for any labor, materials, apparatus, fixtures or machinery and transportation with respect thereto, as in said Payment Bond provided, each dated the same date as this Agreement, in the forms prescribed by the Tollway, and each in an amount equal to the contract price with a corporate surety or sureties acceptable to the Tollway authorized to do business in the State of Illinois.

The contractor agrees that said Bonds shall be maintained in full force and effect until final acceptance of the work by the Tollway and thereafter, as provided in Article 103.05 of the Tollway Supplemental Specifications. The contractor agrees and will cause the surety to agree to be bound by each and every provision of all of the contract documents.

If any surety upon any bond furnished in connection with this contract becomes unacceptable to the Tollway, or if any such surety fails to furnish reports as to its financial condition from time to time as requested by the Tollway, the contractor shall promptly furnish such additional security as may be required from time to time to protect the interests of the Tollway and all persons supplying labor or materials in the prosecution of the work contemplated by this contract.

In the event the surety shall make any assignment for the benefit of creditors or commit any act of bankruptcy, or if it shall be declared bankrupt, or if it shall file a voluntary petition in bankruptcy, or shall in the opinion of the Tollway be insolvent, the Contractor agrees forthwith upon request of the Tollway to furnish and maintain other corporate surety with respect to said Bonds satisfactory to the Tollway.

DEFINITIONS

As used in this Agreement, the terms set forth shall have the meanings attributed to them in the Tollway Supplemental Specifications for The Illinois State Toll Highway Tollway issued by the Tollway.

TIME OF PERFORMANCE

The duration of this contract shall commence with the Executive Director's signature and shall continue until August 6, 2021, in accordance with the contract book schedule.

CONTRACT END DATE

The contract end date is two (2) years from the completion date. Based on the completion date stated in the contract at the time of award the End Date September 15th, 2023.

This contract maybe renewed for two (2) additional one (1) year terms or one (1) additional two (2) year term, the length of any renewal is to be determined and agreed upon by the Parties.

CONTRACT NO: 1-19-4490

LIABILITY OF JOINT VENTURE

In the event the successful bidder (contractor) of this contract is a joint venture, then each individual, partnership, or corporation comprising such joint venture, shall be individually, personally, severally and jointly liable and responsible, financially, legally, and in all other respects, for the full and proper performance of each and every provision and requirement of this contract, notwithstanding any arrangement, understanding or agreement to the contrary, if any, whether disclosed to the Tollway or not, entered into by and between the individual, partnership, joint venture, or corporation comprising such joint venture.

PERFORMANCE OF THE WORK

The contractor shall perform all work under the direct supervision, and to the satisfaction of the Construction Manager. The Construction Manager shall decide all questions which arise as to the quality and acceptability of work performed, manner of performance, rate of progress of the work and interpretation of the specifications, and the Construction Manager's decision shall be final.

Any dispute between the Construction Manager and the contractor with respect to any matter shall be decided by the Chief Engineering Officer of The Tollway and his decision shall be final.

In the event that the quantity of any item of work as given in the Bid shall be greater or less than estimated, payment shall be made by the Tollway on the basis of the actual quantity completed at the unit price for such item named in the Bid, subject to the provisions of the Article 104.02 of the Tollway Supplemental Specifications.

Notwithstanding anything contained in this contract, all payments to be made pursuant to this contract shall be subject to approval by the Chief Engineering Officer.

CONSIDERATION

The Tollway shall pay the Contractor for the performance of the work, subject to any additions or deductions therein as provided for in the Specifications, in current funds, at the prices for the respective items of work shown in the Bid. Payments are to be made to the Contractor in accordance with and subject to the provisions of the contract documents.

ASSIGNMENT

This contract may not be assigned, transferred in whole or in part by the Vendor without prior written consent of the Illinois Tollway.

CONTRACT NO: 1-19-4490

COVENANT AGAINST CONTINGENT FEES

The contractor warrants that no person or selling agency has been employed or retained to solicit or secure this contract upon an agreement or understanding for a commission, percentage, brokerage or contingent fee, excepting bona fide employees or bona fide established commercial or selling agencies maintained by the contractor for the purpose of securing business. For breach or violation of this warranty, the Tollway shall have the right to annul this contract without liability or in its discretion to deduct from the contract price or consideration the full amount of such commission, percentage, brokerage or contingent fee.

TERMINATION / CANCELLATION FOR NON-APPROPRIATION OF FUNDS

This contract is subject to termination and cancellation in any year for which the General Assembly fails to make an appropriation (if such an appropriation is required) to make payments under the terms of the contract. Currently, the Tollway is not required to obtain a yearly appropriation of its funds. However, the Tollway cannot and does not make any representations or warranties concerning future appropriation requirements.

COMPTROLLER REQUIREMENTS FOR CONTRACTS

Contractor and any and all subcontractors under this contract agrees to maintain books and records related to the performance of the contract and necessary to support amounts charged to the State under the contract for a minimum of five (5) years from the last action on the contract. Contractor further agrees to cooperate fully with any audit and to make the books and records available to the Auditor General, Chief Procurement Officer, Internal Auditor, Inspector General, and the Purchasing Agency.

The State requires a fee of \$15 to cover expenses related to the administration of the Minority Contractor Opportunity Initiative. Any contractor awarded a contract under Section 20-10, 20-15, 20-25 or 20-30 of the Illinois Procurement Code (30 ILCS 500) of \$1,000 or more is required to pay a fee of \$15. The Comptroller shall deduct the fee from the first check issued to the Vendor under the contract and deposit the fee in the Comptroller's Administrative Fund.

FREEDOM OF INFORMATION ACT

This contract and all related public records maintained by, provided to or required to be provided to the State are subject to the Illinois Freedom of Information Act (FOIA) (50 ILCS 140) notwithstanding any provision to the contrary that may be found in this contract.

GOVERNING LAW; EXCLUSIVE JURISDICTION

This agreement, and all the rights and duties of the parties arising from or relating in any way to the subject matter of this agreement or the transaction(s) contemplated by it, shall be governed by, construed and enforced only in accordance with the laws of the United States and the State of Illinois (excluding any conflict of laws provisions that would refer to and apply the substantive laws of another jurisdiction). Any suit or proceeding relating to this agreement, including arbitration proceedings, shall be brought only in DuPage County, Illinois. THE CONTRACTOR CONSENTS TO THE EXCLUSIVE JURISDICTION AND VENUE OF THE COURTS LOCATED IN DUPAGE COUNTY, STATE OF ILLINOIS.

CONTRACT NO: I-19-4490 NOTICE

Notices or	documents	to be	given	or deliver	ed shall l	be deemed	given or	delivered	if delivered	personally	or	by
registered	or certified m	ail to N	lartem	Construc	tion, Inc.	at						

Eigiti, init	nois 60120
or to the AUTHORITY at 2700 Ogden Avenue, Downers of which notices hereunder may be addressed, by written noti Addendum, if any, referred to on Page P1 hereof, and att	ce to the other party from time to time or at any time.
hereon. IN WITNESS WHEREOF, the parties hereto have cause	of this Agreement to be everyted on the day and vacant
above written.*	
Agreed By	
President	Date
Robert Kutrova 3	1/24/20
AT	
Secretary /	(Seai)
Jerry Kutrova	<i>t</i> 5
Printed Name as Signed Above	3
	OLL HIGHWAY AUTHORITY
APPRÒVEDI C n I N	03/31/2020
	00/0/1/2020
Willand S. Evans, Jr., Chairman/C80	Date
V	Date
V	
APPROVED:	March 31, 2020
APPROVED: José Alvarez, Executive Dilector	
APPROVED:	March 31, 2020 Date
APPROVED: José Alvarez, Executive Dilusctor APPROVED:	March 31, 2020 Date 3/3/2020
APPROVED: José Alvarez, Executive Dilusctor APPROVED: Michael-Chisch, Chief Financial Officer	March 31, 2020 Date 3/3/2020 Date
APPROVED: José Alvarez, Executive Dilusctor APPROVED:	March 31, 2020 Date 3/3/2020 Date
APPROVED: José Alvarez, Executive Dilusctor APPROVED: Michael Colsch, Chief Financial Officer APPROVED:	March 31, 2020 Date 3/13/2020 Date
APPROVED: José Alvarez, Executive Dilusctor APPROVED: Michael Colsch, Chief Financial Officer APPROVED:	March 31, 2020 Date 3/3/2020 Date
Michael-Chisch, Chief Financial Officer	March 31, 2020 Date 3/13/2020 Date

CONTRACT NO: I-19-4490 NOTICE

Notices or documents to be given or delivered shall be deemed given or delivered if delivered personally or by registered or certified mail to **Martam Construction, Inc.** at:

120	00 Gasket Drive
Elgi	n, Illinois 60120
which notices hereunder may be addressed, by writter	ners Grove, Illinois, 60515. Either party may change the place to a notice to the other party from time to time or at any time. Indicated the detection of this Agreement as if fully set forth
hereon.	a transfer from the part of the rigidomon as it fally set letter
IN WITNESS WHEREOF, the parties hereto have cabove written.*	aused this Agreement to be executed on the day and year first
Agreed By:	
President Robert Kutrovata Printed Name as Signed Above	Date 1/24/20
- Trinice Hame as digned Above	
	(Seal)
Secretary	<u> </u>
Printed Name as Signed Above Jerry Kutro	ovalz
THE ILLINOIS STATE APPROVED:	E TOLL HIGHWAY AUTHORITY
Willard S. Evans, Jr., Chairman/CEO	Date
APPROVED:	
José Alvarez, Executive Director	Date
APPROVED:	3/13/2020 Date
Michael Colsch, Chief Financial Officer	Date
APPROVED:	3/11/2020
Kathleen Pasulka-Brown, General Counsel	Date
Approved as to Form/and Constitutionality	7-11. Isla
Attorney General, State of Illinois	3-/(-)

CORPORATION SIGNATURE FORM

At a meeting on May 31, 2019	, the Board of Directors
of Martam Construction, Inc a (Name of Corporation)	dopted the following Resolution:
"BE IT RESOLVED that Robert (Kutrovatz President Name of Individual)
is hereby authorized, directed and empowered	l, on behalf of
Martan Construction, Inc	
(Name of Corporati	on)
to execute the contract and any and all contra	ct modifications or
documentation in connection with The Illinois	State Toll Highway
Authority's Contract No. 1-19-4490	*"
I, Jerry Kutrovatz, Secretai	ry of the aforesaid corporation,
do hereby certify that the foregoing is a true a	and correct copy of a Resolution
adopted as above set forth.	
(Corporate Seal)	
1.24.20 Date	Secretary

Corporation Signature Form (104.2) 06-18-2014

WRITTEN CONSENT OF DIRECTOR IN LIEU OF ANNUAL MEETING

The undersigned, being the sole director of MARTAM CONSTRUCTION, INC., an Illinois corporation (the "Corporation"), does hereby consent to the following actions, pursuant to §5/8.45 of the Illinois Business Corporation Act of 1983, and waive all notice pursuant to §5/7.20 of that Act:

Election of Officers. The following persons are hereby elected to the offices set opposite their names, to serve until the next annual meeting or until successors are elected and qualified:

Tamas Kutrovatz

Robert Kutrovatz

Jerry Kutrovatz

Anthony D. Geschke

Dennis Kutrovatz

Miklos Kutrovacz

Chairman & CEO

President

Corporate Secretary

CFO & Treasurer

Vice President

Vice President

RESOLVED, the Director does hereby ratify and confirm the actions of the Officers taken in good faith and in the best interests of the Corporation since the last meeting of the Board of Directors, including but not limited to the approval of the Swap Agreement dated December 31, 2018 and the execution of leases for the properties located at 22W736 Poss Road, Glen Ellyn, IL 60137, and 1200|1250 Gasket Dr., Elgin, IL 60120.

RESOLVED, in order to provide adequate cash flow and debt retirement the Corporation will restrict the payment of dividends and distributions to the Stockholders for the year ended December 31, 2018.

Dated as of: May 31, 2019

Tamas Kutrovatz



The undersigned certifies that they are purchasing goods for use by, or to be included in projects of the Illinois State Toll Highway Authority. The Illinois State Toll Highway Authority is exempt from sales and use taxes in the state of Illinois for the following reason:

nom sales and	ase takes in the	state or minois for t		, , , , , , , , , , , , , , , , , , , ,		
<u>x</u> G	overnment Enti	ty				
The tax exempt	ion number issu	ed 1/1/15 by the III	inois Depart	ment of Reve	enue is:	
Tax Exempt #						
Business Name		Martam Cons	struction, Inc	: .		
Address		1200 G asket	Drive			
City	Elgin	State	e <u>IL</u>	_ Zip _	60120	_
Contract Number		I-19-4490				
Estimated Contract	t Start Date	04/02/20	<u> </u>			
Estimated Contract	t End Date	09/15/23				
Other:						

This form is intended for use by the prime contractor on the above referenced contract number.

The prime contractor may provide a copy of this form to associated subcontractors and suppliers.

Note: Keep copy with vendor file

3/5/15 Ver 2.0

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY

CONTRACT NO. 1-19-4490

PERFORMANCE BOND

Bond No. <u>2286698</u>

KNOV	W ALL PERSONS BY THESE PRESENTS, That we,Martam Construction, Inc.
	(Name of Principal)
×	a corporation organized and existing under the laws of the State of <u>IL</u> and
	authorized to do business in the State of Illinois,
	a limited liability company admitted to transact business in the State of Illinois and in
_	good standing with the State of Illinois,
	a partnership consisting of,
	a joint venture consisting of,
	("X" ONE AND COMPLETE REMAINING INFORMATION)
as Pri	ncipal, and North American Specialty Insurance Company
	(Name of Surety)
	poration organized and existing under the laws of the State of <u>NH</u> with authority to do
	ess in the State of Illinois, as Surety, are held and firmly bound unto The Illinois State Toll
	vay Authority in the penal sum of <u>Eighteen million six hundred fifty-five thousand two</u> red ninety-eight dollars and eighty cents (\$18,655,298.80), lawful money of the United
	s, well and truly to be paid unto said The Illinois State Toll Highway Authority, for the
	ent to which we bind ourselves, our heirs, executors, administrators, successors and
	ns, jointly and severally, firmly by these presents.
assigi	no, jointly and severally, firmly by these presents.
THE (CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, Principal has
entere	ed into a written contract with The Illinois State Toll Highway Authority for the work
desig	nated as
	ntract No. I-19-4490, FLAGG CREEK WATER RECLAMATION DISTRICT (FCWRD)
	TARY SEWER RELOCATIONS TRI-STATE TOLLWAY (I-294) I-55 RAMPS (MP 24.0) TO
55TH	STREET (MP 25.5) AND 47TH STREET (MP 26.5) TO OGDEN AVENUE (MP 27.3)

NOW, THEREFORE, if Principal promptly and faithfully performs said work in accordance with the provisions of the Contract and any authorized changes in the Contract that are subsequently made during the original term of the Contract and any extensions thereof that may be granted by the Authority, with or without notice to the Surety, and complies with all the provisions, conditions and requirements of the Contract and any authorized changes in the Contract that are subsequently made, with or without notice to the Surety, then this obligation for Surety's performance of the Contract shall be void; otherwise it shall remain in full force and effect.

(Insert Contract Number and Description)

which contract is by reference made a part hereof and is hereinafter referred to as "the

Contract".

Surety hereby waives notice of any changes in the Contract, including extensions of time for the performance thereof.

IN WITNESS WHEREOF, we have duly executed the foregoing obligation and affixed our seals this <u>27th</u> day of <u>January</u>, <u>2020</u>.

Surety North American Specialty Insurance Company

Address 1200 Main Street, Suite 800

By______(Seal) parges Moore, Attorney in Fact

Agent for Surety Hub International Midwest

Address 1411 Opus Place, Suite 450

Downers Grove, IL 60515

Principal Martam Construction, Inc.

Address 1200 Gasket Dr.

By (Signature) (Seal)
Robert Kutrovatz, President

Attes

// Jerry Kutrovatz, Corporate Secretary

(Attach Surety's Power of Attorney)

(Attach Notary Certificate authenticating Signature of Attorney-In-Fact)

(Attach Notary Certificate authenticating Signature of Representative of Principal if not attested by Corporate Secretary)

SWISS RE CORPORATE SOLUTIONS

NORTH AMERICAN SPECIALTY INSURANCE COMPANY WASHINGTON INTERNATIONAL INSURANCE COMPANY

GENERAL POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS, THAT North American Specialty Insurance Company, a corporation duly organized and existing under
laws of the State of New Hampshire, and having its principal office in the City of Overland Park, Kansas, and Washington International Insurance
Company, a corporation organized and existing under the laws of the State of New Hampshire and having its principal office in the City of Overland
Park, Kansas, each does hereby make, constitute and appoint:

laws of the State of New Hampshire, and having its principal office in the City of Overland Park. Kansas, and Washington International Insurance Company, a corporation organized and existing under the laws of the State of New Hampshire and having its principal office in the City of Overland Park, Kansas, each does hereby make, constitute and appoint:
JAMES MOORE, STEPHEN KAZMER, DAWN MORGAN,
MELISSA SCHMIDT, KELLY A. GARDNER, and TARIESE PISCIOTTO
JOINTLY OR SEVERALLY
Its true and lawful Attorney(s)-in-Fact, to make, execute, seal and deliver, for and on its behalf and as its act and deed, bonds or other writings obligatory in the nature of a bond on behalf of each of said Companies, as surety, on contracts of suretyship as are or may be required or permitted by law, regulation, contract or otherwise, provided that no bond or undertaking or contract or suretyship executed under this authority shall exceed the amount of: FIFTY MILLION (\$50,000,000.00) DOLLARS
This Power of Attorney is granted and is signed by facsimile under and by the authority of the following Resolutions adopted by the Boards of Directors of both North American Specialty Insurance Company and Washington International Insurance Company at meetings duly called and held on the 9th of May, 2012:
"RESOLVED, that any two of the Presidents, any Managing Director, any Senior Vice President, any Vice President, any Assistant Vice President the Secretary or any Assistant Secretary be, and each or any of them hereby is authorized to execute a Power of Attorney qualifying the attorney named in the given Power of Attorney to execute on behalf of the Company bonds, undertakings and all contracts of surety, and that each or any of them hereby is authorized to attest to the execution of any such Power of Attorney and to attach therein the seal of the Company; and it is
FURTHER RESOLVED, that the signature of such officers and the seal of the Company may be affixed to any such Power of Attorney or to any certificate relating thereto by facsimile, and any such Power of Attorney or certificate bearing such facsimile signatures or facsimile seal shall be binding upon the Company when so affixed and in the future with regard to any bond, undertaking or contract of surety to which it is attached."
SEAL SEAL SEAL SEAL SEAL SEAL SEAL SEAL
IN WITNESS WHEREOF, North American Specialty Insurance Company and Washington International Insurance Company have caused their official seals to be hereunto affixed, and these presents to be signed by their authorized officers this 4th day of
North American Specialty Insurance Company Washington International Insurance Company
State of Illinois County of Cook ss:
On this 4th day of December, 2017, before me, a Notary Public personally appeared Steven P. Anderson, Senior Vice President of Washington International Insurance Company and Senior Vice President of North American Specialty Insurance Company and Michael A. Ito, Senior Vice President of Washington International Insurance Company and Senior Vice President of North American Specialty Insurance Company, personally known to me, who being by me duly sworn, acknowledged that they signed the above Power of Attorney as officers of and acknowledged said instrument to be the voluntary act and deed of their respective companies.
Notary Public - State of Black's My Commission Espais My Commission Espais My Commission Espais M. Kenny, Notary Public
I. <u>Jeffrey Goldberg</u> , the duly elected <u>Assistant Secretary</u> of North American Specialty Insurance Company and Washington International Insurance Company, do hereby certify that the above and foregoing is a true and correct copy of a Power of Attorney given by said North American Specialty Insurance Company and Washington International Insurance Company, which is still in full force and effect.
IN WITNESS WHEREOF, I have set my hand and affixed the seals of the Companies this 27th day of January , 20 20 .

State of Illinois } ss.
County of DuPage }

On <u>January 27, 2020</u>, before me, Alexandra Sartori, a Notary Public in and for said County and State, residing therein, duly commissioned and sworn, personally appeared <u>James Moore</u> known to me to be Attorney-in-Fact of

North American Specialty Insurance Company the corporation described in and that executed the within and foregoing instrument, and known to me to be the person who executed the said instrument in behalf of the said corporation, and he duly acknowledged to me that such corporation executed the same.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my official seal, the day and year stated in this certificate above.

My Commission Expires July 5, 2020

Alexandra Sartori, Notary Public

OFFICIAL SEAL
ALEXANDRA SARTORI
NOTARY PUBLIC, STATE OF ILLINOIS
My Commission Expires Jul 5, 2020

Commission No. 840142

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY

CONTRACT NO. I-19-4490

PAYMENT BOND

Bond	No.	2286698

KNOW A	LL PERSO	NS BY THESE PRE	SENTS, That we, _	Martam Construction, Inc.
				(Name of Principal)
		organized and exist n the State of Illinois		of the State of <u>IL</u> and authorized to
□al	imited liabili		•	s in the State of Illinois and in good
	•	· · · · · · · · · · · · · · · · · · ·		,
		e consisting of		
u a	Joint Ventur	e consisting of		,
			("X" ONE A	ND COMPLETE REMAINING INFORMATION)
as Princi	pal, and	North American Sp	pecialty Insurance Co	ompany
			(Name of S	• •
				ate of <u>NH</u> with authority to do
business	in the State	of Illinois, as Surety	, are held and firmly	bound unto The Illinois State Toll
Highway	Authority in	the penal sum of Ei	ghteen million six hu	indred fifty-five thousand two
				0), lawful money of the United
				oll Highway Authority, for the
				Iministrators, successors and
		severally, firmly by th		
acoigino,	jonning arra c	ovolany, minny by m	iooo proodino.	
THE CO	NDITION O	F THE FOREGOING	OBLIGATION IS S	UCH that whereas, Principal has
entered i	nto a writter	contract with The II	linois State Toll High	nway Authority for the work
designate			J	•
_		4490. FLAGG CREI	EK WATER RECLAN	MATION DISTRICT (FCWRD)
				(I-294) I-55 RAMPS (MP 24.0) TO
				OGDEN AVENUE (MP 27.3)
<u> </u>	.,, /,411		act Number and Descripti	
		,		•

which contract is by reference made a part hereof and is hereinafter referred to as "the Contract".

NOW, THEREFORE, if Principal promptly pays not less than the prevailing wages for the work to be performed in accordance with the Contract and the laws of the State of Illinois, and promptly pays all sums of money due or to become due for any labor, materials, apparatus, fixtures or machinery, and transportation with respect thereto, furnished to said Principal for the purpose of performing said work in accordance with the provisions of the Contract and any authorized changes in the Contract that are subsequently made during the original term of the Contract and any extensions thereof that may be granted by the Authority, with or without notice to the Surety, then this obligation shall be void; otherwise it shall remain in full force and effect.

Surety hereby waives notice of any changes in the Contract, including extensions of time for the performance thereof.

IN WITNESS WHEREOF, we have duly executed the foregoing obligation and affixed our seals this <u>27th</u> day of <u>January</u>, <u>2020</u>.

Principal Martam Construction, Inc. Surety North American Specialty Insurance Company Address 1200 Main Street, Suite 800 Address 1200 Gasket Dr. Kansas City MO 64105 Ву Вγ (Seal) James Moore, Attorney in Fact (Signature) (Seal) Robert Kutrovatz, President (Name & Title) Agent for Surety Hub International Midwest Attest Address 1411 Opus Place, Suite 450

Downers Grove, IL 60515

(Attach Surety's Power of Attorney)

(Attach Notary Certificate authenticating Signature of Attorney-In-Fact)

(Attach Notary Certificate authenticating Signature of Representative of Principal if not attested by Corporate Secretary)

SWISS RE CORPORATE SOLUTIONS

NORTH AMERICAN SPECIALTY INSURANCE COMPANY WASHINGTON INTERNATIONAL INSURANCE COMPANY

GENERAL POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS, THAT North American Specialty Insurance Company, a corporation duly organized and existing under laws of the State of New Hampshire, and having its principal office in the City of Overland Park, Kansas, and Washington International Insurance Company, a corporation organized and existing under the laws of the State of New Hampshire and having its principal office in the City of Overland Park, Kansas, each does hereby make, constitute and appoint:

JAMES MOORE, STEPHEN KAZMER, DAWN MORGAN, MELISSA SCHMIDT, KELLY A. GARDNER, and TARIESE PISCIOTTO JOINTLY OR SEVERALLY Its true and lawful Attorney(s)-in-Fact, to make, execute, seal and deliver, for and on its behalf and as its act and deed, bonds or other writings obligatory in the nature of a bond on behalf of each of said Companies, as surety, on contracts of suretyship as are or may be required or permitted by law, regulation, contract or otherwise, provided that no bond or undertaking or contract or surety-ship executed under this authority shall exceed the amount of: FIFTY MILLION (\$50,000,000.00) DOLLARS This Power of Attorney is granted and is signed by facsimile under and by the authority of the following Resolutions adopted by the Boards of Directors of both North American Specialty Insurance Company and Washington International Insurance Company at meetings duly called and held on the 9th of May, 2012: "RESOLVED, that any two of the Presidents, any Managing Director, any Senior Vice President, any Vice President, any Assistant Vice President. the Secretary or any Assistant Secretary be, and each or any of them hereby is authorized to execute a Power of Attorney qualifying the attorney named in the given Power of Attorney to execute on behalf of the Company bonds, undertakings and all contracts of surety, and that each or any of them hereby is authorized to attest to the execution of any such Power of Attorney and to attach therein the seal of the Company; and it is FURTHER RESOLVED, that the signature of such officers and the seal of the Company may be affixed to any such Power of Attorney or to any certificate relating thereto by facsimile, and any such Power of Attorney or certificate bearing such facsimile signatures or facsimile seal shall be ty to which it is attached." binding upon the Company when so affixed and in the en P. Anderson, Senior Vice President of Washington International Insurance Company & Senior Vic & Senior Vice President of North American Specialty Insurance Company IN WITNESS WHEREOF, North American Specialty Insurance Company and Washington International Insurance Company have caused their official seals to be hereunto affixed, and these presents to be signed by their authorized officers this 4th day of December North American Specialty Insurance Company Washington International Insurance Company State of Illinois 883 County of Cook On this 4th day of December, 2017, before me, a Notary Public personally appeared Steven P. Anderson, Senior Vice President of Washington International Insurance Company and Senior Vice President of North American Specialty Insurance Company and Michael A. Ito., Senior Vice President of Washington International Insurance Company and Senior Vice President of North American Specialty Insurance Company, personally known to me, who being by me duly sworn, acknowledged that they signed the above Power of Attorney as officers of and acknowledged said instrument to be the voluntary act and deed of their respective companies. OFFICIAL SEAL M. Kenny, Notary Public of North American Specialty Insurance Company and Washington I, <u>Jeffrey Goldberg</u> the duly elected Assistant Secretary International Insurance Company, do hereby certify that the above and foregoing is a true and correct copy of a Power of Attorney given by said North American Specialty Insurance Company and Washington International Insurance Company, which is still in full force and effect.

IN WITNESS WHEREOF, I have set my hand and affixed the seals of the Companies this 27th day of

20 20

State of Illinois } ss.
County of DuPage }

On <u>January 27, 2020</u>, before me, Alexandra Sartori, a Notary Public in and for said County and State, residing therein, duly commissioned and sworn, personally appeared <u>James Moore</u> known to me to be Attorney-in-Fact of

North American Specialty Insurance Company the corporation described in and that executed the within and foregoing instrument, and known to me to be the person who executed the said instrument in behalf of the said corporation, and he duly acknowledged to me that such corporation executed the same.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my official seal, the day and year stated in this certificate above.

My Commission Expires July 5, 2020

Alexandra Sartori, Notary Public

OFFICIAL SEAL
ALEXANDRA SARTORI
NOTARY PUBLIC, STATE OF ILLINOIS
My Commission Expires Jul 5, 2020

Commission No. 840142



HUB International.com

1411 Opus Place, Suit e 450 Downers Grove, IL 60515 hubinternational.com

1/29/2020

RE: Martam Construction, Inc. 1200 Gasket Drive Elgin, IL 60120

Contract # I-19-4490
Flagg Creek Water Reclamation District (FCWRD) Sanitary Sewer Relocations, I-294

To whom it may concern,

All provisions of the accepted certificates of insurance and endorsements indicated have been obtained. We are in the process of obtaining the builders risk insurance and the pollution liability and will provide policy numbers and certificates once secured. We are the broker for Martam Construction, Inc.

Sincerely,

Samantha Zitnik
Associate Account Manager

State of Illinois } ss.
County of DuPage }

On <u>January 27, 2020</u>, before me, Alexandra Sartori, a Notary Public in and for said County and State, residing therein, duly commissioned and sworn, personally appeared <u>James Moore</u> known to me to be Attorney-in-Fact of

North American Specialty Insurance Company the corporation described in and that executed the within and foregoing instrument, and known to me to be the person who executed the said instrument in behalf of the said corporation, and he duly acknowledged to me that such corporation executed the same.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my official seal, the day and year stated in this certificate above.

My Commission Expires July 5, 2020

Alexandra Sartori, Notary Public

Commission No. 840142

OFFICIAL SEAL
ALEXANDRA SARTORI
NOTARY PUBLIC, STATE OF ILLINOIS
My Commission Expires Jul 5, 2020



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY) 1/29/2020

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(les) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

RODUCER	CONTACT NAME:					
HUB International Midwest Limited 1411 Opus Place, Suite 450	PHONE (A/C, No. Ext): 630-468-5600 (A/C, No):					
Downers Grove IL 60515	ADDRESS: CSUConstruction@hubinternational.com					
	INSURER(3) AFFORDING COVERAGE	NAIC#				
	INSURER A: Allied World National Assurance Company	10690				
NSURED MARTCON-09	⁰⁹ NSURER B: Allied World Specialty Insurance Company					
Martam Construction, Inc 1200 Gasket Drive	INSURER C: Travelers Property Casualty Company of America	25674				
Elgin IL 60120	INSURER D : Accident Fund Insurance Company of America	10166				
	INSURER E : Starr Indemnity and Liability	38318				
	INSURER F:					

COVERAGES

CERTIFICATE NUMBER: 2067245684

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,

ISR TR		TYPE OF INSURANCE	ADDL INSD	SUBR	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMIT	8
^	X	CLAIMS-MADE X OCCUR	Y	Y	6004-0164	12/31/2019	12/31/2020	EACH OCCURRENCE DAMAGE TO RENTED	\$ 1,000,000 \$ 100,000
	X	Includes XCU						PREMISES (Ea occurrence) MED EXP (Any one person)	\$ 5,000
								PERSONAL & ADV INJURY	\$ 1,000,000
	GEN	L'L AGGREGATE LIMIT APPLIES PER:						GENERAL AGGREGATE	\$ 2,000,000
		POLICY X PRO-						PRODUCTS - COMP/OP AGG	\$ 2,000,000
		OTHER:		<u> </u>					\$
,]	AUT	OMOBILE LIABILITY	Y	Y	6000-0440	12/31/2019	12/31/2020	COMBINED SINGLE LIMIT (Es scoident)	\$ 1,000,000
	X	ANY AUTO						BODILY INJURY (Per person)	5
		OWNED SCHEDULED AUTOS ONLY AUTOS						BODILY INJURY (Per accident)	5
1	X	HIRED X NON-OWNED AUTOS ONLY						PROPERTY DAMAGE (Per accident)	S
									\$
;	Х	UMBRELLA LIAB X OCCUR			ZUP-81N23997-19-NF	12/31/2019	12/31/2020	EACH OCCURRENCE	\$ 10,000,000
		EXCESS LIAB CLAIMS-MADE						AGGREGATE	\$ 10,000,000
		DED X RETENTION\$ 10,000		<u> </u>				*FOLLOWS FORM*	\$
		RICERS COMPENSATION EMPLOYERS' LIABILITY		Y	WCS7000259	12/31/2019	12/31/2020	X PÉR OTH- STATUTE ÉR	
	ANY	PROPRIETOR/PARTNER/EXECUTIVE	N/A					E.L. EACH ACCIDENT	\$ 1,000,000
(Mandatory in NH)		"' ^	l				E.L. DISEASE - EA EMPLOYEE	\$ 1,000,000	
If yes, describe under DESCRIPTION OF OPERATIONS below							E.L. DISEASE - POLICY LIMIT	\$ 1,000,000	
	Exce	ses Liebility (15x10)			1000585483191	12/31/2019	12/31/2020	Occurrence/Aggregate	\$15,000,000
			l				i		

DESCRIPTION OF OPERATIONS / LOCATIONS / YEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space in required)
RE: Contract # I-19-4490 Flag Creek Water Reclamation District (FCWRD) Sanitary Sewer Relocations, I-294
The Illinois State Toll Highway Authority together with its officials, directors, and employees; the consulting engineer, the program management office, project manager, design section engineer, design corridor manager, construction manager, and construction comdor manager are included as additional insured under General Liability and Auto Liability on a primary/non-contributory basis when agreed in a written contract subject to policy terms, conditions, and exclusions. Waiver of subrogation applies under General Liability, Auto Liability, and Workers' compensation in favor of the additional insured listed when agreed in a written contract subject to policy terms, conditions, and exclusions. Umbrella follows form.

CERT	ricio	ATE	HO!	DED
		~: -	TI VL	LLL

CANCELLATION

Illinois State Totl Highway Authority 2700 Ogden Avenue ATTN: Řísk Management Downers Grove IL 60515

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

MITHORIZED REPRESENTATIVE

THIS ENDORSEMENT CHANGES THE POLICY, PLEASE READ IT CAREFULLY,

DESIGNATED INSURED FOR COVERED AUTOS LIABILITY COVERAGE

This endorsement modifies insurance provided under the following:

AUTO DEALERS COVERAGE FORM BUSINESS AUTO COVERAGE FORM MOTOR CARRIER COVERAGE FORM

With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless modified by this endorsement.

This endorsement identifies person(s) or organization(s) who are "insureds" for Covered Autos Liability Coverage under the Who Is An Insured provision of the Coverage Form. This endorsement does not alter coverage provided in the Coverage Form.

This endorsement changes the policy effective on the inception date of the policy unless another date is indicated below.

Named Insured: Martam Construction, Inc.

Endorsement Effective Date: 12/31/2018

SCHEDULE

Name Of Person(s) Or Organization(s): Where required by written contract

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

Each person or organization shown in the Schedule is an "insured" for Covered Autos Liability Coverage, but only to the extent that person or organization qualifies as an "insured" under the Who Is An Insured provision contained in Paragraph A.1. of Section II — Covered Autos Liability Coverage in the Business Auto and Motor Carrier Coverage Forms and Paragraph D.2. of Section I — Covered Autos Coverages of the Auto Dealers Coverage Form.

POLICY NUMBER: 6000-0440

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

WAIVER OF TRANSFER OF RIGHTS OF RECOVERY AGAINST OTHERS TO US (WAIVER OF SUBROGATION)

This endorsement modifies insurance provided under the following:

AUTO DEALERS COVERAGE FORM BUSINESS AUTO COVERAGE FORM MOTOR CARRIER COVERAGE FORM

With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless modified by the endorsement.

This endorsement changes the policy effective on the inception date of the policy unless another date is indicated below.

Named Insured: Martam Construction, Inc.

Endorsement Effective Date: 12/31/2018

SCHEDULE

Name(s) Of Person(s) Or Organization(s):

Any organization which you have a written contract provided that such was executed prior to an occurrence.

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

The Transfer Of Rights Of Recovery Against Others To Us condition does not apply to the person(s) or organization(s) shown in the Schedule, but only to the extent that subrogation is waived prior to the "accident" or the "loss" under a contract with that person or organization.

POLICY NUMBER: 6004-0164

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED – OWNERS, LESSEES OR CONTRACTORS – SCHEDULED PERSON OR ORGANIZATION

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person(s) Or Organization(s)	Location(s) Of Covered Operations
Any owners, lessees or contractors whom you have agreed to include as an additional insured under a written contract provided that such was executed prior to an occurrence.	All Locations
Information required to complete this Schedule, if not sho	wn above, will be shown in the De

- A. Section II Who Is An Insured is amended to include as an additional insured the person(s) or organization(s) shown in the Schedule, but only with respect to liability for "bodily injury", "property damage" or "personal and advertising injury" caused, in whole or in part, by:
 - 1. Your acts or omissions; or
 - The acts or omissions of those acting on your behalf;

in the performance of your ongoing operations for the additional insured(s) at the location(s) designated above.

However:

- The insurance afforded to such additional insured only applies to the extent permitted by !aw; and
- If coverage provided to the additional insured is required by a contract or agreement, the insurance afforded to such additional insured will not be broader than that which you are required by the contract or agreement to provide for such additional insured.

B. With respect to the insurance afforded to these additional insureds, the following additional exclusions apply:

This insurance does not apply to "bodily injury" or "property damage" occurring after:

- All work, including materials, parts or equipment furnished in connection with such work, on the project (other than service, maintenance or repairs) to be performed by or on behalf of the additional insured(s) at the location of the covered operations has been completed; or
- 2. That portion of "your work" out of which the injury or damage arises has been put to its intended use by any person or organization other than another contractor or subcontractor engaged in performing operations for a principal as a part of the same project.

C. With respect to the insurance afforded to these additional insureds, the following is added to Section III – Limits Of Insurance:

If coverage provided to the additional insured is required by a contract or agreement, the most we will pay on behalf of the additional insured is the amount of insurance:

1. Required by the contract or agreement; or

2. Available under the applicable Limits of Insurance shown in the Declarations;

whichever is less.

This endorsement shall not increase the applicable Limits of Insurance shown in the Declarations.

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED – OWNERS, LESSEES OR CONTRACTORS – COMPLETED OPERATIONS

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person(s) Or Organization(s)	Location And Description Of Completed Operations
Any owners, lessees or contractors whom you have agreed to include as an additional insured under a written contract provided that such was executed prior to an occurrence	All Locations and Completed Operations
Information required to complete this Schedule, if not sh	own above, will be shown in the Declarations.

A. Section II – Who Is An Insured is amended to include as an additional insured the person(s) or organization(s) shown in the Schedule, but only with respect to liability for "bodily injury" or "property damage" caused, in whole or in part, by "your work" at the location designated and described in the Schedule of this endorsement performed for that additional insured and included in the "products-completed operations hazard".

However:

- The insurance afforded to such additional insured only applies to the extent permitted by law; and
- If coverage provided to the additional insured is required by a contract or agreement, the insurance afforded to such additional insured will not be broader than that which you are required by the contract or agreement to provide for such additional insured.

B. With respect to the insurance afforded to these additional insureds, the following is added to Section III – Limits Of Insurance:

If coverage provided to the additional insured is required by a contract or agreement, the most we will pay on behalf of the additional insured is the amount of insurance:

- 1. Required by the contract or agreement; or
- 2. Available under the applicable Limits of Insurance shown in the Declarations;

whichever is less.

This endorsement shall not increase the applicable Limits of Insurance shown in the Declarations.

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

WAIVER OF TRANSFER OF RIGHTS OF RECOVERY

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

The following is added to Paragraph 8. Transfer Of Rights Of Recovery Against Others To Us of Section IV – Conditions:

If, prior to the time of an "occurrence", you waive any right of recovery against a specific person or organization for injury or damage as required under an "insured contract", we will also waive any rights we may have against such person or organization

WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT

We have the right to recover our payments from anyone liable for an injury covered by this policy. We will not enforce our right against the person or organization named in the Schedule. (This agreement applies only to the extent that you perform work under a written contract that requires you to obtain this agreement from us.)

This agreement shall not operate directly or indirectly to benefit anyone not named in the Schedule.

Schedule

Any person or organization that you perform work for that is liable for an injury, covered by this policy, that prior to the injury has written contract requiring a waiver of our right to recover from them.

This endorsement changes the policy to which it is attached and is effective on the date issued unless otherwise stated.

(The Information below is required only when this endorsement is issued subsequent to preparation of the policy.)

Endorsement Effective Policy No. WCS7000259 Endorsement No.

insured

Premlum \$

Insurance Company

Countersigned by_

WC 00 03 13 (Ed. 4-84)

Copyright 1983 National Council on Compensation Insurance.

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED – WHERE REQUIRED UNDER CONTRACT OR AGREEMENT (PRIMARY AND NON-CONTRIBUTORY WHERE REQUIRED UNDER CONTRACT)

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SECTION II – WHO IS AN INSURED is amended to include any person or organization to whom you become obligated to include as an additional insured under this policy, as a result of any written contract or written agreement you enter into which requires you to furnish insurance to that person or organization of the type provided by this policy. However, the insurance provided will not exceed the lesser of:

- a. The coverage and/or limits of this policy; or
- The coverage and/or limits required by said contract or agreement.

Coverage afforded to these additional insured parties will be primary to, and non-contributory with, any other insurance available to that person or organization where required of you by written contract or written agreement.



HUB international.com

1411 Opus Place, Sult e 450 Downers Grove, IL 60515 Toll-free: 888-238-9514

hubinternational.com

2/5/2020

RE: Martam Construction, Inc 1200 Gasket Drive Elgin, IL 60120

Contract#1-19-4490
Flagg Creek Water Reclamation District (FCWRD) Sanitary Sewer Relocations, 1-294

To whom it may concern,

All provisions of the accepted certificates of insurance and endorsements indicated have been obtained. We will provide a binder for the poliution policy that will be effective 4/2/2020. We are the broker for Martam Construction, inc.

Sincerely,

John Callahen Senior Vice President



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY) 1/31/2020

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(les) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

this certificate does not come rights to the certificate noise, in the or each endorsement's.								
PRODUCER	CONTACT NAME:							
HUB International Midwest Limited	PHONE (A/C, No. Ext): 630-468-5600 FAX (A/C, No):							
1411 Opus Place, Suite 450 Downers Grove IL 60515	E-MAIL ADDRESS: CSUConstruction@hubinternational.com							
	INSURER(S) AFFOROING COVERAGE	NAIC #						
	INSURER A : Allied World National Assurance Company	10690						
INSURED MARTCON-0	CON-09 INSURER 8 : Allied World Specialty Insurance Company 16							
Martam Construction, Inc 1200 Gasket Drive	INSURER C: Travelers Property Casualty Company of America	25674						
Elgin IL 60120	INSURER D : Accident Fund Insurance Company of America 10							
	INSURER E : Start Indemnity and Liability	38318						
	INSURER F : NAVIGATORS SPECIALTY INS CO	36056						

COVERAGES

CERTIFICATE NUMBER: 947286021

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

SR TR	-	TYPE OF INSURANCE		SUBR	POLICY NUMBER	POLICY EFF	POLICY EXP (MM/DD/YYYY)	LIMITY	3
^	X	CLAIMS-MADE X OCCUR	Y	Y	6004-0184	12/31/2019	12/31/2020	EACH OCCURRENCE DAMAGE TO RENTED PREMISES (Ea occurrence)	\$ 1,000,000 \$ 100,000
	X	includes XCU						MED EXP (Any one person)	\$ 5,000
								PERSONAL & ADV INJURY	\$ 1,000,000
	GEN	IL AGGREGATE LIMIT APPLIES PER:						GENERAL AGGREGATE	\$ 2,000,000
		POLICY X PRO. LOC						PRODUCTS - COMP/OP AGG	\$ 2,000,000
		OTHER:		1					\$
В	AUT	OMOBILE LIABILITY	Υ	Υ	6000-0440	12/31/2019	12/31/2020	COMBINED SINGLE LIMIT (Ea accident)	\$ 1,000,000
	X	OTUA YHA						BODILY INJURY (Per person)	1
		OWNED SCHEDULED AUTOS				1		BOOILY INJURY (Per accident)	\$
		AUTOS ONLY X NON-OWNED AUTOS ONLY						PROPERTY DAMAGE (Per accident)	\$
Г									\$
c	X	UMBRELLA LIAS X OCCUR			ZUP-81N23997-19-NF	12/31/2019	12/31/2020	EACH OCCURRENCE	\$ 10,000,000
		EXCESS LIAB CLAIMS-MADE	Ì					AGGREGATE	\$ 10,000,000
		DED X RETENTION \$ 10,000				1		*FOLLOWS FORM*	\$
		KERS COMPENSATION		Y	WCS7000259	12/31/2019	12/31/2020	X PER OTH-	
	ANYF	PROPRIETOR/PARTNER/EXECUTIVE	N/A					E.L. EACH ACCIDENT	\$ 1,000,000
		CER/MEMBEREXCLUDED?	7/2					E.L. DISEASE - EA EMPLOYEE	\$ 1,000,000
	If yes	I, describe under CRIPTION OF OPERATIONS below						E.L. DISEASE - POLICY LIMIT	\$ 1,000,000
É F		ess Liability (15x10) ution Liability			1000585483191 CH20ECPZ04AS7IC	12/31/2019 4/2/2020	12/31/2020 4/2/2022	Occumence/Aggregate Incident/Aggregate	\$15,000,000 \$2,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be ettached if more space is required)
RE: Contract # I-19-4490 Flagg Creek Water Reclamation District (FCWRD) Sanitary Sewer Relocations, I-294

The Illinois State Toil Highway Authority together with its officials, directors, and employees; the consulting engineer, the program management office, project manager, design section engineer, design corridor manager, construction manager, and construction comdor manager; the Illinois Department of Transportation, Viltage of Burr Ridge, Viltage of Hinsdale, Viltage of Indian Head Park, and Viltage of Western Springs, their agents and employees are included as additional insured under General Liability, Pollution Liability, and Auto Liability on a primary/non-contributory basis when agreed in a written contract subject to policy terms, conditions, and exclusions. Waiver of subrogation applies under General Liability, Auto Liability, and Workers' compensation in favor of the additional insured listed when agreed in a written contract subject to policy terms, conditions, and exclusions. Umbrella follows form.

CERTIFICATE HOLDER

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

Illinois State Toll Highway Authority 2700 Ogden Avenue ATTN: Risk Management Downers Grove IL 60515

© 1988-2015 ACORD CORPORATION. All rights reserved.

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

DESIGNATED INSURED FOR COVERED AUTOS LIABILITY COVERAGE

This endorsement modifies insurance provided under the following:

AUTO DEALERS COVERAGE FORM BUSINESS AUTO COVERAGE FORM MOTOR CARRIER COVERAGE FORM

With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless modified by this endorsement.

This endorsement identifies person(s) or organization(s) who are "insureds" for Covered Autos Liability Coverage under the Who Is An Insured provision of the Coverage Form. This endorsement does not alter coverage provided in the Coverage Form.

This endorsement changes the policy effective on the inception date of the policy unless another date is indicated below.

Named Insured: Martam Construction, Inc.

Endorsement Effective Date: 12/31/2019

SCHEDULE

Name Of Person(s) Or Organization(s): Where required by written contract

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

Each person or organization shown in the Schedule is an "insured" for Covered Autos Liability Coverage, but only to the extent that person or organization qualifies as an "insured" under the Who Is An Insured provision contained in Paragraph A.1. of Section II – Covered Autos Liability Coverage in the Business Auto and Motor Carrier Coverage Forms and Paragraph D.2. of Section I – Covered Autos Coverages of the Auto Dealers Coverage Form.

WAIVER OF TRANSFER OF RIGHTS OF RECOVERY AGAINST OTHERS TO US (WAIVER OF SUBROGATION)

This endorsement modifies insurance provided under the following:

AUTO DEALERS COVERAGE FORM BUSINESS AUTO COVERAGE FORM MOTOR CARRIER COVERAGE FORM

With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless modified by the endorsement.

This endorsement changes the policy effective on the inception date of the policy untess another date is indicated below.

Named Insured: Martam Construction, Inc.

Endorsement Effective Date: 12/31/2019

SCHEDULE

Name(s) Of Person(s) Or Organization(s):

Any organization which you have a written contract provided that such was executed prior to an occurrence.

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

The Transfer Of Rights Of Recovery Against Others To Us condition does not apply to the person(s) or organization(s) shown in the Schedule, but only to the extent that subrogation is waived prior to the "accident" or the "loss" under a contract with that person or organization.

ADDITIONAL INSURED – OWNERS, LESSEES OR CONTRACTORS – SCHEDULED PERSON OR ORGANIZATION

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person(s) Or Organization(s)	Location(s) Of Covered Operations
Any owners, lessees or contractors whom you have agreed to include as an additional insured under a written contract provided that such was executed prior to an occurrence.	All Locations

- A. Section II Who Is An Insured is amended to include as an additional insured the person(s) or organization(s) shown in the Schedule, but only with respect to liability for "bodily injury", "property damage" or "personal and advertising injury" caused, in whole or in part, by:
 - 1. Your acts or omissions; or
 - The acts or omissions of those acting on your behalf;

in the performance of your ongoing operations for the additional insured(s) at the location(s) designated above.

However:

- The insurance afforded to such additional insured only applies to the extent permitted by law; and
- If coverage provided to the additional insured is required by a contract or agreement, the insurance afforded to such additional insured will not be broader than that which you are required by the contract or agreement to provide for such additional insured.

B. With respect to the insurance afforded to these additional insureds, the following additional exclusions apply:

This insurance does not apply to "bodily injury" or "property damage" occurring after:

- All work, including materials, parts or equipment furnished in connection with such work, on the project (other than service, maintenance or repairs) to be performed by or on behalf of the additional insured(s) at the location of the covered operations has been completed; or
- 2. That portion of "your work" out of which the injury or damage arises has been put to its intended use by any person or organization other than another contractor or subcontractor engaged in performing operations for a principal as a part of the same project.

- C. With respect to the insurance afforded to these additional insureds, the following is added to Section III Limits Of Insurance:
 - If coverage provided to the additional insured is required by a contract or agreement, the most we will pay on behalf of the additional insured is the amount of insurance:
 - 1. Required by the contract or agreement; or

2. Available under the applicable Limits of Insurance shown in the Declarations;

whichever is less.

This endorsement shall not increase the applicable Limits of Insurance shown in the Declarations.

ADDITIONAL INSURED – OWNERS, LESSEES OR CONTRACTORS – COMPLETED OPERATIONS

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person(s) Or Organization(s)	Location And Description Of Completed Operations
Any owners, lessees or contractors whom you have agreed to include as an additional insured under a written contract provided that such was executed prior to an occurrence	All Locations and Completed Operations
Information required to complete this Schedule, if not sh	nown above will be shown in the Declarations

A. Section II - Who Is An Insured is amended to include as an additional insured the person(s) or organization(s) shown in the Schedule, but only with respect to liability for "bodily injury" or "property damage" caused, in whole or in part, by "your work" at the location designated and described in the Schedule of this endorsement performed for that additional insured and included in the "products-completed operations hazard".

However:

- The insurance afforded to such additional insured only applies to the extent permitted by law; and
- If coverage provided to the additional insured is required by a contract or agreement, the insurance afforded to such additional insured will not be broader than that which you are required by the contract or agreement to provide for such additional insured.

B. With respect to the insurance afforded to these additional insureds, the following is added to Section III - Limits Of Insurance:

If coverage provided to the additional insured is required by a contract or agreement, the most we will pay on behalf of the additional insured is the amount of insurance:

- 1. Required by the contract or agreement; or
- 2. Available under the applicable Limits of Insurance shown in the Declarations:

whichever is less.

This endorsement shall not increase the applicable Limits of Insurance shown in the Declarations.

WAIVER OF TRANSFER OF RIGHTS OF RECOVERY

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

The following is added to Paragraph 8. Transfer Of Rights Of Recovery Against Others To Us of Section IV – Conditions:

If, prior to the time of an "occurrence", you waive any right of recovery against a specific person or organization for injury or damage as required under an "insured contract", we will also waive any rights we may have against such person or organization

WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT

We have the right to recover our payments from anyone liable for an injury covered by this policy. We will not enforce our right against the person or organization named in the Schedule. (This agreement applies only to the extent that you perform work under a written contract that requires you to obtain this agreement from us.)

This agreement shall not operate directly or indirectly to benefit anyone not named in the Schedule.

Schedule

Any person or organization that you perform work for that is liable for an injury, covered by this policy, that prior to the injury has written contract requiring a waiver of our right to recover from them.

This endorsement changes the policy to which it is attached and is effective on the date issued unless otherwise stated.

(The information below is required only when this endorsement is issued subsequent to preparation of the policy.)

Endorsement Effective

Policy No. WCS7000259

Endorsement No.

Insured

Premium \$

Insurance Company

Countersigned by

WC 00 03 13 (Ed. 4-84)

Copyright 1983 National Council on Compensation Insurance.

ADDITIONAL INSURED - ENGINEERS, ARCHITECTS OR SURVEYORS NOT ENGAGED BY THE NAMED INSURED

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Engineers, Architects Or Surveyors Not Engaged By The Named Insured:

RE:Illinois State Toll Highway Association 2700 Ogden Avenue Downers Grove, IL 60515 Contract I-19-4490

"The Consulting Engineer, Program Management Office (PMO), Project Manager, Design Section Engineer, Design Corridor Manager, Construction Manager, and Construction Corridor Manager"

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

- A. Section II Who is An Insured is amended to include as an additional insured the architects, engineers or surveyors shown in the Schedule, but only with respect to liability for "bodily injury", "property damage" or "personal and advertising injury" caused, in whole or in part, by:
 - 1. Your acts or omissions; or
 - 2. The acts or omissions of those acting on your behalf;

in the performance of your ongoing operations performed by you or on your behalf.

Such architects, engineers or surveyors, while not engaged by you, are contractually required to be added as an additional insured to your policy.

However, the insurance afforded to such additional insured:

- Only applies to the extent permitted by law; and
- 2. Will not be broader than that which you are required by the contract or agreement to provide for such additional insured.

B. With respect to the insurance afforded to these additional insureds, the following additional exclusion applies:

This insurance does not apply to "bodily injury", "property damage" or "personal and advertising injury" arising out of the rendering of or the failure to render any professional services, including:

- The preparing, approving, or failing to prepare or approve, maps, drawings, opinions, reports, surveys, change orders, designs or specifications; or
- Supervisory, inspection or engineering services.

This exclusion applies even if the claims against any insured allege negligence or other wrongdoing in the supervision, hiring, employment, training or monitoring of others by that insured, if the "occurrence" which caused the "bodily injury" or "property damage", or the offense which caused the "personal and advertising injury", involved the rendering of or the failure to render any professional services.

- C. With respect to the insurance afforded to these additional insureds, the following is added to Section III Limits Of Insurance:
 - The most we will pay on behalf of the additional insured is the amount of insurance:
 - 1. Required by the contract or agreement; or
- 2. Available under the applicable Limits of Insurance shown in the Declarations;

whichever is less.

This endorsement shall not increase the applicable Limits of Insurance shown in the Declarations.

ADDITIONAL INSURED – WHERE REQUIRED UNDER CONTRACT OR AGREEMENT (PRIMARY AND NON-CONTRIBUTORY WHERE REQUIRED UNDER CONTRACT)

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SECTION II – WHO IS AN INSURED is amended to include any person or organization to whom you become obligated to include as an additional insured under this policy, as a result of any written contract or written agreement you enter into which requires you to furnish insurance to that person or organization of the type provided by this policy. However, the insurance provided will not exceed the lesser of:

- a. The coverage and/or limits of this policy; or
- b. The coverage and/or limits required by said contract or agreement.

Coverage afforded to these additional insured parties will be primary to, and non-contributory with, any other insurance available to that person or organization where required of you by written contract or written agreement.



Patricia Feaheny 227 West Monroe St, 45th floor Chicago, IL 60606 (713) 447-2109 pfeaheny@navg.com

Via Email: samantha.zitnik@hubinternational.com

Date: January 31, 2020

To: Samantha Zitnik

HUB INTERNATIONAL MIDWEST LIMITED (Downers

Grove, IL)

1411 OPUS PLACE, STE 450 DOWNERS GROVE, IL 60515

Contractors Pollution Liability Toolkit II Binder

Dear Samantha:

Thank you for the business and Navigators Environmental is pleased to provide this insurance binder for Martam Construction, Inc. as follows:

Policy Number: CH20ECPZ04AS7IC

Named Insured: Martam Construction, Inc.

1200 Gasket Drive Elgin, IL 60120

Company: Navigators Specialty Insurance Company

1 Penn Plaza

New York, NY 10019

Navigators Specialty Insurance Company Rate 'A' (Excellent) by A.M. Best

Policy Coverage: Contractors Pollution Liability Toolkit II

NAV ECP-O TLKT II (03/13)

ONLY THOSE COVERAGES SCHEDULED I	BELOW WITH ACTUAL LIM	ITS OF LIABILITY ARE	INCLUDED IN THIS	PREMIUM INDICA	ATION
Policy Coverage Type:	Project	Insured's E	xposure Basis:	\$18,600,0	000
Policy Period:	04/02/2020 To 04	/02/2022			
Coverage	Each Incident	Coverage Section Aggregate	Policy Aggregate	Deductible	Policy Term (Yrs)
A – Operations Pollution Liability	\$2,000,000	\$2,000,000	\$2,000,000	\$10,000	2
B - Site Pollution Liability	N/A	N/A		N/A	
C - Environmental Crisis Management	\$50,000	\$50,000		N/A	
		1	otal Premium:	\$	-
Bound Option Comments:	TWO YEAR PROJECT	CT POLICY PLUS	TWO YEARS OF	COMPLETE C	PS

All coverages, limits, sub-limits and endorsements referenced herein are subject to (and not in addition to) the Policy Aggregate Limit shown above. The limits on multi-year policies do not reinstate annually.

Minimum Earned Premium: 100.00%

Broker Commission:

Policy Forms and Endorsement Schedule List*:

The coverage descriptions provided herein are only a brief synopsis of the coverage being afforded, please refer to the actual policy and endorsements for coverage specifics.

Option	Form Title	Form Number
All	Cover Letter	Cover Letter (04 13)
All	NAV ENV Policy Jacket (Non NY)	NAV NSIC ENV POLICY JCKT (01/11)
All	Emergency Response Policy Holder Notice	NAV ENV ERS (02/11)
All	OFAC ENDORSEMENT	NAV-ML-002 (11/12)
All	Common Policy Declarations	NAV ECP-O TLKT II DEC (03/13)
All	Contractors Pollution Liability Toolkit II	NAV ECP-O TLKT II (03/13)
All	Illinois Complaint Notice	NSIC IL NOTICE (10/09)
All	Notice of Claim Form	NENV CN 01 (04/17)
All	Claim Reporting Notice Endorsement	NENV CN 02 (04/17)
All	Full Terrorism Exclusion (Including Certified Act of Terrorism) Endorsement	NENV 8087 (01/15)
All	Completed Operations Extension Endorsement	NENV 8048 (09/13)
Ail	Illinois Civil Unions Amendatory Endorsement	NENV 001 IL (03/13)
All	Reliance on Another Insurer's Application	NENV 8103 (08/13)
All	Illinois Service of Suit Endorsement	NENV 8100 (07/15)
All	Schedule Project Endorsement	NENV 8047 (03/13)

TERRORISM INSURANCE COVERAGE OPTION:

The Terrorism Risk Insurance Program Reauthorization Act of 2007 as amended in 2015 requires insurance companies to offer limited terrorism coverage. The premium presented in this binder does not include this coverage.

ADDITIONAL CONDITIONS:

This Binder is valid from the date of Binder or the effective date, whichever comes first.

The terms and conditions of this Binder may differ from specifications originally requested. Please call if you have any questions.

Any policy that may be issued as a result of this Binder, shall not apply to the extent that any offer to provide insurance, or the actual providing of insurance, would be in violation of the laws of the United States including, but not limited to, U.S. economic or trade sanction laws or export control laws administered by the U.S. Treasury, State, and Commerce Department. In the event that any such laws or prohibitions would apply, this Binder is void ab initio.

Navigators Specialty Insurance Company does not accept, review, reject or approve certificates of insurance. Any requests for amendments to coverage must be made in writing to Navigators Specialty Insurance Company. We will not amend policy conditions prior to the date of written request.

Your office is responsible for collection and payment of Surplus Lines taxes and filings.

Disclosure: The insurance referenced herein is offered on a surplus lines basis. The insurance company listed on page 1 of this document is not licensed in the state in which the policy will be delivered, but is an approved non-admitted insurer. Accordingly, there may not be any protection to the insured(s) under the state Insurance Guarantee Fund or Insurer Insolvency Fund, if applicable. Please consult your insurance broker with any questions on surplus lines coverage, non-admitted insurance, and/or state insurance guarantee or insolvency funds.

Sincerely,

Patricia Feaheny pfeaheny@navg.com

- (2) property damage or environmental damage to property:
 - (a) owned, occupied or used by, or
 - (b) rented to, in the care, custody or control of, or over which physical control is being exercised for any purpose by,

you, any of your **employees**, **volunteer workers**, any partner or member (if you are a partnership or joint venture), or any member (if you are a limited liability company).

- b. Any person (other than your employee or volunteer worker), or any organization while acting as your real estate manager.
- c. Any person or organization having proper temporary custody of your property if you die, but only:
 - (1) with respect to liability arising out of the maintenance or use of that proper
 - (2) until your legal representative has been appointed.
- d. Your legal representative if you die, but only with respect to duties as such. It representative will have all your rights and duties under this policy.
- 3. Any organization you newly acquire or form, other than a partnership, bint venture or limited liability company, and over which you maintain a majority ownership interest, will qual that as a named insured if there is no other similar insurance available to that organization. However, overall for an inewly acquired or formed organization:
 - a. is afforded only until the one hundred and two services (120th) after you acquire or form the organization, or the end of the policy period, whichever parlier;
 - b. applies only if you provide written diffication has swithing a hundred and twenty (120) days after the date of such acquisition or formation or before the add of the dicy period, whichever is earlier;
 - c. if, in our sole discretion, we determine additional pre-um is to be charged you are responsible to pay the additional premium when due; and
 - d. does not apply to any bodily injury, proper clamage environmental damage, or crisis management event that occurred, or any part on inchest that began, before you acquired or formed the organization.

No coverage will be afforded substantent to the one hundred and twentieth (120th) day after you acquire or form any new organization. The first named insured may equest as any such newly acquired or formed organization be added to the policy; however, in our sile discretion, additional underwriting information and premium may be required. If we consent to adding any rewly acquired or formed organization, the first named insured is responsible to pay any additional underwriting information.

4. Any person or organizate that has at least a majority ownership or controlling interest in you is an insured, but only with a spect to be ily injury, property damage, environmental damage, or emergency response costs crising of a fyour vork and solely with respect to their financial control of you.

Any personal or organization, including your clients for whom you perform your work, whom you agree to a surred can insured contract is an insured, but only with respect to a pollution incident ansing out of your work and only:

- a. if the contract or agreement is executed and effective prior to the date any pollution incident to which this paicy applies first began; and
- b. for the lesser of the:
 - (1) minimum limits required by the contract, agreement or permit; or
 - (2) applicable limits of liability in this policy.

No person, organization or entity is an insured with respect to the conduct of any current or past partnership, joint venture or limited liability company that is not shown as a **Named Insured** in the Declarations.

m. Waste Disposal

any claim or loss arising out of the disposal of any products or materials, including, but not limited to, your products or waste, that have been delivered to any premises, location, or facility for the purpose of treatment, storage, processing, recycling or disposal. However, this exclusion does not apply to a pollution incident on, under or migrating from or through a waste disposal facility or a third-party jobsite at which you physically perform your work and the pollution incident is the result of that work.

n. Workers' Compensation and Similar Laws

any claim or loss arising out of any obligation of the insured under a workers' compensation, disability benefits or unemployment compensation law or any similar law.

o. Your Product

any claim or loss arising out of your product after you have reliant bed possission of it to a third party. This exclusion does not apply to your products that you in tall o repair as put of your work.

SECTION II. WHO IS AN INSURED

In addition to the **named insured** listed in Item 1. of the Decl rations and any **named insured** added to this policy by endorsement, the following persons or entities are seeds under inspection:

1. If you are designated in the Declaration ::

- a. an individual, you and your spouse are sureds, be only with respect to the conduct of a business of which you are the sole owner.
- b. a partnership or joint venture, you are an instead. You members, your partners, and their spouses are also insureds, but only with respect to the conductor your business.
- c. a limited liability company, you are an insured. Year members are also insureds, but only with respect to the conduct of your business. Four managers are insureds, but only with respect to their duties as your managers.
- d. an organization other the part of the paint with respect to their duties as your officers or directors. Your stockholders are also insureds, but only with respect to their duties as your officers or directors. Your stockholders are also insureds, but only with respect to their liability as stockholders.
- e. a trust, you are an intered. You trustees are also insureds, but only with respect to their duties as trustees.

2. Each of the fall wing is an an insured:

a. Your volunt work rs, but only while performing duties related to the conduct of your business, or your employer wher than either your executive officers (if you are an organization other than a joint puture or limited liability company) or your managers (if you are a limited liability company) but only acts within the scope of their employment by you or while performing duties related to be conducted for your business. However, none of these employees or volunteer workers are insureds for:

(1) odily injury:

- (a) to you, to your partners or members (if you are a partnership or joint venture), to your members (if you are a limited liability company); or
- (b) for which there is any obligation to share damages with or repay someone else who must pay damages because of the injury described in paragraphs (1)(a) immediately above.



EVIDENCE OF PROPERTY INSURANCE

DATE (MM/DD/YYYY) 1/30/2020

ADDITIONAL INTEREST	` NAMED BELOW. THIS EVIDENCE () BY THE POLICIES BELOW. THIS UTHORIZED REPRESENTATIVE OR PR	DOES NOT AFFIRMATIVELY OF EVIDENCE OF INSURANCE DO	R NEGATIVELY AME ES NOT CONSTITUTI	FERS NO RIGHTS UPON THE END, EXTEND OR ALTER THE EA CONTRACT BETWEEN THE
AGENCY	PHONE (A/C, No, Ext): (630) 468-5600	COMPANY		
Hub International Midwest 1411 Opus Place, Suite 450 Downers Grove, IL 80515	West	Travelers Property Ca	sualty Company of A	merica
FAX (AC, No): CODE: OTV962	E-MAIL ADORESS: SUB CODE:			
AGENCY CUSTOMER ID #: MARTCON-I		LOAN NUMBER	-	POLICY NUMBER
1200 Gasket D	Ortve	C	1	2T-660- 6N330850-TIL-19
Elgin, IL 6012	0	EFFECTIVE DATE	EXPIRATION DATE	
		4/2/2020	4/2/2022	CONTINUED UNTIL TERMINATED IF CHECKED
		THIS REPLACES PRIOR EVI	DENCE DATED:	
DOODEDTY WEODBLATIC	\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\			
PROPERTY INFORMATION	JN	· · · · · · · · · · · · · · · · · · ·		· · · · · · · · · · · · · · · · · · ·
	ek Water Reclamation District	Sanitary Sewer; I-55 Ram	ps to 55th Street	and 47th
Street to Ogden Ave				
NOTWITHSTANDING ANY	RANCE LISTED BELOW HAVE BEEN Y REQUIREMENT, TERM OR CONDITI TY INSURANCE MAY BE ISSUED OR N RMS, EXCLUSIONS AND CONDITIONS (ON OF ANY CONTRACT OR O' MAY PERTAIN, THE INSURANCE A	THER DOCUMENT W FFORDED BY THE PO	ITH RESPECT TO WHICH THIS DLICIES DESCRIBED HEREIN IS
COVERAGE INFORMATION		BASIC BROAD SPEC		
OOVEROLD HE OTHER	COVERAGE / PERILS / FOR			NT OF INSURANCE DEDUCTIBLE
		M5	j AWOU	111 07 1110011111
Project limit for Contract # I	-19-4490 Flagg Creek Water Reclamation			\$18,642,299 5,00
Project limit for Contract # 1			AMOU	
Project limit for Contract # i				
Project limit for Contract # i				
Project limit for Contract # i			:	
Project limit for Contract # i				
Project limit for Contract # i				
Project limit for Contract # l				
Project limit for Contract # i				
REMARKS (Including Sp	-19-4490 Flagg Creek Water Reclamation			
REMARKS (Including Sp	-19-4490 Flagg Creek Water Reclamation	District (FCWRD) Sanitary Sewer		\$18,642,299 5,00
REMARKS (Including Sp	-19-4490 Flagg Creek Water Reclamation pecial Conditions) Indiany sub-contractor of any tier to the ex	District (FCWRD) Sanitary Sewer		\$18,642,299 5,00
REMARKS (Including Sp Special Conditions: The Tollway, Contractor, an	-19-4490 Flagg Creek Water Reclamation pecial Conditions) Indiany sub-contractor of any tier to the ex	District (FCWRD) Sanitary Sewer		\$18,642,299 5,00
REMARKS (Including Sp Special Conditions: The Tollway, Contractor, an	-19-4490 Flagg Creek Water Reclamation pecial Conditions) Indiany sub-contractor of any tier to the ex	District (FCWRD) Sanitary Sewer		\$18,642,299 5,00
REMARKS (Including Sp Special Conditions: The Tollway, Contractor, an	-19-4490 Flagg Creek Water Reclamation pecial Conditions) Indiany sub-contractor of any tier to the ex	District (FCWRD) Sanitary Sewer		\$18,642,299 5,00
REMARKS (Including Sp Special Conditions: The Tollway, Contractor, ar work and pre-existing struc	-19-4490 Flagg Creek Water Reclamation pecial Conditions) Indiany sub-contractor of any tier to the ex	District (FCWRD) Sanitary Sewer		\$18,642,299 5,00
REMARKS (Including Sp Special Conditions: The Tollway, Contractor, ar work and pre-existing struct CANCELLATION SHOULD ANY OF TO	-19-4490 Flagg Creek Water Reclamation pecial Conditions) Indiany sub-contractor of any tier to the ex	District (FCWRD) Sanitary Sewer xtent of their insurable interest is	ncluded as named ins	\$18,642,299 5,00
REMARKS (Including Sp Special Conditions: The Tollway, Contractor, ar work and pre-existing struct CANCELLATION SHOULD ANY OF TO	necial Conditions) Indiany sub-contractor of any tier to the exture. HE ABOVE DESCRIBED POLICIES DANCE WITH THE POLICY PROVISION	District (FCWRD) Sanitary Sewer xtent of their insurable interest is	ncluded as named ins	\$18,642,299 5,00 ured in the THEREOF, NOTICE WILL BE
REMARKS (Including Sp Special Conditions: The Tollway, Contractor, an work and pre-existing struct CANCELLATION SHOULD ANY OF TO DELIVERED IN ACCOR	necial Conditions) Indiany sub-contractor of any tier to the exture. HE ABOVE DESCRIBED POLICIES DANCE WITH THE POLICY PROVISION	xtent of their insurable interest is a second of their insurable interest is second or their insurable interest is a second or their insurable interest in a second or their insurable interest is a second or their insurable interest in a second or their insurable interest is a second or their insurable interest in a second or their insurable in a second or their in	ncluded as named ins	\$18,642,299 5,00 Fured in the
REMARKS (Including Sp Special Conditions: The Tollway, Contractor, ar work and pre-existing struct CANCELLATION SHOULD ANY OF TO DELIVERED IN ACCOR ADDITIONAL INTEREST NAME AND ADDRESS	necial Conditions) and any sub-contractor of any tier to the exture. HE ABOVE DESCRIBED POLICIES DANCE WITH THE POLICY PROVISION	SE CANCELLED BEFORE THEIS. ADDITIONAL INSURED MORTGAGEE	ncluded as named ins	\$18,642,299 5,00 Fured in the
REMARKS (Including Sp Special Conditions: The Tollway, Contractor, an work and pre-existing struct CANCELLATION SHOULD ANY OF TO DELIVERED IN ACCOR ADDITIONAL INTEREST NAME AND ADDRESS The Illing	Decial Conditions) Indiany sub-contractor of any tier to the exture. THE ABOVE DESCRIBED POLICIES DANCE WITH THE POLICY PROVISION	xtent of their insurable interest is a second of their insurable interest is second or their insurable interest is a second or their insurable interest in a second or their insurable interest is a second or their insurable interest in a second or their insurable interest is a second or their insurable interest in a second or their insurable in a second or their in	ncluded as named ins	\$18,642,299 5,00 Fured in the
REMARKS (Including Sp Special Conditions: The Tollway, Contractor, an work and pre-existing struct CANCELLATION SHOULD ANY OF TO DELIVERED IN ACCOR ADDITIONAL INTEREST NAME AND ADDRESS The Illino Attention 2700 Ogd	-19-4490 Flagg Creek Water Reclamation Decial Conditions) Indiany sub-contractor of any tier to the exture. HE ABOVE DESCRIBED POLICIES DANCE WITH THE POLICY PROVISION DISCRIBED TO BE STATE TO BE S	SE CANCELLED BEFORE THEIS. ADDITIONAL INSURED MORTGAGEE	ncluded as named ins	\$18,642,299 5,00 Fured in the
REMARKS (Including Sp Special Conditions: The Tollway, Contractor, an work and pre-existing struct CANCELLATION SHOULD ANY OF TO DELIVERED IN ACCOR ADDITIONAL INTEREST NAME AND ADDRESS The Illino Attention 2700 Ogd	-19-4490 Flagg Creek Water Reclamation pecial Conditions) Indiany sub-contractor of any tier to the exture. HE ABOVE DESCRIBED POLICIES DANCE WITH THE POLICY PROVISION In State Toil Highway Authority In: Risk Management	BE CANCELLED BEFORE THEIS. ADDITIONAL INSURED MORTGAGEE LCAN #	ncluded as named ins	\$18,642,299 5,00 Fured in the
REMARKS (Including Sp Special Conditions: The Tollway, Contractor, an work and pre-existing struct CANCELLATION SHOULD ANY OF TO DELIVERED IN ACCOR ADDITIONAL INTEREST NAME AND ADDRESS The Illino Attention 2700 Ogd	-19-4490 Flagg Creek Water Reclamation Decial Conditions) Indiany sub-contractor of any tier to the exture. HE ABOVE DESCRIBED POLICIES DANCE WITH THE POLICY PROVISION DISCRIBED TO BE STATE TO BE S	BE CANCELLED BEFORE THEIS. ADDITIONAL INSURED MORTGAGEE LCAN #	ncluded as named ins	\$18,642,299 5,00 Fured in the