

PROFESSIONAL SERVICES BULLETIN PSB 23-3

ADDENDUM No. 2

Addendum No. 2 does not change the due date or time.
STATEMENTS OF INTEREST (SOIs) are due by 4:30 p.m. (Central Time)

Due Date: July 28, 2023

Successful Firm(s) will be notified.

Overall results will be posted on the Illinois Chief Procurement Officer's
eProcurement System at: <https://www.bidbuy.illinois.gov/>

Professional Services Bulletin

No. PSB 23-3

Addendum No. 2

July 13, 2023

ILLINOIS TOLLWAY web site: www.illinoistollway.com



Illinois Tollway
2700 Ogden Avenue, Downers Grove, IL 60515

**ADDENDUM NO. 2
TO
PROFESSIONAL SERVICES BULLETIN No 23-3**

Addendum No. 2 does not change the due date or time. Statements of Interest are due via the e- Builder process: <http://www.e-builder.net> to the Illinois State Toll Highway Authority, by 4:30:00 p.m. Central Time, July 28, 2023.

ADDENDUM No. 2 / REVISION DATE: July 13, 2023

Section 1.2.1 PSB 23-3 SUMMARY: e-Builder SOI Mailbox link has been updated.

The PowerPoint Presentation, Recording and Sign-In sheet from the Pre-Proposal Meeting held on July 12, 2023 are included in this Addendum.

TABLE OF CONTENTS

PART I: THE SCHEDULE

1.1	CONTACT INFORMATION	3
1.2	OFFICIAL NOTICE	3RR-4
1.3	ACCEPTANCE OF SCANNED SIGNATURES	4
1.4	PSB ITEM INDEX	5
1.5	PSB ITEM DETAILS	A-1- A-7

PART II: CONTRACT CLAUSES AND REQUIREMENTS

2.1	CONSULTANT/SUBCONSULTANT CONFLICTS OF INTEREST WITHIN TOLLWAY PROJECTS	7
2.2	INSPECTOR GENERAL	8
2.3	FINANCIAL INFORMATION	8-9
2.4	ILLINOIS TOLLWAY'S CONTRACT PAYMENT POLICY	9
2.5	DISADVANTAGED BUSINESS ENTERPRISE (DBE) PARTICIPATION	9-11
2.6	PARTNERING FOR GROWTH PROGRAM GUIDELINES	11
2.7	STATE OF ILLINOIS VETERAN SMALL BUSINESS PARTICIPATION AND UTILIZATION PLAN	11-12
2.8	TEAMING AGREEMENT	12-13
2.9	MANUALS, PROCESSES AND GUIDELINES	13
2.10	PHASE III: CONSTRUCTION ENGINEERING SERVICES	13-14
2.11	CONSTRUCTION AND QUALITY ASSURANCE CONSULTANTS	14
2.12	QUALITY ASSURANCE PREQUALIFICATION CATEGORY	14
2.13	CLARIFICATION OF QUALITY CONTROL/QUALITY ASSURANCE REQUIREMENTS	14
2.14	CONSULTANT CONTRACT FORMS	14-15
2.15	SELF-PERFORMANCE	15

PART III: REPRESENTATIONS AND INSTRUCTIONS

3.1	SELECTION CRITERIA	16
3.2	SCHEDULE FOR CONSULTANT SELECTION	17
3.3	GUIDELINES FOR SUBMITTING SOI	17-19
3.4	SUBMITTAL INSTRUCTIONS	19-24
3.5	DISCLOSURES AND CERTIFICATIONS	25
3.6	PROTEST PROCEDURE	26
3.7	USEFUL LINKS	27
3.8	ILLINOIS EPROCUREMENT BIDBUY NOTICE	27
3.9	INFORMATION ON ACCESSING THE ILLINOIS TOLLWAY WEBSITE	28
3.10	FUTURE PROFESSIONAL SERVICES BULLETIN NOTIFICATIONS	29
3.11	RESERVED	29
3.12	EXCHANGES WITH FIRMS AFTER SOI SUBMISSION	30

PART I: THE SCHEDULE

1.1 CONTACT INFORMATION

Illinois State Toll Highway Authority (ISTHA)
2700 Ogden Avenue
Downers Grove, IL 60515

PSB 23-3 Coordinator: csstaff@getipass.com

PSB 23-3 Tech Support: ebuilder@getipass.com

PSB 23-3 eBuilder Training: ebuilder@getipass.com

1.2 PSB 23-3 OFFICIAL NOTICE

This Professional Services Bulletin PSB 23-3 (PSB 23-3) is the official notice of needed professional services for the Illinois State Toll Highway Authority (“Illinois Tollway”, “Tollway”), as authorized by the Architectural, Engineering, and Land Surveying Qualifications Based Selection Act, (30 ILCS 535/1, *et seq.*). This PSB contains information pertaining to the advertisement for Statements of Interest (SOI) and is part of the Chief Procurement Officer eProcurement System for the Illinois State Toll Highway Authority. PSB 23-3, including all Exhibits and forms, is available on the Illinois Tollway’s website at: <https://www.illinoistollway.com/doing-business/construction-engineering/bids-bulletins-awards>. Additional information is also posted on the Illinois Chief Procurement Officer’s eProcurement System at: <https://www.bidbuy.illinois.gov/>. For instructions on accessing the Illinois Tollway website, PSB, and Exhibits please refer to the Table of Contents. Instructions on receiving procurement opportunities are included in the “Illinois eProcurement BidBuy Notice” section of this PSB.

1.2.1 PSB 23-3 SUMMARY

Information for the e-Builder process for PSB 23-3 can be found in the Public Folder at: <https://app.e-builder.net/public/PublicFolderView.aspx?FolderID={dc0355ee-4323-458e-91b5-547c6655b5f5}>

You will need the following before you can submit an SOI in e-Builder:

- e-Builder resources, including PSB SOI user manual, FAQ file, and videos (see Public Folder link above)
- Webinar Training (see Section 3.7 Useful Links for training webinar registration link)
- e-Builder Login ID (see Section 3.4 Submittal Instructions)
- Firm Code Name (see Section 3.4 Submittal Instructions)

An optional virtual pre-proposal meeting will be held on Wednesday, July 12, 2023, at 9:00 am (CT). Please use the following link to attend:

<https://illinois2.webex.com/illinois2/j.php?MTID=m23f532bf1246323d82e51ae1ad398b82>

All questions related to this PSB must be submitted electronically through the e-Builder SOI Mailbox at PSB_23-3.01_Questions_and_RFIs@docs.e-builder.net no later than **July 14, 2023, at 4:30 pm (CT)**. The subject line should read: PSB 23-3 Question. Answers will be addressed via an Addendum published on the Tollway website and the Illinois eProcurement site, BidBuy. For e-Builder technical questions, please contact the e-Builder PSB Tech Support: ebuilder@getipass.com.

ILLINOIS TOLLWAY

Professional Services Bulletin 23-3

Pre-Proposal Meeting

Procurement Department

July 12, 2023



ATTENDEE INSTRUCTIONS

- All attendees must sign into WebEx via chat with name and company affiliation
- Questions should be sent to PSB_23-3.01_Questions_and RFIs@docs.e-builder.net
- Attendee audio feature will not be activated during this pre-proposal meeting



AGENDA

- **Introduction**
- **PSB Submission highlights**
- **PSB Non-Curable Items**
- **eBuilder Instructions**
- **PSB Schedule**
- **PSB Questions Submittal**
- **Tollway Compliance Requirements**
- **Diversity Department Programs**
- **Engineering Special Items to Note**
- **Revisions to PSB/ Addenda**



INTRODUCTION

- Tollway Procurement – Contract Services- Sherita Kelly
- Tollway Procurement – Contract Compliance- Michelle Gross
- Tollway Diversity - Alexander Karahalios
- Deputy Chief of Implementation- Cindy Williams



SUBMISSION HIGHLIGHTS

The Following Exhibits and Data Shall Be Submitted In Accordance with The PSB Submittal Instructions **and Shall Be Downloaded From The Illinois Tollway Website for PSB 23-3**.

All Exhibits Submitted for This PSB Must Be Current. Exhibits From Previous PSBs Will Not Be Accepted.

All submittals for this PSB will be received through the Illinois Tollway's e-Builder PSB SOI process at: <https://app.e-builder.net/>. Contact ebuilder@getipass.com for training and login information.

- **Statement of Interest (SOI): Submit one per item proposed**
- **Exhibit A: Proposed (Key) Staff**
 - Required - Submit as a separate pdf document.
 - List all required Key Project Personnel and must include resumes
- **Exhibit C: Instructions for Completing Exhibit C and Current Obligations form**
 - Required - Submit as a separate pdf document.



SUBMISSION HIGHLIGHTS continued,

- **Exhibit D: Availability of Key Project Personnel**
 - Required - Submit as a separate pdf document.
- **Exhibit E-DBE/VOSB: Partnering for Growth Program (P4G)**
 - If proposing a mentor-protégé arrangement with a DBE or VOSB firm, this Exhibit is required.
 - Submit as a separate pdf document.
- **Exhibit E- Reverse DBE/VOSB: Partnering for Growth Program**
 - If proposing a mentor-protégé arrangement with a DBE or VOSB firm where the subconsultant is mentoring, this Exhibit is required.
 - Submit as a separate pdf document.
- **Exhibit F: Veteran Small Business Participation and Utilization Plan**
 - If the item includes a Veteran Goal, this Exhibit is required.
 - Submit as a separate pdf document.



SUBMISSION HIGHLIGHTS continued,

- **Exhibit H: DBE Participation and Utilization Plan**
 - If the item includes a DBE Goal, this Exhibit is required.
 - Submit as a separate pdf document.
- **Illinois Tollway Standard Business Terms and Conditions**
 - Required - Submit as a separate pdf document.
- **SOITEAM Grid Data**
 - Required, see Section 3.4.3 Instructions for Submitting the SOITEAM Data
- **Firm's Commitment and Signature form**
- **Certification Disclosure Forms**
 - Vendor Disclosure (Formerly Forms A), or
 - IPG Active Registered Vendor Disclosure (Formerly Forms B)



AVOID DISQUALIFICATION

- Late submissions
- Failure to submit the Statement of Interest (SOI)
- Disclosures (DS)
 - Vendor Disclosures (formerly Forms A) or
 - IPG Active Registration Vendor Disclosures (formerly Forms B)
- Omission of State of Illinois requirements
- Inability to meet eligibility requirements as stated in 44 Ill. Admin. Code 625.70, Confirmation of Eligibility.

*Review **3.4.5 COMMON MISTAKES**



SUBMISSION via e-Builder

Section 1.2.1 PSB 23-3 SUMMARY

Information for the e-Builder process for PSB 23-3 can be found in the Public Folder at:

<https://app.e-builder.net/public/PublicFolderView.aspx?FolderID={dc0355ee-4323-458e-91b5-547c6655b5f5}>

You will need the following before you can submit an SOI in e-Builder:

- **e-Builder resources, including PSB SOI user manual, FAQ file, and videos (see Public Folder link above)**
- **Webinar Training (see Section 3.7 Useful Links for training webinar registration link)**
 - Training opportunities are currently scheduled for the following dates:
 - July 12, 2023: 1pm-2pm
 - July 19, 2023: 1pm-2pm
 - July 26, 2023: 1pm-2pm
- **e-Builder Login ID (see Section 3.4 Submittal Instructions)**
- **Firm Code Name (see Section 3.4 Submittal Instructions)**



SUBMISSION via e-Builder

This is not an invitation for bids. Consultants properly prequalified for the projects listed herein may indicate their desire to be considered for selection by submitting an SOI to the Illinois Tollway via the e-Builder PSB 23-3 SOI process.

The Illinois Tollway follows the Qualifications Based Selection (QBS) process mandated by Illinois statute (30 ILCS 535): Architectural, Engineering, and Land Surveying Qualifications Based Selection Act) for selecting qualified Consultants under this PSB.



PSB SCHEDULE

- Last Day for Questions no later than July 14, 2023, at 4:30:00 pm Central Time
- Complete SOI's are due no later than July 28, 2023, at 4:30:00 pm Central Time including all required Attachments/Exhibits as specified in this PSB
 - All submittals for this PSB will be received through the Illinois Tollway's e-Builder PSB SOI process at: <https://app.e-builder.net/>.
- Selection Committee Meeting September/October 2023
- Estimated Board Approval November 2023
- Estimated Notice to Proceed January 2024



SUBMITTAL OF QUESTIONS

- All questions related to this PSB must be submitted electronically through e-builder SOI mailbox at PSB_23-3.01_Questions_and_RFIs@docs.e-builder.net
- PSB 23-3 Questions are due July 14, 2023, at 4:30:00 pm (CT)
- Answers will be addressed via Addendum published on the Tollway Website and the Illinois eProcurement site-BidBuy.
- Information for the e-Builder process for PSB 23-3 can be found in the Public Folder at:
<https://app.e-builder.net/public/PublicFolderView.aspx?FolderID={dc0355ee-4323-458e-91b5-547c6655b5f5}>



Tollway Compliance Requirements



TOLLWAY COMPLIANCE REQUIREMENTS

Required at time of bid for each self-performing prime and each subcontractors

- **Exhibit F:**
 - VOSB Utilization Plan for Professional Services
 - Letter of Intent
- **Exhibit H:**
 - DBE Utilization Plan (SOITEAM) and Letter of Intent for Professional Services
- **M/W/DBE and VOSB:**
 - Current Letter of Certification

Required DBE/VOSB Forms: Utilization Plan and Letters of Intent

- **DBE and VOSB Letter of Intent:**
 - Prime Contractors must submit the Letter of Intent for its DBE and VOSB subcontractors including for a self-performing prime.
 - Please be specific about the scope(s) of work to be performed and associated NAICS/NIGP codes to demonstrate the performance of a commercially useful function.
- **Other Forms:**
 - **DBE and VOSB Forms** (if applicable): Good Faith Efforts



TOLLWAY COMPLIANCE REQUIREMENTS

Item 1 I-23-4756, Elgin O'Hare Western Access (I-490), I-294 to I-90, Construction Management Services

- Disadvantaged Business Enterprise Program (D/M/WBE) goal:
 - 33.00%
- Veteran Owned Small Business Program (VOSB) goal:
 - 3.00%

Item 2 I-23-4757, Elgin O'Hare Western Access (I-490), York Road, Construction Management Services

- Disadvantaged Business Enterprise (D/M/WBE) goal:
 - 35.00%
- Veteran Owned Small Business Program (VOSB) goal:
 - 3.00%



TOLLWAY COMPLIANCE REQUIREMENTS

Item 3 RR-23-4910, Systemwide Plaza Improvements, Phase II Engineering Services

- Disadvantaged Business Enterprise Program (D/M/WBE) goal:
 - 27.00%
- Veteran Owned Small Business Program (VOSB) goal:
 - 3.00%

Item 4 RR-23-4911, Systemwide Plaza Improvements, Phase II Engineering Services

- Disadvantaged Business Enterprise (D/M/WBE) goal:
 - 27.00%
- Veteran Owned Small Business Program (VOSB) goal:
 - 3.00%



TOLLWAY COMPLIANCE REQUIREMENTS

Item 5 RR-23-4912, Systemwide, Construction Management Services Upon Request

- Disadvantaged Business Enterprise Program (D/M/WBE) goal:
 - 35.00%
- Veteran Owned Small Business Program (VOSB) goal:
 - 3.00%



DISADVANTAGE BUSINESS ENTERPRISE PROGRAM CERTIFICATIONS

DBE Certifications

Illinois Unified Certification Program (ILUCP):

- Illinois Department of Transportation (IDOT)
- Chicago Transit Authority (CTA)
- Metra
- Pace
- City of Chicago

MBE/WBE Certifications

- City of Chicago
- Cook County

SBA 8(a) Certification

U.S. Small Business Administration



VETERAN OWNER SMALL BUSINESS PROGRAM CERTIFICATIONS

VOSB or SDVOSB Certification

State of Illinois Commission on Equity and Inclusion

- Formerly known as Central Management Services (CMS)

51 percent owned and controlled by a qualified veteran living in Illinois



DIVERSITY DEPARTMENT PROGRAMS

Resources for Emerging Businesses

Partnering for Growth (P4G) Program

- Encourages prime consultants to assist D/M/WBE firms and veteran-owned small businesses
- Mentor and Protégé work on agreed-upon scope designed to help expand the Protégé's technical capabilities and develop skills needed to work with the Tollway
- Proposed relationships require Exhibit E with Statement of Interest

Technical Assistance Program

- Providers can assist with preparation of capabilities statements and Statements of Interest
- Certification and prequalification application assistance
- Relationship building and matchmaking opportunities



PARTNERING for GROWTH

POWERED BY THE ILLINOIS TOLLWAY

Taking your Business to the Next Level



TECHNICAL ASSISTANCE

POWERED BY THE ILLINOIS TOLLWAY

Equipping Businesses for Success





PSB 23-3



Item 1: I-23-4756


EOWA: (I-490), I-294 to I-90, Construction Management Services

Phase III engineering services are required for the construction inspection and supervision for the I-490 bridge superstructure construction over Higgins Creek and Higgins Creek bank improvements, as well as utility relocations at various locations along I-490 in DuPage and Cook Counties.

- The construction contract (N21) includes the I-490 bridge superstructure over Higgins Creek and work along Higgins Creek for bank stabilization. This contract also includes inspection of utility relocations to be performed at various locations along the I-490 corridor. Anticipated utilities include Verizon, Comcast, AT&T, ComEd, and Nicor.
- Coordination with MWRD is required, as well as CDA. Utility relocations may require coordination with IDOT, UPRR, CPR, Elk Grove Village, Village of Bensenville, and DuPage County.
- The Consultant will perform on-site inspection, review layout of contract work, provide geotechnical inspection and testing, prepare records, maintain documentation, submit pay estimates and any other duties requiring the services of an engineer to complete this project on a timely basis and in accordance with state and local specifications.
- The Consultant must have MicroStation capabilities and follow the CADD Standards Manual per Tollway manuals and standards, as well as requirements per the Tollway's Construction Manager's manual.

Construction Estimate: Category A

Duration: 54 months



Item 2: I-23-4757


EOWA: (I-490), York Road, Construction Management Services

Phase III engineering services are required for the construction inspection and supervision for local roadway reconstruction along York Road between Illinois Route 19 and Devon Avenue and Supreme Drive between Thomas Drive and York Road in DuPage County.

- The construction contract (N19) provides for reconstruction of York Road along the west side of the proposed EOWA I-490 corridor. The proposed roadway includes asphalt as well as concrete pavement. The work also includes MOT, drainage, lighting, traffic signals, and landscaping.
- Coordination as well as proactive and continuous communication with DuPage County, Village of Bensenville, Elk Grove Village, Progressive Rail, CDA, IDOT and Cook County will be required, as well as coordination with the Tollway's Corridor Construction Manager.
- The Consultant will perform on-site inspection, review layout of contract work, provide geotechnical inspection and testing, prepare records, maintain documentation, submit pay estimates and any other duties requiring the services of an engineer to complete this project on a timely basis and in accordance with state and local specifications.
- The Consultant must have MicroStation capabilities and follow the CADD Standards Manual per Tollway manuals and standards, as well as requirements per the Tollway's Construction Manager's manual.

Construction Estimate: Category B

Duration: 36 months



Plaza Improvements



Item 3: RR-23-4910

Roadway and tolling knowledge desired for associated potential improvements

SW: Plaza Improvements Phase II Design

Toll Plaza Design Services



- Improvements shall include
 - Removing barrier wall b/w lanes & constructing barrier free toll zone (s)
 - Removing canopy above lanes & constructing monotube(s) as applicable
 - Right sizing facilities to accommodate current/future needs
 - Accommodating tolling and traffic while under construction

Knowledge of Business
✓ Systems Manual

- Locations may include
 - Ramp Plaza 56 (Highland Avenue), I-88, MP 134.0
 - Ramp Plaza 57 (Naperville Road), I-88, MP 127.6
 - Ramp Plaza 58 (Winfield Road), I-88, MP 125.1
 - Ramp Plaza 59 (Farnsworth Avenue), I-88, MP 119.25
 - Ramp Plaza 63 (IL 31), I-88, MP 116.9
 - Ramp Plaza 64 (Orchard Road), I-88, MP 114.5
- Identify current use and function of each plaza

Scope encompasses roadway and ramp design, including:

- Toll plaza design
- Drainage design
- Lighting design
- Erosion control
- Signing design
- Pavement markings
- Barrier warrant analysis
- Maintenance of traffic
- Utility coordination

Item 4: RR-23-4911

Roadway and tolling knowledge desired for associated potential improvements

SW: Plaza Improvements Phase II Design

Knowledge of Business
✓ Systems Manual

Toll Plaza Design Services

- Improvements shall
 - Removing barrier wall b/w lanes & constructing barrier free toll zone (s)
 - Removing canopy above lanes & constructing monotube(s) as applicable
 - Right sizing facilities to accommodate current/future needs
 - Accommodating tolling and traffic while under construction
- Locations may include
 - Ramp Plaza 10 (Barrington Road), I-90, MP 62.2
 - Ramp Plaza 11 (IL 31), I-90, MP 54.6
 - Ramp Plaza 12 (Roselle Road), I-90, MP 65.5
 - Ramp Plaza 14 (IL 59), I-90, MP 59.5
 - Ramp Plaza 16A (IL 59), I-90, MP 59.9
 - Ramp Plaza 16B (Beverly Road), I-90, MP 58.2
 - Ramp Plaza 18 (Arlington Heights Road), I-90, MP 70.7
- Identify current use and function of each plaza

Scope encompasses roadway and ramp design, including:

- Toll plaza design
- Drainage design
- Lighting design
- Erosion control
- Signing design
- Pavement markings
- Barrier warrant analysis
- Maintenance of traffic
- Utility coordination



Item 5: RR-23-4912

\$4,000,000 Upper Limit of Compensation

SW: Construction Management Upon Request

Toll Plaza Construction Management Services

Roadway and tolling knowledge desired for associated potential improvements

- Improvements shall
 - Removing barrier wall b/w lanes & constructing barrier free toll zone(s)
 - Removing canopy above lanes & constructing monotube(s) as applicable
 - Right sizing facilities to accommodate current/future needs
 - Accommodating tolling and traffic while under construction
- Contracts may include
 - Package 1 (*anticipated 2024 construction*)
 - Ramp Plaza 15 (IL 53), I-90, MP 68.0
 - Package 2 (*anticipated 2025 construction*)
 - Mainline Plaza 19 (River Road), I-90, MP 78.5
 - Ramp Plaza 47 (Halsted Street), I-294, MP 2.7
 - Package 3 (*anticipated 2025 construction*)
 - Ramp Plaza 32 (O'Hare East), I-294, MP 40.5
 - Ramp Plaza 75 (North Avenue), I-355, MP 27.8

Must coordinate with Business Systems during construction





Questions may be sent to
PSB_23-3.01_Questions_and_RFIs@docs.e-builder.net



THANK YOU FOR
PARTICIPATING!

PRE-SUBMISSION CONFERENCE SIGN-IN

Bid Description: Professional Services Bulletin 23-3 Pre-Proposal Meeting Item 1 through Item 5

BidBuy Number: B-37904 Solicitation Publication Date: July 7, 2023 Due Date: July 28, 2023

Vendor Conference Date & Time: July 12, 2023 @ 9:00am CT Conference Location: Virtual (WebEx)

Attendance is: Not Mandatory

ATTENDEES

PLEASE PRINT CLEARLY

	NAME AND TITLE	COMPANY REPRESENTED	TELEPHONE	EMAIL ADDRESS
1.				
2.				
3.				
4.				
5.				
6.				
7.				
8.				
9.				
10.				
11.				
12.				
13.				

Webinar Name

PSB 23-3 Pre-Proposal Meeting

Display Name	Attendee Email	Join Time	Leave Time	Attendance	Session Name
Abel Romero	aromero@ckleng.com	2023-07-12 09:21:33	2023-07-12 09:31:50	11 mins	PSB 23-3 Pre-Proposal Meeting
Ahmad Issa	ahmad.issa@hbmeng.com	2023-07-12 09:03:02	2023-07-12 09:31:31	29 mins	PSB 23-3 Pre-Proposal Meeting
Alan Hasler	ahasler@hwlochner.com	2023-07-12 08:59:57	2023-07-12 09:31:29	32 mins	PSB 23-3 Pre-Proposal Meeting
Alexander Karahalios	akarahalios@getpass.com	2023-07-12 09:01:12	2023-07-12 09:31:24	31 mins	PSB 23-3 Pre-Proposal Meeting
Amanda Leone	aleone@rgengineering.net	2023-07-12 09:01:06	2023-07-12 09:31:20	12 mins	PSB 23-3 Pre-Proposal Meeting
Amber	akozlowski@v3co.com	2023-07-12 09:04:41	2023-07-12 09:31:29	27 mins	PSB 23-3 Pre-Proposal Meeting
Amy Frankowski	amy.frankowski@exp.com	2023-07-12 09:08:03	2023-07-12 09:31:44	24 mins	PSB 23-3 Pre-Proposal Meeting
Angel Fernandez, CKL	arodriguez@ckleng.com	2023-07-12 09:08:52	2023-07-12 09:09:45	1 min	PSB 23-3 Pre-Proposal Meeting
Angel Fernandez, CKL	arodriguez@ckleng.com	2023-07-12 09:15:43	2023-07-12 09:31:27	16 mins	PSB 23-3 Pre-Proposal Meeting
Angelica	angelicag@thomas-engineering.com	2023-07-12 09:01:17	2023-07-12 09:31:28	31 mins	PSB 23-3 Pre-Proposal Meeting
Anna	alawrence@primeraeng.com	2023-07-12 08:59:55	2023-07-12 09:31:22	32 mins	PSB 23-3 Pre-Proposal Meeting
Anthony Standish	tony.standish@strand.com	2023-07-12 09:00:01	2023-07-12 09:31:37	32 mins	PSB 23-3 Pre-Proposal Meeting
Beatrice Lekki	beatrice.lekki@graef-usa.com	2023-07-12 08:59:33	2023-07-12 09:31:39	33 mins	PSB 23-3 Pre-Proposal Meeting
Belynzia Coleman	bcoleman@getpass.com	2023-07-12 08:40:52	2023-07-12 09:31:50	51 mins	PSB 23-3 Pre-Proposal Meeting
Belynzia Coleman	bcoleman@getpass.com	2023-07-12 08:40:52	2023-07-12 09:31:50	51 mins	PSB 23-3 Pre-Proposal Meeting
Beth Tatro	btatro@rmchin.com	2023-07-12 09:01:05	2023-07-12 09:31:50	31 mins	PSB 23-3 Pre-Proposal Meeting
Borut Vujic	b.vujic@cotterconsulting.com	2023-07-12 08:59:00	2023-07-12 09:31:22	33 mins	PSB 23-3 Pre-Proposal Meeting
Brian Mueller	brian.mueller@volkert.com	2023-07-12 09:01:09	2023-07-12 09:31:24	31 mins	PSB 23-3 Pre-Proposal Meeting
Brian Pawula	bpawula@hornersshfrin.com	2023-07-12 08:55:00	2023-07-12 09:31:30	37 mins	PSB 23-3 Pre-Proposal Meeting
Brittany Tatum	brittany.tatum@illinois.gov	2023-07-12 08:55:09	2023-07-12 09:31:07	36 mins	PSB 23-3 Pre-Proposal Meeting
CJ Seestadt	cjs@kkgerscotinc.com	2023-07-12 09:03:28	2023-07-12 09:31:50	29 mins	PSB 23-3 Pre-Proposal Meeting
Call-in User_3 (331998****)		2023-07-12 09:28:15	2023-07-12 09:31:28	34 mins	PSB 23-3 Pre-Proposal Meeting
Call-in User_4 (620918****)		2023-07-12 08:58:40	2023-07-12 09:31:50	34 mins	PSB 23-3 Pre-Proposal Meeting
Call-in User_5 (773908****)		2023-07-12 08:59:42	2023-07-12 09:31:50	33 mins	PSB 23-3 Pre-Proposal Meeting
Call-in User_6 (847287****)		2023-07-12 09:00:22	2023-07-12 09:31:27	32 mins	PSB 23-3 Pre-Proposal Meeting
Call-in User_8 (312566****)		2023-07-12 09:03:09	2023-07-12 09:31:34	29 mins	PSB 23-3 Pre-Proposal Meeting
Catherine Carpenter	ccarpenter@transmartinc.com	2023-07-12 08:56:43	2023-07-12 09:31:50	36 mins	PSB 23-3 Pre-Proposal Meeting
Cesar	clomeli@ckleng.com	2023-07-12 09:18:50	2023-07-12 09:31:40	13 mins	PSB 23-3 Pre-Proposal Meeting
Chirag Dave	cdave@infrastructure-eng.com	2023-07-12 09:02:08	2023-07-12 09:31:50	30 mins	PSB 23-3 Pre-Proposal Meeting
Chloe Free	cfree@v3co.com	2023-07-12 09:06:46	2023-07-12 09:09:57	4 mins	PSB 23-3 Pre-Proposal Meeting
Chloe Free	cfree@v3co.com	2023-07-12 09:11:11	2023-07-12 09:31:50	21 mins	PSB 23-3 Pre-Proposal Meeting
Chloe Free	cfree@v3co.com	2023-07-12 09:11:11	2023-07-12 09:31:50	21 mins	PSB 23-3 Pre-Proposal Meeting
Chris Henaio	chenaio@milhouseinc.com	2023-07-12 08:59:10	2023-07-12 09:31:40	33 mins	PSB 23-3 Pre-Proposal Meeting
Cindy Williams	cmwilliams@getpass.com	2023-07-12 09:00:00	2023-07-12 09:31:50	32 mins	PSB 23-3 Pre-Proposal Meeting
Claire Williams	cwilliams@idmengineering.com	2023-07-12 08:59:37	2023-07-12 09:31:22	32 mins	PSB 23-3 Pre-Proposal Meeting
Connor Kosowski	ckosowski@ckleng.com	2023-07-12 09:17:02	2023-07-12 09:31:41	15 mins	PSB 23-3 Pre-Proposal Meeting
Dagmar Cameron	dagmar.cameron@peralte-clark.com	2023-07-12 09:23:05	2023-07-12 09:31:50	9 mins	PSB 23-3 Pre-Proposal Meeting
Dan Drew	daniel.drew@tylin.com	2023-07-12 08:58:29	2023-07-12 09:31:50	34 mins	PSB 23-3 Pre-Proposal Meeting
Dan Tilgus - MSL	tiltged@msl-corp.com	2023-07-12 09:01:20	2023-07-12 09:23:17	22 mins	PSB 23-3 Pre-Proposal Meeting
Dan Zeman	dzeman@hbengineering.com	2023-07-12 09:05:20	2023-07-12 09:31:27	27 mins	PSB 23-3 Pre-Proposal Meeting
Daniel Tilgus	tiltged@msl-corp.com	2023-07-12 09:23:08	2023-07-12 09:31:38	9 mins	PSB 23-3 Pre-Proposal Meeting
Dave McGibbon	david.mcgibbon@stantec.com	2023-07-12 08:55:15	2023-07-12 09:31:28	37 mins	PSB 23-3 Pre-Proposal Meeting
David Pieniazek	dave.pieniazek@stantec.com	2023-07-12 08:59:18	2023-07-12 09:31:31	33 mins	PSB 23-3 Pre-Proposal Meeting
Eric Occomy	eocomy@getpass.com	2023-07-12 09:02:39	2023-07-12 09:31:50	30 mins	PSB 23-3 Pre-Proposal Meeting
Erin Helander	ehelander@burnsmcd.com	2023-07-12 09:15:24	2023-07-12 09:31:50	17 mins	PSB 23-3 Pre-Proposal Meeting
Geall Pollard	gpollard@epsteinglobal.com	2023-07-12 09:29:26	2023-07-12 09:31:31	3 mins	PSB 23-3 Pre-Proposal Meeting
George Vukelich	vukelich@stanleygroup.com	2023-07-12 09:10:29	2023-07-12 09:25:12	15 mins	PSB 23-3 Pre-Proposal Meeting
Greg Osborne	gbsborne@epsteinglobal.com	2023-07-12 08:58:57	2023-07-12 09:31:34	33 mins	PSB 23-3 Pre-Proposal Meeting
Greg Osborne	gbsborne@epsteinglobal.com	2023-07-12 08:58:57	2023-07-12 09:31:34	33 mins	PSB 23-3 Pre-Proposal Meeting
Greg Stukel	gstukel@bowman.com	2023-07-12 08:57:52	2023-07-12 09:31:26	34 mins	PSB 23-3 Pre-Proposal Meeting
H. Begum	hbegum@americanengconsultants.com	2023-07-12 09:06:46	2023-07-12 09:31:50	26 mins	PSB 23-3 Pre-Proposal Meeting
HAMED MOHAMMED	hmohammed@americanengconsultants.com	2023-07-12 08:52:41	2023-07-12 09:31:50	40 mins	PSB 23-3 Pre-Proposal Meeting
Harvind K Singh	hkaur@singhinc.com	2023-07-12 09:02:22	2023-07-12 09:31:50	30 mins	PSB 23-3 Pre-Proposal Meeting
Hasan Ahmed	ahamed@milhouseinc.com	2023-07-12 08:53:38	2023-07-12 09:31:50	39 mins	PSB 23-3 Pre-Proposal Meeting
Holly Ryan	hryan@clorba.com	2023-07-12 08:59:24	2023-07-12 09:31:50	33 mins	PSB 23-3 Pre-Proposal Meeting
Holly Ryan	hryan@clorba.com	2023-07-12 08:59:24	2023-07-12 09:31:50	33 mins	PSB 23-3 Pre-Proposal Meeting
J Hunn	joe@pmcsconsulting.com	2023-07-12 09:00:27	2023-07-12 09:31:23	31 mins	PSB 23-3 Pre-Proposal Meeting
Jake Bauer	jbauer@v3co.com	2023-07-12 09:01:48	2023-07-12 09:31:27	30 mins	PSB 23-3 Pre-Proposal Meeting
James Daum	jdaum@singhinc.com	2023-07-12 09:07:25	2023-07-12 09:31:26	25 mins	PSB 23-3 Pre-Proposal Meeting
James Houston	jhouston@hwlochner.com	2023-07-12 09:13:24	2023-07-12 09:31:24	2 mins	PSB 23-3 Pre-Proposal Meeting
James Houston	jhouston@hwlochner.com	2023-07-12 09:13:56	2023-07-12 09:31:50	18 mins	PSB 23-3 Pre-Proposal Meeting
Jason	jason.hoffman@exp.com	2023-07-12 09:06:57	2023-07-12 09:08:08	2 mins	PSB 23-3 Pre-Proposal Meeting
Jason	jason.hoffman@exp.com	2023-07-12 09:09:00	2023-07-12 09:31:50	23 mins	PSB 23-3 Pre-Proposal Meeting
Jason Johnson	jjohnson@sqa.com	2023-07-12 09:28:20	2023-07-12 09:31:23	4 mins	PSB 23-3 Pre-Proposal Meeting
Javier Romero	jrromero@rme-i.com	2023-07-12 09:07:25	2023-07-12 09:31:50	25 mins	PSB 23-3 Pre-Proposal Meeting
Jennifer Harrington	jharrington@f-w.com	2023-07-12 08:56:38	2023-07-12 09:31:27	35 mins	PSB 23-3 Pre-Proposal Meeting
Jennifer Tobergte	jent@accgi.com	2023-07-12 09:00:49	2023-07-12 09:31:40	31 mins	PSB 23-3 Pre-Proposal Meeting
Joann Vega	jvega@milhouseinc.com	2023-07-12 09:04:46	2023-07-12 09:31:50	28 mins	PSB 23-3 Pre-Proposal Meeting
John Dunkas	jdunkas@aol.com	2023-07-12 09:06:27	2023-07-12 09:31:50	26 mins	PSB 23-3 Pre-Proposal Meeting
John Nelson	jnelson@hanson-inc.com	2023-07-12 08:58:48	2023-07-12 09:31:34	33 mins	PSB 23-3 Pre-Proposal Meeting
John Nelson Hanson	jnelson@hanson-inc.com	2023-07-12 08:57:35	2023-07-12 08:57:56	1 min	PSB 23-3 Pre-Proposal Meeting
Jon Briars	jbriars@primeraeng.com	2023-07-12 09:00:33	2023-07-12 09:31:50	32 mins	PSB 23-3 Pre-Proposal Meeting
Joseph Kozial	jkozial@bravvoeng.com	2023-07-12 08:57:51	2023-07-12 09:31:50	34 mins	PSB 23-3 Pre-Proposal Meeting
Kat Porter	kporter@deg-america.com	2023-07-12 09:20:43	2023-07-12 09:31:30	11 mins	PSB 23-3 Pre-Proposal Meeting
Katie Brown	kbrown@hwlochner.com	2023-07-12 09:04:02	2023-07-12 09:31:28	28 mins	PSB 23-3 Pre-Proposal Meeting
Katie Brown	kbrown@hwlochner.com	2023-07-12 09:00:59	2023-07-12 09:03:17	3 mins	PSB 23-3 Pre-Proposal Meeting
Kelly Kolpak	kkolpak@hrgreen.com	2023-07-12 09:00:34	2023-07-12 09:31:23	31 mins	PSB 23-3 Pre-Proposal Meeting
Ken Smorynski IEI	ksmorynski@infrastructure-eng.com	2023-07-12 09:01:55	2023-07-12 09:31:33	30 mins	PSB 23-3 Pre-Proposal Meeting
Kevin Hayes	khayes@esiltm.com	2023-07-12 09:01:12	2023-07-12 09:31:32	31 mins	PSB 23-3 Pre-Proposal Meeting
Kevin Nelson	knelson@cmtengr.com	2023-07-12 09:06:10	2023-07-12 09:31:50	26 mins	PSB 23-3 Pre-Proposal Meeting
Kiko Mari	fmari@ckleng.com	2023-07-12 09:18:03	2023-07-12 09:31:27	14 mins	PSB 23-3 Pre-Proposal Meeting
Kurt Horton	khorton@rmchin.com	2023-07-12 08:59:52	2023-07-12 09:31:41	32 mins	PSB 23-3 Pre-Proposal Meeting
Magdalena	mjablonowska@ckleng.com	2023-07-12 09:16:05	2023-07-12 09:31:27	16 mins	PSB 23-3 Pre-Proposal Meeting
Marcia Hinton	mhinton@getpass.com	2023-07-12 09:01:49	2023-07-12 09:31:30	30 mins	PSB 23-3 Pre-Proposal Meeting
Marcia Hinton	mhinton@getpass.com	2023-07-12 09:01:49	2023-07-12 09:31:30	30 mins	PSB 23-3 Pre-Proposal Meeting
Maria Campuzano		2023-07-12 09:01:13	2023-07-12 09:31:28	31 mins	PSB 23-3 Pre-Proposal Meeting
Maria Campuzano		2023-07-12 09:01:13	2023-07-12 09:31:28	31 mins	PSB 23-3 Pre-Proposal Meeting
Marissa Modesto	mmodesto@singhinc.com	2023-07-12 08:57:54	2023-07-12 09:31:37	34 mins	PSB 23-3 Pre-Proposal Meeting
Mary Ellen Mack	mmack@primeraeng.com	2023-07-12 09:09:53	2023-07-12 09:31:25	22 mins	PSB 23-3 Pre-Proposal Meeting
Matt Villanueva	mvillanueva@primeraeng.com	2023-07-12 09:00:52	2023-07-12 09:31:27	31 mins	PSB 23-3 Pre-Proposal Meeting
Megan FitzPatrick	mfitzpatrick@hwlochner.com	2023-07-12 09:14:56	2023-07-12 09:31:44	17 mins	PSB 23-3 Pre-Proposal Meeting
Melanie Rojas	mrojas@gsg-consultants.com	2023-07-12 08:55:17	2023-07-12 09:31:24	37 mins	PSB 23-3 Pre-Proposal Meeting
Michael Livermore	michael.livermore@clarkdietl.com	2023-07-12 08:57:04	2023-07-12 09:31:42	35 mins	PSB 23-3 Pre-Proposal Meeting
Michelle Gross	mrgross@getpass.com	2023-07-12 08:45:42	2023-07-12 09:31:36	46 mins	PSB 23-3 Pre-Proposal Meeting
Michelle Gross	mrgross@getpass.com	2023-07-12 08:45:42	2023-07-12 09:31:36	46 mins	PSB 23-3 Pre-Proposal Meeting
Mike Ring Terra	mring@terraengineering.com	2023-07-12 08:56:59	2023-07-12 09:31:21	35 mins	PSB 23-3 Pre-Proposal Meeting
Mohsen Farahany	mfarahany@rme-i.com	2023-07-12 09:02:05	2023-07-12 09:31:32	30 mins	PSB 23-3 Pre-Proposal Meeting
Niki Nutter	nlis@pmcsconsulting.com	2023-07-12 08:57:35	2023-07-12 09:31:41	35 mins	PSB 23-3 Pre-Proposal Meeting
Pat	pdonahue@collinsengr.com	2023-07-12 09:00:50	2023-07-12 09:31:50	31 mins	PSB 23-3 Pre-Proposal Meeting
Patrick Bagliere	patrick.bagliere@meadhunt.com	2023-07-12 08:50:48	2023-07-12 09:31:50	42 mins	PSB 23-3 Pre-Proposal Meeting
Paul Kovacs	pkovacs@bowman.com	2023-07-12 09:00:57	2023-07-12 09:31:50	31 mins	PSB 23-3 Pre-Proposal Meeting
Paul Lopez	paul.lopez@czaplickilopez.com	2023-07-12 09:11:31	2023-07-12 09:17:47	7 mins	PSB 23-3 Pre-Proposal Meeting
Phoebe Peterson	phoebe.peterson@stvinc.com	2023-07-12 09:06:08	2023-07-12 09:31:33	26 mins	PSB 23-3 Pre-Proposal Meeting
Rachel King	rking@ckleng.com	2023-07-12 09:17:15	2023-07-12 09:31:36	15 mins	PSB 23-3 Pre-Proposal Meeting
Rafael	rherrera@se3.us	2023-07-12 08:58:22	2023-07-12 09:31:50	34 mins	PSB 23-3 Pre-Proposal Meeting
Rajiv Iyengar	riyengar@wightco.com	2023-07-12 09:03:31	2023-07-12 09:31:23	28 mins	PSB 23-3 Pre-Proposal Meeting
Rich Munizzo	rmunizzo@terraengineering.com	2023-07-12 08:59:25	2023-07-12 09:31:50	33 mins	PSB 23-3 Pre-Proposal Meeting
Robert Foster	robert.foster@akana.us	2023-07-12 09:03:00	2023-07-12 09:31:50	29 mins	PSB 23-3 Pre-Proposal Meeting
Ryan Macander	rmacander@transystems.com	2023-07-12 09:06:10	2023-07-12 09:31:50	26 mins	PSB 23-3 Pre-Proposal Meeting
Sam Mittal	sam.mittal@stvinc.com	2023-07-12 09:08:16	2023-07-12 09:31:50	24 mins	PSB 23-3 Pre-Proposal Meeting
Sam Mittal	sam.mittal@stvinc.com	2023-07-12 09:08:16	2023-07-12 09:31:50	24 mins	PSB 23-3 Pre-Proposal Meeting
Sherry Spolina	sspolina@cbel.com	2023-07-12 08:58:12	2023-07-12 09:31:24	34 mins	PSB 23-3 Pre-Proposal Meeting
Shuja Kazi Delta Engineering	shujak@deg-america.com	2023-07-12 09:00:19	2023-07-12 09:31:26	32 mins	PSB 23-3 Pre-Proposal Meeting
Stephanie Wong	swong@swe-solutions.com	2023-07-12 08:55:47	2023-07-12 09:31:50	37 mins	PSB 23-3 Pre-Proposal Meeting
TABATHA MILES	tmiles@milesdevelopmentinc.com	2023-07-12 08:49:25	2023-07-12 09:25:56	37 mins	PSB 23-3 Pre-Proposal Meeting
Tiffany Merrill	tmerrill@getpass.com	2023-07-12 08:59:54	2023-07-12 09:31:21	32 mins	PSB 23-3 Pre-Proposal Meeting
Tim Barry	tbarry@terraengineering.com	2023-07-12 08:59:25	2023-07-12 09:31:39	33 mins	PSB 23-3 Pre-Proposal Meeting
Vanessa Ramos	vramos@getpass.com	2023-07-12 09:00:29	2023-07-12 09:31:40	32 mins	PSB 23-3 Pre-Proposal Meeting
aguerrero	alexis.guerrero@tylin.com	2023-07-12 09:17:59	2023-07-12 09:31:30	14 mins	PSB 23-3 Pre-Proposal Meeting
mweaver	mweaver@spaantech.com	2023-07-12 08:44:22	2023-07-12 09:31:21	47 mins	PSB 23-3 Pre-Proposal Meeting
sherita Kelly	skelly@getpass.com	2023-07-12 08:59:20	2023-07-12 09:31:35	33 mins	PSB 23-3 Pre-Proposal Meeting